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DANE COUNTY DEPARTMENT of PUBLIC
WORKS, HIGHWAY and TRANSPORTATION

County Executive 1919 Alliant Energy Center Way ¢ Madison, Wisconsin 53713 Commissioner / Director
Kathleen M. Falk Phone: (608) 266-4018 * Fax: (608) 267-1533 Gerald J. Mandli
July 24, 2008

INVINTATION FOR PROPOSALS

You are invited to submit a Proposal for RFP No. 108102 to provide professional Engineering
Services for Stewart Lake Dredging in Mount Horeb, WI. The Proposals are due on or before
2:00 PM, Tuesday, August 12, 2008. No proposal bond or performance bond is required for
this project.

SPECIAL INSTRUCTIONS

Please be sure to include three bound copies of your proposal package. To submit your proposal,
please follow these instructions:

1. Place Proposal information in order and including all items per section C. Proposal Submission in
the Supplemental Conditions.
2. Submit all in 8-1/2” x 11” binder and clearly label your envelope containing your proposal in the
lower left-hand corner as follows:
“Proposal No. 108102
Engineering Services for Stewart Lake Dredging in Mount Horeb, WI
2:00 PM, Tuesday, August 12, 2008”
3. Mail or return to:
John Schraufnagel, Project Engineer
Dane County Department of Public Works, Highway & Transportation
1919 Alliant Energy Center Way
Madison, Wisconsin 53713

If any additional information about this Request for Proposals is needed, please contact John
Schraufnagel at 608/266-4798 or schraufnagel@co.dane.wi.us.

Sincerely,

John Schraufnagel
Project Engineer

Encl.:  Request for Proposals No. 108102 Package
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DANE COUNTY VENDOR REGISTRATION PROGRAM

All bidders / proposers wishing to submit a bid / proposal should be
registered with Dane County Purchasing before bid / proposal
opening & must be registered before award of contract. Complete a
Vendor Registration Form at www.danepurchasing.com, or obtain
one by calling 608/266-4131.




LEGAL NOTICE

REQUEST FOR PROPOSALS

Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy
Center Way, Madison, WI 53713, will receive sealed Proposals until:

2:00 P.M., TUESDAY, AUGUST 12, 2008

REQUEST FOR PROPOSALS NO. 108102
ENGINEERING SERVICES FOR STEWART LAKE DREDGING

Dane County is inviting Proposals for engineering services to do a 20,000 cubic yard
dredge, design a dewatering system, conduct spoils site analysis, and estimate the project
cost breakdown for Stewart Lake in Mount Horeb, WI. Only firms with capabilities,
experience & expertise with similar projects should request this packet & submit
Proposals.

Request for Proposals package may be obtained after 2:00 p.m. on Thursday, July 24,
2008 at Dane County Public Works, Highway & Transportation Dept., 1919 Alliant
Energy Center Way, Madison, WI 53713, by calling 608-266-4018, or downloading it
from www.countyofdane.com/pwht/bid. Please call John Schraufnagel, Project
Engineer, at 608-266-4798, for any questions or additional information.

All Proposers wishing to submit a Proposal should be registered with Dane County
Purchasing before proposal opening & must be registered before award of an Agreement.
Complete Vendor Registration Form at www.danepurchasing.com or obtain one by
calling 608-266-4131.

PUBLISH: JULY 24 & 31, 2008 - WISCONSIN STATE JOURNAL
JULY 28 & AUGUST 4, 2008 - WESTERN BUILDER
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County of Dane

¥H
@‘Y SIGNATURE PAGE DEPARTMENT OF ADMINISTRATION
ﬁ/ -m PURCHASING DIVISION
al o TS | I} Room 425, City-County Building
y W% 210 Martin Luther King, Jr. Blvd.
T Madison, Wisconsin 53703

WAL
W
NSCONSH (608) 266-4131

comMoDITY /SErRVICE: Engineering Services for Stewart Lake Dredging

REQUEST FOR PROPOSAL NO.: | PROPOSAL OPENING DATE: | BID BOND: PERFORMANCE BOND:
108102 8/12/08 N/A N/A

PROPOSAL INVALID WITHOUT SIGNATURE

THE UNDERSIGNED, SUBMITTING THIS PROPOSAL, HEREBY AGREES WITH ALL TERMS, CONDITIONS AND
REQUIREMENTS OF THE ABOVE REFERENCED REQUEST FOR PROPOSAL, AND DECLARES THAT THE
ATTACHED PROPOSAL AND PRICING ARE IN CONFORMITY THEREWITH.

SIGNATURE OF PROPOSER REQUIRED: (Do Not Type or Print) DATE:

SUBMITTED BY: (Typed Name) TELEPHONE: (Include Area Code)

COMPANY NAME:

ADDRESS: (Street, City, State, Zip Code)

CONTRACT COMPLIANCE PROGRAM WORKSHEET

A. Dane County has an established Contract Compliance Program that encourages targeted
groups identified below to do business with Dane County, and requires Dane County to
actively solicit bids from these businesses.

B. Information from your response to this worksheet will be entered in the Purchasing
Division’s Advanced Procurement Systems database to provide data that will be valuable to
Dane County’s Contract Compliance Program as well as establishing computerized bidder
lists for future solicitations. All vendors will be added to the database whether or not they
qualify as a targeted business.

C. Contract Compliance Program: Following are abbreviated definitions of ethnic and group
codes used by Contract Compliance Program. See reverse side for full definitions:

1. DBE Disadvantaged Business Enterprise
2. MBE Minority Business Enterprise

3. WBE Women Business Enterprise

4. ESB  Emerging Small Business

D. Please select category / categories that best describe your business by marking letter for each
column in box provided at bottom of column:

(D] DBE |[B] African American Male ESB
MBE Hispanic American Female

Al

1
IEI v

WBE Native American / American Indian
A | Asian Pacific American
Asian-Indian American

v v

[ L] [l

E. | hereby certify that all of the above information given is true. If no category / categories are
marked, | do not meet the requirements for any of the targeted groups.

Signature: Date:
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DANE COUNTY CONTRACT COMPLIANCE PROGRAM DEFINITIONS

A. Disadvantaged Business Enterprise (DBE): A small business concern:
1. Which is at least fifty-one percent (51%) owned by one or more socially and

economically disadvantaged individuals, or in the case of any publicly owned business, at
least fifty-one percent (51%) of the stock of which is owned by one or more socially and
economically disadvantages individuals; and

Whose management and daily business operations are controlled by one or more of the
socially and economically disadvantaged individuals who own it.

Socially and Economically Disadvantaged Individuals:

a) Any person having a current Section 8 (a) Certification from the Small Business

Administration is considered socially and economically disadvantaged.

b) Individuals who are citizens of the United States (of lawfully permanent residents)
are socially and economically disadvantaged:

1) Women;

2) Black Americans, which includes persons having origins in any of the black
racial groups of Africa;

3) Hispanic Americans, which includes persons of Mexican, Puerto Rican, Cuban,
Central, or South American, or other Spanish or Portuguese culture or origin,
regardless of race;

4) Native Americans, which includes persons who are American Indians, Eskimos,
Aleuts, or Native Hawaiians;

5) Asian-Pacific Americans, which includes persons whose origins are from Burma,
Thailand, Malaysian, Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos,
Cambodia, the Philippines, Samoa, Guam, the U.S. Trust territories of the Pacific
Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of
Micronesia, or the Commonwealth of the Northern Mariana Islands; and

6) Asian-Indian Americans, which includes persons who origins are from India,
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal.

B. Minority Business Enterprise (MBE): A minority person(s) owned and controlled
independent and valid business concern. A minority person(s) must own fifty-one percent
(51%) of the business and must control the management daily operation of the business.

C. Women Owned Enterprise (WBE): A woman or women owned and controlled
independent and valid business concern. A woman or women must own fifty-one percent
(51%) of the business and. must control the management daily operation of the business.

D. Emerging Small Business (ESB):

arwdE

An independent business concern that has been in business for at least one (1) year.
Business is located in the State of Wisconsin.

Business is comprised of less than twenty-five (25) employees.

Business must not have gross sales in excess of three million over the past three (3) years.
Business does not have a history of failing to complete projects.
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REQUESTED SERVICES AND BUSINESS INFORMATION

A. Dane County is inviting proposals for professional Engineering Services for Stewart Lake
Dredging in Mount Horeb, WI.

B. Services that will be included in a Professional Services Agreement are as follows:

1. Detailed cost estimates.

2. Preparation of final analysis for Dane County review, input and changes.

3. Preparation of Construction Documents for bidding (including working drawings and
specifications of all building site, architectural, structural, mechanical, electrical,
controls, and security).

4. Construction inspection and administration and construction meetings (two/month)

including construction meeting minutes.

Process construction documents such as pay requests, change orders and shop drawings.

Approve material submittals.

Coordinate Work with Dane County Public Works Project Engineer.

Estimates, specifications, design, locating, bidding and construction management of the

site utilities and other services as may be needed.

9. Obtain all necessary registrations, licenses, occupancy permits, certificates of inspection
reports, or other administrative work from any governmental or organizational agency, in
order to enable full performance of the terms of this Agreement.

©ONo O

C. Listed below are specific and estimated dates and times of events related to this RFP. The
events with specific dates must be completed as indicated unless otherwise changed by Dane
County. In the event that Dane County finds it necessary to change any of the specific dates
and times in the calendar of events listed below, it will do so by issuing an addendum to this
RFP. There may or may not be a formal notification issued for changes in the estimated dates
and times.

DATE EVENT

July 24, 2008 RFP issued

August 12, 2008 @ 2:00 p.m.  Proposals due

August 18, 2008 (estimated)  Notification of intent to award sent out
August 29, 2008 (estimated)  Signed Contract

October 16, 2008 (estimated)  Phase I Study Completion

October 20, 2008 (estimated)  Phase Il Start Date

D. Dane County Public Works, Highway and Transportation, 1919 Alliant Energy Center Way,
Madison, Wisconsin 53713, will receive your Proposal.

E. Information regarding this project may be obtained from John Schraufnagel - Public Works
Project Engineer, 608/266-4798 or schraufnagel@co.dane.wi.us.

F. If RFP documents are obtained from the Dane County web site, proposing company is
responsible to check back regularly at the web site for Addenda.
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G. All Proposals must be submitted by 2:00 P.M., Tuesday, August 12, 2008.
H. Dane County reserves the right to accept or reject any Proposal submitted.

I. Information submitted by consultants will be reviewed and candidates may be scheduled to
appear before an interview panel. Those appearing for an interview shall be prepared to
discuss their approach for the design of this Work, a timetable and the basis of their fee
schedule.

J. Dane County reserves the right to negotiate an Agreement after the successful firm is
selected. Selection will be based only on the proposal submitted and subsequent interviews.
Therefore, the proposals must be complete. Submission of a proposal shall constitute a valid
offer, which may be accepted by the County for a period of ninety (90) days following the
proposal opening.

K. Dane County is an Equal Opportunity Employer.
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AGREEMENT FOR PROFESSIONAL ENGINEERING SERVICES FOR THE DANE
COUNTY STEWART LAKE DREDGING IN MOUNT HOREB, WISCONSIN

RFP NO. 108102

THIS AGREEMENT, made and entered into as of date by which authorized representatives of
both parties have affixed their signatures, is by and between County of Dane (hereafter referred to
as “OWNER”) and Consultant Company Name (hereafter, “ENGINEER”).

WHERAS, OWNER intends to analyze and conduct the Stewart Lake Dredging in Mount Horeb,
WI; and

WHERAS, OWNER desires to enter into an Agreement with ENGINEEER for provision of

ENGINEER’S services;

NOW, THEREFORE, in consideration of ab covenants of p

and sufficiency of 5 ackng ch ies do agree as

R

ENGINEER’S SERVICES

BASIC SERVICES

@ ENGINEER’S Basic Services with respect to the Stewart Lake Dredging
(hereinafter, “the Project”) shall be as set forth in Schedule A and Schedule C. Schedules are
attached hereto, and shall consist of project phases described below, including all usual and
customary consulting services incidental to and generally associated with provision of those

services expressly enumerated in this Agreement and Schedules A and C.

STUDY PHASE
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2 ENGINEER shall obtain from OWNER information and materials necessary to
ascertain scope of the Project and shall verify with OWNER program and functional requirements
of the Project.

3 Based on information, materials and requirements as verified by OWNER,
ENGINEER shall prepare: 1) Summary Report; and 2) Study consisting of text, drawings and
other documents illustrating scale and relationship of the Project components. Draft version of
Study shall be submitted to OWNER for review, modifications and written approval before
submitting Final version.

(@) ENGINEER shall submit to OWNER in Summary Report and Study construction
cost estimate based on information provided by OWNER and gathered by ENGINEER for Final
version of Study.

5) ENGINEER shall not be responsible for providing s S not ing

Agreement and not customarily, isShed/in accorcanc@h generally accepted

6) Based on approved Schematic Design Documents, ENGINEER shall prepare
Design Development Documents consisting of drawings and other documents to fix and describe
size and character of the Project as to specifications, details, materials, components, equipment
and systems, including site, utility, structural, mechanical, electrical, plumbing, controls, security,
telecommunications, well and waste treatment systems. Design Development Documents shall be

submitted to OWNER for written Approval.

@) ENGINEER shall submit to OWNER revised construction cost estimate.

CONSTRUCTION DOCUMENTS PHASE
(8) Based on approved Design Development Documents, ENGINEER shall prepare

Drawings and Specifications setting forth in detail requirements for bidding and constructing the
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Project, including necessary bidding information. OWNER shall prepare necessary invitation and
instructions to bidders, bidding forms, form of Contract between OWNER and Contractor,
General Conditions of Contract, and Supplementary Conditions. Drawings, Specifications and
other documents prepared under this Construction Document Phase shall be submitted to
OWNER for written Approval.

€)] ENGINEER shall advise OWNER of any adjustments to previously submitted
construction cost estimate indicated by changes in requirements or general market conditions, and
shall obtain OWNER’S written approval of any such changes.

(10) ENGINEER shall submit construction related documents requiring approval of

governmental authorities having jurisdiction over the Project.

BIDDING OR NEGOTIATION PHASE

(1) of | documents pre

stimate, ENGINEE

ding and preparing

CTION PHASE

(12)  Construction Phase shall commence with award of Construction Contract and
shall terminate when OWNER accepts the Project.

(13) ENGINEER shall provide administration of Construction Contract and will
report deviations from Drawings and Specifications discovered as result of inspection visits called
for in Schedule A.

(14) ENGINEER, as representative of OWNER during Construction Phase, shall
advise and consult with OWNER and all of OWNER’S instructions to Contractor shall be issued
through ENGINEER. ENGINEER shall have authority to act on behalf of OWNER to extent

provided in this Agreement unless otherwise modified in writing.

RFP No. 108102 A-3 rev. 07/08



(15) ENGINEER shall at all times have access to the Project and work thereon. Give
consideration and attention to facility contractors’ needs and surrounding environment and work
accordingly. Coordinate concerns or questions about facility contractors’ needs and surrounding
environment with Facility Manager or Public Works Project Engineer.

(16) ENGINEER shall endeavor to protect OWNER against defects and deficiencies
in work of Contractor. ENGINEER shall not be responsible for construction means, methods,
techniques, sequences or procedures, or for safety precautions and programs in connection with
the Project.

(17) Based on site observations and on Contractor’s Application & Certificate for
Payment, ENGINEER shall determine amount owed to Contractor and shall certify such amounts.

Certifying of Application & Certificate for Payment shall constitute representation by

ENGINEER to OWNER, based on ENGINEER’S site observati

has n@ ressed

of work 4

and data co

Application & Certificate for R

to point indicated;

[®]

for conformance with Construction

ompletion, to results of any subsequent tests required by

Construction Documents, to minor deviations from Construction Documents correctable prior to
completion, and to any specific qualifications stated in Application & Certificate for Payment);
and that Contractor is entitled to payment in amount certified. By certifying Application &
Certificate for Payment, ENGINEER shall not be deemed to represent that ENGINEER has made
any examination to ascertain how and for what purpose Contractor has used money paid on
account of contract sum.

(18) ENGINEER shall be, in first instance, interpreter of requirements of Construction
Documents and shall make recommendations on all claims of OWNER or Contractor relating to
execution and progress of the Project and on all other matters or questions relating thereto.
ENGINEER’S decisions in matters relating to artistic effect shall be final if consistent with intent

of Construction Documents.
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(19) ENGINEER shall have authority to reject work that does not conform to
Construction Documents.  Whenever, in ENGINEER’S reasonable opinion, ENGINEER
considers it necessary or advisable to insure proper implementation of intent of Construction
Documents, ENGINEER will have authority to require reasonable number of inspections or
testing of any work in accordance with provisions of Construction Documents whether or not
such work be then fabricated, installed or completed.

(20) ENGINEER shall review and approve shop drawings, samples, and other
submissions of Contractor for conformance with design concept of the Project and for compliance
with Drawings and Specifications.

(21) ENGINEER shall prepare information for Change Orders and submit to OWNER
for ENGINEER shall conduct inspections to determine progress for payment, substantial

completion and final completion. They shall receive and review wri guarantees an

-
w

documents assembled by Contrs . for OWNER

per@ent ecord, |and shall| certj

ible|for gcts or omissions of Contractor, or any

actor’s or Subcontractor’s agents or employees, or any other
persons performing any of the Project.

(23) ENGINEER shall not be responsible for making investigations involving detailed
appraisals and evaluations of existing facilities, and surveys or inventories required in connection
with construction performed by OWNER.

(24) ENGINEER shall not be responsible for providing consultation concerning
replacement of any work damaged by fire or other cause during construction, and furnishing
professional services of type set forth under Basic Services section under Article 1 as may be
required in connection with replacement of such work.

(25) ENGINEER shall not be responsible for providing professional services made
necessary by default of Contractor or by major defects in work of Contractor in performance of

Construction Contract.
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(26) ENGINEER shall not be responsible for preparing to serve or serving as expert
witness in connection with any public hearing, arbitration proceeding or legal proceeding.

(27) ENGINEER shall provide usual and customary services of engineering
consultants for design and engineering of site, architectural, structural, mechanical, electrical,
plumbing, controls, security, telecommunications, well, and waste treatment systems included in

the Project.

START-UP / TROUBLESHOOTING PHASE

(28) ENGINEER shall provide necessary assistance and expertise in initial start-up,
testing, adjusting and balancing, and troubleshooting of any equipment or system.

(29) ENGINEER shall provide necessary assistance and expertise in preparation of

operation and maintenance manuals, and training personnel for operation and maintenance.

OWNER shal p arding requirements for the Project.

OWNER shall designate, when necessary, representative authorized to act in
OWNER’S behalf with respect to the Project. OWNER shall examine documents submitted by
ENGINEER and shall render decisions pertaining thereto promptly, to avoid unreasonable delay
in progress of ENGINEER’S services.

3 OWNER shall furnish certified land survey of site giving, as applicable, grades
and lines of streets, alleys, pavements and adjoining property, rights-of-way, restrictions,
easements, encroachments, zoning, deed restrictions, boundaries and contours of site.

(@) OWNER shall pay for necessary testing services, including lab work, soil
borings, compaction testing and concrete testing. ENGINEER shall supervise such testing.

5) If OWNER becomes aware of any fault or defect in the Project or non-

conformance with Construction Documents, RFP, or this Agreement, OWNER shall give prompt
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notice thereof to ENGINEER and ENGINEER shall take prompt action to correct such fault or
defects.
(6) OWNER shall expeditiously furnish information required hereunder:
@) Asbestos / hazardous materials abatement plan;
(b) Phase I and Phase 11 Study of facility or project vicinity; and

(c) Existing facility drawings and specifications.

ARTICLE 3
CONSTRUCTION COST
1) Actual or probable construction cost is the OWNER accepted bid, alternates and
Change Orders of the Project.

2 Actual or probable construction cost is not to be us basis for

ENGINEER’S compensation und

not |i pensation

consultants/ cost ¢ ights-of-way, or other costs which are

(@) Construction cost estimates prepared by ENGINEER represent ENGINEER’S
best judgment as design professionals familiar with current construction industry. It is
recognized, however, that neither ENGINEER nor OWNER has any control over cost of labor,
materials or equipment, over methods of determining bid prices, or over competitive bidding or
market conditions. Accordingly, ENGINEER does not guarantee that bids will not vary from any
construction cost estimates prepared by ENGINEER.

) There shall be bidding contingency in amount equal to ten percent (10%) of cost
of construction set forth in construction cost estimate approved by OWNER at Design
Development Phase, including any adjustments approved at Construction Documents Phase.

(6) If Bidding or Negotiating Phase has not commenced within six months after

ENGINEER submits Construction Documents to OWNER, construction cost estimate approved
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by OWNER at Design Development Phase, including adjustments approved at Construction
Documents Phase, shall be adjusted to reflect any change in general level of prices which may
have occurred in construction industry for area in which the Project is located. Adjustment shall
reflect changes between date of submission of Construction Documents to OWNER and date on
which proposals are sought.

@) If cost of construction set forth in construction cost estimate approved by
OWNER at Design Development Phase (including any adjustments approved at Construction
Documents Phase plus amount of bidding contingency established hereunder) is exceeded by ten
percent (10%) by lowest bona fide bid, OWNER shall:

@) Give written approval to proceed with the Project at said bid amount; or

(b) Authorize re-bidding the Project within reasonable time and cooperate

with ENGINEER in revising the Project scope-and quality t

ot onstructio

ment Phas

proved at Construction Documents Phase plus

idding contingency).

(8) In case of (b), ENGINEER, without additional charge, shall modify Drawings
and Specifications as necessary and as approved by OWNER to reduce cost of the Project prior to
re-bid. Providing of such service shall be limit of ENGINEER’S responsibilities in this regard

and, having done so, ENGINEER shall be entitled to compensation set forth in this Agreement.

ARTICLE 4
DIRECT PERSONNEL EXPENSE
1) Direct Personnel Expense is defined as salaries of professional, technical and
clerical employees engaged on the Project by ENGINEER, and cost of their mandatory and
customary benefits such as statutory employee benefits, insurance, sick leave, holidays, vacations

and pensions. Fixed fee for services performed under this Agreement shall include all Direct
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Personal Expenses incurred in providing such services unless otherwise approved by OWNER in

writing.

ARTICLE 5
REIMBURSABLE EXPENSES
1) Reimbursable Expenses are in addition to Compensation for Basic and
Additional Services and include actual expenditures made by ENGINEER, its employees, or
professional consultants in interest of the Project and subject to prior written consent of OWNER.

Reimbursable Expenses shall be directly billed to OWNER and may include following:

@ Expense of reproducing and mailing Drawings and Specifications for
bidding.
(b) Fees paid for securing approval of authoriti ving jurisdi
the Projeet: D
(c and off site testin
ARTICLE 6

PAYMENTS TO ENGINEER

@ Fixed fee for services performed under this Agreement shall include all
Reimbursable Expenses incurred in providing such services unless otherwise approved by
OWNER in writing.

ARTICLE 7
ENGINEER’S ACCOUNTING RECORDS

@ Records of Reimbursable Expenses and expenses pertaining to Additional
Services on the Project and for any services approved to be performed on basis of Multiple of
Direct Personnel Expense, shall be kept on generally recognized accounting basis and shall be

available to OWNER or OWNER’S authorized representative at mutually convenient time.
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ARTICLE 8
TERMINATION OF AGREEMENT

@ This Agreement may be terminated by either party upon seven days’ written
notice should other party fail substantially to perform in accordance with its terms through no
fault of party initiating termination.

2 In event of termination not due to fault of ENGINEER, ENGINEER shall be paid
compensation for services performed to date of termination date, including Reimbursable
Expenses.

3 What follows shall constitute grounds for immediate termination:

@ Violation by ENGINEER of any State, Federal or local law, or failure by
ENGINEER to comply with any applicable state and federal service

standards, as expressed by applicable statutes;rufes and regu

(b) Failure INEER tc icenses or certifi

by law;

f ENGINEER to ing requirements contained

(d) Inability of ENGINEER to perform the Project provided for herein.

4) Failure of Dane County Board of Supervisors or State or Federal Governments to
appropriate sufficient funds to carry out OWNER’S obligations hereunder shall result in
automatic termination of this Agreement as of date funds are no longer available, without notice.

) Completion of Study Phase services does not obligate OWNER to proceed with
ENGINEER to later project phases. OWNER may terminate this Agreement at completion of

Study Phase services.
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ARTICLE 9
OWNERSHIP OF DOCUMENTS
1) Draft version of Study shall become property of OWNER. ENGINEER shall
furnish OWNER with:
@ Original set of all drawings sealed and signed; and
(© Electronic version of original set of all drawings (Drawings in AutoCAD
2004 (or earlier version)) with all external references bound to disc

before copying.

ARTICLE 10

SUCCESSORS AND ASSIGNS

@ OWNER and ENGINEER each binds itself, its partn uccessors|, assi

legal representatives to other parti me 2r's, SUCCESSors

ct

assign, sublet|or transfer any interest in this Agreement without

ARTICLE 11
EXTENT OF AGREEMENT
1) This Agreement, including Schedules A, B and C attached hereto, represents
entire integrated agreement between OWNER and ENGINEER and supersedes all prior
negotiations, representations or agreements, either written or oral. This Agreement may be

amended only by written instrument signed by both OWNER and ENGINEER.
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ARTICLE 12
GOVERNING LAW
1) Law of State of Wisconsin shall govern this Agreement, with venue in Dane

County Circuit Court.

ARTICLE 13
ENGINEER’S LIABILITY INSURANCE
@ ENGINEER shall, at all times during term of this Agreement, indemnify, save
harmless and defend OWNER, its boards, commissions, agents, officers, employees and
representatives against any and all liability, loss, damages, costs or expenses which OWNER, its
officers, employees, agents, boards, commissions and representatives may sustain, incur or be

required to pay by reason of ENGINEER furnishing services require

Agreement, provided, however, provisions of this praph sh

2 In order to protect itself and OWNER, its officers, boards, commissions, agents,
employees and representatives under indemnity provisions above, ENGINEER shall at all times
during term of this Agreement keep in full force and effect comprehensive general liability and
auto liability insurance policies (with OWNER as additional insured), together with professional
malpractice or errors and omissions coverage, issued by company or companies authorized to do
business in State of Wisconsin and licensed by Wisconsin Insurance Department, with liability
coverage provided for therein in amounts of at least $1,000,000.00 CSL (Combined Single
Limits). Coverage afforded shall apply as primary. OWNER shall be given ten (10) days
advance notice of cancellation or non-renewal. Upon execution of this Agreement, ENGINEER
shall furnish OWNER with certificate of insurance and, upon request, certified copies of required

insurance policies. If ENGINEER’S insurance is underwritten on Claims-Made basis,
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Retroactive Date shall be prior to or coincide with date of this Agreement, Certificate of
Insurance shall state that coverage is Claims-Made and indicate Retroactive Date, ENGINEER
shall maintain coverage for duration of this Agreement and for six years following completion of
this Agreement, and ENGINEER shall furnish OWNER, annually on policy renewal date,
Certificate of Insurance as evidence of coverage. It is further agreed that ENGINEER shall
furnish OWNER with 30-day notice of aggregate erosion, in advance of Retroactive Date,
cancellation, or renewal. In event any action, suit or other proceeding is brought against
OWNER upon any matter herein indemnified against, OWNER shall give reasonable notice
thereof to ENGINEER and shall cooperate with ENGINEER’S attorneys in defense of action, suit

or other proceeding. ENGINEER shall furnish evidence of adequate Worker’s Compensation

Insurance.

yea

ins

2€S

ese policies, whereupon OWNER shall have right to pay any
premiums to retain insurance coverage or to obtain coverage from other companies, and OWNER
shall be entitled to collect cost thereof from ENGINEER. Cessation of insurance coverage shall
have no effect on obligations and duties of ENGINEER under law or this Agreement.

4 In case of any sublet of work under this Agreement, ENGINEER shall furnish
evidence that each and every subcontractor has in force and effect insurance policies providing
coverage identical to that required of ENGINEER.

(5) Parties do hereby expressly agree that OWNER, acting at its sole option and
through its Risk Manager, may waive any and all requirements contained in this Agreement, such
waiver to be in writing only. Such waiver may include or be limited to reduction in amount of

coverage required above. Extent of waiver shall be determined solely by OWNER’S Risk
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Manager taking into account nature of the Project and other factors relevant to OWNER’S

exposure, if any, under this Agreement.

ARTICLE 14
NO WAIVER BY PAYMENT OR ACCEPTANCE
@ In no event shall making of any payment or acceptance of any service or product
required by this Agreement constitute or be construed as waiver by OWNER of any breach of
covenants of this Agreement or a waiver of any default of ENGINEER and making of any such
payment or acceptance of any such service or product by OWNER while any such default or
breach shall exist shall in no way impair or prejudice right of OWNER with respect to recovery

of damages or other remedy as result of such breach or default.

age, sexual preference, marital status, physical appearance, or national origin against any person,

whether recipient of services (actual or potential), employee or applicant for employment. Such
equal opportunity shall include but not be limited to following: employment, upgrading,
demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, any other
form of compensation or level of service(s) and selection for training, including apprenticeship.
ENGINEER agrees to post in conspicuous places, available to all employees and applicants for
employment, notices setting forth provisions of this paragraph. Listing herein of prohibited bases
for discrimination shall not be construed to amend in any fashion state or federal law setting forth
additional bases and exceptions shall be permitted only to extent allowable in state or federal law.

2 ENGINEER will, in all solicitations or advertisements for employees placed by

or on behalf of ENGINEER, state that all qualified applicants will receive consideration for
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employment and ENGINEER shall include statement to effect that ENGINEER is “Equal
Opportunity Employer”.

3 ENGINEER will send to each labor union or representative of workers with
which ENGINEER has collective bargaining agreement or other contract or understanding,
notice, to be provided by OWNER’S Affirmative Action Officer, advising labor union or
workers' representative of commitments under this Agreement, and shall post copies of notice in
conspicuous places available to employees and applicants for employment.

(@) ENGINEER shall furnish all information and reports required by Affirmative
Action Commission, and by rules, regulations, and orders of Affirmative Action Officer and will
permit access to its books, records, and accounts by OWNER and OWNER’S Affirmative Action
Officer for purposes of investigation to ascertain compliance with such rules, regulations, and

orders.

o) ANCE

as twenty or more employees and receives $20,000 in annual
contracts with OWNER, ENGINEER shall submit to OWNER current Civil Rights Compliance
Plan (CRC) for Meeting Equal Opportunity Requirements under Title VI of Civil Rights Act of
1964, Section 504 of Rehabilitation Act of 1973, Title VI and XVI of Public Service Health Act,
Age Discrimination Act of 1975, Omnibus Budget Reconciliation Act of 1981 and Americans
with Disabilities Act (ADA) of 1990. ENGINEER shall also file Affirmative Action (AA) Plan
with OWNER in accordance with requirements of Chapter 19 of Dane County Code of
Ordinances. ENGINEER shall submit copy of its discrimination complaint form with its
CRC/AA Plan. CRC/AA Plan must be submitted prior to effective date of this Agreement and
failure to do so by said date shall constitute grounds for immediate termination of this Agreement
by OWNER. If approved plan has been received during previous calendar year, plan update is

acceptable. Plan may cover two-year period. ENGINEER who has less than twenty employees,
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but who receives more than $20,000.00 from OWNER in annual contracts, may be required to
submit CRC Action Plan to correct any problems discovered as result of complaint investigation
or other Civil Rights Compliance monitoring efforts set forth herein below. If ENGINEER
submits CRC/AA Plan to a Department of Workforce Development Division or to Department of
Health and Family Services Division that covers services purchased by OWNER, verification of
acceptance by State of ENGINEER’S Plan is sufficient.

2 ENGINEER agrees to comply with OWNER’S civil rights compliance policies
and procedures. ENGINEER agrees to comply with civil rights monitoring reviews performed by
OWNER, including examination of records and relevant files maintained by ENGINEER.
ENGINEER agrees to furnish all information and reports required by OWNER as they relate to
affirmative action and non-discrimination. ENGINEER further agrees to cooperate with

OWNER in developing, implementing, and monitoring corrective agtion|plans that res

GK R sh:
unity C

Complaint process will be according to OWNER’S policies and procedures, and made available

any reviews.

, na ENGINEER’

designated aint process in conspicuous

clients of services, applicants for employment and employees.

in languages and formats understandable to applicants, clients and employees. ENGINEER shall
supply to OWNER’S Contract Compliance Officer upon request, summary document of all client
complaints related to perceived discrimination in service delivery. These documents shall include
names of involved persons, nature of complaints, and description of any attempts made to achieve
complaint resolution.

4 ENGINEER shall provide copies of all announcements of new employment
opportunities to OWNER’S Contract Compliance Officer when such announcements are issued.

(5) If ENGINEER is government entity having its own compliance plan,

ENGINEER’S plan shall govern ENGINEER’S activities.
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ARTICLE 17
LIVING WAGE
1) ENGINEER agrees to pay all workers employed by ENGINEER in performance
of this Agreement, whether on a full-time or part-time basis, prevailing living wage as defined in
Chapter 25.015(1)(f), Dane County Ordinances. ENGINEER agrees to make available for
OWNER inspection ENGINEER’S payroll records relating to employees providing services on or
under this Agreement or subcontract.
2 If any payroll records of ENGINEER contain any false, misleading or fraudulent
information, or if ENGINEER fails to comply with provisions of Chapter 25.015 of Dane County
Code of Ordinances, OWNER may withhold payments on Agreement, terminate, cancel or

suspend Agreement in whole or in part, or, after due process hearing, deny ENGINEER right to

participate in bidding on future OWNER contracts for period of one after firs

ion js fo@

OWNE ification quire

found and for period of 3 years a

rees to display OWNER’S current living wage poster in
prominent place where it can be easily seen and read by persons employed by ENGINEER.
(5) ENGINEER shall ensure that any subcontractors comply with provisions of this
Chapter 25.
(6) What follows are exemptions from requirements of Chapter 25:
@ When Maximum Cost of Agreement is less than $5,000;
(b) When ENGINEER is school district, municipality, or other unit of
government;
) When employees are persons with disabilities working in employment
programs and ENGINEER holds current sub-minimum wage certificate

issued by U.S. Department of Labor or where such certificate could be
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issued but for fact that ENGINEER is paying wage higher than minimum
wage;

(d) When individual receives compensation for providing services to family
member;

(e) When employees are student interns;

4] When ENGINEER meets any other criteria for exemption outlined in
Chapter 25.015(1)(d) of Dane County Code of Ordinances; and

(0) Where Agreement is funded or co-funded by government agency

requiring different living wage, higher wage requirement shall prevail.

ARTICLE 18

MISCELLANEOUS

2cessary requir

re authoriz

ER’S registered agent is

2 ENGINEER shall notify OWNER immediately, in writing, of any change in its
registered agent, his or her address, and ENGINEER’S legal status. For partnership, term
“registered agent” shall mean general partner.

3) This Agreement is intended to be agreement solely between parties hereto and for
their benefit only. No part of this Agreement shall be construed to add to, supplement, amend,
abridge or repeal existing duties, rights, benefits or privileges of any third party or parties,

including but not limited to employees of either of parties.
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(@) Entire agreement of parties is contained herein and this Agreement supersedes
any and all oral agreements and negotiations between parties relating to subject matter hereof.
Parties expressly agree that this Agreement shall not be amended in any fashion except in writing,
executed by both parties.

5) Parties may evidence their agreement to foregoing upon one or several

counterparts of this instrument, which together shall constitute single instrument.
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IN WITNESS WHEREOF, OWNER and ENGINEER, by their respective authorized
agents, have caused this Agreement and its Schedules to be executed, effective as of date by

which all parties hereto have affixed their respective signatures, as indicate below.

*k kK Kk k%

FOR ENGINEER:

Signature Date

Printed or Typed Name and Title

Signature \ u Date
[\ h
Prifted or Typed Name and Tjitle , \/ J )

* Kk k Kk kK *k

FOR OWNER:

Kathleen M. Falk, County Executive Date

Robert Ohlsen, County Clerk Date
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SUPPLEMENTARY CONDITIONS

A. QUALIFICATIONS & ELIGIBILITY REQUIREMENTS

To be considered for this project, the Consultant must meet or exceed the following criteria:

A. Have more than two registered engineers as responsible members of the firm.

B. Have been in business for a period of not less than five (5) years.

C. Must have been responsible for the analysis of at least three (3) dredging projects of
similar design, scope, and size of the Stewart Lake Dredge. The selection will be made
on experience, cost, and current ability to plan and oversee construction of this project.

D. Consideration may be given to joint ventures consisting of two ore more firms organized
for the purpose of furnishing professional services as a single entity, providing the
assignment of and provisions for continuity of the carious responsibilities within the joint

venture are approved by the County, and further providing that either of the individual
firms constituting the joint venture meets the eligibility requirements listed above.

B. PRICING

Pricing information should be submitted with this RFP as outlined below.

I. Itis anticipated that the work done within Phase | of the scope of this RFP, as
outlined in the Scope of Work, will be at a firm cost to include all related expenses.

I1. Engineering Work done under Phase Il of the scope of work, as outlined in the
Scope of Work, will be a percentage of work to be done.

Please provide pricing information below. These values are intended to be estimated
costs only.

PHASE | LUMP SUM $

PHASE Il PERCENT OF TOTAL CONSTRUCTION COST  $
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C. PROPOSAL SUBMISSION

Proposals should be submitted in the following order:
Cover Sheet

Signature Page

Qualifications

Requested Services and Business Information
Work-plan and Proposed Schedule

Relevant Experience

Proposed Project Team With Resumes
References

Pricing Worksheet

CoNoUA~AWNE

D. EVALUATION CRITERIA

Personnel Assigned to the Project 25
Relative Experience 25
References 20
Work Plan 20
Pricing 10
Total 100
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SCOPE OF WORK
PHASE 1

Investigation and study to conduct Stewart Lake dredge and all other work per RFP 108040:

1. Design a dewatering system — Onsite system to suitably dry and truck away 20,000 cubic yards soil

2. Conduct spoils site analysis — Preliminary review of 4 potential sites

3. Design dredging method for removing and disposing lake bed material — Coordinate with Owner
the extent of the project.

4. Estimate project cost — Include different spoils site analysis options and a breakdown of total cost to
determine which work will be completed by County. Establish a method of payment for material
removal.

PHASE 1I

Design, Plans, Specifications, Bid, Oversight, and all other work per RFP 108040:

1. Prequalify bidders for dredging of Stewart Lake — In coordination with Dane County Public
Works Engineering, develop a prequalification questionnaire (Dane County has a sample) for
lake dredging firms, advertise and review responses. Develop a list of qualified bidders.

2. Provide Plans and Specifications to construct an onsite dredging and dewatering system and
conduct spoils site analysis

a.
b.
C.

Verify method of dredging and dewatering.

Coordinate scope of work within Dane County budget;

Complete design, plans, specifications and bid documents for the dredging, dewatering, spoils and
lake site analysis, and finishing and grading. Coordinate with Dane County Public Works Project
Engineer.

Oversee the construction process and coordinate inspections, change orders, submittals, pay
requests, etc. with the Dane County Public Works Project Engineer.

Owner will do surveying to determine pay quantities. Permitting and environmental assessment to
be completed by Owner.

Design and oversee erosion control system to comply with State and County ordinances.

g. Oversee closeout with proper instructions to Owner.
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DREDGING ASSUMPTIONS

Sediment volumes have not changed significantly since 1993 based on 2006 depth
contour transect data.

De-watered or drawdown sediment volumes will be less than full pool volumes.
Four potential dredging areas can be considered cumulatively or separately based
on management objectives and cost.

Area A has received less sediment deposition, but it provides more recreational
use based on access and water depth. This area supports dense rooted aquatic
plant growth across the lake and likely provides a pan fish refuge, resulting in
slow growth and poor size structure. Excavating modest sediment deposits from
this relatively large area can reduce deep water macrophytes and improve
potential predator—prey interactions. The near-shore habitat would not be
included due to the slope and woody habitat.

Area B has received significant deposition; dredging could improve both
recreational use and ecological management options for this area.

Area C is largely a mix of cattail and reed canary grass. Excavating a small pool
to trap sediment can provide herptile and aquatic insect habitat.

Area D is similar to C, but receives potentially greater watershed sediment and
nutrient loads. Excavating a small pool in that area would provide similar
ecological benefits and potentially trap more sediment before reaching the lake.





