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SEALS PAGE 

 

BID NO. 321022 

PROJECT: COURTHOUSE DECENT SYSTEM ANCHORAGE 

 DANE COUNTY COURTHOUSE 

 

 

 

STRUCTURAL ENGINEER 

I hereby certify that this drawing, specification or report was prepared by me or under my direct 

supervision and that I am a duly Registered Professional Engineer under the laws of the State of 

Wisconsin. 

 

 

 

 

 

 

 

 

 

 

 

  

Mike Leiferman - Registration No. 33478-006 

Dated: December 16, 2021 
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SECTION 01 11 16 

INVITATION TO BID 

LEGAL NOTICE 

Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way, Madison, 

WI 53713, will receive sealed Bids until: 

 

2:00 P.M., TUESDAY, JANUARY 25, 2022 

RFB NO. 321022 

COURTHOUSE DESCENT SYSTEM ANCHORAGE 

DANE COUNTY COURTHOUSE 

215 S HAMILTON ST, MADISON, WI 

 

Dane County is inviting Bids for construction services to provide structural roof anchors and 

penetration sleeves that will allow means of descent to the windows at Dane County Courthouse. 

Contractor is required to perform anchor testing and provide procedure for testing. Addtionally, 

contractor must provide window cleaning services to select windows to demonstrate use of said 

anchors and sleeves. Only firms with capabilities, experience & expertise with similar projects 

should obtain this Request for Bids (RFB) document & submit Bids. 

 

RFB document may be obtained after 2:00 p.m., December 16, 2021 from bids-

pwht.countyofdane.com. Call Eric Urtes, Project Mgr., 608/266-4798, or our office, 608/266-

4018, with any questions. 

 

Bidders must be qualified as Best Value Contractor before Bid Due Date / Time. Complete 

Application at publicworks.countyofdane.com/bvc or call 608/267-0119. 

 

Pre-bid facility tour will be Monday, January 10, 2022 at 10 a.m. at Dane County Courthouse, 

215 S Hamilton St, Madison, WI. Bidders are strongly encouraged to attend. See RFB for 

mandatory disease transmission prevention practices. 

 

PUBLISH: DECEMBER 14 & 21, 2021 - WISCONSIN STATE JOURNAL 

 DECEMBER 15 & 22, 2021 - THE DAILY REPORTER 

END OF SECTION 

https://bids-pwht.countyofdane.com/
https://bids-pwht.countyofdane.com/
https://publicworks.countyofdane.com/bvc
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1.  GENERAL 

 

A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.  

Successful Bidder shall be required to provide all the Work that is shown on Drawings, set 

forth in Specifications, or reasonably implied as necessary to complete Contract for this 

project. 

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site, 

conditions of actual site and facilities for delivering, storing, placing, and handling of 

materials and equipment. 

C. Pre-bid meeting is scheduled on Monday, January 10, 2022 at 10 a.m at Dane County 

Courthouse, 215 S Hamilton St, Madison, WI starting at the main entrance.  Attendance by 

all bidders is optional, however bidders and subcontractors are strongly encouraged to attend. 

D. Safe distancing & face masks are required for all tour attendees.  Tours will be limited to 10 

people; please limit number of attending staff & subcontractors.  If there are more than 10 

people, group will be split & there will be two or more tours.  Allow sufficient time if you do 

not make it in to first tour group.  Do not visit the site if you are or have recently been ill. 

E. Failure to visit site or failure to examine any and all Construction Documents will in no way 

relieve successful Bidder from necessity of furnishing any necessary materials or equipment, 

or performing any work, that may be required to complete the Work in accordance with 

Drawings and Specifications.  Neglect of above requirements will not be accepted as reason 

for delay in the Work or additional compensation. 
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2.  DRAWINGS AND SPECIFICATIONS 

 

A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General 

Conditions of Contact, are enumerated in Document Index of these Construction Documents. 

B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders, 

irrespective of category of work to be bid on, in order that all Bidders may be familiar with 

work of other trades as they affect their bid. 

3.  INTERPRETATION 

 

A. No verbal explanation or instructions will be given in regard to meaning of Drawings or 

Specifications before Bid Due Date.  Bidders shall bring inadequacies, omissions or conflicts 

to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due 

Date.  Prompt clarification will be available to all bidders by Addendum. 

B. Failure to so request clarification or interpretation of Drawings and Specifications will not 

relieve successful Bidder of responsibility.  Signing of Contract will be considered as 

implicitly denoting that Contractor has thorough understanding of scope of the Work and 

comprehension of Construction Documents. 

C. Owner or Engineer will not be responsible for verbal instructions. 

4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR) 

 

A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved 

meets following requirements: 

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of 

Division of work being bid and type of work completed is similar to that being bid.  If 

greater magnitude of experience is deemed necessary, other than size or value of work, 

such requirements will be described in appropriate section of Specifications. 

2. Maintains permanent place of business. 

3. Can be bonded for terms of proposed Contract. 

4. Contractor and subcontractors shall meet all applicable Best Value Contractor 

requirements. 

a. Completed contracts in accordance with drawings and specifications. 

b. Diligently pursued execution of work and completed contracts according to 

established time schedule unless Owner grants extensions. 

c. Fulfilled guarantee requirements of construction documents. 

d. Is not presently on ineligible list maintained by County’s Department of 

Administration for noncompliance with equal employment opportunities and 

affirmative action requirements. 

e. Authorized to conduct business in Wisconsin.  By submitting Bid, bidder warrants 

that it has: complied with all necessary requirements to do business in State of 

Wisconsin; that persons executing contract on its behalf are authorized to do so; and, 

if corporation, that name and address of bidder’s registered agent are as set forth in 

Contract.  Bidder shall notify Owner immediately, in writing, of any change in its 

registered agent, their address, and bidder’s legal status.  For partnership, term 

“registered agent” shall mean general partner. 
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B. County’s Public Work Project Manager will make such investigations as are deemed 

necessary to determine ability of bidder to perform the Work, and bidder shall furnish to 

County’s Public Works Project Manager or designee all such information and data for this 

purpose as County’s Public Works Project Manager may request.  Owner reserves right to 

reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that 

bidder is responsible and qualified to carry out obligations of Contract and to complete the 

Work contemplated therein. 

5.  BID GUARANTEE 

 

A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than 

five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is 

accepted, Bidder will execute and return proposed Contract and Performance and Payment 

Bonds within ten (10) business days after being notified of acceptance of Bid.  Company 

issuing bonds must be licensed to do business in Wisconsin. 

B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will 

not be read at Bid Due Date. 

C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and 

Payment Bonds, check will be returned to Bidder.  In case Bidder fails to deliver such 

Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as 

liquidated damages. 

D. All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible 

bidders, will be returned to their makers within three (3) business days after Bid Due Date.  

All such retained checks will be returned immediately upon signing of Contract and 

Performance and Payment Bonds by successful Bidder. 

6.  WITHDRAWAL OF BIDS 

 

A. Bids may be withdrawn by written request received from bidder or authorized representative 

thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new 

Bid.  Withdrawn Bids will be returned unopened.  Negligence on part of bidder in preparing 

their Bid confers no right for withdrawal of Bid after it has been opened. 

B. No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date. 

C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s 

guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-

two (72) hours of Bid Due Date. 

7.  CONTRACT FORM 

 

A. Sample copy of contract that successful Bidder will be required to enter into is included in 

these Construction Documents and bidders are required to familiarize themselves with all 

conditions contained therein. 

8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS 

 

A. In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into 

any contract involving receipts or disbursements of more than $15,000.00 in a year, in which 
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they have private pecuniary interest, direct or indirect if at same time they are authorized to 

take official action with respect to making of this Contract.  Any contract entered into in 

violation of this Statute is void and County incurs no liability thereon.  This subsection does 

not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in 

criminal courts of this state. 

9.  EMERGING SMALL BUSINESS PROVISIONS 

 

A. Emerging Small Business Definition.  For purposes of this section, ESB is defined as: 

1. Independent business concern that has been in business minimum of one year;  

2. Business located in State of Wisconsin;  

3. Business comprised of less than twenty-five (25) employees;  

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over 

past three years; and  

5. Business does not have history of failing to complete projects. 

B. Emerging Small Business (ESB) Involvement.  Bidder shall make good faith effort to 

award minimum of ten percent (10%) of the Work to ESBs.  Bidder shall submit report to 

Dane County Contract Compliance Specialist within ten (10) business days of Bid Due Date 

demonstrating such efforts.  Good faith efforts means significant contact with ESBs for 

purposes of soliciting bids from them.  Failure to make or demonstrate good faith efforts will 

be grounds for disqualification. 

C. Emerging Small Business Report.  Emerging Small Business Enterprise Report is to be 

submitted by Bidder in separate envelope marked “Emerging Small Business Report”.  This 

report is due by 2:00 p.m. following specified ten (10) business days after Bid Due Date.  

Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive. 

D. ESB Goal.  Goal of this project is ten percent (10%) ESB participation.  ESB utilizations are 

shown as percentage of total Bid.  If Bidder meets or exceeds specified goal, Bidder is only 

required to submit Form A - Certification, and Form B - Involvement.  Goal shall be met if 

Bidder qualifies as ESB. 

E. Report Contents.  Following award of Contract, Bidder shall submit copies of executed 

contracts for all Emerging Small Businesses.  Emerging Small Business Report shall consist 

of these: 

1. Form A - Certification; 

2. Form B - Involvement; 

3. Form C - Contacts; 

4. Form D - Certification Statement (if appropriate); and 

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of 

advertisements). 

F. ESB Listing.  Bidders may solicit bids from Dane County Targeted Business Directory by 

going to this website.  Do not click as a link; copy & paste address into a web browser. 
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https://equity.countyofdane.com/documents/PDFs/Targeted-Business-Directory.xlsx 

G. DBE Listing.  Bidders may also solicit bids from State of Wisconsin DOT Disadvantaged 

Business Enterprise Unified Certification Program (DBE / UCP) Directory by going to this 

website.  These are not only transportation-related designers & contractors.  Do not click as a 

link; copy & paste address into a web browser. 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx 

H. ESB Certification.  All contractors, subcontractors and suppliers seeking ESB certification 

must complete and submit Emerging Small Business Report to Dane County Contract 

Compliance Program. 

I. Certification Statement.  If ESB firm has not been certified by County as ESB prior to 

submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless 

firm provides “Form D - Certification Statement”.  Certification statement must be completed 

and signed by ESB firm. 

J. Questions.  Questions concerning Emerging Small Business provisions shall be directed to: 

OEI@countyofdane.com 

or 

Dane County Contract Compliance Specialist 

City-County Building, Room 356 

210 Martin Luther King, Jr. Blvd. 

Madison, WI  53703 

608/266-4192 

 

K. Substituting ESBs.  In event of any significant changes in subcontract arrangements or if 

need arises to substitute ESBs, Bidder shall report such proposed changes to Contract 

Compliance Specialist to making any official changes and request authorization to substitute 

ESB firm.  Bidder further agrees to make every possible effort to replace ESB firm with 

another qualified ESB firm. 

L. Good Faith Efforts.  Good faith efforts can be demonstrated by meeting all of these 

obligations: 

1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood 

of meeting ESB goal including, where appropriate, breaking down Contract into smaller 

units to facilitate ESB participation. 

2. Advertising in general circulation, trade associations and women / minority focus media 

concerning subcontracting opportunities. 

3. Providing written notices to reasonable number of specific ESBs that their interest in 

Contract was being solicited in sufficient time to allow ESBs to participate effectively. 

4. Following up on initial solicitations of interest by contacting ESBs within five (5) 

business days prior to Bid Due Date to determine with certainty whether ESB were 

interested, to allow ESBs to prepare bids. 

5. Providing interested ESB with adequate information about Drawings, Specifications and 

requirements of Contract. 

6. Using services of available minority, women and small business organizations and other 

organizations that provide assistance in recruitment of MBEs / WBEs / ESBs. 

mailto:OEI@countyofdane.com
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7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without 

sound reason based on thorough investigation of their capabilities. 

8. Submitting required project reports and accompanying documents to County’s Contract 

Compliance Specialist within twenty-four (24) hours after Bid Due Date. 

M. Appeals Disqualification of Bid.  Bidder who is disqualified may appeal to Public Works & 

Transportation Committee and Equal Opportunity Commission. 

10.  METHOD OF AWARD - RESERVATIONS 

 

A. Following will be basis of award of Contract, providing cost does not exceed amount of funds 

then estimated by County as available to finance Contract(s): 

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work 

comprising project, combined with such additive Owner accepted alternates. 

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and 

to accept any bid that will best serve interests of County. 

3. Unit Prices and Informational Bids will not be considered in establishing low bidder. 

11.  SECURITY FOR PERFORMANCE AND PAYMENTS 

 

A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish 

Performance and Payment Bonds as specified in Article 29 of General Conditions of 

Contract, “Contract Security”.  Surety Company shall be licensed to do business in 

Wisconsin.  Performance and Payment Bonds must be dated same date or subsequent to date 

of Contract.  Performance and Payment Bonds must emulate information in Sample 

Performance and Payment Bonds in Construction Documents. 

B. Provide certified copy of power of attorney from Surety Company showing that agent who 

signs Bond has power of attorney to sign for Surety Company.  Secretary or Assistant 

Secretary of company must sign this certification, not attorney-in-fact.  Certification must 

bear same or later date as Bond.  Power of Attorney must emulate model power of attorney 

information detailed in Sample Performance and Payment Bonds. 

C. If Bidder is partnership or joint venture, State certified list, providing names of individuals 

constituting partnership or joint venture must be furnished.  Contract itself may be signed by 

one partner of partnership, or one partner of each firm comprising joint venture, but 

Performance and Payment Bonds must be signed by all partners. 

D. If Bidder is corporation, it is necessary that current certified copy of resolution or other 

official act of directors of corporation be submitted showing that person who signs Contract 

is authorized to sign contracts for corporation.  It is also necessary that corporate seal be 

affixed to resolution, contract, and performance and payment bonds.  If your corporation has 

no seal, it is required that above documents include statement or notation to effect that 

corporation has no seal. 

12.  TAXES 

 

A. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit 

government facilities to be exempt from sales & use tax.  Vendors & materials suppliers may 

not charge Bidders sales & use tax on these purchases.  This does not include highways, 
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streets or roads.  Any other Sales, Consumer, Use & other similar taxes or fees required by 

law shall be included in Bid. 

B. In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether 

incorporated or not, and not otherwise regularly engaged in business in this state, shall file 

surety bond with State of Wisconsin Department of Revenue payable to Department of 

Revenue, to guarantee payment of income taxes, required unemployment compensation 

contributions, sales and use taxes and income taxes withheld from wages of employees, 

together with any penalties and interest thereon.  Amount of bond shall be three percent (3%) 

of Contract or subcontract price on all contracts of $50,000 or more. 

13.  SUBMISSION OF BIDS 

 

A. All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made 

on this Bid Form will be considered.  Entire Bid Form and other supporting documents, if 

any, shall be removed or copied from Construction Documents, filled out, and submitted in 

manner specified hereinafter.  Submit completed Bid Bond with Bid as well. 

B. No bids for any subdivision or any sub-classification of the Work, except as indicated, will be 

accepted.  Any conditional Bid, amendment to Bid Form or appended item thereto, or 

inclusion of any correspondence, written or printed matter, or details of any nature other than 

that specifically called for, which would alter any essential provision of Construction 

Documents, or require consideration of unsolicited material or data in determining award of 

Contract, will disqualify Bid.  Telecommunication alterations to Bid will not be accepted. 

C. Bidders must submit single Bid for all the Work. 

D. Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case 

of conflict, written word amounts will govern. 

E. Addenda issued after Bid Letting shall become part of Construction Documents.  Bidders 

shall acknowledge receipt of such addenda in appropriate space provided on Bid Form.  Bid 

may be rejected if receipt of any particular addendum applicable to award of Contract has not 

been acknowledged on Bid Form. 

F. Bids shall be signed, placed in envelope, sealed and delivered before due time  to place 

designated in Invitation to Bid, and identified with project name, bid number, location, 

category of work being bid upon, Bid Due Date, name and address of bidder. 

G. Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due 

Date on or before date and time specified.  Bids received after time of closing will be rejected 

and returned to bidder unopened. 

H. Current conditions prevent public bid openings. 

I. Bids hand delivered & dropped off at Public Works’ physical address should be placed in the 

“Public Works Bids & Proposals” drop box placed outside or just inside the building’s front 

vestibule. 

J. Bid will be opened on listed due date & time & results should be available within 24 hours at 

bids-pwht.countyofdane.com. 

K. Bid will be considered invalid and will be rejected if bidder has not signed it. 

L. Faxed or emailed Bids will not be accepted. 

https://bids-pwht.countyofdane.com/
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M. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification 

form, included in these Construction Documents. 

14.  SUBCONTRACTOR LISTING 

 

A. Bidders are required to submit Section 00 43 36, Proposed Subcontractors Form listing all 

subcontractors for this project including committed prices for each subcontractor.  Project 

Manager must receive Form no later than when successful Bidder submits their signed 

Contract.  Failure to submit may delay progress payments. 

15.  ALTERNATE BIDS 

 

A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings 

and Specifications to determine extent various changes and conditions will affect Bid. 

B. Space is provided in Bid Form for requested Alternate Bids.  Failure to submit bid for any 

requested Alternate Bids may result in rejection of entire Bid. 

C. Bidder shall state amount to be added / subtracted to Base Bid for providing alternates, 

including all incidentals, omissions, additions, and adjustments as may be necessary or 

required by such changes.  If there is no difference in price, Bidder shall state, “No Change”. 

D. Descriptions of requested Alternate Bids are as set forth in Construction Documents. 

16.  INFORMATIONAL BIDS 

 

A. Not Applicable. 

17.  UNIT PRICES 

 

A. Not Applicable. 

18.  COMMENCEMENT AND COMPLETION 

 

A. Successful Bidder shall commence work when schedule and weather permit, but no later than 

stated in Bid Form.  Contractor shall pursue the Work regularly and continuously at 

reasonable rate to insure completion of the Work within time stated in Bid. 

B. Should it be found impossible to complete the Work on or before time specified for 

completion, written request may be submitted for extension of time setting forth reasons 

believed to justify granting of such request.  Refer to Article 20 of General Conditions of 

Contract, titled “Time for Completion”. 

19.  WORK BY OWNER 

 

A. Dane County will be hiring an Third party independent firm to  certify the welding done by 

the General Contractor in a series of locations to be determined by the Dane County Project 

Manager once the work commences. 

20.  SPECIAL HAZARDS COVERAGE 

 

A. Not Applicable. 
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FORM A 

 

DANE COUNTY 

EMERGING SMALL BUSINESS REPORT - CERTIFICATION 

 

 

In accordance with General Conditions of Contract, submit this Emerging Small Business Report 

within ten (10) days after Bid Due Date. 

 

 

PROJECT NAME:    

 

   

 

BID NO.:    BID DUE DATE:    

 

 

BIDDER INFORMATION 

 

COMPANY NAME:    

 

ADDRESS:    

 

   

 

TELEPHONE NO.:    

 

CONTACT PERSON:    

 

EMAIL ADDRESS:    
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FORM B 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 

EMERGING SMALL BUSINESS REPORT - INVOLVEMENT 

 

 

COMPANY NAME:    

 

PROJECT NAME:    

 

BID NO.:    BID DUE DATE:    

 

 

 

ESB NAME:    

 

CONTACT PERSON:    

 

ADDRESS:    

 

   

 

PHONE NO & EMAIL.:    

 

   

 

Indicate percentage of financial commitment to this ESB:   %  Amount: $  

 

 

 

ESB NAME:    

 

CONTACT PERSON:    

 

ADDRESS:    

 

   

 

PHONE NO & EMAIL.:    

 

   

 

Indicate percentage of financial commitment to this ESB:   %  Amount: $  
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FORM C 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 

EMERGING SMALL BUSINESS REPORT - CONTACTS 

 

 

COMPANY NAME:    

 

PROJECT NAME:    

 

BID NO.:    BID DUE DATE:    

 

 

 

ESB FIRM NAME 

CONTACTED  DATE  

PERSON 

CONTACTED  

DID 

ESB 

BID?  

ACC-

EPT 

BID?  

REASON FOR 

REJECTION 

1)            

2)            

3)            

4)            

5)            

6)            

7)            

8)            
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FORM D 

 

DANE COUNTY 

EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT 

 

 

I,   ,   of 
 Name Title 

 

  certify to best of my knowledge and 
Company 

 

belief that this business meets Emerging Small Business definition as indicated in Article 9 and  

 

that information contained in this Emerging Small Business Report is true and correct. 

 

 

 

    
Bidder’s Signature Date 

 

 

 



 Name of Bidding Firm:    
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SECTION 00 41 13 

BID FORM 

 

BID NO. 321022 

PROJECT: COURTHOUSE DESCENT SYSTEM ANCHORAGE 

 DANE COUNTY COURTHOUSE 

 

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT MANAGER 

1919 ALLIANT ENERGY CENTER WAY 

MADISON, WISCONSIN  53713 

 

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON 

THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS.  

 

BASE BID - LUMP SUM: 

Construction services to provide structural roof anchors and penetration sleeves that will allow 

means of descent to the northwest elevation atrium windows along S Hamilton St at Dane County 

Courthouse. Contractor is required to perform testing on anchors. Contractor to provide window 

cleaning services to atrium windows to demonstrate use of anchors and sleeves. Prove window 

cleaning process and provide methodology. Contractor required to provide temporary weather 

tight patching to areas affected by installation. The undersigned, having examined the site where 

the Work is to be executed and having become familiar with local conditions affecting the cost of 

the Work and having carefully examined the Drawings and Specifications, all other Construction 

Documents and Addenda thereto prepared by Dane County Department of Public Works, 

Highway & Transportation, hereby agrees to provide all labor, materials, equipment and services 

necessary for the complete and satisfactory execution of the entire Work, as specified in the 

Construction Documents, for the Base Bid stipulated sum of: 

 

 

   and   /100  Dollars 
 Written Price 

 

 $  
 Numeric Price 

 

ALTERNATE BID 1 - LUMP SUM: 

Add price for providing structural roof anchors that allow means of descent to the East and South 

(W Wilson St) building elevations. Contractor to provide anchor testing with procedure and 

window cleaning services. Contractor required to provide temporary weather tight patching to 

areas affected by installation. 

 

 

   and   /100  Dollars 
 Written Price 

 

 $  
 Numeric Price (circle:  Add  or  Deduct) 
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ALTERNATE BID 2 - LUMP SUM: 

Add price for providing structural roof anchors that allow means of descent to the Northwest (S 

Hamilton St) elevation windows not covered in base bid. Contractor to provide anchor testing 

with procedure and window cleaning services. Contractor required to provide temporary weather 

tight patching to areas affected by installation. 

 

 

   and   /100  Dollars 
 Written Price 

 

 $  
 Numeric Price (circle:  Add  or  Deduct) 

 

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 

acknowledged: 

 

 

Addendum No(s).    through    

 

Dated    

 

Dane County Department of Administration must have this project completed by September 16, 

2022.  Assuming this Work can be started by March 14, 2022, what dates can you commence and 

complete this job? 

 

 

Commencement Date:     Completion Date:    
   (final, not substantial) 

 

 

I hereby certify that all statements herein are made on behalf of: 

 

   
 (Name of Corporation, Partnership or Person submitting Bid) 

 

Select one of the following: 

1. A corporation organized and existing under the laws of the State of   , or 

 

2. A partnership consisting of   , or 

 

3. A person conducting business as   ; 

 

Of the City, Village, or Town of     of the State of   . 

 

I have examined and carefully prepared this Bid from the associated Construction Documents and 

have checked the same in detail before submitting this Bid; that I have full authority to make such 

statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true 

and correct.  In signing this Bid, we also certify that we have not, either directly or indirectly, 

entered into any agreement or participated in any collusion or otherwise taken any action in 

restraint of free competition; that no attempt has been made to induce any other person or firm to 

submit or not to submit a Bid; that this Bid has been independently arrived at without collusion 

with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly 

disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is 

accurate under penalty of perjury. 
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The undersigned is qualified as a Best Value Contractor or has proven their exemption.  

Qualification or exemption shall be complete before Bid Due Date / Time. 

 

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) 

calendar days from date of Award of Contract.  

 

 

SIGNATURE:    
 (Bid is invalid without signature) 

 

Print Name:     Date:    

 

Title:    

 

Address:    

 

Telephone No.:     Fax No.:    

 

Email Address:    

 

Contact Person:    

 

END OF SECTION 
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THIS PAGE IS FOR BIDDERS’ REFERENCE 

DO NOT SUBMIT WITH BID FORM. 
 

BID CHECK LIST: 

These items must be included with Bid: 

 Bid Form  Bid Bond           Fair Labor Practices Certification  

 

DANE COUNTY BEST VALUE CONTRACTING QUALIFICATION 
 

 

General Contractors & all Subcontractors must be qualified as a Best Value Contractor 

with the Dane County Public Works Engineering Division.  Qualification & listing is 

not permanent & must be renewed every 36 months.  Complete a Best Value 

Contracting Application online at:  

publicworks.countyofdane.com/bvc 

 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 

All bidders are strongly encouraged to be a registered vendor with Dane County.  

Registering allows vendors an opportunity to receive notifications for RFBs & RFPs 

issued by the County and provides the County with up-to-date company contact 

information.  Complete a new form or renewal online at: 

danepurchasing.com/Account/Login? 

 

 

https://publicworks.countyofdane.com/bvc
http://www.danepurchasing.com/Account/Login?
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SECTION 00 43 36 

PROPOSED SUBCONTRACTORS FORM 

 

General Contractor Name:    Bid No:    

 

Instructions: 

1. Complete all information in table below.   

2. Include this Form with signed Construction Contract (Section 00 52 96).   

3. General contractors & subcontractors must be qualified & registered as Best Value 

Contractor (Dane County Ordinances, Chapter 40.07).  General contractors must be qualified 

& registered before bids are due.  Subcontractors must be qualified & registered 10 working 

days before performing any work related to Construction Contract.  No contractor can 

perform work without being qualified & registered.   

4. Sample Best Value Contracting Application is included in this RFB package for 

informational purposes; fill out form online (publicworks.countyofdane.com/bvc).   

 

SUBCONTRACTOR 

NAME ADDRESS & PHONE NO. DIVISION OF WORK 

$$ AMOUNT OF 

CONTRACT 

    

    

    

    

    

    

    

    

 

Check box if there is another form page attached to include additional subcontractors.   

 

The undersigned, for and on behalf of the General Contractor named herein, certifies the 

information on this Form is accurate. 

 

 

     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  

https://publicworks.countyofdane.com/bvc
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SUBCONTRACTOR 

NAME ADDRESS & PHONE NO. DIVISION OF WORK 

$$ AMOUNT OF 

CONTRACT 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

END OF SECTION 
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COUNTY OF DANE 

PUBLIC WORKS CONSTRUCTION CONTRACT 

 

Contract No.    Bid No.  321022  

 

Authority:  2021 RES -   

 

THIS CONTRACT, made and entered into as of the date by which authorized representatives of 

both parties have affixed their signatures, by and between the County of Dane (hereafter referred 

to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 

and 

 

W I T N E S S E T H : 

 

WHEREAS, COUNTY, whose address is c/o Deputy Public Works Director, 1919 Alliant 

Energy Center Way, Madison, WI  53713, desires to have CONTRACTOR provide  Atrium 

Window Descent System Anchorage at the Dane County Courthouse (“the Project”); and 

 

WHEREAS, CONTRACTOR, whose address is    

    is able and willing to construct the Project, 

in accordance with the Construction Documents; 

 

NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 

parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 

for itself, COUNTY and CONTRACTOR do agree as follows: 

 

1.  CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 

CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 

equipment, tools, superintendence labor, insurance, and other accessories and services necessary 

to complete the Project in accordance with the conditions and prices stated in the Bid Form, 

General Conditions of Contract, the drawings which include all maps, plats, plans, and other 

drawings and printed or written explanatory matter thereof, and the specifications therefore as 

prepared by      

(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual 

Table of Contents, all of which are made a part hereof and collectively evidence and constitute 

the Contract. 

 

2.  The term of this Contract shall commence when fully executed by the parties.  The 

CONTRACTOR shall commence the Work by _March 14, 2022_.  The Work’s substantial 

completion date shall be _September 16, 2022_.  Failure to meet commence work or substantial 

completion dates on the Work as set forth herein is grounds for termination of the Contract and 

other remedies as set forth in the General Conditions of Contract incorporated herein. 

 

3.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 

Contract subject to additions and deductions, as provided in the General Conditions of Contract, 

and to make payments on account thereof as provided in Article entitled, “Payments to 

Contractor” of the General Conditions of Contract. 
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4.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 

equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 

Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 

the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 

orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 

conviction record, military participation or membership in the national guard, state defense force 

or any other reserve component of the military forces of the United States, or political beliefs.  

Such equal opportunity shall include, but not be limited to, the following: employment, 

upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 

and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 

available to all employees and applicants for employment, notices setting forth the provisions of 

this paragraph. 

 

5.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 

Compliance Specialist in accord with Chapter 19 of the Dane County Code of Ordinances.  

CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this 

Contract.  During the term of this Contract CONTRACTOR shall also provide copies of all 

announcements of employment opportunities to COUNTY’S Office of Equity & Inclusion, and 

shall report annually the number of persons, by race, ethnicity, gender, and disability status, 

which apply for employment and, similarly classified, the number hired and number rejected. 

 

6.  During the term of this Contract, all solicitations for employment placed on 

CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 

“Equal Opportunity Employer”. 

 

7.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 

Contract Compliance Specialist as the same relate to affirmative action and nondiscrimination, 

which may include any books, records, or accounts deemed appropriate to determine compliance 

with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 

 

8.  The intent of this Contract is to be a Contract solely between the parties hereto and for their 

benefit only.  Do not construe any part of this Contract to add to, supplement, amend, abridge or 

repeal existing rights, benefits or privileges of any third party or parties including, but not limited 

to, employees of the parties. 

 

9.  The entire agreement of the parties is contained herein and this Contract supersedes any and 

all oral agreements and negotiations between the parties relating to the subject matter hereof.  The 

parties expressly agree that the express terms of this Contract shall not be amended in any fashion 

except in writing, executed by both parties.  

 

10.  CONTRACTOR must be qualified as a Best Value Contractor or have proven their 

exemption with Dane County Public Works Engineering Division before Bid Due Date / Time.  

All contractors and subcontractors must be qualified as a Best Value Contractor or have proven 

their exemption to perform any work under this Contract. 

 

11.  This Contract, and any amendment or addendum relating to it, may be executed and 

transmitted to any other party by legible facsimile reproduction or by scanned legible electronic 

PDF copy, and utilized in all respects as, an original, wet-inked manually executed document.  

Further, this Contract and any amendment or addendum thereto, may be stored and reproduced by 

each party electronically, photographically, by photocopy or other similar process, and each party 

may at its option destroy any original document so reproduced.  All parties hereto stipulate that 

any such legible reproduction shall be admissible in evidence as the original itself in any judicial, 

arbitration or administrative proceeding whether or not the original is in existence and whether or 
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not each party made such reproduction in the regular course of business.  This term does not 

apply to the service of notices under this Contract. 
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 

agents, have caused this Contract and its Schedules to be executed, effective as of the date by 

which all parties hereto have affixed their respective signatures, as indicated below. 

 

 

* * * * * * * 

 

FOR CONTRACTOR: 

 

 

    
Signature  Date 

  
Printed or Typed Name and Title 

 

 

 

    
Signature  Date 

  
Printed or Typed Name and Title 

 

 

NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 

Regulations, unincorporated entities are required to provide either their Social Security or 

Employer Number in order to receive payment for services rendered. 

 

* * * * * * * 

 

This Contract is not valid or effectual for any purpose until approved by the appropriate authority 

designated below, and work is not authorized until the CONTRACTOR has been given notice to 

proceed by COUNTY’S Deputy Public Works Director. 

 

FOR COUNTY: 

 

 

    

Joseph T. Parisi, County Executive  Date 

 

 

 

    

Scott McDonell, County Clerk  Date 
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SECTION 00 72 12 

GENERAL CONDITIONS OF CONTRACT 
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1.  CONSTRUCTION DOCUMENTS 

 

A. Construction Documents, listed in Table of Contents of this Specification volume shall form 

part of this Contract and provisions of Construction Documents shall be as binding upon 

parties as if they were fully set forth in Contract itself. 

 

B. These shall also be considered as part of Construction Documents: Addenda, including 

additions and modifications incorporated in such addenda before execution of Contract; 

requests for information; construction bulletins; change orders; and written interpretations by 

Architect / Engineer or Public Works Project Manager that are made after execution of 

Contract. 

 

C. Construction Documents are complementary, and what is required by one shall be as binding 

as if required by all.  Intent of Construction Documents is to include all labor, materials and 

equipment necessary for proper execution of the Work. 

 

2.  DEFINITIONS 

 

A. These terms as used in this Contract are respectively defined as follows: 

1. All uses of term “County” in Construction Documents shall mean Dane County. 

2. All uses of term “Department” in Construction Documents shall mean Department of 

Public Works, Highway & Transportation, which is a unit of Dane County government.  

Department is County agency overseeing Contract with Contractor. 

3. Public Works Project Manager is appointed by and responsible to Department.  Public 

Works Project Manager has authority to act on behalf of Department and will sign change 

orders, payment requests and other administrative matters related to projects. 

4. Public Works Project Manager is responsible for supervision, administration and 

management of field operations involved in construction phase of this Work. 

5. Term “Work” includes all labor, equipment and materials necessary to produce project 

required by Construction Documents. 

6. Term “Substantial Completion” is date when project or specified area of project is 

certified by Architect / Engineer that construction is sufficiently completed, in 

accordance with Construction Documents, and as modified by any subsequent changes 

agreed to by parties, so that County may occupy project or specified area of project for 

use for which it was intended subject to permit approval for occupancy. 

7. Contractor is person, firm, or corporation with whom County makes Contract.  Though 

multiple contracts may be involved, Construction Documents treat them throughout as if 

each were of singular number. 

 

3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS 

 

A. Contractor may be furnished additional instructions and detail drawings as necessary to carry 

out the Work included in Contract.  Additional drawings and instructions thus supplied to 

Contractor will coordinate with Construction Documents and will be so prepared that they 

can be reasonably interpreted as part thereof.  Contractor shall carry out the Work in 

accordance with additional detail drawings and instructions. 

 

4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

 

A. Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for 

each submission, until receiving final approval.  After final approval, provide five (5) 

additional copies for distribution and such other copies as may be required. 



 

Bid No. 321022 General Conditions of Contract 

rev. 04/21 00 72 13 - 3 

 

B. Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures 

that shall contain catalog cuts and specifications of all furnished mechanical and electrical 

equipment.  After Architect / Engineer’s approval, one (1) copy shall remain in Architect / 

Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor 

for reference purposes. 

 

C. Samples shall consist of physical examples furnished by Contractor in sufficient size and 

quantity to illustrate materials, equipment or workmanship, and to establish standards to 

compare the Work. 

1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect / 

Engineer to make all necessary tests and of adequate size showing quality, type, color 

range, finish, and texture.  Label each Sample stating material, type, color, thickness, 

size, project name, and Contractor’s name. 

2. Submit transmittal letter requesting approval, and prepay transportation charges to 

Architect / Engineer’s office on samples forwarded. 

3. Materials installed shall match approved Samples. 

 

D. Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their 

review and approval and shall submit with reasonable promptness and in orderly sequence to 

cause no delay in the Work or in work of any other contractor.  At time of submission, 

Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or 

Samples from requirements of Construction Documents.  Architect / Engineer will not 

consider partial lists. 

 

E. Architect / Engineer will review and approve or reject Shop Drawings with reasonable 

promptness to cause no delay.  Architect / Engineer’s approval shall not relieve Contractor 

from responsibility for errors or omissions in Shop Drawings. 

 

F. Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample 

submission until Architect / Engineer has approved submission.  All such work shall be in 

accordance with approved Shop Drawings, Product Data and Samples. 

 

G. Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings 

and shall at all times give Department access thereto. 

 

H. By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby 

represents that he or she has or will determine and verify all field measurements, field 

construction criteria, materials, catalog numbers, and similar data and that he or she has 

checked and coordinated each Shop Drawing, Product Data and Sample with requirements of 

the Work and of Construction Documents.  Architect / Engineer shall return without 

examination, Shop Drawings, Product Data and Samples not so noted. 

 

I. All Shop Drawings from any one Contractor should be numbered consecutively and on cover 

sheet shall bear name and location of project, name of Contractor, date of submittal and date 

of each correction or revision and associated Specification section and page number. 

 

5.  CUTTING AND PATCHING 

 

A. Contractor shall be responsible for all cutting, fitting or patching required to complete the 

Work or to make its parts fit together properly. 
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B. Contractor shall not damage or endanger portion of the Work or fully or partially completed 

construction of County or separate contractors by cutting, patching or otherwise altering such 

construction, or by excavation.  Contractor shall not cut or otherwise alter such construction 

by County or separate contractor except with written consent of County and of such separate 

contractor; such consent shall not be unreasonably withheld.  Contractor shall not withhold 

unreasonably from County or separate contractor, Contractor’s consent to cutting or 

otherwise altering the Work. 

 

6.  CLEANING UP 

 

A. Contractor shall keep premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under Contract.  Contractor shall remove from and 

about the Work waste materials, rubbish, Contractor’s tools, construction equipment, 

machinery, and surplus materials at completion of the Work.  Contractor shall maintain 

streets and sidewalks around the Work site in clean condition.  Contractor shall remove all 

spillage and prevent tracking of spillage arising from performance of the Work, into, out of, 

and within the Work site.  Contractor shall establish regular maintenance program of 

sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such 

areas. 

 

B. If Contractor fails to clean up as directed in Construction Documents, County may do so and 

shall charge Contractor cost thereof. 

 

C. Contractor shall be responsible for broken windows and glass, and at completion of the Work 

shall replace such damaged or broken windows and glass.  After replacing damaged or 

broken windows and glass, Contractor shall remove all labels, wash and polish both sides of 

all windows and glass. 

 

D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to 

work surface), Contractor shall perform following final cleaning for all trades at completion 

of the Work: 

1. Remove temporary protections; 

2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and 

finished woodwork and wall surfaces; 

3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished 

materials, and wash or wipe clean; 

4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and 

leave same in undamaged, new condition; 

5. Clean aluminum in accordance with recommendations of manufacturer; and 

6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture 

to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen. 

 

7.  USE OF SITE 

 

A. Contractor shall provide County and Architect / Engineer access to the Work under all 

circumstances. 

 

B. Contractor shall confine operations at site to areas permitted by County, law, ordinance, 

permits and Construction Documents and shall not unreasonably encumber site with materials 

or equipment.  Contractor shall assure free, convenient, unencumbered, direct and safe access 

to all properties adjacent to the Work for County, its employees, invitees and guests. 
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C. Contractor & subcontractors shall follow all current Public Health - Madison & Dane County 

procedures & recommendations including the mandatory use of face masks while inside any 

County facility.  County Project Manager shall clarify these procedures & recommendations 

at pre-construction meeting. 

 

8.  MATERIALS AND WORKMANSHIP 

 

A. Contractor shall perform all work and furnish all supplies and materials, machinery, 

equipment, facilities and means, necessary to complete the Work required by this Contract, 

within time specified, in accordance with provisions of Construction Documents. 

 

B. All equipment and materials incorporated in the Work covered by this Contract are to be new; 

use recycled and / or recovered materials to extent that such use is technically and 

economically feasible.  Recovered materials are products recovered from solid waste in form 

identical to original form for use that is same as, or similar to original use.  Recycled 

materials are products manufactured from solid waste. 

 

C. If requested, Contractor shall furnish satisfactory evidence as to kind and quality of 

construction materials proposed or used.  Contractor shall furnish to Architect / Engineer, for 

approval, manufacturer name and model, performance capacities and other pertinent 

information of machinery, mechanical, electrical or other types of equipment, which 

Contractor plans to install. 

 

D. If not otherwise provided, materials and labor called for in this Contract shall be provided and 

performed in accordance with established practice and standards recognized by Architects, 

Engineers, Department, and construction industry. 

 

E. Reference to “Standard” specifications of any association or manufacturer, or codes of 

County authorities, intends most recent printed edition or catalog in effect on date that 

corresponds with date of Construction Documents. 

 

F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in 

accordance with “manufacturer’s directions or instructions”, Contractor to whom those 

instructions are directed shall furnish three (3) printed copies of such instructions to Architect 

/ Engineer before execution of the Work. 

 

9.  CONTRACTOR’S TITLE TO MATERIALS 

 

A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject 

to any chattel mortgage or under conditional sale contract or other agreement by which seller 

retains interest.  Contractor warrants that all materials and supplies used in the Work are free 

from all liens, claims or encumbrances and Contractor has good title to them. 

 

10.  “OR EQUAL” CLAUSE 

 

A. Whenever equipment or materials are identified on Drawings or in Specifications by 

reference to manufacturer’s or vendor’s name, trade name, catalog number, and other 

identifying information, it is intended to establish standards; and any equipment or material 

of other manufacturers and vendors which will perform adequately duties imposed by general 

design will be considered equally accepted provided equipment or material so proposed is, in 

opinion of Architect / Engineer, of equal substance and function.  Architect / Engineer and 

Department shall provide written approval before Contractor may purchase or install it. 
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B. Equipment or materials of manufacturers, other than those named, may be used only upon 

following conditions: 

1. That, in opinion of Architect / Engineer and Department, proposed material or equipment 

item is fully equal or superior (in design, materials, construction, workmanship, 

performance, finish, etc.) to named item.  No compromise in quality level, however 

small, is acceptable. 

2. That, in substituting materials or equipment, Contractor assumes responsibility for any 

changes in system or for modifications required in adjacent or related work to 

accommodate such substitution despite Architect / Engineer’s and Department’s 

approval, and all costs growing out of approval of “or equal” items shall be responsibility 

of Contractor.  No extra costs resulting from such approval shall become responsibility of 

Department, Architect / Engineer or any other separate Contractor. 

3. It shall be understood that use of materials or equipment other than those specified, or 

approved equal by Architect / Engineer and Department, shall constitute violation of 

Contract, and that Architect / Engineer and Department shall have right to require 

removal of such materials or equipment and their replacement with specified materials or 

equipment at Contractor’s expense. 

4. Product and manufacturer named first in Specifications or on information shown on 

Drawings is basis of selection of manufactured items and equipment, particularly 

mechanical equipment.  In using other than first named products or manufacturers, 

including those specified as additionally approved or acceptable, Contractor assumes 

responsibility for any changes in system and for modifications in any work required to 

accommodate them.  Architect / Engineer’s approval of such additionally acceptable 

products or manufacturers, either in Specifications or in Addendum, does not relieve 

Contractor from obligation to coordinate such optional products with other Contractors, 

whose work may be affected by them, and to pay all additional costs resulting from their 

inclusion into the Work.  Contractor’s liability shall include payment of Architect / 

Engineer’s fees for any additional services made necessary by or directly connected to 

such product changes.  No extra costs resulting from such changes shall become 

responsibility of Department, Architect / Engineer or any other separate Contractor. 

 

C. No request for approval of “or equal” materials will be entertained except from Contractor.  

Identify any request for substitution as substitution on Contractor’s letter of transmittal and 

give reasons for substitution.  Department may in its sole discretion allow substitutions of 

materials. 

 

11.  PATENTS AND ROYALTIES 

 

A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is 

mutually agreed and understood, that, without exception, contract prices shall include all 

royalties or costs arising from use of such design, device or materials, in any way involved in 

the Work. 

 

B. Contractor shall indemnify and save harmless County from any and all claims for 

infringement by reason of use of such patent or copyright in connection with the Work agreed 

to be performed under this Contract, and shall indemnify County for any cost, expense or 

damage which it may be obliged to pay by reason of such infringement at any time during 

prosecution of the Work or after completion of the Work. 

 

12.  SURVEYS, PERMITS, REGULATIONS AND TAXES 
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A. Department will furnish to Contractor all site, topography and property surveys necessary for 

execution of the Work. 

 

B. Contractor shall procure all permits and pay associated fees , licenses and approvals 

necessary for execution of this Contract. 

 

C. Contractor shall give all notices and comply with all State of Wisconsin, Federal and local 

laws, codes, rules and regulations relating to performance of the Work, protection of adjacent 

property, and maintenance of passageways, guard fences or other protective facilities. 

 

D. Contractor does not need to pay State and local sales & use taxes on building materials that 

become part of local unit government facilities.  See Wisconsin Statute 77.54 (9m).  This 

does not include materials for highways, streets or roads.  Contractor shall pay any other 

Sales, Consumer, Use & other similar taxes or fees required by law. 

 

E. Contractor shall promptly notify Architect / Engineer of any variances of Drawings or 

Specifications with that of any State of Wisconsin, federal or local law, code, rule or 

regulation.  Upon such notification, Architect / Engineer will require correction of variance to 

comply with applicable law, code, rule or regulation at no additional cost to Contractor. 

 

F. Work under this Contract shall comply with all applicable State of Wisconsin, Federal and 

local laws, codes and regulations. 

 

G. Contractor shall pay charges for water, sewer and other utility connections made by 

municipalities where required by Specifications. 

 

13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE 

 

A. Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and 

superintendence necessary to execute, complete and deliver the Work within specified time.  

Contractor agrees to secure at their own expense all personnel necessary to carry out the 

Work.  Such personnel shall not be deemed County employees nor shall they have or be 

deemed to have any direct contractual relationship with County. 

 

B. Performance of any work necessary after regular working hours, on Sundays or Legal 

Holidays shall be without additional expense to County.  Performance of any work at site at 

other than normal working hours must be coordinated with Public Works Project Manager. 

 

C. Contractor shall furnish, erect, maintain and remove such temporary works as may be 

required. 

 

D. Contractor shall observe, comply with, and be subject to all terms, conditions, requirements 

and limitations of Construction Documents. 

 

E. At the Work site, Contractor shall give personal superintendence to the Work or shall employ 

construction superintendent or foreman, experienced in character of work covered by 

Contract, who shall have full authority to act for Contractor.  Understand that such 

superintendent or foreman shall be acceptable to Architect / Engineer and Department. 

 

F. Remove from project or take other corrective action upon notice from Architect / Engineer or 

Department for Contractor’s employees whose work is considered by Architect / Engineer or 

Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable. 
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G. Contractor and subcontractors shall be required to conform to Labor Laws of State of 

Wisconsin and various acts amendatory and supplementary thereto and to other laws, 

ordinances and legal requirements applicable to the Work. 

 

H. Presence and observation of the Work by Architect / Engineer or Public Works Project 

Manager shall not relieve Contractor of any obligations. 

 

14.  WEATHER CONDITIONS 

 

A. In event of temporary suspension of work, or during inclement weather, or whenever 

Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect 

carefully all work and materials against damage or injury from weather.  If, in opinion of 

Architect / Engineer or Department, any work or materials that have been damaged or injured 

due to failure on part of Contractor or any subcontractors so to protect the Work, such 

materials shall be removed and replaced at expense of Contractor. 

 

15.  PROTECTION OF WORK AND PROPERTY 

 

A. Contractor shall at all times safely guard County’s property from injury or loss in connection 

with this Contract.  Contractor shall at all times safely guard and protect the Work, and 

adjacent property, from damage.  Contractor shall replace or make good any such damage, 

loss or injury unless such is caused directly by errors contained in Contract, or by County, or 

County’s duly authorized representative. 

 

B. Contractor may act diligently, without previous instructions from Architect / Engineer and / 

or Department, in emergency that threatens loss or injury of property, or safety of life.  

Contractor shall notify Architect / Engineer and / or Department immediately thereafter.  

Promptly submit any claim for compensation by Contractor due to such extra work to 

Architect / Engineer and / or Department for approval as provided for in Article 18 herein. 

 

16.  INSPECTION AND TESTING OF MATERIALS 

 

A. Authorized representatives and agents of County government shall have access at all times to 

the Work wherever it is in preparation or progress and Contractor shall provide facilities for 

such access and for inspection. 

 

B. Should it be considered necessary or advisable at any time before final acceptance of the 

Work to make examination of work already completed, by removing or tearing out same, 

Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.  

If such work is found to be defective in any aspect, due to fault of Contractor or 

subcontractors thereof, Contractor shall assume all expenses of such examination and of 

satisfactory reconstruction.  Contractor will be reimbursed for such examination and 

replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if 

such work is found to meet requirements of Contract. 

 

C. If Specifications, Architect / Engineer’s, or Public Works Project Manager’s instructions 

require any work to be specially tested or approved, Contractor shall give Architect / 

Engineer and Public Works Project Manager timely notice of its readiness for testing or 

inspection.  Test all materials and equipment requiring testing in accordance with accepted or 

specified standards, as applicable.  Architect / Engineer shall recommend laboratory or 

inspection agency and Department will select and pay for all initial laboratory inspection 
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services.  Should retesting be required, due to failure of initial testing, cost of such retesting 

shall be borne by Contractor. 

 

D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability 

of proposed substitution of materials and equipment, or necessary conformance testing in 

conjunction with manufacturing processes or factory assemblage, shall be borne by 

Contractor or manufacturer responsible. 

 

17.  REPORTS, RECORDS AND DATA 

 

A. Contractor shall submit to Architect / Engineer and Public Works Project Manager such 

schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices, 

records and other data as either may request concerning work performed or to be performed 

under this Contract. 

 

18.  CHANGES IN THE WORK 

 

A. Make no changes, except in cases of emergency, in the Work covered by approved 

Construction Documents without having prior written approval of Department.  Charges or 

credits for the Work covered by approved change shall be determined by one of these 

methods: 

1. Unit bid prices previously approved. 

2. Agreed lump sum based on actual cost of: 

a) Labor, including foremen, and all fringe benefits that are associated with their wages. 

b) Materials entering permanently into the Work. 

c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work. 

d) Power and consumable supplies for operation of power equipment. 

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 

f) Social Security and old age and unemployment contributions. 

g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent 

(15%) of actual cost of work performed with their own labor force.  Fee shall be 

compensation to cover cost of supervision, overhead, bond, profit and any other 

general expense. 

h) On that portion of the Work under (2) done under subcontract, Contractor may 

include not over seven and one-half percent (7½%) for supervision, overhead, bond, 

profit and any other general expense. 

i) Department may require correct amount of costs with supporting vouchers; 

Contractor shall keep and present in such form as directed. 

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of: 

a) Labor, including foremen, and all fringe benefits that are associated with their wages. 

b) Materials entering permanently into the Work. 

c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work.  Rental cost cannot exceed fifty percent (50%) replacement value of 

rented equipment. 

d) Power and consumable supplies for operation of power equipment. 

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 

f) Social Security and old age and unemployment contributions. 

g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed 

fifteen percent (15%) of actual cost of work performed with their own labor force.  
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Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and 

any other general expense. 

h) On that portion of the Work under (3) done under subcontract, Contractor may 

include not over seven and one-half percent (7½%) for supervision, overhead, bond, 

profit, and any other general expense. 

i) Contractor shall keep and present, in such form as directed, correct amount of cost 

together with such supporting vouchers as may be required by Department. 

 

B. If Contractor claims that by any instructions given by Architect / Engineer, Department, by 

drawings or otherwise, regarding performance of the Work or furnishing of material under 

Contract, involves extra cost, Contractor shall give Department written notice of cost thereof 

within two (2) weeks after receipt of such instructions and in any event before proceeding to 

execute work, unless delay in executing work would endanger life or property. 

 

C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written 

Change Order from Architect / Engineer and approved by Department, as previously 

mentioned, and claim presented with payment request submitted after changed or extra work 

is completed. 

 

D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works Project 

Manager to proceed. 

 

19.  EXTRAS 

 

A. Without invalidating Contract, Department may order extra work or make changes by 

altering, adding to or deducting from the Work, contract sum being adjusted in accordance 

with Article 18 herein. 

 

20.  TIME FOR COMPLETION 

 

A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the 

Work as stated in Construction Documents. 

 

21.  CORRECTION OF WORK 

 

A. All work, all materials whether incorporated in the Work or not, and all processes of 

manufacture shall at all times and places be subject to inspection of Architect / Engineer and 

Public Works Project Manager who shall be judge of quality and suitability of the Work, 

materials, and processes of manufacture for purposes for which they are used.  Should they 

fail to meet Architect / Engineer’s and Public Works Project Manager’s approval they shall 

be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.  

Immediately remove all rejected material from site. 

 

B. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 

business days’ written notice to Contractor and without prejudice to any other remedy County 

may have, make good such deficiencies.  In such case, appropriate Change Order shall be 

issued deducting from Contractor’s payments then or thereafter, cost of correcting such 

deficiencies, including cost of Architect / Engineer’s additional services made necessary by 

such default, neglect or failure. 
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22.  SUBSURFACE CONDITIONS FOUND DIFFERENT 

 

A. If Contractor encounters subsurface or latent conditions at site materially differing from those 

shown on Drawings or indicated in Specifications, Contractor shall immediately give notice 

to Architect / Engineer and Public Works Project Manager of such conditions before they are 

disturbed.  Architect / Engineer will thereupon promptly investigate conditions, and if 

Architect / Engineer finds that they materially differ from those shown on Drawings or 

indicated in Specifications, Architect / Engineer will at once make such changes as necessary, 

any increase or decrease of cost resulting from such changes to be adjusted in manner 

provided in above Article 18 entitled “Changes in the Work”. 

 

23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT 

 

A. In event that any provisions of this Contract are violated by Contractor or by any 

subcontractors, County may serve written notice upon Contractor and Surety of its intention 

to terminate Contract, such notice to contain reasons for such intention to terminate Contract, 

and unless within ten (10) business days after serving of such notice upon Contractor, such 

violation or delay shall cease and satisfactory arrangement or correction be made, Contract 

shall, upon expiration of said ten (10) business days, cease and terminate. 

 

B. In event of any such termination, County shall immediately serve notice thereof upon Surety 

and Contractor, and Surety shall have right to take over and perform Contract subject to 

County’s approval; provided, however, that if Surety does not commence performance 

thereof within ten (10) business days from date of mailing to such Surety of notice of 

termination, County may take over the Work and prosecute same to completion by contract, 

or by force account, at expense of Contractor; Contractor and Surety shall be liable to County 

for any excess cost occasioned County thereby, and in such event County may take 

possession of and utilize in completing the Work, such materials and equipment as may be on 

the Work site and therefore necessary. 

 

24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 

 

A. Contractor shall be responsible for Construction Schedule and coordination.  Immediately 

after execution and delivery of Contract and before making first payment, Contractor shall 

notify all subcontractors to furnish all required information to develop Construction 

Schedule.  Contractor and all subcontractors associated with the Work shall furnish following 

information from each Division of Specifications:  

1. List of construction activities; 

2. Start, finish and time required for completion of each activity; 

3. Sequential relationships between activities; 

4. Identify all long lead-time items, key events, meetings or activities such as required 

submittals, fabrication and delivery, procurement of materials, installation and testing; 

5. Weekly definition of extent of work and areas of activity for each trade or Subcontract; 

and 

6. Other information as determined by Public Works Project Manager. 

 

B. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor.  This shall include any work handled by Department 

under separate contracts such as asbestos abatement, air and water balancing, etc.  Indicate on 

Construction Schedule these associated delivery and installation dates. 

 

C. Progress Reporting: 
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1. Contractor shall update and publish Construction Schedule on monthly basis.  Revisions 

to Schedule shall be by Contractor and made in same detail as original Schedule and 

accompanied by explanation of reasons for revision; and shall be subject to approval by 

Department. 

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring 

firm specializing in construction schedule development and deducting those costs 

associated with updating process from payments due Contractor. 

3. Contractor shall submit show actual percentage of each activity completed, estimated 

future progress, and anticipated completion time. 

 

D. Responsibility for timely completion requires: 

1. Contractor and subcontractors understand that performance of each is interdependent 

upon performance of others. 

2. Whenever it becomes apparent from current schedule, that phasing or progress 

completion dates will not be met, Contractor must take some or all following actions at 

no additional cost to County: 

a) Increase construction labor in such quantities and crafts as will eliminate backlog of 

work. 

b) Increase number of working hours per shift, shifts per working day, working days per 

week, amount of construction equipment, or any combination of foregoing to 

eliminate backlog of work. 

c) Reschedule work (yet remain in conformance with Drawings and Specifications). 

3. Prior to proceeding with any of above actions, Contractor shall notify Public Works 

Project Manager. 

 

E. Maintain current Construction Schedule at all times.  Revise Construction Schedule in same 

detail as original and accompany with explanation of reasons for revision.  Schedule shall be 

subject to approval by Architect / Engineer and Public Works Project Manager. 

 

25.  PAYMENTS TO CONTRACTOR 

 

A. Contractor shall provide:  

1. Detailed estimate giving complete breakdown of contract price by Specification Division; 

and  

2. Periodic itemized estimates of work done for purpose of making partial payments 

thereon. 

 

B. Submit these estimates for approval first to Architect / Engineer, then to Public Works Project 

Manager.  Costs employed in making up any of these schedules are for determining basis of 

partial payments and not considered as fixing basis for additions to or deductions from 

Contract price. 

 

C. County will make partial payments to Contractor for value, proportionate to amount of 

Contract, of all labor and material incorporated in the Work during preceding calendar month 

upon receipt of Application and Certificate for Payment form from Architect / Engineer and 

approval of Department. 

 

D. Contractor shall submit for approval first to Architect / Engineer, and then to Public Works 

Project Manager all Application and Certificate for Payment forms.  If requested, Application 

and Certificate for Payment shall be supported by such additional evidence as may be 

required, showing Contractor’s right to payment claimed. 
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E. Application and Certificate for Payment for preparatory work and materials delivered and 

suitably stored at site to be incorporated into the Work at some future period, will be given 

due consideration.  Requesting payment for materials stored off site, may be rejected, 

however, if deemed essential for reasons of job progress, protection, or other sufficient cause, 

requests will be considered, conditional upon submission by Contractor of bills of sale, 

photographs and such other procedures as will adequately protect County’s interest such as 

storage in bonded warehouse with adequate coverage.  If there is any error in payment, 

Contractor is obligated to notify Department immediately, but no longer than ten (10) 

business days from receipt of payment. 

 

F. Payments by County will be due within forty-five (45) business days after receipt by 

Department of Application and Certificate for Payment. 

 

G. County will retain five percent (5%) of each Application and Certificate for Payment until 

final completion and acceptance of all the Work covered by Contract.  However, anytime 

after fifty percent (50%) of the Work has been furnished and installed at site, County will 

make remaining payments in full if Architect / Engineer and Public Works Project Manager 

find that progress of the Work corresponds with Construction Schedule.  If Architect / 

Engineer and Public Works Project Manager find that progress of the Work does not 

correspond with Construction Schedule, County may retain up to ten percent (10%) of each 

Application and Certificate for Payment for the Work completed. 

 

H. All material and work covered by partial payments made shall become sole property of 

County, but this provision shall not be construed as relieving Contractor from sole 

responsibility for care and protection of materials and work upon which payments have been 

made, or restoration of any damaged work, or as waiver of right of County to require 

fulfillment of all of terms of Contract. 

 

I. County will make final payment within sixty (60) calendar days after final completion of the 

Work, and will constitute acceptance thereof. 

 

J. County may make payment in full, including retained percentages and less authorized 

deductions, upon completion and acceptance of each Division where price is stated separately 

in Contract. 

 

K. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit to this Department, as requested and with final 

application for payment for work under said contract, affidavit(s) as required to prove that all 

debts and claims against this Work are paid in full or otherwise satisfied, and give final 

evidence of release of all liens against the Work and County.   

 

26.  WITHHOLDING OF PAYMENTS 

 

A. County, after having served written notice on said Contractor, may either pay directly any 

unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid 

compensation sum of money deemed reasonably sufficient to pay any and all such lawful 

claims until satisfactory evidence is furnished that all liabilities have been fully discharged; 

whereupon, payment to Contractor shall be resumed in accordance with terms of this 

Contract, but in no event shall these provisions be construed to impose any obligations upon 

County to either Contractor or Contractor’s Surety. 

 

B. In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and 

any payment so made by County, shall be considered as payment made under Contract by 
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County to Contractor and County shall not be liable to Contractor for any such payment made 

in good faith. 

 

C. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 

agencies, officers, employees and representatives from all claims growing out of lawful 

demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of 

machinery and parts thereof, equipment, power tools, and all supplies, including commissary, 

incurred in performance of this Contract. 

 

D. At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of 

nature designated above have been paid, discharged or waived. 

 

27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE 

 

A. Making of final payment shall constitute waiver of all claims by County except those arising 

from: 

1. Unsettled lien; 

2. Faulty or defective work appearing after substantial completion; 

3. Failure of the Work to comply with requirements of Construction Documents; or 

4. Terms of any special guarantees required by Construction Documents. 

 

B. Acceptance of final payment shall constitute waiver of all claims by Contractor. 

 

28.  PAYMENTS BY CONTRACTOR 

 

A. Contractor shall pay following not later than fifth (5th) business day following each payment 

received from County: 

1. All transportation and utility services rendered; 

2. All materials, tools, and other expendable equipment that have been delivered at site of 

the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof 

when said balance is paid to Contractor; and 

3. Each subcontractor, respective amount allowed Contractor because of work performed by 

subcontractor to extent of subcontractor’s interest therein. 

 

29.  CONTRACT SECURITY 

 

A. Contractor shall furnish Performance and Payment Bonds in amount at least equal to one 

hundred percent (100%) of Contract price as security for faithful performance of this Contract 

and payment of all persons performing labor on project under this Contract and furnishing 

materials in connection with this Contract. 

 

B. Sample Performance and Payment Bonds that Contractor will be required to execute is bound 

into these Construction Documents.  Before construction Contract is consummated, 

completed Performance and Payment Bonds must be approved by Department. 

 

30.  ASSIGNMENTS 

 

A. Contractor shall not assign whole or any part of this Contract or any moneys due or to 

become due hereunder without written consent of Department.  In case Contractor assigns all 

or any part of any moneys due or to become due under this Contract, instrument of 

assignment shall contain clause substantially to effect that it is agreed that right of assignee in 

and to any moneys due or to become due to Contractor shall be subject to prior claims of all 
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persons, firms and corporations for services rendered or materials supplied for performance 

of the Work called for in this Contract. 

 

31.  MUTUAL RESPONSIBILITY OF CONTRACTORS 

 

A. If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or 

damage on the Work, Contractor agrees to settle with such subcontractor by agreement or 

arbitration if such other subcontractor will so settle.  If such subcontractor shall assert any 

claim against County on account of any damage alleged to have been sustained, Department 

shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its 

boards, commissions, agencies, officers, employees and representatives against any such 

claim. 

 

32.  SEPARATE CONTRACTS 

 

A. Department may award other contracts for the Work and all Contractors shall fully cooperate 

with each other and carefully adjust their work to that provided under other contracts as may 

be directed by Department.  No Contractor shall commit or permit any act that will interfere 

with performance of the Work by any other Contractor. 

 

B. Contractor shall coordinate the Work with those of other Contractors.  Cooperation will be 

required in arrangement for storage of materials and in detailed execution of the Work.  

Contractor, including subcontractors, shall keep informed of progress and detail work of 

others and shall notify Architect / Engineer or Department immediately of lack of progress or 

defective workmanship on part of others.  Failure of Contractor to keep informed of the Work 

progressing on site and failure to give notice of lack of progress or defective workmanship by 

others shall be construed as acceptance by Contractor of status of the Work as being 

satisfactory for proper coordination with Contractor’s own work. 

 

33.  SUBCONTRACTS 

 

A. Contractor may use services of specialty subcontractors on those parts of the Work that, 

under normal contracting practices, are performed by specialty subcontractors. 

 

B. Contractor shall not award any work to any subcontractor without prior approval of 

Department.  Qualifications of subcontractors shall be same as qualifications of Contractor.  

Request for subcontractor approval shall be submitted to Department fifteen (15) business 

days before start of subcontractor’s work.  If subcontractors are changed or added, Contractor 

shall notify Department in writing. 

 

C. Contractor shall be as fully responsible to County for acts and omissions of subcontractors, 

and of persons either directly or indirectly employed by them, as Contractor is for acts and 

omissions of persons directly employed by Contractor. 

 

D. Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 

Work to bind subcontractors to Contractor by terms of General Conditions of Contract and 

other Construction Documents insofar as applicable to work of subcontractors and to give 

Contractor same power as regards terminating any subcontract that Department may exercise 

over Contractor under any provision of Construction Documents. 

 

E. Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and County. 
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F. Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled: 

“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority / 

Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further 

require all subcontractors to incorporate physically these same Articles in all subcontracts. 

 

34.  PROJECT MANAGER’S AUTHORITY 

 

A. Public Works Project Manager shall: 

1. Administer and ensure compliance with Construction Documents; 

2. Provide responsible on-site observations of construction and have authority to request 

work and to stop work whenever necessary to insure proper enforcement of Construction 

Documents; 

3. Convene and chair project meetings and foreman’s coordination meetings when 

necessary to coordinate resolution of conflicts between Contractors, Architects, 

Engineers, Consultants, and Department; and 

4. Check and inspect material, equipment and installation procedures of all trades for proper 

workmanship and for compliance with Drawings, Specifications and Shop Drawings, 

permit no material on project site that is not satisfactory and reject work not in 

compliance with Construction Documents. 

 

35.  CONSULTANT’S AUTHORITY 

 

A. Engineer is retained by, and is responsible to Department acting for County. 

 

B. Engineer shall determine amount, quality, acceptability, and fitness of several kinds of work 

and materials that are provided under this Contract and shall decide all questions that may 

arise in relation to said work and construction thereof. 

 

C. Engineer shall decide meaning and intent of any portion of Specifications and of any 

Drawings where they may be found obscure or be in dispute. 

 

D. Engineer shall provide responsible observation of construction.  Architect / Engineer has 

authority to stop the Work whenever such stoppage may be necessary to insure proper 

execution of Construction Documents. 

 

E. Engineer shall be interpreter of conditions of Construction Documents and judge of its 

performance. 

 

F. Within reasonable time, Engineer shall make decisions on all matters relating to progress of 

the Work or interpretation of Construction Documents. 

 

G. Engineer’s decisions are subject to review by Public Works Project Manager. 

 

36.  STATED ALLOWANCES 

 

A. Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or 

equipment, and all applicable taxes.  Contractor’s cost of delivery and unloading at site, 

handling costs on site, labor, installation costs, overhead, profit and any other incidental costs 

shall be included in Contractor’s bid, but not as part of cash allowance. 
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B. Department will solicit at least two (2) bids on materials or equipment for which allowance is 

stated and select on basis of lowest qualified responsible bid.  Contractor will then be 

instructed to purchase “Allowed Materials”.  If actual price for purchasing “Allowed 

Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be 

adjusted accordingly.  Adjustment in Contract price shall not contain any cost items excluded 

from cash allowance. 

 

37.  ESTIMATES OF QUANTITIES 

 

A. Whenever estimated quantities of work to be done and materials to be furnished under this 

Contract are shown in any of Construction Documents, they are given for use in comparing 

bids and right is especially reserved to increase or diminish them as they may be deemed 

reasonably necessary or desirable by Department to complete the Work included in this 

Contract, and cost for such increase or diminution shall be adjusted in manner provided for in 

General Conditions of Contract Article 18 entitled “Changes in the Work”. 

 

38.  LANDS AND RIGHTS-OF-WAY 

 

A. Prior to start of construction, County shall furnish all land and rights-of-way necessary for 

carrying out and completion of the Work to be performed under this Contract. 

 

39.  GENERAL GUARANTEE 

 

A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 

accordance with Construction Documents or relieve Contractor of liability in respect to any 

expressed warranties or responsibility for faulty materials or workmanship. 

1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 

Contractor and making of any such payment by County while any such default or breach 

shall exist shall in no way impair or prejudice right of County with respect to recovery of 

damages or other remedy as result of such breach or default. 

 

B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting there from, which appear within period of one (1) year 

from date of substantial completion, providing such defects are not clearly due to abuse or 

misuse by County.  Department will give notice of observed defects with reasonable 

promptness. 

 

C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Engineer’s and Public Works Project Manager. 

 

D. Where guarantees or warrantees are required in sections of Specifications for periods in 

excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and 

Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year. 

 

40.  CONFLICTING CONDITIONS 

 

A. Any provision in any of Construction Documents which may be in conflict or inconsistent 

with any Articles in these General Conditions of Contract or Supplementary Conditions shall 

be void to extent of such conflict or inconsistency. 
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B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall 

govern. 

 

C. Printed dimensions shall be followed in preference to measurements by scale.  Large-scale 

drawings take precedence over small-scale drawings.  Dimensions on Drawings and details 

are subject to field measurements of adjacent work. 

 

41.  NOTICE AND SERVICE THEREOF 

 

A. Any notice to Contractor from Department relative to any part of this Contract shall be in 

writing and considered delivered and service thereof completed, when said notice is posted, 

by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in 

person to said Contractor, or Contractor’s authorized representative on the Work. 

 

42.  PROTECTION OF LIVES AND HEALTH 

 

A. In order to protect lives and health of Contractor’s employees under Contract, Contractor 

shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of 

Department of Commerce, relating to Safety and Health. 

 

B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s 

tools, equipment and methods, and for any damage that may result from their failure or their 

improper construction, maintenance or operation. 

 

43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 

DISADVANTAGED BUSINESS ENTERPRISES 

 

A. Affirmative Action Provisions. 

1. During term of their Contract, Contractor agrees not to discriminate on basis of race, 

religion, color, sex, handicap, age, sexual preference, marital status, physical appearance, 

or national origin against any person, whether recipient of services (actual or potential), 

employee, or applicant for employment.  Such equal opportunity shall include but not be 

limited to following: employment, upgrading, demotion, transfer, recruitment, 

advertising, layoff, termination, training, rates of pay, and any other form of 

compensation or level of service(s).  Contractor agrees to post in conspicuous places, 

these affirmative action standards so as to be visible to all employees, service recipients 

and applicants for this paragraph.  Listing of prohibited bases for discrimination shall no 

be construed to amend in any fashion state or federal law setting forth additional bases 

and exceptions shall be permitted only to extent allowable in state or federal law. 

2. Contractor is subject to this Article only if Contractor has twenty (20) or more employees 

and receives $20,000.00 or more in annual aggregate contracts with County.  Contractor 

shall file and Affirmative Action Plan with Dane County Contract Compliance Specialist 

in accord with Chapter 19 of Dane County Code of Ordinances.  Such plan must be filed 

within fifteen (15) business days of effective date of this Contract and failure to do so by 

said date shall constitute ground for immediate termination of Contract by County.  

Contractor shall also, during term of this Contract, provide copies of all announcements 

of employment opportunities to County’s Office of Equity & Inclusion, and shall report 

annually number of persons, by race, sex and handicap status, who apply for 

employment, and, similarly classified, number hired and number rejected. 

3. Contact Dane County Contract Compliance Specialist at Dane County Office of Equity & 

Inclusion, 210 Martin Luther King, Jr. Blvd., Room 356, Madison, WI 53703, 608/266-

4192. 
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4. In all solicitations for employment placed on Contractor’s behalf during term of this 

Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity 

Employer”.  Contractor agrees to furnish all information and reports required by 

County’s Contract Compliance Specialist as same relate to affirmative action and 

nondiscrimination, which may include any books, records, or accounts deemed 

appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances, 

and provision of this Contract. 

 

B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. 

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County 

regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs), 

Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and 

Emerging Small Business Enterprises (ESBEs). 

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  

List of subcontractors will be required of low bidder as stated in this Contract.  List shall 

indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract 

awarded, shown as percentage of total dollar amount of bid. 

 

44.  COMPLIANCE WITH FAIR LABOR STANDARDS 

 

A. During term of this Contract, Contractor shall report to County Contract Compliance 

Specialist, within ten (10) business days, any allegations to, or findings by National Labor 

Relations Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that 

Contractor has violated statute or regulation regarding labor standards or relations.  If 

investigation by Contract Compliance Specialist results in final determination that matter 

adversely affects Contractor’s responsibilities under this Contract, and which recommends 

termination, suspension or cancellation of this Contract, County may take such action. 

 

B. Contractor may appeal any adverse finding by Contract Compliance Specialist as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 

 

C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 

federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

45.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE 

 

A. Contractor agrees to use and occupancy of portion or unit of the Work before formal 

acceptance by Department, provided Department: 

1. Secures written consent of Contractor; except when in opinion of Public Works Project 

Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list 

items or other Contract requirements. 

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 

of building or use of the Work during remaining period of construction, or, secures 

consent of Surety. 

3. Assumes all costs and maintenance of heat, electricity and water. 

4. Accepts all work completed within that portion or unit of the Work to be occupied, at 

time of occupancy. 

 

46.  CLAIMS 
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A. No claim may be made until Department’s Deputy Public Works Director has reviewed 

Engineer’s decision as provided for in Article 35 of General Conditions of Contract.  If any 

claim remains unresolved after such review by Department's Deputy Public Works Director, 

the claim may be filed under Wisconsin Statute 893.80.  Work shall progress during period of 

any dispute or claim.  Unless specifically agreed between parties, venue will be in Dane 

County, Wisconsin. 

 

47.  ANTITRUST AGREEMENT 

 

A. Contractor and County recognize that in actual economic practice, overcharges resulting from 

antitrust violations are in fact usually borne by County.  Therefore, Contractor hereby assigns 

to County any and all claims for such overcharges as to goods and materials purchased in 

connection with this Contract, except as to overcharges which result from antitrust violations 

commencing after price is established under this Contract and any change order thereto. 

 

48.  INSURANCE 

 

A. Contractor Carried Insurance: 

1. Contractor shall not commence work under this Contract until Contractor has obtained all 

insurance required under this Article and has provided evidence of such insurance to Risk 

Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI 

53703.  Contractor shall not allow any subcontractor to commence work until insurance 

required of subcontractor has been so obtained and approved.  Company providing 

insurance must be licensed to do business in Wisconsin. 

2. Worker’s Compensation Insurance: 

a) Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of Contractor’s employees 

engaged in work at site of project under this Contract and, in case of any such work 

sublet, Contractor shall require subcontractor similarly to provide Worker’s 

Compensation Insurance for all of latter’s employees to be engaged in such work 

unless such employees are covered by protection afforded by Contractor’s Worker’s 

Compensation Insurance. 

b) If any claim of employees engaged in hazardous work on project under this Contract 

is not protected under Worker’s Compensation Statute, Contractor shall provide and 

shall cause each subcontractor to provide adequate Employer’s Liability Insurance 

for protection of such of Contractor’s employees as are not otherwise protected. 

3. Contractor’s Public Liability and Property Damage Insurance: 

a) Contractor shall procure and maintain during life of this Contract, Contractor’s 

Public Liability Insurance and Contractor’s Property Damage Insurance in amount 

not less than $1,000,000 bodily injury, including accidental death, to any one person, 

and subject to same limit for each person, in amount not less than $1,000,000 on 

account of one accident, and Contractor’s Property Damage Insurance in amount not 

less then $1,000,000 or combined single limit of at least $1,000,000 with excess 

coverage over and above general liability in amount not less than $5,000,000. 

Contractor shall add “Dane County” as additional insured for each project. 

b) Contractor’s Public Liability and Property Damage Insurance shall include Products, 

Completed Operation, and Contractual Liability under Insurance Contract.  

“Contractor shall in all instances save, defend, indemnify and hold harmless County 

and Architect / Engineer against all claims, demands, liabilities, damages or any other 

costs which may accrue in prosecution of the Work and that Contractor will save, 

defend, indemnify and hold harmless County and Architect / Engineer from all 

damages caused by or as result of Contractor’s operations” and each shall be listed as 

additional insured on Contractor’s and subcontractors’ insurance policies. 
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c) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of 

Architect / Engineer, agents or employees thereof, arising out of: 

1) Preparation or approval of maps, drawings, opinions, reports, surveys, change 

orders, designs or specifications; or 

2) Giving of or failure to give directions or instructions by Architect / Engineer, 

agents or employees thereof provided such giving or failure to give is primary 

cause of injury or damage. 

d) Contractor shall procure and shall maintain during life of this Contract, 

Comprehensive Automobile Liability Insurance covering owned, non-owned and 

hired automobiles for limits of not less than $1,000,000 each accident single limit, 

bodily injury and property damage combined with excess coverage over and above 

general liability in amount not less than $5,000,000. 

e) Contractor shall either: 

1) Require each subcontractor to procure and to maintain during life of subcontract, 

subcontractor’s Public Liability Property Damage Insurance, and Comprehensive 

Automobile Liability Insurance of type and in same amount specified in 

preceding paragraphs; or 

2) Insure activities of subcontractors in Contractor’s own policy. 

4. Scope of Insurance and Special Hazards:  Insurance required under Article 50.A.2 & 

50.A.3. hereof shall provide adequate protection for Contractor and subcontractors, 

respectively, against damage claims which may arise from operations under this Contract, 

whether such operation be by insured or by anyone directly or indirectly employed by 

insured and also against any of special hazards which may be encountered in 

performance of this Contract as enumerated in Supplementary Conditions. 

5. Proof of Carriage of Insurance:  Contractor shall furnish Risk Manager with certificates 

showing type, amount, class of operations covered, effective dates, dates of expiration of 

policies and “Dane County” listed as additional insured.  Such certificates shall also 

contain (substantially) following statement: “Insurance covered by this certificate will not 

be canceled or materially altered, except after ten (10) business days written notice has 

been received by Risk Manager.” 

 

B. Builder’s Risk: 

1. County shall provide Builder’s Risk insurance coverage for its insurable interests in 

construction or renovation projects with completed value of $1,000,000 or less.  

Therefore, if project completed value is more than $1,000,000, Contractor shall obtain 

and maintain in force, at its own expense, Builder’s Risk Insurance on all risks for 

amount equal to full completed value of covered structure or replacement value of 

alterations or additions.  Any deductible shall not exceed $25,000 for each loss.  Policy 

shall include occupancy clause and list Dane County as loss payee. 

 

C. Indemnification / Hold Harmless: 

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 

commissions, agencies, officers, employees and representatives from and against all 

claims, damages, losses and expenses including attorneys’ fees arising out of or resulting 

from performance of the Work, provided that any such claim, damage, loss or expense is 

attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 

tangible property (other than the Work itself) including loss of use resulting therefrom, 

and is caused in whole or in part by any act or omission of Contractor, any subcontractor, 

anyone directly or indirectly employed by any of them or anyone for whose acts any of 

them may be liable, regardless of whether or not it is caused in part by part indemnified 

hereunder. 

2. In any and all claims against Dane County, its boards, commissions, agencies, officers, 

employees and representatives or by any employee of Contractor, any subcontractor, 

anyone directly or indirectly employed by any of them or anyone for whose acts any of 



 

Bid No. 321022 General Conditions of Contract 

rev. 04/21 00 72 13 - 22 

them may be liable, indemnification obligation under this Contract shall not be limited in 

any way by any limitation on amount or type of damages, compensation or benefits 

payable by or for Contractor or any subcontractor under worker’s compensation acts, 

disability benefits or other employee benefit acts. 

3. Obligations of Contractor under this Contract shall not extend to liability of Architect / 

Engineer, its agents or employees arising out of: 

a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders, 

designs or specifications; or 

b) Giving of or failure to give directions or instruction by Architect / Engineer, its 

agents or employees provided such giving or failure to give is primary cause of injury 

or damage. 

4. Dane County shall not be liable to Contractor for damages or delays resulting from work 

by third parties or by injunctions or other restraining orders obtained by third parties. 

 

49.  WISCONSIN LAW CONTROLLING 

 

A. It is expressly understood and agreed to by parties hereto that in event of any disagreement or 

controversy between parties, Wisconsin law shall be controlling. 

END OF SECTION 
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SECTION 00 73 00 

SUPPLEMENTARY CONDITIONS 

 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 

 

A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 

Payment for work under said contract.  Form shall provide similar information as shown on 

AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to Public 

Works Project Manager for approval. 
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END OF SECTION 
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SECTION 00 73 00 

BEST VALUE CONTRACTING 
 

1.  CONTRACTORS / LICENSURE APPLICANTS 

The Dane County Department of Public Works requires contractors & subcontractors to be a Best 
Value Contractor (BVC) before being hired.  Contractor & subcontractor application documents 
should be turned in immediately.  Contractor approval or exemption must be complete prior to Bid 
Due Date / Time.  All subcontractors must also be approved or prove their exemption ten (10) 
business or more days before performing any work under a County contract.  This document shall be 
completed, properly executed, along with the necessary attachments and additional information that 
the County requires for the protection and welfare of the public in the performance of a County 
contract. 

Contractors or subcontractors of any tier who attain qualification status will retain that status for a 
period of three (3) years from the date of qualification.  Contractors shall notify the Dane County 
Department of Public Works, Highway & Transportation within fifteen (15) days of any changes to its 
business or operations that are relevant to the application or status.  Failure to do so could result in 
suspension, revocation of the contractor’s qualification, debarment from County contracts for up to 
three (3) years and / or other sanctions available under the law. 

No contracts will be awarded for construction work performed on Dane County projects unless the 
contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as an 
Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and agrees to 
an acceptable apprenticeship program.  If you are not currently approved as a Wisconsin Trade 
Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please contact the 
Department of Workforce Development - Bureau of Apprenticeship Standards at 608/266-3133 or 
visit their web site at: https://dwd.wisconsin.gov/apprenticeship/. 

Fill out the BVC Application at the Public Works Engineering Division web site 
(publicworks.countyofdane.com/bvc).  This document is only provided in the RFB for reference.  The 
following page shows what the questions are on the application. 

2.  EXEMPTIONS TO QUALIFICATION 

Contractors performing work that does not apply to an apprenticeable trade, as outlined in Item 4. 
Apprenticeable Trades, is the only reason for claiming an exemption if not an active Wisconsin 
Trades Trainer.  See Question 18A. 

3.  APPLICATION QUESTIONS 

NO. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm acknowledge that in doing work under any County 

Public Works Contract, it will be required to use as subcontractors 
only those contractors that are also qualified with the County or 
become so ten (10) or more days before beginning any work? 

Yes:  No:  

2 Does your firm possesses all technical qualifications and resources, 
including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same 
through the use of responsible, qualified subcontractors? 

Yes:  No:  

3 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:  No:  

https://dwd.wisconsin.gov/apprenticeship/
https://publicworks.countyofdane.com/bvc
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4 Will your firm meet all bonding requirements as required by 
applicable law or contract specifications? Yes:  No:  

5 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:  No:  

6 Will your firm maintain a substance abuse policy for employees 
hired for public works contracts that comply with Wis. Stats. Sec. 
103.503? Yes:  No:  

7 Will your employees who will perform work on a Public Works 
project all be covered under a current workers compensation 
policy and be properly classified under such policy? 

Yes:  No:  

8 Will your employees who will perform work on a Public Works 
project have the opportunity to enroll in minimum essential 
coverage and not be subject to an enrollment period of more than 
60 days per the federal Affordable Care Act, Sec. 1513? 

Yes:  No:  

9 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances? Yes:  No:  

10 Has your firm been the subject of any order or judgement from any 
State or Federal Agency or court concerning employment practice, 
including but not limited to: classification of employees under state 
unemployment or workers compensation laws; minimum wage, 
overtime pay, recordkeeping, and child labor standards imposed by 
federal or state law; and employment discrimination or unfair labor 
practices prohibited by federal or state law.  (Attach copies of any  
order or judgement) 

Yes:  No:  
If Yes, attach details. 

11 Is your firm authorized or registered to transact business in the 
state by the Department of Financial Institutions in compliance 
with Wis. Stat. Chaps. 178, 179, 180, 181, or 183? 

Yes:  No:  
If Yes, attach details. 

12 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it?  If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes:  No:  
If Yes, attach details. 

13 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:  No:  
If Yes, attach details. 

14 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? Yes:  No:  

If Yes, attach details. 
15 In the past three (3) years, has your firm defaulted or failed to complete 

any contract? 
Yes:  No:  

If Yes, attach details. 
16 In the past three (3) years, has your firm committed a willful violation of 

federal, state or local government safety laws as determined by a final 
decision of a court or government agency authority. 

Yes:  No:  
If Yes, attach details. 

17 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:  No:  
If Yes, attach details. 

18 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards? 

Yes:  No:  
If Yes, attach details. 
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18A Is your firm claiming an exemption to qualification? 
Yes:  No:  

If Yes, attach details. 
19 Contractor has been in business less than one year? 

Yes:  No:  

 
4.  APPRENTICEABLE TRADES: 

• Bricklayer  

• Boilermaker 

• Carpenter 

• Cement Mason (Concrete Finisher)  

• Cement Mason (Heavy Highway)  

• Construction Craft Laborer 

• Data Communications Installer  

• Electrician 

• Elevator Mechanic / Technician 

• Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service  

• Glazier 

• Heavy Equipment Operator / Operating Engineer  

• Insulation Worker (Heat & Frost) 

• Iron Worker (Assembler, Metal Buildings)  

• Painter / Decorator 

• Plasterer  

• Plumber 

• Roofer / Waterproofer  

• Sheet Metal Worker  

• Sprinkler Fitter 

• Steamfitter (Service & Refrigeration)  

• Taper & Finisher 

• Telecommunications (Voice, Data & Video) Installer / Technician  

• Tile Setter 

END OF SECTION 
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SECTION 00 73 11 

FAIR LABOR PRACTICES CERTIFICATION 

 

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 

certifies as follows: 

 

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a 

contract or agreement with the county of Dane. 

 

B. That BIDDER, APPLICANT or PROPOSER has (check one): 

 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 

Employment Relations Commission (“WERC”) to have violated any statute or regulation 

regarding labor standards or relations in the seven years prior to the signature date of this 

Certification. 

 

  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 

Employment Relations Commission (“WERC”) to have violated any statute or regulation 

regarding labor standards or relations in the seven years prior to the signature date of this 

Certification. 

 

 

     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 

 

NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 

and werc.wi.gov. 

 

For reference, Dane County Ordinance 25.09 is as follows: 

(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 

certification indicating whether the bidder has been found by the National Labor Relations 

Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated 

any statute or regulation regarding labor standards or relations within the last seven years. 

The Controller shall investigate any such finding and make a recommendation to the 

committee, which shall determine whether the conduct resulting in the finding affects the 

bidder’s responsibility to perform the contract. 

 

If you indicated that the NLRB or WERC have found you to have such a violation, you 

must include copies of any relevant information regarding such violation with your 

proposal, bid or application. 

 

Include this completed Certification with your bid, application or proposal. 

END OF SECTION 

http://www.nlrb.gov/
http://werc.wi.gov/


Bid No. 321022 General Requirements 

rev. 05/21 01 00 00 - 1 

SECTION 01 00 00 

GENERAL REQUIREMENTS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Summary 

2. Summary of the Work 

3. Contractor Use of Premises 

4. Applications for Payment 

5. Change Procedures 

6. Alternates 

7. Lump Sum Allowances for Work 

8. Coordination 

9. Cutting and Patching 

10. Conferences 

11. Progress Meetings 

12. Job Site Administration 

13. Submittal Procedures 

14. Proposed Products List 

15. Shop Drawings 

16. Product Data 

17. Samples 

18. Manufacturers' Instructions 

19. Manufacturers' Certificates 

20. Quality Assurance / Quality Control of Installation 

21. References 

22. Interior Enclosures 

23. Protection of Installed Work 

24. Parking 

25. Staging Areas 

26. Occupancy During Construction and Conduct of Work 

27. Protection 

28. Progress Cleaning 

29. Products 

30. Transportation, Handling, Storage and Protection 

31. Product Options 

32. Substitutions 

33. Starting Systems 

34. Demonstration and Instructions 

35. Contract Closeout Procedures 

36. Final Cleaning 

37. Adjusting 

38. Operation and Maintenance Data 

39. Spare Parts and Maintenance Materials 
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40. As-Built and Record Drawings and Specifications 

1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 

Documents package. Contractor to provide construction services to provide structural 

roof anchors and penetration sleeves that will allow code compliant means of descent to 

the windows at Dane County Courthouse. Contractor is required to provide window 

cleaning services to demonstrate use of anchors and sleeves. Prove window cleaning 

process and provide methodology. Anchors will be tested by contractor to load amount 

per design requirements. Contractor to provide owner with testing procedure. Provide 

temporary weather tight patching to area affected by installation. Coordinate work times 

with Public works and Facilities Management.  

B. Work by Owner:  County to provide Third-party welding supervision. 

C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 

permits for completion of the Work and facility occupancy.  Provide Public Works 

Project Manager with copies of all permits. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by Contractors or Subcontractors and access by 

Owner. 

B. Coordinate work time with Public Works and Facilities Management 

C. Contractors or Subcontractors shall not visit the site if they are or have recently been ill. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit each Application for Payment on AIA G702™ and G703™ forms or approved 

contractors invoice form.  Contractor shall have these forms notarized and signed. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 

Payment. 

C. Payment Period:  Monthly. 

D. Submit Applications for Payment to Public Works Project Manager for approval & 

processing for payment. 

1.5 CHANGE PROCEDURES 

A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 

bonding, equipment rental, overhead and profit will be included in Change Orders 

authorizing expenditure of funds from contingency allowance. 
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B. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest 

issue). 

1.6 ALTERNATES 

A. Owner shall review and accept or reject alternates quoted on Bid Form. 

B. Coordinate related work and modify surrounding work as required. 

1.7 LUMP SUM ALLOWANCES FOR WORK 

A. Not Applicable. 

1.8 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 

assure efficient and orderly sequence of installation of interdependent construction 

elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 

building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work 

indicated diagrammatically on Drawings. 

D. Refer to Drawings for recommended work sequence and duration. 

E. Contractor shall provide Public Works Project Manager with work plan that ensures the 

Work’s completion within required time & schedule. 

F.  Public Works Project Manager may choose to photograph or videotape site or workers as 

the Work progresses. 

1.9 CUTTING AND PATCHING 

A. Employ skilled and experienced installer to perform cutting and patching new work; 

restore work with new Products. Contractor required to provide temporary weather tight 

patching to areas affected by work. 

B. Submit written request in advance of cutting or altering structural or building enclosure 

elements. 

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor 

construction; completely seal voids. 

D. Refinish surfaces to match adjacent finishes. 
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1.10 CONFERENCES 

A. Project shall have pre-bid conference; see Instructions to Bidders. 

B. Owner will schedule preconstruction conference after Award of Contract for all affected 

parties. 

C. Contractor shall submit Construction Schedule at pre-construction meeting. 

D. When required in individual Specification section, convene pre-installation conference at 

project site prior to commencing work of Section. 

E. Safe distancing & facemasks are required for all conference attendees.  In-person 

conferences will be limited to 10 people; please limit number of attending staff & 

subcontractors.  If there are more than 10 people, we will split group & there will be two 

or more conferences.  Allow sufficient time if you do not make it in to first group. 

1.11 PROGRESS MEETINGS 

A. Day & time of progress meetings to be determined at pre-construction meeting. 

B. General Contractor shall schedule and administer meetings throughout progress of the 

Work at minimum of one (1) per week with Public Works Project Manager, involved 

Dane County staff & other individuals as required. 

C. General Contractor shall preside at meetings, record minutes, and distribute copies within 

two (2) business days to those attending & those affected by decisions made. 

D. Attendance at progress meetings by General Contractor, subcontractors, or their 

authorized representative, is mandatory. 

E. Contractors shall give verbal reports of progress on the Work, discuss schedule for 

upcoming period and present all conflicts, discrepancies or other difficulties for 

resolution. 

F. In-person meetings shall be limited & shall follow current Public Health - Madison & 

Dane County procedures & recommendations (see 

publichealthmdc.com/documents/office_space_checklist.pdf and 

publichealthmdc.com/coronavirus/forward-dane/current-order).  Whenever possible, hold 

meetings via teleconference or videoconference, to be hosted by contractor or consultant.  

Dane County reserves right to mandate safe physical distancing & use of facemasks by 

all personnel while inside any County facility or on any County grounds. 

1.12 JOB SITE ADMINISTRATION 

A. Contractor shall have project superintendent on site minimum of  eight (8) hours per 

week during progress of the Work. 

https://publichealthmdc.com/documents/office_space_checklist.pdf
https://publichealthmdc.com/coronavirus/forward-dane/current-order
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B. Contractor shall not change their project superintendent or project manager for duration 

of the Work without written permission of Public Works Project Manager. 

C. Engineer shall have representative on site regularly during progress of the Work. 

1.13 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 

Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 

Products required, field dimensions, adjacent construction work, and coordination of 

information is in accordance with requirements of the Work and Construction 

Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 

may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 

submittal. 

1.14 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of 

major Products proposed for use, with name of manufacturer, trade name, and model 

number of each Product. 

1.15 SHOP DRAWINGS 

A. Submit number of copies that Contractor & Architect / Engineer require, plus one (1) 

copy that shall be retained by Public Works Project Manager. 

1.16 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus one (1) copy that shall be retained 

by Public Works Project Manager.  

B. Mark each copy to identify applicable products, models, options, and other data. 

Supplement manufacturer's standard data to provide information unique to this Project. 

1.17 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of Product. 

B. Submit samples of finishes from full range of manufacturers' standard colors, textures, 

and patterns for Public Works Project Manager's & Engineer’s selection. 
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1.18 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 

instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 

in quantities specified for Product Data. 

1.19 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 

Public Works Project Manager for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 

supporting reference data, affidavits, and certifications as appropriate. 

1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 

and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 

stringent tolerances, codes, or specified requirements indicate higher standards or more 

precise workmanship. 

1.21 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 

clarification from Public Works Project Manager before proceeding. 

1.22 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 

areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 

prevent damage to existing materials and equipment. 

1.23 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 

Specification sections. 

1.24 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel.  Parking 

shall not be available at the Work site. 
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B. All contractors and their employees shall cooperate with General Contractor and others in 

parking of vehicles to avoid interference with normal operations and construction 

activities. 

C. Do not obstruct existing service drives and parking lots with equipment, materials and / 

or vehicles.  Keep accessible for Owner’s use at all times. 

1.25 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 

B. On-site space for use as staging areas and storage of materials is limited and will be 

apportioned among various Contractors as their needs dictate with due regard for storage 

requirements of each Contractor.  Each Contractor shall be responsible for safety of 

equipment and materials that are stored on site. 

1.26 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. Areas of existing facility will be occupied during period when the Work is in progress.  

Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with 

Owner, schedule work and store materials so as to interfere as little as possible with 

normal use of premises.  Work performed on Saturday shall be by permission of Owner.  

Notify Owner when coring or similar noise making work is to be done and obtain 

Owner's written approval of schedule.  If schedule is not convenient for Owner, 

reschedule and resubmit new times for Owner approval.  Coring of floor along with other 

noisy work may have to be done on second and third shifts. 

B. Work shall be done and temporary facilities furnished so as not to interfere with access to 

any occupied area and so as to cause least possible interference with normal operation of 

facility or any essential service thereof. 

C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for 

use by Owner, employees and public. 

D. Contractor shall provide adequate protection for all parts of facility, its contents and 

occupants wherever the Work under this Contract is to be performed. 

E. Each Contractor shall arrange with Owner to make necessary alterations, do new work, 

make connections to all utilities, etc., and at such times as will not cause interruption of 

utility services to facility.  Contractor doing this work shall protect, cap, cut off and / or 

replace and relocate existing pipes, electrical work and other active utilities encountered 

which may interfere with new construction work. 

F. New work in extension of existing work shall correspond in all respects with that to 

which it connects or similar existing work unless otherwise indicated or specified. 

1. Existing work shall be cut, altered, removed or replaced as necessary for 

performance of Contract obligations. 

2. Work remaining in place, damaged or defaced by reason of work done under this 

Contract shall be restored equal to its condition at time of Award of Contract. 
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3. If removal of work exposes discolored or unfinished surfaces or work out of 

alignment, such surfaces shall be refinished or materials replaced as necessary to 

make continuous work uniform and harmonious. 

G. Contractor is not responsible for providing & maintaining temporary toilet facilities. 

H. Contractor & subcontractors shall follow all current Public Health - Madison & Dane 

County procedures & recommendations (see 

publichealthmdc.com/documents/office_space_checklist.pdf and 

publichealthmdc.com/coronavirus/forward-dane/current-order).  Dane County reserves 

right to mandate safe physical distancing & use of facemasks by all personnel while 

inside any County facility or on any County grounds. 

1.27 PROTECTION 

A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, 

mechanical, electrical & plumbing equipment, walks and driveways and pay for any 

damage to same resulting from insufficient or improper protection. 

B. Contractor shall provide and maintain barricades & signage to prohibit public access to 

construction site. 

C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions 

in streets, roads or sidewalks and at all trenches adjacent to public walks or roads. 

1.28 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 

orderly condition. 

1.29 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 

systems forming the Work, but does not include machinery and equipment used for 

preparation, fabrication, conveying and erection of the Work. Products may also include 

existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 

specifically identified or allowed by Construction Documents. 

1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 

instructions. 

1.31 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intentional to discriminate against "equal" 

product made by another manufacturer. Intention is to set definite standard of material 

https://publichealthmdc.com/documents/office_space_checklist.pdf
https://publichealthmdc.com/coronavirus/forward-dane/current-order
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quality. Should bidder choose to bid materials other than those specified, bidder shall 

submit said materials specifications to Public Works Project Manager for approval at 

least seven (7) business days prior to Bid Due Date. 

B. Products and materials that are not specified, but have been approved for use by Public 

Works Project Manager shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Due Date may be 

considered. Owner reserves right to approve or reject substitutions based on Specification 

requirements and intended use. 

1.32 SUBSTITUTIONS 

A.  Public Works Project Manager shall consider requests for Substitutions only up to seven 

(7) business days prior to date of Bid Due Date. 

B. Document each request with complete data substantiating compliance of proposed 

Substitution with Construction Documents. 

C. Limit each request to one (1) proposed Substitution for Public Works Project Manager’s 

consideration. 

D. Substitutions shall not change contract price established at Bid Due Date. 

1.33 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 

C. Execute start-up under supervision of responsible persons in accordance with 

manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 

functioning correctly. 

1.34 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 

final inspection. 

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 

maintenance, and shutdown of each item of equipment at agreed-upon times, at 

designated location. 

C. Owner may choose to photograph or videotape demonstration session; demonstration and 

demonstrator shall be to level of satisfaction of Owner. 
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1.35 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 

has been inspected, and the Work is complete in accordance with Construction 

Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 

previous payments, and amount remaining due. 

1.36 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.37 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

1.38 OPERATION AND MAINTENANCE MANUAL 

A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all 

systems, materials, products, equipment, mechanical and electrical equipment and 

systems supplied and installed in the Work.  Provide electronic version of operation and 

maintenance manual also. 

1.39 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 

individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

1.40 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 

whether Project for which they are made is executed or not.  Contractor shall furnish 

Engineer with original marked up redlines of Construction Documents’ drawings and 

specifications that shall include all Addendums, Change Orders, Construction Bulletins, 

Field Directives, on-site changes, field corrections, etc.   

B.  Engineer shall update original Construction Documents to include all Addendums & any 

other changes including those provided by Contractor in As-Built Drawings & 

Specifications.  These updates are project Record Drawings & Specifications. 

C. Engineer shall furnish Public Works Project Manager with Record Drawings as detailed 

in Professional Services Agreement.  
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PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Summary 

2. Waste Management Goals 

3. Construction and / or Demolition Waste Management 

4. Waste Management Plan 

5. Reuse 

6. Recycling 

7. Materials Sorting and Storage On Site 

8. Lists of Recycling Facilities Processors and Haulers 

9. Waste Management Plan Form 

B. Related Sections: 

1. Section 01 00 00 - General Requirements 

1.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result 

of this project be salvaged, reused or recycled in order to minimize impact of 

construction waste on landfills and to minimize expenditure of energy and cost in 

fabricating new materials.  Additional information may be found in Dane County 

Green Building Policy, Resolution 299, 1999-2000. 

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT 

A. All construction and demolition waste suitable for recycling may go to Dane 

County Construction & Demolition Recycling Facility located at 7102 US Hwy 

12, Madison, located across from Yahara Hills Golf Course.  This facility can 

receive mixed loads of construction and demolition waste.  For complete list of 

acceptable materials, see landfill.countyofdane.com/services/construction. 

B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other 

waste from this project.  landfill.countyofdane.com/services/landfill. 

1.4 WASTE MANAGEMENT PLAN 

A. Contractor shall develop Waste Management Plan (WMP) for this project.  

Contact the Dane County Special Projects & Materials Manager with questions.  

Outlined in RECYCLING section of this specification are examples of materials 

that can be recycled or reused as well as recommendations for waste sorting 

methods. 

B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  

Submit WMP to Public Works Project Manager within fifteen (15) business days 

of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall 

include cover letter and WMP form with: 

https://landfill.countyofdane.com/services/construction
https://landfill.countyofdane.com/services/landfill
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1. Information on: 

a. Types of waste materials produced as result of work performed 

on site; 

b. Estimated quantities of waste produced; 

c. Identification of materials with potential to be recycled or 

reused; 

d. How materials will be recycled or reused; 

e. On-site storage and separation requirements (on site containers); 

f. Transportation methods; and 

g. Destinations. 

1.5 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials 

as possible.  Investigate salvage for materials not reusable on site. 

1.6 RECYCLING 

A. These materials may be recycled at Dane County Construction & Demolition 

Recycling Facility: 

1. Wood. 

2. Wood Pallets. 

3. PVC Plastic (pipe, siding, etc.). 

4. Asphalt & Concrete. 

5. Bricks & Masonry. 

6. Vinyl Siding. 

7. Cardboard. 

8. Metal. 

9. Unpainted Gypsum Drywall. 

10. Shingles. 

B. These materials can be recycled elsewhere in Dane County area: 

1. Fluorescent Lamps. 

2. Foam Insulation & Packaging (extruded and expanded). 

3. Carpet Padding. 

4. Barrels & Drums. 

C. All materials must be recycled at WDNR permitted waste processing facilities 

that adhere to all State Statutes. 

1.7 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials.  Number of 

containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 

containers to help facilitate recycling. 

C. Dane County allows mixed loads of recycled materials only per instructions at 

landfill.countyofdane.com/services/construction. 

https://landfill.countyofdane.com/services/construction
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1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Refer to landfill.countyofdane.com/services/construction for information on 

Dane County Construction & Demolition Recycling Facility. 

B. Web site landfill.countyofdane.com/recycle-locations lists current information 

for Dane County Recycling Markets.  Contractors can also contact Allison 

Rathsack, 608/266-4990, or local city, village, town recycling staff listed at site 

landfill.countyofdane.com/resources/local-contacts.  Statewide listings of 

recycling / reuse markets are available from UW Extension at uwgb.edu/solid-

hazardous-waste-education-center/. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 

 

https://landfill.countyofdane.com/services/construction
https://landfill.countyofdane.com/recycle-locations
https://landfill.countyofdane.com/resources/local-contacts
http://www.uwgb.edu/solid-hazardous-waste-education-center/
http://www.uwgb.edu/solid-hazardous-waste-education-center/
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Contractor Name:    

Address:    

   

Phone No.:    Recycling Coordinator:    

MATERIAL 

ESTIMATED 

QUANTITY 

DISPOSAL METHOD 

(CHECK ONE) 

RECYCLING / REUSE COMPANY OR 

DISPOSAL SITE 

Salvaged & 

reused building 

materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood Pallets    units 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Asphalt & 

Concrete 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Bricks & 

Masonry 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Vinyl Siding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Cardboard 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Unpainted 

Gypsum / 

Drywall 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Shingles 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Fluorescent 

Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Barrels & Drums    units 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   



WASTE MANAGEMENT PLAN FORM 

 

Bid No. 321022 Construction Waste Management, Disposal & Recycling 

rev. 05/21 01 74 19 - 5 

Other    

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    

   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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SECTION 055000 - METAL FABRICATIONS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Staging support frames. 

1.3 ACTION SUBMITTALS 

A. Shop Drawings: Show fabrication and installation details. Include plans, elevations, sections, 

and details of metal fabrications and their connections. Provide Shop Drawings for the 

following: 

1. Steel framing and supports for window access staging. 

1.4 QUALITY ASSURANCE 

A. Welding Qualifications: Qualify procedures and personnel according to AWS D1.1/D1.1M, 

"Structural Welding Code - Steel." 

B. Welding Qualifications: Qualify procedures and personnel according to the following: 

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel." 

PART 2 - PRODUCTS 

2.1 METALS 

A. Steel Plates, Shapes, and Bars: As Indicated. 

2.2 MISCELLANEOUS MATERIALS 

A. High Performance Paint: As indicated on drawings. 
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2.3 FABRICATION, GENERAL 

A. Shop Assembly: Preassemble items in the shop to greatest extent possible. Disassemble units 

only as necessary for shipping and handling limitations. Use connections that maintain 

structural value of joined pieces. Clearly mark units for reassembly and coordinated installation. 

B. Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a radius of 

approximately 1/32 inch unless otherwise indicated. Remove sharp or rough areas on exposed 

surfaces. 

C. Form exposed work with accurate angles and surfaces and straight edges. 

D. Weld corners and seams continuously to comply with the following: 

1. Use materials and methods that minimize distortion and develop strength and corrosion 

resistance of base metals. 

2. Obtain fusion without undercut or overlap. 

3. Remove welding flux immediately. 

4. At exposed connections, finish exposed welds and surfaces smooth and blended so no 

roughness shows after finishing and contour of welded surface matches that of adjacent 

surface. 

E. Fabricate seams and other connections that are exposed to weather in a manner to exclude 

water. Provide weep holes where water may accumulate. 

2.4 MISCELLANEOUS FRAMING AND SUPPORTS 

A. Provide steel framing and supports indicated on drawings. 

2.5 STEEL AND IRON FINISHES 

A. Preparation for Shop Priming: Prepare surfaces to comply with requirements indicated below: 

1. Items Indicated to Receive Zinc-Rich Primer: SSPC-SP 6/NACE No. 3, "Commercial 

Blast Cleaning." 

B. Shop Priming: Apply indicated zinc rich primer and top coats per drawings and manufacturer’s 

recommendations. 

1. Hold paint back from faces / edges to be field welded. 

C. Shop Paint: Apply finish paint as indicated on the drawings, per manufacturer’s 

recommendations. 

1. Confirm paint color with owner. 

2. Hold paint back from faces/edges to be field welded. 
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METAL FABRICATIONS 055000 - 3 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for installing 

metal fabrications. Set metal fabrications accurately in location, alignment, and elevation; with 

edges and surfaces level, plumb, true, and free of rack; and measured from established lines and 

levels. 

B. Fit exposed connections accurately together to form hairline joints. Weld connections that are 

not to be left as exposed joints but cannot be shop welded because of shipping size limitations. 

Do not damage shop paint coatings, or  weld, cut, or abrade surfaces of exterior units that have 

been painted after fabrication and are for bolted or screwed field connections. 

C. Field Welding: Comply with the following requirements: 

1. E70 

2. Use materials and methods that minimize distortion and develop strength and corrosion 

resistance of base metals. 

3. Obtain fusion without undercut or overlap. 

4. Remove welding flux immediately. 

3.2 ADJUSTING AND CLEANING 

A. Touchup Painting: Immediately after erection, prepare and repaint abraded areas exposed to 

weather with the same material as used for shop painting to comply with manufacturers 

requirements for touching up shop-painted surfaces. 

END OF SECTION 055000 



SECTION 07201 

 

INSULATION 
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PART 1 -- GENERAL 

 

1.01  CONDITIONS OF THE CONTRACT 

 

A. The conditions of the Contract (General, Supplementary, and Other Conditions) and the 

requirements of Division 1, are hereby made a part of this Section.  Applicable provisions of 

Division 1 shall govern the Work under this Section. 

 

1.02  WORK INCLUDED 

 

A. This Section only includes labor, material, equipment and related services necessary to 

perform the following Work: 

 

1.     Clean and repair roof deck areas affected by anchorage installation. 

 

1.03  RELATED SECTIONS 

 

A. Section 07531 – Elastomeric Sheet Roofing – Fully Adhered. 

 

B. Section 07620 - Sheet Metal Flashing and Trim. 

 

C. Section 07900 - Sealants. 

 

1.04  QUALITY ASSURANCE 

 

A. The Insulation Manufacturer shall have a minimum ten (10) years experience specializing in roof 

insulations. 

 

B. The Contractor shall keep a copy of the Insulation Manufacturer’s installation instructions and 

these Specifications on site at all times. 

 

1.05  REGULATORY REQUIREMENTS 

 

A. Materials and construction shall meet the following: 

 

1. Underwriters Laboratories, Inc. (UL):  Class A Fire Hazard Classification. 

 

2. Factory Mutual Engineering Corporation (FM):  Windstorm Resistance Classification, FM 

Data Sheets 1-28 (September, 1991 Revision) and 1-49 (Class I-90 Construction); Fire 

Classification, Class 1 (FM Approval Standards). 

 

3. International Conference of Building Officials, Uniform Building Code (UBC). 

 

4. Regional, State, and Local Building Codes and/or Ordinances. 

 

1.06  REFERENCES 

 

A. References shall refer to the most recent standard. 
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1. American Society for Testing and Materials (ASTM). 

 

2. Federal Specifications (FS). 

 

3. Factory Mutual Engineering Corporation (FM). 

 

1.07  SPECIAL ROOFING CONTRACTOR REQUIREMENTS 

 

A. The Contractor’s Foreman shall be present on the job site during the majority of work hours and 

shall be accessible at all times to ensure good Project coordination and communication. 

 

B. During the workday should the weather conditions appear to be changing adversely, the Foreman 

shall take preventative measures to allow the roof to be closed to a watertight condition to avoid 

exposure of buildings, equipment and materials. 

 

C. All Work that requires saw cutting, vacuuming and other similar functions that create substantial 

noise and/or vibration shall be coordinated well in advance of the Work with the Owner. 

 

D. Prior to the start of the Project, and daily after the start, the Contractor shall review the type of 

space below the roof being worked on to ensure that all special requirements because of occupancy 

type are complied with prior to the start of the Work. 

 

E. Take all necessary precautions to protect the Owner’s property from any and all damage which may 

result due to Work on this Project. 

 

F. Repair any Work, damaged by failure to provide proper and adequate protection, to its original state 

to the satisfaction of the Owner or remove and replace with new Work at the Contractor’s expense. 

 

1.08  SUBMITTALS 

 

A. Submit shop drawings as required.  Drawings shall show details required for proper insulation 

system installation that are not shown in or that differ from the Specifications and Drawings. 

 

B. Submit a list of materials for use in the Work. 

 

C. Submit product data for the insulation system(s). 

 

D. Submit Insulation Manufacturer’s installation instructions. 

 

E. One e-mail copy of each submittal is required. 

 

1.09  PRODUCT DELIVERY, STORAGE AND HANDLING 

 

A. Deliver all materials in Manufacturer’s original, unopened containers with Manufacturer’s labels 

intact and legible. 
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B. Stack insulation at least 4” above the ground on pallets and cover with a breathable covering, such 

as canvas.  The covering shall extend to grade on all sides.  Protect foam insulations from direct 

exposure to sunlight.  Translucent plastic wrap as provided by the Manufacturer for shipping will 

not constitute adequate protection. 

 

C. Materials shall be stored so as to protect them completely from damage by the elements and 

temperatures.  Storage of materials on ground and/or rooftop shall be protected with waterproof 

canvas covering and stored on raised platforms.  The use of pallets or similar type equipment will 

be acceptable. 

 

1. Waterproof canvas covering shall be applied in a watertight manner and securely tied at the 

end of each work day or work period. 

 

2. Use of the Manufacturer’s product protection wrapping is not acceptable for worksite type 

protection.  Wrapping shall be side-punctured or end-punctured or slashed before covering 

with canvas. 

 

3. No tears in the waterproof canvas covering will be allowed. 

 

D. Material storage in warehouse, storage trailer, or tent is recommended. 

 

E. Keep lids tightly sealed on all emulsions, solvent based adhesives, and cements to keep volatiles 

from escaping. 

 

F. Handling Materials 

 

1. Do not store or transport insulation materials on the roof in a manner that may exceed the live 

load capacity of the deck system or the structure.  The Engineer, during routine observations, 

may make recommendations as to loading. 

 

2. Do not transport insulation materials over or store materials on a finished section, without 

prior approval from the Engineer. 

 

 

1.10  ENVIRONMENTAL REQUIREMENTS 

 

A. Do not apply insulation during inclement weather or when air temperature is below (or is expected 

to be below) 40°F (5°C).   

 

1.11  GUARANTEES, WARRANTIES, CERTIFICATES 

 

A. Furnish two copies of the following to the Engineer: 

 

1. Manufacturers System Warranty:  The Contractor shall warrant, in writing, all insulation 

materials for a period of twenty (20) years following completion and that the insulation system 

has been installed according to material Manufacturer’s current specifications.  The warranty 

shall cover labor and materials.  (Refer to warranty under section 07531). 
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PART 2 -- PRODUCTS 

 

 The Contractor is responsible for furnishing the following materials in the amount required for completion 

of the entire Project specified herein. 

 

2.01  ACCEPTABLE MANUFACTURERS 

 

A. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in 

this Section.  No materials specified or approved shall contain asbestos. 

 

B. All materials shall be new unless otherwise noted. 

 

2.02  MATERIALS 

 

A. Insulation 

 

1. Flat Stock: 

 

a. Polyisocyanurate:  (Base layer of tapered system to be 2 inches thick)  Rigid board 

insulation as recommended by the roof system manufacturer and as approved by 

Architect/Engineer.  Fiberglass facers are required; 4’ X 8’ maximum board size; 

maximum thickness 2 inches.  Conform to FS HH-1972/2 Class 1. “Iso 95+” as 

manufactured by Firestone Building Products or approved equal. 

 

 

b. High Density Roof Cover Board:  High Density polyisocyanurate rigid board with coated 

fiberglass facers 4’ x 4’ maximum board size. “Isogard HD Cover Board” as manufactured 

by Firestone Building Products or approved equal. 

 

2. Tapered: 

 

a. Polyisocyanurate:  1/8” designated per foot slope (base layer of tapered system to be 2 

inches thick) with polyisocyanurate board fill (not to exceed 1-1/2” thickness) as 

recommended by the roof system manufacturer and as approved by Architect/Engineer. 

Minimum starting thickness 1.5” or as approved by Architect/Engineer.  Fiberglass facers 

are required.  Conform to FS HH-1972/2 Class 1.  Note:  Maximum thickness of any 

tapered insulation board to be 2 inches.  :Iso 95+ tapered” as manufactured by Firstone 

Building products or approved equal 

 

b. Saddles and Crickets:  1/4” per foot finished slope (except as noted on the Drawings) as 

recommended by the roof system manufacturer and as approved by Architect/Engineer.  

Fiberglass facers are required; 4’ X 8’ maximum board size; maximum thickness 2 inches.  

Conform to FS HH-1972/2 Class 1. 

 

c. Insulation/Cover Board Adhesive: Shall be two part polyurethane bead adhesive.  “I.S.O. 

Stick” as manufactured by Firestone Building Products or approved equal. 
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B. Fasteners (Miscellaneous): 

 

1. Nails used to secure wood such as fascias, cant strips, blocking and nailers to other wood 

members shall be galvanized and long enough to penetrate 1-1/4”.  Two rows are required, 

staggered when feasible.  Spacing in any one row shall not exceed 24”.  Spacing shall not 

exceed 12”, 8’ each way from outside corners.  Withdrawal resistance shall be 100 pounds per 

nail minimum.  (Lag screws of equivalent strength may be used if desired.) 

 

2. Fasteners used to secure lumber to masonry or concrete shall be 1/2” minimum diameter metal 

expansion stud anchors in pre-drilled holes such as “Kwik-Bolt II Stud Expansion Anchor” by 

Hilti, Inc. or as approved by Architect/Engineer.  Space fasteners at 12” o.c. (maximum). 

 

3. Other fasteners not specifically described shall be as selected by the Contractor subject to 

approval by the Engineer.  All fasteners shall meet the requirements set forth in FM Data Sheet 

1-28 and 1-49 as appropriate. 

 

G. Flame Resistant Foil Faced Building Insulation:  ASTM C665, Type III, Class A fiberglass blanket 

such as “FSK-25” by CertainTeed or as approved by Architect/Engineer. 

 

H. Lumber, Nailers and Blocking:  #2 grade wood (lumber) or better. 

 

I. Plywood:  (Thickness as shown on the Drawings)  APA exterior rated 4-ply CDX with salt 

preservative pressure treatment (0.40 pcf minimum retention). 

 

J. Batt Insulation:  ASTM C665, FS HH-I-521, Type I, nominal 4” thick fiberglass blanket. 

 

K. Other Materials:  All other materials, not specifically described but required for a complete and 

proper installation of the Work in this Section, shall be as selected by the Contractor subject to 

approval by the Engineer. 

 

PART 3 – EXECUTION 

 

3.01  DEFINITIONS 

 

A. The term “phased construction” or “phased application” shall mean the insulation system 

construction or application process in which all parts of cross-section of a roofing system, including 

the vapor retarder, roof insulation, roof membrane and surfacing are not completed for a particular 

roof area during one day or work period. 

 

3.02  EXAMINATION 

 

A. The Contractor shall  have the sole responsibility for the accuracy of all measurements and for the 

estimate of material quantities required and necessary to satisfy the requirements of these 

Specifications. 

 

3.03  SUBSTRATE PREPARATION 
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A. Deck Repairs (Note:  Deck repairs, if needed, shall be as directed by the Engineer and shall be by 

Change Order.) 

 

 

3.04  WORKMANSHIP 

 

A. Weather Condition Limitations:  Proceed with insulation Work only when existing and forecasted 

weather conditions will permit Work to be performed in accordance with the requirements of this 

Specification. 

 

B. After starting the Work, the Contractor shall be responsible for complete moisture integrity of the 

insulation system.  Therefore, the Contractor shall: 

 

1. Establish and follow application procedures to insure that adequate quantities of materials are 

used. 

 

2. Maintain competent Foreman continuously supervising the Work, with authority to discard 

unsuitable materials and remove unsatisfactory workmen from the Project. 

 

3. Observe all fire precautions involving the storage and handling of insulation materials.  

Provide adequate quantity of fire extinguishers at the worksite, especially at the kettles, 

torches, or open flames. 

 

4. Comply with current insulation safety standards at all times. 

 

5. Supervise installation of and be responsible for seeing that roof mechanical and electrical 

equipment, roof drains, etc. are properly set without damage to the roof.  Make roof and 

flashing repairs as necessary and advise the Engineer in writing of all potential leaks as may be 

caused by other trades not under the Contractor’s control. 

 

6. Under no conditions shall any insulation materials be applied before sunrise, or at anytime 

when there are indications of moisture present (rain, mist, dew, frost, and snow). 

 

7. Install only as much insulation material as can be completed and covered in accordance with 

the requirements of this Specification in any one day or work period. 

 

 

8. The Contractor shall install flashings at openings, projections and walls adjoining new Work 

every day or work period.  If circumstances do not allow this, these areas shall be made 

watertight at the end of each day or work period. 

 

9. At the end of each day’s Work, install temporary water cut-offs at all points where the roof 

membrane does not abut a wall, wood edge member or expansion joint.   The water cut-off 

shall be removed completely before continuing the roof installation.  If breaks occur in the 

water cut-offs or any other part of the roof membrane and water damages the roof insulation, 

all damaged roof insulation, vapor retarder and roof membrane over the damaged insulation 

shall be removed and replaced with new materials.  Contractors option:   
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10. Comply with other workmanship requirements as outlined in other Sections of this 

Specification. 

 

D. The following cold weather (below 40°F) precautions shall be followed when applying the roof 

membrane system to insure proper performance of this Specification. 

 

1. Store materials in a heated environment up to one hour immediately prior to installation. 

 

 

3.07  OTHER REPAIRS AND CONSTRUCTION 

 

A. Furnish new wood nailers and blocking for roof installation areas and details applicable. 

 

B. Install new lumber in place of existing rotted or otherwise deteriorated lumber not originally 

scheduled for replacement.  Repairs shall be by Change Order. 

 

C. Install new wood nailers to match height of total insulation thickness at applicable areas. 

 

D. Assure all existing structural material is sound and secured properly prior to construction.  Notify 

the Engineer of any inconsistencies. 

 

3.09  ROOF INSULATION - INSTALLATION  

 

1. Insure substrate is clean and free of debris and completely dry. 

 

2. Install base layer of insulation system in bead adhesive according to FM 1-90. 

 

3. Install remaining layers of insulation and coverboard layer of insulation using bead ashesive.  

All layers shall be adhered according to FM 1-90. 

 

4. Allow foam to rise as required before placing insulation and coverboards. 

 

5. Make sure boards are weighted for the appropriate amount of time before installing additional 

materials. 

 

6. Install cover board in similar fashion over the insulation system, making sure that foam rises 

before the board is installed and that once install the board is wieghted allowing the adhesive 

to properly bond. 

  

7. Cut or score insulation boards to conform to angles of new substrate. 

 

8. Ensure close fit and alignment of all insulation boards limiting any gaps to 1/8” maximum.  

Stagger all board joints within the field of the roof.  Offset the end and side joints a minimum 

of 6” from the joints of the preceding layer. 

 

9. Cover all installed insulation with roofing membrane by the end of each working day and 

before rain showers commence. 
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--- END OF SECTION --- 
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PART 1 -- GENERAL 

 

1.01  CONDITIONS OF THE CONTRACT 

 

A. The conditions of the Contract (General, Supplementary and Other Conditions) and the requirements 

of Division 1, are hereby made a part of this Section.  Applicable provisions of Division 1 shall 

govern Work under this Section. 

 

1.02  WORK INCLUDED 

 

A. This Section includes all labor, material, equipment and related services necessary to perform 

the following Work: 

 

1. Clean and repair roof deck areas affected by anchorage installation. 
 

1.03   RELATED SECTIONS 

 

A. Section 07201 - Insulation. 

 

B. Section 07620 - Sheet Metal Flashing and Trim. 

 

C. Section 07900 - Sealants. 

 

1.04  QUALITY ASSURANCE 

 

A. The membrane Manufacturer shall have a minimum ten (10) years experience specializing in 

elastomeric sheet roof membranes. 

 

B. The Contractor shall have a minimum five (10) years documented experience specializing in 

elastomeric sheet roof membranes. 

 

C. The roof system must be applied by a roofing Contractor authorized by the roof system Manufacturer. 

 

D. All the above indicated job visits shall be documented in writing by the roof membrane 

Manufacturer’s Representative indicating all problems, concerns, recommendations and directives 

given to the roofing Contractor regarding roof system installation. Copies shall be provided to 

Engineer within ten (10) days of the inspection date. 

 

E. It is the roofing Contractor’s responsibility to arrange the Manufacturer’s inspections. 

 

F. There shall be no deviation made from this Specification or the approved shop drawing without prior 

written approval by the Manufacturer and Engineer. 

 

G. Shop drawings of proposed alternate details shall be submitted to the Engineer for approval prior to 

the start of construction. 

 

H. Proposed alternate detail and application procedures shall comply with Specification, Drawings and 

Manufacturer’s recommendations. 

 

I. The Contractor shall keep a copy of the membrane Manufacturer’s installation instructions and these 
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Specifications on site at all times. 

 

1.05   REGULATORY REQUIREMENTS 

 

A. Materials and construction shall meet the following: 

 

1. Underwriters Laboratories, Inc. (UL):  Class A Fire Hazard Classification. 

 

2. Factory Mutual Engineering Corporation (FM):  Windstorm Resistance Classification, FM Data 

Sheets 1-28 (September, 1991 Revision) and 1-49 (Class I-90 Construction); Fire Classification, 

Class 1 (FM Approval Standards). 

 

3. International Conference of Building Officials, Uniform Building Code (UBC). 

 

4. Regional, State, and Local Building Codes and/or Ordinances. 

 

1.06   REFERENCES 

 

A. References shall refer to the most recent standard. 

 

1. American Society for Testing and Materials (ASTM). 

 

2. Federal Specifications (FS). 

 

3. Factory Mutual System (FM). 

 

1.07   SPECIAL ROOF CONTRACTOR REQUIREMENTS 

 

A. The Contractor’s Foreman shall be present on the job site during the majority of work hours and shall 

be accessible at all times to ensure good project coordination and communication. 

 

B. During the workday should the weather conditions appear to be changing adversely, the Foreman 

shall take preventative measures to allow the roof to be closed to a watertight condition to avoid 

exposure of buildings, equipment and materials. 

 

C. All Work that requires saw cutting, vacuuming and other similar functions that create substantial 

noise and/or vibration shall be coordinated well in advance of the work with the Owner and Engineer. 

 

D. Prior to the start of any roof project, and daily after the start, the Contractor shall review the type of 

space below the roof being worked on to ensure that all special requirements because of occupancy 

type are complied with prior to the start of the Work. 

 

E. Take all necessary precautions to protect the Owner’s property as well as adjacent property, including 

trees, shrubs, buildings, sanitary and storm sewers, water piping, gas piping, electric conduit or cable, 

etc., from any and all damage which may result due to work on this Project. 

 

F. Repair any Work, damaged by failure to provide proper and adequate protection, to its original state 

to the satisfaction of the Owner or remove and replace with new Work at the Contractor’s expense. 

 

1.08   SUBMITTALS 
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A. Submit shop drawings as required.  Drawings shall show roof edge condition details, roof penetration 

flashing details, standard roof section and all other details required for proper roof system installation 

that are not shown in or that differ from the Specification and Drawings. 

 

B. Submit a list of materials for use in the Work. 

 

C. Submit product data for membrane and base flashing with temperature range for application of 

membrane. 

 

D. Submit membrane Manufacturer’s installation instructions. 

 

1.09   PRODUCT DELIVERY, STORAGE AND HANDLING 

 

A. Deliver all materials in Manufacturer’s original, unopened containers with Manufacturer’s labels 

intact and legible. 

 

B. Materials shall be stored so as to protect them completely from damage by the elements and 

temperatures.  Storage of materials on ground and/or rooftop shall be protected with waterproof 

(canvas) covering and stored on raised platforms.  The use of pallets or similar type equipment will be 

acceptable. 

 

1. Store cements, primers and Sealants between 40°F and 80°F.  Should they be exposed to low 

temperatures, return to room temperature for several days prior to use. 

 

2. Waterproof (canvas) covering shall be applied in a watertight manner and securely tied at the 

end of each workday or work period. 

 

3. Use of Manufacturer’s product protection wrapping is not acceptable for worksite type 

protection.  The wrapping shall be side-punctured or end-punctured or slashed before covering 

with canvas. 

 

4. No tears in the waterproof (canvas) covering will be allowed. 

 

C. Material storage in warehouse, storage trailer or tent is recommended. 

 

D. Keep lids tightly sealed on all emulsions, solvent-based adhesives, and cements to keep volatiles from 

escaping. 

 

E. Stir adhesives thoroughly before using.  Use mechanical methods of stirring; hand stirring with a 

paddle will not be acceptable. 

 

F. Single ply adhesives have a limited shelf life.  The shelf life of the unused portion of material 

remaining in a previously opened container might be as low as overnight for some products.  Remove 

all materials from the job site that are older than six months from the date of production. 

 

G. Altering the formulation of any adhesive by adding solvents is strictly prohibited.  Any roofing 

installed using field-altered adhesives will be removed. 

 

1.10   ENVIRONMENTAL REQUIREMENTS 

 

A. Do not apply roof membrane, or base flashings during inclement weather or when air temperature is 
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below (or is expected to be below) 40°F (5°C). 

 

B. Do not start tear off of existing materials when inclement weather is expected. 

 

1.11   GUARANTEES, WARRANTIES, CERTIFICATES 

 

A. Furnish two copies of the following to the Engineer: 

 

1. Contractor’s Warranty:  The Contractor shall warrant, in writing, that the roof system shall 

remain leak free for a period of five (5) years following completion and that the roof system has 

been installed according to material Manufacturer’s current specifications.  The warranty shall 

cover labor and materials.  The MRCA printed guarantee shall be used as a standard. 

 

2. Membrane Manufacturer’s Roof System Warranty:  The roof system Manufacturer shall furnish 

an Original Cost of Installation of Manufacturer’s Materials Roofing Guarantee.  The guarantee 

shall include the costs of repairs or replacement of both the membrane and the insulation 

damaged as a result of the membrane failure and necessary to stop leaks which occur during a 

period of twenty (20) years from the date of completion, as a result of workmanship or 

deterioration of the membrane system or base flashing.  The guarantee shall cover both labor and 

materials. 

 

3. Membrane Manufacturer’s Owner Service Manual:  Provide for the Owner an informational 

manual to include Manufacturer’s approved emergency repair procedures and materials, 

maintenance procedures and customer service information. 

 

PART 2 -- PRODUCTS 

 

 The Contractor is responsible for furnishing the following materials in the amount required for completion 

of the entire Project specified herein. 

 

2.01   ACCEPTABLE MANUFACTURERS 

 

A. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in 

this Section.  No materials specified or approved shall contain asbestos. 

 

B. All materials shall be new unless noted otherwise. 

 

2.02   MATERIALS 

 

A. Membrane and Membrane Base Flashing:  ASTM D4637 ethylene propylene diene monomer 

(EPDM), 0.060 inch thickness; in compliance with RMA RP-1 minimum requirements and a UL 

Class A fire rating, “RubberGard” by Firestone Building Products Company or approved equal. 

 

B. Miscellaneous Flashing:  ASTM D4637 uncured EPDM elastomeric form flashing with pre-applied 

adhesive, 0.060” thickness, “EPDM Form Flash” by Firestone Building Products Company or 

approved equal. 

 

C. Tapes:  Membrane splicing tape, such as “QuickSeam Splice Tape” by Firestone Building Products 

Company, or approved equal.  Flashing tapes, such as “QuickSeam Flashing” and “QuickSeam Curb 

Flashing” by Firestone Building Products Company, or approved equal.  Walk pads, such as 

“QuickSeam Walkway Pad” by Firestone Building Products Company, or approved equal. 
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D. Cleaners, Primers, Adhesives, Sealants, and Other Accessory and Miscellaneous Component 

Materials:  As required and recommended by the membrane Manufacturer to provide a complete 

watertight roofing system and as required by the membrane Manufacturer to provide the Owner with 

the warranty as specified. 

 

E. Walk Pads to be installed as shown on the roof plan shall be fully adhered QuickSeam Walks Pads as 

manufactured by Firestone Building Products or approved equal. 

 

F. Fasteners (Miscellaneous): 

 

1. Fasteners such as nails, screws, bolts, etc. shall be compatible with the roof membrane and 

flashing system.  They shall be of type and size as shown on the Drawings, recommended by the 

roof membrane Manufacturer or specified herein. 

 

2. Screws used to secure metal to blocking shall be No. 8 minimum, galvanized penetrating wood 

blocking a minimum 1-1/2” and shall have watertight neoprene washers under head.  The 

installed withdrawal resistance shall be a minimum of 150 pounds per screw. 

 

3. Nails used to secure wood such as fascias, cant strips, blocking and nailers to other wood 

members shall be galvanized and long enough to penetrate 1-1/4”.  Two rows are required, 

staggered when feasible.  Spacing in any one row shall not exceed 24”.  Spacing shall not exceed 

12”, 8’ each way from outside corners.  Withdrawal resistance shall be 100 pounds per nail 

minimum.  (Lag screws of equivalent strength may be used if desired.) 

 

4. Fasteners used to secure lumber to masonry or concrete shall be 1/2” minimum diameter metal 

expansion stud anchors in pre-drilled holes such as Kwik-Bolt II Stud Expansion Anchor by 

Hilti, Inc. or approved equal.  Space fasteners at 12” o.c. (maximum). 

 

5. Fasteners used to secure metal to metal shall be hardened, self-tapping, sheet metal gimlet point 

type, with hex/washer head and be of compatible material. 

 

6. Other fasteners not specifically described shall be as selected by the Contractor subject to 

approval by the Engineer.  All fasteners shall meet the requirements set forth in FM Data Sheets 

1-28 and 1-49 as appropriate. 

 

F. Roof Drain Assemblies:  Obtain replacement clamps, rings and strainers from original Manufacturer 

if possible.  All strainers shall be cast iron. 

 

G. Lumber, Nailers and Blocking:  #2 grade wood (lumber) or better with salt preservative pressure 

treatment (0.40 pcf minimum retention). 

 

H. Plywood:  3/4” APA exterior rated 4-ply CDX  (0.40 pcf minimum retention). 

 

I. Polyvinyl Chloride (PVC) Piping:  Conforming to requirements for Schedule 40, DWV pattern, 

ASTM D1785 and D2665. 

 

J. EPDM Boot Flashing:  Pre-molded round EPDM penetration flashing conforming to Rubber 

Manufacturers Association (RMA) minimum specifications “Pipe Boot” by Firestone Building 

Products Company or approved equal. 
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K. Other Materials:  All other materials, not specifically described but required for a complete and 

proper installation of the work in this Section shall be as selected by the Contractor subject to 

approval by the Engineer. 

 

PART 3 -- EXECUTION 

 

3.01   DEFINITIONS 

 

A. Bond:  The adhesive and cohesive forces holding two roofing components in intimate contact. 

 

B. The term “phased construction” or “phased application” shall mean the roofing system construction 

or application process in which all parts of cross-section of a roofing system (including vapor 

retarder), roof insulation, roof membrane and surfacing are not completed for a particular roof area 

during one day or work period. 

 

3.02   EXAMINATION 

 

A. The Contractor shall have the sole responsibility for the accuracy of all measurements and for the 

estimate of material quantities required and necessary to satisfy the requirements of these 

Specifications. 

 

3.03   WORKMANSHIP 

 

A. All roofing work shall be accomplished with a non-working Foreman overseeing the work of the felt 

setters, mop men, felt layer operators and kettle men who are thoroughly skilled in the application of 

specified materials.  All workmanship to be of the very best and shall be done in such a manner as to 

fulfill the requirements of the Drawings and Specifications. 

 

B. Weather Condition Limitations:  Proceed with roofing work only when existing and forecasted 

weather conditions will permit work to be performed in accordance with the requirements of this 

Specification. 

 

C. After starting the Work, the Contractor shall be responsible for complete moisture integrity of the 

roofing and flashing membrane and for providing a properly applied roof.  Therefore, the Contractor 

shall: 

 

1. Establish and follow application procedures to insure that adequate quantities of materials are 

used. 

 

2. Maintain competent Foreman continuously supervising the Work, with authority to discard 

unsuitable materials and remove unsatisfactory workmen from the Project. 

 

3. Observe all fire precautions involving the storage and handling of roofing materials.  Provide 

adequate quantity of fire extinguishers at worksite, especially at the kettles, torches or open 

flames. 

 

4. Comply with current roofing safety standards at all times. 

 

5. Supervise installation of and be responsible for seeing that roof mechanical and electrical 

equipment, roof drains, etc. are properly set without damage to the roof.  Make roof and flashing 

repairs as necessary and advise the Engineer in writing of all potential leaks as may be caused by 
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other trades not under the Contractor’s control. 

 

6. Under no conditions shall any roofing materials be applied before sunrise, or at anytime when 

there are indications of moisture present (rain, mist, dew, frost, and snow). 

 

7. Install only as much roofing material as can be completed and covered in accordance with the 

requirements of this Specification in any one day or work period. 

 

8. All seams shall be a minimum 3” wide.  The adhesive tape shall be installed in strict accordance 

with the Manufacturer’s directions. 

 

9. Apply roof membrane so that the direction of water flow is over, and not against the laps.  

Closely follow the Manufacturer’s requirements for adhesive tape and sealant application. 

 

10. Insure that all wheeled equipment on the roof be equipped with pneumatic tires. 

 

11. Permit no traffic over, not stack roofing equipment or materials on completed new roof surfaces 

without adequate protection with 1/2” plywood. 

 

12. Insure that all fishmouths are cut (do not attempt to walk down) and objects causing separation 

between reinforcing plies are removed.  Patch the areas if the cut is made after the interply 

mopping has set up. 

 

13. The Contractor shall install flashing at openings, projections and walls adjoining new roofing 

every day or work period.  If circumstances do not allow this, these areas shall be made 

watertight at the end of each day or work period. 

 

14. At the end of each day’s Work, install temporary water cut-offs at all points where the roof 

membrane does not abut a wall, wood edge member or expansion joint.  The water cut-off shall 

be removed completely before continuing the roof installation.  If breaks occur in the water cut-

offs or any other part of the roof membrane and water damages the roof insulation, all damaged 

roof insulation, vapor retarder and roof membrane over the damaged insulation shall be removed 

and replaced with new materials. 

 

15. Comply with other workmanship requirements as outlined in other Sections of this Specification. 

 

D. The following cold weather (below 40°F) precautions shall be followed when applying the modified 

asphalt roof system to insure proper performance of this Specification. 

 

1. Let the membrane “relax” longer and only work on sunny days. 

 

2. Keep the adhesive tape warm so that it can be properly applied.  Do not apply a load to a field 

seam for several days as the cure and strength of the adhesive tape joint take longer to develop in 

cold weather. 

 

3. Allow adequate time for the solvents in the adhesives to “flash off”, so the seams will be strong.  

Check the “dryness” of the apply adhesives carefully before sealing the joints. 

 

3.03   HEALTH AND SAFETY PRECAUTIONS 

 

A. Single ply roofing adhesives, cements and sealants contain ingredients, which can be toxic and are 
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extremely flammable.  Ensure that vapors are not allowed to enter the building at air intake vents or 

other points of access.  Absolutely no smoking is allowed on the entire roof for the duration of the 

Project. 

 

3.04   ROOF MEMBRANE INSTALLATION 

 

A. Roll roof sheets out over prepared substrate and allow membrane to relax for a minimum of 30 

minutes. 

 

B. Fully adhere membrane to insulation per Manufacturer’s detailed instructions. 

 

C. Eliminate air bubbles, wrinkles and fishmouths. 

 

D. Clean membrane lap seams (joints) to remove dirt and talc from the lap area. 

 

E. Apply adhesive tape to membrane lap seams in strict accordance with the Manufacturer’s directions. 

 

F. Check all seams with a probe.  Ensure that roof sheets are fully bonded. 

 

G. Cover all seams with 6 inch batten cover. 

 

3.05   BASE FLASHING INSTALLATION 

 

A. Install new wood blocking and metal where required and as specified in other sections of this 

Specification. 

 

B. All rooftop equipment (including plumbing vents, base flashings, exhaust fans, skylights, vents, etc.) 

shall be raised by installing Contractor with specified and/or approved material to provide minimum 

of 8” between surface membrane and top of base flashing. 

 

C. Install base flashing according to the Drawings and roof membrane Manufacturer’s requirements. 

 

D. Extend plumbing vents as necessary to assure a minimum of 8” of flashing height as measured from 

surface membrane to top of vent stack.  Furnish and install PVC piping with EPDM couplers as 

required. 

 

E. Prime all sheet metal that is to be stripped into the roof membrane as required.  Allow primer to dry 

before stripping in. 

 

F. Comply with applicable recommendations of Factory Mutual Prevention Data 1-49. 

 

G. All flashing on section being re-roofed shall be completed or made watertight by the end of the 

working day. 

 

3.06   MISCELLANEOUS DETAILS 

 

A. Roof Drains 

 

1. Check and clear debris from all roof drains at the end of the working day. 
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--- END OF SECTION --- 



SECTION 07620 

 

SHEET METAL FLASHING AND TRIM 
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PART 1 -- GENERAL 

 

1.01  CONDITIONS OF THE CONTRACT 

 

A. The Conditions of the Contract (General, Supplementary and Other Conditions) and the 

requirements of Division 1 are hereby made a part of this Section.  Applicable provisions of 

Division 1 shall govern Work under this Section. 

 

1.02  WORK INCLUDED 

 

A. This Section includes all labor, material, equipment and related services necessary to furnish 

and install the following Work. 

 

1. Clean and repair roof deck areas affected by anchorage installation. 
 

1.03  RELATED SECTIONS 

 

A. Section 07201 - Insulation. 

 

B. Section 07531 – Elastomeric Sheet Roofing-Fully Adhered 

 

C. Section 07900 - Sealants. 

 

1.04  QUALITY ASSURANCE 

 

A. Perform flashing and sheet metal work in coordination with installer performing roofing. 

 

B. There shall be no deviation made from this Specification or the approved shop drawing without 

prior written approval by the Manufacturer and Engineer. 

 

C. Shop drawings of proposed alternate details shall be submitted to Engineer for approval prior to 

start of construction. 

 

D. Proposed alternate details and application procedures shall comply with the Specifications, 

Drawings and Manufacturer’s recommendations. 

 

1.05  REFERENCES 

 

A. References shall refer to the most recent standard. 

 

1. American Society for Testing and Materials (ASTM). 

 

2. Federal Specification (FS). 

 

3. Sheet Metal and Air Conditioning Contractor’s National Association (SMACNA). 

 

1.06  SPECIAL CONTRACTOR REQUIREMENTS 
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A. The Contractor’s Foreman shall be present on the job site during the majority of the Work hours and 

shall be accessible at all times to ensure good Project coordination and communication. 

 

B. All Work that requires saw cutting, vacuuming and other similar functions that create substantial 

noise and/or vibration shall be coordinated well in advance of the Work with the Owner. 

 

C. Prior to the start of any project and daily after the start, the Contractor shall review the type of space 

below the roof being worked on to ensure that all special requirements because of occupancy type 

are complied with prior to the start of the Work. 

 

D. Take all necessary precautions to protect the Owner’s property as well as adjacent property, 

including trees, shrubs, buildings, sanitary and storm sewers, water piping, gas piping, electric 

conduit or cable, etc. from any and all damage which may result due to Work on this Project. 

 

E. Repair any Work, damaged by failure to provide proper and adequate protection, to its original state 

to the satisfaction of the Owner or remove and replace with new Work at the Contractor’s expense. 

 

1.07  SUBMITTALS 

 

A. Submit shop drawings as required.  Drawings shall show all details required for proper roof system 

installation that are not shown in or that differ from the Specifications and Drawings.  Submit shop 

drawings clearly detailing shaping, joining, length of sections, fastening and installation details. 

 

B. Submit a list of materials for use in the Work. 

 

C. Submit standard color samples for approval. 

 

 

D. Submit shop drawing and sample of coping. 

 

E. Submit shop drawing and sample of counterflashing and receiver. 

 

F. Submit shop drawing of sheet metal expansion joint cover assembly. 

 

G. One e-mail copy of each submittal drawing is required. 

 

1.08  PRODUCT DELIVERY, STORAGE AND HANDLING 

 

A. Delivery and Storage of Materials 

 

1. Deliver all materials in their original unopened containers with all markings intact. 

 

2. Store all materials in a dry place or otherwise protect from water or extreme humidity. 

 

3. Stack metal at least 4” above the ground on pallets and cover with a breathable covering, such 

as canvas.  Covering shall extend to grade on all sides. 

 

4. Store cements, adhesives and sealants in the manner and temperature range recommended by 

the individual Manufacturers. 
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5. Remove damaged materials from the site and replace with new. 

 

B. Handling Materials 

 

1. Handle metal sections to avoid bending, breaking or otherwise damaging them during 

transportation and installation. 

 

2. Do not store or transport materials on the roof in a manner that may exceed the live load 

capacity of the deck system or the structure.  The Engineer, during routine inspections, may 

make recommendations as to loading. 

 

3. Do not transport materials over or store materials on a finished section without prior approval 

of the Engineer. 

 

1.09  GUARANTEES, WARRANTIES, CERTIFICATES 

 

A. Furnish two copies of the following to the Engineer: 

 

1. Contractor’s Warranty:  The Contractor shall warrant, in writing the workmanship for a period 

of five (5) years following completion and that the Work has been installed according to 

material Manufacturer’s current specifications.  The warranty shall cover labor and materials. 

 

2. Manufacturer’s Warranty:  Provide Manufacturer’s standard warranty guaranteeing color, fade, 

chalking and film integrity for a period of 20 years when tested against the Weatherometer 

Method 6152, acceptable per FED TEST METHOD 141 for pre-finished metals with resin 

coating. 

 

PART 2 -- PRODUCTS 

 

 The Contractor is responsible for furnishing the following materials in the amount required for completion 

of the entire Project specified herein. 

 

2.01  ACCEPTABLE MANUFACTURERS AND MATERIALS 

 

A. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in 

this Section.   

 

B. All materials shall be new unless noted otherwise. 

 

2.02  MATERIALS 

 

A. Coping, Expansion Joint Cover Assembly, Parapet Wall Metal and Counterflashing:  24 gage 

factory painted galvanized steel with “Kynar 500” coating.  “UNA-CLAD” as manufactured by 

Firestone Building Products or approved equal. Submit color to Owner and Engineer for approval. 

 

B. Miscellaneous Sheet Metal:  Galvanized steel, ASTM A525 Class G-90 zinc coating, 24 gage with 

minimum 1.25 oz. per square foot galvanized coating. 

 

C. Sheet Metal Wall Panel:  24 gauge factory painted galvanized steel with Kynar 500 resin coating 

meeting ASTM D-2244.  Vertical exposed fastener Omega VR Classic as manufactured by 
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Firestone Building Products or approved equal.  Submit color for approval. 

 

D. Continuous Cleat:  20 gage galvanized steel with minimum 1.25 oz. per square foot galvanized 

coating. 

 

E. Scupper Insert:  Nominal 6” (H) X 9” (L) .018” stainless steel with 2D finish. 

 

F. Fasteners (Miscellaneous) 

 

1. Fasteners such as nails, screws, etc. shall be of same material as metal flashing on which they 

 are used.  They shall be of type and size as shown on the Drawings or specified herein.   

 

2. Screws used to secure metal to blocking shall be #8 minimum, penetrate wood blocking 

minimum 1-1/2” and shall have metal washers and watertight neoprene washers under hex 

head.  The installed withdrawal resistance shall be a minimum of 150 pounds per screw. 

 

3. Fasteners used to secure metal to metal shall be hardened, self-tapping, sheet metal gimlet 

point type, with hex/washer head and be of compatible material. 

 

4. Fasteners used to secure sheet metal to masonry or stone shall be 1/4” minimum diameter 

metal expansion stud anchors in pre-drilled holes such as “Kwik-Bolt II Stud Expansion 

Anchor” by Hilti, Inc. or approved equal.  Space fasteners at 24” o.c. maximum spacing. 

 

5. Fasteners used to secure gutter spacers to hemmed edge shall be 3/8” diameter cadmium plated 

nut, bolt and washer assemblies. 

 

G. Solder:  FS QQ-S-571 or ASTM B32.  Use 50/50 for all applicable work unless otherwise specified. 

 

H. Soldering Flux:  FS O-F-506, type best suited for specific material. 

 

I. Other Materials:  All other materials not specifically described but required for a complete and 

proper installation of the Work in this Section, shall be as selected by the Contractor subject to the 

approval by the Engineer. 

 

2.03  FABRICATION 

 

A. Form sections square, true and accurate to size, free from distortion and other defects detrimental to 

appearance or performance. 

 

B. Provide cross-break to top surface of coping metal and at all exposed surfaces of all metals which 

exceed 8” in cross dimension. 

 

PART 3 -- EXECUTION 

 

3.01  EXAMINATION 

 

A. Examine supporting members and substrate for layout, alignment and soundness. 

 

B. Verify that surfaces are free from debris and unnecessary protrusions. 
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3.02  INSTALLATION 

 

A. Counterflashing 

 

1. Saw-cut mortar joints to form new reglet 1” minimum uniform depth at elevation of a 

minimum 10” above the surface of the roof membrane, as shown on the Drawings.  New reglet 

joint shall not interfere with the location or performance of any through wall flashing.   

 

2. Secure spring locked reglet receivers in clean and sound saw cuts at mortar joint. 

 

3. The reglet receiver shall be notched and lapped at all corners and joints. 

 

4. Secure flashings to reglet receivers using specified type fasteners at 18” o.c. maximum. 

 

5. Fit flashing tight in place.  Make corners square, surfaces true and straight in planes, and lines 

accurate to profiles. 

 

6. The counterflashing shall be notched and lapped at inside corners and joints and seamed at 

outside corners. 

 

7. Maintain lines of constant elevation around entire perimeter unless noted otherwise on the 

Drawings. 

 

8. Apply continuous bead of sealant to masonry/metal intersection at top of reglet.  Tool to 

smooth finish. 

 

9. Where existing structural expansion joint intersects sheet metal work, provide “slip joint” in 

sheet metal work to accommodate movement of the structure. 

 

B. Coping 

 

1. Install adhered EPDM cap flashing over parapet as shown on the Drawings and bond at all laps 

and seams. 

 

2. Install continuous cleat at location(s) as shown on the Drawings. 

 

3. Coping section lengths shall be contained to 10’ lengths or less.  Secure each length at 2’ 

centers through oversized slotted holes on the roof side of the section. 

 

4. Maintain lines of constant elevation around entire perimeter. 

 

5. Where existing structural expansion joint intersects sheet metal work provide “slip joint” in 

sheet metal work to accommodate movement of the structure. 

 

C. Scuppers 

 

1. Lock seams and end joints. Fit flashing tight in place.  Make corners square, surfaces true and 

straight in planes, and lines accurate to profiles.  Hem all exposed edges. 

 

2. Solder seams at all vertical and horizontal surfaces. 
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3. Insert into joints to form tight fit.  Secure in place with specified type fasteners. 

 

4. Seal joints around scupper edge with continuous 5/8” bead of sealant, then tool. 

 

D. Sheet Metal Expansion Joint Cover Assembly 

 

1. Where existing structural expansion joint intersects sheet metal work provide “slip joint” in 

sheet metal work to accommodate movement of the structure. 

 

 

 

 

 

 

--- END OF SECTION --- 
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SEALANTS 
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PART 1 -- GENERAL 

 

1.01  CONDITIONS OF THE CONTRACT 

 

A. The Conditions of the Contract (General, Supplementary and Other Conditions) and the 

requirements of Division 1 are hereby made a part of this Section.  Applicable provisions of 

Division 1 shall govern Work under this Section. 

 

1.02  WORK INCLUDED 

 

A. This Section includes all labor, materials and equipment necessary to perform the following 

Work: 

 

1. Clean and repair roof deck areas affected by anchorage installation. 
 

1.03  RELATED SECTIONS 

 

A. Section 07201 - Insulation. 

 

B. Section 07531 – Elastomeric Sheet Roofing-Fully Adhered 

 

C. Section 07620 - Sheet Metal Flashing and Trim 

 

1.04  QUALITY ASSURANCE 

 

A. The Manufacturer of the sealant system shall have a minimum of five (5) years experience in the 

manufacture of waterproof coatings and sealants. 

 

1.05  SUBMITTALS 

 

A. Manufacturer’s Literature:  Submit two (2) complete sets of Manufacturer’s literature and technical 

data for the sealant system. 

 

B. One e-mail copy of each submittal is required. 

 

1.06  PRODUCT DELIVERY, HANDLING AND STORAGE 

 

A. Delivery and Storage of Materials 

 

1. Deliver all materials in their original unopened containers with all markings intact. 

 

2. All materials must be stored in a dry place or otherwise protected from water or extreme 

humidity. 

 

3. Stack material on pallets at least 4” above the ground and cover with a breathable covering, 

such as canvas. 

 

4. Store sealants in the manner and temperature range recommended by the Manufacturer. 
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B. Handling Materials 

 

1. Do not store or transport materials on the roof in a manner that may exceed the live load 

capacity of the deck system or the structure.  The Engineer, during routine inspections, may 

make recommendations as to loading. 

 

2. Do not transport materials over or store materials on a finished section without prior approval 

of Engineer. 

 

1.07  ENVIRONMENTAL REQUIREMENTS 

 

A. The Contractor shall follow the sealant Manufacturer’s recommendations with regard to surface 

preparation and to the various moisture and temperature limitations of the materials. 

 

B. Install the sealant material under conditions where rain is not anticipated within eight hours of 

application and substrate surface temperatures are above 40°F and below 110°F. 

 

1.08  GUARANTEES, WARRANTIES, CERTIFICATES 

 

A. The sealant Manufacturer and the Contractor shall warrant the performance of the coating system 

for a period of five (5) years starting from the date of acceptance by the Engineer.  Such warranty 

shall include material as well as labor for application.  Damage and/or failure due to acts of God and 

vandalism, may be excluded from such warranty. 

 

PART 2 -- PRODUCTS 

 

 The Contractor is responsible for furnishing the following materials in the amount required for completion 

of the entire Project specified herein. 

 

2.01  ACCEPTABLE MANUFACTURERS 

 

A. Components of the materials as specified herein shall be products of a single approved 

Manufacturer or shall be approved by the Manufacturer as compatible with components produced 

by him and that such components shall be permissible for use under the terms of the warranty. 

 

 

B. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in 

this Section.  No material specified or approved shall contain asbestos. 

 

2.02  MATERIALS 

 

A. Sealant:  A hybrid multi-component chemically curing polyurethane joint sealant meeting the 

requirements of ASTM C920 Type M, Grade P, Class 25 Standards.  Sealant material shall be 

polyurethane elastomer based, meeting or exceeding minimum physical properties as listed in Section 

2.03, and capable of producing a seamless waterproof joint seal.  Color shall be chosen to most closely 

match that of the adjacent concrete/masonry.  OR non-staining and no-tack, soft type with high 

elongation properties and shall be so designated on the label by the Manufacturer such as “Sikaflex 

1a” by SIKA Corp., “Sikaflex 2c NS/SL” by SIKA Corp., “Sonolastic NP1” by Sonneborn Building 

Products, or “Dimonic” by Tremco, Inc.  Follow all Manufacturers’ previously submitted 
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recommendations for type required at joints.  Use non-sag at all joints.   

 

B. Joint Cleaning Compound:  As recommended by the sealant Manufacturer for the joint surfaces to 

be cleaned. 

 

C. Joint Primer/Sealer:  As recommended by the sealant Manufacturer for the joint surface to be 

primed or sealed. 

 

D. Bond Breaker Tape:  Polyethylene tape or other plastic tape as recommended by the sealant 

Manufacturer to be applied to sealant-contact surfaces where bond to the substrate or joint filler 

must be avoided for proper performance of sealant.  Provide self-adhesive tape where applicable. 

 

E. Sealant Backer Rod:  Compressible rod stock polyethylene foam, polyethylene jacketed and 

polyurethane foam or other flexible, permanent, durable non-absorptive material as recommended 

for the compatibility with sealant by the sealant Manufacturer; which will control the joint depth for 

sealant placement, break bond of sealant at bottom of joint, form optimum shape of sealant bead on 

back side, and provide a highly compressible backer to minimize the possibility of sealant extrusion 

when the joint is compressed.  Backer rod shall be at least 1/2” larger than the width of the joint. 

F. Pitch Pan Sealant:  Two-part, self-leveling, Type 1, LP liquid polysulfide polymer sealant such as 

“LP Polysulfide Base Sealant” by Morton Thiokol, Inc. or approved equal. 

 

G. Pitch Pan Grout:  Non-shrink epoxy grout conforming to ASTM C827 such as “Five Star Epoxy 

Grout” by U. S. Grout Corporation or approved equal. 

 

2.03  TYPICAL PERFORMANCE CHARACTERISTICS 

 

A. T-S-00227E and 19-GP-24 test method: 

 

     Adhesion-In-Peel    Mortar 6.3 kg (14 lbs) 

       Anodized aluminum 8.2 kg (18 lbs) 

       Granite 7.3 kg (16 lbs) 

       Minimum requirement 2.26 kg (5 lbs) 

 

     Durability      Passed (on mortar, granite and anodized aluminum at 

     (Bond and Cohesion)     ± 25% movement) 

 

     Sagging      None up to 50°C (122°F) 

 

     Hardness      25 (Shore A) after 7 days at 24°C (75°F), plus  

        21 days at 70°C (158°F) 

 

     Percent Solids     96% after 7 days at 24°C (75°F), plus 21 days at 

        70°C (158°F) 

 

     Pot Life      Up to 7 hours at 24°C (75°F) 

 

    Tack-Free Time     Less than 72 hours  at 24°C (75°F) 

 

    Low Temperature Flexibility      -54°C (-65°F) 
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    Staining       None 

 

B. Other Test Methods 

 

     Hardness (ASTM D2240     Average 35 (Shore A) after 5 years 

 

     Extension and Compression     1/2” X 1/2” (12 mm X 12 mm) at 24°C (75°F) will  

     and Cycle TRC-ST/450     withstand 100 cycles of 40% extension and 25%  

         compression 

 

     Ultra-Violet Resistance     No adverse effects after 5 weeks’ exposure to 14-25 

      TRC-ST/448                   E-Viton of UV energy at 70°C (158°F) 

 

     Accelerated Aging       No adhesive or cohesive failure, nor significant changes 

     ASTM E42, Method E     at 8,000 hours 

 

PART 3 -- EXECUTION 

 

3.01  EXAMINATION 

 

A. The Contractor shall have the sole responsibility for the accuracy of all measurements and for the 

estimate of material quantities required and necessary to satisfy the requirements of these 

Specifications. 

 

3.02  SEQUENCING/SCHEDULING 

 

A. Remove only as much Work as can be restored to a weather tight condition each day or before 

showers commence. 

 

B. All Work shall be completed each day on the section being worked on. 

 

C. The Contractor shall not proceed with the Work until all unsatisfactory conditions detrimental to the 

proper and timely completion of the Work have been corrected. 
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3.03  SUBSTRATE PREPARATION 

 

A. Remove all debris from working surfaces.  Remove all loose materials including spalling concrete 

and old epoxy patches. 

 

B. Thoroughly clean all surface areas involved to remove dirt, oils, grease, heavy laitance, for release 

agent, curing compound, and other contaminants, which would interfere with the application and 

performance of the sealant, in accordance with the Manufacturer’s recommendations. 

 

C. Remove all foreign projections in the joint by grinding or other suitable methods. 

 

3.04  SEALANT APPLICATION 

 

A. All material shall be applied in strict accordance with the Manufacturer’s recommendations. 

 

B. All surfaces to receive the sealant system shall be air-dried a minimum of 24 hours immediately 

prior to performing Work. 

 

C. Where Manufacturer’s specifications are more stringent or require more material than specified 

herein, follow the Manufacturer’s specifications. 

 

 

E. Joint Backing 

 

1. Joint backing shall be used to control the depth of joint to the recommended dimension. 

 

2. Select a size, to allow for 25% minimum compression of the backing when inserted into the 

joint. 

 

3. Where depth of joint will not permit use of joint backing, a bond-breaker tape must be installed 

to prevent three-sided adhesion. 

 

F. Sealant 

 

1. Mix according to Manufacturer’s detailed instructions. 

 

2. Minimum mixing time:  6 minutes. 

 

3. Apply with conventional sealant equipment, filling joint completely. 

 

 

G. Tooling 

 

1. Immediately after application, tooling shall be employed to insure firm, full contact with the 

inner faces of the joint. 

 

2. Dry tooling is preferred.  Tooling agents can be used. 

 

H. Pitch Pans 
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1. Fill pitch pans with non-shrink grout to a maximum depth of 3/4” below top of pan. 

 

2. Install pourable, self-leveling sealant flush with top of pitch pan. 

 

I. Cleaning 

 

1. Remove immediately all excess sealant adjacent to the joint with “Xylol” or “Toluol” as work 

progresses. 

 

2. Avoid staining of adjacent areas. 

 

3. At the conclusion of the sealant Work, remove all tools, scaffolding, equipment, construction 

materials and construction debris from the site. 

 

 

 

 

 

 

 

 

--- END OF SECTION --- 
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SECTION 112400 FALL PROTECTION EQUIPMENT  

PART 1 - GENERAL  

1.1  GENERAL  

Work of this Section shall conform to requirements of Drawings and general provisions of 

the Contract.  

1.2  SCOPE  

The work covered by this Section shall include all labor, material, equipment, permits, 

and other services necessary for the fabrication and installation of fall arrest equipment 

for worker safety, and related work, complete, in accordance with the Drawings and as 

specified herein.  

1.3  RELATED WORK SPECIFIED IN OTHER SECTIONS   

 Metal Fabrications    Section 055000   

1.4  REFERENCES  

A. American Society for Testing and Materials (ASTM)  

B. American National Standard Institute (ANSI)   

1. ANSI Z359.1-2007 – Safety Requirements for Personal Fall Arrest 

Systems, Subsystems and Components  

2. ANSI Z359.6-2009 – Specifications and Design Requirements for Active 

Fall Protection Systems  

3. ANSI/ASME A120.1-2014 – Safety Requirements for Powered Platforms 

and Traveling Ladders and Gantries for Building Maintenance 

C. Occupational Health And Safety Administration (OSHA)  

1. OSHA 29 CFR 1910, Subpart D – Safety and Health Regulations for Walking 

and Working Surfaces.  

2. OSHA 29 CFR 1910.66 – Powered Platforms for Building Maintenance 

1.5  SYSTEM DESCRIPTION  

A. General: Provide structural fall arrest anchors permanently attached to roof 

structure as indicated on drawings.  

B. Performance Requirements: System and components tested for the resistance of 

the following loads:  

1. Fall Arrest: 1 User per anchorage point 

2. Test fall protection anchors to resist a 5,000 pound load applied in any 

direction at maximum anchor height.  
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1.6  SUBMITTALS  

A. Shop Drawings: Show layout, profiles, and anchorage details.  

1.7  QUALITY ASSURANCE  

A. Testing: Perform quality control tests for each system per design requirements.  

  

1.8  COORDINATION  

A. Contractor to coordinate installation of new structural items and structural 

reinforcement and anchorages to receive fall protection anchors.  

B. Contractor to coordinate placement of roofing system, insulation and flashing to 

ensure water-tight integrity to roof.   

PART 2 - PRODUCTS  

2.1  MANUFACTURED ASSEMBLIES  

A. Weld-on type anchors or bolted on anchors per drawings. 

2.2  FABRICATION  

A. Fabricate work true to dimension, square, plumb, level, and free from distortions 

or defects detrimental to appearance and performance.  

B. High performance paint all fabrications per drawings. 

PART 3 - EXECUTION  

3.1  EXAMINATION  

A. Examine framing and substrate and verify conditions comply with structural 

requirements for proper system performance.  

B. Proceed with installation of roof anchors only after verifying conditions are 

satisfactory.    

3.2  INSTALLATION  

A. General: Installation of anchors to be performed by contractor according to 

drawings. 

3.3  FIELD QUALITY CONTROL  

A. Testing Agency to test in situ 100% of as-built fall arrest anchor assemblies using 

load cell test apparatus in accordance with OSHA guidelines, industry standards, 

manufacturer's written recommendations, and the following: 
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1. Submit a Tie Back Anchor Load Test Plan to Engineer for approval prior 

to the start of work. The plan shall clearly indicate the magnitude and 

direction of all loads to be imparted by testing apparatus to the fall arrest 

anchors and to other building components. 

2. Provide equipment capable of applying and recording the specified load 

and measuring the amount of deflection at each tested assembly. 

a) Fall arrest anchor assemblies shall be subject to a test load of  

5,000 Ibs applied at the maximum height of the assembly. Refer to 

Drawings for the test load orientation at each anchor; apply test in 

each load orientation indicated at each anchor. 

b) For each test the maximum load is to be held for 5 minutes, 

removed, and reapplied. 

c) Record the applied load and displacement at each anchor at full 

load and after load has been removed. 

3. Provide protection at roof surfaces and other elements to adequately 

distribute testing apparatus loads to avoid damage to existing building 

components. 

4. Notify Owner and Engineer of testing schedule at least one week prior to  

start of first test. 

5. Immediately notify Engineer of any permanent displacement or damage 

observed at tested anchor assemblies and/or adjacent building 

components. 

6. Report test results to Owner and Engineer. Reporting shall include: 

a) Testing procedures 

b) Test results and observations 

c) Calibration/calculations as required to adjust and interpret test 

results 

d) Representative photographs of the test setup, testing in progress, 

and the tested components, before and after testing  

3.4  ADJUSTMENT AND INSPECTION  

A. Ensure all anchors have been installed in accordance with fall protection 

manufacturer’s engineering documentation and specifications. 

B. Provide plan drawings with any deviations in anchor locations as installed. 

END OF SECTION  



DESIGN LOADS

APPLICABLE DESIGN CODE AND REFERENCES

THE CODES AND STANDARDS LISTED HAVE BEEN USED FOR THE DESIGN OF THIS PROJECT.  
ALL CONSTRUCTION, FABRICATION, AND MATERIALS SHALL CONFORM TO THESE CODES AND STANDARDS.  

2015 INTERNATIONAL BUILDING CODE
ASCE 7-10 MINIMUM DESIGN LOADS FOR BUILDINGS 
ACI 318-14 BUILDING CODE REQUIREMENTS FOR STRUCTURAL CONCRETE
AISC 360-10 SPECIFICATION FOR STRUCTURAL STEEL BUILDINGS

BUILDING DESIGN CRITERIA
BUILDING RISK CATEGORY:  III  (SEE ASCE 7-10 TABLE 1.5-1)

BUILDING DESIGN LOADS AND DATA

DEAD LOADS
ROOF 25 PSF    (PER DURANT S0.10  12/6/02)

ROOF LIVE LOADS
TRIBUTARY. AREA < 200 SF 20 PSF
TRIBUTARY. AREA > 600 SF 12 PSF
ROOF LIVE LOADS FOR A MEMBER WITH TRIBUTARY BETWEEN 200 SF AND 600 SF MAY 
BE DETERMINED USING LINEAR INTERPOLATION. 

SCAFFOLD STAGING LOADS AT CURVED WINDOW WALL
HOIST CABLE LOAD 1000 LBS W/ 4:1 SAFETY FACTOR TOTAL DESIGN LOAD 4000 LBS (ULTIMATE)
SCAFFOLD BRAKE CABLE 5000 LBS (ULTIMATE)
TOTAL VERTICAL LOAD ON SUPPORT FRAME 9000 LBS (ULTIMATE)

ROOF ANCHORS TYPICAL FIELD  10,000 LBS ULTIMATE EACH ANCHOR POINT
ANCHORS AT TOP OF NORTH STAIR 5,000 LBS ULTIMATE EACH ANCHOR POINT
ALONG HSS BEAM AT PRECAST WALL 10,OOO LBS ULTIMATE AT ALTERNATE ANCHOR POINTS 

: 5,000 LBS ULTIMATE FOR  ADJACENT ANCHOR  POINTS

SNOW
GROUND SNOW (Pg) 30 PSF
SNOW IMPORTANCE FACTOR, (I) 1.1
EXPOSURE FACTOR (Ce) 1.0
THERMAL FACTOR (Ct) 1.0
FLAT ROOF SNOW (Pf) 23.1 PSF  (SEE DRIFT DIAGRAM FOR DRIFT LOADS)

ALLOWABLE DEFLECTION CRITERIA
ROOF L/240 LIVE; L/180 TOTAL

ACI AMERICAN CONCRETE INSTITUTE
ADJ ADJACENT
ADDL ADDITIONAL
AESS ARCHITECTURAL EXPOSED STRUCTURAL STEEL
AF&PA AMERICAN FOREST & PAPER ASSOCIATION
AISC AMERICAN INSTITUTE OF STEEL CONSTRUCTION
ALT ALTERNATE
ALUM ALUMINUM
APA AMERICAN PLYWOOD ASSOCIATION
APPROX APPROXIMATE
AR ANCHOR ROD
ARCH ARCHITECT(URAL)
ASCE AMERICAN SOCIETY OF CIVIL ENGINEERS
ASTM AMERICAN SOCIETY OF TESTING AND MATERIALS
AWS AMERICAN WELDING SOCIETY
B/ BOTTOM OF
BFR BLENDED FIBER REINFORCING
BLDG BUILDING
BLKG BLOCK (ING)
BOT BOTTOM
B PL BASE PLATE
BM  BEAM
BRG BEARING
BSMT BASEMENT
BTWN BETWEEN
CFS COLD FORMED STEEL
CG CENTER OF GRAVITY
CL CENTERLINE
CIP CAST-IN-PLACE
CJ CONTROL OR CONSTRUCTION JOINT
CJP COMPLETE JOINT PENETRATION
CLR CLEAR
CMU CONCRETE MASONRY UNIT
CO CLEAN OUT
COL COLUMN
CONC CONCRETE
CONN CONNECT (ION)
CONT CONTINUOUS OR CONTINUE
CONST JT CONSTRUCTION JOINT
CRSI CONCRETE REINFORCING STEEL INSTITUTE
CS COLUMN STRIP
CU YD CUBIC YARD
DBA DOWEL BAR ANCHOR
DET DETAIL
DIA DIAMETER
DIAG DIAGONAL
DIM DIMENSION
DL DEAD LOAD
DWG DRAWING
EA EACH
EE EACH END
EF EACH FACE
EL ELEVATION
ELEV ELEVATOR
ELEC ELECTRICAL
ES EACH SIDE
EW EACH WAY
EQ EQUAL
EOD EDGE OF DECK
EOS EDGED OF SLAB
EXIST EXISTING
EXT EXTERIOR
EXP EXPANSION
EJ EXPANSION JOINT
FD FLOOR DRAIN
FIN FINISH
FLR FLOOR
FND FOUNDATION
FP FULL PENETRATION
FS FAR SIDE
FT FOOT/FEET
FTG FOOTING
GA GAGE
GALV GALVANIZED
GC GENERAL CONTRACTOR
GB GRADE BEAM
HCA HEADED CONCRETE ANCHOR
HLDN HOLDOWN
HORIZ HORIZONTAL
HP HIGH POINT
HS HIGH STRENGTH
HSS HOLLOW STRUCTURAL SECTION
HT HEIGHT
HWS HEADED WELD STUDS
IBC INTERNATIONAL BUILDING CODE
ICC INTERNATIONAL CODE COUNCIL
ID INSIDE DIAMETER
IF INSIDE FACE
IN INCH
INFO INFORMATION
INSUL INSULATED (ION)
INT INTERIOR

ABBREVIATIONS 
INV INVERT
JT JOINT
K KIPS
KSF KIPS PER SQUARE FOOT
KSI KIPS PER SQUARE INCH
L ANGLE
LB(S) POUND(S)
LL LIVE LOAD
LLBB LONG LEG BACK TO BACK
LLH LONG LEG HORIZONTAL
LLV LONG LEG VERTICAL
LP LOW POINT
LW LONG WAY
LTWT LIGHT WEIGHT
MAX MAXIMUM
MO MASONRY OPENING
MS MIDDLE STRIP
MATL MATERIAL
MAX MAXIMUM
MECH MECHANICAL
MEP MECHANICAL ELECTRICAL & PLUMBING
MIN MINIMUM
MISC MISCELLANEOUS
MFR MANUFACTURER
NIC NOT IN CONTRACT
NTS NOT TO SCALE
NOM NOMINAL
NO NUMBER
NS NEAR SIDE
OC ON CENTER
OPNG OPENING
OD OUTSIDE DIAMETER
OF OUTSIDE FACE
OPP OPPOSITE
PL PLATE
PC PRECAST CONCRETE
PCA PORTLAND CEMENT ASSOCIATION
PCAP PILE CAP
PCF POUNDS PER CUBIC FOOT
PSI POUNDS PER SQUARE INCH
PSF POUNDS PER SQUARE FOOT
PCC PRECAST CONCRETE
PEN PENETRATION
PERIM PERIMETER
PJP PARTIAL JOINT PENETRATION
PL PLATE
PSF POUNDS PER SQUARE FOOT
PSI POUNDS PER SQUARE INCH
P/T POST TENSIONED
PT PRESSURE TREATED
PVC POLYVINYL CHLORIDE
QTY QUANTITY
R RADIUS
REF REFERENCE
REINF REINFORCE (D) (ING)
REQD REQUIRED
REV REVISION
RD ROOF DRAIN
RO ROUGH OPENING
SCHED  SCHEDULE
SLIP C SLIP CRITICAL
SECT SECTION
SER STRUCTURAL ENGINEER OF RECORD
SIM SIMILAR
SJ SEISMIC JOINT
SQ SQUARE
SPEC SPECIFICATIONS
SOG SLAB-ON-GRADE
SS STAINLESS STEEL
SSL SHORT SLOT
STD STANDARD
STIFF STIFFENER
STL STEEL
STRUCT STRUCTURAL
SW SHORT WAY
SYM SYMMETRICAL
T&B TOP AND BOTTOM
T&G TONGUE AND GROOVE
T/ TOP OF
THK THICK (NESS)
TRANS TRANSVERSE
TYP TYPICAL
UNO UNLESS NOTED OTHERWISE
VIF VERIFY IN FIELD
VERT VERTICAL
WP WORK POINT
W/ WITH
W/O WITHOUT
WD WOOD
WWF WELDED WIRE FABRIC
WF WIDE FLANGE SECTION
WT WIDE FLANGE TEE SECTION

GENERAL NOTES
1. THE CONTRACTOR IS RESPONSIBLE FOR JOB SITE SAFETY REQUIREMENTS.

2. THE BUILDING STRUCTURE IS DESIGNED TO FUNCTION AS A COMPLETE SYSTEM, AND HAS NOT BEEN
ANALYZED OR DESIGNED FOR STABILITY DURING ERECTION.  IT IS THE RESPONSIBILITY OF THE 
CONTRACTOR TO DESIGN AND PROVIDE ADEQUATE TEMPORARY BRACING TO INSURE STABILITY DURING 
THE ERECTION PROCESS. 

3. THE CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTION MEANS AND METHODS, AND IS RESPONSIBLE TO
INSURE THAT CONSTRUCTION LOADS DO NOT EXCEED THE DESIGN CAPACITY OF THE FRAMING ELEMENTS 
WHEN THOSE LOADS ARE APPLIED.

4. DO NOT SCALE THE DRAWINGS.   

5. THE CONTRACTOR IS REQUIRED TO COORDINATE THE STRUCTURAL DRAWINGS WITH THE ARCHITECTURAL, 
CIVIL, MECHANICAL, ELECTRICAL, AND PLUMBING DRAWINGS, AND TO BRING ANY DISCREPANCIES,
INTERFERENCES, DIMENSIONAL INCONSISTENCIES, OR CONCERNS ASSOCIATED WITH THIS COORDINATION 
TO THE ARCHITECT AND ENGINEER IMMEDIATELY.

6. THE USE OF THESE DRAWINGS AND SPECIFICATIONS SHALL BE RESTRICTED AND LIMITED TO THE ORIGINAL 
SITE FOR WHICH THEY WERE PREPARED.  ALL REPRODUCTION OR DISTRIBUTION IS EXPRESSLY LIMITED TO 
SUCH USE.  ANY OTHER REPRODUCTION OR REUSE, IN WHOLE OR IN PART, FOR ANY OTHER PURPOSE IS 
PROHIBITED.

7. DETAILS, SECTION CUTS AND NOTES INDICATED ON THESE DRAWINGS APPLY TO ALL SIMILAR CONDITIONS, 
WHETHER REPEATED OR NOT THROUGHOUT THE DRAWINGS.

1. SEE SPECIFICATION DIVISION 05 SECTION OR REQUIREMENTS IN ADDITION TO THOSE LISTED BELOW.

2. PROVIDE NEW MATERIAL CONFORMING TO THE FOLLOWING REQUIREMENTS FOR ALL STRUCTURAL STEEL:

WIDE FLANGE AND WT SHAPES (ASTM A992) Fy = 50 ksi; Fu = 65 ksi
M, S, HP, C, MC, AND L SHAPES (ASTM A36)     Fy = 36 ksi; Fu = 58 ksi
RECTANGULAR HSS SHAPES (ASTM A500-B) Fy = 46 ksi; Fu = 58 ksi
ROUND HSS SHAPES (ASTM A500-B) Fy = 42 ksi; Fu = 58 ksi
PLATES AND BARS (ASTM A572-50) Fy = 50 ksi; Fu = 65 ksi

3. DETAIL, FABRICATE AND ERECT STRUCTURAL STEEL IN CONFORMANCE WITH THE AISC SPECIFICATIONS
AND CODES INDICATED.

4. PERFORM ALL WELDING USING CERTIFIED WELDERS AND IN ACCORDANCE WITH THE AWS “STRUCTURAL 
WELDING CODE – STEEL”.  E70XX ELECTRODE

5. SUBMIT SHOP DRAWINGS TO THE ARCHITECT/ENGINEER FOR REVIEW.  SHOW SHOP FABRICATION DETAILS,
FIELD ASSEMBLY DETAILS, AND ERECTION DIAGRAMS FOR ALL STRUCTURAL STEEL.  SCHEDULE SUBMISSIONS
TO ALLOW ADEQUATE TIME FOR REVIEW PRIOR TO FABRICATION.

6. DO NOT FIELD CUT ANY STRUCTURAL STEEL UNLESS REVIEWED AND APPROVED IN WRITING BY THE EOR.
CLEARLY INDICATE ALL STEEL MEMBER OPENINGS REQUIRED ON THE SHOP DRAWINGS.  ALL COSTS FOR 
PROVIDING PENETRATIONS IN THE FIELD, INCLUDING MEMBER REINFORCING, IS THE RESPONSIBILITY OF 
THE CONTRACTOR.

7. ERECTION PROCEDURES, SEQUENCES AND COORDINATION OF WORK WITH OTHER TRADES IS THE 
RESPONSIBILITY OF THE CONTRACTOR.  PROVIDE ANY ADDITIONAL STEEL REQUIRED FOR ERECTION
PURPOSES AT NO COST TO THE OWNER.  REMOVE THIS ADDITIONAL STEEL UNLESS DIRECTED OTHERWISE
BY THE OWNER IN WRITING.

8.  ALL EXTERIOR STEEL TO BE  COATED WITH HIGH PERFORMANCE PAINT AS INDICATED.

9.  FIREPROOFING: ANY DISTURBANCE OF EXISTING FIREPROOFING TO BE RESTORED BY CONTRACTOR TO ORIGINAL THICKNESS 
AND CAPACITY.   OBTAIN APPROVAL BY OWNER OF PROPOSED FIREPROOFING REPAIR MATERIALS PRIOR TO INSTALLATION.

10. ROOFING:  ALL PATCHING IS THE RESPONSIBILITY OF THE CONTRACTOR.

STRUCTURAL STEEL NOTES
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1
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2 LOCATIONS

E
Q

EQ

STEEL FRAMING PLAN NOTES
1. SEE SHEET S001 FOR STRUCTURAL GENERAL NOTES.

2. THIS PLAN IS INTENDED TO DEFINE LOCATIONS OF NEW SCAFFOLD SUPPORT FRAMES, 
LABELED F1 THROUGH F7 AT FRONT ARCH, AS WELL AS ANCHORS FOR THE REMAINDER OF 
THE PERIMETER OF THE BUILDING AS ALTERNATES.  FIELD VERIFY ALL DIMENSIONS.

ALL OTHER ROOF FRAMING IS EXISTING.  MEMBER SIZES AND LOCATIONS PER DURANT 
ROOF FRAMING PLAN S1.11  DATED 12/6/02.  CONTR4ACTOR TO FIELD VERIFY CONDITIONS 
AND DIMENSIONS CRITICAL TO THE WORK AND REPORT ANY DISCREPANCIES TO THE 
STRUCTURAL ENGINEER.  

3. TOLERANCE FOR CENTERLINE LOCATION OF SLEEVES IS WITHIN 1 INCH OF POSITION 
INDICATED.  CENTER OF HOIST GUSSET PLATE TO BE CENTERED WITHIN 1/2" OF CENTER 
OF SLEEVE. 

4. TOP OF EXISTING DECK ELEV 176'-6", TOP OF EXISTING STEEL BEAM 176'-4 1/2".  FV

5. PROVIDE HINGES AT FRAMES F1 AND F7.  SEE DETAILS SHEET S301. ORIENT HINGE TO 
ROTATE UPPER PORTION OF FRAME TOWARD SCREEN WALL

6.  PRIVIDE HIGH PERFORMANCE PAINT FOR ALL ANCHOR ASSEMBLIES AS INDICATED:

A.  AFTER SHOP WELDING IS COMPLETE SURFACE PREP TO SSPC-SP6/NACE 3 
COMMERCIAL BLAST CLEANING WITH A MINIMUM ANGULAR ANCHOR PROFILE OF 1.5 
MIL PER MANUFACTURER RECOMMENDATIONS

B.  PRIMER: TNEMEC SERIES 90-97 TNEME-ZINC (AROMATIC URETHANE, ZINC-RICH) AT
2.5 TO 3.5 MILS DFT  OR APPROVED EQUAL.

C. INTERMEDIATE: TNEMEC SERIES 73 ENDURA-SHIELD (ALIPHATIC ACRYLIC 
POLYURETHANE) AT 2.0 TO 3.0 MILS DFT  OR APPROVED EQUAL.

D. FINISH COAT: TNEMEC SERIES 73 ENDURA- SHIELD (ALIPHATIC ACRYLIC 
POLYURETHANE) AT 2.0 TO 3.0 MILS DFT OR APPROVED EQUAL.
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VARIES; SEE PLAN VARIES VARIES; SEE PLAN
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EXISTING WIDE FLANGE
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EXISTING METAL 
ROOF DECK
INSULATION, 
AND MEMBRANE

HSS 4X4X1/4 FRAME POST
(14) LOCATIONS - SEE PLAN

PROVIDE HINGES PER
AT FRAMES INDICATED 

SAFETY BRAKE 
CABLE 

6" DIA SCH 80 PVC SLEEVE

SWING STAGE

SINGLE SECTION INDICATED USING (2) 
ADJACENT SUPPORT FRAMES.

CURVED  MULTI SECTION STAGING 
REQUIRES 3 OR MORE SUPPORT FRAMES.  

EXISTING METAL SOFFIT

HSS 6X4X3/8
PROVIDE 3/16" END CLOSURE SEAL WELDED

3/16
TYP

1/4
TYP

BAR 1/2" X 4" 
W/ (2) 13/16" DIA HOLES
FOR 5/8" SHACKLES (NOT 
SHOWN) WITH 3/4" DIA PINS
CENTER ON HSS BEAM.

TYP
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NOTE:
SHACKLES AND ALL REQUIRED RIGGING 
TO BE PROVIDED BY STAGING SUPPLIER

4" ID

4
 3

/4
"

10
"

10
"

10" 10"

1/8" A36 PLATE PLAN VIEW
APPLY ONE COAT STD SHOP PRIMER

8" DIA HOLE IN CENTER

(8) 13/16" DIA HOLES 4 3/4" RADIUS

1'
 -

 8
"

(2) 6" DIA SCH 80 PVC PIPE FLANGE
FOR SOLVENT WELD TO 6" PVC PIPE
NIBCO 40174104 OR EQUAL

(8) BOLT FLANGES FOR 3/4" DIA BOLTS
BOLD HOLE DIAMETER = 9 3/4""
FLANGE OD = 11"

6" SCH 80 PVC PIPE

6" SCH 80 PVC PIPE

1/8" A36 PLATE 
FASTEN TO METAL 
DECK W/ 1/4" SELF 
TAPPING SCREWS
SEE DETAIL BELOW

EXISTING 1 1/2" METAL DECK
CUT 8 INCH DIA HOLE IN DECK 
TO INSTALL SLEEVE ASSEMLY.

EXISTING METAL SOFFIT

9 3/4" 9 3/4" OD WHITE PVC PIPE HOLE 
COVER PLATE
PWP600WH
SILICONE COVER PLATE TO METAL SOFFIT
DO NOT CAULK OR OTHERWISE ATTACH 
TO PIPE.
PIPE SHOULD BE FREE TO  MOVE VERTICALLY.
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 -

 4
"
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8"

PROVIDE MINIMUM 12 1/4" DIA SELF TAPPING 
SCREWS, 4 EACH SIDE OF PVC PIPE SLEEVE
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3/16" SEAL WELD TO TUBE MEMBERS PRIOR TO 
CLEANING FOR HIGH PERFORMANCE PAINT.  
REMOVE HINGE PIN AND DISSASSEMBLE JOINT 
PRIOR TO PAINTING.
DO NOT PRIME/PAINT PIN. 1/2" x   x 9 1/2 BAR

W 7/8" DIA HOLES FOR 
(2) 3/4" A325 GALV BOLTS
W/ HEAVY HEX NUTS
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1 SCAFFOLD SUPPORT AT ARC
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2 PVC SLEEVE DETAILS

1 1/2" = 1'-0"S301

3 HINGED POST
NTSS301

4 HINGE CATALOG SNIP
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AA

PLAN

SECTION A-A SECTION B-B

roof deck, 
insulation and 
membrane not 
shown for clarity

EXISTING BEAM
SEE PLAN

1' - 2" 5 1/2"

8"

6" 6"

1' - 0"

5/8" A36

(8) 13/16" DIA

CAP / ANCHOR PLATE NOT SHOWN
SEE DETAIL

1/4

1/4

1/4
TYP GUSSET TO WT

1/2" x 5 7/16" X 8" GUSSET
NOTE: EACH GUSSET MUST BE CENTERED 
OVER WEB OF BEAMS BELOW. 
NOTIFY ENGINEER OF ANY MISSALIGNMENT.

EXISTING BEAM
SEE PLAN

1/4

WT 6x25  NOTE: WEB OF WT MUST
BE CENTERED OVER WEB OF EXISTING BEAM

HSS 6x0.28

1 1/2"

CAP PLATE PLAN VIEW

5 
7/

16
"

WT6X25

8 1/16"

8"
10

"
10

"

AA

PLAN

SECTION A-A

roof deck, 
insulation and 
membrane not 
shown for clarity

6" 6"

1' - 0"

5/8" A36

(8) 13/16" DIA

CAP / ANCHOR PLATE 
NOT SHOWN

1/4
HSS TO PLATE

1" x 16" x 16" A36
W/ (4) 13/16" DIA 
HOLES

3/4" x 20" X 20" A36

HSS 6x0.28

1 1/2"

1' - 6"

1 1/2" 1' - 3" 1 1/2"

9"
9"

9" 9"

EXISTING CAST IN PLACE
ROOF SLAB W/ #8 @ 8" OC EW

3/4" DIA F1554 GR 55
HILTI HAS-E-55 
OR APPROVED EQUAL
EPOXY W/ HILTI HY 500 OR 
APPROVED EQUAL

EXISTING PRECAST PANEL

EXISTING CAST IN PLACE 
SHEAR WALL

3/4" A36 
W/ (4) 13/16" DIA HOLES

CAP PLATE PLAN VIEW
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1 1/2" = 1'-0"S302

1 TYPICAL FIELD ANCHOR
1 1/2" = 1'-0"S302
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ROOF FRAMING PLAN
176' - 4 1/2"

kicker low pin
178' - 7"

YZ

kicker high pin
182' - 10 1/2"

1 
1/

2"
4"

1 
1/

2"

1/2" MIN GAP

CENTERLINE EXISTING 7" 
THICK PRECAST SCREEN WALL

1' - 7" 4' - 11"

6' - 6"

TOP PARAPET
178' - 2"

EXISTING HSS 5.56 x 0.375
STRUT POST

1/4 5

CENTER WELD ON
EXISTING WT TO BEAM

10
"

APPROXIMATE MEMBRANE ELEVATION

1/
4"

5 
1/

2"

HSS 8x4x3/8
SEE PLAN
CLOSE ALL TUBE
ENDS WITH MIN 
3/16" CAP SEAL 
WELDED.

EXISTING HSS 2.5 x 0.250
BRACE STRUT

EXISTING 5X5X3/8 KNIFE 
THOUGH POST

EXISTING PRECAST AND 
STRUT CONNECTION

_________________________________________________________________________________

S303

2

HSS 3x3x3/16
SEE PLAN

_________________________________________________________________________________

S303

4

EXISTING TUBE BEAM SUPPORTING PRECAST PANELS

EXISTING FRAMING

INSTALL BOLTS SNUG TIGHT AND 
INSTALL LOCKING NUT.
DO NOT OVERTIGHTEN AND 
APPLY PRESSURE ON WALL.

GALVANIZED F1554 GR 36
BOLTS AND NUTS

3/8" PLATE

3
 3

/4
"

2
 5

/1
6
"

8"

4"
4"

5 
1/

4"

A A

SECTION A-A

0.32
E = 0.18

3

5 1/4"

1/4 3

3/16

EXISTING 
HSS POST
W/ THROUGH 
GUSSET

HSS TUBE ANCHOR, 
SEE PLAN

1/2" BAR W/ (2) 13/16" DIA HOLES
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1 1/2" 2 1/2"
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3/4"x10" X 10"  A36
W/ (4) 13/16" DIA HOLES
7"x7" HOLE PATTERN CENTERED
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1/

2"
1 

1/
2"

0.47
E= 0.22

NOTE CONTINUE
WELD AROUND
CORNERS

1/4

1 
1/

2"

1/2" BAR W/ (2) 13/16" DIA HOLES

1/4

1/
2"

3 
1/

2"
3 

1/
2"

3/4" DIA A36 GALVANIZED   
THREADED ROD AND NUTS

7" 3/8" 1' - 6"

HSS TUBE ANCHOR
SEE PLAN 

0.47
E= 0.22

NOTE CONTINUE
WELD AROUND
CORNERS

1/4

2' - 1 3/8"  FV

3/4"x10" X 10"  A36
W/ (4) 13/16" DIA HOLES
7"x7" HOLE PATTERN CENTERED

1/2"x 4" X 4"  A36
W/  13/16" DIA HOLE
CENTERED EACH ROD
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1 ANCHOR AT  PRECAST WALL
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2 POST CONNECTION
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