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LEGAL NOTICE

INVITATION TO BID

Dane County Public Works, Highlway & Transportation Department, 1919 Alliant Energy Center
Way, Madison, W1 53719, will receive sealed Bids until:

2:00 P.M., TUESDAY, JULY 7, 2009

REQUEST FOR BIDS NO. 309015
REMOVAL & REINSTALLATION OF OFFICE
FURNITURE FOR DANE COUNTY JOB CENTER
1819 ABERG AVENUE, MADISON, W1 53704

A non-mandatory bid tour is scheduled for Wednesday, July 1, 2009 at 10:00 a.m. at the Job
Center. Attendance is strongly recommended.

Request for Bids package may be obtained at Dane County Public Works, Highway &
Transportation Department, 1919 Alliant Energy Center Way, Madison, W1 53713, by calling
608-266-4018, or downloading it from www.countyofdane.com/pwht/bid/logon.aspx. Please
call Tom Sracic, Project Manager, at 608-266-4475, for any questions or additional information.

All Bidders wishing to submit Bids must be a registered vendor with Dane County & pay an
annual registration fee. Complete Vendor Registration Form at www.danepurchasing.com or
obtain one by calling 608-266-4131.

PUBLISH: JUNE 22 AND 29, 2009 - WISCONSIN STATE JOURNAL
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1. GENERAL

A

RFB No. 309015 ITB-1

Before submitting Bid, bidder shall thoroughly examine all Construction Documents.
Successful Bidder shall be required to provide all the Work that is shown on Drawings, set
forth in Specifications, or reasonably implied as necessary to complete Contract for this

project.

Bidder shall visit site to become acquainted with adjacent areas, means of approach to site,
conditions of actual site and facilities for delivering, storing, placing, and handling of
materials and equipment.

Pre-bid meeting is scheduled on July 1, 2009 at 10:00 AM, at Dane County Job Center, 1819
Aberg Ave., Madison, in the Main Lobby Attendance by all bidders is optional, however
bidders and subcontractors are strongly encouraged to attend.

Failure to visit site or failure to examine any and all Construction Documents will in no way
relieve successful Bidder from necessity of furnishing any necessary materials or equipment,
or performing any work, that may be required to complete the Work in accordance with
Drawings and Specifications. Neglect of above requirements will not be accepted as reason
for delay in the Work or additional compensation.
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2.

A.

C.

4.

A.

DRAWINGS AND SPECIFICATIONS

Drawings and Specifications that form part of this Contract, as stated in Article 1 of General
Conditions of Contact,, are enumerated in Document Index of these Construction Documents.

Complete sets of Drawings and Specifications for all trades will be issued to all Bidders,
irrespective of category of work to be bid on, in order that all Bidders may be familiar with
work of other trades as they affect their bid.

For deposit refund, return complete sets of Drawings and Specifications to same location they
were picked up within 90 days after Bid Opening date. After that time, deposit will be
forfeited.

INTERPRETATION

No verbal explanation or instructions will be given in regard to meaning of Drawings or
Specifications before Bid Opening. Bidders shall bring inadequacies, omissions or conflicts
to Owner or Architect / Engineer’s attention at least ten (3) days before Bid Opening. Prompt
clarification will be available to all bidders by Addendum.

Failure to so request clarification or interpretation of Drawings and Specifications will not
relieve successful Bidder of responsibility. Signing of Contract will be considered as
implicitly denoting that Contractor has thorough understanding of scope of the Work and
comprehension of Construction Documents.

Owner Architect / Engineer, will not be responsible for verbal instructions.

QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)

Before award of Contract can be approved, Owner shall be satisfied that Bidder involved

meets following requirements:

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of
Division of work being bid and type of work completed is similar to that being bid. If
greater magnitude of experience is deemed necessary, other than size or value of work,
such requirements will be described in appropriate section of Specifications.

2. Maintains permanent place of business.
3. Can be bonded for terms of proposed Contract.

4. Has record of satisfactorily completing past projects and supplies list of two (2) most
recent, similar projects, with architect or engineer’s and owner’s names, addresses and
telephone numbers for each project. Submit to Public Works Project Engineer within
three (3) days after Bid Opening]. Criteria which will be considered in determining
satisfactory completion of projects by bidder will include:

a) Completed contracts in accordance with drawings and specifications.

b) Diligently pursued execution of work and completed contracts according to
established time schedule unless Owner grants extensions.

c) Fulfilled guarantee requirements of construction documents.

d) Is not presently on ineligible list maintained by County’s Department of
Administration for noncompliance with equal employment opportunities and
affirmative action requirements.
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e) Authorized to conduct business in Wisconsin. By submitting Bid, bidder warrants
that it has: complied with all necessary requirements to do business in State of
Wisconsin; that persons executing contract on its behalf are authorized to do so; and,
if corporation, that name and address of bidder’s registered agent are as set forth in
Contract. Bidder shall notify Owner immediately, in writing, of any change in its
registered agent, their address, and bidder’s legal status. For partnership, term
“registered agent” shall mean general partner.

B. County’s Public Works Project Engineer will make such investigations as are deemed
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to
County’s Public Works Project Engineer or designee all such information and data for this
purpose as County’s Public Works Project Engineer may request. Owner reserves right to
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that
bidder is responsible and qualified to carry out obligations of Contract and to complete the
Work contemplated therein.

5. BID GUARANTEE

A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than
five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is
accepted, Bidder will execute and return proposed Contract and Performance and Payment
Bonds within ten (10) days after being notified of acceptance of Bid. Company issuing bonds
must be licensed to do business in Wisconsin.

B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will
not be read at Bid Opening.

C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and
Payment Bonds, check will be returned to Bidder. In case Bidder fails to deliver such
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as
liquidated damages.

D. All checks tendered as bid guarantee, except those of three lowest qualified, responsible
bidders, will be returned to their makers within three (3) days after Bid Opening. All such
retained checks will be returned immediately upon signing of Contract and Performance and
Payment Bonds by successful Bidder.

6. WITHDRAWAL OF BIDS

A. Bids may be withdrawn by written request received from bidder or authorized representative
thereof prior to time fixed for Bid Opening, without prejudice to right of bidder to file new
Bid. Withdrawn Bids will be returned unopened. Negligence on part of bidder in preparing
their Bid confers no right for withdrawal of Bid after it has been opened.

B. No Bid may be withdrawn for period of sixty (60) days after Bid Opening date.

C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s

guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Opening.

7. CONTRACT FORM
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A. Sample copy of contract that successful Bidder will be required to enter into is included in
these Construction Documents and bidders are required to familiarize themselves with all
conditions contained therein.

8. CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS

A. Inaccordance with Wisconsin Statute 946.13, county official may not bid for or enter into
any contract involving receipts or disbursements of more than $7,500.00 in a year, in which
they have private pecuniary interest, direct or indirect if at same time they are authorized to
take official action with respect to making of this Contract. Any contract entered into in
violation of this Statute is void and County incurs no liability thereon. This subsection does
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in
criminal courts of this state.

9. EMERGING SMALL BUSINESS PROVISIONS

A. Emerging Small Business Definition. For purposes of this provision, ESB is defined as:
1. Independent business concern that has been in business minimum of one year;

2. Business located in State of Wisconsin;
3. Business comprised of less than 25 employees;

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over
past three years; and

5. Business does not have history of failing to complete projects.

B. Emerging Small Business (ESB) Involvement. Bidder shall make good faith effort to
award minimum of ten percent (10%) of the Work to ESBs. Bidder shall submit report to
Dane County Contract Compliance Officer within twenty-four (24) hours after Bid Opening
demonstrating such efforts. Good faith efforts means significant contact with ESBs for
purposes of soliciting bids from them. Failure to make or demonstrate good faith efforts will
be grounds for disqualification.

C. Emerging Small Business Report. Emerging Small Business Enterprise Report is to be
submitted by Bidder in separate envelope marked “Emerging Small Business Report”. This
report is due by 2:00 p.m. following specified twenty-four (24) hours after Bid Opening.
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive.

D. ESB Goal. Ten percent (10%) ESB participation is goal of this project. ESB utilizations are
shown as percentage of total Bid. If Bidder meets or exceeds specified goal, Bidder is only
required to submit Form A - Certification, and Form B - Involvement. Goal shall be met if
Bidder qualifies as ESB.

E. Report Contents. Following award of Contract, Bidder shall submit copies of executed
contracts for all Emerging Small Businesses. Emerging Small Business Report shall consist
of these:

1. Form A - Certification;

2. Form B - Involvement;
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3. Form C - Contacts;
4. Form D - Certification Statement (if appropriate); and

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of
advertisements).

F. ESB Listing. Bidders will solicit bids from ESB listing provided by Dane County.

G. ESB Certification. All contractors, subcontractors and suppliers seeking ESB certification
must complete and submit Emerging Small Business Certification Application to Dane
County Contract Compliance Program.

H. Certification Statement. If ESB firm has not been certified by County as ESB prior to
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless
firm provides “Form D - Certification Statement”. Certification statement must be completed
and signed by ESB firm.

I.  Questions. Questions concerning Emerging Small Business provisions shall be directed to:
Dane County Contract Compliance Officer
City-County Building, Room 421
210 Martin Luther King, Jr. Blvd.
Madison, W1 53703
608/266-5623

J.  Substituting ESBs. In event of any significant changes in subcontract arrangements or if
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract
Compliance Officer to making any official changes and request authorization to substitute
ESB firm. Bidder further agrees to make every possible effort to replace ESB firm with
another qualified ESB firm.

K. Good Faith Efforts. Good faith efforts can be demonstrated by meeting all of these
obligations:
1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood
of meeting ESB goal including, where appropriate, breaking down Contract into smaller
units to facilitate ESB participation.

2. Advertising in general circulation, trade associations, and women / minority focus media
concerning subcontracting opportunities.

3. Providing written notices to reasonable number of specific ESBs that their interest in
Contract was being solicited in sufficient time to allow ESBs to participate effectively.

4. Following up on initial solicitations of interest by contacting ESBs within five (5)
working days prior to Bid Opening date to determine with certainty whether ESB were
interested, to allow ESBs to prepare bids.

5. Providing interested ESB with adequate information about Drawings, Specifications and
requirements of Contract.

6. Using services of available minority, women and small business organizations and other
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs.
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10.

12.

7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without
sound reason based on thorough investigation of their capabilities.

8. Submitting required project reports and accompanying documents to County’s Contract
Compliance Officer within twenty-four (24) hours after Bid Opening.

Appeals Disqualification of Bid. Bidder who is disqualified may appeal to Public Works &
Transportation Committee and Equal Opportunity Commission.

METHOD OF AWARD - RESERVATIONS

Following will be basis of award of Contract, providing cost does not exceed amount of funds

then estimated by County as available to finance Contract(s):

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work
comprising project, combined with such additive Owner accepted alternates.

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and
to accept any bid that will best serve interests of County.

3. Unit Prices and Informational Bids will not be considered in establishing low bidder.

. SECURITY FOR PERFORMANCE AND PAYMENTS

Simultaneous with delivery of signed Contract, Bidder shall be required to furnish
Performance and Payment Bonds as specified in Article 29 of General Conditions of
Contract, “Contract Security”,. Surety Company shall be licensed to do business in
Wisconsin. Performance and Payment Bonds must be dated same date or subsequent to date
of Contract. Performance and Payment Bonds must emulate information in Sample
Performance and Payment Bonds in Construction Documents.

Provide certified copy of power of attorney from Surety Company showing that agent who
signs Bond has power of attorney to sign for Surety Company. Secretary or Assistant
Secretary of company must sign this certification, not attorney-in-fact. Certification must
bear same or later date as Bond. Power of Attorney must emulate model power of attorney
information detailed in Sample Performance and Payment Bonds.

If Bidder is partnership or joint venture, State certified list, providing names of individuals
constituting partnership or joint venture must be furnished. Contract itself may be signed by
one partner of partnership, or one partner of each firm comprising joint venture, but
Performance and Payment Bonds must be signed by all partners.

If Bidder is a corporation, it is necessary that current certified copy of resolution or other
official act of directors of corporation be submitted showing that person who signs Contract
is authorized to sign contracts for corporation. It is also necessary that corporate seal be
affixed to resolution, contract, and performance and payment bonds. If your corporation has
no seal, it is required that above documents include statement or notation to effect that
corporation has no seal.

TAXES

Bidder shall include in Bid, all Sales, Consumer, Use and other similar taxes required by law.
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13.

14.

In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether
incorporated or not, and not otherwise regularly engaged in business in this state, shall file
surety bond with State of Wisconsin Department of Revenue payable to Department of
Revenue, to guarantee payment of income taxes, required unemployment compensation
contributions, sales and use taxes and income taxes withheld from wages of employees,
together with any penalties and interest thereon. Amount of bond shall be three percent (3%)
of Contract or subcontract price on all contracts of $50,000 or more.

SUBMISSION OF BIDS

All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made
on this Bid Form will be considered. Entire Bid Form and other supporting documents, if
any, shall be removed or copied from Construction Documents, filled out, and submitted in
manner specified hereinafter. Submit completed Bid Bond with Bid as well.

No bids for any subdivision or any sub-classification of this Work, except as indicated, will
be accepted. Any conditional Bid, amendment to Bid Form or appended item thereto, or
inclusion of any correspondence, written or printed matter, or details of any nature other than
that specifically called for, which would alter any essential provision of Construction
Documents, or require consideration of unsolicited material or data in determining award of
Contract, will disqualify Bid. Telecommunication alterations to Bid will not be accepted.

Bidders must submit single Bid for all the Work.

Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case
of conflict, written word amounts will govern.

Addenda issued after Bid Letting shall become part of Construction Documents. Bidders
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form. Bid
will be rejected if receipt of any particular addendum applicable to award of Contract has not
been acknowledged on Bid Form.

Bids shall be signed, placed in envelope, sealed and delivered before time of closing to place
designated in Invitation to Bid, and identified with project name, bid number, location,
category of work being bid upon, Bid Opening date, name and address of bidder.

Bidder shall be responsible for sealed Bid being delivered to place designated for Bid
Opening on or before date and time specified. Bids received after time of closing will be
rejected and returned to bidder unopened.

Bid will be considered invalid and will be rejected if bidder has not signed it.

Faxed Bids will not be accepted.

Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification
form, included in these Construction Documents.

SUBCONTRACTOR LISTING

Bidders shall be required to submit list of major subcontractors for General Construction,
Plumbing, HVAC, and Electrical work proposed for this project to include committed prices
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15.

16.

17.

18.

for each subcontractor. List shall be placed in separate sealed envelope that must be clearly
identified as “Major Subcontractor List”, for named project and name of Bidder submitting it.
County must receive envelope no later than date by which successful Bidder is required to
submit his or her signed Contract, as established in Construction Documents.

ALTERNATE BIDS

Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings
and Specifications to determine extent various changes and conditions will affect Bid.

Space is provided in Bid Form for requested Alternate Bids. Failure to submit bid for any
requested Alternate Bids may result in rejection of entire Bid.

Bidder shall state amount to be added / subtracted to Base Bid for providing alternates,
including all incidentals, omissions, additions, and adjustments as may be necessary or
required by such changes. If there is no difference in price, Bidder shall state, “No Change”.

Descriptions of requested Alternate Bids are as set forth in Construction Documents.

INFORMATIONAL BIDS

Bidder shall state amount that is included in Base Bid for all equipment, materials and labor
required to complete the Work described. Informational bids are amounts requested for
accounting purposes and for allocation of funds only. It is not intended to omit any of the
Work described or related items from this project.

Description of requested Informational Bids, if any, is as set forth in Construction
Documents.

UNIT PRICES

Provide unit prices where requested on Bid Form. Unit prices will include all costs for
materials, labor, insurance, taxes, overhead and profit necessary to perform specified work.
Estimated quantities are approximate only. Payment will be based upon actual quantities
placed, provided or installed. Failure to provide requested unit prices may result in rejection
of entire Bid.

Owner reserves right to accept or reject any unit prices as given in Bid.

Bidder shall refer to Bid Form and applicable specification section to determine basis of unit
measure and detailed information related to each unit price item requested.

COMMENCEMENT AND COMPLETION

Successful Bidder shall commence work when schedule and weather permit, but no later than
stated in Bid Form. Contractor shall pursue the Work regularly and continuously at
reasonable rate to insure completion of the Work within time stated in Bid.

Should it be found impossible to complete the Work on or before time specified for
completion, written request may be submitted for extension of time setting forth reasons
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believed to justify granting of such request. Refer to Article 20 of General Conditions of
Contract, titled “Time for Completion”.

19. WORK BY OWNER
A. This work will be accomplished by Owner or will be let under separate contracts and will not
be included under this Contract:

1. Removal of non cubicle furniture.
2. County will remediate or protect any hazardous material on site.

20. SPECIAL HAZARDS COVERAGE

A. Contractor shall be responsible to inform Project manager of any hazardous material
encountered.
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FORM A

DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION

In accordance with General Conditions of Contract, submit this Emerging Small Business Report
within 24 hours after Bid Opening.

PROJECT NAME:

BID NO.: BID OPENING DATE:

BIDDER INFORMATION

COMPANY NAME:

ADDRESS:

TELEPHONE NO.:

CONTACT PERSON:
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FORM B

DANE COUNTY

EMERGING SMALL BUSINESS REPORT - INVOLVEMENT

COMPANY NAME:

PROJECT NAME:

Page  of

(Copy this Form as necessary to provide complete information)

BID NO.:

ESB NAME:

ADDRESS:

CONTACT PERSON:

PHONE NO.:

CITY:

Indicate percentage of financial commitment to this ESB:

ESB NAME:

% Amount: $

ADDRESS:

STATE: ZIP:

CONTACT PERSON:

PHONE NO.:

CITY:

Indicate percentage of financial commitment to this ESB:

ESB NAME:

% Amount: $

ADDRESS:

STATE: ZIP:

CONTACT PERSON:

PHONE NO.:

CITY:

Indicate percentage of financial commitment to this ESB:

RFB No. 309015
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FORM C

DANE COUNTY Page  of
EMERGING SMALL BUSINESS REPORT - CONTACTS (Copy this Form as necessary to provide complete information)

COMPANY NAME:

PROJECT NAME: BID NO.:

DID DID YOU
ESB FIRM NAME PERSON ESB ACCEPT REASON FOR
CONTACTED DATE CONTACTED BID? BID? REJECTION

1)

2)

3)

4)

5)

6)

7)
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FORM D

DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT

I, , of

Name Title

certify to best of my knowledge and

Company
belief that this business meets Emerging Small Business definition as indicated in Article 9 and

that information contained in this Emerging Small Business Report is true and correct.

Bidder’s Signature Date
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BID FORM

BID NO. 309015
PROJECT: REMOVAL, STORAGE & REINSTALLATION OF CUBICAL OFFICE
FURNITURE FOR DANE COUNTY JOB CENTER

DANE COUNTY JOB CENTER

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION PROJECT ENGINEER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

BASE BID - LUMP SUM:

Remove, store and reinstall office furniture for the Dane County Job Center Interior Remodel.
The Project will have (seven) 7 phases. Each phase will last approximately (three) 3 months. The
undersigned, having examined the site where the Work is to be executed and having become
familiar with local conditions affecting the cost of the Work and having carefully examined the
Drawings and Specifications, all other Construction Documents and Addenda thereto prepared by
Dane County Department of Public Works, Highway & Transportation hereby agrees to provide
all labor, materials, equipment and services necessary for the complete and satisfactory execution
of the entire Work, as specified in the Construction Documents, for the Base Bid stipulated sum
of:

and /100 Dollars

Written Price

$

Numeric Price

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County [Name of Department / Division that Project is being done for] must have this
project completed by [Completion Date], 200[X]. Assuming this Work can be started by
[Commencement Datel], 200[X], what dates can you commence and complete this job?
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Commencement Date: Completion Date:
(final, not substantial)

I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:
1. A corporation organized and existing under the laws of the State of , or

2. A partnership consisting of , or

3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents and
have checked the same in detail before submitting this Bid; that I have full authority to make such
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true
and correct. In signing this Bid, we also certify that we have not, either directly or indirectly,
entered into any agreement or participated in any collusion or otherwise taken any action in
restraint of free competition; that no attempt has been made to induce any other person or firm to
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly
disclosed prior to the opening of Bids to another bidder or competitor; that the above statement is
accurate under penalty of perjury.

SIGNATURE:
(Bid is invalid without signature)
Print Name: Date:
Title:
Address:
Telephone No.: Fax No.:

Email Address:

Contact Person:
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH
BID FORM.

BID CHECK LIST:
These items must be included with Bid:
O Bid Form [ Bid Bond O Fair Labor Practices Certification

BIDDERS SHOULD BE AWARE OF THE FOLLOWING:

DANE COUNTY VENDOR REGISTRATION PROGRAM

Any person bidding on any County contract must be registered with the Dane County

Purchasing Division & pay an annual registration fee. A contract will not be awarded to

an unregistered vendor. Complete a Vendor Registration Form at:
www.danepurchasing.com/registration

or obtain one by calling 608/266-4131.

DANE COUNTY BEST VALUE CONTRACTOR PRE-QUALIFICATION

Contractors must be pre-qualified as a Best Value Contractor with the Dane County
Public Works Engineering Division before the award of contract. Complete the
application at: www.co.dane.wi.us/pwht/BVC_Application.aspx

or obtain an application by calling 608/266-4018.

EQUAL BENEFITS REQUIREMENT

By submitting a Bid, the contractor acknowledges that a condition of this contract is to
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.
Contractor shall provide equal benefits as required by that Ordinance to all required
employees during the term of the contract. For more information:
www.danepurchasing.com/partner_benefit.aspx
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FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a proposal, bid or application for a
contract with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.11(28)(a) is as follows:

(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The purchasing manager shall investigate any such finding and make a recommendation to
the committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you

must include copies of any relevant information regarding such violation with your
proposal, bid or application.
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DANE COUNTY DEPARTMENT of PUBLIC
WORKS, HIGHWAY and TRANSPORTATION

County Executive 1919 Alliant Energy Center Way ¢ Madison, Wisconsin 53713 Commissioner / Director
Kathleen M. Falk Phone: (608) 266-4018 ¢« FAX: (608) 267-1533 Gerald J. Mandli

BEST VALUE CONTRACTING APPLICATION

CONTRACTORS / LICENSURE APPLICANTS

The Dane County Department of Public Works requires all contractors to be pre-qualified as a
best value contractor with the County prior to being awarded a contract. In addition, the County
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any
Dane County Public Works Contract. Potential subcontractors are urged to become pre-qualified
as early as possible. This document shall be completed, properly executed, along with the
necessary attachments and additional information that the County requires for the protection and
welfare of the public in the performance of a County contract.

Contractors or subcontractors of any tier who attain prequalification status will retain that status
for a period of two (2) years from the date of qualification. Contractors shall notify the Dane
County Department of Public Works, Highway & Transportation within 15 days of any changes
to its business or operations that are relevant to the prequalification application. Failure to do so
could result in suspension, revocation of the contractor’s prequalification, debarment from
County contracts for up to three years and / or other sanctions available under the law.

No contracts will be awarded for construction work performed on Dane County projects unless
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/.

EXEMPTIONS

¢ Contractors or subcontractors of any tier attain prequalification status with Dane County if
the contractor has current Executive Order 108 precertification status with the State of

Wisconsin.

e Contractors who employ less than five (5) apprenticeable trade workers are not required to
prequalify.

e Contractors performing work that does not apply to an apprenticeable trade, as outlined in
Appendix A.

® The contractor / subcontractor provides sufficient documentation to demonstrate one or more
of the following:
o apprentices are not available in a specific geographic area;
o the applicable apprenticeship program is unsuitable or unavailable; or
o there is a documented depression of the local construction market which prevents
compliance.
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE

1 Does your firm possesses all technical qualifications and resources, Yes: [] No: []
including equipment, personnel and financial resources, necessary to
perform the work required for any project or obtain the same through
the use of responsible, prequalified subcontractors?

2 Will your firm possess all valid, effective licenses, registrations or Yes: [] No: []
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not
limited to, those for any type of trade work or specialty work?

3 Will your firm meet all bonding requirements as required by applicable | Yes: [] No: []
law or contract specifications?

4 Will your firm meet all insurance requirements as required by Yes: [] No: []
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance
requirements?

5 Will your firm maintain a substance abuse policy for employees hired Yes: [] No: []
for public works contracts that comply with Wis. Stats. Sec. 103.503?

6 Does your firm acknowledge that it must pay all craft employees on Yes: [] No: []
public works projects the wage rates and benefits required under
Section 66.0903 of the Wisconsin Statutes?

7 Will your firm fully abide by the equal opportunity and affirmative Yes: [] No: []
action requirements of all applicable laws, including County
ordinances?

8 In the past three (3) years, has your firm had control or has another Yes: [] No: []
corporation, partnership or other business entity operating in the If Yes, attach details.
construction industry controlled it? If so, please attach a statement
explaining the nature of the firm relationship?

9 In the past three (3) years, has your firm had any type of business, Yes: [] No: []
contracting or trade license, certification or registration revoked or If Yes, attach details.
suspended?

10 In the past three (3) years, has your firm been debarred by any federal, | Yes: [] No: []
state or local government agency? If Yes, attach details.

11 In the past three (3) years, has your firm defaulted or failed to complete | Yes: [ ] No: []
any contract? If Yes, attach details.

12 In the past three (3) years, has your firm committed a willful violation | Yes: [ ] No: []
of federal, state or local government safety laws as determined by a If Yes, attach details.
final decision of a court or government agency authority.

13 In the past three (3) years, has your firm been in violation of any law Yes: [] No: []
relating to your contracting business where the penalty for such If Yes, attach details.
violation resulted in the imposition of a penalty greater than $10,000?

14 Is your firm Executive Order 108 precertified with the State of Yes: No: []
Wisconsin?

15 Is your firm an active Wisconsin Trade Trainer as determined by the Yes: [] No: []
Wisconsin Bureau of Apprenticeship Standards and listed at:
dwd.wisconsin.gov/apprenticeship/executive_order108.htm?

16 Is your firm exempt from being prequalified with Dane County? Yes: [] No: []
If Yes, attach reason for
exemption.

17 Does your firm acknowledge that in doing work under any County Yes: [] No: []

Public Works Contract, it will be required to use as subcontractors only
those contractors that are also prequalified with the County or become
so ten days prior to commencing work?
BVCA -2 ver. 04/09




SIGNATURE SECTION

Your firm’s Officer, or the individual who would sign a bid and / or contract documents must
sign this document.

I do hereby certify that all statements herein contained are true and correct to the best of my
knowledge:

Signature Date

Printed or Typed Name and Title

NAME AND ADDRESS OF CONTRACTOR

Name of Firm:
Address:
City, State, Zip:

Telephone Number:

Fax Number:

E-mail Address:

REMEMBER!

Return all to forms and attachments, or questions to:

JOHN SCHRAUFNAGEL
EMAIL: SCHRAUFNAGEL @ CO.DANE.WI.US
OFFICE: (608)266-4798, CELL: (608)575-3374, FAX: (608)267-1533

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HGHWAY & TRANSPORTATION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713
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APPENDIX A

APPRENTICEABLE TRADES

Bricklayer

Carpenter

Cement Mason (Concrete Finisher)

Cement Mason (Heavy Highway)

Construction Craft Laborer

Data Communications Installer

Electrician

Elevator Mechanic / Technician

Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service
Glazier

Heavy Equipment Operator / Operating Engineer
Insulation Worker (Heat & Frost)

Iron Worker (Assembler, Metal Buildings)
Painter / Decorator

Plasterer

Plumber

Roofer / Waterproofer

Sheet Metal Worker

Sprinkler Fitter

Steamfitter (Service & Refrigeration)

Taper & Finisher

Telecommunications (Voice, Data & Video) Installer / Technician
Tile Setter
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COUNTY OF DANE

PUBLIC WORKS CONTRACT

Contract No. Bid No. 305015

Authority: Res. , [2009-10]

THIS CONTRACT, made and entered into as of the date by which authorized representatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY”) and (hereafter, “CONTRACTOR”),
and

WITNESSETH:

WHEREAS, COUNTY, whose address is c/o Associate Publi orkg Director, 191
Energy Center Way, Madison, W1 53713, de_?%ﬁc' heﬁgll\ul%rvls?%CTOR provide |
Storage, & Reinstallation of Cublﬁlﬁﬁce urniture at The Dane County Job Center
Aberg,Ave.\Madlso Wls}sonsm [m;luc\inb ternate Bid[S] X, )/& Z (if lapplicable

EREAS,CO TRAETO whose address is
— — s able and willing to construct the Project,

Wv@tﬁe Construction Documents;

NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party
for itself, COUNTY and CONTRACTOR do agree as follows:

1. CONTRACTOR agrees to construct, for the price of $ the Project and at the
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery,
equipment, tools, superintendence labor, insurance, and other accessories and services necessary
to complete the Project in accordance with the conditions and prices stated in the Bid Form,
General Conditions of Contract, the drawings which include all maps, plats, plans, and other
drawings and printed or written explanatory matter thereof, and the specifications therefore as
prepared by

(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual
Document Index, all of which are made a part hereof and collectively evidence and constitute the
Contract.

2. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the
Contract subject to additions and deductions, as provided in the [General Conditions of Contract,
Conditions of Contract], and to make payments on account thereof as provided in Article entitled,
“Payments to Contractor” of the [General Conditions of Contract, Conditions of Contract].

3. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin

RFB No. 309015 PWC-1 rev. 06/09



Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
Such equal opportunity shall include, but not be limited to, the following: employment,
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,
available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

4. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.
CONTRACTOR must file such plan within fifteen (15) days of the effective date of this Contract.
During the term of this Contract CONTRACTOR shall also provide copies of all announcements
of employment opportunities to COUNTY’S Contract Compliance Office, and shall report
annually the number of persons, by race, ethnicity, gender, and disability status, which apply for
employment and, similarly classified, the number hired and number rejected.

5. During the term of this Contract, all solicitations for employment placed on
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR-i
“Equal Opportunity Employer.”

6. CONTRACTOR agrees to co th provisions pof C w 25.016 ofi the Dane|Cou
ins to domesti¢ partnership-bénefits.

e of Ordinances, and the provisions of this Contract.

8. CONTRACTOR agrees that all persons employed by CONTRACTOR or any subcontractor
shall be paid no less than the minimum wage established under Chapter 40, Subchapter 11, Dane
County Code of Ordinances. CONTRACTOR agrees to abide by and comply with the provisions
of Chapter 40, Subchapter Il of the Dane County Code of Ordinances, and said Subchapter is
fully incorporated herein by reference.

9. This Contract is intended to be a Contract solely between the parties hereto and for their
benefit only. No part of this Contract shall be construed to add to, supplement, amend, abridge or
repeal existing rights, benefits or privileges of any third party or parties including, but not limited
to, employees of either of the parties.

10. The entire agreement of the parties is contained herein and this Contract supersedes any and
all oral agreements and negotiations between the parties relating to the subject matter hereof. The
parties expressly agree that the express terms of this Contract shall not be amended in any fashion
except in writing, executed by both parties.

11. CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public
Works Engineering Division before award of Contract. Subcontractors must be pre-qualified ten
(10) days prior to commencing Work under this Contract.

IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.
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E R S I

FOR CONTRACTOR:

Signature Date

Printed or Typed Name and Title

Signature Date

Printed or Typed Name and Title

NOTE: If CONTRACTOR is a corporation, Secretary should attest. In accordance with IRS
Regulations, unincorporated entities are required to provide either their Social Securi
Employer Number in order to receive payment for services re

* 4

se unti oved hy the-appropriate auth
ne CONTRACTOR has iven notice to
rec

e5|g pelow, and ho work is

This Contractis no valz'd or\effec

FOR COUNTY:

Kathleen M. Falk, County Executive Date

Robert Ohlsen, County Clerk Date
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THE AMERICAN INSTITUTE OF ARCHITECTS

:.h-_l_ 4

AIA Document A310

Bid Bond Bond No.

KNOW ALL MEN BY THESE PRESENTS, that we

(Here insert full name and address or legal title of Contractor)

as Principal, hereinafter called the Principal, and
(Here insert full name and address or legal title of Surety)

a corporation duly organized under the laws of the State of WI as Surety, hereinafter called the Surety, are
held and firmly bound unto
(Here insert full name and address or legal title of Owner)

as Obligee, hereinafter called Obligee, in the sum of ( ) Percent of total amount bid

Dollars ($ Percen

For the payment of which sum well and truly
ourselves, our heirs, executors, admind
presents.

the Pricipﬁass bmitted a bid for Projec

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee
in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the
Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such
larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this

obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this day of , 20
(Principal) (Seal)
(Witness)
(Title)
(Surety) (Seal)
(Witness)

ATTORNEY-IN-FACT

AIA DOCUMENT A310 *BID BOND * AIA * Feb. 1970 ED. * THE AMERICAN INSTITUTE OF ARCHITECTS
1735 N.Y. AVE, N.W., WASHINGTON, D.C. 20006



THE AMERICAN INSTITUTE OF ARCHITECTS

Bond No.

AIA Document A312

Performance Bond

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address):

OWNER (Name and Address):

BOND
Date (Not earlier than Construction Contract Date):
Amount: $

SURETY (Name and Principal Place of Business):

Modifications to this Bond: [ 1None [ ]1See Page 3
CONTRACTOR AS PRINCIPAL SURETY COMPANY:

COMPANY: (Corporate Seal) (Corporate Seal)
Signature: Signature:

Name and Title:

(Any additional signatures appear on page 3)

Name and Title:
Attorney-in-Fact

FOR INFORMATION ONLY-Name, Address and Telephone
AGENT OR BROKER:

OWNER'S REPRESENTATIVE (Architect,
Engineer or other party):

AIA DOCUMENT A312 PERFORMANCE BOND AND PAYMENT BOND DECEMBER 1984 ED., AIA ® A 312-1984 1
THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVE., N.W., WASHINGTON D.C. 20006
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1. The Contractor and the Surety, jointly and severally,
bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner for the
performance of the Construction Contract, which is
incorporated herein by reference.

2. If the Contractor performs the Construction Contract,
the Surety and the Contractor shall have no obligation
under this Bond, except to participate in conferences as
provided in Subparagraph 3.1.

3. If there is no Owner Default, the Surety's obligation
under this Bond shall arise after:

3.1 The Owner has notified the Contractor and the
Surety at its address described in Paragraph 10 below
that the Owner is considering declaring a Contractor
Default and has requested and attempted to arrange a
conference with the Contractor and the Surety to be
held not later than fifteen days after receipt of such
notice to discuss methods of performing the
Construction Contract. If the Owner, the Contractor
and the Surety agree, the Contractor shall be allowed
a reasonable time to perform the Construction
Contract, but such an agreement shall not waive the
Owner's right, if any, subsequently to declare a
Contractor Default; and

3.2 The Owner has declared a Contractor Default and
formally terminated the Contractor's right to complete
the contract. Such Contractor Default shall n

4. When the Owner has satisfied the conditions of
Paragraph 3, the Surety shall promptly and at the
Surety's expense take one of the following actions:

4.1 Arrange for the Contractor, with consent of the
Owner, to perform and complete the Construction
Contract; or

4.2 Undertake to perform and complete the
Construction Contract itself, through its agents or
through independent contractors; or

4.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction
Contract, arrange for a contract to be prepared for
execution by the Owner and the contractor selected
with the Owner's concurrence, to be secured with
performance and payment bonds executed by a
qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the
amount of damages as described in Paragraph 6 in
excess of the Balance of the Contract Price incurred
by the Owner resulting from the Contractor's default;
or

4.4 Waive its rights to perform and complete, arrange
for completion, or obtain a new contractor and with
reasonable promptness under the circumstances:

1. After investigation, determine the amount for

which it may be liable to the Owner and, as soon as
practicable after the amount is determined, tender
payment therefor to the Owner; or

2. Deny liability in whole or in part and notify the
Owner citing reasons therefor.

5. If the Surety does not proceed as provided in
Paragraph 4 with reasonable promptness, the Surety
shall be deemed to be in default on this Bond fifteen
days after receipt of an additional written notice from the
Owner to the Surety demanding that the Surety perform
its obligations under this Bond, and the Owner shall be
entitled to enforce any remedy available to the Owner. If
the Surety proceeds as provided in Subparagraph 4.4,
and the Owner refuses the payment tendered or the
Surety has denied liability, in whole or in part, without
further notice the Owner shall be entitled to enforce any
remedy available to the Owner.

6. After the Owner has terminated the Contractor's right
to complete the Construction Contract, and if the Surety
elects to act under Subparagraph 4.1, 4.2, or 4.3 above,
then the responsibilities of the Surety to the Owner shall
not be greater than those of the Contractor under the
Construction Contract, and the responsibilities of the
Owner to the Surety shall not be greater than those of
the Owner under the Construction Contract. To
of the amount of this Bond, but subject to commitment b
the Owner of the Balance of the Contract Price
mitjgation of costs\and|damages on the Constr
Col tract;i;Suret is|obligated without duplication for:

esponsibilities of| the Contractor fo
etion of the

esign professional and delay

sosts resulting from the Contractor's Default, and
resulting from the actions or failure to act of the Surety
under Paragraph 4; and

6.3 Liquidated damages, or if no liquidated damages
are specified in the Construction Contract, actual
damages caused by delayed performance or non-
performance of the Contractor.

7. The Surety shall not be liable to the Owner or others
for obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Contract
Price shall not be reduced or set off on account of any
such unrelated obligations. No right of action shall
accrue on this Bond to any person or entity other than
the Owner or its heirs, executors, administrators, or
successors.

8. The Surety hereby waives notice of any change,
including changes of time, to the Construction Contract
or to related subcontracts, purchase orders and other
obligations.

9. Any proceeding, legal or equitable, under this Bond
may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is
located and shall be instituted within two years after
Contractor Default or within two years after the
Contractor ceased working or within two years after the
Surety refuses or fails to perform its obligations under
this Bond, whichever occurs first. If the provisions of this
Paragraph are void or prohibited by law, the minimum
period of limitation available to sureties as a defense in
the jurisdiction of the suit shall be applicable.
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10. Notice to the Surety, the Owner or the Contractor
shall be mailed or delivered to the address shown on the
signature page.

11. When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in
this Bond conflicting with said statutory or legal
requirement shall be deemed deleted here from and
provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. The
intent is that this Bond shall be construed as a statutory
bond and not as a common law bond.

12 DEFINITIONS

12.1 Balance of the Contract Price: The total amount
payable by the Owner to the Contractor under the
Construction Contract after all proper adjustments
have been made, including allowance to the
Contractor of any amounts received or to be received
by the Owner in settlement of insurance or other

MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:

claims for damages to which the Contractor is entitled,
reduced by all valid and proper payments made to or
on behalf of the Contractor under the Construction
Contract.

12.2 Construction Contract: The agreement between
the Owner and the Contractor identified on the
signature page, including all Contract Documents and
changes thereto.

12.3 Contractor Default: Failure of the Contractor,
which has neither been remedied nor waived, to
perform or otherwise to comply with the terms of the
Construction Contract.

12.4 Owner Default: Failure of the Owner, which has
neither been remedied nor waived, to pay the
Contractor as required by the Construction Contract or
to perform and complete or comply with the other
terms thereof.

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL
Company: (Corporate Seal)

Signature:
Name and Title:
Address:

Signature:

SURETY
Company:

(Corporate Seal)

Name and Title:
Address:

AIA DOCUMENT A312 PERFORMANCE BOND AND PAYMENT BOND DECEMBER 1984 ED., AIA ®

A 312-1984 3

THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVE., N.W., WASHINGTON D.C. 20006

THIRD PRINTING - MARCH 1987



THE AMERICAN INSTITUTE OF ARCHITECTS

Bond No.
AIA Document A312
Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business):

OWNER (Name and Address):

BOND
Date (Not earlier than Construction Contract Date):
Amount: $
Modifications to this Bond: [ 1None [ ]1See Page 6
CONTRACTOR AS PRINCIPAL SURETY COMPANY:
COMPANY: (Corporate Seal) (Corporate Seal)
Signature: Signature:
Name and Title: Name and Title:

Attorney-in-Fact

(Any additional signatures appear on page 6)

FOR INFORMATION ONLY-Name, Address and Telephone ~ OWNER'S REPRESENTATIVE (Architect,
AGENT OR BROKER: Engineer or other party):

AIA DOCUMENT A312 PERFORMANCE BOND AND PAYMENT BOND DECEMBER 1984 ED., AIA ® A 312-1984 4
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1. The Contractor and the Surety, jointly and severally,
bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference.

2. With respect to the Owner, this obligation shall be
null and void if the Contractor:

2.1 Promptly makes payment, directly, or indirectly,
for all sums due Claimants, and

2.2 Defends, indemnifies and holds harmless the
Owner from claims, demands, liens or suits by any
person or entity whose claim, demand, lien or suit is
for the payment for labor, materials, or equipment
furnished for use in the performance of the
Construction Contract, provided the Owner has
promptly notified the Contractor and the Surety (at
the address described in Paragraph 12) of any
claims, demands, liens, or suits and tendered
defense of such claims, demands, liens or suits to
the Contractor and the Surety, and provided there is
no Owner Default.

3. With respect to Claimants, this obligation shall be
null and void if the Contractor promptly makes payment,
directly or indirectly, for all sums due.

4. The Surety shall have no obligation to Claimants
under this Bond until:

the Contractor:
1. Have furnished written notice to the Contractor

and sent a copy, or notice thereof, to the Owner,
within 90 days after having last performed labor or
last furnished materials or equipment included in
the claim stating, with substantial accuracy, the
amount of the claim and the name of the party to
whom the materials were furnished or supplied or
for whom the labor was done or performed; and

2. Have either received a rejection in whole or in
part from the Contractor, or not received within 30
days of furnishing the above notice any
communication from the Contractor by which the
Contractor has indicated the claim will be paid
directly or indirectly; and

3. Not having been paid within the above 30 days,
have sent a written notice to the Surety (at the
address described in Paragraph 12) and sent a
copy, or notice thereof, to the Owner, stating that a
claim is being made under this Bond and
enclosing a copy of the previous written notice
furnished to the Contractor.

5. If a notice required by Paragraph 4 is given by the
Owner to the Contractor or to the Surety, that is
sufficient compliance.

6. When the Claimant has satisfied the conditions of
Paragraph 4, the Surety shall promptly and at the
Surety's expense take the following actions:

6.1 Send an answer to the Claimant, with a copy to
the Owner, within 45 days after receipt of the claim,
stating the amounts that are undisputed and the

basis for challenging any amounts that are disputed.

6.2 Pay or arrange for payment of any undisputed
amounts.

7. The Surety's total obligation shall not exceed the
amount of this Bond, and the amount of this Bond shall
be credited for any payments made in good faith by the
Surety.

8. Amounts owed by the Owner to the Contractor
under the Construction Contract shall be used for the
performance of the Construction Contract and to satisfy
claims, if any, under any Construction Performance
Bond. By the Contractor furnishing and the Owner
accepting this Bond, they agree that all funds earned by
the Contractor in the performance of the Construction
Contract are dedicated to satisfy obligations of the
Contractor and the Surety under this Bond, subject to
the Owner's priority to use the funds for the completion
of the work.

9. The Surety shall not be liable to the Owner,
Claimants or others for obligations of the Contractor

11. No suit or action shall be commenced by a
Claimant under this Bond other than in a court of
competent jurisdiction in the location in which the work
or part of the work is located or after the expiration of
one year from the date (1) on which the Claimant gave
the notice required by Subparagraph 4.1 or Clause
4.2.3, or (2) on which the last labor or service was
performed by anyone or the last materials or equipment
were furnished by anyone under the Construction
Contract, whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by
law, the minimum period of limitation available to
sureties as a defense in the jurisdiction of the suit shall
be applicable.

12. Notice to the Surety, the Owner or the Contractor
shall be mailed or delivered to the address shown on
the signature page. Actual receipt of notice by Surety,
the Owner or the Contractor, however accomplished,
shall be sufficient compliance as of the date received at
the address shown on the signature page.

13. When this Bond has been furnished to comply with
a statutory or other legal requirement in the location
where the construction was to be performed, any
provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted herefrom
and provisions conforming to such statutory or other
legal requirement shall be deemed incorporated herein.
The intent is that this Bond shall be construed as a
statutory bond and not as a common law bond.

14. Upon request by any person or entity appearing to
be a potential beneficiary of this Bond, the Contractor
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shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

15. DEFINITIONS

15.1 Claimant: An individual or entity having a direct
contract with the Contractor or with a subcontractor
of the Contractor to furnish labor, materials or
equipment for use in the performance of the
Contract. The intent of this Bond shall be to include
without limitation in the terms "labor, materials or
equipment" that part of water, gas, power, light, heat,
oil, gasoline, telephone service or rental equipment
used in the Construction Contract, architectural and
engineering services required for performance of the
work of the Contractor and the Contractor's

MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:

subcontractors, and all other items for which a
mechanic's lien may be asserted in the jurisdiction
where the labor, materials or equipment were
furnished.

15.2 Construction Contract: The agreement
between the Owner and the Contractor identified on
the signature page, including all Contract Documents
and changes thereto.

15.3 Owner Default: Failure of the Owner, which
has neither been remedied nor waived, to pay the
Contractor as required by the Construction Contract
or to perform and complete or comply with the other
terms thereof.

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY
Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:
Name and Title: Name and Title:
Address: Address:
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1. CONSTRUCTION DOCUMENTS

A.

Construction Documents, listed in Table of Contents of this Specification volume shall form
part of this Contract and provisions of Construction Documents shall be as binding upon
parties as if they were fully set forth in Contract itself.

These shall also be considered as part of Construction Documents: Addenda, including
additions and modifications incorporated in such addenda before execution of Contract;
requests for information; construction bulletins; change orders; and written interpretations by
Architect / Engineer or Public Works Project Engineer that are made after execution of
Contract.

Construction Documents are complementary, and what is required by one shall be as binding
as if required by all. Intent of Construction Documents is to include all labor, materials and
equipment necessary for proper execution of the Work.

2. DEFINITIONS

A.

These terms as used in this Contract are respectively defined as follows:

1. All uses of term “County” in Construction Documents shall mean Dane County.

2. All uses of term “Department” in Construction Documents shall mean Department of
Public Works, Highway & Transportation, which is a unit of Dane County government.
Department is County agency overseeing Contract with Contractor.

3. Public Works Project Engineer is appointed by and responsible to Department. Public
Works Project Engineer has authority to act on behalf of Department and will sign
change orders, payment requests and other administrative matters related to projects.

4. Public Works Project Engineer is responsible for supervision, administration and
management of field operations involved in construction phase of this Work.

5. Term “Work” includes all labor, equipment and materials necessary to produce project
required by Construction Documents.

6. Term “Substantial Completion” is date when project or specified area of project is
certified by Architect / Engineer that construction is sufficiently completed, in
accordance with Construction Documents, and as modified by any subsequent changes
agreed to by parties, so that County may occupy project or specified area of project for
use for which it was intended subject to permit approval for occupancy.

7. Contractor is person, firm, or corporation with whom County makes Contract. Though
multiple contracts may be involved, Construction Documents treat them throughout as if
each were of singular number.

3. ADDITIONAL INSTRUCTIONS AND DRAWINGS

A.

Contractor may be furnished additional instructions and detail drawings as necessary to carry
out the Work included in Contract. Additional drawings and instructions thus supplied to
Contractor will coordinate with Construction Documents and will be so prepared that they
can be reasonably interpreted as part thereof. Contractor shall carry out the Work in
accordance with additional detail drawings and instructions.

4. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A.

Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for
each submission, until receiving final approval. After final approval, provide five (5)
additional copies for distribution and such other copies as may be required.
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Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures
that shall contain catalog cuts and specifications of all furnished mechanical and electrical
equipment. After Architect / Engineer’s approval, one (1) copy shall remain in Architect /
Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor
for reference purposes.

Samples shall consist of physical examples furnished by Contractor in sufficient size and
quantity to illustrate materials, equipment or workmanship, and to establish standards to
compare the Work.

1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect /
Engineer to make all necessary tests and of adequate size showing quality, type, color
range, finish, and texture. Label each Sample stating material, type, color, thickness,
size, project name, and Contractor’s name.

2. Submit transmittal letter requesting approval, and prepay transportation charges to
Architect / Engineer’s office on samples forwarded.

3. Materials installed shall match approved Samples.

Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their
review and approval and shall submit with reasonable promptness and in orderly sequence to
cause no delay in the Work or in work of any other contractor. At time of submission,
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or
Samples from requirements of Construction Documents. Architect / Engineer will not
consider partial lists.

Architect / Engineer will review and approve or reject Shop Drawings with reasonable
promptness to cause no delay. Architect / Engineer’s approval shall not relieve Contractor
from responsibility for errors or omission in Shop Drawings.

Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample
submission until Architect / Engineer has approved submission. All such work shall be in
accordance with approved Shop Drawings, Product Data and Samples.

Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings
and shall at all time give Department access thereto.

By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby
represents that he or she has or will determine and verify all field measurements, field
construction criteria, materials, catalog numbers, and similar data and that he or she has
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of
the Work and of Construction Documents. Architect / Engineer shall return without
examination, Shop Drawings, Product Data and Samples not so noted.

All Shop Drawings from any one Contractor should be humbered consecutively and on cover
sheet shall bear name and location of project, name of Contractor, date of submittal and date
of each correction or revision and associated Specification section and page number.

5. CUTTING AND PATCHING

A.

Contractor shall be responsible for all cutting, fitting or patching required to complete the
Work or to make its parts fit together properly.

Contractor shall not damage or endanger portion of the Work or fully or partially completed
construction of County or separate contractors by cutting, patching or otherwise altering such
construction, or by excavation. Contractor shall not cut or otherwise alter such construction
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by County or separate contractor except with written consent of County and of such separate
contractor; such consent shall not be unreasonably withheld. Contractor shall not withhold
unreasonably from County or separate contractor, Contractor’s consent to cutting or
otherwise altering the Work.

6. CLEANING UP

A. Contractor shall keep premises and surrounding area free from accumulation of waste
materials or rubbish caused by operations under Contract. Contractor shall remove from and
about the Work waste materials, rubbish, Contractor’s tools, construction equipment,
machinery, and surplus materials at completion of the Work. Contractor shall maintain
streets and sidewalks around the Work site in clean condition. Contractor shall remove all
spillage and prevent tracking of spillage arising from performance of the Work, into, out of,
and within the Work site. Contractor shall establish regular maintenance program of
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such
areas.

B. If Contractor fails to clean up as directed in Construction Documents, County may do so and
shall charge Contractor cost thereof.

C. Contractor shall be responsible for broken windows and glass, and at completion of the Work
shall replace such damaged or broken windows and glass. After replacing damaged or
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of
all windows and glass.

D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to
work surface), Contractor shall perform following final cleaning for all trades at completion
of the Work:

1. Remove temporary protections;
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and
finished woodwork and wall surfaces;
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished
materials, and wash or wipe clean;
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and
leave same in undamaged, new condition;

Clean aluminum in accordance with recommendations of manufacturer; and

6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture
to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen.

o

7. USE OF SITE

A. Contractor shall provide County and Architect / Engineer access to the Work under all
circumstances.

B. Contractor shall confine operations at site to areas permitted by County, law, ordinance,
permits and Construction Documents and shall not unreasonably encumber site with materials

or equipment. Contractor shall assure free, convenient, unencumbered, direct and safe access
to all properties adjacent to the Work for County, its employees, invitees and guests.

8. MATERIALS AND WORKMANSHIP
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9.

10.

Contractor shall perform all work and furnish all supplies and materials, machinery,
equipment, facilities and means, necessary to complete the Work required by this Contract,
within time specified, in accordance with provisions of Construction Documents.

All equipment and materials incorporated in the Work covered by this Contract are to be new;
use recycled and / or recovered materials to extent that such use is technically and
economically feasible. Recovered materials are products recovered from solid waste in form
identical to original form for use that is same as, or similar to original use. Recycled
materials are products manufactured from solid waste.

If requested, Contractor shall furnish satisfactory evidence as to kind and quality of
construction materials proposed or used. Contractor shall furnish to Architect / Engineer, for
approval, manufacturer name and model, performance capacities and other pertinent
information of machinery, mechanical, electrical or other types of equipment, which
Contractor plans to install.

If not otherwise provided, materials and labor called for in this Contract shall be provided and
performed in accordance with established practice and standards recognized by Architects,
Engineers, Department, and construction industry.

Reference to “Standard” specifications of any association or manufacturer, or codes of
County authorities, intends most recent printed edition or catalog in effect on date that
corresponds with date of Construction Documents.

Whenever reference is made in Specifications that work shall be “performed”, “applied”, in
accordance with “manufacturer’s directions or instructions”, Contractor to whom those
instructions are directed shall furnish three (3) printed copies of such instructions to Architect
/ Engineer before execution of the Work.

CONTRACTOR’S TITLE TO MATERIALS

Contractor or any subcontractor shall not purchase materials or supplies for the Work subject
to any chattel mortgage or under conditional sale contract or other agreement by which seller
retains interest. Contractor warrants that all materials and supplies used in the Work are free
from all liens, claims or encumbrances and Contractor has good title to them.

“OR EQUAL” CLAUSE

Whenever equipment or materials are identified on Drawings or in Specifications by
reference to manufacturer’s or vendor’s name, trade name, catalog number, and other
identifying information, it is intended to establish standards; and any equipment or material
of other manufacturers and vendors which will perform adequately duties imposed by general
design will be considered equally accepted provided equipment or material so proposed is, in
opinion of Architect / Engineer, of equal substance and function. Architect / Engineer and
Department shall provide written approval before Contractor may purchase or install it.

Equipment or materials of manufacturers, other than those named, may be used only upon

following conditions:

1. That, in opinion of Architect / Engineer and Department, proposed material or equipment
item is fully equal or superior (in design, materials, construction, workmanship,
performance, finish, etc.) to named item. No compromise in quality level, however
small, is acceptable.

2. That, in substituting materials or equipment, Contractor assumes responsibility for any
changes in system or for modifications required in adjacent or related work to
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11.

12.

D.

accommodate such substitution despite Architect / Engineer’s and Department’s
approval, and all costs growing out of approval of “or equal” items shall be responsibility
of Contractor. No extra costs resulting from such approval shall become responsibility of
Department, Architect / Engineer or any other separate Contractor.

3. It shall be understood that use of materials or equipment other than those specified, or
approved equal by Architect / Engineer and Department, shall constitute violation of
Contract, and that Architect / Engineer and Department shall have right to require
removal of such materials or equipment and their replacement with specified materials or
equipment at Contractor’s expense.

4. Product and manufacturer named first in Specifications or on information shown on
Drawings is basis of selection of manufactured items and equipment, particularly
mechanical equipment. In using other than first named products or manufacturers,
including those specified as additionally approved or acceptable, Contractor assumes
responsibility for any changes in system and for modifications in any work required to
accommodate them. Architect / Engineer’s approval of such additionally acceptable
products or manufacturers, either in Specifications or in Addendum, does not relieve
Contractor from obligation to coordinate such optional products with other Contractors,
whose work may be affected by them, and to pay all additional costs resulting from their
inclusion into the Work. Contractor’s liability shall include payment of Architect /
Engineer’s fees for any additional services made necessary by or directly connected to
such product changes. No extra costs resulting from such changes shall become
responsibility of Department, Architect / Engineer or any other separate Contractor.

No request for approval of “or equal” materials will be entertained except from Contractor.
Identify any request for substitution as substitution on Contractor’s letter of transmittal and
give reasons for substitution. Department may in its sole discretion allow substitutions of
materials.

PATENTS AND ROYALTIES

If Contractor uses any design, device or material covered by letters, patent or copyright, it is
mutually agreed and understood, that, without exception, contract prices shall include all
royalties or costs arising from use of such design, device or materials, in any way involved in
the Work.

Contractor shall indemnify and save harmless County from any and all claims for
infringement by reason of use of such patent or copyright in connection with the Work agreed
to be performed under this Contract, and shall indemnify County for any cost, expense or
damage which it may be obliged to pay by reason of such infringement at any time during
prosecution of the Work or after completion of the Work.

SURVEYS, PERMITS, REGULATIONS AND TAXES

Department will furnish to Contractor all site, topography and property surveys necessary for
execution of the Work.

Contractor shall procure all permits, licenses and approvals necessary for execution of this
Contract.

Contractor shall give all notices and comply with all State of Wisconsin, Federal and local
laws, codes, rules and regulations relating to performance of the Work, protection of adjacent
property, and maintenance of passageways, guard fences or other protective facilities.

Contractor shall pay all Sales, Consumer, Use and other similar taxes required by law.
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13.

14.

Contractor shall promptly notify Architect / Engineer of any variances of Drawings or
Specifications with that of any State of Wisconsin, federal or local law, code, rule or
regulation. Upon such notification, Architect / Engineer will require correction of variance to
comply with applicable law, code, rule or regulation at no additional cost to Contractor.

Work under this Contract shall comply with all applicable State of Wisconsin, Federal and
local laws, codes and regulations.

Contractor shall pay charges for water, sewer and other utility connections made by
municipalities where required by Specifications.

CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE

Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and
superintendence necessary to execute, complete and deliver the Work within specified time.
Contractor agrees to secure at their own expense all personnel necessary to carry out the
Work. Such personnel shall not be deemed County employees nor shall they have or be
deemed to have any direct contractual relationship with County.

Performance of any work necessary after regular working hours, on Sundays or Legal
Holidays shall be without additional expense to County. Performance of any work at site at
other than normal working hours must be coordinated with Public Works Project Engineer.

Contractor shall furnish, erect, maintain and remove such temporary works as may be
required.

Contractor shall observe, comply with, and be subject to all terms, conditions, requirements
and limitations of Construction Documents.

At the Work site, Contractor shall give personal superintendence to the Work or shall employ
construction superintendent or foreman, experienced in character of work covered by
Contract, who shall have full authority to act for Contractor. Understand that such
superintendent or foreman shall be acceptable to Architect / Engineer and Department.

Remove from project or take other corrective action upon notice from Architect / Engineer or
Department for Contractor’s employees whose work is considered by Architect / Engineer or
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable.

Contractor and subcontractors shall be required to conform to Labor Laws of State of
Wisconsin and various acts amendatory and supplementary thereto and to other laws,
ordinances and legal requirements applicable to the Work.

Presence and observation of the Work by Architect / Engineer or Public Works Project
Engineer shall not relieve Contractor of any obligations.

WEATHER CONDITIONS

In event of temporary suspension of work, or during inclement weather, or whenever
Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect
carefully all work and materials against damage or injury from weather. If, in opinion of
Architect / Engineer or Department, any work or materials that have been damaged or injured
due to failure on part of Contractor or any subcontractors so to protect the Work, such
materials shall be removed and replaced at expense of Contractor.
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15.

A.

16.

17.

18.

PROTECTION OF WORK AND PROPERTY

Contractor shall at all times safely guard County’s property from injury or loss in connection
with this Contract. Contractor shall at all times safely guard and protect the Work, and
adjacent property, from damage. Contractor shall replace or make good any such damage,
loss or injury unless such be caused directly by errors contained in Contract, or by County, or
County’s duly authorized representative.

Contractor may act diligently, without previous instructions from Architect / Engineer and /
or Department, in emergency that threatens loss or injury of property, or safety of life.
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.
Promptly submit any claim for compensation by Contractor due to such extra work to
Architect / Engineer and / or Department for approval as provided for in Article 18 herein.

INSPECTION AND TESTING OF MATERIALS

Authorized representatives and agents of County government shall have access at all times to
the Work wherever it is in preparation or progress and Contractor shall provide facilities for
such access and for inspection.

Should it be considered necessary or advisable at any time before final acceptance of the
Work to make examination of work already completed, by removing or tearing out same,
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.
If such work is found to be defective in any aspect, due to fault of Contractor or
subcontractors thereof, Contractor shall assume all expenses of such examination and of
satisfactory reconstruction. Contractor will be reimbursed for such examination and
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if
such work is found to meet requirements of Contract.

If Specifications, Architect / Engineer’s, or Public Works Project Engineer’s instructions
require any work to be specially tested or approved, Contractor shall give Architect /
Engineer and Public Works Project Engineer timely notice of its readiness for testing or
inspection. Test all materials and equipment requiring testing in accordance with accepted or
specified standards, as applicable. Architect / Engineer shall recommend laboratory or
inspection agency and Department will select and pay for all initial laboratory inspection
services. Should retesting be required, due to failure of initial testing, cost of such retesting
shall be borne by Contractor.

Cost of any testing performed by manufacturers or Contractor for substantiating acceptability
of proposed substitution of materials and equipment, or necessary conformance testing in
conjunction with manufacturing processes or factory assemblage, shall be borne by
Contractor or manufacturer responsible.

REPORTS, RECORDS AND DATA

Contractor shall submit to Architect / Engineer and Public Works Project Engineer such
schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices,
records and other data as either may request concerning work performed or to be performed
under this Contract.

CHANGES IN THE WORK
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A. Make no changes, except in cases of emergency, in the Work covered by approved

B.

Construction Documents without having prior written approval of Department. Charges or
credits for the Work covered by approved change shall be determined by one of these
methods:

1. Unit bid prices previously approved.

2. Agreed lump sum based on actual cost of:

a) Labor, including foremen, and all fringe benefits that are associated with their wages.

b) Materials entering permanently into the Work.

¢) Ownership or rental cost of construction tools and equipment during time of use on
extra work.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent
(15%) of actual cost of work performed with their own labor force. Fee shall be
compensation to cover cost of supervision, overhead, bond, profit and any other
general expense.

h) On that portion of the Work under (2) done under subcontract, Contractor may
include not over seven and one-half percent (742%) for supervision, overhead, bond,
profit and any other general expense.

i) Department may require correct amount of costs with supporting vouchers;
Contractor shall keep and present in such form as directed.

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of:

a) Labor, including foremen, and all fringe benefits that are associated with their wages.

b) Materials entering permanently into the Work.

c) Ownership or rental cost of construction tools and equipment during time of use on
extra work. Rental cost cannot exceed fifty percent (50%) replacement value of
rented equipment.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed
fifteen percent (15%) of actual cost of work performed with their own labor force.
Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and
any other general expense.

h) On that portion of the Work under (3) done under subcontract, Contractor may
include not over seven and one-half percent (72%) for supervision, overhead, bond,
profit, and any other general expense.

i) Contractor shall keep and present, in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

If Contractor claims that by any instructions given by Architect / Engineer, Department, by
drawings or otherwise, regarding performance of the Work or furnishing of material under
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof
within two (2) weeks after receipt of such instructions and in any event before proceeding to
execute work, unless delay in executing work would endanger life or property.

No claim for extra work or cost shall be allowed unless it was done in pursuance of written
Change Order from Architect / Engineer and approved by Department, as previously
mentioned, and claim presented with payment request submitted after changed or extra work
is completed.
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19.

20.

21.

22,

23.

Negotiation of cost for change in the Work shall not be cause for Contractor to delay
prosecution of the Work if Contractor has been authorized in writing by Public Works Project
Engineer to proceed.

EXTRAS

Without invalidating Contract, Department may order extra work or make changes by
altering, adding to or deducting from the Work, contract sum being adjusted in accordance
with Article 18 herein.

TIME FOR COMPLETION

Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the
Work as stated in Construction Documents.

CORRECTION OF WORK

All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Architect / Engineer and
Public Works Project Engineer who shall be judge of quality and suitability of the Work,
materials, and processes of manufacture for purposes for which they are used. Should they
fail to meet Architect / Engineer’s and Public Works Project Engineer’s approval they shall
be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.
Immediately remove all rejected material from site.

If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
days’ written notice to Contractor and without prejudice to any other remedy County may
have, make good such deficiencies. In such case, appropriate Change Order shall be issued
deducting from Contractor’s payments then or thereafter, cost of correcting such deficiencies,
including cost of Architect / Engineer’s additional services made necessary by such default,
neglect or failure.

SUBSURFACE CONDITIONS FOUND DIFFERENT

If Contractor encounters subsurface or latent conditions at site materially differing from those
shown on Drawings or indicated in Specifications, Contractor shall immediately give notice
to Architect / Engineer and Public Works Project Engineer of such conditions before they are
disturbed. Architect / Engineer will thereupon promptly investigate conditions, and if
Architect / Engineer finds that they materially differ from those shown on Drawings or
indicated in Specifications, Architect / Engineer will at once make such changes as necessary,
any increase or decrease of cost resulting from such changes to be adjusted in manner
provided in above Article 18 entitled “Changes in the Work”.

RIGHT OF DEPARTMENT TO TERMINATE CONTRACT

In event that any provisions of this Contract are violated by Contractor or by any
subcontractors, County may serve written notice upon Contractor and Surety of its intention
to terminate Contract, such notice to contain reasons for such intention to terminate Contract,
and unless within ten (10) days after serving of such notice upon Contractor, such violation
or delay shall cease and satisfactory arrangement or correction be made, Contract shall, upon
expiration of said ten (10) days, cease and terminate.
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D.

In event of any such termination, County shall immediately serve notice thereof upon Surety
and Contractor, and Surety shall have right to take over and perform Contract subject to
County’s approval; provided, however, that if Surety does not commence performance
thereof within ten (10) days from date of mailing to such Surety of notice of termination,
County may take over the Work and prosecute same to completion by contract, or by force
account, at expense of Contractor; Contractor and Surety shall be liable to County for any
excess cost occasioned County thereby, and in such event County may take possession of and
utilize in completing the Work, such materials and equipment as may be on the Work site and
therefore necessary.

CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

Contractor shall be responsible for Construction Schedule and coordination. Immediately

after execution and delivery of Contract and before making first payment, Contractor shall

notify all subcontractors to furnish all required information to develop Construction

Schedule. Contractor and all subcontractors associated with the Work shall furnish following

information from each Division of Specifications:

1. List of construction activities;

2. Start, finish and time required for completion of each activity;

3. Sequential relationships between activities;

4. ldentify all long lead-time items, key events, meetings or activities such as required
submittals, fabrication and delivery, procurement of materials, installation and testing;

5. Weekly definition of extent of work and areas of activity for each trade or Subcontract;
and

6. Other information as determined by Public Works Project Engineer.

In addition to above requested items, Contractor shall request delivery dates for all County-
furnished equipment, materials or labor. This shall include any work handled by Department
under separate contracts such as asbestos abatement, air and water balancing, etc. Indicate on
Construction Schedule these associated delivery and installation dates.

Progress Reporting:

1. Contractor shall update and publish Construction Schedule on monthly basis. Revisions
to Schedule shall be by Contractor and made in same detail as original Schedule and
accompanied by explanation of reasons for revision; and shall be subject to approval by
Department.

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring
firm specializing in construction schedule development and deducting those costs
associated with updating process from payments due Contractor.

3. Contractor shall submit show actual percentage of each activity completed, estimated
future progress, and anticipated completion time.

Responsibility for timely completion requires:

1. Contractor and subcontractors understand that performance of each is interdependent
upon performance of others.

2. Whenever it becomes apparent from current schedule, that phasing or progress
completion dates will not be met, Contractor must take some or all following actions at
no additional cost to County:

a) Increase construction manpower in such quantities and crafts as will eliminate
backlog of work.

b) Increase number of working hours per shift, shifts per working day, working days per
week, amount of construction equipment, or any combination of foregoing to
eliminate backlog of work.
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¢) Reschedule work (yet remain in conformance with Drawings and Specifications).
3. Prior to proceeding with any of above actions, Contractor shall notify Public Works
Project Engineer.

E. Maintain current Construction Schedule at all times. Revise Construction Schedule in same
detail as original and accompany with explanation of reasons for revision. Schedule shall be
subject to approval by Architect / Engineer and Public Works Project Engineer.

25. PAYMENTS TO CONTRACTOR

A. Contractor shall provide:

1. Detailed estimate giving complete breakdown of contract price by Specification Division;
and

2. Periodic itemized estimates of work done for purpose of making partial payments
thereon.

Submit these estimates for approval first to Architect / Engineer, then to Public Works Project

Engineer. Costs employed in making up any of these schedules are for determining basis of

partial payments and not considered as fixing basis for additions to or deductions from

Contract price.

B. County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar month
upon receipt of Application and Certificate for Payment form from Architect / Engineer and
approval of Department.

C. Contractor shall submit for approval first to Architect / Engineer, and then to Public Works
Project Engineer all Application and Certificate for Payment forms. If requested, Application
and Certificate for Payment shall be supported by such additional evidence as may be
required, showing Contractor’s right to payment claimed.

D. Application and Certificate for Payment for preparatory work and materials delivered and
suitably stored at site to be incorporated into the Work at some future period, will be given
due consideration. Requesting payment for materials stored off site, may be rejected,
however, if deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered, conditional upon submission by Contractor of bills of sale,
photographs and such other procedures as will adequately protect County’s interest such as
storage in bonded warehouse with adequate coverage. If there is any error in payment,
Contractor is obligated to notify Department immediately, but no longer than ten (10) days
from receipt of payment.

E. Payments by County will be due within forty-five (45) days after receipt by Department of
Application and Certificate for Payment.

F. County will retain five percent (5%) of each Application and Certificate for Payment until
final completion and acceptance of all the Work covered by Contract. However, anytime
after fifty percent (50%) of the Work has been furnished and installed at site, County will
make remaining payments in full if Architect / Engineer and Public Works Project Engineer
find that progress of the Work corresponds with Construction Schedule. If Architect /
Engineer and Public Works Project Engineer find that progress of the Work does not
correspond with Construction Schedule, County may retain up to ten percent (10%) of each
Application and Certificate for Payment for the Work completed.

G. All material and work covered by partial payments made shall become sole property of
County, but this provision shall not be construed as relieving Contractor from sole
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responsibility for care and protection of materials and work upon which payments have been
made, or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

County will make final payment within sixty (60) days after final completion of the Work,
and will constitute acceptance thereof.

County may make payment in full, including retained percentages and less authorized
deductions, upon completion and acceptance of each Division where price is stated separately
in Contract.

Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit to this Department, as requested and with final
application for payment for work under said contract, affidavit(s) as required to prove that all
debts and claims against this Work are paid in full or otherwise satisfied, and give final
evidence of release of all liens against the Work and County. If Wisconsin Prevailing Wage
Rate Determination is required for this Work, use “Prime Contractor Affidavit of Compliance
With Prevailing Wage Rate Determination” and “Agent or Subcontractor Affidavit of
Compliance With Prevailing Wage Rate Determination” (if applicable). If Wisconsin
Prevailing Wage Rate Determination is not required for this Work, use “Dane County,
Wisconsin_Contractor Wage Affidavit”. Forms of such affidavits are included in
Supplementary Conditions.

WITHHOLDING OF PAYMENTS

County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid
compensation sum of money deemed reasonably sufficient to pay any and all such lawful
claims until satisfactory evidence is furnished that all liabilities have been fully discharged:;
whereupon, payment to Contractor shall be resumed in accordance with terms of this
Contract, but in no event shall these provisions be construed to impose any obligations upon
County to either Contractor or Contractor’s Surety.

In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and
any payment so made by County, shall be considered as payment made under Contract by
County to Contractor and County shall not be liable to Contractor for any such payment made
in good faith.

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from all claims growing out of lawful
demands of subcontractors, laborers, workmen, mechanics, material men, and furnishers of
machinery and parts thereof, equipment, power tools, and all supplies, including commissary,
incurred in performance of this Contract.

At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of
nature designated above have been paid, discharged or waived.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

Making of final payment shall constitute waiver of all claims by County except those arising
from:

1. Unsettled lien;

2. Faulty or defective work appearing after substantial completion;

3. Failure of the Work to comply with requirements of Construction Documents; or
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4. Terms of any special guarantees required by Construction Documents.

Acceptance of final payment shall constitute waiver of all claims by Contractor.

PAYMENTS BY CONTRACTOR

Contractor shall pay following not later than fifth (5™) day following each payment received

from County:

1. All transportation and utility services rendered;

2. All materials, tools, and other expendable equipment that have been delivered at site of
the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof
when said balance is paid to Contractor; and

3. Each subcontractor, respective amount allowed Contractor because of work performed by
subcontractor to extent of subcontractor’s interest therein.

CONTRACT SECURITY

Contractor shall furnish Performance and Payment Bonds in amount at least equal to one
hundred percent (100%) of Contract price as security for faithful performance of this Contract
and payment of all persons performing labor on project under this Contract and furnishing
materials in connection with this Contract.

Sample Performance and Payment Bonds that Contractor will be required to execute is bound
into these Construction Documents. Before construction Contract is consummated,
completed Performance and Payment Bonds must be approved by Department.

ASSIGNMENTS

Contractor shall not assign whole or any part of this Contract or any moneys due or to
become due hereunder without written consent of Department. In case Contractor assigns all
or any part of any moneys due or to become due under this Contract, instrument of
assignment shall contain clause substantially to effect that it is agreed that right of assignee in
and to any moneys due or to become due to Contractor shall be subject to prior claims of all
persons, firms and corporations for services rendered or materials supplied for performance
of the Work called for in this Contract.

MUTUAL RESPONSIBILITY OF CONTRACTORS

If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or
damage on the Work, Contractor agrees to settle with such subcontractor by agreement or
arbitration if such other subcontractor will so settle. If such subcontractor shall assert any
claim against County on account of any damage alleged to have been sustained, Department
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its
boards, commissions, agencies, officers, employees and representatives against any such
claim.

SEPARATE CONTRACTS

Department may award other contracts for the Work and all Contractors shall fully cooperate
with each other and carefully adjust their work to that provided under other contracts as may
be directed by Department. No Contractor shall commit or permit any act that will interfere

with performance of the Work by any other Contractor.
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Contractor shall coordinate the Work with those of other Contractors. Cooperation will be
required in arrangement for storage of materials and in detailed execution of the Work.
Contractor, including subcontractors, shall keep informed of progress and detail work of
others and shall notify Architect / Engineer or Department immediately of lack of progress or
defective workmanship on part of others. Failure of Contractor to keep informed of the Work
progressing on site and failure to give notice of lack of progress or defective workmanship by
others shall be construed as acceptance by Contractor of status of the Work as being
satisfactory for proper coordination with Contractor’s own work.

SUBCONTRACTS

Contractor may use services of specialty subcontractors on those parts of the Work that,
under normal contracting practices, are performed by specialty subcontractors.

Contractor shall not award any work to any subcontractor without prior approval of
Department. Qualifications of subcontractors shall be same as qualifications of Contractor.
Request for subcontractor approval shall be submitted to Department fifteen (15) days before
start of subcontractor’s work. If subcontractors are changed or added, Contractor shall notify
Department in writing.

Contractor shall be as fully responsible to County for acts and omissions of subcontractors,
and of persons either directly or indirectly employed by them, as Contractor is for acts and
omissions of persons directly employed by Contractor.

Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
Work to bind subcontractors to Contractor by terms of General Conditions of Contract and
other Construction Documents insofar as applicable to work of subcontractors and to give
Contractor same power as regards terminating any subcontract that Department may exercise
over Contractor under any provision of Construction Documents.

Nothing contained in this Contract shall create any contractual relation between any
subcontractor and County.

Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled:
“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority /
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further
require all subcontractors to incorporate physically these same Articles in all subcontracts.

PUBLIC WORKS PROJECT ENGINEER’S AUTHORITY

Public Works Project Engineer shall:

1. Administer and ensure compliance with Construction Documents;

2. Provide responsible on-site observations of construction and have authority to request
work and to stop work whenever necessary to insure proper enforcement of Construction
Documents;

3. Convene and chair project meetings and foreman’s coordination meetings when
necessary to coordinate resolution of conflicts between Contractors, Architects,
Engineers, Consultants, and Department; and

4. Check and inspect material, equipment and installation procedures of all trades for proper
workmanship and for compliance with Drawings, Specifications and Shop Drawings,
permit no material on project site that is not satisfactory and reject work not in
compliance with Construction Documents.
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ARCHITECT / ENGINEER’S AUTHORITY
Architect / Engineer is retained by, and is responsible to Department acting for County.

Architect / Engineer shall determine amount, quality, acceptability, and fitness of several
kinds of work and materials that are provided under this Contract and shall decide all
guestions that may arise in relation to said work and construction thereof.

Architect / Engineer shall decide meaning and intent of any portion of Specifications and of
any Drawings where they may be found obscure or be in dispute.

Architect / Engineer shall provide responsible observation of construction. Architect /
Engineer has authority to stop the Work whenever such stoppage may be necessary to insure
proper execution of Construction Documents.

Architect / Engineer shall be interpreter of conditions of Construction Documents and judge
of its performance.

Within reasonable time, Architect / Engineer shall make decisions on all matters relating to
progress of the Work or interpretation of Construction Documents.

Architect / Engineer’s decisions are subject to review by Public Works Project Engineer.

STATED ALLOWANCES

Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or
equipment, and all applicable taxes. Contractor’s cost of delivery and unloading at site,
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs
shall be included in Contractor’s bid, but not as part of cash allowance.

Department will solicit at least two (2) bids on materials or equipment for which allowance is
stated and select on basis of lowest qualified responsible bid. Contractor will then be
instructed to purchase “Allowed Materials”. If actual price for purchasing “Allowed
Materials™, including taxes, is more or less than “Cash Allowance”, Contract price shall be
adjusted accordingly. Adjustment in Contract price shall not contain any cost items excluded
from cash allowance.

ESTIMATES OF QUANTITIES

Whenever estimated quantities of work to be done and materials to be furnished under this
Contract are shown in any of Construction Documents, they are given for use in comparing
bids and right is especially reserved to increase or diminish them as they may be deemed
reasonably necessary or desirable by Department to complete the Work included in this
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in
General Conditions of Contract Article 18 entitled “Changes in the Work”.

LANDS AND RIGHTS-OF-WAY

Prior to start of construction, County shall furnish all land and rights-of-way necessary for
carrying out and completion of the Work to be performed under this Contract.

GENERAL GUARANTEE
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Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
accordance with Construction Documents or relieve Contractor of liability in respect to any
expressed warranties or responsibility for faulty materials or workmanship.

1. In no event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

Contractor shall remedy and make good all defective workmanship and materials and pay for
any damage to other work resulting there from, which appear within period of one (1) year
from date of substantial completion, providing such defects are not clearly due to abuse or
misuse by County. Department will give notice of observed defects with reasonable
promptness.

Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by Architect / Engineer and Public Works Project
Engineer.

Where guarantees or warrantees are required in sections of Specifications for periods in
excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year.

CONFLICTING CONDITIONS

Any provision in any of Construction Documents which may be in conflict or inconsistent
with any Atrticles in these General Conditions of Contract or Supplementary Conditions shall
be void to extent of such conflict or inconsistency.

In case of ambiguity or conflict between Drawings and Specifications, Specifications shall
govern.

Printed dimensions shall be followed in preference to measurements by scale. Large-scale
drawings take precedence over small-scale drawings. Dimensions on Drawings and details
are subject to field measurements of adjacent work.

NOTICE AND SERVICE THEREOF

Any notice to Contractor from Department relative to any part of this Contract shall be in
writing and considered delivered and service thereof completed, when said notice is posted,
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in
person to said Contractor, or Contractor’s authorized representative on the Work.

PROTECTION OF LIVES AND HEALTH

In order to protect lives and health of Contractor’s employees under Contract, Contractor
shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of
Department of Commerce, relating to Safety and Health.

Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s
tools, equipment and methods, and for any damage that may result from their failure or their
improper construction, maintenance or operation.

Bid, No. 309015 GC-17 rev. 01/09



43. AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /
DISADVANTAGED BUSINESS ENTERPRISES

A. Affirmative Action Provisions.

1. During term of their Contract, Contractor agrees not to discriminate on basis of race,
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance,
or national origin against any person, whether recipient of services (actual or potential),
employee, or applicant for employment. Such equal opportunity shall include but not be
limited to following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, training, rates of pay, and any other form of
compensation or level of service(s). Contractor agrees to post in conspicuous places,
these affirmative action standards so as to be visible to all employees, service recipients
and applicants for this paragraph. Listing of prohibited bases for discrimination shall no
be construed to amend in any fashion state or federal law setting forth additional bases
and exceptions shall be permitted only to extent allowable in state or federal law.

2. Contractor is subject to this Article only if Contractor has ten (10) or more employees
and receives $10,000.00 or more in annual aggregate contracts with County. Contractor
shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in
accord with Chapter 19 of Dane County Code of Ordinances. Such plan must be filed
within fifteen (15) days of effective date of this Contract and failure to do so by said date
shall constitute ground for immediate termination of Contract by County. Contractor
shall also, during term of this Contract, provide copies of all announcements of
employment opportunities to County’s Contract Compliance Office, and shall report
annually number of persons, by race, sex and handicap status, who apply for employment
and, similarly classified, number hired and number rejected.

3. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-
4114,

4. Inall solicitations for employment placed on Contractor’s behalf during term of this
Contract, Contractor shall include statement to effect Contractor is “Equal Opportunity
Employer”. Contractor agrees to furnish all information and reports required by
County’s Contract Compliance Officer as same relate to affirmative action and
nondiscrimination, which may include any books, records, or accounts deemed
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances,
and provision of this Contract.

B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises.

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBES),
Women Business Enterprises (WBESs) Disadvantage Business Enterprises (DBES) and
Emerging Small Business Enterprises (ESBES).

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.
List of subcontractors will be required of low bidder as stated in this Contract. List shall
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract
awarded, shown as percentage of total dollar amount of bid.

44, COMPLIANCE WITH FAIR LABOR STANDARDS

A. During term of this Contract, Contractor shall report to County Contract Compliance Officer,
within ten (10) days, any allegations to, or findings by National Labor Relations Board
(NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor has
violated statute or regulation regarding labor standards or relations. If investigation by
Contract Compliance Officer results in final determination that matter adversely affects
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Contractor’s responsibilities under this Contract, and which recommends termination,
suspension or cancellation of this Contract, County may take such action.

Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: *“As condition
of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

DOMESTIC PARTNERSHIP BENEFITS

Contractor agrees to provide same economic benefits to all of its employees with domestic
partners as it does to employees with spouses, or cash equivalent if such benefit cannot
reasonably be provided. Contractor agrees to make available for County inspection
Contractor’s payroll records relating to employees providing services on or under this
Contract or subcontract. If any payroll records of Contractor contain any false, misleading or
fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.016,
Dane County Ordinances, contract compliance officer may withhold payments on Contract;
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny
Contractor right to participate in bidding on future County contracts for period of one year
after first violation is found and for period of three years after second or subsequent violation
is found.

USE AND OCCUPANCY PRIOR TO ACCEPTANCE

Contractor agrees to use and occupancy of portion or unit of the Work before formal

acceptance by Department, provided Department:

1. Secures written consent of Contractor; except when in opinion of Public Works Project
Engineer, Contractor is chargeable with unwarranted delay in final cleanup of punch list
items or other Contract requirements.

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy

of building or use of the Work during remaining period of construction, or, secures

consent of Surety.

Assumes all costs and maintenance of heat, electricity and water.

4. Accepts all work completed within that portion or unit of the Work to be occupied, at
time of occupancy.

w

MINIMUM WAGES

Contractor shall post, at appropriate conspicuous point on site of project, schedule showing
all determined minimum wage rates for various classes of laborers and mechanics to be
engaged in the Work under this Contract and all deductions, if any, required by law to be
made from unpaid wages actually earned by laborers and mechanics so engaged.

Supplementary Conditions section in Construction Documents lists wage determinations
required by State Law.

If, after award of Contract, it becomes necessary to employ any person in trade or occupation
not classified in wage determinations, such person shall be paid at not less than such rate as
shall be determined by Wisconsin Department of Workforce Development. Such approved
minimum rate shall be retroactive to time of initial employment of such person in such trade
or occupation. Contractor shall notify Department of Contractor’s intention to employ
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persons in trades or occupations not so classified in sufficient time for Department to obtain
approved rates for such trades or occupations.

Specified wage rates are minimum rates only, and Department will not consider any claims
for additional compensation made by Contractor because of payment by Contractor of any
wage rate in excess of applicable rate contained in this Contract. Contractor shall adjust any
disputes in regard to payment of wages in excess of those specified in this Contract.

Submit required affidavit(s) to Department of Public Works, Highway & Transportation, as
requested and with final application for payment for work under said contract. Affidavit(s)
shall clearly indicate name, trade or occupation, and paid wages of every laborer, workman or
mechanic employed by Contractor and all subcontractors during billing period including
accurate record of number of hours worked by each employee and actual wages paid as
stipulated in Wisconsin Statue 66.0903. If Wisconsin Prevailing Wage Rate Determination is
required for this Work, use “Prime Contractor Affidavit of Compliance With Prevailing
Wage Rate Determination” and “Agent or Subcontractor Affidavit of Compliance With
Prevailing Wage Rate Determination” (if applicable). If Wisconsin Prevailing Wage Rate
Determination is not required for this Work, use “Dane County, Wisconsin Contractor Wage
Affidavit”. Forms of such affidavits are included in Supplementary Conditions.

CLAIMS

No claim may be made until Department’s Associate Public Works Director has reviewed
Architect / Engineer’s decision as provided for in Article 35 of General Conditions of
Contract. If any claim remains unresolved after such review by Department’s Associate
Public Works Director, claim may be filed under Wisconsin Statute 893.80. Work shall
progress during period of any dispute or claim. Unless specifically agreed between parties,
venue will be in Dane County, Wisconsin.

ANTITRUST AGREEMENT

Contractor and County recognize that in actual economic practice, overcharges resulting from
antitrust violations are in fact usually borne by County. Therefore, Contractor hereby assigns
to County any and all claims for such overcharges as to goods and materials purchased in
connection with this Contract, except as to overcharges which result from antitrust violations
commencing after price is established under this Contract and any change order thereto.

INSURANCE

Contractor Carried Insurance:

1. Contractor shall not commence work under this Contract until Contractor has obtained all
insurance required under this Article and has provided evidence of such insurance to Risk
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI
53703. Contractor shall not allow any subcontractor to commence work until insurance
required of subcontractor has been so obtained and approved. Company providing
insurance must be licensed to do business in Wisconsin.

2. Worker’s Compensation Insurance:

a) Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of Contractor’s employees
engaged in work at site of project under this Contract and, in case of any such work
sublet, Contractor shall require subcontractor similarly to provide Worker’s
Compensation Insurance for all of latter’s employees to be engaged in such work
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unless such employees are covered by protection afforded by Contractor’s Worker’s

Compensation Insurance.

b) If any claim of employees engaged in hazardous work on project under this Contract
is not protected under Worker’s Compensation Statute, Contractor shall provide and
shall cause each subcontractor to provide adequate Employer’s Liability Insurance
for protection of such of Contractor’s employees as are not otherwise protected.

3. Contractor’s Public Liability and Property Damage Insurance:

a) Contractor shall procure and maintain during life of this Contract, Contractor’s
Public Liability Insurance and Contractor’s Property Damage Insurance in amount
not less than $1,000,000 bodily injury, including accidental death, to any one person,
and subject to same limit for each person, in amount not less than $1,000,000 on
account of one accident, and Contractor’s Property Damage Insurance in amount not
less then $1,000,000 or combined single limit of at least $1,000,000 with excess
coverage over and above general liability in amount not less than $5,000,000.
Contractor shall add “Dane County” as additional insured for each project.

b) Contractor’s Public Liability and Property Damage Insurance shall include Products,
Completed Operation, and Contractual Liability under Insurance Contract.
“Contractor shall in all instances save, defend, indemnify and hold harmless County
and Architect / Engineer against all claims, demands, liabilities, damages or any other
costs which may accrue in prosecution of the Work and that Contractor will save,
defend, indemnify and hold harmless County and Architect / Engineer from all
damages caused by or as result of Contractor’s operations” and each shall be listed as
additional insured on Contractor’s and sub-contractors’ insurance policies.

c) Obligations of Contractor under Article 48.A.2)b) shall not extend to liability of
Architect / Engineer, agents or employees thereof, arising out of:

1) Preparation or approval of maps, drawings, opinions, reports, surveys, change
orders, designs or specifications; or

2) giving of or failure to give directions or instructions by Architect / Engineer,
agents or employees thereof provided such giving or failure to give is primary
cause of injury or damage.

d) Contractor shall procure and shall maintain during life of this Contract,
Comprehensive Automobile Liability Insurance covering owned, non-owned and
hired automobiles for limits of not less than $1,000,000 each accident single limit,
bodily injury and property damage combined with excess coverage over and above
general liability in amount not less than $5,000,000.

e) Contractor shall either:

1) Require each subcontractor to procure and to maintain during life of subcontract,
subcontractor’s Public Liability Property Damage Insurance, and Comprehensive
Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or

2) Insure activities of subcontractors in Contractor’s own policy.

4. Scope of Insurance and Special Hazards: Insurance required under Article 48.A.2 hereof
shall provide adequate protection for Contractor and subcontractors, respectively, against
damage claims which may arise from operations under this Contract, whether such
operation be by insured or by anyone directly or indirectly employed by insured and also
against any of special hazards which may be encountered in performance of this Contract
as enumerated in Supplementary Conditions.

5. Proof of Carriage of Insurance: Contractor shall furnish Risk Manager with certificates
showing type, amount, class of operations covered, effective dates, dates of expiration of
policies and “Dane County” listed as additional insured. Such certificates shall also
contain (substantially) following statement: “Insurance covered by this certificate will not
be canceled or materially altered, except after ten (10) days written notice has been
received by Risk Manager.”

B. Builder’s Risk:
Bid, No. 309015 GC-21 rev. 01/09



1. County shall provide Builder’s Risk policy. Terms of this policy will be made available
by County’s Risk Manager, upon Contractor’s request. By executing this Contract,
Contractor warrants it is familiar with terms of said policy.

C. Indemnification / Hold Harmless:

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from and against all
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting
from performance of the Work, provided that any such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself) including loss of use resulting therefrom,
and is caused in whole or in part by any act or omission of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, regardless of whether or not it is caused in part by part indemnified
hereunder.

2. Inany and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, indemnification obligation under this Contract shall not be limited in
any way by any limitation on amount or type of damages, compensation or benefits
payable by or for Contractor or any subcontractor under worker’s compensation acts,
disability benefits or other employee benefit acts.

3. Obligations of Contractor under this Contract shall not extend to liability of Architect /
Engineer, its agents or employees arising out of:

a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders,
designs or specifications; or

b) Giving of or failure to give directions or instruction by Architect / Engineer, its
agents or employees provided such giving or failure to give is primary cause of injury
or damage.

4. Dane County shall not be liable to Contractor for damages or delays resulting from work
by third parties or by injunctions or other restraining orders obtained by third parties.

51. WISCONSIN LAW CONTROLLING

A. Itis expressly understood and agreed to by parties hereto that in event of any disagreement or
controversy between parties, Wisconsin law shall be controlling.
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SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit partial and final Application & Certificate for
Payment for work under said contract. Form shall provide similar information as shown on
AIA G702™ and G703™ forms (samples shown below). Forms shall be submitted to
[project Architect / Engineer, Public Works Project Engineer] for approval.
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‘AIA Document G703 - 1992
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2. PREVAILING WAGE RATE DETERMINATION

A. These supplements shall modify, delete, and / or add to General Conditions of Contract.
Where any article, paragraph, or subparagraph in General Conditions of Contract is
supplemented by one of these paragraphs, provisions of such article, paragraph, or
subparagraph shall remain in effect and supplementary provisions shall be considered as
added thereto. Where any article, paragraph, or subparagraph in General Conditions of
Contract is amended, voided, or superseded by any of these paragraphs, provisions of such
article, paragraph, or subparagraph not so amended, voided, or superseded shall remain in
effect.

1. General Conditions of Contract Article 45, “Minimum Wages”, paragraph B. Following
Prevailing Wage Rate Determination No. [200801435 is added to General Conditions of
Contract.

B. These State of Wisconsin forms, hereinafter set forth in this section, shall be filled out and

submitted to Department of Public Works, Highway & Transportation:

1. Prime Contractor Affidavit of Compliance With Prevailing Wage Rate Determination
(ERD-5724)

2. Agent or Subcontractor Affidavit of Compliance With Prevailing Wage Rate
Determination (ERD-10584)

3. Disclosure of Ownership (ERD-7777)

4. Request To Employ Subjourneyperson (ERD-10880)
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Jim Doyle EQUAL RIGHTS DIVISION .

Governor 201 East Washington Avenue, Room A300
Roberta Gassman P.O. Box 8928

Secretary Madison, WI 53708

Telephone: (608) 266-6860
Fax: (608) 267-4592

TTY: (608) 264-8752
http://www.dwd.state wi.us/
Department of Workforce Development

Jennifer A. Ortiz
Division Administrator

State of Wisconsin

DEPARTMENTAL ORDER

TOM SRACIC, PROJ MGR

DANE CO PUBLIC WORKS

1919 ALLIANT ENERGY CTR WAY
MADISON, WI 53713

RE: DANE COUNTY JOB CENTER REMODEL
CITY OF MADISON, DANE COUNTY, WI
Determination No. 200801435 Project No. 109001

The application which you filed or was filed on your behalf, by the person copied below, for a prevailing wage
rate determination applicable to the above-referenced project has been received.

A survey was conducted to determine the prevailing wage rate for the trade(s) or occupation(s) needed to
complete the project. The findings of the survey are set forth in the enclosed determination.

If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing wage
rate in the city, village or town in which the project is located, you have the right to request the department
to conduct an administrative review regarding such wage rate.

Your request must be made, in writing, within 30 days from the date indicated below and at least 10 days

before the date a construction contract(s) is to be awarded or negotiated. Your request must also include

wage rate information on at least three (3) similar projects located in the city, village or town where the

proposed project is located on which some work was performed by the contested trade(s) or occupation(s) during
the current survey period and which was previously considered by the department in issuing the enclosed
determination. See s. DWD 290.10 of the Wisconsin Administrative Code and either s. 66.0803 (3)(br) or

s. 103.49 (3)(c), Stats. for a complete explanation of the administrative review process.

Now, therefore, it is hereby ORDERED that the prevailing wage rates set forth in the enclosed determination
shall only be applicable to the above referenced project. This ORDER shall be deemed a FINAL ORDER of this
department unless a timely request for an administrative review is filed with the department or a construction
contract(s) is not awarded or negotiated before the determination's expiration date.

DATED PARTMENT

¥ [ 74 H
erry M%vestigator
Labor Standards Bureau
Construction Wage Standards Section
Enclosures (608) 266-0028

11/26/2008



PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin
Department of Workforce Development
Pursuant to s. 66.0903, Stats:
Issued On: 11/26/2008

DETERMINATION NUMBER: 200801435

EXPIRATION DATE: Prime Contracts MUST Be Awarded Or Negotiated On Or Before
5/24/2009. If NOT, You MUST Reapply.

DESCRIPTION OF PROJECT: DANE COUNTY JOB CENTER REMODEL
PROJECT NO: 109001

LOCATION OF PROJECT: CITY OF MADISON, DANE COUNTY, Wi

CONTRACTING AGENCY: DANE CO PUBLIC WORKS

CLASSIFICATION: Contractors are required to call the Department of Workforce Development if there are any

questions reqarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME: Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar
week and for all hours worked on Saturday, Sunday and the following six (6) holidays: January 1; the last Monday

in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1,
July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE: If indicated for a specific trade or occupation, the full amount of such increase MUST be
added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY: If indicated for a specific trade or occupation, the full amount of such pay MUST be added to
the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.
SUBJOURNEY: Wage rates may be available for some of the classifications indicated below with the

exception of laborers, truck drivers and heavy equipment operators. Any employer that desires to use any subjourney
classification on this project MUST request the applicable wage rate from this department PRIOR to the date such
classification is used on this project. Form ERD-10880 is available for this purpose.

BUILDING OR HEAVY CONSTRUCTION

Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees,
machinery, equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage
tanks, etc. A sheltered enclosure need not be "habitable" in order to be considered a building. The
installation of machinery and/or equipment, both above and below grade level, does not change a project's
character as a building. On-site grading, utility work and landscaping are included within this definition.
Residential buildings of four (4) stories or less, agricultural buildings, parking lots and driveways are NOT
included within this definition.

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
U U RN $ .
Acoustic Ceiling Tile Installer __________________ . 2551 . 1211 . 3762
Boilermaker ... 2944 . 1637 ___ 45.81
Bricklayer, Blocklayer or Stonemason . ____________________ 2946 1341 . 42.87 _
CabinetInstaller . . 4800 . 000 ____ . 48.00 .
Carpenter ... 2611 . 12.86 38.97 _
Carpet Layer or Soft Floor Coverer . ________________ 2551 . 1211 37.62
CementFinisher . 2843 . 1294 . 41.37
Drywall Taper or Finisher 24.30 11.60 35.90



Determination No. 200801435 Page 2

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS  TOTAL
R S $ .
Electician _____ . 3000 16.05 46.05
Elevator Constructor 4094 1834 59.28
FenceErector 2150 300 2450
Fire Sprinkler Fiter 3569 1335 49.04_
Glazier 3368 . 647 40.15
Heat or Frost Insulator 30.63 16.60 ﬁ 47.i§ )
- Future Increase(s): Add $2.60/hr on 6/1/08; Add $2.85/hr on 6/1/09; Add $3.05/hr on 6/1/2010. .
Insulator (BattorBlown) 2197 1065 3262
lronworker 2030 . 1471 . 44.01
Lather 25561 . 1211 . 37.62
Line Constructor (Electricaly . . 3199 . 1394 . 45.93
Marble Finisher . . 2460 . 1300 . 37.60 _
Marble Mason 3075 . 1300 43.75
Metal Building Erector 1923 . 161 . 20.84
Millwright . 270 . 1207 . 39.18
Overhead Door Installer . ______ 2460 ________ 1199 . 36.59 _
Painter 24.00 11.60 35.60

Future Increase(s): Add $1.55 on 6/1/08; Add $1.60 on 6/1/09

Pavement Marking Operator ... 2346 . 945 . 32.91
Piledriver 2661 . 1286 . 39.47
Pipeline Fuser or Welder (Gasor Utility) 2741 12149 . 39.30
Plasterer 2528 . 1295 . 38.23
Plumber 33.50 11.84 45.34

___Future Increase(s): Add $2.20/hron®/1/08 .
Refrigeration Mechanic . 33.11 14.84 47.95

___Future Increase(s): Add $2.60 6/2/2008; Add $2.856/1/2009 . ______
Roofer or Waterproofer . 2670 . 362 . 30.32
Sheet Metal Worker 30.68 16.62 47.30

___Future Increase(s): Add $2.506/1/2008 ...
Steamfitter 35.25 12.11 47.36

___Future Increase(s): Add $2.60 6/02/2008; Add $2.856/01/2009 . ______________
Teledata Technician or Installer 20.69 10.23 30.92

__ Future Increase(s): Add $.850n 6/1/08; Add $.90on®/1/09 . ___
Temperature Control Installer ________ _____________________ 3410 . 1089 44.99
Terrazzo Finisher . 2662 1063 37.25
Terrazzo Mechanic 2662 1063 37.25
Tile Finisher ... 1400 135 1535
TileSetter L ______ 2662 1063 . 37.25
Tuckpointer, Caulker or Cleaner . ________ 2008 . 602 . 27.00
Underwater Diver (Excepton Greatlakes) 319 1144 43.34
Well Driller or Pump Installer .~ _____________________ 2252 . 714 29.66 _
Siding Installer .. 2856 . 1524 43.80
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
. . T $
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 2812 1540 43.52
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 160 800 24.00
Light Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 20588 1071 31.29
Groundman - ELECTRICAL LINE CONSTRUCTIONONLY 1741 980 27.21
TRUCK DRIVERS
Single Axleor TwoAxle " "oass 1608 4063
ThreeorMore Axle 1640 M7 27.57 _
Articulated, Euclid, Dumptor, Off Road Material Hauler 2787 1540 = 43.27
Pavement Marking Vehice 2085 110 31.95
Truck Mechanic 1250 000 1250
LABORERS

General Laborer 2169 1115 32.84
___Premium Pay: Add $1.00/hr for certified welder; Add $.25/hr for masontender
Asbestos Abatement Worker 2106 113 3219
Landscaper 1236 1453 26.89
Gas or Utility Pipeline Laborer (Other Than Sewer and Water) 1825 333 21.58
Fiber Optic Laborer (Outside, Other Than Concrete Encased) 4000 181 41.81
Railroad Track Laborer 12.00 0.00 12.00

HEAVY EQUIPMENT OPERATORS
SITE PREPARATION, UTILITY AND LANDSCAPING WORK ONLY

Crane; Backhoe (Track Type); Tractor or Truck Mounted Hydraulic Backhoe; 28.12 15.73 43.85
Gradall (Cruz-Aire Type), Mechanic or Welder; Bulldozer or Endloader;

Grader or Motor Patrol; Scraper (Self Propelled or Tractor Drawn) 5cu yards

or more capacity; Power Subgrader; Asphalt Milling Machine; Boring

Machine (Horizontal, Vertical or Directional); Air Track, Rotary or Percussion

Drilling Machine; Trencher; Post Hole Digger or Driver; Tug or Launch (not.

Farm or Industrial Type Tractor; Greaser; Compactor (Self-Propelled); 28.59 16.00 44.59
Broom or Sweeper; Environmental Burner ...
Crusher, Screening or Wash Plant; Air Compressor (400 CFM or Over); 27.59 14.88 42.47

Pump (3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Skid Steer Loader (With or Without Attachments); Skid Rig; Stump-Chipper,

HEAVY EQUIPMENT OPERATORS
EXCLUDING SITE PREPARATION, UTILITY, PAVING AND LANDSCAPING WORK
Crane, Tower Crane or Derrick, With or Without Attachments, With a Lifting  30.62 16.00 46.62
Capacity of Over 100 Tons; Crane, Tower Crane or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 176 Feet or Over
Premium Pay: Add $.50/hr for cranes with lifting capacity over 200 ton: Add $1.00/hr. at 300 ton; Add $1.50/hr
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
________________________________________ R S I S
Crane, Tower Crane or Derrick, With or Without Attachments, With a Lifting 29.62 16.00 45.62

Capacity of 100 Tons or Under; Crane, Tower Crane or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 175 Feet or Under; Backhoe (Track
Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or Over; Traveling
Crane (Bridge Type); Caisson Rig; Pile Driver; Dredge (Not Performing
Work on the Great Lakes)

Future Increase(s):

Crane (Go-Devil Type) or Truck Mounted Hydraulic Crane (10 Tons or 29.12 16.00 4512
Under); Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs.; Tractor or Truck Mounted Hydraulic Backhoe; Gradall
(Cruz-Aire Type); Mechanic or Welder; Bulldozer or Endloader; Grader or
Motor Patrol; Scraper (Self Propelled or Tractor Drawn) 5 cu yards or more
capacity; Concrete Pump, Grout Pump or Concrete Conveyor (Rotec or
Bidwell Type); Concrete Breaker (Manual or Remote); Concrete Batch Plant;
Power Subgrader; Concrete Spreader; Concrete Paver; Concrete Grinder or
Planing Machine; Concrete Conveyor System; Concrete Slipform Placer;
Curb and Gutter Machine; Roller (Over 5 Ton); Shouldering Machine; Boring
Machine (Horizontal, Vertical or Directional); Air Track, Rotary or Percussion
Drilling Machine; Straddle Carrier or Travel Lift; Forklift (Machinery Moving or
Steel Erection); Manhoist or Elevator; Material or Stack Hoist; Trencher,
Sideboom; Hydro-Blaster (10,000 PSI or Over); Post Hole Digger or Driver;
Railroad Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone
Leveler or Rehabilitation Equipment

Farm or Industrial Type Tractor; Greaser, Compactor (Self-Propelled); 22.98 6.02 29.00
Concrete Saw (Vermeer Type); Concrete Bump Cutter or Grooving Machine;
Tining or Curing Machine; Roller (5 Tons or Under); Broom or Sweeper,

Crusher, Screening or Wash Plant; Air, Electric or Hydraulic Jacking System; 28.87 14.90 43.77
Air Compressor (400 CFM or Over); Generator (150 KW or Over); Pump (3

Inch or Over) or Well Points; Refrigeration-Plant or Freeze Machine; Skid

Steer Loader (With or Without Attachments); Robotic Tool Carrier (With or

Without Attachments); Skid Rig; Stump Chipper; Mulcher; Vibratory Hammer

or Extractor .

Oiler, Forklift _____ . 2589 .. 1600 . 41.89
Gas or Utility Pipeline, Except Sewer and Water (Primary Equipment) _______ 3157 . 1723 . 48.80 _
Gas or Utility Pipeline, Except Sewer and Water (Secondary Equipment) _____ 2812 . 1540 __ 43.52
Fiber Optic Cable Equipment . 2533 . 1235 .. 37.68

SEWER, WATER OR TUNNEL CONSTRUCTION

Includes those projects that primarily involve public sewer or water distribution, transmission or collection
systems and related tunnel work (excluding buildings).

Bricklayer, Blocklayer or Stonemason .~ __________ 2841 1281 41.22
Carpenter o _______ 2902 . 1372 . 42.74
Cement Finisher ... 2782 . 1286 . 40.68 _
Electrician 30.00 16.05 46.05



Determination No. 200801435 . Page 5

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS  TOTAL
. . T
Ironworker 28.96 18.14 4710
___Future Increase(s): Add $2.00 6/2/2008; Add $2.00 6/1/2009; Add $ 2.00 6/7/2010. .
Line Constructor (Electrical) 3199 1394 45.93
Pavement Marking Operator 2346 945 3291
Piledriver 2661 1286 3947
Plumber 2400 162 25.52
Steamfitter 3076 . 2446 55.22
Teledata Technicianor Installer 2030 1001 30.31
Tuckpointer, Caulker or Clegner .~ 2098 6.02 27.00
Underwater Diver (Excepton Greatlakes) 3190 1144 43.34
Well Driller or Pump Installer . 252 714 29.66
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY = 2406 1562 39.58
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 2812 1540 43.52
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 1600 . 800 24.00
Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 2058 . 1071 31.29
Groundman - ELECTRICAL LINE CONSTRUCTIONONLY 1741 980 . 27.21

TRUCK DRIVERS
SingleAxleorTwo Axle . 2455 16.08 40.63 _
ThreeorMoreAxle .. 17682 . 780 25.32
Articulated, Euclid, Dumptor, Off Road Material Hauler .~~~ 2200 . 107 33.07
Pavement Marking Vehicle 2085 110 31.95
Truck Mechanic 1250 000 1250 _
LABORERS

General Laborer 23.28 11.14 34.42

Future Increase(s). Add $1.40 6/2/08; Add $1.45 6/1/09; Add $1.40 6/7/10; Add $1.45 on 6/6/2011
Premium Pay: Add $.20 for blaster, bracer, manhole builder, caulker, bottomman and power tool; Add $.55 for
pipelayer; Add $1.00 for tunnel work 0-15 Ibs. compressed air; Add $2.00 for over 15-30 Ibs. compressed air;

Landscaper .. 2253 .. 1054 . 33.07
Flagperson or Traffic Control Person . ________ 2033 . 1057 . 30.90 _
Fiber Optic Laborer (Outside, Other Than Concrete Encased) 4000 181 41.81
Railroad Track Laborer 12.00 0.00 12.00

Crane, Tower Crane or Derrick, With or Without Attachments, With a Lifting 30.62 16.00 46.62
Capacity of Over 100 Tons; Crane, Tower Crane or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 176 Feet or Over; Backhoe (Track
Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or Over
Premium Pay: Add $.50/hr for cranes with lifting capacity over 200 ton: Add $1.00/hr. at 300 ton; Add $1.50/hr
at 400 ton; Add $2.00/hr at 500 ton.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
______________________________________________________________ $ $ $

Capacity of 100 Tons or Under; Crane, Tower Crane or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 175 Feet or Under; Traveling Crane
(Bridge Type), Caisson Rig; Pile Driver; Dredge (Not Performing Work on
the Great Lakes); Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of
Under 130,000 Lbs.

Truck Mounted Hydraulic Crane (10 Tons or Under); Tractor or Truck 28.59 16.00 44.59
Mounted Hydraulic Backhoe; Gradall (Cruz-Aire Type); Mechanic or Welder;
Bulldozer or Endloader; Grader or Motor Patrol; Concrete Pump, Grout
Pump, or Concrete Conveyor (Rotec or Bidwell Type); Concrete Breaker
(Manual or Remote); Concrete Batch Plant; Power Subgrader; Concrete
Spreader; Concrete Paver; Concrete Grinder or Planing Machine; Concrete
Conveyor System; Concrete Slipform Placer; Curb and Gutter Machine;
Roller (Over 5 Ton); Shouldering Machine; Boring Machine (Horizontal,
Vertical or Directional); Air Track, Rotary or Percussion Drilling Machine;
Straddle Carrier or Travel Lift; Manhoist or Elevator; Material or Stack Hoist;
Trencher; Sideboom; Post Hole Digger or Driver; Tug or Launch (Not
Performing Work on the Great Lakes)

Farm or Industrial Type Tractor; Greaser; Compactor (Self-Propelled); 22.98 6.02 29.00
Concrete Saw (Vermeer Type); Concrete Bump Cutter or Grooving Machine;

Tining or Curing Machine; Roller (5 Ton or Under); Broom or Sweeper; Hoist

Crusher, Screening or Wash Plant; Air, Electric or Hydraulic Jacking System; 24.89 16.49 41.38
Air Compressor (400 CFM or Over); Generator (150 KW or Over); Pump (3

Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine; Skid

Steer Loader (With or Without Attachments); Robotic Tool Carrier (With or

Without Attachments); Skid Rig; Stump Chipper; Mulcher; Vibratory Hammer

LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin
Department of Transportation).

Bricklayer, Blocklayer or Stonemason . __ 3023 . 644 36.67
Carpenter ... 2611 1286 38.97
Cement Finisher 2587 1228 38.15
Electrician ... 2897 . 1918 . 48.15
Fence Erector L _______ 2150 . 300 . 24.50
Ironworker 28.96 18.14 47.10

___Future Increase(s): Add $2.00 6/2/2008; Add $2.00 6/1/2009; Add $ 2.006/7/2010. . ___________
Line Constructor (Electrical) 3199 1394 45.93
Painter ... 1900 . 991 28.91
Pavement Marking Operator -~ _______ 2346 . 945 32.91
Piledriver 26.76 11.36 38.12
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
_______________________________________________________________ $ .8 S8
Teledata Technician or Installer _....2030____ . 1001 ____ 30.31
Tuckpointer, Caulker or Cleaner 2098 . 602 . 27.00
Underwater Diver (Excepton Greatlakes) .. _______ 3190 __ 1144 43.34
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTIONONLY __ 2786 000 . ____ 27.86 _
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTIONONLY 2533 . 1235 . 37.68
Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2216 . 1118 . 33.34
Light Truck Driver - ELECTRICAL LINE CONSTRUCTIONONLY 2088 . 1071 31.29
Groundman - ELECTRICAL LINE CONSTRUCTIONONLY = 741 . 980 ___ 27.21

TRUCK DRIVERS
Single Axleor TwoAxle 1548 659 22.07
ThreeorMore AXle ... 1710 . 896 . 26.06
Articulated, Euclid, Dumptor, Off Road Material Hauler 28.59 16.00 44.59
___Futurelncrease(s):
Pavement Marking Vehicle . _____________________ 1926 . 1094 . 30.20
Shadow or Pilot Vehicle . .. 1548 . 659 . 22.07
TruckMechanic .. 1250 . 000 1250 _
LABORERS

General Laborer ... 2253 ... 1010 . 32.63
Landscaper ... 1450 . 553 . 20.03
Flagperson or Traffic Control Person _...1889 . 1212 . 28.01 _
Fiber Optic Laborer (Outside, Other Than Concrete Encased) . 1425 120 1545
Railroad Track Laborer 17.50 7.00 24.50

HEAVY EQUIPMENT OPERATORS
CONCRETE PAVEMENT OR BRIDGE WORK ONLY

Crane, Tower Crane or Derrick, With or Without Attachments, With a Lifting  30.62 16.00 46.62
Capacity of Over 100 Tons; Crane, Tower Crane or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 176 Feet or Over

Premium Pay: Add $.50/hr for cranes with lifting capacity over 200 ton: Add $1.00/hr. at 300 ton; Add $1.50/hr

Crane, Tower Crane or Derrick, With or Without Attachments, With a Lifting 29.47 15.95 45.42
Capacity of 100 Tons or Under; Crane, Tower Crane or Derrick, With Boom,

Leads and/or Jib Lengths Measuring 175 Feet or Under; Backhoe (Track

Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or Over; Caisson Rig;

Pile Driver; Dredge (Not Performing Work on the Great Lakes)

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 28.97 15.95 44 .92
Lbs.; Tractor or Truck Mounted Hydraulic Backhoe; Gradall (Cruz-Aire Type),

Mechanic or Welder; Bulldozer or Endloader; Grader or Motor Patrol;

Scraper (Self Propelled or Tractor Drawn) 5 cu yards or more capacity;

Concrete Pump, Grout Pump or Concrete Conveyor (Rotec or Bidwell Type);



Determination No. 200801435 Page 8

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
______________________________________________________________ $ $ $

Subgrader; Concrete Spreader; Concrete Paver; Concrete Grinder or
Planing Machine; Concrete Conveyor System; Concrete Slipform Placer;
Curb and Gutter Machine; Air Track, Rotary or Percussion Drilling Machine;
Straddle Carrier or Travel Lift; Trencher; Post Hole Digger or Driver; Tug or
Launch (Not Performing Work on the Great Lakes)

Farm or Industrial Type Tractor; Greaser; Compactor (Self-Propelled); 27.71 15.35 43.06
Concrete Saw (Vermeer Type); Concrete Bump Cutter or Grooving Machine;

Oiler; Crusher, Screening or Wash Plant; Air Compressor; Generator; Pump 28.71 15.95 4466
(3 Inch or Over) or Well Points; Forklift; Skid Steer Loader (With or Without
Attachments); Skid Rig; Stump Chipper; Mulcher; Vibratory Hammer or

Extractor
___Future Increase(s). Add $1.650on6/1/08
Fiber Optic Cable Equipment 1850 . 145 1995
HEAVY EQUIPMENT OPERATORS
ASPHALT PAVEMENT OR OTHER WORK
Crane, Tower Crane or Derrick, With or Without Attachments, With a Lifing 2962 1540 4502

Capacity of Over 100 Tons; Crane, Tower Crane or Derrick, With Boom,

Crane, Tower Crane or Derrick, With or Without Attachments, With a Lifting  32.51 16.45 48.96
Capacity of 100 Tons or Under;, Crane, Tower Crane or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 175 Feet or Under; Backhoe (Track
Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or Over; Caisson Rig;
Pile Driver; Dredge (Not Performing Work on the Great Lakes)
Future Increase(s): Add $2.05/hr on 6/1/2008
Premium Pay: Crane Operators with CCO certification add $.35/hr. Add addn'l $.15/hr 6/1/2007. Cranes with
boom legnth over 200ft. not exceeding 300 ft. OR lifting capacity over 200 ton not exceeding 300 ton add

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 28.59 16.00 44.59
Lbs.; Tractor or Truck Mounted Hydraulic Backhoe; Gradall (Cruz-Aire Type);

Mechanic or Welder; Bulldozer or Endloader; Grader or Motor Patrol;

Scraper (Self propelled or Tractor Drawn) 5 cu yards or more capacity;

Concrete Breaker (Manual or Remote); Power Subgrader; Concrete Grinder

or Planing Machine; Concrete Slipform Placer; Curb and Gutter Machine;

Asphalt Plant, Asphalt Paver; Asphalt Screed; Asphalt Milling Machine;

Roller (Over 5 Ton); Shouldering Machine; Trencher; Post Hole Digger or

Driver

Farm or Industrial Type Tractor; Greaser; Compactor (Self-Propelled); Roller 28.42 15.60 44 .02
(5 Ton or Under); Broom or Sweeper; Environmental Burner

Oiler; Crusher, Screening or Wash Plant; Air Compressor; Generator; Pump  25.52 16.38 41.90
(3 Inch or Over) or Well Points; Forklift; Skid Steer Loader (With or Without

Attachments); Skid Rig; Stump Chipper; Mulcher; Vibratory Hammer or

Extractor
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This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place
on the site of the project. A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on the
projectand MUST be physically incorporated into the specifications and all contracts and most subcontracts. If you have any
questions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708

or call (608) 266-0028.

The following statutory provisions apply to local governmental unit public works projects and are set forth
below pursuant to the requirements of s. 66.0903 (8), Stats.

Each contractor, subcontractor or agent thereof performing work on a project that is subject to this section shall keep full
and accurate records clearly indicating the name and trade or occupation of every person described in sub. (4) and an
accurate record of the number of hours worked by each of those persons and the actual wages paid therefor.

Any contractor, subcontractor or agent thereof, who fails to pay the prevailing wage rate determined by the department
under sub.(3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing
hours of labor determinded under sub.(3), shall be liable to any affected employe in the amount of his or her unpaid wages
or his or her unpaid overtime compensation and in an additional equal amount as liquidated damages. An action to recover
the liability may be maintained in any court of competent jurisdiction by any employe for and in behalf of that employe and
other employes similarly situated. No employe may be a party plaintiff to any such action unless the employe consents in
writing to become such a party and the consent is filed in the court in which the action is brought. Notwithstanding

s. 814.04 (1), the court shall, in addition to any judgment awarded to the plaintiff, allow reasonable attorney fees and costs
to be paid by the defendant.



€00¢

pue ¢00¢

SUON 1002

SUON G002

¢00¢

SUON -000¢

¥00¢

SUON 0} €00¢

86/./¢

SUON 0} /6/LIv

6661

SUON -/661

{SJuUcne[oiA
suoneiasg/suonejwi joaeq

1002 ‘} Aeniqag

i pue
z'

 pue
z'l

 pue
Z'l
t pue
Z'

b pue
z'1

3po9)
asnen

LO/LE/0L ¥O/L/LL
L0/0E/Y 90/L/CL
80/1€/S Go/L/9

60/0¢€/L1 90/L/CL
¥0/81/6 L0/6L/6

GO/LETL €0/L/L

ajeq a1eq
Uoneuiwio] oARo9xg

ou| ‘Bunjuied wieH e9g

GPSeES
IM ‘sljiasauer ‘L 8i€ xogd 'O 'd

1S0£S IM ‘Slled @suowousy
"8AY Mullogog 080G LM 09N

9LZES I ‘9oNnemiy
“PAIg UBWISYS YUON 9vZE

14094

IM ‘Aeg usai ‘sue Auo] €82
LLEVS IM Aeg usaio

8AlQ sueT all4 061

"ou|
‘S90INISG Dljel] o)eis-li] 89g

GLLYS IM ‘aled oQ
peoy |IIH Aelos g6/l

Ssalppy

(£002/20 "¥) d-80601-A¥3

sswep ‘wieH

Bunured 19H

D71 UoloNASUOY JejeIqiD

Bunoni] sjeAsN D '
Jo ouj ‘Bunonu) sjeAeN D 'd

077 4y '3 Builesy woysn)

"ou] ‘uoonysuo) sdijiyd ‘d'g

[sop ‘oesyyoeg

"ou| ‘Jeydsy Aeg

JOJOBIjUO) JO SWIEN

'25.8-792 (809) Jequinu g@.L sy buljies Aq juswiedsp ay} Joejuod Aew sig|jed
paJledwi-yosads Jo Bulesy ‘yeaq '8z00-99Z (809) I1B2 40 80LES IM ‘UOSIPBIN ‘8268 XOF 'O 'd ‘UoISIAI] siubly [enb3 ‘uoxig eXIN 0} pessalppe aq
pinoys 3si| siy} BuipieBbal suonsany) "I0JOBIUOD JBY} 10} Pajedipul ,8}ep uoijeulwssy, syl ybnoiyy a1ep aAoaye, syl wodj palieqep, Ajuo ‘Jernemoy
‘sl J0JOBJUOD BY| ‘MOJSQ pajedipul ajep uoljeulwla) a8y} wody sieak (g) aaly} jo pouad e 1oy }sI| SIY} UO Ulewal }SnW JO}OBIUOD palieqap Yyoea

JO SWeu 8y ‘pajeulw.a)} Sl Juswiegap ayj |ljun ‘saljiAljoe ssauisng uoljoniisuod ur pabebuas ale jey) 10joB1UOD YINS JO sjuawa|e [euoljeziuebio
Jayjo Jo sajeljiye ‘suoisialp ||e Buipnioul ‘10joe1U0D pallegap B Yim sjoejuoogns Aue mojje Jo anoidde 1o 0} s}oeljuod Aue pieme Jo Yym ajenjobau
‘wouJj spiq yoljos AjBuimouy Aew jun [eyuswulanob [eoo| Jo Aouabe sjels oN ‘1oafoid syiom a1ignd |BD0] 0 B)e}S B 10} paysi|gelsa Jo pauluialep
suolsinoid plepue)s Joge| Uleuad 0} pajelal ,8SUayo a|qeleqap, B paiWWOoDd SABY 0} PUNO) 8J9M }SI| SIY} UO SIOJOBIIUOD ||y "9P0D SAljRLSIUILPY
UISUODSIAA 84} JO y6Z aMd Jeidey) pue 'sjeis ‘(L)61'€0L 's PUe (Z21)£060°99 s Jo suoisirold ay} yim souepiodoe ul paedald usaq sey jsi| siyL

juawdojaAaqg 9240410 JO Juawiiedaq
UISUOIJSIM JO djelS
Ag panssj pue paiedaid
$10}oBJJU0 ) palieqa( JO }SIT pajepljosuon

¥ jo | abed
06 ‘ON anss|



SUON

SUON

SUON

SUON

SUON

SUON

SUON

suofjetAag/suoljejuiT

2002 ‘) Arenugqay

6661
pue 8661

¥00¢
pue £€00¢

6661

6661

S00¢
pue $00¢

€00¢
pue ¢o0c
‘1002

86/0€/01
0} /6/9/L

(SJUGHEIoIA

jo ajeqg

cpue |

b pue

¢pue |

¢ pue |

A"

t pue
Z'l

¥ pue
z'1

3poD
asne)

S0/0¢€/L 1L

60/0¢/1 1

so/Lerct

GO/LE/CL

oLoc/ielL

L0/L€/0L

yO/LE/C

aje
uoneuIwiio L

SO/L/9

90/L/C1

€0/L/1

€0/L/1

L00¢/L/2

vo/L/LL

LO/LIy

aleq
LR LITE ]

p jo Z abed

"0U| ‘SJOJOBJUOD JSOMPIN 89S

"OU| ‘UOIONJISUOY ¥BZoNnJy 98g

LLEYS IM ‘Aeg

usalg) ‘peoy ssunems) 9o

"ou| ‘ouo9[3 'Y T 89S

"ou| ‘U083
d T PuBOUIOdI3 Y T 89S

071 Iy '8 BunesH wojsng @8g

900%S IM ‘Buiysng

‘L6¥ x08 'O 'd 1S ,£€T L6ET

900%G IM ‘Buiysng

‘L6 X0g9 'O 'd 1S €€ LBET,

Z¥ AMH 928N

"ou| ‘swa)sAs
uonuals( UISUOISIAN 89S

"ou| ‘swalsAs
uonuaje( UISUOISIAN 89S

GYGES IM ‘3J[IASaUer ‘| 8pE

xog ‘O 'd ‘Bunuied 19H 0/0

98LES IM ‘Bysainep

8# ‘@AIQ OOLBr OZLZZM SIN

Ssalppy

ppo] ‘ssso)en

uyor ‘Jazonuy

"oU| ‘UolONNSU0Y H¥8zonry

uejsu | ‘eqyosiepy

JETLIERENTLETN

piaeq ‘Janiey

"oul 'oujoe3 Y T

U3 W T

Auedwod Jg|j0}s ydasor

"V [9BYOIN IS Iqooer

Ipues ‘iqooer

ne ‘BuippaH

"ou| ‘Bunuied wiey

J0)5ENUO) JO aWeEN

0S 'ON anssj



¥00¢

SUON -€00¢
Lo/ocely

SUON 01 00/8/S
9002

BUON 0} G002
SUON 1002
LO/OE/Y

SUON 0} 00/8/S
66/LE/C1

SUON 0} 66/LL/I9

S)uonjejoiA

suonejAsg/suonejiwr

J0 9jeq

1002 ‘} Meniqay

 pue
z'l

I

¢ Ppue |

cpue |

l

I

3po)H
asne)

L0/0E/LL 90/L/2L
90/8¢/¢ €0/L/€
oLoe/ie/r  L00d/Lie
¥002/0¢/y  €002/L/S
90/8¢/¢ €0/L/e
G0/02/9 co/Le/9
ajed ajed

dopeulwia] oANRddlRg

¥ Jo ¢ abed

GOOES IM ‘Plaoo.g
‘c# peoy ybiepng }sepn 66621

"0U| ‘UOONIISUOD |8qoJ)S 89S
"OU| ‘UOIONJISUOY [800J)S 883

2SS
IM ‘18Ary 86e3 ‘gLez xog 'O 'd

D771 sesudisug 19||01S 9@8S

Auedwo? J8j0}g ydasor a8

¢GG66-102vS
IM ‘ewobly ‘ziy AMH 9Z¥8N

€0/5S ‘NI ‘elpueds
.X0d 'O 'd

L2S¥S
IM “JoAry 9|be3 ‘gLeZ Xog 'O 'd

uononIsuo) sdifjiud 'd'g oS

"ou| ‘Buiyonu] sjaAsN "D 'q 99S

"ou| ‘Budoni] sjaAeN D ‘g 99S

Z¥88¥% IN ‘NoH 1S jodag 0012
Bunuied obiwy asg

177 UoioNIISUOY Jayjelqls) 89S

Ssalppy

"OU| ‘SSOINISS Oljel] 8elS-li|

¥ory ‘[9qoss

suelg ‘[9qodls

“*0U| ‘UoNONIISUO) [890.41S

T ouled J9||01s

ydasor ‘19||01S

9717 sesudisug 19)|0)S
"ou| ‘Buluoipuo)

JIy pue BunesH eipueossg
llemAuq g Bunured syory

"d @onug ‘sdijiyd

pjeuoQq ‘sjeneN

Ayeg ‘sjeneN

"0U| ‘Sl0}OBIIUOY) 1SBMPIA
uol|ipO ‘zepus||s

aA8]S ‘eleN

10}5e1juo?) JO aWEN

0G "ON anss|



'Sp1023Y ||0lhed = ¢

SUON

suopieiAag/suoljejiurT

2002 ‘} Arenuqod

yoeqyory = ¢ awipaAQ Aed o} ainjieqd = g
100¢/E
01 000¢/6 l go/ierct €o/L/L
sjuonejoin ©9POD ajed ajeq
joereq asne) UOHeulwIs] 9AIdSHT

¥ Jo ¥ abed

'OU| ‘SIO}OBIUOY) XSjeL 998

*ou| ‘Buuonipuo)d
JIy pue BuijesH eipuedsg 89S

/E0EG UISUODSINA ‘Uosyoer
SALIQ uosHoel GE9ILN YO0ZM’

'ou| ‘Jleydsy Aeg e8g

Ssaippy

awi] Jybrens Aed o} ainjied = |

:9po) asne)

foe)g ‘axuiz

"4 sawer ‘1SepA

ou|
‘swa)shg uolUB}8g UISUOISIA

[slueq ‘ejuepn

I0jJ5e13U0) JO aWieN

0S "ON onssj



Department of Worklorce Development Prime Contractor Affidavit of Compliance
Cabor Standards Bureau With Prevailing Wage Rate Determination

NOTICE REQUIRED UNDER Section 15.04(1)(m), Wisconsin Statutes. Authorization for this form is provided under
Sections, 66.0903(9)(b) and 103.49(4r)(9b) Wisconsin Statutes. The use of this form is mandatory. The penalty for
failing to complete this form is prescribed in Section 103.005(12), Wisconsin Statutes. Personally identifiable information
may be used for secondary purposes.

This form must ONLY be filed with the Awarding Agency indicated below.

Project Name

Project Number Determination Number
State Of )
Date Determination Issued Date of Contract
)SS
County Of ) Awarding Agency

Date Work Completed

After being duly sworn, the person whose name and signature appears below hereby states under penalty of
perjury that

I am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated
below and have recently completed all of the work required under the terms and conditions of a contract
with the above-named awarding agency and make this affidavit in accordance with the requirements set
forth in Section 66.0903(9)(c) or 103.49(4r)(c), Wisconsin Statutes and Chapter DWD 290 of the
Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such awarding agency.

I have fully complied with all of the wage and hour requirements applicable to this project, including all of
the requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Department of Workforce Development on the date indicated above.

I have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

I have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

I will retain the records and affidavit(s) described above and make them available for inspection for a
period of at least three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding agency indicated
above.

Name of Corporation, Partnership, Sole Proprietorship or Business

Street Address or P O Box City State | Zip Code | Telephone Number

C ) -

Print Name of Authorized Officer Date Signed

Signature of Authorized Officer

ERD-5724-E (R. 11/2005)




List of Agents and Subcontractors

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

«( ) - «C ) -

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

( ) - ( ) -

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

( ) - ( ) -

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

( ) - ( ) -

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

( ) - ( ) -

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code

Telephone Number

() -

Telephone Number

() -

If you have any questions call (608) 266-0028

Page 2




State of Wisconsin Agent or Subcontractor Affidavit of Compliance

Department of Workforce Development . . . .
Equal Rights Division With Prevailing Wage Rate Determination

Labor Standards Bureau

NOTICE REQUIRED UNDER Section 15.04(1)(m), Wisconsin Statutes. Authorization for this form is provided under Sections,
66.0903(9)(b) and 103.49(4r)(9b) Wisconsin Statutes. The use of this form is mandatory. The penalty for failing to complete this form

is prescribed in Section 103.005(12), Wisconsin Statutes. Personally identifiable information may be used for secondary purposes.

This form must ONLY be filed with the Awarding Contractor indicated below.

Project Name

Project Number Determination Number
State Of )
Date Determination Issued Date of Subcontract
)SS
Awarding Contractor
County Of )

Date Work Completed

After being duly sworn, the person whose name and signature appears below hereby states under penalty of

perjury that

e | am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated
below. We have recently completed all of the work required under the terms and conditions of a
subcontract with the above-named awarding contractor. We make this affidavit in accordance with the
requirements set forth in Section 66.0903(9)(b) or 103.49(4r)(b), Wisconsin Statutes and Chapter DWD
290 of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such awarding
contractor.

¢ | have fully complied with all of the wage and hour requirements applicable to this project, including all of
the requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Department of Workforce Development on the date indicated above.

¢ | have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

¢ | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

o | will retain the records and affidavit(s) described above and make them available for inspection for a
period of at least three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding contractor.

Name of Corporation, Partnership, Sole Proprietorship or Business

Street Address City State | Zip Code | Telephone Number

C ) -

Print Name of Authorized Officer Date Signed

Signature of Authorized Officer

ERD-10584-E (R. 08/2003)



List of Agents and Subcontractors

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

«C ) - « ) -

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

( ) - ( ) -

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

( ) - ( ) -

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

( ) - ( ) -

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

( ) - ( ) -

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code

Telephone Number

( ) -

Telephone Number

() -

If you have any questions call (608) 266-0028
Page 2




State of Wisconsin
Department of Workforce Development

Equal Rights Division Disclosure of Ownership

Labor Standards Bureau

Notice required under Section 15.04(1)(m), Wisconsin Statutes. The statutory authority for the use of this form is prescribed in
Sections 66.0903(12)(d) and 103.49(7)(d), Wisconsin Statutes. The use of this form is mandatory. The penalty for failing to complete
this form is prescribed in Section 103.005(12), Wisconsin Statutes. Personal information you provide may be used for secondary
purposes.

(1) On the date a contractor submits a bid to or completes negotiations with a state agency or local governmental unit, on
a project subject to Section 66.0903 or 103.49, Wisconsin Statutes, the contractor shall disclose to such state agency
or local governmental unit the name of any “other construction business”, which the contractor, or a shareholder,
officer or partner of the contractor, owns or has owned within the preceding three (3) years.

(2) The term “other construction business” means any business engaged in the erection, construction, remodeling,
repairing, demolition, altering or painting and decorating of buildings, structures or facilities. It also means any
business engaged in supplying mineral aggregate, or hauling excavated material or spoil as provided by Sections
66.0903(3), 103.49(2) and 103.50(2), Wisconsin Statutes.

(3) This form must ONLY be filed, with the state agency or local governmental unit that will be awarding the contract, if
both (A) and (B) are met.

(A) The contractor, or a shareholder, officer or partner of the contractor:

(1) Owns at least a 25% interest in the “other construction business”, indicated below, on the date the contractor
submits a bid or completes negotiations.

(2) Or has owned at least a 25% interest in the “other construction business” at any time within the preceding
three (3) years.

(B) The Wisconsin Department of Workforce Development (DWD) has determined that the “other construction
business” has failed to pay the prevailing wage rate or time and one-half the required hourly basic rate of pay,
for hours worked in excess of the prevailing hours of labor, to any employee at any time within the preceding
three (3) years.

Other Construction Business

Name of Business

Street Address or P O Box City State Zip Code

Name of Business

Street Address or P O Box City State Zip Code

Name of Business

Street Address or P O Box City State Zip Code

Name of Business

Street Address or P O Box City State Zip Code

| hereby state under penalty of perjury that the information, contained in this document, is true and
accurate according to my knowledge and belief.

Print the Name of Authorized Officer

Signature of Authorized Officer Date Signed

Name of Corporation, Partnership or Sole Proprietorship

Street Address or P O Box City State Zip Code

If you have any questions call (608) 266-0028
ERD-7777-E (R. 09/2003)



State of Wisconsin

Department of Workforce Development Request To Employ SUbjourneyperson

Equal Rights Division
Labor Standards Bureau

Personal information you provide may be used for secondary purposes. [See Section 15.04(1)(m), Wisconsin Statutes for details.] The use of this form is mandatory. The authority
for the use of this form is prescribed in Section DWD 290.025, Wisconsin Administrative Code. The penalty for failing to complete this form is prescribed in Section 103.005(12),
Wisconsin Statutes.

The employer indicated below requests that the Department of Workforce Development (DWD) determine the prevailing wage rate(s) and related qualifications to
enable such employer to utilize a subjourneyperson(s) on the following public works project, in accordance with the provisions of Section DWD 290.025, Wisconsin
Administrative Code.

1. Name of Public Works Project

County City, Village or Township

Determination Number Project Number
2. Name of Employee (Last, First and Initial) | P.O. Box or Street Address | City State | Zip Code | Date of Birth | Journey Classification
3. Name of Employer (Print) Name of Person Making Request (Print)

P O Box or Street Address City State Zip Code

Telephone Number Title of Requestor

Cc ) -

READ CAREFULLY: I fully understand that this request is ONLY applicable to the project and employee(s) listed above and that such employee(s) will ONLY work
under the direction of and directly assist a skilled trades employee by frequently using the tools of a skilled trades employee and will NOT regularly perform the
duties of a general laborer, heavy equipment operator or truck driver. If the employee(s) indicated above regularly perform(s) the work of a different trade or
occupation, he/she will be compensated for such work at the applicable journeypersons prevailing wage rate. | agree not to employ any employee as a
subjourneyperson on this project until | receive written confirmation from the DWD. After such confirmation is received, | will compensate the employee(s) indicated
above in strict accordance with the directions received from the DWD.

Signature of Requestor Date Signed

MAIL COMPLETED REQUEST TO Equal Rights Division, Labor Standards Bureau, P. O. Box 8928 Madison WI 53708.
You may call (608) 266-6860 if you need assistance in completing your request

ERD-10880-E (R. 10/2004)



PART 1 GENERAL

SECTION 01000

BASIC REQUIREMENTS

11 SECTION SUMMARY

A.

Bid No. 309015

Section Includes:

CoOoNOR~WNE

Section Summary

Summary of the Work
Contractor Use of Premises
Applications for Payment

Alternates

Coordination

Cutting and Patching

Conferences

Progress Meetings

Submittal Procedures

Proposed Products List

Shop Drawings

Product Data

Samples

Manufacturers' Instructions
Manufacturers' Certificates

Quiality Assurance / Quality Control of Installation
References

Interior Enclosures

Protection of Installed Work

Parking

Staging Areas

Occupancy During Construction and Conduct of Work
Protection

Progress Cleaning

Products

Transportation, Handling, Storage and Protection
Product Options

Substitutions

Starting Systems

Demonstration and Instructions
Contract Closeout Procedures

Final Cleaning

Adjusting
Operation and Maintenance Data
Spare Parts and Maintenance Materials
Record Drawings and Specifications

Basic Requirements
01000



1.2 SUMMARY OF THE WORK

A.

Project Description: Perform the Work as specified and detailed in Construction
Documents package. Contractor to provide all labor, materials and equipment to remove,
inventory, store all cubicle walls and attached cubicle furniture in the Dane County Job
Center during an approximately (eighteen) 18 month Job Center Interior Remodel.
Contractor shall disconnect power during removal and reconnect power during
reinstallation. The Interior Remodel will require (seven) 7 phases. Each phase will last
approximately (three) months. The cubicle furniture will be reinstalled in the phase area
from which it was removed at the end of the phase. Installation shall follow the original
floor plan. There will be approximately a (two) 2 week transfer period between
construction phases. Phases may be shorter or longer than 3 months.

Phases: Five (5) of the construction phases require cubical removal, storage and
replacement.

Phase | has 27 Cubical Workstations and 17 Private Offices.

Phase Il has 59 Cubical Workstations and 8 Private Offices.

Phase IV has 31 Cubical Workstations and 6 Private Offices

Phase IV-B has 28 Cubical Workstations.

Phase V has 27 Cubical Workstations and 1 Private Office.

Phase VI has 25 Cubical Work Stations.

Phase Il is excluded.

NookrwdE

Work by Owner: Owner shall provide for the removal of staff equipment, boxes,
specified desks, and non-workstation furniture to another area and then back again after
each phase completion

Permits: Prior to commencement of the Work, Contractor to secure any and all necessary
permits for completion of the Work and facility occupancy.

13 CONTRACTOR USE OF PREMISES

A.

Limit use of premises to allow work by others and work by Owner.

14 APPLICATIONS FOR PAYMENT

A.

Bid No. 309015

Submit two (2) copies of each application on AIA G702™ and G703™ forms or
approved contractors invoice form.

Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.

Payment Period: Monthly. 50% payment per phase for removal and storage will be paid
after removal. Balance of individual phase payment will be paid after reinstallation of
workstations in the phase. Retainage of 5% as stated in General Conditions, shall apply.

Basic Requirements
01000
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1.6

1.7

1.8

1.9

1.10

Bid No. 309015

ALTERNATES

A

Schedule of Alternates: there are no alternates proposed for this project.

COORDINATION

A

Coordinate scheduling, submittals, and work of various sections of Specifications to
assure efficient and orderly sequence of installation of interdependent construction
elements.

Verify utility requirement characteristics of operating equipment are compatible with
building utilities.

Coordinate space requirements and installation of mechanical and electrical work that are
indicated diagrammatically on Drawings.

CUTTING AND PATCHING

A. Employ a skilled and experienced installer to perform cutting and patching new work;
restore work with new Products.

B. Submit written request in advance of cutting or altering structural or building enclosure
elements.

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor
construction; completely seal voids.

D. Refinish surfaces to match adjacent finishes.

CONFERENCES

A. Dane County Department Public Works, Highway & Transportation will schedule a
preconstruction conference after Award of Contract for all affected parties.

B. When required in individual Specification section, convene a pre-installation conference

at project site prior to commencing work of the section.

PROGRESS MEETINGS

A.

Owner shall schedule and administer meetings throughout progress of the Work at
minimum of two (2) per phase.

Owner shall preside at meetings, record minutes, and distribute copies within two (2)
days to those affected by decisions made.

SUBMITTAL PROCEDURES

A.

Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent
Construction Documents references.

Basic Requirements
01000



1.11

1.12

1.13

1.14

1.15

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of
Products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with requirements of the Work and Construction
Documents.

C. Identify variations from Construction Documents and Product or system limitations that
may be detrimental to successful performance of completing the Work.

D. Revise and resubmit submittals as required; identify all changes made since previous
submittal.

SHOP DRAWINGS

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be
retained by Public Works Project Engineer.

PRODUCT DATA

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be
retained by Public Works Project Engineer.

B. Mark each copy to identify applicable products, models, options, and other data.
Supplement manufacturer's standard data to provide information unique to this Project.

MANUFACTURERS' INSTRUCTIONS

A. When specified in individual Specification sections, submit manufacturers' printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing,
in quantities specified for Product Data.

QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions,
and workmanship, to produce work of specified quality.

B. Comply fully with manufacturers' instructions.
C. Comply with specified standards as minimum quality for the Work except when more

stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

REFERENCES
A. Conform to reference standard by date of issue current as of date for receiving bids.
B. Should specified reference standard conflict with Construction Documents, request

clarification from Public Works Project Engineer before proceeding.

Basic Requirements

Bid No. 309015 01000



1.16

1.17

1.18

1.19

1.20

INTERIOR ENCLOSURES

A. Provide temporary partitions as required to separate work areas from Owner occupied
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to
prevent damage to existing materials and equipment.

PROTECTION OF INSTALLED WORK

A. Protect installed work and provide special protection where specified in individual
Specification sections.

PARKING

A. Arrange for temporary parking areas to accommodate construction personnel. Parking
shall be available at the Work site.

STAGING AREAS
A. Coordinate staging areas with Public Works Project Engineer prior to starting the Work.

B. On-site space for use as staging areas and storage of materials is limited and will be
apportioned among the various Contractors as their needs dictate with due regard for
storage requirements of each Contractor. Each Contractor shall be responsible for safety
of equipment and materials that are stored on site.

OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK

A. Avreas of existing facility will be occupied during period when the Work is in progress.
Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with
Owner, schedule work and store materials so as to interfere as little as possible with
normal use of premises. Notify Owner when coring or similar noise making work is to
be done and obtain Owner's written approval of schedule. If schedule is not convenient
for Owner, reschedule and resubmit new times for Owner approval. Coring of floor
along with other noisy work may have to be done on second and third shifts.

B. Work shall be done and temporary facilities furnished so as not to interfere with access to
any occupied area and so as to cause least possible interference with normal operation of
facility or any essential service thereof.

C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for
use by Owner, employees and public.

D. Contractor shall provide adequate protection for all parts of facility, its contents and
occupants wherever the Work under this contract is to be performed.

E. Each Contractor shall arrange with Owner to make necessary alterations, do new work,

make connections to all utilities, etc., at such times as will not cause interruption of utility
services to facility. Contractor doing this work shall protect, cap, cut off and / or replace

Basic Requirements
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1.21

1.22

1.23

1.24

1.25

and relocate existing pipes, electrical work and other active utilities encountered which
may interfere with new construction work.

F. New work in extension of existing work shall correspond in all respects with that to
which it connects or similar existing work unless otherwise indicated or specified.
1. Existing work shall be cut, altered, removed or replaced as necessary for
performance of contract obligations.
2. Work remaining in place, damaged or defaced by reason of work done under this
contract shall be restored equal to its condition at time of Award of Contract.
3. If removal of work exposes discolored or unfinished surfaces or work out of

alignment, such surfaces shall be refinished or materials replaced as necessary to
make continuous work uniform and harmonious.

PROTECTION

A. Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and
pay for any damage to same resulting from insufficient or improper protection.

PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.

PRODUCTS

A. Products: Means new material, machinery, components, equipment, fixtures, and
systems forming the Work, but does not include machinery and equipment used for
preparation, fabrication, conveying and erection of the Work. Products may also include
existing materials or components specifically identified for reuse.

B. Do not use materials and equipment removed from existing premises, except as
specifically identified or allowed by Construction Documents.

TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A. Transport, handle, store and protect Products in accordance with manufacturer's
instructions.

B. Contractor shall be responsible for returning workstations and furniture in pre-existing
condition. Notify Project Manager in writing, of damage found prior to removal.

STARTING SYSTEMS

A. Provide written notification prior to start-up of each equipment item or system.
B. Ensure that each piece of equipment or system is ready for operation.
C. Submit written report that equipment or system has been properly installed and is

functioning correctly.

Basic Requirements
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1.26

1.27

1.28

1.29

1.30

DEMONSTRATION AND INSTRUCTIONS

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of
final inspection.

CONTRACT CLOSEOUT PROCEDURES
A. Submit written certification that Construction Documents have been reviewed, the Work
has been inspected, and the Work is complete in accordance with Construction

Documents and ready for Public Works Project Engineer's inspection.

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price,
previous payments, and amount remaining due.

FINAL CLEANING

A. Execute final cleaning prior to final inspection.

B. Clean interior and exterior surfaces exposed to view.

C. Remove waste and surplus materials, rubbish, and construction facilities from site.
ADJUSTING

A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

RECORD DRAWINGS AND SPECIFICATIONS

A Contractor-produced Drawings and Specifications shall remain property of Contractor
whether Project for which they are made is executed or not. Contractor shall furnish
Public Works Project Engineer with original tracings of drawings and prints of
specifications in reproducible format, one set of Drawings and Specifications and one set
of record drawings in [AutoCAD 2007 (or lower), manually drafted] format and entire
record specification in Word 2000 (or lower) format on CD.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Basic Requirements
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