RFP NO. 315014

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HIGHWAY AND TRANSPORTATION

PUBLIC WORKS ENGINEERING DIVISION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

REQUEST FOR PROPOSALS NO. 315014
A/E SERVICES FOR
NORTHPORT NURSES DORM DECONSTRUCTION
LAKEVIEW CAMPUS
1206 NORTHPORT DRIVE
MADISON, WISCONSIN

Due Date / Time: THURSDAY, FEBRUARY 12, 2015/ 2:00 P.M. Location: PUBLIC WORKS OFFICE

FOR INFORMATION ON THIS REQUEST FOR PROPOSALS, PLEASE CONTACT:

ERIC URTES, AIA - PROJECT MANAGER
TELEPHONE NO.: 608/266-4798
FAX NO.: 608/267-1533
E-MAIL: URTES.ERIC@COUNTYOFDANE.COM



DANE COUNTY DEPARTMENT of PUBLIC
WORKS, HIGHWAY and TRANSPORTATION

County Executive 1919 Alliant Energy Center Way ¢ Madison, Wisconsin 53713 Commissioner / Director
Joseph T. Parisi Phone: (608) 266-4018 * Fax: (608) 267-1533 Gerald J. Mandli

February 2, 2015
INVITATION FOR PROPOSALS

You are invited to submit a Proposal for RFP No. 315014 to provide professional architectural &
engineering design services for the Northport Nurses Dorm Deconstruction for the Dane County
Lakeview Campus. The deconstruction documents to be developed by the architectural/engineering
(A/E) design firm selected for the Work will guide both the demolition of the main structure and the
structural stabilization/rehabilitation of the west veranda for historic preservation purposes. The building
was constructed in 1934 and the three story masonry building is approximately 19,260 square feet in total
size. The Proposals are due on or before 2:00 p.m., Thursday, February 12, 2015. No proposal bond or
performance bond is required for this project.

ADDITIONAL INFORMATION

A Lakeview Campus Study and the Lake View Hill Park Master Plan were completed in 2009 which
reviewed alternatives for the future of the overall campus facilities that included the Nurses Dormitory.

In 2012 Dane County made a final decision to demolish the Nurses Dormitory and not attempt to remodel
the building for other County purposes. Following meetings in the overall planning, which involved
neighborhood associations and historic preservation officials, for the site determined that a portion of the
building (along with some salvaged cast stone elements from the main structure) be rehabilitated to
establish a pavilion overlook that will incorporate historic displays. The concept drawings attached in
Appendix 2 had been submitted to the Wisconsin Historical Society and are to be the basis of the
rehabilitation of the west veranda in order to comply with the Wisconsin Historic Preservation Statutes.

SPECIAL INSTRUCTIONS

Please be sure to complete one unbound original and four bound copies of the entire proposal package.
To return your proposal, please follow these instructions:

Place the signed Signature Page on top as page 1.
Place the signed Fair Labor Practices Certification after the Signature Page as page 2.
Place the Proposal information after Fair Labor Practices Certification.
Clearly label your envelope containing your proposal in the lower left-hand corner as follows:
“Proposal No. 315014
AJE Services for Northport Nurses Dorm Deconstruction
2:00 p.m., Thursday, February 12, 2015”
4. Mail to:
Eric Urtes, AlA - Project Manager
Dane County Department of Public Works
1919 Alliant Energy Center Way, Madison, Wisconsin 53713

whp e

If any additional information about this Request for Proposals is needed, please call Eric Urtes at
608/266-4798 or send email to urtes.eric@countyofdane.com.

Sincerely, Eric Urtes Project Manager

Encl.: Request for Proposals N0.315014 Package
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LEGAL NOTICE

REQUEST FOR PROPOSALS

Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way,
Madison, W1 53713, will receive sealed Proposals until:

2:00 P.M., THURSDAY, FEBRUARY 12, 2015

REQUEST FOR PROPOSALS NO. 315014
ARCHITECTURAL AND ENGINEERING DESIGN SERVICES FOR
NORTHPORT NURSES DORM DECONSTRUCTION
LAKEVIEW CAMPUS
1202 NORTHPORT DRIVE
MADISON, WISCONSIN

Dane County is inviting proposals for professional architectural and engineering design services
to develop Construction Documents for the deconstruction of the old Northport nurses dormitory
building. The building is a multi-story masonry structure (constructed in 1934) and is located on a
hillside. A small portion of the original building, which was a covered veranda, will need to be
structurally stabilized to remain as a historical pavilion (a conceptual design for this area will be
included in the Bid Package). The remainder of the building is to be demolished and removed
from the site and the site regarded to provide barrier-free access to the pavilion.

Dane County is soliciting Asbestos Abatement for the building under a separate contract and that
Work is not included in this proposal request.

Request for Proposals document may be obtained after 2:00 p.m. on Monday, February 2, 2015
by downloading it from countyofdane.com/pwbids. Project Manager is Rob Nebel, Public Works
Director. Please call Eric Urtes, AlA, at (608)-266-4798, or our office at (608)-266-4018, for any
guestions or additional information.

All Proposers must be a registered vendor with Dane County & pay an annual registration fee
before award of Agreement. Complete Vendor Registration Form
at danepurchasing.com/registration or obtain one by calling (608)-266-4131.

PUBLISH: 01/30/15 & 02/06/15 - WISCONSIN STATE JOURNAL
01/30/15 & 02/06/15 - THE DAILY REPORTER
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County of Dane

SIGNATURE PAGE DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION

Room 425, City-County Building

210 Martin Luther King, Jr. Blvd.

Madison, Wisconsin 53703

(608) 266-4131

COMMODITY / SERVICE: Professional Design Services

REQUEST FOR PROPOSAL NO.: | PROPOSAL DUE DATE: BID BOND: PERFORMANCE BOND:
315014 02/12/15 N/A N/A

PROPOSAL INVALID WITHOUT SIGNATURE

THE UNDERSIGNED, SUBMITTING THIS PROPOSAL, HEREBY AGREES WITH ALL TERMS, CONDITIONS AND
REQUIREMENTS OF THE ABOVE REFERENCED REQUEST FOR PROPOSAL, AND DECLARES THAT THE
ATTACHED PROPOSAL AND PRICING ARE IN CONFORMITY THEREWITH.

SIGNATURE OF PROPOSER REQUIRED: (Do Not Type or Print) DATE:

SUBMITTED BY: (Typed Name) TELEPHONE: (Include Area Code)
COMPANY NAME:

ADDRESS: (Street, City, State, Zip Code)

CONTRACT COMPLIANCE PROGRAM WORKSHEET

A. Dane County has an established Contract Compliance Program that encourages targeted
groups identified below to do business with Dane County, and requires Dane County to
actively solicit bids from these businesses.

B. Information from your response to this worksheet will be entered in the Purchasing
Division’s Advanced Procurement Systems database to provide data that will be valuable to
Dane County’s Contract Compliance Program as well as establishing computerized bidder
lists for future solicitations. All vendors will be added to the database whether or not they
qualify as a targeted business.

C. Contract Compliance Program: Following are abbreviated definitions of ethnic and group
codes used by Contract Compliance Program. See reverse side for full definitions:

1. DBE Disadvantaged Business Enterprise
2. MBE Minority Business Enterprise

3. WBE Women Business Enterprise

4. ESB  Emerging Small Business

D. Please select category / categories that best describe your business by marking letter for each
column in box provided at bottom of column:

'D| DBE [B] African American Male ESB
MBE Hispanic American Female

1]
IEI v

WBE Native American / American Indian
Asian Pacific American
Asian-Indian American

v v

L] L] L]

E. Ihereby certify that all of the above information given is true. If no category / categories are
marked, | do not meet the requirements for any of the targeted groups.

Signature: Date:
(over)

Proposal No. 315014 SP-1 rev. 12/12




DANE COUNTY CONTRACT COMPLIANCE PROGRAM DEFINITIONS

A. Disadvantaged Business Enterprise (DBE): A small business concern:

1. Which is at least fifty-one percent (51%) owned by one or more socially and
economically disadvantaged individuals, or in the case of any publicly owned business, at
least fifty-one percent (51%) of the stock of which is owned by one or more socially and
economically disadvantages individuals; and

2. Whose management and daily business operations are controlled by one or more of the
socially and economically disadvantaged individuals who own it.

3. Socially and Economically Disadvantaged Individuals:

a) Any person having a current Section 8 (a) Certification from the Small Business

Administration is considered socially and economically disadvantaged.

b) Individuals who are citizens of the United States (of lawfully permanent residents)
are socially and economically disadvantaged:

1) Women;

2) Black Americans, which includes persons having origins in any of the black
racial groups of Africa;

3) Hispanic Americans, which includes persons of Mexican, Puerto Rican, Cuban,
Central, or South American, or other Spanish or Portuguese culture or origin,
regardless of race;

4) Native Americans, which includes persons who are American Indians, Eskimos,
Aleuts, or Native Hawaiians;

5) Asian-Pacific Americans, which includes persons whose origins are from Burma,
Thailand, Malaysian, Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos,
Cambodia, the Philippines, Samoa, Guam, the U.S. Trust territories of the Pacific
Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of
Micronesia, or the Commonwealth of the Northern Mariana Islands; and

6) Asian-Indian Americans, which includes persons who origins are from India,
Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal.

B. Minority Business Enterprise (MBE): A minority person(s) owned and controlled
independent and valid business concern. A minority person(s) must own fifty-one percent
(51%) of the business and must control the management daily operation of the business.

C. Women Owned Enterprise (WBE): A woman or women owned and controlled
independent and valid business concern. A woman or women must own fifty-one percent
(51%) of the business and. must control the management daily operation of the business.

D. Emerging Small Business (ESB):

An independent business concern that has been in business for at least one (1) year.
Business is located in the State of Wisconsin.

Business is comprised of less than twenty-five (25) employees.

Business must not have gross sales in excess of three million over the past three (3) years.
Business does not have a history of failing to complete projects.

s
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THIS PAGE IS FOR PROPOSERS’ REFERENCE AND NEED NOT BE SUBMITTED
WITH PROPOSAL.

PROPOSERS SHOULD BE AWARE OF THE FOLLOWING:

DANE COUNTY VENDOR REGISTRATION PROGRAM

Any person proposing on any County contract must be registered with the Dane County

Purchasing Division & pay an annual registration fee. A contract will not be awarded to

an unregistered vendor. Complete a Vendor Registration Form at:
www.danepurchasing.com/registration

or obtain one by calling 608/266-4131.

EQUAL BENEFITS REQUIREMENT

By submitting a Proposal, the contractor / consultant acknowledges that a condition of this
contract is to provide equal benefits as required by Dane County Code of Ordinances
Chapter 25.016. Contractor / Consultant shall provide equal benefits as required by that
Ordinance to all required employees during the term of the contract. For more
information: www.danepurchasing.com/partner_benefit.aspx
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FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.11(28)(a) is as follows:

(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have
violated any statute or regulation regarding labor standards or relations within the last seven
years. The purchasing manager shall investigate any such finding and make a
recommendation to the committee, which shall determine whether the conduct resulting in
the finding affects the bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.
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REQUESTED SERVICES AND BUSINESS INFORMATION

1. GENERAL INFORMATION

A. Dane County is inviting proposals for professional architectural and engineering (A/E)
design services for the Northport Nurses Dorm Deconstruction for the Lakeview Campus.
Dane County has decided to conduct the demolition of the main structure of the building and
to save and rehabilitate a side veranda for public visitation after the remainder of the building
has been demolished and the grading restored.

B. Originally built in 1934 the Nurses Dorm served as housing for the nursing staff for the
adjacent tuberculosis sanatorium. With the decline in the patient population due to the
development of antibiotics both the Sanatorium and Nurses Dorm were converted to provide
administrative office space for the County, starting in 1966 and 1976 respectively. In 1994
the adjacent former Sanatorium had a major remodeling and now serves as the primary
administration building for the Dane County Human Services Department, but by 1995 the
Nurses Dorm had fallen into disuse. Since 1995 the Nurses Dorm has been used only for file
and furniture storage and began to deteriorate, the present building is boarded up and County
materials have been removed. There is a separate Dane County RFP for ashestos abatement
on the Nurses Dorm currently being advertised (RFP 315016 — Asbestos Abatement) which
will remove asbestos prior to deconstruction and is not to be considered a part of this
proposal. The masonry building is three stories (the lowest story is exposed on the east,
south, and west elevations as the building steps down the hill) and has approximately 19,260
square feet. The concept drawings attached in Appendix 2 (which includes photographs of
the existing building) had been submitted to the Wisconsin Historical Society and are to be
the basis for rehabilitation of the west veranda in the process of developing the Construction
Documents for this project.

C. All access to the Nurses Dorm during the design process shall be coordinated with the Dane
County Project Manager. Existing Drawings of the building will be made available to the
selected A/E firm.

2. SCOPE OF WORK

Project deliverables and specific tasks are detailed in the Architectural / Engineering
Professional Services Agreement. Construction Documents shall adhere to the Dane County
Green Building Policy (as pertains to salvage and recycling of materials where possible) and to
the Wisconsin Historic Preservation Statutes (in regards to the rehabilitation of the veranda). All
plans and specifications must meet applicable State Building codes.

1. Design Development documents: Working design drawings and specifications for Dane
County review, input and modifications; design to include all building architectural,
structural, utility, and related professional design services. Provide Design Development
level cost estimates.

2. Construction Documents: Final Design drawings and specifications for Dane County
review, input and modifications; design to include all building architectural, structural,
electrical, utility, and related professional services. Provide detailed cost estimate with
line items for Deconstruction Work. Final Construction Documents; all drawings and
specifications to be stamped by professional architect and/or engineer and State
approved.
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3. Bidding Process: Represent Dane County throughout the process. Modify project
design as required by Dane County Agreement and provide details for any addenda.

4. Construction: Coordinate project with Dane County Public Works Project Manager.
Conduct construction site visits/meetings as required by Dane County Agreement and
provide/distribute meeting minutes. Approve material submittals. Process construction
documents such as construction bulletins, pay requests, change orders and shop
drawings.

5. Kick-off Meeting: Coordinate kick-off meeting with Public Works Project Manager and
selected General Contractor. Develop and completion of project punch list. LEED®
certification is not a goal or requirement for this project.

3. PROPOSAL CONTENT

A. Interested consultants are requested to submit the following information in their proposal, in
EIGHT distinct sections or divisions:

1. Proposer’s cover letter, Signature Page and Fair Labor Practices Certification.
2. Description of firm’s qualifications, related experience, organization and resources.

3. Brief list (min. of three, max. of five) of similar projects previously completed with the
project details, name, address and telephone number of the client for whom the work was
done. Specific reference shall be made to projects involving public facilities as is being
proposed. You may separately list additional professional references.

4. Description of planning and design techniques to be used in approaching the project.

5. List of staff that will be committed to the Work with their professional resumes. Include
listing of other consultants who may participate in this project and their area of expertise.

6. Indicate staff availability and tentative timetable with project tasks for the Work,
including both project phases.

7. Provide a Lump Sum fee for the Northport Nurses Dorm Deconstruction project (to
include all professional services for design, bidding, and construction phases).

8. State clearly any limitations you wish to include in Architectural / Engineering
Professional Services Agreement and advise of any conditions that you may have.
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4. EVALUATION CRITERIA

A. Proposing consultants will be evaluated on this criteria:

Project Personnel 20%
Strength / Capabilities 10%
Relative Experience 20%
Approach to Project 20%
Past Project References 20%
Pricing / Cost Proposal 10%

Total 100%

5. PRICING

A. Additional details about project phases, pricing & payments are detailed in the Architectural
/ Engineering Professional Services Agreement.

B. Fee for A/E Design Services for this Request for Proposal shall be stated as a Lump Sum.

7. OWNER’S RESPONSIBILITY

A. Dane County will provide all available building site, architectural, structural, mechanical,
electrical, and plumbing drawings to selected A/E firm. These drawings and specifications
may not be complete or in an as-built condition. A/E firm will need to confirm accuracy of
drawings and specifications. Dane County will provide any necessary hazardous material
protection and abatement.

B. Dane County will provide any additional surveying services if they are determined to be
required for the Design Development & Construction Documents.

8. TIMETABLE

A. Listed below are specific and estimated dates and times of events related to this RFP. The
events with specific dates must be completed as indicated unless otherwise changed by Dane
County. In the event that Dane County finds it necessary to change any of the specific dates
and times in the calendar of events listed below, it will do so by issuing an addendum to this
RFP. There may or may not be a formal notification issued for changes in the estimated
dates and times.

DATE EVENT

January 30, 2015 RFP issued

February 9, 2015 - 2:00 p.m.  Written inquiries due
February 10, 2015 Addendum (if necessary)

February 12, 2015 - 2:00 p.m.  Proposals due

February 18, 2015 (estimated) Oral presentations / interviews for invited proposing
companies (if determined to by the County to be
necessary).

February 19, 2015 (estimated) Notification of intent to award sent out
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March 16, 2015 Agreement start date
April 10, 2015 (estimated) Design Development report due
April 30, 2015 (estimated) Construction Documents due

TBD 2015 Bidding Phase
TBD 2015 Alternate 1: Construction Phase (TBD)
TBD 2015 Alternate 2: Construction Phase (TBD)

9. ADDITIONAL INFORMATION

A

Dane County Department of Public Works, 1919 Alliant Energy Center Way, Madison,
Wisconsin 53713, will receive your Proposal.

Information regarding this project may be obtained from Eric Urtes, AIA, Public Works
Project Manager, 608/266-4798, urtes.eric@countyofdane.com.

Since RFP documents are obtained from the Dane County web site, proposing company is
responsible to check back there regularly for Addenda.

All Proposals must be submitted by 2:00 p.m., Thursday, February 12, 2015
Dane County reserves the right to accept or reject any Proposal submitted.

Information submitted by consultants will be reviewed and candidates selected on the basis
of the proposal review utilizing the evaluation criteria listed above in Section 4 above by the
County.

Dane County reserves the right to negotiate an Agreement after the successful firm is
selected. Selection will be based only on the proposal submitted and subsequent interviews.
Therefore, the proposals must be complete. Submission of a proposal shall constitute a valid
offer, which may be accepted by the County for a period of ninety (90) days following the
proposal due date.

Dane County is an Equal Opportunity Employer.
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COUNTY OF DANE
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT

SIGNATURE PAGE

Date: [Date]
Project No..  RFB 315014
Agreement No.:

THIS AGREEMENT is between the County of Dane, by its Department of Public Works, hereinafter
referred to as “COUNTY”, and [A/E Name, Address, City, State, Zip], hereinafter called the “A/E”.

WITNESSETH

WHEREAS, COUNTY proposes securing architectural / engineering services for a project described as
follows:

AJE Design Services — Northport Nurses Dorm Deconstruction

WHEREAS, COUNTY deems it advisable to engage the servi
services in connection with this project, and

f the to furnis

tu

ORE, in consideration of the premises and to their mutual and dependent agreements,

the partles hereto agree as set forth in the following pages, which are annexed hereto and made a part
hereof.

IN WITNESS WHEREOF, COUNTY and the A/E have executed this Agreement as of the above date.

[A/E Firm Name ] COUNTY OF DANE

Signature Date Joseph T. Parisi, County Executive Date
Printed Name Scott McDonell, County Clerk Date
Title

Federal Employer Identification Number (FEIN)
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1. ARTICLE 1: SCOPE OF AGREEMENT

1.A. This Agreement between COUNTY and the person or firm, duly licensed under the laws
and in accordance with the regulations of the State of Wisconsin, hereinafter referred to as
the “A/E” shall be governed by the following Terms and Conditions.

1.B. The AJ/E shall provide technical and professional services under this Agreement. The
Terms and Conditions of this Agreement shall apply to modifications made to this
Agreement and shall apply to both the services rendered in the creation of the design and
to the additional services called for in carrying out the design.

1.C. The A/E shall serve as the professional technical advisor and consultant to COUNTY in
matters arising out of or incidental to the performance of this Agreement and in that
capacity, the A/E shall not have a contractual duty or responsibility to any other person or
party or individual regarding the services under this Agreement, except as that duty may
arise under the laws of the State of Wisconsin. The A/E is not an agent of the COUNTY
within the meaning of s. 893.80 or 895.46, Wis. Stats.

1.D. Professional services performed or furnished under this Agreement shall be based on the
care and skill ordinarily used by members of the profession involved, who practice under
the authority of and who are governed by the license issued under the Wisconsin Statutes
and the Wisconsin Administrative Code. The standard of care for architeg
engineering services under this Agreement shall in esig uildings, es
and / or related infrastructural syste con building ¢

res ssion 0
er
and

r with the

shall be performed.

ecome familiar with the current Division 00 & 01 requirements
tilized by COUNTY in construction contracts and shall provide services and work,
consistent with such requirements, so that the Contractor’s schedule is not negatively
impacted.

1.G. The AJE shall be professionally responsible for work performed under this Agreement.
Upon written approval of COUNTY, the A/E may subcontract work to an approved
consultant under this Agreement, to the specific extent authorized by COUNTY. The
authorization to subcontract shall not relieve the A/E of professional or contractual
responsibility for any work performed or delivered under this Agreement. The
authorization to subcontract shall not be construed to create any contractual relationship
between COUNTY and such consultant.

1.H. Subcontracts for services under this Agreement shall provide that work performed under
such subcontract, shall be subject to provisions of this Agreement and shall also provide
that any professional duty or responsibility pertaining thereto shall be accomplished to the
benefit of COUNTY. Upon request, an electronic copy of each such subcontract for
which COUNTY approval is granted shall be furnished to COUNTY.

1.1.  The A/E may substitute consultants or professional staff under this Agreement only to the
specific extent authorized by COUNTY in writing.

1J. In the performance of this Agreement, the A/E shall become familiar with and perform
such services in accordance with the specifications set forth in the Request for Proposals
document. The COUNTY reserves the right to update County Master Specifications
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Division 00 and Division 01 at any time, including after the signing date of this
Agreement. The A/E shall use and conform to the most current County Master
Specifications Division 00 and Division 01 available at the time of Final Review
Documents and the A/E shall not be eligible for a change order based upon alterations to
said County Master Specifications Division 00 and Division 01 occurring after the date of
Agreement signing.

2. ARTICLE 2: SCOPE OF THE SERVICES TO BE PROVIDED

2.A. General:

2.A.1)

2.A.2)

2.A.3)

2.A.5)

Services are to be provided by the A/E in each of the following phases:

Design Development Phase
Construction Documents Phase
Bidding Phase

Construction Phase

An assighed COUNTY Public Works Project Manager will be the A/E's contact
in securing COUNTY direction and for arranging the necessary meetings with
COUNTY or other County Departments and obtaining the approvals re
COUNTY.

The AJE shall lo CO @ E ted desigr
from 1 a un 0] . This lo
ghou roc

ta ite stigation, including subsurface investigations

e-rrrcal exploration of the subsurface conditions of the site, for the
purpose of identifying conditions at the site which might adversely affect the
achievement of the proposed design.

The term “written” or “in writing” may be either electronic or hard copy
documentation, unless otherwise stated or directed by COUNTY.

2.B. Design Development Phase:

2.B.1)

2.B.2)

2.B.3)

The AJ/E shall obtain from COUNTY information and materials necessary to
ascertain scope of the Project and shall verify with COUNTY program and
functional requirements of the Project. This shall include gathering information
from building users subject to approval by the COUNTY Public Works Project
Manager.

The AJ/E shall review the program and functional requirements, plans and
specifications of record, (to the extent that such documents are reasonably
available), and applicable COUNTY standards and guides or other written
direction by COUNTY. The A/E shall establish the limiting parameters of the
design as defined by the instructions issued to it by COUNTY, to determine if the
design concept is achievable within the schedule and budget proposed by
COUNTY.

To the extent necessary, the A/E shall facilitate investigation of the site for
existing conditions which differ from those indicated in the record drawings or
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which could have a detrimental impact on the achievement of the work called for
under the project.

2.B.4) Within seven (7) days of receipt of the program and functional requirements,
plans and specifications of record, the A/E and COUNTY shall schedule a
meeting to review the A/E's design concept and such other matters as are
necessary to establish that at this preliminary point, the proposed design concept
is consistent with the requirements of COUNTY.

2.B.5) The A/E shall document the results of design meetings, including design factors
agreed to, with any instructions furnished by COUNTY to carry out such factors,
including, but not limited to:

Program clarification
Scheduling concerns

Existing site conditions
Project cost estimates
Cost-value trade offs

Quality requirements

Special material requirements
Communications requirements
Engineering requirements

2.B.6) The AJ/E shall furnish a of

ati oduced u
Paranr=ph to ea ip Jing i

ep ing.

B.7) ents v r atic odeling t

e A I the bility of ex g elements,
d p 0 Ise e renovated project. Reasonably
Ra ! e observed by the A/E or its consultants to evaluate

najor mechanical, plumbing and electrical systems. Any of the
foregoing considered to be economically reusable shall be reported to COUNTY
and may be reused unless directed otherwise by COUNTY.

2.B.8) The A/E shall provide sufficient, alternative design solutions on major design
features to allow COUNTY to ascertain that the recommended design achieves a
practical programmatic and economic solution, within the limitations of the
authorized program, schedule and budget. Include staffing and occupancy
considerations provided by COUNTY.

2.B.9) The major design features and systems that must be evaluated include, but are not
limited to:

Strategies for demolition of structure
Building wall and roofing demolition
Building component recycling

HVAC demolition

Plumbing demolition

Electrical & lighting system demolition
Stabilization of Veranda for Historic Pavilion
Life safety systems

2.B.10) The A/E shall provide a working analysis of each major design feature included
in the selected design concept, with constraints and dependencies that is
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sufficiently complete to allow commencement of the Construction Documents
Phase.

2.B.10) a. The A/E shall prepare preliminary drawings, specifications and other data
tailored to the project that fix and describe the size and character of the
entire project as to major design features and systems and such other
essentials outlined by COUNTY.

2.B.10) a.(1) The preliminary drawings shall include plans, elevations, sections
and details at a scale which is sufficient to fully illustrate the
design concepts, materials and finishes to be employed.
Drawings shall be in format as approved by COUNTY.

2.B.10) a.(2) The outline specifications shall include relevant specific
information for Division 01 - Bidding and Contract Requirements
and a list of the applicable technical divisions.

2.B.10) b. The A/E shall prepare a Design Report with appendix that includes:

2.B.10) b.(1) A time estimate for completion of each separate phase of the work
(Design, Construction Documents, Bidding, and Construction).

bid and co
Y.

In

dentification of any part of the work that might require
special monitoring or consideration during construction to prevent
quality control problems, delays, or cost escalation. Include any
long lead time equipment or materials, items which interface with
difficulty, areas of work requiring significant care, sequencing or
precision in installation and full or partial User occupancy during
construction.

2.B.10) b.(5) As a safeguard against unforeseen bidding conditions, the A/E
may recommend appropriate alternate bids for COUNTY's
consideration. Such alternates shall be identified and developed
at no additional cost to this Agreement.

2.B.11) Upon determination by the A/E that the final design is represented by the
preliminary drawings and specifications, those documents along with a final
Design Report shall be submitted to COUNTY for review and concurrence prior
to commencement of Construction Documents.

2.B.11) a. The AJ/E shall provide COUNTY with up to four (4) sets and one (1)
electronic file of the Design Report with appendix, preliminary drawings
and outline specifications for review and coordination purposes. Electronic
documents shall be in a format approved by COUNTY.

2.B.11) b.COUNTY will issue a list of recommended changes / corrections to be
incorporated into the documents. Within seven (7) days of receipt, the A/E
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shall transmit written replies to review comments issued by COUNTY.
Directions by COUNTY shall be incorporated into the design, unless the
AJE shall have explained objections to COUNTY and obtained prior
written approval of noncompliance from COUNTY before proceeding with
related work.

2.B.11) c. The A/E or COUNTY may call a further preliminary review meeting, when
necessary to finalize the design concept. Written replies to additional
COUNTY comments shall be made before proceeding to the Construction
Documents Phase.

2.B.11) d.Approval of these documents by COUNTY will complete the Design
Development Phase, whereupon COUNTY will issue written instruction to
the A/E to proceed to the Construction Documents Phase.

2.B.12) Design Development Phase deliverables shall be:
2.B.12) a. Four, required number (4) bound copies of drawings (half size-typical of

all submissions) & specifications (in 8% x 11 format-typical of all
submissions); and

2.B.12) b.Electronic version of all documents:

d
s and spec i

S,
u

pon receipt of written instructions from COUNTY, the A/E shall prepare
Construction Documents for bidding and construction of the project. The
Construction Documents shall provide the detailed requirements for the
successful construction of the entire project.

2.C.2) Construction Documents shall comply with the COUNTY Master Specifications
Division 00 and Division 01.

2.C.3) The Construction Documents shall be internally consistent in terms of
coordination between:

2.C.3) a. Work of the A/E and its consultants.
2.C.3) b. Requirements of various divisions or trades.
2.C.3) c. Drawings and specifications.

2.C.4) During this phase, the A/E shall develop and provide documents for the systems
designed under this Agreement which will achieve a biddable and constructible
project, compliant with all applicable building and safety codes and within the
assumption of professional responsibility set forth in this Agreement. These
services shall include, but not be limited to:

2.C.4) a. Coordination, to protect the integrity of the design and facilitate
construction with:
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2.C.4) a.(1) Manufacturers: Ensure that manufactured items called for in the
documents are currently available and will fit, interface and perform
as required to achieve design intent.

2.C.4) a.(2) Consultants: Ensure that information necessary to their work is
provided in a timely manner and that consultants exchange
information with each other and the A/E.

2.C.4) a.(3) Utility Companies: Determine the demolition procedures and time
requirements for obtaining the services and the cooperation of the
utility companies involved in the execution of the project. Provide
this information in writing to interested parties as needed.

2.C.4) a.(4) Governmental authorities having jurisdiction over the work:

2.C.4)a.(4)(a) The AJ/E shall submit documents for approval to public
agencies having jurisdiction over the project and after
obtaining such approval of those agencies, the A/E shall file
two (2) copies of such approval with COUNTY.

2.C.4) a.(5) Such other agencies, boards, associations or individuals whose
activities could impact or interfere with the successful comp*~*
the project.

2.C.4) b. Inclusionf Da

ect
der
> er

d ons
utilities and any other

.C.4) b.(2) Details, diagrams, schedules, photo reproductions and other graphic
methods appropriate to define work required to be performed to
accomplish the purposes of the project.

2.C.4) b.(3) Description of existing conditions of site and / or structures with
sufficient clarity to permit their use without ambiguity in the bidding
and construction process.

2.C.4) c. Inclusion in the specifications documents of bidding and contract
requirements, special provisions and / or appendices, and technical sections.
Unless otherwise agreed to by COUNTY in writing, the format shall
generally follow the divisions of the Construction Specifications Institute.
If approved by COUNTY in writing, short form specifications for limited
scope work may be included on the drawings in lieu of Construction
Specifications Institute format specification sections.

2.C.4) c.(1) The technical sections of the specifications shall completely and
concisely describe the materials and services to be employed or
installed by the construction contractor(s) in the work. These
specifications shall describe the work to be done and shall be
arranged by work or material in appropriate divisions with suitable
cross-references for clarity and continuity.
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2.C.4) c.(2) The technical sections of the specifications shall be carefully worded
to allow a clear understanding of the work required by each of the
construction contractors and their subcontractors, and to describe the
responsibility for the work required to be performed by such
contractor(s), individually and collectively, for the performance of
work required to deliver the project complete, without ambiguity as
to which technical sections of the specifications cover each element
of work.

2.C.4) c.(3) The technical sections of the specifications shall clearly state the
minimum grade, quality, and type of materials and workmanship
required. These specifications shall not restrict competition, where it
is available, but shall state a level of quality, which can be
objectively determined by persons normally engaged in the type of
trade or practice described.

2.C.4) c.(4) When two (2) or more manufacturers offer on the open market
materials, equipment or devices of equal quality and usability needed
for the project, each such known manufactured product shall be
specified for potential use on the project.

2.C.4) c.(5) The professional judgment of the A/E or the directio
COUNTY may limit competiti . or
technique of m re.

6) The a le
doo y |
pro. ruc be shop
ra S, I uts logs, models, mockups and other
e ar rmation needed from the contractors to describe how

ey will fulfill their responsibilities under their contracts.

2.C.5) Upon determination by the A/E that the final project design is represented by
completed Construction Documents, those documents shall be submitted to
COUNTY for review and concurrence prior to release for bidding.

2.C.5) a. The A/E shall provide COUNTY with up to four (4) sets of final drawings
and specifications for final review in a format and standard specified by the
COUNTY.

2.C.5) b. COUNTY will issue a list of recommended changes / corrections to be
incorporated in the final documents. The A/E shall within seven (7) days
transmit written replies from the A/E and its sub-consultants to review
comments issued by COUNTY or for which clarification requests were
identified or for which changes were authorized at the final design review
meeting and communicated to the A/E. Directions by COUNTY shall be
incorporated into the documents.

2.C.6) Prior to submission of the final documents, the A/E shall call for a final review
meeting with COUNTY, if needed, to finalize and prepare for publication of the
final bidding documents, with any conditions required by COUNTY.

2.C.7) At the time of delivery of the final documents, the A/E shall report to COUNTY,
in writing with updated estimates of project costs, life cycle cost when requested,
and schedules.
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2.C.8) COUNTY will print and distribute drawings and specifications for bidding
purposes without cost to the A/E. The A/E shall provide the original drawings,
original specifications and an electronic copy of both the drawings and original
specifications for printing by COUNTY, in a format as approved by COUNTY.
If the A/E is directed by COUNTY to acquire the necessary printing services,
these services shall be a reimbursable expense as provided in Article 4.C. hereof.

2.C.9) Constructions Documents Phase deliverables shall be:
2.C.9) a. 95% Construction Documents:

(1) Four (4) bound copies of Drawings & Specifications; and

(2) Electronic version of all documents:
a) Drawings in Adobe Acrobat 11 (or earlier version; PDFs); and
b) Project Manual in Word 2010 (or earlier version).

2.C.9) b. Final Construction Documents:
(1) Original unbound copy of Drawings and Project Manual in

reproducible format;
(2) Four (4) bound copies of Drawings and Project Manual;

I Ve
or earl in
m AutoCA grams);

(or earlier version); and

dobe Acrobat 11 (or earlier version; minimize
pdf file size by converting files from Word or other programs,
rather than scanning printouts).

2.D. Bidding Phase:

2.D.1) The Bidding Phase shall commence with the publication of the Invitation to Bid
and shall conclude with the award of the number of contracts necessary to
achieve the purposes of construction.

2.D.2) The AJ/E shall serve as the professional technical consultant and advisor to
COUNTY during the bidding process, including the preparation for and
participation in Pre-Bid Conferences.

2.D.3) The AJE shall answer all pre-bid questions from contractors in an addendum and
prepare any additional addenda necessary, for COUNTY to authorize, print and
distribute as appropriate.

2.D.4) The AJE shall assist COUNTY by evaluating and making recommendations to
COUNTY on the qualifications of prospective construction contractors and
subcontractors.

2.D.5) The A/E shall assist COUNTY in analyzing bids and negotiating with the lowest,
qualified, responsible bidders as deemed appropriate by COUNTY.
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2.D.6) If the low bids submitted by qualified, responsible bidders exceed available
funds, as determined by COUNTY, the A/E shall revise and change the
Construction Documents as approved by and without additional cost to
COUNTY that will permit a proper award of the contract(s) within the approved
estimate of project cost or other funding limitation.

2.D.7) In the event that there is a reduction in scope to keep the project within budget
and this results in low bid(s) which total less than the construction budget, then
the A/E shall, at no additional fee, prepare construction bulletin(s) to add deleted
program work back into the project.

2.D.8) Upon construction contract offer, the A/E shall immediately prepare construction
documents which incorporate the bid documents, addenda issued, alternate bids
accepted and negotiated contract deductions, all of which are incorporated in the
Construction Documents. Such work shall be completed in a timely fashion, but
no later than seven (7) days, so that construction is not delayed.

2.E. Construction Phase:

2.E.1) An assigned COUNTY Project Manager will be responsible for arranging and
conducting construction-related meetings as required and act as the point of
contact for the construction contractors. A COUNTY appro
representative shall attend, take notes, publi distr COUNTY e
minutes of job meetings.

A/E | become
. Int e
A/E, thrg Y roject

2.E.2) ? awarg 0 N CC
and p to

nuou t te
ive, h c da the construction contractor(s) files or
in 0 quarity or time requirements of the construction

available to COUNTY.

2.E.2) a. When requested and specifically contracted for by COUNTY, the A/E shall
provide a full-time, on-site representative who shall be qualified in
construction administration and subject to the approval of COUNTY. On
projects for which COUNTY does not authorize full-time, on-site
representation, the A/E shall provide, in accordance with ATTACHMENT
A - AGREEMENT ON CONSTRUCTION PHASE SITE VISITS, a
COUNTY-approved person, with suitable experience in the construction
process to visit the site in order to monitor and report the progress, quality,
and timely performance of the work relative to the Construction
Documents, as such work is being performed by the construction
contractor(s). The A/E shall keep COUNTY informed of the progress and
quality of the work based on on-site observations and shall endeavor to
protect COUNTY against defects and deficiencies in the work.

2.E.3) Immediately following the pre-construction meeting and prior to the start of
construction, the A/E shall review the proposed schedule for submittals from the
construction contractor(s). The AJ/E shall assess the timing feasibility of such
submittals relative to the construction schedule and review needed, and advise
COUNTY in writing accordingly.

2.E.3) a. The A/E shall be responsible for the professional review and approval or
rejection of shop drawings, samples and other submittals from the
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2.E.3) b.

construction contractor(s) to determine conformance with the specific
portions of the Construction Documents under which the submittal was
made. Deviation from the Construction Documents as noted by the
contractor on submittals or otherwise observed by the A/E shall be brought
to the attention of COUNTY's Project Representative and concurrence
received from COUNTY before any approval is given to a contractor.
Review of the submittals which have priority status as determined by
COUNTY's Project Representative, must be completed within five (5)
working days of receipt. Review of other submittals shall be completed
within ten (10) working days of receipt, or in accordance with the submittal
schedule prepared by the General Contractor and as approved by
COUNTY and A/E at the start of construction. The A/E is responsible for
submittal activity conducted by its consultants in the same manner as if
such review were made by the A/E.

The A/E shall also review the results of all testing conducted during or
after construction and report to COUNTY whether these results meet the
design intent and the requirements of the Construction Documents.

2.E.4) The AJE's site representative shall observe the construction process to evaluate
the adequacy and completeness of the construction contractor(s) compliance

the Construction Documents, and shall immediately repor
the COUNTY Project Manager in writi

2.E.4)b.

2.E.4) c.

2.E.4)d.

RFP No. 315014

y noncom

performar on-

o - AGREEMENT ON CONSTRUCTION PHASE
VISITS. The AJ/E shall provide in each consultant agreement, a
requirement for consultant visits to the site and a schedule for such visits
for professional evaluation of the work monitored by each consultant and a
reporting system to inform COUNTY. Site visits shall coincide with
crucial times of the construction for the specialty area involved.

Following construction site visits, the A/E shall make routine, written
status reports detailing observations and activities on the project, at such
intervals as is elsewhere herein established and in a format approved by
COUNTY. The A/E shall submit the reports within three (3) days of the
site visit by the A/E's representative. Reporting requirements for full-time,
on-site representation shall be established by each Agreement for such
professional services.

The A/E's site representative will receive copies of reports submitted by the
General Contractor and shall provide site observation to evaluate the
reports. Discovered construction variances shall immediately be reported
to COUNTY.

If it becomes necessary during construction, to interpret, construe, clarify
or to otherwise determine the reasonable meaning, application or
implementation of the Construction Documents, the A/E acting in good
faith, based upon the facts made known to it at the time, shall recommend
to COUNTY in writing, a reasonable course of conduct in connection with
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the issues involved. Such recommendation(s) may be considered for
further contractual action by COUNTY.

2.E.4)e. Should the A/E become aware that the work of any contractor or
subcontractor in place or underway does not conform to the work or quality
required by the Construction Documents, the COUNTY Project Manager
shall be immediately notified in writing. It is appropriate for the A/E to
also immediately advise the contractors of substantial deficiencies, and that
notification of these deficiencies will be made to COUNTY. The A/E shall
furnish such data as necessary to inform COUNTY of the degree of the
noncompliance with the Construction Documents, the cause thereof, the
impact on schedule and cost, if known, and a recommended course of
conduct. COUNTY shall be solely responsible for implementation of the
AJE's recommendation. This assumption of responsibility by COUNTY
shall not relieve the A/E or its consultants for negligence in the discovery
of the condition, which was or should have been discovered.

2.E.4) f. If the AJE considers suspension of construction work appropriate, the A/E
shall notify COUNTY in writing and state the reasons, which, in the
professional opinion of the A/E, justify such action.

2.E.5) Necessary professional services or construction required to repair or

problems caused by errors, omissions s not auth
COUNTY in the preparg* f 1 sign shal
resnnnsjbility o or ult cost to C(

E.6) int

king S

op issue appropriate construction bulletins (CBs) at the
ne COUNTY Project Manager. The A/E shall then evaluate the CB
proposals received from the construction contractors and provide COUNTY with
a written recommendation regarding the appropriateness of the proposals. The
evaluation and recommendation shall be completed within five (5) working days
of receipt, or in accordance with another schedule approved by COUNTY. The
evaluation shall consider the necessity for such change, the reasonableness of the
proposed change, and an analysis of the cost proposed for effecting the change.

2.E.8) The AJ/E shall assist in the preparation of applications for energy incentive
programs, when applicable.

2.E.9) Upon contractor’s written notification and the COUNTY Project Manager’s
confirmation that Substantial Completion has taken place, the A/E shall observe
the construction and provide a written punchlist to the COUNTY Project
Manager. The COUNTY Project Manager will schedule the punchlist inspection
in conjunction with the User and contractors involved. The punchlist shall
contain items found not to be complete, in need of correction, replacement or
otherwise not in accordance with the Construction Documents. As part of the
Substantial Completion verification, the A/E shall perform or witness and
document functional testing and review the testing and balance report prepared
by others for all plumbing, HVAC, fire protection and electrical systems to verify
installation and operation meet the intent of their design. The A/E shall forward
the results of the functional testing and provide written recommendations for
corrective measures where systems do not meet the intent of their design. The
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AJE shall prepare and distribute the Certificate of Substantial Completion when
appropriate.

2.E.10) COUNTY will provide a set of Construction Documents to General Contractor
on which daily records of changes and deviations shall be recorded. At
completion of the project, General Contractor will submit its marked-up as-built
documents to the A/E who shall, based on these marked up as-built documents,
revise the original documents, including the electronic files, showing changes in
the work made during the construction process to produce a set of Record
Documents. Electronic documents shall be in a format and on a medium required
by COUNTY. This work shall be completed and submitted to COUNTY within
thirty (30) days of receipt of the last marked up prints. The consequences of
addenda, change orders and other circumstances known by the A/E to have
caused change shall be included in the production of the Record Documents. The
marked-up as-built documents shall be turned over to the COUNTY at the same
time as the Record Documents.

2.E.10) a. Record Documents deliverables shall be:
(1) Original unbound copy of Drawings and Project Manual in

reproducible format;
(2) Four, required number (4) bound copies of Drawings an

Manual; and
(3) Electronic versio doc

a) O in D Ve

b) C i Ac arl
f gf m AutoCA
P t | ord (or earlier -
P t | dob obat 11 (or earlier version; minimize
p le by converting files from Word or other programs,

rather than scanning printouts).

2.E.11) The AJ/E shall obtain from the General Contractor, and review for compliance
with design intent, an Operating and Maintenance Manual for building systems
and operable mechanical and electrical equipment on the project, both powered
and manual. Two (2) copies of the Manuals shall be provided to COUNTY's
Project Representative. These manuals shall include:

2.E.11) a. Manufacturer's Instruction for Maintenance and Operation of Equipment
and Systems, including a Spare Parts List; and

2.E.11) b. Temperature Control Record Drawings and Equipment Data Sheets
including recommended maintenance procedures.

2.E.12) It is not intended by this Agreement to impose upon the A/E the duty of a
guarantor of the construction contractor(s). It is, however, the intent of the
Agreement to impose upon the A/E the duty of the faithful fulfillment, in
accordance with the standard of care ordinary to the profession, of the
performance of the duties specifically enumerated herein and for the close
monitoring of the work of its consultants as if the work were performed by the
AJE. As such, this shall not preclude the entitlement to COUNTY of reasonable
expectation that systems as designed by the A/E or their consultants will operate
as anticipated by COUNTY upon faithful completion of construction.
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3. ARTICLE 3: COUNTY'S RESPONSIBILITIES

3.A. COUNTY will determine the project scope for which the professional design services are
required and will fully cooperate in achieving completion of that work.

3.B. COUNTY will establish an internal operating procedure for timely and proper
performance of any COUNTY duty required to fulfill the needs of the project.

3.C. COUNTY will provide available information regarding the requirements for the project,
which set forth COUNTY's objectives for program, schedule and overall budget.
COUNTY will make available to the A/E data known to COUNTY or requested by the
AJ/E, which may be needed for the fulfillment of the professional responsibility of the A/E.
This data may include, but is not limited to, prints of existing buildings or record drawings
and COUNTY standards and guides. Such documents will be the most recent and accurate
available. The use of any such data by the A/E shall be without contractual or legal
significance unless otherwise established elsewhere in this Agreement. However,
providing of documents by COUNTY shall not relieve the A/E from the responsibility for
conducting a field survey to verify existing conditions as specified herein.

3.D. COUNTY will communicate to the A/E the format of the documents required to be
submitted.

a to

process the Agreements between COUNTY and A/E, and
ruction contractor(s).

3.H. Unless otherwise specified in this Agreement, COUNTY will arrange for services of a
testing laboratory to furnish structural, chemical, mechanical and other laboratory tests,
inspections and reports as required by law or deemed necessary by COUNTY.

4. ARTICLE 4: COMPENSATION

4.A. AJE fees for basic services will be compensated by COUNTY in accordance with the
Terms and Conditions of this Agreement as follows:

4.A.1) COUNTY will pay the A/E a lump sum fee of $[ ]

4.A.1) a. The A/E fee for professional services shall be in accordance with the terms
of this Agreement and based on the scope of services contained in the
Request for Proposals dated February 12, 2015 including any subsequent

Addenda.
4.A.1) b. The A/E is authorized to proceed through completion of the [ ]
Phase. The A/E Fee is limited to $[ ], until written instructions to

proceed are provided by COUNTY.

4.A.1) c. The construction budget for this project is will be affirmed by the County
during the course of Design Development. This amount excludes all
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construction costs of contingency and unless stated otherwise in this
Agreement, hazardous materials abatement or remediation.

4.A.2) No change in fee shall result from change orders to construction contracts unless
such change is described as an Additional Service under Article 4.D. of this
Agreement and approved by COUNTY. When the A/E's Design Report estimate
indicates a revised project cost and such revision is approved by COUNTY, the
amount of the lump sum fee may be renegotiated.

4.A.3) In the event the lowest acceptable construction bids exceed the fixed limit of
construction, as shown above plus any COUNTY increases approved before
bidding, COUNTY will do one or more of the following:

4.A.3) a. Cooperate in revising the project scope and quality as required to reduce the
project cost;

4.A.3) b. Authorize the rebidding of the project within a reasonable time; and / or
4.A.3) c. Give written approval of an increase in such fixed limit.

4.A.4) Inthe case of 4.A.3.a. above, the A/E shall revise the drawings and speC|f|cat|ons
as necessary to bring the construction cost within the fixed limit. These
shall be completed by the A/E without additional compe n.

4.A5) In the case of 4 or abc @ na will be al
¢ ate

Brv s describec .D e

e fixed rate of $[ ] per hour, unless separate amounts are
rowded for each Principal. For the purposes of this Agreement, the Principals
are:

[ 1
[ ]
[ 1

4.B.2) Other design staff shall be billed at these fixed rates:

Senior design architect / engineer: $[ ] per hour

Junior design architect / engineer: $[ ] per hour

Senior designer: $[ ] perhour
Junior designer: $[ ] perhour
Drafting: $[ ] per hour

4.B.3) Employee's time shall be computed using the employee's basic hourly salary and
include overhead costs for clerical support and mandatory and customary benefits
such as statutory employee benefits, insurance, sick leave, holidays and
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vacations, pensions and similar benefits for persons in consultation, research and
design in producing drawings, specifications and other documents pertaining to
the project and for services during construction at the site.

4.C. Reimbursable Expenses:

4.C.1) Reimbursable Expenses are actual, incidental expenses incurred by the A/E, its
employees or consultants, in the interest of the project and are not included in
overhead costs for the Fees for Basic Services (4.A.) and Additional Services
(4.D.). Reimbursable Expenses shall be incurred or contracted for only with
PRIOR written approval from COUNTY. Such approval shall be based on a
written proposal delineating the nature of the services, the time involved, the
estimated cost thereof, and the individuals or firms involved. Payment Requests
from consultants and construction contractors providing these Reimbursable
Expenses shall be reviewed by the A/E to check the accuracy of and entitlement
to the sums requested. Reimbursable Expenses may include, but are not limited
to, the following incidental expenses:

4.C.1) a. Expense of reproduction of drawings and specifications, excluding the
review sets required in Article 2.

4.C.1) b. Expense of a site survey when needed.

are not |
asic Servi

4.C.2) Expenses not eligible for rei sen

DCi3

ch ging, repl

ant n

me ge, cost of
.t non enses, and CAD / electronic graphic

ddrtional Services:

4.D.1) The following services are in addition to but are not covered in Article 4.A.
These services may be identified as part of the A/E’s fee proposal and included
with the lump sum fee as such. Compensation for these additional services or
other services must be requested by the A/E, and subsequently approved by
COUNTY PRIOR to proceeding with the work. If the additional services are
requested after the Agreement has been issued, such authorization shall be based
on a written proposal delineating the nature of the services, the time involved, the
estimated cost thereof, the effect on the project schedule and the individuals or
firms involved. When authorized, an Agreement Change Order will be used to
modify the A/E’s Agreement.

4.D.1) a. Providing planning surveys, program revision, site feasibility, or
comparative studies of prospective sites.

4.D.1) b. Revising previously approved drawings, specifications or other documents
after written approval of Design Development Phase, to accomplish
changes not initiated by the A/E other than record documents and revisions
normally to be expected or required to correct deficiencies in the approved
drawings and specifications.

4.D.1) c. Preparing detailed models, perspective or renderings.
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4.D.1) d. Preparing documents for alternate bids or petitions for waiver when

requested by COUNTY and, requiring significant additional time and
expense on the part of the A/E or its consultants.

4.D.1) e. Obtaining or participating in third party Value Engineering / Enhancement

of the project when directed by COUNTY.

4.D.1) f. Providing services other than corrective design work and record documents,

after final payment to the construction contractor(s).

4.D.1) g. Providing services requested by COUNTY for or in connection with the

selection of specific movable furniture, fixtures and equipment (FFE) by
the occupying agency during the Construction Phase.

4.D.1) h. Providing services as expert witness in connection with any public

hearings, arbitration proceeding, or the proceedings of a court of record
except when the A/E is party thereto.

4.D.1) i. Providing historical preservation research or documentation.

4.D.1) j. Providing specialized design services, including, but not Ilmlted to

4.D.1) k. Participatjer—*-—0st- val B

4.E.2)

4.E.3)

4.E.4)

Sustainability design or LEED certification, vibration, wind or
analysis, energy modeling.

paring b Jes.

y th E'samp sum fee will be made monthly, in proportion to
ervices performed as confirmed by COUNTY, to increase the compensation to
the following percentages of the lump sum fee at the completion of each phase of
the work.

Design Development Phase 35%
Construction Documents Phase 65%
Bidding Phase 5%
Construction Phase 100%

No more than ninety percent (90%) of the A/E’s lump sum fee shall be paid out
prior to substantial completion of the project. When COUNTY confirms that
development of punch lists, review of Operating & Maintenance Manuals,
submittal of record documents, has been satisfactorily completed by the AJE,
COUNTY will determine how and when the remaining lump sum fee is
disbursed.

Payments for COUNTY-approved Reimbursable Expenses as defined in Article
4.C. and Additional Services of the A/E as defined in Article 4.D., will be made
monthly upon request.

An A/E whose work is found deficient or fails to conform to the requirements set
forth in the Agreement, is not entitled to further payments, until corrected to the
satisfaction of COUNTY.

RFP No. 315014 PSA - 16 rev. 03/14



4.E.4) a. Payments to the A/E may be withheld for damages sustained by COUNTY
due to error, omission, unauthorized changes or negligence on the part of
the A/JE. COUNTY will notify the A/E in writing of the alleged, specific
damages and amounts involved, on a timely basis.

4.E.5) Payments to the A/E will not be withheld due to disputes between construction
contractor(s) and COUNTY.

4.E.6) If the project is suspended for more than three (3) months in whole or in part, the
AJE will be paid fees for services performed prior to receipt of written notice
from COUNTY of the suspension, together with Reimbursable Expenses then
due and reasonable expenses resulting from this suspension, as approved by
COUNTY. If the project is resumed after being suspended for more than three
(3) months, the A/E's compensation will be subject to renegotiation.

5. ARTICLE 5: ACCOUNTING RECORDS

5.A. Records of the A/E's direct personnel, consultants, and reimbursable expenses pertaining
to the project shall be kept in accordance with Generally Accepted Accounting Principles
(GAAP) and shall be available to COUNTY or an authorized representative throughout
the term of this Agreement and for at least three (3) years after final payment to the A/E.

6. ARTICLE 6: TERMINATION OF AGREEMENT

nation
Upon

6.B. In the event the Agreement between the A/E and any consultant on this project is
terminated, the results of work by that consultant shall immediately be turned over to the
AJE.

7. ARTICLE 7: OWNERSHIP OF DOCUMENTS

7.A. All drawings and specifications, renderings, models, scale details, approved copies of shop
drawings and other such documents prepared by the A/E or any consultant pursuant to this
Agreement shall become the property of COUNTY on completion and acceptance of any
of the A/E's work, or upon termination of the Agreement, and shall be delivered to
COUNTY upon request.

7.B. Documents prepared under this Agreement may be used by COUNTY for informational
purposes without additional compensation to the A/E.

7.C. Specifications and isolated, detail drawings inherent to the architectural / engineering
design of the project, whether provided by the COUNTY or generated by the A/E, shall be
available for future use by the parties to this Agreement and other parties, each at their
own risk.
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8. ARTICLE 8: LIABILITY- HOLD HARMLESS AND INDEMNIFICATION

8.A. AJE shall indemnify, hold harmless and defend COUNTY, its boards, commissions,
agencies, officers, employees and representatives against any and all liability, loss
(including, but not limited to, property damage, bodily injury and loss of life), damages,
costs or expenses which COUNTY, its officers, employees, agencies, boards,
commissions and representatives may sustain, incur or be required to pay by reason of A/E
furnishing the services required to be provided under this Agreement, provided, however,
that the provisions of this paragraph shall not apply to liabilities, losses, charges, costs, or
expenses caused or resulting from the acts or omissions of COUNTY, its agencies, boards,
commissions, officers, employees or representatives. The obligations of A/E under this
paragraph shall survive the expiration or termination of this Agreement.

9. ARTICLE 9: PROFESSIONAL LIABILITY INSURANCE

9.A. The A/E and its consultants retained under the terms of this Agreement shall procure and
maintain professional liability insurance providing for payment of the insured's liability
for errors, omissions or negligent acts arising out of the performance of the professional
services required under this Agreement. The AJ/E shall provide up-to-date, accurate
professional liability information on the AE’s Data Record, including amount of
insurance, deductible, carrier and expiration date of coverage. Upon request b
COUNTY, the A/E shall furnish COUNTY with a Certificate of Insurance sh
type, amount, deductible, effective date and da iratio such polic
f e insuranc
ed by end
ten notice

I consultants
life of their Agreement.

10.A. The A/E and its consultants retained under terms of this Agreement shall:
10.A.1) Maintain Worker’s Compensation Insurance:

10.A.1) a. Procure and maintain Worker’s Compensation Insurance as required by
State of Wisconsin Statutes for all of the A/E’s and consultant’s
employees engaged in work associated with the project under this
Agreement.

10.A.1) b. Maintain Employer’s Liability Insurance with a policy limit of not less
than 100,000/500,000/100,000 per occurrence.

10.A.2) Procure and maintain during the life of this Agreement, and until one year after
the completion of this Agreement, Commercial General Liability Insurance,
including Products and Completed Operations for all claims that might occur in
carrying out the Agreement. Minimum coverage shall be $1,000,000 per
occurrence, $1,000,000 general aggregate, combined single limit for bodily
injury, personal injury, and property damage. Such coverage shall be of the
“occurrence” type form and shall include the employees of the A/E as insureds.

10.A.3) Procure and maintain Commercial Automobile Liability Insurance for all owned,
non-owned, and hired vehicles that are used in carrying out the Agreement.
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Minimum coverage shall be $1,000,000 per occurrence combined single limit for
bodily injury and property damage.

10.A.4) Provide an insurance certificate indicating the above Commercial Liability
Insurance and property damage coverage, countersigned by an insurer licensed to
do business in Wisconsin, covering and maintained for the period of the
Agreement. Upon request by COUNTY, the insurance certificate is to be
presented on or before execution of the Agreement.

11. ARTICLE 11: MISCELLANEOUS PROVISIONS

11.A. A/E warrants that it has complied with all necessary requirements to do business in the

11.B.

11.C.

11.D.

11.F.

11.G.

11.H.

11.1.

State of Wisconsin, that the persons executing this Agreement on its behalf are authorized
to do so.

Legal Relations. The A/E shall comply with and observe federal and state laws and
regulations and local zoning ordinances applicable to this project and in effect on the date
of this Agreement.

Approvals or Inspections. None of the approvals or inspections performed by COUNTY
shall be construed or implied to relieve the A/E from any duty or responsibility |t has for
its profe55|onal performance, unless COUNTY formally assumes such respon

Successors, Subrogees ign UN
artners, rs, sub j le
reeme the pa sub

Fth

meet with COUNTY's Project Manager to
ISputes and other matters in question arising out of, or relating
A greement or the breach thereof. Issues not settled are to be presented in writing
to the COUNTY Assistant Public Works Director for review and resolution. The decision
of the Assistant Public Works Director shall be final. Work shall progress during the
period of any dispute or claim. Unless specifically agreed between the parties, venue will
be in Dane County, Wisconsin.

Amendment of Agreement. This Agreement may be amended in writing by both
COUNTY and A/E.

It is expressly understood and agreed to by the parties hereto that in the event of any
disagreement or controversy between the parties, Wisconsin law shall be controlling.
Venue for any legal proceedings shall be in the Dane County Circuit Court.

This Agreement is intended to be an agreement solely between the parties hereto and for
their benefit only. No part of this Agreement shall be construed to add to, supplement,
amend, abridge or repeal existing duties, rights, benefits or privileges of any third party or
parties, including but not limited to employees of either of the parties.

The entire agreement of the parties is contained herein and this Agreement supersedes any
and all oral agreements and negotiations between the parties relating to the subject matter
hereof. The parties expressly agree that this Agreement shall not be amended in any
fashion except in writing, executed by both parties.
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12. ARTICLE 12: NONDISCRIMINATION IN EMPLOYMENT

12.A. During the term of this Agreement, A/E agrees not to discriminate on the basis of age,
race, ethnicity, religion, color, gender, disability, marital status, sexual orientation,
national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense
force or any other reserve component of the military forces of the United States, or
political beliefs against any person, whether a recipient of services (actual or potential) or
an employee or applicant for employment. Such equal opportunity shall include but not be
limited to the following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, training, rates of pay, and any other form of compensation
or level of service(s). AJ/E agrees to post in conspicuous places, available to all
employees, service recipients and applicants for employment and services, notices setting
forth the provisions of this paragraph. The listing of prohibited bases for discrimination
shall not be construed to amend in any fashion state or federal law setting forth additional
bases and exceptions shall be permitted only to the extent allowable in state or federal law.

12.B. Civil Rights Compliance:

12.B.1) If A/E has twenty (20) or more employees and receives $20,000 in annual
contracts with COUNTY, the A/E shall submit to COUNTY a current Civi
Rights Compliance Plan (CRC) for Meeting Equal Opportunity Req
under Title VI of the Civil Rights Act of tion f the Reh ion

Act of 1973, Title VI an of rv ealth Act,
Discrimination 97 nni of ion Act of an
S wit ili (A Is

es. AJ/E shall
nt form with its CRC/AA Plan. The
mitted prior to the effective date of this Agreement
Ind failure to do so by said date shall constitute grounds for immediate
termination of this Agreement by COUNTY. If an approved plan has been
received during the previous calendar year, a plan update is acceptable. The plan
may cover a two-year period. If A/E has less than twenty (20) employees, but
receives more than $20,000 from the COUNTY in annual contracts, it may be
required to submit a CRC Action Plan to correct any problems discovered as the
result of a complaint investigation or other Civil Rights Compliance monitoring
efforts set forth herein below. If A/E submits a CRC/AA Plan to a Department of
Workforce Development Division or to a Department of Health and Family
Services Division that covers the services purchased by COUNTY, a verification
of acceptance by the State of A/E’s Plan is sufficient.

12.B.2) AJE agrees to comply with the COUNTY'"s civil rights compliance policies and
procedures. A/E agrees to comply with civil rights monitoring reviews
performed by the COUNTY, including the examination of records and relevant
files maintained by the A/E. A/E agrees to furnish all information and reports
required by the COUNTY as they relate to affirmative action and non-
discrimination. AJ/E further agrees to cooperate with COUNTY in developing,
implementing, and monitoring corrective action plans that result from any
reviews.

12.B.3) A/E shall post the Equal Opportunity Policy, the name of A/E’s designhated Equal
Opportunity Coordinator and the discrimination complaint process in
conspicuous places available to applicants and clients of services, applicants for
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employment and employees. The complaint process will be according to
COUNTY's policies and procedures and made available in languages and formats
understandable to applicants, clients and employees. AJE shall supply to
COUNTY’s Contract Compliance Officer upon request a summary document of
all client complaints related to perceived discrimination in service delivery.
These documents shall include names of the involved persons, nature of the
complaints, and a description of any attempts made to achieve complaint
resolution.

12.B.4) A/E shall provide copies of all announcements of new employment opportunities
to COUNTY’s Contract Compliance Officer when such announcements are
issued.

12.C. Domestic Partner Equal Benefits:

12.C.1) AJE agrees to provide the same economic benefits to all of its employees with
domestic partners as it does to employees with spouses or the cash equivalent if
such a benefit cannot reasonably be provided. The A/E agrees to make available
for County inspection the A/E's payroll records relating to employees providing
services on or under this Agreement or subcontract. If any payroll records of
AJE contain any false, misleading or fraudulent information, or if a A/E fails t

or suspend the Agreement / le ft
rig tici 0
e he is 1

Se(

jolation is
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ATTACHMENT A
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT

AGREEMENT ON CONSTRUCTION PHASE SITE VISITS

Project No.:  RFP 315014
Agreement No.: [No.]

Project Name: AJ/E Design Services — Northport Nurses Dorm Deconstruction

Construction phase services, for the Project referenced above, shall be provided by either the A/E
or its Consultants as follows and in compliance with Article 2.G.:

1.

The A/E shall visit the site a minimum of 4 times during the construction phase which may
coincide with on-site progress meetings with the Contractor and County and include the pre-
construction meeting and final inspection to determine if work has been completed according
to plans and specifications. Site visits shall be conducted at essential times during the
construction phase. To be considered a site visit, close-up observation of the current building
elements in process of being constructed must be performed. Additional site visits
necessitated by AJE error, omission, unauthorized changes or negligence, shall be
accomplished without additional cost to COUNTY. Additional site visits necessitated by
significant failure on the part of the lead or other prime construction contractors to p
will be given consideration as additional services, rei rsablg the resp
construction contractor(s) through COUNT D
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ATTACHMENT B
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT

A/E/ CONSULTANT AGREEMENT

Date: [Date]
Project No..  RFP 315014
Agreement No.: [No.]

THIS AGREEMENT is between [A/E Name], hereinafter called "A/E", executing this Agreement, and
[Consultant Name] hereinafter called the “Consultant".

WITNESSETH

WHEREAS, the A/E has entered into an Agreement with COUNTY to furnish professional services with
a project, hereinafter named "Project”, which is described as follows:

A/E Design Services — Northport Nurses Dorm Deconstruction WHEREAS, the A/E deems it advisable
to engage the services of a Consultant to furnish professional services in connection with this project, and

WHEREAS, the A/E and Consultant agree that the terms of the Agreeme

theparties hereto agree as set forth in the Agreement between COUNTY and the A/E which are annexed
hereto and made a part hereof.

IN WITNESS WHEREOF, the A/E and the Consultant have executed this Agreement.

[Consultant Firm Name] ] [A/E Firm Name] ]
Signature Date Signature Date
Printed Name Printed Name
Title Title

Providing the following services:
[Describe services ]
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EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION

PURPOSE

25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for
contracted services must certify that he or she has complied fully with the requirements of
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances. Such
certification must be submitted prior to the final payment on the contract.

This form should be included with a copy of the final contract invoice forwarded to your contract
representative at Dane County.

CERTIFICATION

I, certify that
Printed or Typed Name and Title

Printed or Typed Name of Contractor

has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances
“Equal Benefits Requirements”.

Signed

Date

For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract
representative at Dane County.
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