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LEGAL NOTICE 

INVITATION TO BID 

 
 
Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way, Madison, 
WI 53713, will receive sealed Bids until: 
 
 

2:00 P.M., TUESDAY, DECEMBER 10, 2019 

 

RFB NO. 318031 

HERPETARIUM ROOF REPLACEMENT (REBID) 

HENRY VILAS ZOO HERPETARIUM 

702 S RANDALL AVE 

MADISON, WI 
 
Dane County is inviting Bids for construction services. Dane County is looking to replace the 
roof on the Herpetarium building. Only firms with capabilities, experience & expertise with 
similar projects should obtain this Request for Bids document & submit Bids. 
 
Request for Bids document may be obtained after 2:00 p.m. on October 29, 2019 by 
downloading it from bids-pwht.countyofdane.com. Please call J. Eric Urtes, AIA  Project 
Manager, at 608/266-4798, or our office at 608/266-4018, for any questions or additional 
information. 
 
 
A pre-bid site tour will be held November 20, 2019 at 10:00 a.m. at The Henry Vilas Zoo, starting 
outside of the Herpetarium.  Bidders are required to attend this mandatory tour in order to bid on 
the Work. 
 

PUBLISH: OCTOBER 29 & NOVEMBER 5, 2019 - WISCONSIN STATE JOURNAL 

 OCTOBER 29 & NOVEMBER 5, 2019- THE DAILY REPORTER 
 

https://bids-pwht.countyofdane.com/
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Department of Public Works, Highway & Transportation  

Public Works Engineering Division 608/266-4018 

Gerald J. Mandli, P.E. 
Commissioner / Director 

Joseph T. Parisi 
County Executive 

  
Deputy Director 
Todd Draper 

1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 

Fax: 608/267-1533 
www.countyofdane.com/pwht/public_works.aspx 

 

BEST VALUE CONTRACTING APPLICATION 

 

CONTRACTORS / LICENSURE APPLICANTS 

The Dane County Department of Public Works requires all contractors to be pre-qualified as a best value 
contractor with the County prior to being awarded a contract. In addition, the County pre-qualifies potential 
contractors and sub-contractors who wish to work on County contracts.  Subcontractors must become pre-
qualified ten (10) days prior to commencing work under any Dane County Public Works Contract. Potential 
subcontractors are urged to become pre-qualified as early as possible.  This document shall be completed, 
properly executed, along with the necessary attachments and additional information that the County requires for 
the protection and welfare of the public in the performance of a County contract. 

Contractors or subcontractors of any tier who attain pre-qualification status will retain that status for a period of 
two (2) years from the date of qualification.  Contractors shall notify the Dane County Department of Public 
Works, Highway & Transportation within fifteen (15) days of any changes to its business or operations that are 
relevant to the pre-qualification application. Failure to do so could result in suspension, revocation of the 
contractor’s pre-qualification, debarment from County contracts for up to three (3) years and / or other sanctions 
available under the law. 

No contracts will be awarded for construction work performed on Dane County projects unless the contractor is 
currently approved as a Wisconsin Trade Trainer or has applied for approval as an Apprenticeship Trade Trainer 
to the Wisconsin Department of Workforce Development and agrees to an acceptable apprenticeship program.  
If you are not currently approved as a Wisconsin Trade Trainer, or have not applied for approval as an 
Apprenticeship Trade Trainer, please contact the Department of Workforce Development - Bureau of 
Apprenticeship Standards at 608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/. 

EXEMPTIONS 

• Contractors who employ less than five (5) apprenticeable trade workers are not required to pre-qualify. 
• Contractors performing work that does not apply to an apprenticeable trade, as outlined in Appendix A. 
• The contractor / subcontractor provides sufficient documentation to demonstrate one or more of the 

following: 
o apprentices are not available in a specific geographic area; 
o the applicable apprenticeship program is unsuitable or unavailable; or 
o there is a documented depression of the local construction market which prevents compliance. 
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, 

including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same through 
the use of responsible, pre-qualified subcontractors? 

Yes:  No:  

2 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:  No:  

3 Will your firm meet all bonding requirements as required by applicable 
law or contract specifications? Yes:  No:  

4 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:  No:  

5 Will your firm maintain a substance abuse policy for employees hired 
for public works contracts that comply with Wis. Stats. Sec. 103.503? Yes:  No:  

6 Does your firm acknowledge that it must pay all craft employees on 
public works projects the wage rates and benefits required under 
Section 66.0903 of the Wisconsin Statutes? 

Yes:  No:  

7 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances? 

Yes:  No:  

8 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it? If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes:  No:  
If Yes, attach details. 

9 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:  No:  
If Yes, attach details. 

10 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? 

Yes:  No:  
If Yes, attach details. 

11 In the past three (3) years, has your firm defaulted or failed to complete 
any contract? 

Yes:  No:  
If Yes, attach details. 

12 In the past three (3) years, has your firm committed a willful violation 
of federal, state or local government safety laws as determined by a 
final decision of a court or government agency authority. 

Yes:  No:  
If Yes, attach details. 

13 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:  No:  
If Yes, attach details. 

14 Is your firm Executive Order 108 pre-certified with the State 
of Wisconsin? Yes:  No:  

15 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards? Yes:  No:  

16 Is your firm exempt from being pre-qualified with Dane County? Yes:  No:  
If Yes, attach reason for exemption. 

17 Does your firm acknowledge that in doing work under any County 
Public Works Contract, it will be required to use as subcontractors only 
those contractors that are also pre-qualified with the County or become 
so ten days prior to commencing work? 

Yes:  No:  

18 Contractor has been in business less than one year? Yes:  No:  
19 Is your firm a first time Contractor requesting a one time exemption, 

but, intend to comply on all future contracts and are taking steps 
typical of a “good faith” effort? 

Yes:  No:  

20 Not applicable. My firm does not intend to work on Best Value 
Contracts. Note: Best Value Contracting is required to bid on most 
Public Works Contracts (if unclear, please call Todd Draper 608- 
267-0119). 

Yes:  No:  
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Your firm’s Officer, or the individual who would sign a bid and / or contract documents must sign this 
document. 

I do hereby certify that all statements herein contained are true and correct to the best of my 
knowledge: 

 

Signature:    
 (Application is invalid without signature) 

Print Name:     Date:    

Title:    

 

 

NAME AND ADDRESS OF CONTRACTOR 
Name of Firm:  

Address:  

City, State, Zip:  

Phone Number:  

Fax Number:  

E-mail Address:  

 

 

REMEMBER!  

RETURN ALL TO FORMS AND ATTACHMENTS, OR QUESTIONS TO: 

TODD DRAPER 
EMAIL: DRAPER@COUNTYOFDANE.COM 
OFFICE: (608)267-0119,  FAX: (608)267-1533 

 
DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HGHWAY & TRANSPORTATION 

1919 ALLIANT ENERGY CENTER WAY  
MADISON, WI 53713 

 

 

SIGNATURE SECTION 
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  APPENDIX A  

APPRENTICEABLE TRADES: 

• Bricklayer  

• Carpenter 

• Cement Mason (Concrete Finisher)  

• Cement Mason (Heavy Highway)  

• Construction Craft Laborer 

• Data Communications Installer  

• Electrician 

• Elevator Mechanic / Technician 

• Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service  

• Glazier 

• Heavy Equipment Operator / Operating Engineer  

• Insulation Worker (Heat & Frost) 

• Iron Worker (Assembler, Metal Buildings)  

• Painter / Decorator 

• Plasterer  

• Plumber 

• Roofer / Waterproofer  

• Sheet Metal Worker  

• Sprinkler Fitter 

• Steamfitter (Service & Refrigeration)  

• Taper & Finisher 

• Telecommunications (Voice, Data & Video) Installer / Technician  

• Tile Setter 
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INSTRUCTIONS TO BIDDERS 

 
Herpetarium Roof Replacement (REBID) 
Henry Vilas Zoo 
702 S Randall Ave 
Madison, Wisconsin 
 

1.  SECURING DOCUMENTS 
 
A. Construction Documents may be obtained at bids-pwht.countyofdane.com. 

B. Bidder is responsible to check Public Works website regularly for Addenda. 

C. Construction Documents may be obtained at: 

Dane County Department of Public Works, Highway & Transportation 
1919 Alliant Energy Center Way, Madison, Wisconsin  53713 
608/266-4018 
 

D. Deposit for Drawings and Specifications  required. 

E. For deposit refund, return complete sets of Drawings and Specifications to same location they 
were picked up within 120 calendar days after Bid Due Date.  After that time, deposit will be 
forfeited. 

2.  BID REQUIREMENTS 
 
A. Bidder shall submit  bid for providing all  necessary to perform all Work described in 

Construction Documents.   

B. Envelope containing Bid shall be clearly marked as for this project (note title at top of page).  
Bids shall be delivered to: 

Dane County Department of Public Works, Highway & Transportation 
1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 
 

C. One (1) Bid Form shall be submitted with your Bid.  Bid Form is provided with Construction 
Documents; no other form or letter shall be accepted. 

D. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit 
government facilities to be exempt from sales & use tax.  Vendors & materials suppliers may 
not charge Bidders sales & use tax on these purchases.  This does not include highways, 
streets or roads. 

E. Bidders shall not add any conditions, escalator clauses of qualifying statements to Bid Form. 

F. Erasures or other changes to Bid must be explained or noted, and shall be accompanied by 
initials of bidder. 

G. Legally authorized official of bidder’s organization shall sign Bids. 

https://bids-pwht.countyofdane.com/


RFB No. 318031 (REBID) ITB - 2  rev. 06/17 

H. Bidder’s organization shall submit completed Fair Labor Practices Certification Form, 
included in these Construction Documents. 

I. Bid Bond shall be made payable to Dane County in amount of five percent (5%) of bid 
amount.  Bid Bond shall be either certified check or bid bond issued by surety licensed to 
conduct business in the State of Wisconsin.  Successful bidder’s Bid Bond shall be retained 
until Contract is signed and required Performance / Payment Bond is submitted.  Bids shall 
be binding on bidder for sixty (60) calendar days after Bid Due Date.  Bid Bond must be 
submitted with Bid. 

J. Successful bidder shall furnish and pay for Performance / Payment Bond as called for in 
Conditions of Contract. 

3.  INQUIRIES 
 
K. Written inquiries regarding intent of Construction Documents should be directed to: 

Eric Urtes, AIA, Public Works Project Manager  
Dane County Department of Public Works, Highway & Transportation 
1919 Alliant Energy Center Way, Madison, Wisconsin  53713 
Fax: 608/267-1533 
Email: urtes.eric@countyofdane.com 
 

L. Bidders shall bring questions, discrepancies, omissions, conflicts or doubt as to meaning of 
any part of Construction Documents to attention of Department of Public Works, Highway & 
Transportation at least ten (10) business days before due date for Bids.  Prompt clarification 
of intent of Construction Documents shall be made available to bidders in form of 
Addendum.  Bidder shall acknowledge all Addenda on Bid Form. 

M. Failure to request clarification of interpretation of Construction Documents shall not relieve 
bidders of their responsibilities to perform Work. 

4.  EXAMINATION OF SITE 
 
N. Coordinate site access activities with . 

O. A bidders facility tour will be held on June 10 at 10:00am at Henry Vilas Zoo, 702 S Randall 
Ave, Madison, starting in Outside the Henry Vilas Zoo Herpetarium.  This tour will go until 
approximately .  are strongly encouraged to attend this tour. 

5.  ALTERNATES 
 

NOT USED. 6.  WITHDRAWAL OF BIDS 
 
P. Any bidder may withdraw their Bid any time prior to Bid Due Date.  Withdrawn Bids shall 

be returned unopened. 

7.  BID DUE DATE 
 
Q. See Legal Notice (advertisement). 

8.  COMMENCEMENT AND COMPLETION OF WORK 
 
R. Work shall commence by . 
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S. Work shall be completed by . 

9.  RESERVATION 
 
T. Dane County reserves the right to reject any or all Bids, to waive any informalities in the Bid, 

and to accept any Bid which shall be in the best interest of Dane County. 

 
 



 Name of Bidding Firm:    
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BID FORM  

BID NO. 318031 
PROJECT: HERPETARIUM ROOF REPLACEMENT (REBID) 
 HENRY VILAS ZOO 
 
TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT MANAGER 
1919 ALLIANT ENERGY CENTER WAY 
MADISON, WISCONSIN  53713 

 

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON 
THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS. 

 

BASE BID - LUMP SUM: 
Henry Vilas Zoo is seeking to have the roof replaced for the Herpetarium.  The undersigned, 
having examined the site where the Work is to be executed and having become familiar with local 
conditions affecting the cost of the Work and having carefully examined the Drawings and 
Specifications, all other Construction Documents and Addenda thereto prepared by Dane County 
Department of Public Works, Highway & Transportation hereby agrees to provide all labor, 
materials, equipment and services necessary for the complete and satisfactory execution of the 
entire Work, as specified in the Construction Documents, for the Base Bid stipulated sum of: 
 
 
   and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price 
 
 
 
 
Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 
 
 

Addendum No(s).    through    
 
Dated    

 
Dane County Henry Vilas Zoo must have this project completed by July 31, 2020.  Assuming this 
Work can be started by  January 28, 2020, what dates can you commence and complete this job? 
 
 
Commencement Date:     Completion Date:    
   (final, not substantial) 
 
 
I hereby certify that all statements herein are made on behalf of: 
 
   
 (Name of Corporation, Partnership or Person submitting Bid) 
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Select one of the following: 
1. A corporation organized and existing under the laws of the State of   , or 
 
2. A partnership consisting of   , or 
 
3. A person conducting business as   ; 
 
Of the City, Village, or Town  of     of the State of   . 
 
I have examined and carefully prepared this Bid from the associated Construction Documents and 
have checked the same in detail before submitting this Bid; that I have full authority to make such 
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true 
and correct.  In signing this Bid, we also certify that we have not, either directly or indirectly, 
entered into any agreement or participated in any collusion or otherwise taken any action in 
restraint of free competition; that no attempt has been made to induce any other person or firm to 
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion 
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly 
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is 
accurate under penalty of perjury. 
 
The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) 
calendar days from date of Award of Contract.  
 
 

SIGNATURE:    
 (Bid is invalid without signature) 
 
Print Name:     Date:    
 
Title:    
 
Address:    
 
Telephone No.:     Fax No.:    
 
Email Address:    
 
Contact Person:    
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH 
BID FORM. 
 

BID CHECK LIST: 
These items must be included with Bid: 
 Bid Form  Bid Bond  Fair Labor Practices Certification 
 
 
 

BIDDERS SHOULD BE AWARE OF THE FOLLOWING: 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
All bidders are strongly encouraged to be a registered vendor with Dane County.  
Registering allows vendors an opportunity to receive notifications for RFBs & RFPs 
issued by the County and provides the County with up-to-date company contact 
information.  Complete a new form or renewal online at: 

danepurchasing.com/Account/Login? 
 

 

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION 
 

 
Contractors must be pre-qualified as a Best Value Contractor with the Dane County 
Public Works Engineering Division before the award of contract.  Obtain a Best Value 
Contracting Application by calling 608/266-4018 or complete one online at:  

countyofdane.com/pwht/BVC_Application.aspx 
 

 

http://www.danepurchasing.com/Account/Login?
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FAIR LABOR PRACTICES CERTIFICATION 

 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a 
contract or agreement with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 
 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.09 is as follows: 
(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated 
any statute or regulation regarding labor standards or relations within the last seven years. 
The Controller shall investigate any such finding and make a recommendation to the 
committee, which shall determine whether the conduct resulting in the finding affects the 
bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
 
Include this completed Certification with your bid, application or proposal. 

http://www.nlrb.gov/
http://werc.wi.gov/
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COUNTY OF DANE 

PUBLIC WORKS CONSTRUCTION CONTRACT 

 
Contract No.    Bid No.  318031 (REBID)  
 
Authority:  2019 RES -   
 
THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 
and 
 

W I T N E S S E T H : 

 
WHEREAS, COUNTY, whose address is c/o Deputy Public Works Director, 1919 Alliant 
Energy Center Way, Madison, WI  53713, desires to have CONTRACTOR provide  Herpetarium 
Roof Replacement 702 S Randall Ave, Madison, WI    (“the Project”); and 
 
WHEREAS, CONTRACTOR, whose address is    
    is able and willing to construct the Project, 
in accordance with the Construction Documents; 
 
NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 
 
1.  CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the Bid Form, 
Conditions of Contract, the drawings which include all maps, plats, plans, and other drawings and 
printed or written explanatory matter thereof, and the specifications therefore as prepared by      
(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual 
Table of Contents, all of which are made a part hereof and collectively evidence and constitute 
the Contract. 
 
2.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the Conditions of Contract, and to 
make payments on account thereof as provided in Article entitled, “Payments to Contractor” of 
the Conditions of Contract. 
 
3.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
Such equal opportunity shall include, but not be limited to, the following: employment, 
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
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and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
 
4.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this 
Contract.  During the term of this Contract CONTRACTOR shall also provide copies of all 
announcements of employment opportunities to COUNTY’S Contract Compliance Office, and 
shall report annually the number of persons, by race, ethnicity, gender, and disability status, 
which apply for employment and, similarly classified, the number hired and number rejected. 
 
5.  During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer”. 
 
6.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Officer as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 
 
7.  This Contract is intended to be a Contract solely between the parties hereto and for their 
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge or 
repeal existing rights, benefits or privileges of any third party or parties including, but not limited 
to, employees of either of the parties. 
 
8.  The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  The 
parties expressly agree that the express terms of this Contract shall not be amended in any fashion 
except in writing, executed by both parties.  
 
9.  CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public 
Works Engineering Division before award of Contract.  Subcontractors must be pre-qualified ten 
(10) business days prior to commencing Work under this Contract. 
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1.  BIDS AND QUOTATIONS 
 
A. Addressing of Bids.  Bids shall be addressed to attention of Public Works Engineering 

Division and received at Dane County Department of Public Works, Highway & 
Transportation, 1919 Alliant Energy Center Way, Madison, WI 53713, on or before local 
time and date specified herein for Bid Due Date.  Seal all bids in envelopes and clearly mark 
front with bid number and reference to specified contents of bid.  All uses of term “County” 
in Construction Documents shall mean Dane County. 

 
B. Only One Copy Required.  Unless otherwise specified, only one copy of bid or quotation on 

prescribed Bid Form will be required. 
 
C. Additional Data with Bid.  Bidder may submit, on firm’s letterhead only, additional data 

and information deemed advantageous to County.  County shall hold optional consideration 
of such data and information. 

 
D. More than One Bid.  Bidders desiring to submit more than one bid may do so provided such 

additional bid or bids are properly submitted on Dane County Department of Public Works, 
Highway & Transportation’s Bid Form.  Obtain extra sets of Construction Documents from 
Dane County Department of Public Works, Highway & Transportation.  All uses of term 
“Department” in Construction Documents shall mean Department of Public Works, Highway 
& Transportation, which is Dane County government unit. 

 
E. Withdrawal or Late Bids.  County will not accept formal bids, amendments thereto, or 

requests for withdrawal of bid or any part thereof, after time of Bid Due Date. 
 
F. Preparation and Submission.  All written bids, unless otherwise provided for, must be 

submitted on and in accordance with forms provided by County properly signed in ink.  Bids 
not signed by hand are not accepted.  Bidders must register in advance with Purchasing 
Division. 

 
G. Products by Name.  Intention of Specifications of products by name is to be descriptive of 

quality, workmanship, finish, function and approximate characteristics desired; intention is 
not necessarily restriction.  Consideration of products substitution for those named is 
possible, provided substitute offered is, in opinion of Dane County Public Works Project 
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Manager, equal or superior in quality, workmanship, finish, function and approximate 
characteristics to that specified in Project Manual Specifications listed herein. 

 
H. Visitation of Sites.  Bidder shall visit site(s) that will receive intended work or installation, 

and in so doing, be held responsible for job deemed satisfactory by County after completion 
of the Work or installation.  No additional compensation shall be allowed for any condition of 
which bidder could have been informed. 

 
I. Completeness.  Supply all information required by Construction Documents to constitute 

regular bid.  This shall include: 
1. Completed Bid Form. 
 
2. Completed Fair Labor Practices Certification. 
 
3. Completed Bid Bond. 

 
J. Bids Binding Sixty (60) Calendar Days.  Unless otherwise specified all formal bids 

submitted shall be binding for sixty (60) calendar days following Bid Due Date. 
 
K. Conditional Bids.  Qualified bids are subject to complete rejection, or partial rejection. 
 
L. All or Part.  Bids or quotations may be considered and award made for all or any part of total 

quantities as specified in Construction Documents. 
 
M. Errors.  Unit bid price shall govern when extending total prices has errors.  Carelessness in 

quoting prices or in preparation of bid otherwise, will not relieve bidder.  Explain all erasures 
in bids and include signature of bidder. 

 
N. Regulation by State Statutes.  Bidding and letting of contracts are subject to provisions of 

Wisconsin Statutes 59.52(29) and 66.0901 and all subsequent sections and amendments 
thereof. 

 
O. Bidders Present.  Bid Due Date is time fixed for opening of formal bids.  Bids’ contents will 

be made public for information of bidders and others properly interested, who may be present 
either in person or by representative.  Bidders are encouraged to attend all openings, and to 
offer constructive suggestions for improvements to bid format or ways in which County can 
realize greater savings. 

 
P. Taxes.  Contractor shall pay applicable State and local sales taxes. 
 

2.  GUARANTEE AND BOND 
 
A. Bid Bond / Guarantee.  Bid Bond shall accompany Bids, which shall be either flat sum or 

percentage figure as shown on Project Manual Cover.  This Bid Bond shall serve as warrant 
that successful bidder will fulfill terms of bid within time limit as indicated in bid after notice 
of award by Dane County.  Bid Bond may be certified bank check (note: uncertified checks 
will not be acceptable), cashier’s check or United State money order payable to Treasurer of 
Dane County; or on Bid Bond with corporate surety authorized to do business in State of 
Wisconsin and warranty of attorney to confess judgment thereon attached thereto.  County 
will return negotiable Bid Bonds to unsuccessful bidders after awarding of bid.  County shall 
return check held from Contractor after satisfactory completion of Contract or after receipt by 
County of Performance Bond from Contractor, if one is required.  Surety Bid Bonds will not 
be returned unless specifically requested by individual bidders. 
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B. Guarantor Liability.  When guarantee is required, failure of bidder to furnish acceptable 

Performance Bond (Article 2.C.) within twenty (20) business days after receipt of notice of 
award shall render guarantor liable to County.  Bids covered by certified check or bond such 
security shall become absolute property of County and shall be deposited with County 
Treasurer for benefit of County as liquidated damages.  County shall forthwith proceed to 
collect on Bid Bond. 

 
C. Performance / Payment Bond.  When required, file guarantee that successful bidder will 

faithfully perform obligations of bid as accepted.  Such guarantee must be bond complying 
with Wisconsin Statute 779.14 with corporate surety authorized to do business in this State, 
and that Contractor or subcontractors will be responsible for all claims for injuries to persons 
or damages to property or premises arising out of or in connection with their operations prior 
to acceptance of finished work or supplies, and that they will promptly make payments to all 
persons supplying them with labor or materials in execution of the Work provided for in 
Contract; guarantee to indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from all costs, damages and 
expenses growing out of or by reason of successful bidder’s failure to comply and perform 
the Work and complete Contract in accordance with Construction Documents; attach thereto 
a warrant of attorney authorizing confession of judgment thereon for benefit of County. 

 

3.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
A. Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the 

Work by Contractor or subcontractor, sub-subcontractor, manufacturer, supplier or distributor 
to illustrate some portion of the Work. 

 
B. Product Data are illustrations, standard schedules, performance charts, instructions, 

brochures, diagrams and other information furnished by Contractor to illustrate materials or 
equipment for some portion of the Work. 

 
C. Samples are physical examples that illustrate materials, equipment or workmanship and 

establish standards to compare the Work. 
 
D. Shop Drawings, Product Data, Samples and similar submittals are not Construction 

Documents.  Purpose of their submittal is to demonstrate for those portions of the Work for 
which submittals are required how Contractor proposes to conform to information given and 
design concept expressed in Construction Documents.   

 
E. Contractor shall review, approve and submit to Public Works Project Manager Shop 

Drawings, Product Data, Samples and similar submittals required by Construction 
Documents with reasonable promptness and in such sequence as to cause no delay in the 
Work or in activities of County or of separate contractors.  Submittals made by Contractor 
not required by Construction Documents, may be returned without action. 

 
F. Contractor shall perform no portion of the Work requiring submittal and review of Shop 

Drawings, Product Data, Samples or similar submittals until Public Works Project Manager 
has approved respective submittal.  Such Work shall be in accordance with approved 
submittals. 

 
G. By approving and submitting, Shop Drawings, Product Data, Samples and similar submittals, 

Contractor represents that Contractor has determined and verified materials, field 
measurements and field construction criteria related thereto, or will do so, and has checked 
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and coordinated information contained within such submittals with requirements of the Work 
and of Construction Documents. 

 
H. Contractor shall not be relieved of responsibility for deviations from requirements of 

Construction Documents by Public Works Project Manager’s approval of Shop Drawings, 
Product Data, Samples and similar submittals unless Contractor has specifically informed 
Public Works Project Manager in writing of such deviation at time of submittal and Public 
Works Project Manager has given written approval to specific deviation.  Contractor shall not 
be relieved of responsibility for errors or omissions in Shop Drawings, Product Data, Sample 
or similar submittals by Public Works Project Manager’s approval thereof. 

 
I. Contractor shall in writing direct specific attention to revised and / or resubmitted Shop 

Drawings, Product Data, Samples or similar submittals that were not requested by Architect / 
Engineer or Public Works Project Manager on previous submittals. 

 
J. Unless specified otherwise, Contractor shall submit three (3) copies of all Shop Drawings, 

Product Data, Samples or similar submittals for each submission, until receiving final 
approval.  After final approval, provide five (5) additional copies for distribution and such 
other copies as may be required. 

 

4.  AWARDS 
 
A. Lowest Responsible Bidder.  Award will be to lowest responsible bidder conforming to 

Construction Documents or on most advantageous bid to County. 
 
B. Other Considerations.  Quantities involved, time of delivery, purpose for which required, 

competency of bidder, ability to render satisfactory service and past performance will be 
considered in determining responsibility. 

 
C. Rejection of Bids.  County reserves right to reject any or all bids or quotations in whole or in 

part and to award by items, parts of items, or by any aggregate group of items specified.  
County also reserves right to waive technical defects when in its judgment best interests of 
County thereby will be served. 

 
D. Notice of Acceptance.  Sufficient notification of acceptance of bid will be written notice of 

award to bidder in form of Purchase Order or similar, mailed or delivered to address shown 
on Bid Form. 

 
E. Tie Bids.  If two or more bidders submit identical bids, decision of County to make award to 

one or more of such bidders shall be final.  Cash discount will be taken into consideration in 
determining award.  Also, see Article 7.A.  IDENTICAL BIDDING, Antitrust Laws. 

 
F. Qualifying Bidders.  Prior to solicitation and / or awarding of bid, County may require 

submission by bidder of complete financial statement and questionnaire describing bidder’s 
financial ability and experience in performance of similar work.  Refer to Instructions to 
Bidders. 

 
G. Disqualification.  Awards will not be made to any person, firm or company in default of 

Contract with County, or to any bidder having as its sales agent or representative or as 
member of firm, any individual previously in default or guilty of misrepresentation. 

 
H. Bid Results.  Bidders may secure information pertaining to results of bids by visiting Public 

Works’ website, bids-pwht.countyofdane.com/. 

https://bids-pwht.countyofdane.com/
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5.  CONTRACT PROVISIONS 
 
A. Acceptance Constitutes Contract.  Written acceptance by Public Works Project Manager of 

proposal for services shall constitute Contract, which shall bind bidder to perform the Work 
as detailed in Construction Documents, for bid amount and in accordance with all conditions 
of said accepted bid.  Formal Contract containing all provisions of Contract signed by both 
parties shall be used when required by Public Works Project Manager. 

 
B. Local Restrictions and Permits.  All work shall be done according to applicable laws, 

ordinances and codes.  Contractor shall procure and pay for all required permits for 
permanent or temporary work. 

 
C. Payment of Invoices.  Payment may be made only after inspection and acceptance by using 

agency and approval by Dane County Public Works Project Manager, and, where required by 
ordinances, approval by Dane County Board of Supervisors.  If materials or equipment were 
delivered, constructed, erected, installed or tested on site, payment shall be made based on 
ninety-five percent (95%) of value of all the Work performed up to fifty percent (50%) of 
scheduled values less total of previous payments.  Authorized extra work will be included in 
progress payments.  Payment of balances will be made only after approval and final 
acceptance by County in consideration and elimination of possibilities of imperfect work, 
faulty materials or equipment, liens that have been filed, or if evidence indicates possible 
filing of claims. 

 
D. Contract Alterations.  No alterations or variables in terms of contract shall be valid or 

binding upon County unless made in writing and signed by Purchasing Agent or authorized 
agent. 

 
E. Assignments.  No contract may be assigned, sublet or transferred without written consent of 

Public Works Project Manager. 
 
F. Cancellations.  Contract may be canceled or voided by Public Works Project Manager upon 

non-performance or violation of contract provisions, and award made to next low bidder or 
articles specified may be purchased on open market.  In either event, defaulting contractor (or 
their surety) shall be liable to Dane County for costs to County in excess of defaulting 
contractor’s contract prices. 

 
G. Right of Department to Terminate Contract. 

1. In event that Contractor or any subcontractors violate any provisions of this Contract, 
County may serve written notice upon Contractor and Surety of its intention to terminate 
Contract.  Such notice to contain reasons for such intention to terminate Contract, and 
unless within ten (10) business days after serving of such notice upon Contractor, such 
violation or delay shall cease and satisfactory arrangement or correction be made, 
Contract shall, upon expiration of said ten (10) business days, cease and terminate. 

 
2. In event of any such termination, County shall immediately serve notice thereof upon 

Surety and Contractor, and Surety shall have right to take over and perform Contract 
subject to County’s approval.  However, if Surety does not commence performance 
thereof within ten (10) business days from date of mailing to such Surety of notice of 
termination, County may take over the Work and prosecute same to completion by 
Contract or by force account for account and at expense of Contractor.  Contractor and 
Surety shall be liable to County for any excess cost occasioned County thereby, and in 
such event County may take possession of and utilize in completing the Work, such 
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equipment, materials and / or supplies as may be on site of the Work and therefore 
necessary. 

 
H. Non-Liability.  Contractor shall not be liable in damages for delay in shipment or failure to 

deliver when such delay or failure is result of fire, flood, strike, transporting carrier, act of 
God, act of government, act of alien enemy or by any other circumstances which, in Public 
Works Project Manager’s opinion, is beyond control of Contractor.  Under such 
circumstances, however, Public Works Project Manager may in discretion, cancel Contract. 

 
I. Quality Assurance.  Inspection of equipment, materials and / or supplies shall be made by or 

at direction of County or Agency to which goods are delivered, and any articles supplied that 
are defective, or fails in any way to meet Specifications or other requirements of Contract, 
will be rejected.  Public Works Project Manager shall direct all required laboratory tests.  
Decision of Public Works Project Manager on acceptance shall be final. 

 
J. Time for Completion.  Contractor agrees that the Work shall be prosecuted regularly and 

diligently and complete entire project as stated in Construction Documents. 
 
K. Changes in the Work. 

1. Except in cases of emergency, no changes in the Work covered by approved Construction 
Documents shall be made without having prior written approval of Department.  Charges 
or credits for work covered by approved change shall be determined by one of these 
methods: 
a) Unit bid prices previously approved. 
b) Agreed lump sum based on actual cost of: 

1) Labor, including foremen, and all fringe benefits that are associated with their 
wages; 

2) Materials entering permanently into the Work; 
3) Ownership or rental cost of construction plant and equipment during time of use 

on extra work; 
4) Power and consumable supplies for operation of construction or power 

equipment; 
5) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance; 
6) Social Security, pension and unemployment contributions; 
7) To cost under K.1.b), there shall be added fixed fee to be agreed upon, but not to 

exceed fifteen percent (15%) of actual cost of the Work performed with their 
own labor force; fee shall be compensation to cover cost of supervision, 
overhead, bond, profit and any other general expense; 

8) On that portion of work under K.1.b) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, 
bond, profit and any other general expense; and  

9) Contractor shall keep and present in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

c) Cost-Plus Work, with not-to-exceed dollar limit, based on actual cost of: 
1) Labor, including foremen, and all fringe benefits that are associated with their 

wages; 
2) Materials entering permanently into the Work; 
3) Ownership or rental cost of construction plant and equipment during time of use 

on extra work.  (Rental cost cannot exceed fifty percent (50%) replacement value 
of rented equipment); 

4) Power and consumable supplies for operation of construction or power 
equipment; 
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5) Workmen’s Compensation, Contractor’s Public Liability and Property Damage 
Insurance, and Comprehensive Automobile Liability Insurance; 

6) Social Security, pension and unemployment contributions; 
7) To cost under K.1.c) there shall be added fixed fee to be agreed upon, but not to 

exceed fifteen percent (15%) of actual cost of the Work performed with their 
own labor force; fee shall be compensation to cover cost of supervision, 
overhead, bond, profit, and any other general expense; 

8) On that portion of work under K.1.c) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, 
bond, profit, and any other general expense; and 

9) Contractor shall keep and present in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

 
2. If Contractor claims that by any instructions given by Architect / Engineer, Department, 

by drawings or otherwise, regarding performance of the Work or furnishing of material 
under Contract, involves extra cost, Contractor shall give Department written notice 
thereof within two weeks after receipt of such instructions and in any event before 
proceeding to execute work, unless delay in executing work would endanger life or 
property. 

 
3. No claim for extra work or cost shall be allowed unless same was done in pursuance of 

written order of Architect / Engineer and approved by Department, as previously 
mentioned, and claim presented with payment request submitted after changed or extra 
work is completed. 

 
4. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works 
Project Manager to proceed. 

 
L. Payments to Contractor. 

1. County will make partial payments to Contractor for value, proportionate to amount of 
Contract, of all labor and material incorporated in the Work during preceding calendar 
month upon receipt of approved Application and Certificate of Payment from Architect / 
Engineer and approval of Department. 

 
2. Contractor shall submit to Architect / Engineer Application and Certificate of Payment.  

Architect / Engineer will review and approve this before sending it to Public Works 
Project Manager.  Evidence may be required, and supplied on demand, that supports 
request and Contractor’s right to payment claimed. 

 
3. Request for payment for preparatory work and materials delivered and suitably stored at 

site to be incorporated into the Work at some future period, will be given due 
consideration.  Requests involving materials stored off site, may be rejected; however, if 
deemed essential for reasons of job progress, protection, or other sufficient cause, 
requests will be considered conditional upon submission by Contractor of bills of sale 
and such other procedures as will adequately protect County’s interest such as storage in 
bonded warehouse with adequate coverage.  If there is any error in payment, Contractor 
is obligated to notify Department immediately, but no longer than ten (10) business days 
from receipt of payment. 

 
4. Payments by County will be due within forty-five (45) business days after receipt by 

Department of certified request. 
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5. Five percent (5%) of each request for certification will be retained until final completion 
and acceptance of all the Work covered by Contract.  However, anytime after fifty 
percent (50%) of the Work has been furnished and installed at site, remaining payments 
will be made in full if Architect / Engineer and Public Works Project Manager find that 
progress of the Work corresponds with construction progress schedule.  If Architect / 
Engineer and Public Works Project Manager find that progress of the Work does not 
correspond with construction progress schedule, up to ten percent (10%) of each request 
for payment may be retained for the Work completed. 

 
6. All material and work covered by partial payments made shall become sole property of 

County.  This provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have 
been made or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
7. Final payment will be made within sixty (60) calendar days after final completion of the 

Work, and will constitute acceptance thereof.  . 
 
8. On completion and acceptance of each separate division of Contract, on which stated 

price is separated in Contract, payment may be made in full, including retained 
percentages thereon, less authorized deductions. 

 
9. Every contractor engaged in performance of any contract for Department of Public 

Works, Highway & Transportation shall submit to this Department, as requested and with 
final application for payment for work under said contract, affidavit(s) as required to 
prove that all debts and claims against this Work are paid in full or otherwise satisfied, 
and give final evidence of release of all liens against the Work and County.  Use “Dane 
County, Wisconsin Contractor Wage Affidavit” form included in Supplementary 
Conditions. 

 
M. Withholding of Payments. 

1. County, after having served written notice on said Contractor, may either pay directly any 
unpaid bills of which Department has written notice, or withhold from Contractor’s 
unpaid compensation, sum of money deemed reasonably sufficient to pay any and all 
such lawful claims until satisfactory evidence is furnished that all liabilities have been 
fully discharged.  Then payment to Contractor shall be resumed in accordance with terms 
of this Contract, but in no event shall these provisions be construed to impose any 
obligations upon County to either Contractor or Contractor’s Surety. 

 
2. In paying any unpaid bills of Contractor, County shall be deemed Agent of Contractor, 

and any payment so made by County, shall be considered as payment made under 
Contract by County to Contractor and County shall not be liable to Contractor for any 
such payment made in good faith. 

 
3. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 

commissions, agencies, officers, employees and representatives from all claims growing 
out of lawful demands of subcontractors, laborers, workmen, mechanics, material men, 
and furnishers of machinery and parts thereof, equipment, power tools, and all supplies, 
including commissary, incurred in performance of this Contract. 

 
4. At Department’s request, Contractor shall furnish satisfactory evidence that all 

obligations of nature designated above have been paid, discharged or waived. 
 
N. Acceptance of Final Payment as Release. 
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1. Making of final payment shall constitute waiver of all claims by County except those 
arising from: 
a) Unsettled lien; 
b) Faulty or defective work appearing after substantial completion; 
c) Failure of the Work to comply with requirements of Construction Documents; or 
d) Terms of any special guarantees required by Construction Documents. 

 
2. Acceptance of final payment shall constitute waiver of all claims by Contractor. 

 
O. Lien Waivers.  Contractor warrants that title to all work covered by application for Payment 

will pass to County no later than time of payment.  Contractor further warrants that upon 
submittal of Application for Payment all work for which Certificates for Payment have been 
previously issued and payments received from County shall, to best of Contractor’s 
knowledge, information and belief, be free and clear of liens, claims, security interests or 
encumbrances in favor of Contractor, subcontractor, material suppliers, or other persons or 
entities making claim by reason of having provide labor, materials and equipment related to 
the Work. 

 
P. Use and Occupancy Prior to Acceptance.  Contractor agrees to use and occupancy of 

portion or unit of project before formal acceptance by Department, provided Department: 
1. Secures written consent of Contractor; except when in opinion of Department’s Public 

Works Project Manager, Contractor is chargeable with unwarranted delay in final cleanup 
of punch list items or other Contract requirements;  

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 
of building or use of project during remaining period of construction, or, secures consent 
of Surety;  

3. Assumes all costs and maintenance of heat, electricity and water; and  
4. Accepts all work completed within that portion or unit of project to be occupied, at time 

of occupancy. 
 
Q. Correction of Work. 

1. All work, all materials whether incorporated in the Work or not, and all processes of 
manufacture shall at all times and places be subject to inspection of Architect / Engineer 
and Public Works Project Manager who shall be judge of quality and suitability of work, 
materials, and processes of manufacture for purposes for which they are used.  Should 
they fail to meet Architect / Engineer’s and Public Works Project Manager’s approval 
they shall be reconstructed, made good, replaced or corrected, as case may be, by 
Contractor at Contractor’s expense.  Rejected material shall immediately be removed 
from site. 

 
2. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
business days written notice to Contractor and without prejudice to any other remedy 
County may have, make good such deficiencies.  In such case, appropriate Change Order 
shall be issued deducting from payments then or thereafter due Contractor cost of 
correcting such deficiencies, including cost of Architect / Engineer’s additional services 
made necessary by such default, neglect or failure. 

 

6.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
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accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 

 
B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting therefrom, which appear within period of one year from 
date of substantial completion, providing such defects are not clearly due to abuse or misuse 
by County.  Department will give notice of observed defects with reasonable promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Architect / Engineer and Public Works Project 
Manager. 

 
D. Where guarantees or warrantees are required in sections of Construction Documents for 

periods in excess of one year, such longer terms shall apply; however, Contractor’s 
Performance / Payment Bond shall not apply to any guarantee or warranty period in excess of 
one year. 

 

7.  IDENTICAL BIDDING 
 
A. Antitrust Laws.  All identical bids submitted to County because of advertised procurement 

for materials, supplies, equipment or services exceeding $1,000,000.00 in total amount shall 
be reported to Attorney Generals of the United States and State of Wisconsin for possible 
violation and enforcement of antitrust laws. 

 

8.  BINDING CONTRACTS 
 
A. Contract Commitment.  Any contracts resulting from this bid shall be binding on successful 

bidder(s) to its conclusion and on its assigns, heirs, executors, administrators or successors. 
 

9.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions.  During term of its Contract, Contractor agrees not to 

discriminate on basis of race, religion, color, sex, handicap, age, sexual preference, marital 
status, physical appearance, or national origin against any person, whether recipient of 
services (actual or potential), employee, or applicant for employment.  Such equal 
opportunity shall include, but not be limited to following: employment, upgrading, demotion, 
transfer, recruitment, advertising, layoff, termination, training, rates of pay, and any other 
form of compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
available to all employees, service recipients and applicants for this paragraph.  Listing of 
prohibited bases for discrimination shall no be construed to amend in any fashion state or 
federal law setting forth additional bases and exceptions shall be permitted only to extent 
allowable in state or federal law. 

 
B. Contractor is subject to this paragraph only if Contractor has ten (10) or more employees and 

receives $10,000.00 or more in annual aggregate contracts with County.  Contractor shall file 
Affirmative Action Plan with Dane County Contract Compliance Officer in accord with 
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Chapter 19 of Dane County Code of Ordinances.  Contractor must file such plan within 
fifteen (15) business days of effective date of this Contract and failure to do so by that date 
shall constitute grounds for immediate termination of Contract.  During term of this Contract, 
Contractor shall also provide copies of all announcements of employment opportunities to 
County’s Contract Compliance Office, and shall report annually number of persons, by race, 
sex and handicap status, which apply for employment and, similarly classified, number hired 
and number rejected. 

 
C. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance 

Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-4114. 
 
D. In all solicitations for employment placed on Contractor’s behalf during term of this Contract, 

Contractor shall include statement to effect that Contractor is “Equal Opportunity Employer.” 
 
E. Contractor agrees to furnish all information and reports required by County’s Contract 

Compliance Officer as same relate to affirmative action and nondiscrimination, which may 
include any books, records, or accounts deemed appropriate to determine compliance whit 
Chapter 19, Dane County Code of Ordinances, and provision of this Contract. 

 
F. Minority / Women / Disadvantaged / Emerging Small Business Enterprises.  Chapter 

19.508 of Dane County Code of Ordinances is official policy of Dane County to utilize 
Minority Business Enterprises (MBEs), Women Business Enterprises (WBEs), Disadvantage 
Business Enterprises (DBEs) and Emerging Small Business Enterprises (ESBEs) fully. 

 
G. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  List of 

subcontractors will be required of low bidder as stated in this Contract.  List shall indicate 
which subcontractors or suppliers are MBEs / WBEs / DBEs / ESBEs and what percentage of 
subcontract is awarded, shown as percentage of total dollar amount of bid. 

 

10.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance Officer, 

within ten (10) business days, any allegations to, or findings by National Labor Relations 
Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor 
has violated statute or regulation regarding labor standards or relations.  If investigation by 
Contract Compliance Officer results in final determination that matter adversely affects 
Contractor’s responsibilities under this Contract, and which recommends termination, 
suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

11.  DOMESTIC PARTNERSHIP BENEFITS 
 
A. Not Used. 
 

12.  INSURANCE REQUIREMENTS 
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A. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 
agencies, officers, employees and representatives from and against all claims, damages, 
losses and expenses including attorneys’ fees arising out of or resulting from performance of 
the Work, provided that any such claim, damage, loss or expense is attributable to bodily 
injury, sickness, disease or death, or to injury to or destruction of tangible property (other 
than the Work itself) including loss of use resulting there from, and is caused in whole or in 
part by any act or omission of Contractor, any subcontractor, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, regardless of 
whether or not it is caused in part by a part indemnified hereunder. 

 
B. In any and all claims against Dane County, its boards, commissions, agencies, officers, 

employees and representatives or by any employee of Contractor, any subcontractor, anyone 
directly or indirectly employed by any of them or anyone for whose acts any of them may be 
liable, indemnification obligation under this Contract shall not be limited in any way by any 
limitation on amount or type of damages, compensation or benefits payable by or for 
Contractor or any subcontractor under worker’s compensation acts, disability benefits or 
other employee benefit acts. 

 
C. Obligations of Contractor under this Contract shall not extend to liability of Architect / 

Engineer, its agents or employees arising out of (1) preparation or approval of maps, 
drawings, opinion, reports, surveys, change orders, designs or specifications; or (2) giving of 
or failure to give directions or instruction by Architect / Engineer, its agents or employees 
provided such giving or failure to give is primary cause of injury or damage. 

 
D. County shall not be liable to Contractor for damages or delays resulting from work by third 

parties or by injunctions or other restraining orders obtained by third parties. 
 
E. Contractor Carried Insurance.  In order to protect itself and County, Contractor shall not 

commence work under this Contract until obtaining all required insurance and County has 
approved such insurance.  Contractor shall not allow any subcontractor to commence work on 
subcontract until insurance required of subcontractor has been so obtained and approved. 

 
1. Worker’s Compensation Insurance 
 Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of its employees engaged in work 
at site of project under this Contract and, in case of such work sublet, Contractor shall 
require subcontractor similarly to provide Worker’s Compensation Insurance for all of 
latter’s employees to be engaged in such work unless such employees are covered by 
protection afforded by Contractor’s Worker’s Compensation Insurance. 

 
2. Contractor’s Public Liability and Property Damage Insurance 
 Contractor shall procure and maintain during life of this Contract, Contractor’s Public 

Liability Insurance and Contractor’s Property Damage Insurance in amount not less then 
$1,000,000.00 per occurrence for bodily injury and death, and Contractor’s Property 
Damage Insurance in amount not less than $1,000,000.00 and shall be primary with Dane 
County as “Additional Insured”. 

 
3. Auto Liability Insurance 
 Contractor shall procure and maintain during life of this Contract, Comprehensive 

Automobile Liability Insurance covering owned, non-owned and hired automobiles for 
limits of not less than $1,000,000.00 and shall be primary with Dane County as 
“Additional Insured”. 
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F. Contractor either (1) shall require each subcontractors to procure and to maintain during life 
of subcontract, subcontractor’s Public Liability Property Damage Insurance, and 
Comprehensive Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or (2) insure that activities of subcontractors in their own policy. 

 
G. Contractor shall furnish County with certificates showing type, amount, class of operations 

covered, effective dates and dates of expiration of policies.  Such certificates shall also 
contain substantially this statement: “Insurance covered by this certificate will not be 
canceled or materially altered, except after ten (10) business days written notice has been 
received by County.” 

 
H. Builder’s Risk.  County shall provide Builder’s Risk insurance coverage for its insurable 

interests in construction or renovation projects with completed value of $1,000,000 or less.  
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain and 
maintain in force, at its own expense, Builder’s Risk Insurance on all risks for amount equal 
to full completed value of covered structure or replacement value of alterations or additions.  
Any deductible shall not exceed $25,000 for each loss.  Policy shall include occupancy clause 
and list Dane County as loss payee.  
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SUPPLEMENTARY CONDITIONS 

 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to Public 
Works Project Manager for approval. 
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2.  CONTRACTOR WAGE AFFIDAVIT 
 
A. NOT USED.  
 
B. NOT USED. 
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SECTION 01 00 00 

BASIC REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION SUMMARY 

A. Section Includes: 
1. Section Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Change Procedures 
6. Alternates 
7. Coordination 
8. Cutting and Patching 
9. Conferences 
10. Progress Meetings 
11. Submittal Procedures 
12. Proposed Products List 
13. Shop Drawings 
14. Product Data 
15. Samples 
16. Manufacturers' Instructions 
17. Manufacturers' Certificates 
18. Quality Assurance / Quality Control of Installation 
19. References 
20. Interior Enclosures 
21. Protection of Installed Work 
22. Parking 
23. Staging Areas 
24. Occupancy During Construction and Conduct of Work 
25. Protection 
26. Progress Cleaning 
27. Products 
28. Transportation, Handling, Storage and Protection 
29. Product Options 
30. Substitutions 
31. Starting Systems 
32. Demonstration and Instructions 
33. Contract Closeout Procedures 
34. Final Cleaning 
35. Adjusting 
36. Operation and Maintenance Data 
37. Spare Parts and Maintenance Materials 
38. As-Built and Record Drawings and Specifications 
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1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package. Contractor to provide . re-roofing of the Henry Vilas Zoo 
Herpetarium. 

B. Work by Owner:  Not applicable. 

C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 
permits for completion of the Work and facility occupancy. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by others and work by Owner. 

B. Limit use of premises to allow work by Contractors or Subcontractors and access by 
Owner. 

C. Coordinate utility outages and shutdowns with Owner. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ 
and G703™ forms or approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly. 

D. Submit Applications for Payment to Public Works Project Manager for approval & 
processing for payment. 

1.5 CHANGE PROCEDURES 

A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest 
issue). 

B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 
bonding, equipment rental, overhead and profit will be included in Change Orders 
authorizing expenditure of funds from contingency allowance. 

1.6 ALTERNATES 

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's 
option. 

B. Coordinate related work and modify surrounding work as required. 
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C. Schedule of Alternates:  there are no alternates proposed for this project. 

1.7 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

D. Refer to Drawings for recommended work sequence and duration. 

E. Contractor shall provide Public Works Project Engineer with work plan that ensures the 
Work will be completed within required time of completion. 

F. Public Works Project Manager may choose to photograph or videotape site or workers as 
the Work progresses. 

1.8 CUTTING AND PATCHING 

A. Employ skilled and experienced installer to perform cutting and patching new work; 
restore work with new Products. 

B. Submit written request in advance of cutting or altering structural or building enclosure 
elements. 

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor 
construction; completely seal voids. 

D. Refinish surfaces to match adjacent finishes. 

1.9 CONFERENCES 

A. Project shall have pre-bid conference; see Instructions to Bidders. 

B. Owner will schedule preconstruction conference after Award of Contract for all affected 
parties. 

C. Contractor shall submit Construction Schedule at pre-construction meeting. 

D. When required in individual Specification section, convene pre-installation conference at 
project site prior to commencing work of Section. 
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1.10 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at minimum of one 
(1) per week with Public Works Project Manager. 

B. Preside at meetings, record minutes, and distribute copies within two (2) business days to 
those affected by decisions made. 

C. Attendance at progress meetings by General Contractor, subcontractors, or their 
authorized representative, is mandatory. 

D. Contractors shall give verbal reports of progress on the Work, discuss schedule for 
upcoming period and present all conflicts, discrepancies or other difficulties for 
resolution. 

E. Day & time of progress meetings to be determined at pre-construction meeting. 

1.11 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Construction 
Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 

1.12 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of 
major Products proposed for use, with name of manufacturer, trade name, and model 
number of each Product. 

1.13 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be 
retained by Public Works Project Manager. 

1.14 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Manager.  



Bid No. 318031 (REBID) Basic Requirements 
rev. 03/18 01 00 00 - 5 

B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.15 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of Product. 

B. Submit samples of finishes from full range of manufacturers' standard colors, textures, 
and patterns for Public Works Project Manager's selection. 

1.16 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

1.17 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Manager for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.19 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Manager before proceeding. 

1.20 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment. 
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1.21 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.22 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel. Parking 
shall be available at the Work site. 

B. All contractors and their employees shall cooperate with General Contractor and others in 
parking of vehicles to avoid interference with normal operations and construction 
activities. 

C. Do not obstruct existing service drives and parking lots with equipment, materials and / 
or vehicles.  Keep accessible for Owner’s use at all times. 

1.23 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 

B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among various Contractors as their needs dictate with due regard for storage 
requirements of each Contractor.  Each Contractor shall be responsible for safety of 
equipment and materials that are stored on site. 

1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. Smoking is prohibited on Dane County property. 

B. Owner reserves right at any time to dismiss from premises any Contractor or construction 
personnel that do not uphold requirements of this Section. 

C. Owner shall not be held liable for any lost time, wages, or impacts to construction 
schedule by any Contractor or construction personnel dismissed for failure to uphold 
requirements of this Section. 

D. Areas of existing facility will be occupied during period when the Work is in progress.  
Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with 
Owner, schedule work and store materials so as to interfere as little as possible with 
normal use of premises.  Work performed on Saturday shall be by permission of Owner.  
Notify Owner when coring or similar noise making work is to be done and obtain 
Owner's written approval of schedule.  If schedule is not convenient for Owner, 
reschedule and resubmit new times for Owner approval.  Coring of floor along with other 
noisy work may have to be done on second and third shifts. 

E. Work shall be done and temporary facilities furnished so as not to interfere with access to 
any occupied area and so as to cause least possible interference with normal operation of 
facility or any essential service thereof. 
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F. Contractor shall, at all times, provide approved, safe walkways and facility entrances for 
use by Owner, employees and public. 

G. Contractor shall provide adequate protection for all parts of facility, its contents and 
occupants wherever the Work under this Contract is to be performed. 

H. Each Contractor shall arrange with Owner to make necessary alterations, do new work, 
make connections to all utilities, etc., at such times as will not cause interruption of utility 
services to facility.  Contractor doing this work shall protect, cap, cut off and / or replace 
and relocate existing pipes, electrical work and other active utilities encountered which 
may interfere with new construction work. 

I. New work in extension of existing work shall correspond in all respects with that to 
which it connects or similar existing work unless otherwise indicated or specified. 
1. Existing work shall be cut, altered, removed or replaced as necessary for 

performance of Contract obligations. 
2. Work remaining in place, damaged or defaced by reason of work done under this 

Contract shall be restored equal to its condition at time of Award of Contract. 
3. If removal of work exposes discolored or unfinished surfaces or work out of 

alignment, such surfaces shall be refinished or materials replaced as necessary to 
make continuous work uniform and harmonious. 

J. Contractor is not responsible for providing & maintaining temporary toilet facilities. 

1.25 PROTECTION 

A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, 
mechanical, electrical & plumbing equipment, walks and driveways and pay for any 
damage to same resulting from insufficient or improper protection. 

B. Contractor shall provide and maintain barricades & signage to prohibit public access to 
construction site. 

1.26 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

1.27 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 
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1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 

1.29 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intentional to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Public Works Project Manager for approval at 
least seven (7) business days prior to Bid Due Date. 

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Manager shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Due Date maybe 
considered. Owner reserves right to approve or reject substitutions based on Specification 
requirements and intended use. 

1.30 SUBSTITUTIONS 

A. Public Works Project Manager shall consider requests for Substitutions only up to seven 
(7) business days prior to date of Bid Due Date. 

B. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents. 

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution. 

D. Substitutions shall not change contract price established at Bid Due Date. 

1.31 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 

C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 

1.32 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection. 



Bid No. 318031 (REBID) Basic Requirements 
rev. 03/18 01 00 00 - 9 

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location. 

C. Owner may choose to photograph or videotape demonstration session; demonstration and 
demonstrator shall be to level of satisfaction of Owner. 

1.33 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.34 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.35 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

1.36 OPERATION AND MAINTENANCE MANUAL 

A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all 
systems, materials, products, equipment, mechanical and electrical equipment and 
systems supplied and installed in the Work.  Provide electronic version of operation and 
maintenance manual also. 

1.37 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not.  Contractor shall furnish 
Public Works Project Manager with original marked up redlines of Construction 
Documents’ drawings and specifications that shall include all Addendums, Change 
Orders, Construction Bulletins, on-site changes, field corrections, etc.  These are project 
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As-Built Drawings & Specifications.[  Record Drawings & Specifications shall be 
created from these As-Builts by Public Works.] 

B. Architect / Engineer shall update original Construction Documents to include all 
Addendums & any other changes including those provided by Contractor in As-Built 
Drawings & Specifications.  These updates are project Record Drawings & 
Specifications. 

C. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings 
as detailed in Professional Services Agreement.  

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Summary 
2. Waste Management Goals 
3. Construction and / or Demolition Waste Management 
4. Waste Management Plan 
5. Reuse 
6. Recycling 
7. Materials Sorting and Storage On Site 
8. Lists of Recycling Facilities Processors and Haulers 
9. Waste Management Plan Form 

B. Related Sections: 
1. Section 01 00 00 - Basic Requirements 

1.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result of this 
project be salvaged, reused or recycled in order to minimize impact of construction waste 
on landfills and to minimize expenditure of energy and cost in fabricating new materials.  
Additional information may be found in Dane County Green Building Policy, Resolution 
299, 1999-2000. 

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT 

A. All construction and demolition waste suitable for recycling may go to Dane County 
Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, 
located across from Yahara Hills Golf Course.  This facility can receive mixed loads of 
construction and demolition waste.  For complete list of acceptable materials see 
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste 
from this project.  www.countyofdane.com/pwht/recycle/landfill.aspx. 

1.4 WASTE MANAGEMENT PLAN 

A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane 
County’s Special Projects & Materials Manager may be contacted with questions.  
Outlined in RECYCLING section of this specification are examples of materials that can 
be recycled or reused as well as recommendations for waste sorting methods. 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/landfill.aspx
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B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will 
be submitted to Public Works Project Manager within fifteen (15) business days of Bid 
Due date.  Copy of blank WMP form is in this Section.  Submittal shall include cover 
letter and WMP form with: 
1. Information on: 

a. Types of waste materials produced as result of work performed on site; 
b. Estimated quantities of waste produced; 
c. Identification of materials with potential to be recycled or reused; 
d. How materials will be recycled or reused; 
e. On-site storage and separation requirements (on site containers); 
f. Transportation methods; and 
g. Destinations. 

1.5 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials as 
possible.  Salvage should be investigated for materials not reusable on site. 

1.6 RECYCLING 

A. These materials may be recycled at Dane County Construction & Demolition Recycling 
Facility: 
1. Wood. 
2. Wood Pallets. 
3. PVC Plastic (pipe, siding, etc.). 
4. Asphalt & Concrete. 
5. Bricks & Masonry. 
6. Vinyl Siding. 
7. Cardboard. 
8. Metal. 
9. Unpainted Gypsum Drywall. 
10. Shingles. 

B. These materials can be recycled elsewhere in Dane County area: 
1. Fluorescent Lamps. 
2. Foam Insulation & Packaging (extruded and expanded). 
3. Carpet Padding. 
4. Barrels & Drums. 

C. All materials must be recycled at WDNR permitted waste processing facilities that adhere 
to all State Statutes. 

1.7 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials.  Number of 
containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 
containers to help facilitate recycling. 
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C. Mixed loads of recycled materials are allowed only per instructions at 
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information on 
Dane County Construction & Demolition Recycling Facility. 

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information 
for Dane County Recycling Markets.  Contractors can also contact Allison Hackner  at 
608/266-4990, or local city, village, town recycling staff listed at site 
www.countyofdane.com/pwht/recycle/contacts.aspx.  Statewide listings of recycling / 
reuse markets are available from UW Extension at https://www.uwgb.edu/shwec/. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 

 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/categories.aspx
http://www.countyofdane.com/pwht/recycle/contacts.aspx
https://www.uwgb.edu/shwec/
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Contractor Name:    
Address:    
   
Phone No.:    Recycling Coordinator:    

MATERIAL 
ESTIMATED 
QUANTITY 

DISPOSAL METHOD 
(CHECK ONE) 

RECYCLING / REUSE COMPANY OR 
DISPOSAL SITE 

Salvaged & 
reused building 
materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood Pallets    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Bricks & 
Masonry 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Cardboard 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Unpainted 
Gypsum / 
Drywall 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Shingles 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Fluorescent 
Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

 



SECTION 00600 
 

SAMPLE STORAGE AGREEMENT 
 
 

 
 
RFB No. 318031 (REBID)             00600-1                                   Sample Storage Agreement 

 
SPECIAL PROCEDURE FOR OBTAINING PAYMENT FOR MATERIALS 

NOT STORED AT THE SITE OF THE WORK 
 

 
This Agreement applies only to: 
 
Project:    
 
Project No.:        
 
Due to the limited amount of space available for the storage of materials at the site, the Owner, under the 
following conditions, approves partial payments for certain materials stored off the premises. 
 

1. Prior Approval:  The Contractor shall obtain the approval of the Owner before making any 
arrangements to obtain a Certificate for Payment for materials stored off the site.  Materials must be 
suitable for storage and must be properly packaged if this is necessary. 

 
2. Storage Site:  The Contractor shall furnish and maintain a suitable storage site and proper storage 

conditions which must be approved in advance by the Engineer assigned to the Project.  The site must 
be within the State of Wisconsin. 

 
3. Storage Conditions:  The material covered by the request for certification for partial payment must be 

stored above grade and must be properly protected at all times against weather, heat, cold, moisture, 
and other hazards as the material may require.  The Engineer must approve the storage conditions.  All 
protection must be provided by the Contractor at his own expense and must be maintained throughout 
the storage period. 

 
 Material must not be co-mingled with other similar material, but must be stored by itself and must be 

plainly labeled “Property of Dane County Public Works”. 
 
 It must be stored so that it can be readily inspected, measured, and counted at all times by the 

Engineer. 
 
4. Bill of Sale:  Request for certification for partial payment for materials stored under the above 

conditions must be accompanied by a Bill of Sale, properly identifying the material and transferring 
ownership of the materials to the Owner.  The Bill of Sale must be accompanied by an inventory of the 
stored material together with a description of the storage site by street number and city, or by legal 
description of the premises. 

 
5. Insurance:  The Owner shall be notified to cause the builders risk, fire, and extended coverage 

insurance policy covering this Project to include the materials, stored off site, in the amount and under 
the same conditions as that provided for material stored on site of the Project.  The signing of “Storage 
Conditions Approved” shall be confirmation that insurance coverage has been provided.  Unless 
specifically exempted by the Owner, the Contractor shall furnish insurance against loss by theft or 
vandalism, and the Owner shall be named the beneficiary under the policy, as trustee for all concerned.  
A Certificate of Insurance must be provided the Engineer prior to his approval of this Agreement. 
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6. Responsibility:  The Contractor agrees that in accepting partial payments for the stored materials he is 
in no way relieved of responsibility for the safe storage of the material and its safe transportation and 
installation in the Work, or for furnishing and installing the material in strict accordance with the 
Drawings and Specifications. 

 
 The Contractor also agrees that acceptance by the Owner of a Bill of Sale for the material does not 

imply acceptance of the material, which shall be subject to final acceptance or rejection up to the time 
the Contractor’s work is completed and finally accepted. 

 
 The Contractor also agrees that the usual guarantee covering his work under the Drawings, 

Specifications and Contract, are in no way impaired as a result of the partial payment and the 
acceptance of the Bill of Sale. 

 
 The Owner accepts no responsibility in connection with the material. 
 
7. Acceptance:  The Contractor shall indicate his acceptance of the above conditions by signing and 

returning one copy of this Storage Agreement. 
 
 
ACCEPTED:     ________________________________________ 
       Signature 
 
_________________________________ ________________________________________ 
           Date    Contractor 
 
 
STORAGE CONDITIONS APPROVED: SRI Consultants, Inc. 
 
_________________________________ ________________________________________ 
                  Date    Engineer 
 

 
Material Stored: ________________________________________________________________ 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
Storage Site: __________________________________________________________________ 
 
____________________________________________________________________________ 
 
 
 
 

- END OF SECTION - 



SECTION 00700 
 

GENERAL AND SUPPLEMENTARY CONDITIONS 
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    The “General Conditions of the Contract for Construction” as prepared by Dane County, hereinafter referred 
to as the “General Conditions” are hereby made part of the Contract Documents. 
 
 The General Conditions may be examined at the offices of the Owner and/or Engineer. 
 

SUPPLEMENTARY CONDITIONS 
 

 These Supplementary Conditions amend or supplement the “General Conditions of the Contract for 
Construction” as prepared by Dane County.  Where any article of the General Conditions is amended, or any 
paragraph, subparagraph, or clause thereof is amended or deleted by these Supplementary Conditions, the 
unamended and undeleted provisions of that article, paragraph, subparagraph or clause shall remain in full 
force and effect. 
 
ARTICLE 2 - DEFENITIONS 
 
 Add the following Basic Definitions: 
 
 8.  PROVIDE 
 
 As used in connection with labor, materials, and equipment shall mean to furnish and install complete, 

including connections to utilities or service, complete anchorage and suspension, fastening or anchor 
devices, trim, finish and other related work, unless specifically specified otherwise. 

 
 9.  APPROVED, SATISFACTORY, EQUAL TO, PROPER,,AS DIRECTED AND SIMILAR        
      TERMS 
 
 These shall mean the decision rests with the Engineer, whose decision shall be final and binding upon the 

Contractor and Subcontractor. 
 
 10.  NOTICE TO PROCEED 
 
 This shall mean verbal or written notice by the Engineer or Owner to the Contractor to commence Work of 

the Contract, issued either before or after execution of the Contract.  If verbally given, and the Contractor 
requests, the Notice shall be confirmed in writing.  In issuing the Notice, stipulations may be included as 
to time and other requirements that may condition commencement of the Work. 

 
ARTICLE 12 – SURVEYS, PERMITS, REGULATIONS AND TAXES 
 
 Add the following Paragraphs:  
 
 H. Terminology used in this Subsection shall be as defined in Federal Register 40 CFR Part 763, Subpart 

E - Asbestos-Containing Materials.  
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 I. Use of asbestos-containing materials as part of the Work is expressly prohibited.  The Contractor shall 
notify the Engineer, in writing, as to conflicts with this subparagraph and the Specifications so that 
substitute materials can be investigated and a directive can be issued per Article 7 of the General 
Conditions.  In case of conflict, this subparagraph shall govern. 

 
 J. The Contractor shall submit Material Safety Data Sheets (MSDS) per Paragraph 3.19 for all suspect 

products utilized as part of the Work. 
 
ARTICLE 21 - CORRECTION OF WORK 
 
  Add the following paragraph: 
 

 C.  Neither the final payment nor any provision in the Contract Documents shall relieve the Contractor 
of the responsibility for negligence or faulty materials or workmanship within the extent and period 
provided by the Law. 

 
ARTICLE 42 - PROTECTION OF LIVES AND HEALTH 
 
 10.1 - SAFETY PRECAUTIONS AND PROGRAMS 
 
 Add the following: 
 

 C.  Terminology used in this Subsection shall be as defined in Federal Register 40 CFR Part 763, 
Subpart E - Asbestos-Containing Materials. 

 
 D.  Contractor shall contact the Owner and Engineer if asbestos containing building materials 

(ACBM) or suspected ACBM are uncovered of encountered during the performance of the Work.  
(Note:  This does not pertain to asbestos-containing roofing materials [ACRM] which shall be the 
responsibility of the Contractor to conform to DHSS 159 regulations.)  The Contractor shall not 
disturb ACBM or suspect ACBM and Work in the area shall be suspended, if necessary to prevent 
release of asbestos fibers.  The Owner shall authorize the Work to proceed following removal of 
ACBM or bulk sampling to confirm suspected ACBM does not contain asbestos. 

 
 

 E.  Asbestos management plans are available in the Administrative Office at each building and at 
Building Services that identifies the locations of asbestos-containing materials.  The Contractor, his 
Subcontractors, and agents shall not disturb friable ACBM nor make non-friable ACBM friable in the 
course of the Work unless specified herein.  Unless it is otherwise expressly provided in the Contract 
Documents: 

 
 .1 The Owner shall arrange and pay for all costs associated with the bulk sampling of ACBM 

and suspect ACBM. 
 
 .2 The Owner shall arrange and pay for all costs associated with removal of ACBM and air 

monitoring. 
 
 .3 The Contractor shall be required to review the site with the Owner prior to start of Work for 

ACBM or suspect ACBM as it relates to the Work. 
 
 .4 The Contractor shall indemnify and hold harmless the Owner and its Consultants against 

claims, damages, losses and expenses resulting from the willful or negligent damage of asbestos-
containing material during the performance of the Work. 
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--- END OF SECTION --- 

 



SECTION 01090  
 

REFERENCES 
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 PART 1 -- GENERAL 
 
1.01  References 
 

A.  The standards and Manufacturers’ association requirements issued by the following agencies are 
      considered a part of these Specifications.  Should conflict occur between Project Specifications and 
      references, Project Specifications shall govern.  Referenced material and modifications to each are  
      indicated in each section they apply to.  The following is a list of these organizations:   

 
 

 AA  Aluminum Association 
   818 Connecticut Avenue, NW 
   Washington, DC  10006 
   (202) 862-5100 
 
 AAMA  Architectural Aluminum Manufacturers Association 
   35 E. Wacker Drive 
   Chicago, IL  60601 
   (312) 782-8256 
 
 ACI  American Concrete Institute 
   Box 19150 Redford Station 
   Detroit, MI  48219 
   (313) 532-2600 
 
 ACIL  American Council of Independent Laboratories 
   1725 K Street NW 
   Washington, D.C.  20006 
   (202) 659-3766 
 
 AIA  American Institute of Architects 
   1735 New York Avenue, NW 
   Washington, D.C.  20006 
   (202) 626-7474 
 
 AITC  American Institute of Timber Construction 
   33 W. Hampden Avenue 
   Englewood, CO  80110 
   (303) 761-3212 

 ANSI  American National Standards Institute 
   1430 Broadway 
   New York, NY  10018 
   (212) 354-3300 
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ASHRAE  American Society of Heating, Refrigeration and Air 
   Conditioning Engineers 
   1791 Tullie Circle NE 
   Atlanta, GA  30329 
   (404) 636-7722 
 
 ASME  American Society of Mechanical Engineers 
   345 East 47th Street 
   New York, NY  10017 
   (212) 644-7722 
 
 ASPE  American Society of Plumbing Engineers 
   15233 Ventura Boulevard 
   Sherman Oaks, CA  91403 
   (213) 783-4845 
 
 ASTM  American Society for Testing and Materials 
   100 Bar Harbor Drive 
   West Conshohocken, PA  19428-2959 
   (610) 832-9555 
 
 AWI  Architectural Woodwork Institute 
   2310 S. Walter Reed Drive 
   Arlington, VA  22206 
   (703) 671-9100 
 
 AWS  American Welding Society 
   550 LeJune Road 
   Miami, FL  33135 
   (305) 642-7090 
 
 BHMA  Builders’ Hardware Manufacturers Association 
   (c/o TGAM) 
   60 East 42nd Street, Room 1807 
   New York, NY  10017 
   (212) 682-8142 
 
 FM  Factory Mutual Engineering Corporation 
   1151 Boston-Providence Turnpike 
   Norwood, MA  02062 
   (617) 762-4300 
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     FS  Federal Specification (General Services Admin.) 
   Building 179 
   Washington Navy Yard, SE 
   Washington, D.C.  10407 
 
 MCAA  Mechanical Contractors Association of America 
   5530 Wisconsin Avenue 
   Washington, D.C.  20015 
   (202) 654-7960 
 
 MIL  Military Standardization Documents (U.S. Dept. of Defense) 
   Naval Publications and Forms Center 
   5801 Tabor Avenue 
   Philadelphia, PA  19120 
 
 MRCA  Midwest Roofing Contractors Association 
   4840 West 15th Street, Suite 1000 
   Lawrence, KS  66049 
   (913) 843-4888 
 
 NAAMM The National Association of Architectural Metal Manufacturers 
   21 N. LaSalle Street 
   Chicago, IL  60601 
   (312) 346-1600 
 
 NCMA  National Concrete Masonry Association 
   P. O. Box 781  
   Herndon, VA  22070 
   (703) 435-4900 
 
 NECA  National Electrical Contractors Association 
   7315 Wisconsin Avenue 
   Washington, D.C.  20014 
   (301) 657-3110 
 
 NEMA  National Electrical Manufacturers Association 
   2102 L Street NW 
   Washington, D.C.  20037 
 
 NFPA  National Fire Protection  Association 
   470 Atlantic Avenue 
   Boston, MA  02210 
   (617) 482-8755 
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     NRCA  National Roofing Contractors Association 
   O’Hare International Center 
   10255 West Higgins Road, Suite 600 
   Rosemont, IL  60018-5607 
   (708)-299-9070 
 
 OSHA  Occupational Safety and Health Administration 
   (U.S. Department of Labor) 
   Government Printing Office 
   Washington, D.C.   20402 
 
 PDI  Plumbing and Drainage Institute 
   5342 Boulevard Pl. 
   Indianapolis, IN  46208 
   (317) 251-5298 
 
 SDI  Steel Deck Institute 
   P. O. Box 3812 
   St. Louis, MO  63122 
   (314) 965-1741 
 
 SJI  Steel Joist Institute 
   1703 Parham Road 
   Richmond, VA  23229 
   (804) 288-3071 
 
 SMACNA Sheet Metal and Air Conditioning Contractors’ National Association 
   8224 Old Courthouse Road 
   Vienna, VA  22180 
   (703) 790-9890 
 
 TIMA  Thermal Insulation Manufacturers Association 
   7 Kirby Plaza 
   Mt. Kisco, NY  10549 
   (914) 241-2284 
 
 UL  Underwriters Laboratories 
   333 Pfingsten Road 
   Northbrook, IL  60062 
   (312) 272-8800 
 
 
 
 
                                         -- END OF SECTION --- 



SECTION 01091 
 

DEFINITIONS 
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PART 1 -- GENERAL 
 
1.01  DEFINITIONS 
 

A. “Provide” -- Supply materials, products and services as well as furnish labor for installation and 
completion of items of work mentioned. 

 
B. “Furnish” -- Design, fabricate, purchase and deliver to the job site or other destination (all at 

Contractor’s expense) as directed by Specification, Owner or Engineer. 
 

C. “Or Approved Equal” clause -- Where use of  “or approved equal” clause appears in reference to a 
given product, material or item of work, no other product, system, material or item of work will 
be considered for use in the Work or used as a basis for bidding except when submitted and 
approved in writing by Engineer as required. 

 
D. “Or Equal” clause -- Where use of “or equal” clause appears in reference to a given product, 

materials or items or work, no other products, system, material or item of work shall be used that 
is not equal in performance, quality, construction and finish to product system,  material or item 
of work specified. 

 
E. “Debris” -- Rubbish, garbage, empty containers and wrapping and materials that cannot be used in 

the Work and not to be retained by the Owner. 
 

F. “Owner” – Dane County. 
 

G. “Work” -- Consisting of all labor and operations, transportation, hoisting, materials, tools, 
equipment, services, inspections, investigations, coordination and supervision required and/or 
reasonably necessary to produce the construction required by the Contract Documents. 

 
H. Where “as directed”, “as required”, “ordered”, “prescribed”, “approved”, “acceptance” or words 

of similar nature are used, it shall be understood that such words refer to actions to be taken, in 
writing, by the Contractor unless otherwise stated.  The words, “necessary”, “suitable”, “equal” or 
words of like import shall mean necessary or equal in the opinion of the Owner and Engineer. 

 
I. “Install or Installation” -- The act of physically placing, applying, setting, erecting, anchoring, 

securing, etc. construction materials, equipment, furnishings, appliances and similar items 
specified and furnished at the job site.  Installation of specified items shall be complete in all 
respects and at the Contractor’s expense. 

 
J. “Asbestos” -- The asbestiform varieties of chrysotile (serpentine); crocidolite (riebeckite); 

amosite (cummington itegrunerite); anthophyllite; tremolite; and actinolite. 
 

K. “Asbestos-Containing Material (ACM)” -- When referring to buildings means any material or 
product which contains more than one percent asbestos. 
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L. “Asbestos-Containing Building Material (ACBM” -- Surfacing asbestos-containing materials 
(ACM), thermal system insulation ACM, or miscellaneous ACM that is found in or on interior 
structural members or other parts of a building. 

 
M. “Asbestos-Containing Roofing Material (ACRM)” -- Roof material composed of asbestos of any 

type and in an amount greater than 1% by weight, either alone or mixed with other fibrous or 
nonfibrous materials. 

 
The Contractor is advised to consult the “Glossary” included in the most recent edition of    
“NRCA Roofing and Waterproofing Manual”. 

 
 
 
 
 
 
 
 
 

 --- END OF SECTION --- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



SECTION 01300 
 

SUBMITTALS 
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PART 1 – GENERAL 
 
1.01  PROCEDURES 

 
A. Deliver submittals to Engineer at the office of SRI Consultants, Inc. (SRI), 3207 Laura Lane, 
      Middleton, Wisconsin 53562 or by e-mail to tculli@sri-msn.com 
 
B. Identify submittals with Contractor’s name, Project name and date of submittal. 
 
C. Make any corrections to the submittals required by Engineer and resubmit until approved.  Direct 

            specific attention in writing to revisions on resubmittals other than the corrections requested by the 
            Engineer. 
 

1.02  SUBMITTAL SCHEDULE 
 

A. Schedule and make all submittals in an orderly sequence so as to cause no delay in the Work or in the 
work of other Contractors. 

 
B. Ensure submittals are made far enough in advance of the related Work activity to provide time 

required for reviews, revisions, resubmittals, approvals, placing orders and securing materials and 
equipment. 

 
C. If hard copies are sent, a total of three (3) copies of each submittal are required. 
 
D. In scheduling, allow at least ten (10) days for review following receipt of a submittal by the Engineer.  

Allow five (5) days for review of a resubmittal. 
 

1.03  CONSTRUCTION SCHEDULE 
 

A. Submit work schedule in graph or tabular form for the various phases of the Work including delivery 
of materials to site, set-up, start-up, tear off (if applicable), recover, phased work (with area 
designation and key plan), detail reconstructions (if applicable), metal work, etc. 

 
B. Should any activity critical to the full completion date be, in the judgment of the Engineer, behind 

schedule by seven (7) or more days, the Engineer may direct the Contractor to expedite the Work to 
regain compliance with the schedule.  If so directed, the Contractor shall promptly expedite the Work 
by whatever means required including but not limited to, increasing the work force, adding additional 
shifts and working overtime.  Such expediting shall be at no additional cost to the Owner.  Failure of 
the Engineer to so direct shall not relieve the Contractor of his responsibility to comply with the 
construction schedule. 

 
C. Submit documents to claim conflicts with the work schedule due to weather, labor, etc. within ten 

(10) workings days of said incident(s) for proper evaluation and action by the Engineer. 
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1.04  SHOP DRAWINGS AND SAMPLES 
 

A. Submit all drawings, diagrams, illustrations, schedules, performance charts, instructions, 
specifications and other product data illustrating portions of the Work as required by the Specification 
sections.  Such submittals, whether or not referred to as shop drawings, shall comply with the 
requirements for shop drawings herein prescribed.  Unless otherwise noted in the Specification 
sections, submit a minimum of three (3) sets of shop drawings to the Engineer. 

 
B. Submit all samples of materials, equipment and workmanship as required by the Specification 

 sections. 
 
C. Unless the precise color and pattern is specifically specified in the Specification sections, and 

whenever a color or pattern is available in a specified product, submit accurate color and pattern 
charts and samples for review and selection. 

 
D. Review, stamp with approval and submit all shop drawings and samples required by the Specification 

sections.  Shop drawings or samples submitted without the Contractor’s approval stamp will be 
returned without review. 

 
E. By approving and submitting shop drawings and samples, the Contractor thereby represents that he 

has determined and verified all field measurements, field construction criteria, materials, catalog 
numbers and similar data and that he has checked and coordinated each shop drawing and sample with 
the requirements of the Work and of the Contract Documents. 

 
F. Shop drawings and samples will be reviewed and approved by the Owner and/or Engineer to 

determine in general if they are in compliance with the Contract Documents.  Such approval shall not 
relieve the Contractor of responsibility for any deviations from the requirements of the Contract 
Documents or from the responsibility for errors or omissions in the shop drawings or samples. 

 
G. Do not commence any portion of the Work requiring a shop drawings or sample submittal until the 

submittal has been approved as prescribed herein.  All such portions of the Work shall be in 
accordance with approved shop drawings or samples. 

 
1.05  MATERIAL SAFETY DATA SHEETS 

 
A. Submit “Material Safety Data Sheets” per Supplementary Conditions, Section 3.19.1. 
 

1.06  CERTIFICATES OF COMPLIANCE 
 
A. Submit in duplicate, certificates of compliance for each product specified, prior to installation of 

applicable product. 
 
B. Certificates of compliance shall include certified laboratory test reports, manufacturer’s certificates or 

other evidence sufficient to verify compliance with the products specified. 
 
C. Submit all warranties, guarantees, manuals, etc. as described more fully in subsequent sections. 
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1.07 WAIVER OF LIEN 
 
A. Submit for approval, duplicate sample of executed Waiver of Lien to be used with each invoice. 
 
B. Submit letter listing persons approved to sign Waiver of Lien. 
 
 

 
 
 
 
 
 
 
 
 

--- END OF SECTION --- 
 

 



SECTION 01400 
 

QUALITY REQUIREMENTS 
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PART 1 -- GENERAL 
 
1.01  QUALITY OF WORK 
 

A. Perform all Work in the most workmanlike manner and according to the best standard practices.  All 
Work shall be free from faults and defects in workmanship. 

 
B. Contractor shall be solely responsible for quality control of the Work and shall maintain quality 

control over suppliers, manufacturers, products, services, site conditions, and workmanship, to 
produce work of specified quality. 

 
C. Required testing and inspection are intended to assist in determination of probable compliances of 

the Work with the Contract Documents, but do not relieve the Contractor of responsibility for those 
compliances.  Specified testing and inspection are not intended to limit the Contractor’s quality 
control program. 

 
1.02  TESTING AND INSPECTION 
 

A. Testing and inspection, where required by the Specification sections, shall comply with the specific 
requirements of the applicable Specification section and general requirements contained herein. 

 
B. All testing and inspection whether required by the Specification sections or by laws, ordinances, 

rules, regulations, codes or orders of any public authority having jurisdiction or whether performed 
by the Contractor for quality control shall be at the Contractor’s expense unless otherwise indicated 
in the Contract Documents. 

 
C. Fully cooperate and coordinate with the personnel of any testing agency whether performing testing 

or inspection required by the Contract Documents or any public authority having jurisdiction or 
performing special testing and inspection required by the Engineer and regardless of whether the 
testing and inspection has been arranged for by the Contractor, Engineer or a public authority 
having jurisdiction.  Testing agency personnel shall have access to the Work at all time for the 
performance of such testing and inspection and the Contractor shall provide facilities for access in 
order that the testing agency may properly perform its function. 

 
1.03  TESTING LABORATORY SERVICES 
 

A. Where the Specification sections require testing or inspection by a testing laboratory, engage a 
reputable, independent testing laboratory specializing in the required services unless the testing or 
inspection is indicated as furnished by the Owner.  Testing laboratory shall be approved by the 
Engineer. 

 
B. Specimens and samples for testing or inspection shall be taken by the testing laboratory. 

 
C. Submit written reports of results of such testing or inspection, in duplicate, to the Engineer within 

three (3) days after completion of the testing or inspection.  Reports shall clearly indicate 
compliance or non-compliance with specified standards and with the Contract Documents. 
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D. Secure required certificates of testing, inspection or approval and promptly deliver to the Engineer. 
 

E. Give the Engineer timely notice of the Work ready to be tested or inspected. 
 

1. Unless the testing or inspection is indicated as furnished by the Owner, give the Engineer 
timely notice of the date and time arranged so the Engineer may observe the testing or 
inspection. 

 
2. If the testing or inspection is indicated as furnished by the Owner, the Engineer will arrange for 

a testing laboratory to perform the required services. 
 

F. If testing or inspection is indicated as furnished by the Owner, the Owner will engage an 
independent testing laboratory to perform the required services at the Owner’s expense.  Any testing 
or inspection furnished by the Owner shall not constitute acceptance of the Work tested or inspected 
and shall not relieve the Contractor of his responsibility to comply with the Contract Documents.  
Written reports of results of testing or inspections furnished by the Owner will be made available to 
the Contractor upon written request. 

 
1.04  SPECIAL TESTING AND INSPECTION 
 

A. In addition to testing and inspection required by the Contract Documents, the Engineer may require 
special testing and inspection as provided in the General Conditions.  The Engineer may instruct the 
Contractor to arrange for such special testing and inspection or may arrange for the special testing 
and inspection directly.  If the Work so tested or inspected is found to be in compliance with the 
Contract Documents, the cost of testing or inspection shall be charged to the Owner by appropriate 
Change Order.  If the Work is found not to be in compliance, the Contractor shall pay such costs. 

 
 
 
 
 
 
 
 
 
 
 

--- END OF SECTION --- 
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SUBSTITUTIONS AND PRODUCT OPTIONS 
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PART 1 – GENERAL 
 
1.01  PRODUCT LIST 
 

A. Within seven (7) calendar days after award of Contract, submit to Engineer three (3) hard copies, or 
one copy by e-mail, of complete list of major products which are proposed for installation. 

 
B. Tabulate products by Specification section number and title. 

 
C. For products specified only by reference standards, list for each sub products: 

 
1. Name and address of Manufacturer. 
2. Trade name. 
3. Model or catalog designation. 
4. Manufacturer’s data: 

 
a. Referenced standards 
b. Performance test data. 

 
1.02  CONTRACTOR’S OPTION 
 

A. For products specified only by reference standards,  select products  meeting those standards by any 
manufacturer. 

 
B. For products specified by naming several products or manufacturers, select any one of the products 

and manufacturers named which complies with the product specifications. 
 

C. For products specified by naming one or more products or manufacturers and stating “or equal”, 
submit a request as for substitutions, for any product or manufacturer which is not specifically 
named. 

 
D. For products specified by naming only one product and manufacturer, there is no option and no 

substitution allowed. 
 
1.03  SUBSTITUTIONS 
 

A. Within a period of seven (7) calendar days after award of Contract, the Engineer will consider 
formal requests from the Contractor for substitution of products in place of those specified. 

 
1. After the end of that period, requests will be considered only in the case of product 

unavailability or other conditions beyond the control of the Contractor. 
 

B. Submit separate request for each substitution.  Support each request with: 
 

1. Complete data substantiating compliance of proposed substitution with requirements stated in 
Specifications. 
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a. Product identification including manufacturer’s name and address. 

 
b. Manufacturer’s literature - identify: 

 
1.   Product description. 
2.   Reference standards. 
3.   Performance test data. 

 
c. Samples where applicable. 

 
d. Name and address of similar projects on which the product has been used and date of 

each installation. 
 

2. Itemized comparison of the proposed substitutions with product specified. List all significant  
        variations. 

 
3. Data relating to changes in the construction schedule. 

 
4. List of changes required in other work or products. 

 
5. Accurate cost data comparing proposed substitution with products specified. 

 
6. Designation of required license fees or royalties if applicable. 

 
7. Designation of availability of maintenance services and sources or replacement materials. 

 
C. Substitutions will not be considered for acceptance when: 

 
1. They are indicated or implied on shop drawings or product data submittals without a formal 

request from the Contractor. 
 

2. They are requested directly by Subcontractor or Supplier. 
 

3. Acceptance will require substantial revision to the Contract Documents. 
 

D. Substitute products shall not be ordered or installed without written acceptance from the Owner or 
Engineer. 

 
E. The Engineer will determine acceptability of proposed substitutions. 

 
 
1.04  APPROVED EQUAL PRODUCT OPTION 
 

A. Within a period of three (3) calendar days prior to the Bid Due Date, the Engineer will consider 
formal requests from the Contractor for “approved equal” substitutions. 

 
B. Each request for Engineer approval consideration shall be prepared and submitted as set forth in 

Subsection 1.03 -- Substitutions. 
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1.05  CONTRACTOR’S REPRESENTATION 
 

A. In making form requests for substitution or approved equals, the Contractor represents that: 
 

1. He has investigated the proposed product and he has determined that it is equal to or superior 
in all respects to that specified. 

 
2. He will provide same warranties or bonds for substitution as for product specified. 

 
3. He will coordinate installation of accepted substitution into the Work and will make such 

changes as may be required for the Work to be complete in all respects. 
 

4. He waives all claims for additional costs caused by the substitution which may subsequently 
become apparent. 

 
5. Cost data is complete and includes related costs under his Contract but not: 

 
a. Costs under separate Contracts. 

 
b. Engineer’s costs for redesign or revision of Contract Documents. 

 
1.06  ENGINEER’S DUTIES 
 

A. Review Contractor’s requests for substitutions with reasonable promptness.  Notify the Contractor 
in writing of decision to accept or reject requested substitutions. 

 
 
 
 
 
 
 
 

--- END OF SECTION --- 
 

 



SECTION 02070 
 

DEMOLITION 
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 PART 1 -- GENERAL 
 
1.01  CONDITIONS OF THE CONTRACT 
 

A. The conditions of the Contract (General, Supplementary, and Other Conditions) and the 
requirements of Division 1, are hereby made a part of this Section.  Applicable provisions of 
Division 1 shall govern Work under this Section. 

 
1.02  WORK INCLUDED 
 

A. Provide all labor, materials, services and incidentals necessary to perform the following work: 
 

1. Remove and dispose of existing shingles and underlayment on the entire roof. Remove the 
plywood decking and existing fiberglass insulation on the Herpetarium side as shown on the 
Drawings. 

 
2. Remove and dispose of existing metal work associated with the roof system. 

 
3. Remove and dispose of all contingent materials as required and specified. If Asbestos 

containing materials are encountered, Dane County Public works will properly remove and 
dispose of the material. 

 
4. Remove all existing power vents and ridge vent. 

 
1.03  RELATED SECTIONS 
 
 

A. Section 06010 – General Carpentry. 
 
B. Section 07201 - Insulation. 
 
C. Section 07310 – Asphalt Shingles 

 
D. Section 07620 - Sheet Metal Flashing and Trim. 

 
E. Section 07900 - Sealants. 

 
1.04  REGULATORY REQUIREMENTS 
 

A. The following regulatory agencies’ requirements shall be enforced: 
 

1. Occupational Safety and Health Administration (OSHA). 
 

2. Wisconsin Administrative Code. 
 

3. United States Department of Transportation (US DOT). 
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4. Environmental Protection Agency (EPA). 

 
5. National Emission Standards for Hazardous Air Pollutants (NESHAP). 

 
6. In Wisconsin: 
 

a. Department of Natural Resources (DNR). 
 

b. Department of Health and Social Services (DHSS). 
 

B. The Contractor shall perform all Work in accordance with State of Wisconsin Department of Health 
and Social Services, HSS 159. 

 
C. The Engineer on this Project is not an advisor of asbestos-related issues.  The Contractor shall 

consult the Owner’s Asbestos Consultant for clarifications. 
 
1.05  PROTECTION 
 

A. When Work involves removal of roofing materials, the following minimum requirements shall be 
enforced: 

 
1. The Contractor shall exercise extreme caution and take all necessary precautions to limit 

exposing his workmen or bystanders to any dangerous conditions. 
 

2. Protect all existing utilities against damage.  Maintain existing utilities during demolition 
operations. 

 
3. Protect passageways and maintain all exit ways to ensure the safe passage of persons around 

the area of demolition. 
 

4. Conduct operations in a manner that will prevent damage by falling debris, or other causes. 
 

5. Provide interior and exterior shoring, bracing, or support required to prevent movement, 
settlement, or collapse of adjacent facilities indicated to remain. 

 
6. Protect all remaining portions of the building and property not scheduled for demolition.  

These areas shall be completely protected during demolition and removal of debris.  Any 
resulting damage shall be repaired or replaced to like-new condition by the Contractor 
responsible under the direction and approval of the Owner or Engineer. 

 
7. Protect all landscaping from damage and replace or repair any landscaping to like-new 

condition by the Contractor responsible.  Grass areas damaged shall be replaced with sod and 
sufficiently watered for two weeks by the Contractor. 

 
8. Cover air vents designated by the Owner with filter fabric or plastic sheet to prevent visible 

dust and debris from entering the building.  Remove filter fabric or plastic sheet upon job 
completion. 

 
9. When the Work involves removal of roofing materials containing asbestos, notify the Owner’s 
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Asbestos Consultant immediately for proper removal procedural information. 
 
 
 
 

1.06  OCCUPANCY 
 

A. The Owner shall occupy the building during demolition and construction and the facility shall 
remain operational. 

 
B. Coordinate all Work in advance with the Owner. 

 
1.07  DUST CONTROL 
 

A. The following minimum requirements will be enforced: 
 

1. It is imperative that dust be kept to a minimum during removal of the roofing system. 
 

2. Debris shall be transported on covered trucks. 
 

3. Debris shall be removed as it accumulates. 
 

4. As it pertains to interior conditions, no excessive disturbance of the structure which causes air-
borne debris will be tolerated. 

 
PART 2 -- EXECUTION 
 
2.01  DEMOLITION IN STRUCTURES AND CONSTRUCTION TO REMAIN 
 

A. Remove existing construction and equipment including, roofing shingles, and underlayment, on 
entire roof, plywood decking and fiberglass insulation on Herpetarium side, flashings, sheet metal, 
blocking as required to complete the installation of new roofing, existing power vents and ridge vent 
and proper vents as shown or specified. 

 
B. Coordinate all power vent disconnect and reconnect of new powers vents work with a service 

technician approved by the unit Manufacturer. 
 

C. Do not start tear off of existing materials when inclement weather is expected. 
 

D. Refer to Subsection 1.05 PROTECTION for requirements relating to protection of existing structure 
and property. 

 
E. Provide protective devices, enclosures, rails and similar items necessary to provide for normal 

public passage and to prevent bodily injury to occupants of the building. 
 

F. Use of the building, or any of its mechanical or electrical systems, shall not be curtailed without 
prior agreement with the building Owner. 

 
G. Conduct demolition operations and the removal of debris to ensure minimum interference with 

roads, walks and other adjacent occupied or used facilities. 
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H. If during the course of the demolition work portions of the existing structure are opened to the 

weather, it shall be the Contractor’s responsibility to close such openings as required in a 
weathertight manner at the end of each work day.  The only exception to this will be when the roof 
is left open for 12 hours for off-gasing of new spray foam insulation, this will be coordinated over 
an evening when no rain is forecast. 

 
 
2.02   DISPOSAL OF MATERIALS 
 

A. All demolition material not schedule for re-use shall be removed from the Owner’s site by the 
Contractor. 

 
1. No prolonged accumulation of debris will be allowed. 

 
2. Remove all salvaged items from the site as demolition progresses.  Storage or sale of removed 

items on the site will not be allowed. 
 

3. The Contractor is responsible for the proper location and method of disposal for each 
individual component of the roofing system. 

 
4. The site is to be broom clean at the end of each working day. 

 
B. No burning on site will be permitted. 
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--- END OF SECTION --- 



SECTION 06010 
 

GENERAL CARPENTRY 
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PART 1 -- GENERAL  
 
1.01   CONDITIONS OF THE CONTRACT 
 

A. The conditions of the Contract (General, Supplementary, and Other Conditions) and the 
requirements of Division 1 are hereby made a part of this Section.  Applicable provisions of 
Division 1 shall govern Work under this Section. 

 
1.02  WORK INCLUDED 
 

A. This Section includes all labor, material, equipment, and related services necessary to perform the 
following Work: 

 
1. Furnish and install wood framing, bracing, blocking and curbing as required and as shown on 

the Drawings for installation of new attic seperation walls, installation of new facia, 
installation of new power vents and installation of new soffit. 

   
2. Furnish and install new 5/8” plywood decking over the entire Herpetarium side. 

 
1.03  RELATED SECTIONS 
 

A. Section 02070 – Demolition. 
 

B. Section 07201 - Insulation. 
 
C. Section 07310 – Asphalt Shingles. 

 
D. Section 07620 - Sheet Metal Flashing and Trim. 

 
E. Section 07900 - Sealants. 

 
1.04  QUALITY ASSURANCE 
 

A. Existing wood members, intended for re-use that are found not to be in satisfactory condition, are to 
be replaced with equivalent products.  Replacement Work shall be by Change Order. 

 
B. Existing construction may not be as shown on the Drawings and some modification of details may 

be required to accomplish the intent of the Contract Documents.  All modifications or adjustments 
are to be approved in advance by the Engineer. 

 
C. No Work of this Section is to be installed unless it can be completely protected from exposure to 

the weather by the specified flashing the same day Work is installed. 
 

D. Any grouting, shimming, patching or filling of existing construction required to properly install 
wood members is the responsibility of the Contractor. 
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E. There shall be no deviation made from this Specification or the approved shop drawing without 

prior written approval by the Engineer. 
 

F. Shop drawings of proposed alternate details shall be submitted to the Engineer for approval prior to 
the start of construction. 

 
G. Proposed alternate details and installation procedures shall comply with the Specifications and 

Drawings. 
 

1.05  REGULATORY REQUIREMENTS 
 

A. Materials and construction shall meet the following: 
 

1. Underwriters Laboratories, Inc. (UL):  Standards UL 723 and Subject 1040 Conformance. 
 

2. Factory Mutual Engineering Corporation (FM):  FM Data Sheets 1-0, 1-1, 1-21, and 1-23; Fire 
Classification, Class 1 (FM Approval Standards). 

 
3. International Conference of Building Officials, Uniform Building Code (UBC). 

 
4. Regional, State, and Local Building Codes and/or Ordinances. 

 
1.06  SPECIAL CONTRACTOR REQUIREMENTS 
 

A. The Contractor shall provide a Project Foreman with a minimum of five (5) years documented 
experience in the supervision of general carpentry and shall be knowledgeable in the type of 
construction specified herein. 

 
B. The Contractor’s Foreman shall be present on the job site for the entirety of the Work and shall be 

accessible at all times to ensure good project coordination and communication. 
 

C. All Work that requires saw cutting, vacuuming, and other similar functions that create substantial 
noise and/or vibration shall be coordinated well in advance of the Work with the Owner and the 
Engineer. 

 
D. Take all necessary precautions to protect the Owner’s property as well as adjacent property, 

including trees, shrubs, buildings, sanitary and storm sewers, water piping, gas piping, electric 
conduit or cable, etc., from any and all damage which may result due to Work on this Project. 

 
1.07  SUBMITTALS 
 

A. Submit shop drawings as required.  Drawings shall show all other details required for proper 
lumber installation that are not shown in or that differ from the Specifications and Drawings. 

 
B. Submit a list of materials (as outlined in 2.02 Materials) for use in the Work. 

 
C. A total of five (5) copies of each submittal is required. 
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1.08  PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Delivery and Storage of Materials. 
 

1. Deliver all materials in their original unopened containers with all markings intact. 
 

2. Store all materials in a dry place or otherwise protect from water or extreme humidities.  Cover 
with a breathable covering, such as canvas.  Covering shall extend to base of stack on all sides. 

 
3. Store cements and adhesives in the manner and temperature range  recommended by the 

individual Manufacturers. 
 

B. Handling Materials 
 

1. Handle materials to avoid bending, breaking or otherwise damaging them during transportation 
and installation. 

 
2. Do not store materials on  the roof in a manner that may exceed the live load capacity of the 

deck system or the structure.  The Engineer, during routine observations, may make 
recommendations as to loading. 

 
3. Do not transport materials over or store materials on a roof section without prior approval of 

the Engineer. 
 

1.09  GUARANTEES, WARRANTIES, CERTIFICATES 
 

A. Materials and/or workmanship shall be guaranteed against all defects for a period of three (3) years 
from the date of Substantial Completion. 

 
PART 2 -- PRODUCTS 
 
 The Contractor is responsible for furnishing the following materials in the amount required for completion 
 of the entire Project specified herein. 
 
2.01  ACCEPTABLE MANUFACTURERS 
 

A. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in 
this Section.  No materials specified or approved shall contain asbestos. 

 
B. All materials shall be new unless noted otherwise. 

 
2.02  MATERIALS 
 

A. Lumber, Nailers and Blocking:  Kiln-dried, grade marked, mill tradesmarked according to the 
National Lumber Manufacturer’s Association; Douglas Fir #2 grade or better of Hemlock or White 
Fir construction grade or better.  Lumber stress grade shall be 1,150 psi minimum (E = 1,150 psi).  
2 X 4 (minimum) studs required.  Moisture content shall be less than 19 percent at the time of 
installation. 
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B. Decking:  5/8” American Plywood Association (APA) exterior rated 4-ply CDX fir, non-
preservative treated meeting U.S. Products Standard PS1 or Performance Standard PRP-108 for soft 
plywood construction.  Moisture content shall be less than 19 percent at the time of installation. 

 
C. Wall sheathing:  5/8” thick gypsum wall board “Sheetrock Brand” as manufactured by USG. 

 
D. Fasteners:  Space fasteners as shown on the Drawings or as specified herein: 

 
1. Nails used to secure lumber to other wood members shall have galvanized metal consistency, 

and shall be long enough to penetrate 1-1/4”.  Two rows are required, staggered when feasible.  
Spacing in any one row shall not exceed 24”.  Spacing shall not exceed 12”, 8’ each way from 
outside corners.  Withdrawal resistance shall be 100 pounds per nail minimum.  (Lag screws of 
equivalent strength may be used if desired.) 

 
2. Fasteners used to secure lumber to masonry or concrete shall be 1/2” minimum diameter metal 

expansion stud anchors in pre-drilled holes such as Kwik-Bolt Stud Expansion Anchor by 
Hilti, Inc. or approved equal.  Space fasteners at 12” o.c. (maximum). 

 
3. Fasteners used to secure plywood to substrate shall be long enough to penetrate 1-1/4”. 

Fasteners shall be spaced  8 inches on center at plywood edges and 12 inches on center in the 
field of the sheet. 
 

4. Fasteners used to secure metal to metal shall be hardened, self-tapping, sheet metal gimlet 
point type, with hex/washer head, and be of compatible material.  Space fasteners at 12” o.c. 
(maximum). 

 
 

5. Other fasteners not specifically described shall be as selected by the Contractor subject to approval by 
the Engineer.   

 
D. Batt Insulation:  ASTM C665, FS HH-I-521E, Type I, nominal 4” thick fibrous glass blanket, 

designated R-value equals 13.  (See Section 07200 - INSULATION.) 
 

E. Other Materials:  All other materials, not specifically described but required for a complete and 
proper installation of the Work in this Section, shall be as selected by the Contractor subject to 
approval by the Engineer. 

 
 
 
PART 3 -- EXECUTION 
 
3.01  EXAMINATION 
 

A. The Contractor shall have the sole responsibility for the accuracy of all measurements and for the 
estimate of material quantities required and necessary to satisfy the requirements of these 
Specifications. 

 
3.02  SEQUENCING/SCHEDULING 
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A. Remove only as much exterior protection as can be restored to a weathertight condition each day or 
before showers commence. 

 
B. All contingent flashings shall be completed each day on the worked section. 

 
3.03  SUBSTRATE PREPARATION 
 

A. Remove existing materials as required to complete the Work. 
 

B. Install new attic seperation walls as indicated on the drawings.  Insure all gypsum board seams are 
“taped” closed with joint compound as recommended by the manufacturer.  This includes any open 
joints in the existing attic seperation wall. 

 
C. Have all surfaces containg mold properly cleaned and treated by a certified mold remediation 

contractor prior to installation of new materials. 
 
3.04  OTHER REPAIRS AND CONSTRUCTION 
 

A. Furnish new wooden nailers and blocking for installation areas and applicable details. 
 

B. Install new lumber in place of existing rotted or otherwise deteriorated lumber not originally 
scheduled for replacement.  Repairs shall be by Change Order. 

 
C. Assure all existing structural material is sound and secured properly prior to construction.  Notify 

Engineer of any inconsistencies. 
 
3.05  ROUGH CARPENTRY - INSTALLATION 
 

A. Install new wood members accurately, rigidly framed, closely fitted, plumb and true and securely 
anchored.  Stud spacing shall not exceed 16” in any instance. 

 
B. Shim and brace Work properly to insure solid bearings and true alignment. 

 
C. Install all miscellaneous items required to complete installation. 

 
D. Provide rough openings as required. 

 
E. Provide wood nailers and/or blocking wherever shown on the Drawings and where required for 

attachment of other Work.  Form to shapes as shown and cut as required for true line and level of 
Work to be attached.  Set true to line, level and plumb with intersections true to required angle, if 
applicable.  Coordinate location with other Work involved. 

 
F. Install new plywood decking square and true.  Leave a space of 1/8” between all plywood sheets at 

both vertical and horizontal joints. Fastener spacing shall be 8 inches on center at sheet ends and 12 
inches on center in the field portion of the sheet. 

 
G. Attach all Work to substrates securely with fasteners per this Section as required to support applied 

loading.  Countersink fasteners flush with surfaces, unless otherwise shown. 
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--- END OF SECTION --- 
 



SECTION 07201 
 

INSULATION 
 
 

 
     RFB No. 318031 (REBID)                                07201-1                                                Insulation 

PART 1 -- GENERAL 
 
1.01  CONDITIONS OF THE CONTRACT 
 

A. The conditions of the Contract (General, Supplementary, and Other Conditions) and the 
requirements of Division 1, are hereby made a part of this Section.  Applicable provisions of 
Division 1 shall govern the Work under this Section. 

 
1.02  WORK INCLUDED 
 

A. This Section includes all labor, material, equipment and related services necessary to perform the 
following Work: 

 
1.     Furnish and install new spray foam insulation on the Herpetarium side. 

 
2.     Furnish and install new proper vents within entire attic area. 

 
3.     Evenly redistribute existing fiberglasss insulation on Discovery side. 

 
4.     Furnish and install 1200 cubic feet (approxiamtley 5 new inches) of new blown in fiberglass      

    on Discovery side. 
 

1.03  RELATED SECTIONS 
 

A. Section 02070 - Demolition.  
 

B. Section 06010 – General Carpentry. 
 
C. Section 07310 – Asphalt Shingles. 

 
D. Section 07620 - Sheet Metal Flashing and Trim. 

 
E. Section 07900 - Sealants. 

 
1.04  QUALITY ASSURANCE 
 

A. The Insulation Manufacturer shall have a minimum ten (10) years experience specializing in roof 
insulations. 

 
B. The Contractor shall have a minimum five (5) years documented experience specializing in 

installing insulation systems. 
 

C. The insulation system must be applied by a Contractor authorized by the Insulation System 
Manufacturer. 

 
D. All components used in the insulation system shall be approved by the Insulation Manufacturer. 

 



 
 

 
 
 RFB No. 318031 (REBID)                               07201-2                                                Insulation 
 
 

E. There shall be no deviation made from this Specification or the approved shop drawings without 
prior written approval by the Manufacturer and Engineer. 

 
F. Shop drawings of proposed alternate details shall be submitted to the Engineer for approval two 

weeks prior to the start of construction. 
 

G. Proposed alternate details and application procedures shall comply with the Specifications, 
Drawings, and Manufacturer’s recommendations. 

 
H. The Contractor shall keep a copy of the Insulation Manufacturer’s installation instructions and 

these Specifications on site at all times. 
 
1.05  REGULATORY REQUIREMENTS 
 

A. Materials and construction shall meet the following: 
 

1. Underwriters Laboratories, Inc. (UL):  Class A Fire Hazard Classification. 
 

2. Factory Mutual Engineering Corporation (FM):  Windstorm Resistance Classification, FM 
Data Sheets 1-28 (September, 1991 Revision) and 1-49 (Class I-90 Construction); Fire 
Classification, Class 1 (FM Approval Standards). 

 
3. International Conference of Building Officials, Uniform Building Code (UBC). 

 
4. Regional, State, and Local Building Codes and/or Ordinances. 

 
1.06  REFERENCES 
 

A. References shall refer to the most recent standard. 
 

1. American Society for Testing and Materials (ASTM). 
 

2. Federal Specifications (FS). 
 

3. Factory Mutual Engineering Corporation (FM). 
 
1.07  SPECIAL CONTRACTOR REQUIREMENTS 
 

A. The Contractor shall provide a Project Foreman with a minimum of five (5) years documented 
experience in the supervision of insulation system installation and shall be knowledgeable in the 
type of insulation system specified herein. 

 
B. The Contractor shall not change Foreman or crew without prior approval of the Engineer. 

 
C. The Contractor’s Foreman shall be present on the job site during the majority of work hours and 

shall be accessible at all times to ensure good Project coordination and communication. 
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D. During the workday should the weather conditions appear to be changing adversely, the Foreman 
shall take preventative measures to allow the roof to be closed to a watertight condition to avoid 
exposure of buildings, equipment and materials. 

 
E. All Work that requires saw cutting, vacuuming and other similar functions that create substantial 

noise and/or vibration shall be coordinated well in advance of the Work with the Owner and the 
Engineer. 

 
F. Prior to the start of the Project, and daily after the start, the Contractor shall review the type of 

space below the roof being worked on to ensure that all special requirements because of occupancy 
type are complied with prior to the start of the Work. 

 
G. Take all necessary precautions to protect the Owner’s property as well as adjacent property, 

including trees, shrubs, buildings, sanitary and storm sewers, water piping, gas piping, electric 
conduit or cable, etc., from any and all damage which may result due to Work on this Project. 

 
H. Temporarily pressurize the building prior to removing the plywood decking and istallation of the 

spray foam insulation begins. 
 

I. Maintain the pressure system and keep the roof deck open for a period of 12 hours after the 
installation of the spray foam is complete. 

 
J. Repair any Work, damaged by failure to provide proper and adequate protection, to its original state 

to the satisfaction of the Owner or remove and replace with new Work at the Contractor’s expense. 
 
1.08  SUBMITTALS 
 

A. Submit shop drawings as required.  Drawings shall show details required for proper insulation 
system installation that are not shown in or that differ from the Specifications and Drawings. 

 
B. Submit a list of materials for use in the Work. 

 
C. Submit product data for the insulation system(s). 

 
D. Submit Insulation Manufacturer’s installation instructions. 

 
E. A total of four (4) copies of each submittal is required. 

 
1.09  PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Deliver all materials in Manufacturer’s original, unopened containers with Manufacturer’s labels 
intact and legible. 

 
B. Stack insulation at least 4” above the ground on pallets and cover with a breathable covering, such 

as canvas.  The covering shall extend to grade on all sides.  Protect foam insulations from direct 
exposure to sunlight.  Translucent plastic wrap as provided by the Manufacturer for shipping will 
not constitute adequate protection. 
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C. Materials shall be stored so as to protect them completely from damage by the elements and 
temperatures.  Storage of materials on ground and/or rooftop shall be protected with waterproof 
canvas covering and stored on raised platforms.  The use of pallets or similar type equipment will 
be acceptable. 

 
1. Waterproof canvas covering shall be applied in a watertight manner and securely tied at the 

end of each work day or work period. 
 

2. Use of the Manufacturer’s product protection wrapping is not acceptable for worksite type 
protection.  Wrapping shall be side-punctured or end-punctured or slashed before covering 
with canvas. 

 
3. No tears in the waterproof canvas covering will be allowed. 

 
D. Material storage in warehouse, storage trailer, or tent is recommended. 

 
E. Keep lids tightly sealed on all emulsions, solvent based adhesives, and cements to keep volatiles 

from escaping. 
 

F. Handling Materials 
 

1. Do not store or transport insulation materials on the roof in a manner that may exceed the live 
load capacity of the deck system or the structure.  The Engineer, during routine observations, 
may make recommendations as to loading. 

 
2. Do not transport insulation materials over or store materials on a finished section, without 

prior approval from the Engineer. 
 

 
1.10  ENVIRONMENTAL REQUIREMENTS 
 

A. Do not apply insulation during inclement weather or when air temperature is below (or is expected 
to be below) 60°F.   

 
1.11  GUARANTEES, WARRANTIES, CERTIFICATES 
 

A. Furnish two copies of the following to the Engineer: 
 

1. Manufacturers System Warranty:  The Contractor shall warrant, in writing, all insulation 
materials for a period of twenty (10) years following completion and that the insulation system 
has been installed according to material Manufacturer’s current specifications.  The warranty 
shall cover labor and materials. 

 
PART 2 -- PRODUCTS 
 
 The Contractor is responsible for furnishing the following materials in the amount required for completion 
 of the entire Project specified herein. 
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2.01  ACCEPTABLE MANUFACTURERS 
 

A. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in 
this Section.  No materials specified or approved shall contain asbestos. 

 
B. All materials shall be new unless otherwise noted. 

 
2.02  MATERIALS 
 

A. Insulation 
 

1. Sprayed in place Foam: 
 

a. Low VOC sprayed polyurethane foam conforming to ASTM E 84, E 2178 and C 518. 
Sprayed to a minimum thickness of 5 inches. “Icynene Proseal HFO” as manufactured by 
Icynene Lopalla. 

 
 

 
B. Fasteners (Miscellaneous): 

 
1. Nails used to secure wood such as fascias, cant strips, blocking and nailers to other wood 

members shall be galvanized and long enough to penetrate 1-1/4”.  Two rows are required, 
staggered when feasible.  Spacing in any one row shall not exceed 24”.  Spacing shall not 
exceed 12”, 8’ each way from outside corners.  Withdrawal resistance shall be 100 pounds per 
nail minimum.  (Lag screws of equivalent strength may be used if desired.) 

 
2. Fasteners used to secure lumber to masonry or concrete shall be 1/2” minimum diameter metal 

expansion stud anchors in pre-drilled holes such as “Kwik-Bolt II Stud Expansion Anchor” by 
Hilti, Inc. or as approved by Architect/Engineer.  Space fasteners at 12” o.c. (maximum). 

 
3. Other fasteners not specifically described shall be as selected by the Contractor subject to 

approval by the Engineer.  All fasteners shall meet the requirements set forth in FM Data Sheet 
1-28 and 1-49 as appropriate. 

 
G. Flame Resistant Foil Faced Building Insulation:  ASTM C665, Type III, Class A fiberglass blanket 

such as “FSK-25” by CertainTeed or as approved by Architect/Engineer. 
 

H. Plywood:  (Thickness as shown on the Drawings)  APA exterior rated 4-ply CDX. 
 

I. Fiberglass Insulation:  Pro Pink L77 Pink Unbonded Loose Fill as manufactured by Owens Corning 
or approved equal. 

 
J. Gypsum Wall Board:  5/8” thick 4’ x 8’ Gysum panel,  SheetRock Brand as manufactured by USG. 

 
K. Other Materials:  All other materials, not specifically described but required for a complete and 

proper installation of the Work in this Section, shall be as selected by the Contractor subject to 
approval by the Engineer. 
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PART 3 – EXECUTION 
 
3.01  DEFINITIONS 
 

A. The term “phased construction” or “phased application” shall mean the insulation system 
construction or application process in which all parts of cross-section of a roofing system, including 
the vapor retarder, roof insulation, roof decking and surfacing are not completed for a particular 
roof area during one day or work period. 

 
3.02  EXAMINATION 
 

A. The Contractor shall  have the sole responsibility for the accuracy of all measurements and for the 
estimate of material quantities required and necessary to satisfy the requirements of these 
Specifications. 

 
3.03   SUBSTRATE PREPARATION 

 
 

A. Pressurize building and remove the existing shingles, underlayment, decking and fiberglass 
insulation on the Herpetarium side as shown on the drawings (as described in Section 02070 - 
Demolition). 

  
B. Repair any damaged or displaced poly vapor retarder and position new proper vents between all 

truss spaces. 
 

C. Install foam stops as needed. 
 

 
 

3.04  WORKMANSHIP 
 

A. All insulation Work shall be accomplished with non-working Foreman overseeing the work of 
workers who are thoroughly skilled in the application of specified materials.  All workmanship to 
be of the very best, and shall be done in such a manner as to fulfill the requirements of the 
Drawings and Specifications. 

 
B. Weather Condition Limitations:  Proceed with insulation Work only when existing and forecasted 

weather conditions will permit Work to be performed in accordance with the requirements of this 
Specification. 

 
C. After starting the Work, the Contractor shall be responsible for complete moisture integrity of the 

insulation system.  The occupancy requires that the roof deck be left open for a period of 12 hours 
after the spray foam installation is complete, Therefore, the Contractor shall: 

 
1. Establish and follow application procedures to insure that adequate quantities of materials are 

used and installed in one afternoon. 
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2. Maintain competent Foreman continuously supervising the Work, with authority to discard 
unsuitable materials and remove unsatisfactory workmen from the Project. 

 
3. Observe all fire precautions involving the storage and handling of insulation materials.  

Provide adequate quantity of fire extinguishers at the worksite, especially at the kettles, 
torches, or open flames. 

 
4. Comply with current insulation safety standards at all times. 

 
 

5. Under no conditions shall any insulation materials be applied before sunrise, or at anytime 
when there are indications of moisture present (rain, mist, dew, frost, and snow) for a period of 
12 hours. 

 
 

6. At the end of the 12 hour off gasing period the contractor shall immediately install new roof 
decking, ice dam protection and shingle underlayment to return the facility to a watertight 
state. 

 
7. Comply with other workmanship requirements as outlined in other Sections of this 

Specification. 
 

D. The following cold weather (below 60°F) precautions shall be followed when applying the roof 
insulation system to insure proper performance of this Specification. 

 
1. Store materials in a heated environment up to one hour immediately prior to installation. 

 
 
3.05  OTHER REPAIRS AND CONSTRUCTION 
 

A. Furnish new wood nailers and blocking for roof installation areas and details applicable. 
 

B. Install new lumber in place of existing rotted or otherwise deteriorated lumber not originally 
scheduled for replacement.  Repairs shall be by Change Order. 

 
C. Install new facia board at all perimeter areas. 

 
D. Assure all existing structural material is sound and secured properly prior to construction.  Notify 

the Engineer of any inconsistencies. 
 
3.06  Fiberglass Insulation- Installation Discovery Side: 
 

1. Remove all existing proper vents and install new proper vents as indicated on the drawings.   
 
2. Redistribute existing fiberglass insulation.  

 
3. Install new, minimum 5 inches thick, blown in fiberglass insulation per manufactuers 

instructions. 
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4. Remove existing soffit panel on east end of Discovery side and replace it with new to match 

existing material without the vent opening.  
 

 
--- END OF SECTION --- 
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PART 1 -- GENERAL 
 
1.01  CONDITIONS OF THE CONTRACT 
 

A. The conditions of the Contract (General, Supplementary and Other Conditions) and the requirements 
of Division 1, are hereby made a part of this Section.  Applicable provisions of Division 1 shall 
govern Work under this Section. 

 
1.02  WORK INCLUDED 

 
A. This Section includes all labor, material, equipment and related services necessary to perform the 

following Work: 
 

1. Furnish and install new fully adhered ice dam protection membrane. 
 

2. Furnish and install new mechanically attached shingle underlayment. 
 
3. Furnish and install new asphalt shingles. 

 
4. Furnish and install new power vents as shown on the drawings. 

 
5. Coordinate the installation of new metal Work incidental to the roofing Work. 

 
6. Repair or replace existing deck areas that are damaged or deteriorated. 

 
1.03   RELATED SECTIONS 

 
A. Section 02070 - Demolition. 

 
B. Section 06010 – General Carpentry. 

 
C. Section 07201 - Insulation. 

 
D. Section 07620 - Sheet Metal Flashing and Trim. 

 
E. Section 07900 - Sealants. 

 
1.04  QUALITY ASSURANCE 

 
A. The shingle Manufacturer shall have a minimum twenty (20) years experience specializing in shingle 

roof systems. 
 

B. The Contractor shall have a minimum ten (10) years documented experience specializing in shingle 
roof application. 

 
C. The roof system must be applied by a roofing Contractor authorized by the roof system Manufacturer. 

 
D. The shingle Manufacturer shall approve all components used in the roof system. 

 
E. At the start of new roof installation, Manufacturer’s Representative shall visit the job site to ensure 
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that the installation begins correctly with all installation procedures and guidelines being followed 
and notify the Engineer of his findings.  Failure to notify hereby constitutes acceptance of the Work 
of his licensed applicator (the Contractor) by the Manufacturer. 

 
F. Upon 50 percent completion of the Project, the roof membrane Manufacturer’s Representative shall 

inspect the installation for adherence to installation procedures and guidelines.  The installation shall 
be inspected more frequently if deemed necessary by the Manufacturer, Engineer, Owner or 
Contractor. 

 
G. Upon completion of the installation, an inspection shall be made by a representative of the roof 

membrane Manufacturer to ascertain that the roof system has been installed according to the 
applicable roof membrane Manufacturer’s specifications. 

 
H. All the above indicated job visits shall be documented in writing by the shingle Manufacturer’s 

Representative indicating all problems, concerns, recommendations and directives given to the 
roofing Contractor regarding roof system installation. Copies shall be provided to Engineer within ten 
(10) days of the inspection date. 

 
I. It is the roofing Contractor’s responsibility to arrange the Manufacturer’s inspections. 

 
J. There shall be no deviation made from this Specification or the approved shop drawing without prior 

written approval by the Manufacturer and Engineer. 
 

K. Shop drawings of proposed alternate details shall be submitted to the Engineer for approval prior to 
the start of construction. 

 
L. Proposed alternate detail and application procedures shall comply with Specification, Drawings and 

Manufacturer’s recommendations. 
 

M. The Contractor shall keep a copy of the shingle Manufacturer’s installation instructions and these 
Specifications on site at all times. 

 
1.05   REGULATORY REQUIREMENTS 

 
A. Materials and construction shall meet the following: 

 
1. Underwriters Laboratories, Inc. (UL):  Class A Fire Hazard Classification. 

 
2. Factory Mutual Engineering Corporation (FM):  Windstorm Resistance Classification, FM Data 

Sheets 1-28 (September, 1991 Revision) and 1-49 (Class I-90 Construction); Fire Classification, 
Class 1 (FM Approval Standards). 

 
3. International Conference of Building Officials, Uniform Building Code (UBC). 

 
4. Regional, State, and Local Building Codes and/or Ordinances. 

 
1.06   REFERENCES 

 
A. References shall refer to the most recent standard. 

 
1. American Society for Testing and Materials (ASTM). 
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2. Federal Specifications (FS). 

 
3. Factory Mutual System (FM). 

 
1.07   SPECIAL ROOF CONTRACTOR REQUIREMENTS 

 
A. The Contractor shall provide a Project Foreman with a minimum of tens (10) years documented 

experience in the supervision of roof system installation and shall be knowledgeable in the type of 
roof system specified herein. 

 
B. The Contractor shall not change the Foreman or crew without prior approval of the Engineer. 

 
C. The Contractor’s Foreman shall be present on the job site during the majority of work hours and shall 

be accessible at all times to ensure good project coordination and communication. 
 

D. During the workday should the weather conditions appear to be changing adversely, the Foreman 
shall take preventative measures to allow the roof to be closed to a watertight condition to avoid 
exposure of buildings, equipment and materials. 

 
E. All Work that requires saw cutting, vacuuming and other similar functions that create substantial 

noise and/or vibration shall be coordinated well in advance of the work with the Owner and Engineer. 
 

F. Prior to the start of any roof project, and daily after the start, the Contractor shall review the type of 
space below the roof being worked on to ensure that all special requirements because of occupancy 
type are complied with prior to the start of the Work. 

 
G. Take all necessary precautions to protect the Owner’s property as well as adjacent property, including 

trees, shrubs, buildings, sanitary and storm sewers, water piping, gas piping, electric conduit or cable, 
etc., from any and all damage which may result due to work on this Project. 

 
H. Repair any Work, damaged by failure to provide proper and adequate protection, to its original state 

to the satisfaction of the Owner or remove and replace with new Work at the Contractor’s expense. 
 

1.08   SUBMITTALS 
 

A. Submit shop drawings as required.  Drawings shall show roof edge condition details, roof penetration 
flashing details, standard roof section and all other details required for proper roof system installation 
that are not shown in or that differ from the Specification and Drawings. 

 
B. Submit a list of materials for use in the Work. 

 
C. Submit product data for membrane and base flashing with temperature range for application of 

membrane. 
 

D. Submit membrane Manufacturer’s installation instructions. 
 

E. A total of three (3) copies of each submittal is required. 
 

1.09   PRODUCT DELIVERY, STORAGE AND HANDLING 
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A. Deliver all materials in Manufacturer’s original, unopened containers with Manufacturer’s labels 
intact and legible. 

 
B. Materials shall be stored so as to protect them completely from damage by the elements and 

temperatures.  Storage of materials on ground and/or rooftop shall be protected with waterproof 
(canvas) covering and stored on raised platforms.  The use of pallets or similar type equipment will be 
acceptable. 

 
1. Store cements, primers and Sealants between 40°F and 80°F.  Should they be exposed to low 

temperatures, return to room temperature for several days prior to use. 
 

2. Waterproof (canvas) covering shall be applied in a watertight manner and securely tied at the 
end of each workday or work period. 

 
3. Use of Manufacturer’s product protection wrapping is not acceptable for worksite type 

protection.  The wrapping shall be side-punctured or end-punctured or slashed before covering 
with canvas. 

 
4. No tears in the waterproof (canvas) covering will be allowed. 

 
C. Material storage in warehouse, storage trailer or tent is recommended. 

 
D. Keep lids tightly sealed on all emulsions, solvent-based adhesives, and cements to keep volatiles from 

escaping. 
 

E. Stir adhesives thoroughly before using.  Use mechanical methods of stirring; hand stirring with a 
paddle will not be acceptable. 

 
 

1.10   ENVIRONMENTAL REQUIREMENTS 
 

A. Do not apply ice dam protection, underlayment or shingles during inclement weather or when air 
temperature is below (or is expected to be below) 40°F (5°C). 

 
B. Do not start tear off of existing materials when inclement weather is expected. 

 
1.11   GUARANTEES, WARRANTIES, CERTIFICATES 

 
A. Furnish two copies of the following to the Engineer: 
 

1. Contractor’s Warranty:  The Contractor shall warrant, in writing, that the roof system shall 
remain leak free for a period of five (5) years following completion and that the roof system has 
been installed according to material Manufacturer’s current specifications.  The warranty shall 
cover labor and materials.   

 
2. Shingle Manufacturer’s Roof System Warranty:  The shingle Manufacturer shall furnish an 

Original Cost of Installation of Manufacturer’s Materials Roofing Guarantee.  The guarantee 
shall include the costs of repairs or replacement of both the shingles and the underlayment 
damaged as a result of the shingle failure and necessary to stop leaks which occur during a 
period of twenty (20) years from the date of completion, as a result of workmanship or 
deterioration of the shingle and underlayment system.  Membrane Manufacturer’s Owner 
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Service Manual:  Provide for the Owner an informational manual to include Manufacturer’s 
approved emergency repair procedures and materials, maintenance procedures and customer 
service information. 

 
PART 2 -- PRODUCTS 

 
 The Contractor is responsible for furnishing the following materials in the amount required for completion  
 of the entire Project specified herein. 
 

2.01   ACCEPTABLE MANUFACTURERS 
 

A. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in 
this Section.  No materials specified or approved shall contain asbestos. 

 
B. All materials shall be new unless noted otherwise. 

 
2.02   MATERIALS 

 
A. Shingles:  Asphalt based, fiberglass reinforced, UL Class A rated, UL 997 Wind Resistance, ASTM D 

7158, Class H ASTM D 3161 Type 1, ASTM D 3018 Type 1, ASTM D 3462, AC438 compliant, self 
sealing, granule surfaced “Timberline Natural Shadow Lifetime”  as manufactured by GAF.  Standard 
color to be selected by owner. 

 
B. Starter Strips:  Self-sealing starter shingle “WeatherBlock Eave/Rake Starter Strip” as manufactured 

by GAF.  
 

C. Ice Dam Barrier:  Self-sealing, self-adhering, skid resistant bituminous sheet “WeatherWatch Leak 
Barrier as manufactured by GAF.   

 
D. Underlayment: UV stabilized polypropylene, breathable, non asphaltic ASTM D226 and D4869 

“Deck-Armor Premium Breathable Roof Deck Protection” as manufactured by GAF.  
 

E. Plastic Cement: Asphalt plastic roof cement meeting ASTM D 4586 Type I or II.  
 

F. Fasteners: 
 

1. Roof Nails: Standard round wire, zinc-coated steel or aluminum, 10 to 12 gauge, smooth, barbed 
or deformed shank, with 3/8 to 7/16 diameter heads.  Length must penetrate at least ¾” into solid 
wood or through plywood by at least 1/8:  

 
2. Nails used to secure wood such as fascias, cant strips, blocking and nailers to other wood 

members shall be galvanized and long enough to penetrate 1-1/4”.  Two rows are required, 
staggered when feasible.  Spacing in any one row shall not exceed 24”.  Spacing shall not exceed 
12”, 8’ each way from outside corners.  Withdrawal resistance shall be 100 pounds per nail 
minimum.  (Lag screws of equivalent strength may be used if desired.) 

 
3. Fasteners used to secure lumber to masonry or concrete shall be 1/2” minimum diameter metal 

expansion stud anchors in pre-drilled holes such as Kwik-Bolt II Stud Expansion Anchor by 
Hilti, Inc. or approved equal.  Space fasteners at 12” o.c. (maximum). 

 
4. Fasteners used to secure metal to metal shall be hardened, self-tapping, sheet metal gimlet point 
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type, with hex/washer head and be of compatible material. 
 

5. Other fasteners not specifically described shall be as selected by the Contractor subject to 
approval by the Engineer.  All fasteners shall meet the requirements set forth in FM Data Sheets 
1-28 and 1-49 as appropriate. 

 
6. Proper Vents:  ADO Products Durovent Baffle, 25.3 square inch minimum free area. 

 
7. Power Vents: Herpetarium Side:  AirVent Model PL12 1170 CFM.  Discovery Side: AirVent 

Model HE 15 1500 CFM  
 

PART 3 -- EXECUTION 
 
3.01   DEFINITIONS 

 
A. Bond:  The adhesive and cohesive forces holding two roofing components in intimate contact. 

 
B. The term “phased construction” or “phased application” shall mean the roofing system construction 

or application process in which all parts of cross-section of a roofing system, ice dam protection, roof 
underlayment and roof shingles are not completed for a particular roof area during one day or work 
period. 

 
3.02   EXAMINATION 

 
A. The Contractor shall have the sole responsibility for the accuracy of all measurements and for the 

estimate of material quantities required and necessary to satisfy the requirements of these 
Specifications. 

 
3.03   WORKMANSHIP 

 
A. All roofing work shall be accomplished with a Foreman overseeing the work of the crew who are 

thoroughly skilled in the application of specified materials.  All workmanship to be of the very best 
and shall be done in such a manner as to fulfill the requirements of the Drawings and Specifications. 

 
B. Weather Condition Limitations:  Proceed with roofing work only when existing and forecasted 

weather conditions will permit work to be performed in accordance with the requirements of this 
Specification. 

 
C. After starting the Work, the Contractor shall be responsible for complete moisture integrity of the 

roofing and flashing membrane and for providing a properly applied roof.  Therefore, the Contractor 
shall: 

 
1. Establish and follow application procedures to insure that adequate quantities of materials are 

used. 
 

2. Maintain competent Foreman continuously supervising the Work, with authority to discard 
unsuitable materials and remove unsatisfactory workmen from the Project. 

 
3. Observe all fire precautions involving the storage and handling of roofing materials.  Provide 

adequate quantity of fire extinguishers at worksite. 
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4. Comply with current roofing safety standards at all times. 
 

5. Supervise installation of and be responsible for seeing that roof mechanical and electrical 
equipment, are properly set without damage to the roof.   

 
6. Under no conditions shall any roofing materials be applied before sunrise, or at anytime when 

there are indications of moisture present (rain, mist, dew, frost, and snow). 
 

7. Install only as much roofing material as can be completed and covered in accordance with the 
requirements of this Specification in any one day or work period. 

 
 

8. The Contractor shall install flashing at openings, projections and walls adjoining new roofing 
every day or work period.  If circumstances do not allow this, these areas shall be made 
watertight at the end of each day or work period. 

 
9. Comply with other workmanship requirements as outlined in other Sections of this Specification. 

 
D. The following cold weather (below 40°F) precautions shall be followed when applying the ice dam 

protection to insure proper performance of this Specification. 
 
 
 

3.04   PREPARATION OF SUBSTRATE 
 

A. Clean all deck surfaces prior to installation of leak barrier and underlayment. 
 

B. At areas to receive ice dam protection, fill know holes and cracks with latex filler. 
   

C. Insure that deck is smooth and level, free of moisture and debris.  
 
 

3.05   ICE DAM PROTECTION INSTALLATION 
 

A. Install new metal drip edge tight to back of gutter, lap joints 3 inches. 
 

B. Install two rows of Ice dam protection starting ¼’ back from the outside lip of the sheet metal drip 
edge. Lap the second row onto the first row 3 inches. Lap ends 6 inches. 

 
C. Install the ice dam protection straight and true with no wrinkles or fish mouths per Manufacturer’s 

requirements. 
 

 
3.06   UNERLAYMENT INSTALLATION 

 
A. Install underlayment over ice dam protection and plywood deck, laping each row 3 inches, with 6 

inch end laps. 
 

B. Fasten side and end laps at 6 inches on center, fasten middle of roll and 12 inches on center.  For 
extended exposure to rain or high winds, completely cover all side and end laps and fasteners with 
tape.  
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C. Install underlayment straight and true with no wrinkles for fish mouths per manufactures 

recommendations. 
 

D. At roof penetrations, install ice dam barrier over underlayment and seal onto penetration.   
The barrier should lap onto the penetration 2 inches and onto the underlayment 6 inches. 

 
3.06   SHINGLE INSTALLATION 

 
A. Avoid breaking shingles in cold weather, do not drop bundles or break them over the ridge and handle 

carefully when temperatures approach 40 degrees.  
 

B. Handle carefully in hot weather and avoid traversing completed areas to avoid damaging shingle 
surface. 
 

C. Secure shingles with 6 nails per shingle, nails must penetrate deck at least 1/8”.  Nail no closer than 6 
inches to a valley. 
 

D. Place the nails in the location designated by the manufacturer. 
 

E. Place the shingles with course staggering as recommended by the manufacturer.  Racking of the 
shingles will not be allowed. 
 

F. Install the shingles straight and true, with the manufacturers recommended exposure. 
 

G. Stage the work so that traffic over completed roofing is minimized. 
 
 

 
--- END OF SECTION --- 
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	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide . re-roofing of the Henry Vilas Zoo Herpetarium.
	B. Work by Owner:  Not applicable.
	C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.

	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by others and work by Owner.
	B. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.
	C. Coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest issue).
	B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's option.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:  there are no alternates proposed for this project.

	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Refer to Drawings for recommended work sequence and duration.
	E. Contractor shall provide Public Works Project Engineer with work plan that ensures the Work will be completed within required time of completion.
	F. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.8 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.9 CONFERENCES
	A. Project shall have pre-bid conference; see Instructions to Bidders.
	B. Owner will schedule preconstruction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene pre-installation conference at project site prior to commencing work of Section.

	1.10 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) per week with Public Works Project Manager.
	B. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	C. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	D. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.
	E. Day & time of progress meetings to be determined at pre-construction meeting.

	1.11 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.12 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.13 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.14 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.15 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.16 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.17 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.19 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.20 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.21 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.22 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.23 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Smoking is prohibited on Dane County property.
	B. Owner reserves right at any time to dismiss from premises any Contractor or construction personnel that do not uphold requirements of this Section.
	C. Owner shall not be held liable for any lost time, wages, or impacts to construction schedule by any Contractor or construction personnel dismissed for failure to uphold requirements of this Section.
	D. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with Owner, schedule work and store materials so as to interfere as little as po...
	E. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	F. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	G. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	H. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protect, c...
	I. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.

	J. Contractor is not responsible for providing & maintaining temporary toilet facilities.

	1.25 PROTECTION
	A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.

	1.26 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.27 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.29 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date maybe considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.30 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only up to seven (7) business days prior to date of Bid Due Date.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.31 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.32 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.33 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.34 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.35 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.36 OPERATION AND MAINTENANCE MANUAL
	A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all systems, materials, products, equipment, mechanical and electrical equipment and systems supplied and installed in the Work.  Provide electronic version of operatio...

	1.37 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Public Works Project Manager with original marked up redlines of Construction ...
	B. Architect / Engineer shall update original Construction Documents to include all Addendums & any other changes including those provided by Contractor in As-Built Drawings & Specifications.  These updates are project Record Drawings & Specifications.
	C. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings as detailed in Professional Services Agreement.


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.
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	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - Basic Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling may go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed loads...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  28TUwww.countyofdane.com/pwht/recycle/landfill.aspxU28T.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane County’s Special Projects & Materials Manager may be contacted with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be r...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) business days of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall inclu...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.6 RECYCLING
	A. These materials may be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.
	9. Unpainted Gypsum Drywall.
	10. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site 28TUwww.countyofdane.com/pwht/recycle/categories.aspxU28T lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Hackner  at 608/266-4990, or local city, village, town recycling staff listed at s...
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