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DIVISION 1 – GENERAL REQUIREMENTS 
01000 - Basic Requirements 
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DIVISION 16 - ELECTRICAL 
16510 - Interior Luminaire

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
All bidders / proposers wishing to submit a bid / proposal should be 
registered with Dane County Purchasing before bid / proposal opening 
& must be registered before award of contract. Complete a Vendor 
Registration Form at www.danepurchasing.com, or obtain one by 
calling 608/266-4131. 
 

 

DANE COUNTY BEST VALUE CONTRACTORS REGISTRATION PROGRAM 
 

 
All bidders wishing to submit a bid should be registered with Dane 
County Public Works Engineering Division before bid opening & 
must be registered before award of contract. Complete the 
Registration Form in this RFB, or obtain one at 
www.co.dane.wi.us/pwht/pwengineer.aspx. 
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LEGAL NOTICE 

INVITATION TO BID 

 
Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way, 
Madison, WI 53713, will receive sealed Bids until: 
 

2:00 P.M., TUESDAY, SEPTEMBER 9, 2008 

REQUEST FOR BIDS NO. 108114 

DANE COUNTY MULTI-FACILITY LIGHTING UPGRADE 

DANE COUNTY AIRPORT, MADISON & MT. HOREB HIGHWAY GARAGE, 
PARKING RAMP, ZOO & CITY-COUNTY BUILDING 

DANE COUNTY, WISCONSIN 
 
Dane County is inviting Bids for construction services to upgrade the lighting systems in several 
facilities.  Work includes retrofitting older fixtures with more efficient lamps and ballasts and 
some complete fixture replacement. 
 
Request for Bids package may be obtained after 2:00 p.m. on Friday, August 22, 2008, at Dane 
County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way, 
Madison, WI 53713, by calling 608/266-4018, or downloading it from  
www.countyofdane.com/pwht/bid/logon.aspx.  Please call John Schraufnagel, Project Engineer, 
at 608/266-4798, or Dane Bernau at 608/219-2917, for any questions or additional information. 
 
All Bidders wishing to submit Bids should be registered vendor with Dane County Purchasing & 
prequalified as Best Value Contractor before bid opening & must be registered & prequalified 
before award of contract.  Complete Vendor Registration Form at www.danepurchasing.com or 
obtain one by calling 608/266-4131.  Complete Prequalification Application for Contractors at 
www.co.dane.wi.us/pwht/pwengineer.aspx or obtain one by calling 608/266-4018. 
 
 

PUBLISH: AUGUST 14 & 21, 2008 - WISCONSIN STATE JOURNAL 

 AUGUST 18 & 25, 2008 - WESTERN BUILDER 
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1.  GENERAL 
 
A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.  

Successful Bidder shall be required to provide all the Work that is shown on Drawings, set 
forth in Specifications, or reasonably implied as necessary to complete Contract for this 
project. 

 
B. Bidder are strongly encouraged to visit the sites to become acquainted with adjacent areas, 

means of approach to site, conditions of actual site and facilities for delivering, storing, 
placing, and handling of materials and equipment. 

 
C. Failure to visit site or failure to examine any and all Construction Documents will in no way 

relieve successful Bidder from necessity of furnishing any necessary materials or equipment, 
or performing any work, that may be required to complete the Work in accordance with 
Drawings and Specifications.  Neglect of above requirements will not be accepted as reason 
for delay in the Work or additional compensation.  Contacts for each site are as follows: City-
County Building – Tim Thronson (Office: 608-266-4350, Cell: 608-444-9570), Madison and 
Mt. Horeb Highway Garage – Jeff Lukken (Office: 608-266-9058), Parking Ramp – Karen 
Shevet-Dinah (Office: 608-266-4360, Cell: 608-575-9520), Airport Maintenance Building – 
Greg Kerkenbush (Office: 608-246-3396, Cell: 608-575-6337), Henry Vilas Zoo – Jim 
Hubing (Office: 608-266-4708). 

 

2.  DRAWINGS AND SPECIFICATIONS 
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A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General 
Conditions of Contact, are enumerated in Document Index of these Construction Documents. 

 
B. Complete sets of Drawings and Specifications for all trades will be issued to all Bidders, 

irrespective of category of work to be bid on, in order that all Bidders may be familiar with 
work of other trades as they affect their bid. 

 

3.  INTERPRETATION 
 
A. No verbal explanation or instructions will be given in regard to meaning of Drawings or 

Specifications before Bid Opening.  Bidders shall bring inadequacies, omissions or conflicts 
to County or Architect / Engineer’s attention at least ten (10) days before Bid Opening.  
Prompt clarification will be available to all bidders by Addendum. 

 
B. Failure to so request clarification or interpretation of Drawings and Specifications will not 

relieve successful Bidder of responsibility.  Signing of Contract will be considered as 
implicitly denoting that Contractor has thorough understanding of scope of the Work and 
comprehension of Construction Documents. 

 
C. County Engineer will not be responsible for verbal instructions. 
 

4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR) 
 
A. Before award of Contract can be approved, County shall be satisfied that Bidder involved 

meets following requirements: 
1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of 

Division of work being bid and type of work completed is similar to that being bid.  If 
greater magnitude of experience is deemed necessary, other than size or value of work, 
such requirements will be described in appropriate section of Specifications. 

 
2. Maintains permanent place of business. 
 
3. Can be bonded for terms of proposed Contract. 

 
4. Has record of satisfactorily completing past projects.  Criteria which will be considered in 

determining satisfactory completion of projects by bidder will include: 
a) Completed contracts in accordance with drawings and specifications. 
b) Diligently pursued execution of work and completed contracts according to 

established time schedule unless Owner grants extensions. 
c) Fulfilled guarantee requirements of construction documents. 
d) Is not presently on ineligible list maintained by County’s Department of 

Administration for noncompliance with equal employment opportunities and 
affirmative action requirements. 

e) Authorized to conduct business in Wisconsin.  By submitting Bid, bidder warrants 
that it has: complied with all necessary requirements to do business in State of 
Wisconsin; that persons executing contract on its behalf are authorized to do so; and, 
if corporation, that name and address of bidder’s registered agent are as set forth in 
Contract.  Bidder shall notify County immediately, in writing, of any change in its 
registered agent, their address, and bidder’s legal status.  For partnership, term 
“registered agent” shall mean general partner. 
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B. County’s Public Works Project Engineer will make such investigations as are deemed 
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to 
County’s Public Works Project Engineer or designee all such information and data for this 
purpose as County’s Public Works Project Engineer may request.  County reserves right to 
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy County that 
bidder is responsible and qualified to carry out obligations of Contract and to complete the 
Work contemplated therein. 

 

5.  BID GUARANTEE 
 
A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than 

five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is 
accepted, Bidder will execute and return proposed Contract and Performance and Payment 
Bonds within ten (10) days after being notified of acceptance of Bid.  Company issuing bonds 
must be licensed to do business in Wisconsin. 

 
B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will 

not be read at Bid Opening. 
 
C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and 

Payment Bonds, check will be returned to Bidder.  In case Bidder fails to deliver such 
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as 
liquidated damages. 

 
D. All checks tendered as bid guarantee, except those of three lowest qualified, responsible 

bidders, will be returned to their makers within three (3) days after Bid Opening.  All such 
retained checks will be returned immediately upon signing of Contract and Performance and 
Payment Bonds by successful Bidder. 

 

6.  WITHDRAWAL OF BIDS 
 
A. Bids may be withdrawn by written request received from bidder or authorized representative 

thereof prior to time fixed for Bid Opening, without prejudice to right of bidder to file new 
Bid.  Withdrawn Bids will be returned unopened.  Negligence on part of bidder in preparing 
their Bid confers no right for withdrawal of Bid after it has been opened. 

 
B. No Bid may be withdrawn for period of sixty (60) days after Bid Opening date. 
 
C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s 

guarantee by giving written Notice of Intent not to execute Contract to County within 
seventy-two (72) hours of Bid Opening. 

 

7.  CONTRACT FORM 
 
A. Sample copy of contract that successful Bidder will be required to enter into is included in 

these Construction Documents and bidders are required to familiarize themselves with all 
conditions contained therein. 

 

8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS 
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A. In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into 
any contract involving receipts or disbursements of more than $7,500.00 in a year, in which 
they have private pecuniary interest, direct or indirect if at same time they are authorized to 
take official action with respect to making of this Contract.  Any contract entered into in 
violation of this Statute is void and County incurs no liability thereon.  This subsection does 
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in 
criminal courts of this state. 

 

9.  EMERGING SMALL BUSINESS PROVISIONS 
 
A. Emerging Small Business Definition.  For purposes of this provision, ESB is defined as: 

1. Independent business concern that has been in business minimum of one year;  
 
2. Business located in State of Wisconsin;  
 
3. Business comprised of less than 25 employees;  
 
4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over 

past three years; and  
 
5. Business does not have history of failing to complete projects. 

 
B. Emerging Small Business (ESB) Involvement.  Bidder shall make good faith effort to 

award minimum of ten percent (10%) of the Work to ESBs.  Bidder shall submit report to 
Dane County Contract Compliance Officer within twenty-four (24) hours after Bid Opening 
demonstrating such efforts.  Good faith efforts means significant contact with ESBs for 
purposes of soliciting bids from them.  Failure to make or demonstrate good faith efforts will 
be grounds for disqualification. 

 
C. Emerging Small Business Report.  Emerging Small Business Enterprise Report is to be 

submitted by Bidder in separate envelope marked “Emerging Small Business Report”.  This 
report is due by 2:00 p.m. following specified twenty-four (24) hours after Bid Opening.  
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive. 

 
D. ESB Goal.  Ten percent (10%) ESB participation is goal of this project.  ESB utilizations are 

shown as percentage of total Bid.  If Bidder meets or exceeds specified goal, Bidder is only 
required to submit Form A - Certification, and Form B - Involvement.  Goal shall be met if 
Bidder qualifies as ESB. 

 
E. Report Contents.  Following award of Contract, Bidder shall submit copies of executed 

contracts for all Emerging Small Businesses.  Emerging Small Business Report shall consist 
of these: 
1.  Form A - Certification; 
 
2.  Form B - Involvement; 
 
3.  Form C - Contacts; 
 
4.  Form D - Certification Statement (if appropriate); and 
 
5.  Supportive documentation (i.e., copies of correspondence, telephone logs, copies of 

advertisements). 
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F. ESB Listing.  Bidders will solicit bids from ESB listing provided by Dane County. 
 
G. ESB Certification.  All contractors, subcontractors and suppliers seeking ESB certification 

must complete and submit Emerging Small Business Certification Application to Dane 
County Contract Compliance Program. 

 
H. Certification Statement.  If ESB firm has not been certified by County as ESB prior to 

submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless 
firm provides “Form D - Certification Statement”.  Certification statement must be completed 
and signed by ESB firm. 

 
I. Questions.  Questions concerning Emerging Small Business provisions shall be directed to: 

Dane County Contract Compliance Officer 
City-County Building, Room 421 
210 Martin Luther King, Jr. Blvd. 
Madison, WI  53703 
608/266-5623 

 
J. Substituting ESBs.  In event of any significant changes in subcontract arrangements or if 

need arises to substitute ESBs, Bidder shall report such proposed changes to Contract 
Compliance Officer to making any official changes and request authorization to substitute 
ESB firm.  Bidder further agrees to make every possible effort to replace ESB firm with 
another qualified ESB firm. 

 
K. Good Faith Efforts.  Good faith efforts can be demonstrated by meeting all of these 

obligations: 
1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood 

of meeting ESB goal including, where appropriate, breaking down Contract into smaller 
units to facilitate ESB participation. 

 
2. Advertising in general circulation, trade associations, and women / minority focus media 

concerning subcontracting opportunities. 
 
3. Providing written notices to reasonable number of specific ESBs that their interest in 

Contract was being solicited in sufficient time to allow ESBs to participate effectively. 
 
4. Following up on initial solicitations of interest by contacting ESBs within five (5) 

working days prior to Bid Opening date to determine with certainty whether ESB were 
interested, to allow ESBs to prepare bids. 

 
5. Providing interested ESB with adequate information about Drawings, Specifications and 

requirements of Contract. 
 
6. Using services of available minority, women and small business organizations and other 

organizations that provide assistance in recruitment of MBEs / WBEs / ESBs. 
 
7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without 

sound reason based on thorough investigation of their capabilities. 
 
8. Submitting required project reports and accompanying documents to County’s Contract 

Compliance Officer within twenty-four (24) hours after Bid Opening. 
 

RFB No. 108114 ITB - 5  rev. 07/08 



L. Appeals Disqualification of Bid.  Bidder who is disqualified may appeal to Public Works & 
Transportation Committee and Equal Opportunity Commission. 

 

10.  METHOD OF AWARD - RESERVATIONS 
 
A. Following will be basis of award of Contract, providing cost does not exceed amount of funds 

then estimated by County as available to finance Contract(s): 
1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work 

comprising project, combined with such additive Owner accepted alternates. 
 
2. County reserves right to reject all bids or any bid, to waive any informality in any bid, 

and to accept any bid that will best serve interests of County. 
 
3. Unit Prices and Informational Bids will not be considered in establishing low bidder. 

 

11.  SECURITY FOR PERFORMANCE AND PAYMENTS 
 
A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish 

Performance and Payment Bonds as specified in Article 29 of General Conditions of 
Contract.  Surety Company shall be licensed to do business in Wisconsin.  Performance and 
Payment Bonds must be dated same date or subsequent to date of Contract.  Performance and 
Payment Bonds must emulate information in Sample Performance and Payment Bonds in 
Construction Documents. 

 
B. Provide certified copy of power of attorney from Surety Company showing that agent who 

signs Bond has power of attorney to sign for Surety Company.  Secretary or Assistant 
Secretary of company must sign this certification, not attorney-in-fact.  Certification must 
bear same or later date as Bond.  Power of Attorney must emulate model power of attorney 
information detailed in Sample Performance and Payment Bonds. 

 
C. If Bidder is partnership or joint venture, State certified list, providing names of individuals 

constituting partnership or joint venture must be furnished.  Contract itself may be signed by 
one partner of partnership, or one partner of each firm comprising joint venture, but 
Performance and Payment Bonds must be signed by all partners. 

 
D. If Bidder is a corporation, it is necessary that current certified copy of resolution or other 

official act of directors of corporation be submitted showing that person who signs Contract 
is authorized to sign contracts for corporation.  It is also necessary that corporate seal be 
affixed to resolution, contract, and performance and payment bonds.  If your corporation has 
no seal, it is required that above documents include statement or notation to effect that 
corporation has no seal. 

 

12.  TAXES 
 
A. Bidder shall include in Bid, all Sales, Consumer, Use and other similar taxes required by law. 
 
B. In accordance with Wisconsin Statue 71.80(16)(a), successful nonresident bidder, whether 

incorporated or not, and not otherwise regularly engaged in business in this state, shall file 
surety bond with State of Wisconsin Department of Revenue payable to Department of 
Revenue, to guarantee payment of income taxes, required unemployment compensation 
contributions, sales and use taxes and income taxes withheld from wages of employees, 
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together with any penalties and interest thereon.  Amount of bond shall be three percent (3%) 
of Contract or subcontract price on all contracts of $50,000 or more. 

 

13.  SUBMISSION OF BIDS 
 
A. All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made 

on this Bid Form will be considered.  Entire Bid Form and other supporting documents, if 
any, shall be removed or copied from Construction Documents, filled out, and submitted in 
manner specified hereinafter.   Submit completed Bid Bond with Bid as well. 

 
B. No bids for any subdivision or any sub-classification of this Work, except as indicated, will 

be accepted.  Any conditional Bid, amendment to Bid Form or appended item thereto, or 
inclusion of any correspondence, written or printed matter, or details of any nature other than 
that specifically called for, which would alter any essential provision of Construction 
Documents, or require consideration of unsolicited material or data in determining award of 
Contract, will disqualify Bid.  Telecommunication alterations to Bid will not be accepted. 

 
C. Bidders must submit single Bid for all the Work. 
 
D. Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case 

of conflict, written word amounts will govern. 
 
E. Addenda issued after Bid Letting shall become part of Construction Documents.  Bidders 

shall acknowledge receipt of such addenda in appropriate space provided on Bid Form.  Bid 
will be rejected if receipt of any particular addendum applicable to award of Contract has not 
been acknowledged on Bid Form. 

 
F. All bidders are encouraged to submit their bids in special printed bid envelope available at 

Dane County Public Works, Highway & Transportation Department - Public Works 
Engineering Division.  Bids submitted in any other type of envelope run risk of not being 
identified as bid and County shall not be liable therefore in any respect.  Bids shall be signed, 
sealed and delivered at place and before time of closing designated in Invitation to Bid, and 
identified with project name, bid number, location, category of work being bid upon, Bid 
Opening date, name and address of bidder. 

 
G. Bidder shall be responsible for sealed Bid being delivered to place designated for Bid 

Opening on or before date and time specified.  Bids received after time of closing will be 
rejected and returned to bidder unopened. 

 
H. Bid will be considered invalid and will be rejected if bidder has not signed it. 
 
I. Faxed Bids will not be accepted. 
 
H. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification 

form, included in these Construction Documents. 
 

14.  SUBCONTRACTOR LISTING 
 
A. Bidders shall be required to submit list of subcontractors. 
 

15.  ALTERNATE BIDS 
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A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings 
and Specifications to determine extent various changes and conditions will affect Bid. 

 
B. Space is provided in Bid Form for requested Alternate Bids.  Failure to submit bid for any 

requested Alternate Bids may result in rejection of entire Bid. 
 
C. Bidder shall state amount to be added / subtracted to Base Bid for providing alternates,  

including all incidentals, omissions, additions, and adjustments as may be necessary or 
required by such changes.  If there is no difference in price, Bidder shall state, “No Change”. 

 
D. Descriptions of requested Alternate Bids are as set forth in Construction Documents. 
 

16.  INFORMATIONAL BIDS 
 
A. Bidder shall state amount that is included in Base Bid for all equipment, materials and labor 

required to complete the Work described.  Informational bids are amounts requested for 
accounting purposes and for allocation of funds only.  It is not intended to omit any of the 
Work described or related items from this project. 

 
B. Description of requested Informational Bids, if any, is as set forth in Construction 

Documents. 
 

17.  UNIT PRICES 
 
A. Provide unit prices where requested on Bid Form.  Unit prices will include all costs for 

miscellaneous materials, labor, insurance, taxes, overhead and profit necessary to perform 
specified work.  Estimated quantities are approximate only.  Payment will be based upon 
actual quantities placed, provided or installed.  Failure to provide requested unit prices may 
result in rejection of entire Bid.  Owner will provide fixtures, ballasts, lamps, and conversion 
kits.  All other supplies to be provided by contractor. 

 
B. County reserves right to accept or reject any unit prices as given in Bid. 
 
C. Bidder shall refer to Bid Form and applicable specification section to determine basis of unit 

measure and detailed information related to each unit price item requested. 
 

18.  COMMENCEMENT AND COMPLETION 
 
A. Successful Bidder shall commence work when schedule and weather permit, but no later than 

stated in Bid Form.  Contractor shall pursue the Work regularly and continuously at 
reasonable rate to insure completion of the Work within time stated in Bid. 

 
B. Should it be found impossible to complete the Work on or before time specified for 

completion, written request may be submitted for extension of time setting forth reasons 
believed to justify granting of such request.  Refer to Article 20 of General Conditions of 
Contract. 

 

19.  WORK BY COUNTY 
 
A. County to supply all fixtures, ballasts, lamps, and conversion kits. 
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20.  SPECIAL HAZARDS COVERAGE 
 
A. If hazardous materials abatement work is required by Construction Documents, successful 

Bidder shall provide necessary Pollution Insurance that specifically includes coverage for 
hazardous materials abatement work as called for under “Insurance” in Supplementary 
Conditions. 

 
B. Owner will remove and dispose of any hazardous material that may interfere with specified 

work.

RFB No. 108114 ITB - 9  rev. 07/08 



FORM A 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION 
 
 
In accordance with General Conditions of Contract, submit this Emerging Small Business Report 
within 24 hours after Bid Opening. 
 
 
PROJECT NAME:    
 
   
 
BID NO.:    BID OPENING DATE:    
 
 
BIDDER INFORMATION 
 
COMPANY NAME:    
 
ADDRESS:    
 
   
 
TELEPHONE NO.:    
 
CONTACT PERSON:    
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FORM B 
 
DANE COUNTY Page ___ of ___ 
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT (Copy this Form as necessary to provide complete information) 
 
COMPANY NAME:    
 
PROJECT NAME:    BID NO.:    
 
 
ESB NAME:    CONTACT PERSON:    
 
ADDRESS:    PHONE NO.:    
 
CITY:    STATE:    ZIP:    
 
Indicate percentage of financial commitment to this ESB:   %  Amount:  $ 
 
 
ESB NAME:    CONTACT PERSON:    
 
ADDRESS:    PHONE NO.:    
 
CITY:    STATE:    ZIP:    
 
Indicate percentage of financial commitment to this ESB:   %  Amount:  $ 
 
 
ESB NAME:    CONTACT PERSON:    
 
ADDRESS:    PHONE NO.:    
 
CITY:    STATE:    ZIP:    
 
Indicate percentage of financial commitment to this ESB:   %  Amount:  $ 
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FORM C 
 
DANE COUNTY Page ___ of ___ 
EMERGING SMALL BUSINESS REPORT - CONTACTS (Copy this Form as necessary to provide complete information) 
 
COMPANY NAME:    
 
PROJECT NAME:    BID NO.:    
 
 

 
ESB FIRM NAME 
CONTACTED     

            

 DATE  
PERSON 
CONTACTED  

DID 
ESB 
BID?

DID YOU 
ACCEPT 
BID?  

REASON FOR 
REJECTION 

1)

2)            

3)            

4)            

5)            

6)            

7)            
 



 

FORM D 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT 
 
 
I,   ,   of 
 Name Title 
 
  certify to best of my knowledge and 
Company 
 
belief that this business meets Emerging Small Business definition as indicated in Article 9 and  
 
that information contained in this Emerging Small Business Report is true and correct. 
 
 
 
    
Bidder’s Signature Date 
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BID FORM 

BID NO. 108114 
PROJECT: DANE COUNTY MULTI-FACILITY LIGHTING UPGRADE 
 DANE COUNTY AIRPORT, MADISON & MT. HOREB HIGHWAY 

GARAGE, PARKING RAMP, ZOO & CITY-COUNTY BUILDING 
 
TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT ENGINEER 
 1919 ALLIANT ENERGY CENTER WAY 
 MADISON, WISCONSIN  53713 

 
BASE BID  - UNIT PRICING 
Dane County is inviting Bids for construction services to upgrade the lighting systems in several 
facilities.  Work includes retrofitting older fixtures with more efficient lamps and ballasts and 
some complete fixture replacement.  All quantities are approximate.  Contractor will be paid 
based on actual amount installed.  Quantities provided for retrofitting T12 fixtures with 4’ and 8’ 
T8 lamps have been combined and will be bid at the same unit pricing.   
 
The undersigned shall examine the site where the Work is to be executed, become familiar with 
local conditions affecting the cost of the Work, and carefully examine the Specifications and all 
other Construction Documents and Addenda thereto prepared by Dane County Department of 
Public Works, Highway & Transportation.  The undersigned hereby agrees to provide all labor, 
equipment, miscellaneous materials, and services necessary for the complete and satisfactory 
execution of the entire Work, as specified in the Construction Documents, for the Base Bid unit 
pricing as follows: 
 

• Terminate and replace approximately 64 high-bay 250 watt high pressure sodium fixtures 
and 120 volt fused ballasts at approximately 26’ height with 64 new Owner supplied 4’, 6-
lamp T5 linear fluorescent fixtures, lamps, and ballast.  Fixtures will be chain hung down to 
the bottom of the steel beams, directly below the rafters.  The majority of this work will be at 
the Airport Airfield Maintenance Building:  

  64 @  $ /EA. =   

 Total:   $ 
 Numeric Price 
 
 

• Terminate and replace approximately 10 high-bay 200 watt incandescent bulbs and fixtures 
with 10 new Owner supplied 4-lamp T5 linear fluorescent fixtures, lamps, and ballast, chain 
hung from the concrete deck which is approximately 18’ high.  The majority of this work will 
be at the City-County Building:  

  10 @  $ /EA. =   

 Total:   $ 
 Numeric Price 
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• Terminate and replace approximately 22 high-bay T12 linear fluorescent fixtures with 22 – 
new Owner supplied 6-lamp T5 linear fluorescent fixtures, lamps, and ballast, chain hung from 
the rafters which are approximately 18’ high.  The majority of this work will be at the 
Madison & Mt. Horeb Highway Garage:  

  22 @  $ /EA. =   

 Total:   $ 
 Numeric Price 
 
 

• Replace the lamps, ballasts, and end caps of approximately 250 - 1 lamp low-bay T12 
fixtures with new Owner supplied HPT8 linear fluorescent lamps, ballasts, and end-caps.  The 
majority of this work will be at the City-County Building and Dane County Parking Ramp:  

  250 @  $ /EA. =   

 Total:   $ 
 Numeric Price 
 
 

• Replace the lamps, ballasts, and end caps of approximately 1,200 - 2 lamp low-bay T12 
fixtures with new Owner supplied HPT8 linear fluorescent lamps, ballasts, and end-caps.  The 
majority of this work will be at the City-County Building and Madison Highway Garage:  

  1,200 @  $ /EA. =   

 Total:   $ 
 Numeric Price 
 

• Replace the lamps, ballasts, and end caps of approximately 120 - 2 lamp high-bay T12 
fixtures with new Owner supplied HPT8 linear fluorescent lamps, ballasts, and end-caps.  The 
majority of this work will be at the Madison and Mt. Horeb Highway Garage:  

  120 @  $ /EA. =   

 Total:   $ 
 Numeric Price 

 

• Replace the lamps, ballasts, and end caps of approximately 25 - 3 lamp low-bay T12 fixtures 
with new Owner supplied HPT8 linear fluorescent lamps, ballasts, and end-caps.  The majority 
of this work will be at the City-County Building and Dane County Parking Ramp:  

  25 @  $ /EA. =   

 Total:   $ 
 Numeric Price 
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• Replace the lamps, ballasts, and end caps of approximately 520 - 4 lamp low-bay T12 
fixtures with new Owner supplied HPT8 linear fluorescent lamps, ballasts, and end-caps.  The 
majority of this work will be at the City-County Building and Madison Highway Garage:  

  520 @  $ /EA. =   

 Total:   $ 
 Numeric Price 
 

• Remove existing switches and install approximately 50 hardwired, Owner supplied – dual 
technology ultrasonic sensors / passive infrared sensors.  All sensors will be wall mounted at 
switch locations.  The majority of this work will be at the City-County Building and Madison 
Highway Garage:  

  50 @  $ /EA. =   

 Total:   $ 
 Numeric Price 
 

• Hourly rate of master electrician for any additional miscellaneous work that may be required 
to update the lighting systems:  

  20 Hr. @  $ /Hr. =   

 Total:   $ 
 Numeric Price 
 
 

• Hourly rate of journeyman for any additional miscellaneous work that may be required to 
update the lighting systems:  

  20 Hr. @  $ /Hr. =   

 Total:   $ 
 Numeric Price 
 
 

• Hourly rate of electrician laborer for any additional miscellaneous work that may be 
required to update the lighting systems:  

  20 Hr. @  $ /Hr. =   

 Total:   $ 
 Numeric Price 
 
 

TOTAL BASE BID  - UNIT PRICING 
 

 Grand Total:   $ 
 Numeric Price 
 
  and   /100  Dollars 
  Written Price 
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Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 
 
 

Addendum No(s).    through   
 
Dated    

 
In order to receive projected Focus on Energy Rebates, Dane County Public Works must have 
this project completed by November 15, 2008.  Assuming this Work can be started by September 
22, 2008, what dates can you commence and complete this job? 
 
 
Commencement Date:     Completion Date:    
   (final, not substantial) 
 
 
Name of Bidder:    
 
Address:    
 
Telephone No.:     Fax No.:    
 
Contact Person:    
 
 

SIGNATURE:    
 (Bid is invalid without signature) 
 
 
 

BID CHECK LIST: 
These items must be included with Bid or completed before bidding 

 Bid Form  Bid Bond  Fair Labor Practices Certification 
 Best Value Qualified Contractor   Vendor Registration 
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FAIR LABOR PRACTICES CERTIFICATION 

 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a proposal, bid or application for a 
contract with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 

 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.11(28)(a) is as follows: 
(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated 
any statute or regulation regarding labor standards or relations within the last seven years. 
The purchasing manager shall investigate any such finding and make a recommendation to 
the committee, which shall determine whether the conduct resulting in the finding affects the 
bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
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DANE  COUNTY  DEPARTMENT of PUBLIC 
WORKS, HIGHWAY and TRANSPORTATION 

County Executive 1919 Alliant Energy Center Way � Madison, Wisconsin  53713 Commissioner / Director 
 Kathleen M. Falk Phone:  (608) 266-4018 � FAX:  (608) 267-1533 Gerald J. Mandli 

  

 

 

BEST VALUE CONTRACTING APPLICATION  

APPLICATION 
 

CONTRACTORS/LICENSURE APPLICANTS 
 
The Dane County Department of Public Works requires all contractors to be prequalified as a best 
value contractor with the County prior to being awarded a contract.  In addition, the County 
prequalifies potential contractors and sub-contractors who wish to work on County contracts.  
Subcontractors must become prequalified ten days prior to commencing work under any Dane County 
Public Works Contract.  Potential subcontractors are urged to become prequalified as early as possible.  
This document shall be completed, properly executed, along with the necessary attachments and 
additional information that the County requires for the protection and welfare of the public in the 
performance of a County contract. 
 
Contractors or subcontractors of any tier who attain prequalification status will retain that status for a 
period of two years from the date of qualification.  The Contractor shall notify the Dane County 
Department of Public Works within 15 days of any changes to its business or operations that are 
relevant to the prequalification application.  Failure to do so could result in suspension, revocation of 
the contractor’s prequalification, debarment from County contracts for up to three years or other 
sanctions available under the law.  
     
No contracts will be awarded for construction work performed on Dane County projects unless the 
contractor is currently approved as a Wisconsin Trade Trainer (WTT) or has applied for approval as an 
Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and agrees to 
an acceptable apprenticeship program. If you are not currently approved as a Wisconsin Trade Trainer, 
or have not applied for approval as an Apprenticeship Trade Trainer, please contact the Department of 
Workforce Development – Bureau of Apprenticeship Standards at (608)266-3133 or visit their web 

site at www.wisconsinapprenticeship.org. 
 

EXEMPTIONS 
 

• Contractors or subcontractors of any tier attain prequalification status with Dane County if the 
contractor has current Executive Order 108 precertification status with the State of Wisconsin. 

• Contractors who employ less than five (5) apprenticeable trade workers are not required to 
prequalify. 

• Contractors performing work that does not apply to an apprenticeable trade, as outlined in 
Appendix A. 

• The contractor/subcontractor provides sufficient documentation to demonstrate one or more of the 
following:  

o apprentices are not available in a specific geographic area; or  
o the applicable apprenticeship program is unsuitable or unavailable; or  
o there is a documented depression of the local construction market which prevents 

compliance. 
 
 

 



 

  

SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, including 

equipment, personnel and financial resources, necessary to perform the work 
required for any project or obtain the same through the use of responsible, 
qualified subcontractors? 

Yes:                   No:          

2 Will your firm possess all valid, effective licenses, registrations or certificates 
required by federal, state, county, or local law, which are necessary for the type 
of work to be performed including, but not limited to, those for any type of 
trade work or specialty work? 

 Yes:                   No:          

3 Will your firm meet all bonding requirements as required by applicable law or 
contract specifications? 

Yes:                   No:          

4 Will your firm meet all insurance requirements as required by applicable law or 
specifications, including general liability insurance, workers compensation 
insurance and unemployment insurance requirements? 

Yes:                   No:          

5 Will your firm maintain a substance abuse policy for employees hired for public 
works contracts that comply with Wis. Stats. Sec. 103.503? 

Yes:                   No:          

6 Does your firm acknowledge that it must pay all craft employees on public 
works projects the wage rates and benefits required under Section 66.0903 of 
the Wisconsin Statutes? 

Yes:                   No:          

7 Will your firm fully abide by the equal opportunity and affirmative action 
requirements of all applicable laws, including County ordinances?  

Yes:                   No:          

8 In the past three (3) years, has your firm had control or has another corporation, 
partnership or other business entity operating in the construction industry 
controlled it? If so, please attach a statement explaining the nature of the firm 
relationship? 

Yes:                   No: 
If Yes, attach details.         

9 In the past three (3) years, has your firm had any type of business, contracting 
or trade license, certification or registration revoked or suspended? 

Yes:                   No:  
If Yes, attach details.         

10 In the past three (3) years, has your firm been debarred by any federal, state or 
local government agency? 

Yes:                   No:          
If Yes, attach details.         

11 In the past three (3) years, has your firm defaulted or failed to complete any 
contract? 

Yes:                   No:          
If Yes, attach details.         

12 In the past three (3) years, has your firm committed a willful violation of 
federal, state or local government safety laws as determined by a final decision 
of a court or government agency authority. 

Yes:                   No:          
If Yes, attach details.         

13 In the past three (3) years, has your firm been in violation of any law relating to 
your contracting business where the penalty for such violation resulted in the 
imposition of a penalty greater than $10,000? 

Yes:                   No:          
If Yes, attach details.         

14 Is your firm Executive Order 108 precertified with the State of Wisconsin? Yes:                   No:          

15 Is your firm an active Wisconsin Trade Trainer as determined by the Wisconsin 
Bureau of Apprenticeship Standards and listed at: 
http://dwd.wisconsin.gov/apprenticeship/executive_order108.htm ? 

Yes:                   No:          

16 Is your firm exempt from being prequalified with Dane County? Yes:                   No:         
If Yes, attach reason for 
exemption.         

17 Does your firm acknowledge that in doing work under any County Public 
Works Contract, it will be required to use as subcontractors only those 
contractors that are also prequalified with the County or become so ten days 
prior to commencing work? 

Yes:                   No:          

 
 
 
 
 
 
 



 

  

SIGNATURE  SECTION 

 
 
Your firm’s Officer, or the individual who would sign a bid and/or contract documents must sign this document. 

 
 
I do hereby certify that all statements herein contained are true and correct to the best of my knowledge: 

  
      

    
Signature  Date 

 

 

  
Printed or Typed Name and Title 

 
 
 
 

NAME AND ADDRESS OF CONTRACTOR 

Name of Firm  

Address  

City, State, Zip  

Telephone Number  

Fax Number  

E-mail Address  
 
 
 

  
 

REMEMBER! 
 
 
Return all to forms and attachments, or questions to:   

 

JOHN SCHRAUFNAGEL 

EMAIL: SCHRAUFNAGEL@CO.DANE.WI.US 

OFFICE: (608)266-4798,  CELL: (608)575-3374,  FAX: (608)267-1533 

 

 

ATTN: JOHN SCHRAUFNAGEL 

DANE COUNTY DEPARTMENT OF PUBLIC WORKS 
1919 ALLIANT ENERGY CENTER WAY 

MADISON, WI 53713 

 

 
 

  



 

  

APPENDIX A 

APPENDIX A 
APPRENTICEABLE TRADES 
 

Bricklayer 
Carpenter 
Cement Mason (Concrete Finisher) 
Cement Mason (Heavy Highway) 
Construction Craft Laborer 
Data Communications Installer 
Electrician 
Environmental Systems Technician/HVAC Service Technician/HVAC Install/Service 
Glazier  
Heavy Equipment Operator/Operating Engineer 
Insulation Worker (Heat & Frost) 
Iron Worker (Assembler, Metal Buildings) 
Painter/Decorator 
Plasterer 
Plumber 
Roofer/Waterproofer 
Sheet Metal Worker 
Sprinkler Fitter 
Steamfitter (Service & Refrigeration) 
Taper/Finisher 
Telecommunications (Voice, Data & Video) Installer/Technician 
Tile Setter 

 
 



 

COUNTY OF DANE 

PUBLIC WORKS CONTRACT 

 
Contract No.    Bid No.  108114
 
 
Authority:  Res.   , 2007-08 
 
THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and      (hereafter, “CONTRACTOR”), and 
 

W I T N E S S E T H : 

 
 
WHEREAS, COUNTY, whose address is c/o Associate Public Works Director, 1919 Alliant 
Energy Center Way, Madison, WI 53713, desires to have CONTRACTOR perform the Dane 
County Multi-Facility Lighting Upgrade at the Airport, Highway Garage, Parking Ramp, Zoo, 
and City-County Building, as specified in the Contract Documents (RFB 108114); and 
 
WHEREAS, CONTRACTOR, whose address is    _________________________________
is able and willing to construct the Project, in accordance with the Construction Documents; 
 
NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 
 
1.  CONTRACTOR agrees to construct, for the price of    ____________   the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the Bid Form, 
General Conditions of Contract, the drawings which include all maps, plats, plans, and other 
drawings and printed or written explanatory matter thereof, and the specifications therefore as 
prepared by   Dane County Public Works   (hereinafter referred to as “the Architect / Engineer”), 
and as enumerated in the Project Manual Document Index, all of which are made a part hereof 
and collectively evidence and constitute the Contract. 
 
2.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the General Conditions of Contract, 
and to make payments on account thereof as provided in Article entitled, “Payments to 
Contractor” of the General Conditions of Contract. 
 
3.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
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Such equal opportunity shall include, but not be limited to, the following: employment, 
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
 
4.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) days of the effective date of this Contract.  
During the term of this Contract CONTRACTOR shall also provide copies of all announcements 
of employment opportunities to COUNTY’S Contract Compliance Office, and shall report 
annually the number of persons, by race, ethnicity, gender, and disability status, which apply for 
employment and, similarly classified, the number hired and number rejected. 
 
5.  During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer.” 
 
6.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Officer as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 
 
7.  CONTRACTOR agrees that all persons employed by CONTRACTOR or any subcontractor 
shall be paid no less than the minimum wage established under Chapter 40, Subchapter II, Dane 
County Code of Ordinances.  CONTRACTOR agrees to abide by and comply with the provisions 
of Chapter 40, Subchapter II of the Dane County Code of Ordinances, and said Subchapter is 
fully incorporated herein by reference. 
 
8.  This Contract is intended to be a Contract solely between the parties hereto and for their 
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge or 
repeal existing rights, benefits or privileges of any third party or parties including, but not limited 
to, employees of either of the parties. 
 
9.  The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  The 
parties expressly agree that the express terms of this Contract shall not be amended in any fashion 
except in writing, executed by both parties.  
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below. 
 
 

* * * * * * * 
 

FOR CONTRACTOR: 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered. 
 

* * * * * * * 
 
This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Associate Public Works Director. 
 

FOR COUNTY: 
 
 
    
Kathleen M. Falk, County Executive  Date 

 
 
    
Robert Ohlsen, County Clerk  Date 
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THE AMERICAN INSTITUTE OF ARCHITECTS 

 
AIA Document A310 

Bid Bond 
 
KNOW ALL MEN BY THESE PRESENTS, that we  
 (Here insert full name and address or legal title of Contractor) 
 
 
 

as Principal, hereinafter called the Principal, and  
 (Here insert full name and address or legal title of Surety) 
 
 
 

a corporation duly organized under the laws of the State of WI as Surety, hereinafter called the Surety, are 
held and firmly bound unto  
 (Here insert full name and address or legal title of Owner) 
 
 
 

as Obligee, hereinafter called Obligee, in the sum of ( ) Percent of total amount bid 

 
 Dollars ($                          Percent of attached bid). 
 

For the payment of which sum well and truly to be made, the said Principal and the said Surety, bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents.   
 
 

WHEREAS, the Principal has submitted a bid for Project No.:  
 (Here insert full name, address, and description of project) 
 
 
 
 
 
NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee 
in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with 
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in 
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the 
Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such 
larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this 

obligation shall be null and void, otherwise to remain in full force and effect. 
 
 

Signed and sealed this                                            day of                                             , 20              . 
 
 

   
 (Principal) (Seal) 
  
 (Witness)   
 (Title) 
 
 

   
 (Surety) (Seal) 
  
 (Witness)   
 ATTORNEY-IN-FACT 

 
 
 

AIA DOCUMENT A310 *BID BOND * AIA * Feb. 1970 ED. * THE AMERICAN INSTITUTE OF ARCHITECTS 
1735 N.Y. AVE, N.W., WASHINGTON, D.C.  20006 

Bond No.
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THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVE., N.W., WASHINGTON D.C. 20006 
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THE AMERICAN INSTITUTE OF ARCHITECTS 
 

 
 
 
  
Bond No.   
 

AIA Document A312 

 

Performance Bond 
 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 

  
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 
 
 
 
 
 
OWNER (Name and Address): 
 
 
 
 
 
CONSTRUCTION CONTRACT  
Date: 
Amount: $ 
Description (Name and Location):  
 
 
 
BOND 
Date (Not earlier than Construction Contract Date):  
Amount: $ 

Modifications to this Bond: [  ] None [  ] See Page 3 
 
CONTRACTOR AS PRINCIPAL SURETY COMPANY: 
COMPANY: (Corporate Seal) (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
 Attorney-in-Fact 
 
(Any additional signatures appear on page 3) 
  

FOR INFORMATION ONLY-Name, Address and Telephone OWNER'S REPRESENTATIVE (Architect, 
AGENT OR BROKER: Engineer or other party): 
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1.  The Contractor and the Surety, jointly and severally, 
bind themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner for the 
performance of the Construction Contract, which is 
incorporated herein by reference. 
 
2.  If the Contractor performs the Construction Contract, 
the Surety and the Contractor shall have no obligation 
under this Bond, except to participate in conferences as 
provided in Subparagraph 3.1. 
 
3.  If there is no Owner Default, the Surety's obligation 
under this Bond shall arise after: 
 

3.1  The Owner has notified the Contractor and the 
Surety at its address described in Paragraph 10 below 
that the Owner is considering declaring a Contractor 
Default and has requested and attempted to arrange a 
conference with the Contractor and the Surety to be 
held not later than fifteen days after receipt of such 
notice to discuss methods of performing the 
Construction Contract.  If the Owner, the Contractor 
and the Surety agree, the Contractor shall be allowed 
a reasonable time to perform the Construction 
Contract, but such an agreement shall not waive the 
Owner's right, if any, subsequently to declare a 
Contractor Default; and 
 
3.2  The Owner has declared a Contractor Default and 
formally terminated the Contractor's right to complete 
the contract.  Such Contractor Default shall not be 
declared earlier than twenty days after the Contractor 
and the Surety have received notice as provided in 
Subparagraph 3.1; and 
 
3.3  The Owner has agreed to pay the Balance of the 
Contract Price to the Surety in accordance with the 
terms of the Construction Contract or to a contractor 
selected to perform the Construction Contract in 
accordance with the terms of the contract with the 
Owner. 
 

4.  When the Owner has satisfied the conditions of 
Paragraph 3, the Surety shall promptly and at the 
Surety's expense take one of the following actions: 
 

4.1  Arrange for the Contractor, with consent of the 
Owner, to perform and complete the Construction 
Contract; or 
 
4.2  Undertake to perform and complete the 
Construction Contract itself, through its agents or 
through independent contractors; or 
 
4.3  Obtain bids or negotiated proposals from qualified 
contractors acceptable to the Owner for a contract for 
performance and completion of the Construction 
Contract, arrange for a contract to be prepared for 
execution by the Owner and the contractor selected 
with the Owner's concurrence, to be secured with 
performance and payment bonds executed by a 
qualified surety equivalent to the bonds issued on the 
Construction Contract, and pay to the Owner the 
amount of damages as described in Paragraph 6 in 
excess of the Balance of the Contract Price incurred 
by the Owner resulting from the Contractor's default; 
or 
 
4.4  Waive its rights to perform and complete, arrange 
for completion, or obtain a new contractor and with 
reasonable promptness under the circumstances: 

1.  After investigation, determine the amount for 

which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, tender 
payment therefor to the Owner; or 
2.  Deny liability in whole or in part and notify the 
Owner citing reasons therefor. 
 

5.  If the Surety does not proceed as provided in 
Paragraph 4 with reasonable promptness, the Surety 
shall be deemed to be in default on this Bond fifteen 
days after receipt of an additional written notice from the 
Owner to the Surety demanding that the Surety perform 
its obligations under this Bond, and the Owner shall be 
entitled to enforce any remedy available to the Owner.  If 
the Surety proceeds as provided in Subparagraph 4.4, 
and the Owner refuses the payment tendered or the 
Surety has denied liability, in whole or in part, without 
further notice the Owner shall be entitled to enforce any 
remedy available to the Owner. 
 
6.  After the Owner has terminated the Contractor's right 
to complete the Construction Contract, and if the Surety 
elects to act under Subparagraph 4.1, 4.2, or 4.3 above, 
then the responsibilities of the Surety to the Owner shall 
not be greater than those of the Contractor under the 
Construction Contract, and the responsibilities of the 
Owner to the Surety shall not be greater than those of 
the Owner under the Construction Contract.  To the limit 
of the amount of this Bond, but subject to commitment by 
the Owner of the Balance of the Contract Price to 
mitigation of costs and damages on the Construction 
Contract, the Surety is obligated without duplication for: 
 

6.1  The responsibilities of the Contractor for 
correction of defective work and completion of the 
Construction Contract; 
 
6.2  Additional legal, design professional and delay 
costs resulting from the Contractor's Default, and 
resulting from the actions or failure to act of the Surety 
under Paragraph 4; and 
 
6.3  Liquidated damages, or if no liquidated damages 
are specified in the Construction Contract, actual 
damages caused by delayed performance or non-
performance of the Contractor. 
 

7.  The Surety shall not be liable to the Owner or others 
for obligations of the Contractor that are unrelated to the 
Construction Contract, and the Balance of the Contract 
Price shall not be reduced or set off on account of any 
such unrelated obligations.  No right of action shall 
accrue on this Bond to any person or entity other than 
the Owner or its heirs, executors, administrators, or 
successors. 
 
8.  The Surety hereby waives notice of any change, 
including changes of time, to the Construction Contract 
or to related subcontracts, purchase orders and other 
obligations. 
 
9.  Any proceeding, legal or equitable, under this Bond 
may be instituted in any court of competent jurisdiction in 
the location in which the work or part of the work is 
located and shall be instituted within two years after 
Contractor Default or within two years after the 
Contractor ceased working or within two years after the 
Surety refuses or fails to perform its obligations under 
this Bond, whichever occurs first.  If the provisions of this 
Paragraph are void or prohibited by law, the minimum 
period of limitation available to sureties as a defense in 
the jurisdiction of the suit shall be applicable. 
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10.  Notice to the Surety, the Owner or the Contractor 
shall be mailed or delivered to the address shown on the 
signature page. 
 
11.  When this Bond has been furnished to comply with a 
statutory or other legal requirement in the location where 
the construction was to be performed, any provision in 
this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted here from and 
provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  The 
intent is that this Bond shall be construed as a statutory 
bond and not as a common law bond. 
 
12  DEFINITIONS 
 

12.1  Balance of the Contract Price:  The total amount 
payable by the Owner to the Contractor under the 
Construction Contract after all proper adjustments 
have been made, including allowance to the 
Contractor of any amounts received or to be received 
by the Owner in settlement of insurance or other 

claims for damages to which the Contractor is entitled, 
reduced by all valid and proper payments made to or 
on behalf of the Contractor under the Construction 
Contract. 
 
12.2  Construction Contract:  The agreement between 
the Owner and the Contractor identified on the 
signature page, including all Contract Documents and 
changes thereto. 
 
12.3  Contractor Default:  Failure of the Contractor, 
which has neither been remedied nor waived, to 
perform or otherwise to comply with the terms of the 
Construction Contract. 
 
12.4  Owner Default:  Failure of the Owner, which has 
neither been remedied nor waived, to pay the 
Contractor as required by the Construction Contract or 
to perform and complete or comply with the other 
terms thereof. 

 

 
 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
   Address:    Address: 
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THE AMERICAN INSTITUTE OF ARCHITECTS 
 

 
 
 
  
Bond No.   
 

AIA Document A312 

 

Payment Bond 
 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 

  
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 
 
 
 
 
 
OWNER (Name and Address): 
 
 
 
 
 
CONSTRUCTION CONTRACT  
Date: 
Amount: $ 
Description (Name and Location):  
 
 
 
BOND 
Date (Not earlier than Construction Contract Date):  
Amount: $ 

Modifications to this Bond: [  ] None [  ] See Page 6 
 
CONTRACTOR AS PRINCIPAL SURETY COMPANY: 
COMPANY: (Corporate Seal) (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
 Attorney-in-Fact 
 
(Any additional signatures appear on page 6) 
  

FOR INFORMATION ONLY-Name, Address and Telephone OWNER'S REPRESENTATIVE (Architect, 
AGENT OR BROKER: Engineer or other party): 
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1.  The Contractor and the Surety, jointly and severally, 
bind themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner to pay for labor, 
materials and equipment furnished for use in the 
performance of the Construction Contract, which is 
incorporated herein by reference. 
 
2.  With respect to the Owner, this obligation shall be 
null and void if the Contractor: 
 

2.1  Promptly makes payment, directly, or indirectly, 
for all sums due Claimants, and 
 
2.2  Defends, indemnifies and holds harmless the 
Owner from claims, demands, liens or suits by any 
person or entity whose claim, demand, lien or suit is 
for the payment for labor, materials, or equipment 
furnished for use in the performance of the 
Construction Contract, provided the Owner has 
promptly notified the Contractor and the Surety (at 
the address described in Paragraph 12) of any 
claims, demands, liens, or suits and tendered 
defense of such claims, demands, liens or suits to 
the Contractor and the Surety, and provided there is 
no Owner Default. 
 

3.  With respect to Claimants, this obligation shall be 
null and void if the Contractor promptly makes payment, 
directly or indirectly, for all sums due. 
 
4.  The Surety shall have no obligation to Claimants 
under this Bond until: 
 

4.1  Claimants who are employed by or have a direct 
contract with the Contractor have given notice to the 
Surety (at the address described in Paragraph 12) 
and sent a copy, or notice thereof, to the Owner, 
stating that a claim is being made under this Bond 
and, with substantial accuracy, the amount of the 
claim. 
 
4.2  Claimants who do not have a direct contract with 
the Contractor: 

1.  Have furnished written notice to the Contractor 
and sent a copy, or notice thereof, to the Owner, 
within 90 days after having last performed labor or 
last furnished materials or equipment included in 
the claim stating, with substantial accuracy, the 
amount of the claim and the name of the party to 
whom the materials were furnished or supplied or 
for whom the labor was done or performed; and 
2.  Have either received a rejection in whole or in 
part from the Contractor, or not received within 30 
days of furnishing the above notice any 
communication from the Contractor by which the 
Contractor has indicated the claim will be paid 
directly or indirectly; and 
3.  Not having been paid within the above 30 days, 
have sent a written notice to the Surety (at the 
address described in Paragraph 12) and sent a 
copy, or notice thereof, to the Owner, stating that a 
claim is being made under this Bond and 
enclosing a copy of the previous written notice 
furnished to the Contractor. 
 

5.  If a notice required by Paragraph 4 is given by the 
Owner to the Contractor or to the Surety, that is 
sufficient compliance. 
 
6.  When the Claimant has satisfied the conditions of 
Paragraph 4, the Surety shall promptly and at the 
Surety's expense take the following actions: 
 

6.1  Send an answer to the Claimant, with a copy to 
the Owner, within 45 days after receipt of the claim, 
stating the amounts that are undisputed and the 
basis for challenging any amounts that are disputed. 
 
6.2  Pay or arrange for payment of any undisputed 
amounts. 
 

7.  The Surety's total obligation shall not exceed the 
amount of this Bond, and the amount of this Bond shall 
be credited for any payments made in good faith by the 
Surety. 
 
8.  Amounts owed by the Owner to the Contractor 
under the Construction Contract shall be used for the 
performance of the Construction Contract and to satisfy 
claims, if any, under any Construction Performance 
Bond.  By the Contractor furnishing and the Owner 
accepting this Bond, they agree that all funds earned by 
the Contractor in the performance of the Construction 
Contract are dedicated to satisfy obligations of the 
Contractor and the Surety under this Bond, subject to 
the Owner's priority to use the funds for the completion 
of the work. 
 
9.  The Surety shall not be liable to the Owner, 
Claimants or others for obligations of the Contractor 
that are unrelated to the Construction Contract.  The 
Owner shall not be liable for payment of any costs or 
expenses of any Claimant under this Bond, and shall 
have under this Bond no obligations to make payments 
to, give notices on behalf of, or otherwise have 
obligations to Claimants under this Bond. 
 
10.  The Surety hereby waives notice of any change, 
including changes of time, to the Construction Contract 
or to related subcontracts, purchase orders and other 
obligations. 
 
11.  No suit or action shall be commenced by a 
Claimant under this Bond other than in a court of 
competent jurisdiction in the location in which the work 
or part of the work is located or after the expiration of 
one year from the date (1) on which the Claimant gave 
the notice required by Subparagraph 4.1 or Clause 
4.2.3, or (2) on which the last labor or service was 
performed by anyone or the last materials or equipment 
were furnished by anyone under the Construction 
Contract, whichever of (1) or (2) first occurs.  If the 
provisions of this Paragraph are void or prohibited by 
law, the minimum period of limitation available to 
sureties as a defense in the jurisdiction of the suit shall 
be applicable. 
 
12.  Notice to the Surety, the Owner or the Contractor 
shall be mailed or delivered to the address shown on 
the signature page.  Actual receipt of notice by Surety, 
the Owner or the Contractor, however accomplished, 
shall be sufficient compliance as of the date received at 
the address shown on the signature page. 
 
13.  When this Bond has been furnished to comply with 
a statutory or other legal requirement in the location 
where the construction was to be performed, any 
provision in this Bond conflicting with said statutory or 
legal requirement shall be deemed deleted herefrom 
and provisions conforming to such statutory or other 
legal requirement shall be deemed incorporated herein.  
The intent is that this Bond shall be construed as a 
statutory bond and not as a common law bond. 
 
14.  Upon request by any person or entity appearing to 
be a potential beneficiary of this Bond, the Contractor 
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shall promptly furnish a copy of this Bond or shall 
permit a copy to be made. 
 
15.  DEFINITIONS 
 

15.1  Claimant:  An individual or entity having a direct 
contract with the Contractor or with a subcontractor 
of the Contractor to furnish labor, materials or 
equipment for use in the performance of the 
Contract.  The intent of this Bond shall be to include 
without limitation in the terms "labor, materials or 
equipment" that part of water, gas, power, light, heat, 
oil, gasoline, telephone service or rental equipment 
used in the Construction Contract, architectural and 
engineering services required for performance of the 
work of the Contractor and the Contractor's 

subcontractors, and all other items for which a 
mechanic's lien may be asserted in the jurisdiction 
where the labor, materials or equipment were 
furnished. 
 
15.2  Construction Contract:  The agreement 
between the Owner and the Contractor identified on 
the signature page, including all Contract Documents 
and changes thereto. 
 
15.3  Owner Default:  Failure of the Owner, which 
has neither been remedied nor waived, to pay the 
Contractor as required by the Construction Contract 
or to perform and complete or comply with the other 
terms thereof. 
 

 

 
 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
   Address:    Address: 
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1.  CONSTRUCTION DOCUMENTS 
 
A. Construction Documents, listed in Table of Contents of this Specification volume shall form 

part of this Contract and provisions of Construction Documents shall be as binding upon 
parties as if they were fully set forth in Contract itself. 

 
B. These shall also be considered as part of Construction Documents: Addenda, including 

additions and modifications incorporated in such addenda before execution of Contract; 
requests for information; construction bulletins; change orders; and written interpretations by 
Architect / Engineer or Public Works Project Engineer that are made after execution of 
Contract. 

 
C. Construction Documents are complementary, and what is required by one shall be as binding 

as if required by all.  Intent of Construction Documents is to include all labor, materials and 
equipment necessary for proper execution of the Work. 

 

2.  DEFINITIONS 
 
A. These terms as used in this Contract are respectively defined as follows: 

1. All uses of term “County” in Construction Documents shall mean Dane County. 
2. All uses of term “Department” in Construction Documents shall mean Department of 

Public Works, Highway & Transportation, which is a unit of Dane County government.  
Department is County agency overseeing Contract with Contractor. 

3. Public Works Project Engineer is appointed by and responsible to Department.  Public 
Works Project Engineer has authority to act on behalf of Department and will sign 
change orders, payment requests and other administrative matters related to projects. 

4. Public Works Project Engineer is responsible for supervision, administration and 
management of field operations involved in construction phase of this Work. 

5. Term “Work” includes all labor, equipment and materials necessary to produce project 
required by Construction Documents. 

6. Term “Substantial Completion” is date when project or specified area of project is 
certified by Architect / Engineer that construction is sufficiently completed, in 
accordance with Construction Documents, and as modified by any subsequent changes 
agreed to by parties, so that County may occupy project or specified area of project for 
use for which it was intended subject to permit approval for occupancy. 

7. Contractor is person, firm, or corporation with whom County makes Contract.  Though 
multiple contracts may be involved, Construction Documents treat them throughout as if 
each were of singular number. 

 

3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS 
 
A. Contractor may be furnished additional instructions and detail drawings as necessary to carry 

out the Work included in Contract.  Additional drawings and instructions thus supplied to 
Contractor will coordinate with Construction Documents and will be so prepared that they 
can be reasonably interpreted as part thereof.  Contractor shall carry out the Work in 
accordance with additional detail drawings and instructions. 

 

4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
A. Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for 

each submission, until receiving final approval.  After final approval, provide five (5) 
additional copies for distribution and such other copies as may be required. 
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B. Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures 

that shall contain catalog cuts and specifications of all furnished mechanical and electrical 
equipment.  After Architect / Engineer’s approval, one (1) copy shall remain in Architect / 
Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor 
for reference purposes. 

 
C. Samples shall consist of physical examples furnished by Contractor in sufficient size and 

quantity to illustrate materials, equipment or workmanship, and to establish standards to 
compare the Work. 
1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect / 

Engineer to make all necessary tests and of adequate size showing quality, type, color 
range, finish, and texture.  Label each Sample stating material, type, color, thickness, 
size, project name, and Contractor’s name. 

2. Submit transmittal letter requesting approval, and prepay transportation charges to 
Architect / Engineer’s office on samples forwarded. 

3. Materials installed shall match approved Samples. 
 
D. Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their 

review and approval and shall submit with reasonable promptness and in orderly sequence to 
cause no delay in the Work or in work of any other contractor.  At time of submission, 
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or 
Samples from requirements of Construction Documents.  Architect / Engineer will not 
consider partial lists. 

 
E. Architect / Engineer will review and approve or reject Shop Drawings with reasonable 

promptness to cause no delay.  Architect / Engineer’s approval shall not relieve Contractor 
from responsibility for errors or omission in Shop Drawings. 

 
F. Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample 

submission until Architect / Engineer has approved submission.  All such work shall be in 
accordance with approved Shop Drawings, Product Data and Samples. 

 
G. Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings 

and shall at all time give Department access thereto. 
 
H. By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby 

represents that he or she has or will determine and verify all field measurements, field 
construction criteria, materials, catalog numbers, and similar data and that he or she has 
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of 
the Work and of Construction Documents.  Architect / Engineer shall return without 
examination, Shop Drawings, Product Data and Samples not so noted. 

 
I. All Shop Drawings from any one Contractor should be numbered consecutively and on cover 

sheet shall bear name and location of project, name of Contractor, date of submittal and date 
of each correction or revision and associated Specification section and page number. 

 

5.  CUTTING AND PATCHING 
 
A. Contractor shall be responsible for all cutting, fitting or patching required to complete the 

Work or to make its parts fit together properly. 
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B. Contractor shall not damage or endanger portion of the Work or fully or partially completed 

construction of County or separate contractors by cutting, patching or otherwise altering such 
construction, or by excavation.  Contractor shall not cut or otherwise alter such construction 
by County or separate contractor except with written consent of County and of such separate 
contractor; such consent shall not be unreasonably withheld.  Contractor shall not withhold 
unreasonably from County or separate contractor, Contractor’s consent to cutting or 
otherwise altering the Work. 

 

6.  CLEANING UP 
 
A. Contractor shall keep premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under Contract.  Contractor shall remove from and 
about the Work waste materials, rubbish, Contractor’s tools, construction equipment, 
machinery, and surplus materials at completion of the Work.  Contractor shall maintain 
streets and sidewalks around the Work site in clean condition.  Contractor shall remove all 
spillage and prevent tracking of spillage arising from performance of the Work, into, out of, 
and within the Work site.  Contractor shall establish regular maintenance program of 
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such 
areas. 

 
B. If Contractor fails to clean up as directed in Construction Documents, County may do so and 

shall charge Contractor cost thereof. 
 
C. Contractor shall be responsible for broken windows and glass, and at completion of the Work 

shall replace such damaged or broken windows and glass.  After replacing damaged or 
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of 
all windows and glass. 

 
D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to 

work surface), Contractor shall perform following final cleaning for all trades at completion 
of the Work: 
1. Remove temporary protections; 
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and 

finished woodwork and wall surfaces; 
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished 

materials, and wash or wipe clean; 
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and 

leave same in undamaged, new condition; 
5. Clean aluminum in accordance with recommendations of manufacturer; and 
6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture 

to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen. 
 

7.  USE OF SITE 
 
A. Contractor shall provide County and Architect / Engineer access to the Work under all 

circumstances. 
 
B. Contractor shall confine operations at site to areas permitted by County, law, ordinance, 

permits and Construction Documents and shall not unreasonably encumber site with materials 
or equipment.  Contractor shall assure free, convenient, unencumbered, direct and safe access 
to all properties adjacent to the Work for County, its employees, invitees and guests. 
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8.  MATERIALS AND WORKMANSHIP 
 
A. Contractor shall perform all work and furnish all supplies and materials, machinery, 

equipment, facilities and means, necessary to complete the Work required by this Contract, 
within time specified, in accordance with provisions of Construction Documents. 

 
B. All equipment and materials incorporated in the Work covered by this Contract are to be new; 

use recycled and / or recovered materials to extent that such use is technically and 
economically feasible.  Recovered materials are products recovered from solid waste in form 
identical to original form for use that is same as, or similar to original use.  Recycled 
materials are products manufactured from solid waste. 

 
C. If requested, Contractor shall furnish satisfactory evidence as to kind and quality of 

construction materials proposed or used.  Contractor shall furnish to Architect / Engineer, for 
approval, manufacturer name and model, performance capacities and other pertinent 
information of machinery, mechanical, electrical or other types of equipment, which 
Contractor plans to install. 

 
D. If not otherwise provided, materials and labor called for in this Contract shall be provided and 

performed in accordance with established practice and standards recognized by Architects, 
Engineers, Department, and construction industry. 

 
E. Reference to “Standard” specifications of any association or manufacturer, or codes of 

County authorities, intends most recent printed edition or catalog in effect on date that 
corresponds with date of Construction Documents. 

 
F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in 

accordance with “manufacturer’s directions or instructions”, Contractor to whom those 
instructions are directed shall furnish three (3) printed copies of such instructions to Architect 
/ Engineer before execution of the Work. 

 

9.  CONTRACTOR’S TITLE TO MATERIALS 
 
A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject 

to any chattel mortgage or under conditional sale contract or other agreement by which seller 
retains interest.  Contractor warrants that all materials and supplies used in the Work are free 
from all liens, claims or encumbrances and Contractor has good title to them. 

 

10.  “OR EQUAL” CLAUSE 
 
A. Whenever equipment or materials are identified on Drawings or in Specifications by 

reference to manufacturer’s or vendor’s name, trade name, catalog number, and other 
identifying information, it is intended to establish standards; and any equipment or material 
of other manufacturers and vendors which will perform adequately duties imposed by general 
design will be considered equally accepted provided equipment or material so proposed is, in 
opinion of Architect / Engineer, of equal substance and function.  Architect / Engineer and 
Department shall provide written approval before Contractor may purchase or install it. 

 
B. Equipment or materials of manufacturers, other than those named, may be used only upon 

following conditions: 
1. That, in opinion of Architect / Engineer and Department, proposed material or equipment 

item is fully equal or superior (in design, materials, construction, workmanship, 
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performance, finish, etc.) to named item.  No compromise in quality level, however 
small, is acceptable. 

2. That, in substituting materials or equipment, Contractor assumes responsibility for any 
changes in system or for modifications required in adjacent or related work to 
accommodate such substitution despite Architect / Engineer’s and Department’s 
approval, and all costs growing out of approval of “or equal” items shall be responsibility 
of Contractor.  No extra costs resulting from such approval shall become responsibility of 
Department, Architect / Engineer or any other separate Contractor. 

3. It shall be understood that use of materials or equipment other than those specified, or 
approved equal by Architect / Engineer and Department, shall constitute violation of 
Contract, and that Architect / Engineer and Department shall have right to require 
removal of such materials or equipment and their replacement with specified materials or 
equipment at Contractor’s expense. 

4. Product and manufacturer named first in Specifications or on information shown on 
Drawings is basis of selection of manufactured items and equipment, particularly 
mechanical equipment.  In using other than first named products or manufacturers, 
including those specified as additionally approved or acceptable, Contractor assumes 
responsibility for any changes in system and for modifications in any work required to 
accommodate them.  Architect / Engineer’s approval of such additionally acceptable 
products or manufacturers, either in Specifications or in Addendum, does not relieve 
Contractor from obligation to coordinate such optional products with other Contractors, 
whose work may be affected by them, and to pay all additional costs resulting from their 
inclusion into the Work.  Contractor’s liability shall include payment of Architect / 
Engineer’s fees for any additional services made necessary by or directly connected to 
such product changes.  No extra costs resulting from such changes shall become 
responsibility of Department, Architect / Engineer or any other separate Contractor. 

 
C. No request for approval of “or equal” materials will be entertained except from Contractor.  

Identify any request for substitution as substitution on Contractor’s letter of transmittal and 
give reasons for substitution.  Department may in its sole discretion allow substitutions of 
materials. 

 

11.  PATENTS AND ROYALTIES 
 
A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is 

mutually agreed and understood, that, without exception, contract prices shall include all 
royalties or costs arising from use of such design, device or materials, in any way involved in 
the Work. 

 
B. Contractor shall indemnify and save harmless County from any and all claims for 

infringement by reason of use of such patent or copyright in connection with the Work agreed 
to be performed under this Contract, and shall indemnify County for any cost, expense or 
damage which it may be obliged to pay by reason of such infringement at any time during 
prosecution of the Work or after completion of the Work. 

 

12.  SURVEYS, PERMITS, REGULATIONS AND TAXES 
 
A. Department will furnish to Contractor all site, topography and property surveys necessary for 

execution of the Work. 
 
B. Contractor shall procure all permits, licenses and approvals necessary for execution of this 

Contract. 
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C. Contractor shall give all notices and comply with all State of Wisconsin, Federal and local 

laws, codes, rules and regulations relating to performance of the Work, protection of adjacent 
property, and maintenance of passageways, guard fences or other protective facilities. 

 
D. Contractor shall pay all Sales, Consumer, Use and other similar taxes required by law. 
 
E. Contractor shall promptly notify Architect / Engineer of any variances of Drawings or 

Specifications with that of any State of Wisconsin, federal or local law, code, rule or 
regulation.  Upon such notification, Architect / Engineer will require correction of variance to 
comply with applicable law, code, rule or regulation at no additional cost to Contractor. 

 
F. Work under this Contract shall comply with all applicable State of Wisconsin, Federal and 

local laws, codes and regulations. 
 
G. Contractor shall pay charges for water, sewer and other utility connections made by 

municipalities where required by Specifications. 
 

13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE 
 
A. Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and 

superintendence necessary to execute, complete and deliver the Work within specified time.  
Contractor agrees to secure at their own expense all personnel necessary to carry out the 
Work.  Such personnel shall not be deemed County employees nor shall they have or be 
deemed to have any direct contractual relationship with County. 

 
B. Performance of any work necessary after regular working hours, on Sundays or Legal 

Holidays shall be without additional expense to County.  Performance of any work at site at 
other than normal working hours must be coordinated with Public Works Project Engineer. 

 
C. Contractor shall furnish, erect, maintain and remove such temporary works as may be 

required. 
 
D. Contractor shall observe, comply with, and be subject to all terms, conditions, requirements 

and limitations of Construction Documents. 
 
E. At the Work site, Contractor shall give personal superintendence to the Work or shall employ 

construction superintendent or foreman, experienced in character of work covered by 
Contract, who shall have full authority to act for Contractor.  Understand that such 
superintendent or foreman shall be acceptable to Architect / Engineer and Department. 

 
F. Remove from project or take other corrective action upon notice from Architect / Engineer or 

Department for Contractor’s employees whose work is considered by Architect / Engineer or 
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable. 

 
G. Contractor and subcontractors shall be required to conform to Labor Laws of State of 

Wisconsin and various acts amendatory and supplementary thereto and to other laws, 
ordinances and legal requirements applicable to the Work. 

 
H. Presence and observation of the Work by Architect / Engineer or Public Works Project 

Engineer shall not relieve Contractor of any obligations. 
 

Bid No. 108114 GC - 7 rev. 07/08 



 

14.  WEATHER CONDITIONS 
 
A. In event of temporary suspension of work, or during inclement weather, or whenever 

Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect 
carefully all work and materials against damage or injury from weather.  If, in opinion of 
Architect / Engineer or Department, any work or materials that have been damaged or injured 
due to failure on part of Contractor or any subcontractors so to protect the Work, such 
materials shall be removed and replaced at expense of Contractor. 

 

15.  PROTECTION OF WORK AND PROPERTY 
 
A. Contractor shall at all times safely guard County’s property from injury or loss in connection 

with this Contract.  Contractor shall at all times safely guard and protect the Work, and 
adjacent property, from damage.  Contractor shall replace or make good any such damage, 
loss or injury unless such be caused directly by errors contained in Contract, or by County, or 
County’s duly authorized representative. 

 
B. Contractor may act diligently, without previous instructions from Architect / Engineer and / 

or Department, in emergency that threatens loss or injury of property, or safety of life.  
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.  
Promptly submit any claim for compensation by Contractor due to such extra work to 
Architect / Engineer and / or Department for approval as provided for in Article 18 herein. 

 

16.  INSPECTION AND TESTING OF MATERIALS 
 
A. Authorized representatives and agents of County government shall have access at all times to 

the Work wherever it is in preparation or progress and Contractor shall provide facilities for 
such access and for inspection. 

 
B. Should it be considered necessary or advisable at any time before final acceptance of the 

Work to make examination of work already completed, by removing or tearing out same, 
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.  
If such work is found to be defective in any aspect, due to fault of Contractor or 
subcontractors thereof, Contractor shall assume all expenses of such examination and of 
satisfactory reconstruction.  Contractor will be reimbursed for such examination and 
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if 
such work is found to meet requirements of Contract. 

 
C. If Specifications, Architect / Engineer’s, or Public Works Project Engineer’s instructions 

require any work to be specially tested or approved, Contractor shall give Architect / 
Engineer and Public Works Project Engineer timely notice of its readiness for testing or 
inspection.  Test all materials and equipment requiring testing in accordance with accepted or 
specified standards, as applicable.  Architect / Engineer shall recommend laboratory or 
inspection agency and Department will select and pay for all initial laboratory inspection 
services.  Should retesting be required, due to failure of initial testing, cost of such retesting 
shall be borne by Contractor. 

 
D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability 

of proposed substitution of materials and equipment, or necessary conformance testing in 
conjunction with manufacturing processes or factory assemblage, shall be borne by 
Contractor or manufacturer responsible. 
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17.  REPORTS, RECORDS AND DATA 
 
A. Contractor shall submit to Architect / Engineer and Public Works Project Engineer such 

schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices, 
records and other data as either may request concerning work performed or to be performed 
under this Contract. 

 

18.  CHANGES IN THE WORK 
 
A. Make no changes, except in cases of emergency, in the Work covered by approved 

Construction Documents without having prior written approval of Department.  Charges or 
credits for the Work covered by approved change shall be determined by one of these 
methods: 
1. Unit bid prices previously approved. 
2. Agreed lump sum based on actual cost of: 

a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work. 
d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent 

(15%) of actual cost of work performed with their own labor force.  Fee shall be 
compensation to cover cost of supervision, overhead, bond, profit and any other 
general expense. 

h) On that portion of the Work under (2) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit and any other general expense. 

i) Department may require correct amount of costs with supporting vouchers; 
Contractor shall keep and present in such form as directed. 

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of: 
a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work.  Rental cost cannot exceed fifty percent (50%) replacement value of 
rented equipment. 

d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed 

fifteen percent (15%) of actual cost of work performed with their own labor force.  
Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and 
any other general expense. 

h) On that portion of the Work under (3) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit, and any other general expense. 

i) Contractor shall keep and present, in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 
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B. If Contractor claims that by any instructions given by Architect / Engineer, Department, by 

drawings or otherwise, regarding performance of the Work or furnishing of material under 
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof 
within two (2) weeks after receipt of such instructions and in any event before proceeding to 
execute work, unless delay in executing work would endanger life or property. 

 
C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written 

Change Order from Architect / Engineer and approved by Department, as previously 
mentioned, and claim presented with payment request submitted after changed or extra work 
is completed. 

 
D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works Project 
Engineer to proceed. 

 

19.  EXTRAS 
 
A. Without invalidating Contract, Department may order extra work or make changes by 

altering, adding to or deducting from the Work, contract sum being adjusted in accordance 
with Article 18 herein. 

 

20.  TIME FOR COMPLETION 
 
A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the 

Work as stated in Construction Documents. 
 

21.  CORRECTION OF WORK 
 
A. All work, all materials whether incorporated in the Work or not, and all processes of 

manufacture shall at all times and places be subject to inspection of Architect / Engineer and 
Public Works Project Engineer who shall be judge of quality and suitability of the Work, 
materials, and processes of manufacture for purposes for which they are used.  Should they 
fail to meet Architect / Engineer’s and Public Works Project Engineer’s approval they shall 
be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.  
Immediately remove all rejected material from site. 

 
B. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
days’ written notice to Contractor and without prejudice to any other remedy County may 
have, make good such deficiencies.  In such case, appropriate Change Order shall be issued 
deducting from Contractor’s payments then or thereafter, cost of correcting such deficiencies, 
including cost of Architect / Engineer’s additional services made necessary by such default, 
neglect or failure. 

 

22.  SUBSURFACE CONDITIONS FOUND DIFFERENT 
 
A. If Contractor encounters subsurface or latent conditions at site materially differing from those 

shown on Drawings or indicated in Specifications, Contractor shall immediately give notice 
to Architect / Engineer and Public Works Project Engineer of such conditions before they are 
disturbed.  Architect / Engineer will thereupon promptly investigate conditions, and if 
Architect / Engineer finds that they materially differ from those shown on Drawings or 
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indicated in Specifications, Architect / Engineer will at once make such changes as necessary, 
any increase or decrease of cost resulting from such changes to be adjusted in manner 
provided in above Article 18 entitled “Changes in the Work”. 

 

23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT 
 
A. In event that any provisions of this Contract are violated by Contractor or by any 

subcontractors, County may serve written notice upon Contractor and Surety of its intention 
to terminate Contract, such notice to contain reasons for such intention to terminate Contract, 
and unless within ten (10) days after serving of such notice upon Contractor, such violation 
or delay shall cease and satisfactory arrangement or correction be made, Contract shall, upon 
expiration of said ten (10) days, cease and terminate. 

 
B. In event of any such termination, County shall immediately serve notice thereof upon Surety 

and Contractor, and Surety shall have right to take over and perform Contract subject to 
County’s approval; provided, however, that if Surety does not commence performance 
thereof within ten (10) days from date of mailing to such Surety of notice of termination, 
County may take over the Work and prosecute same to completion by contract, or by force 
account, at expense of Contractor; Contractor and Surety shall be liable to County for any 
excess cost occasioned County thereby, and in such event County may take possession of and 
utilize in completing the Work, such materials and equipment as may be on the Work site and 
therefore necessary. 

 

24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 
 
A. Contractor shall be responsible for Construction Schedule and coordination.  Immediately 

after execution and delivery of Contract and before making first payment, Contractor shall 
notify all subcontractors to furnish all required information to develop Construction 
Schedule.  Contractor and all subcontractors associated with the Work shall furnish following 
information from each Division of Specifications:  
1. List of construction activities; 
2. Start, finish and time required for completion of each activity; 
3. Sequential relationships between activities; 
4. Identify all long lead-time items, key events, meetings or activities such as required 

submittals, fabrication and delivery, procurement of materials, installation and testing; 
5. Weekly definition of extent of work and areas of activity for each trade or Subcontract; 

and 
6. Other information as determined by Public Works Project Engineer. 

 
B. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor.  This shall include any work handled by Department 
under separate contracts such as asbestos abatement, air and water balancing, etc.  Indicate on 
Construction Schedule these associated delivery and installation dates. 

 
C. Progress Reporting: 

1. Contractor shall update and publish Construction Schedule on monthly basis.  Revisions 
to Schedule shall be by Contractor and made in same detail as original Schedule and 
accompanied by explanation of reasons for revision; and shall be subject to approval by 
Department. 

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring 
firm specializing in construction schedule development and deducting those costs 
associated with updating process from payments due Contractor. 

Bid No. 108114 GC - 11 rev. 07/08 



 
3. Contractor shall submit show actual percentage of each activity completed, estimated 

future progress, and anticipated completion time. 
 
D. Responsibility for timely completion requires: 

1. Contractor and subcontractors understand that performance of each is interdependent 
upon performance of others. 

2. Whenever it becomes apparent from current schedule, that phasing or progress 
completion dates will not be met, Contractor must take some or all following actions at 
no additional cost to County: 
a) Increase construction manpower in such quantities and crafts as will eliminate 

backlog of work. 
b) Increase number of working hours per shift, shifts per working day, working days per 

week, amount of construction equipment, or any combination of foregoing to 
eliminate backlog of work. 

c) Reschedule work (yet remain in conformance with Drawings and Specifications). 
3. Prior to proceeding with any of above actions, Contractor shall notify Public Works 

Project Engineer. 
 
E. Maintain current Construction Schedule at all times.  Revise Construction Schedule in same 

detail as original and accompany with explanation of reasons for revision.  Schedule shall be 
subject to approval by Architect / Engineer and Public Works Project Engineer. 

 

25.  PAYMENTS TO CONTRACTOR 
 
A. Contractor shall provide:  

1. Detailed estimate giving complete breakdown of contract price by Specification Division; 
and  

2. Periodic itemized estimates of work done for purpose of making partial payments 
thereon. 

 Submit these estimates for approval first to Architect / Engineer, then to Public Works Project 
Engineer.  Costs employed in making up any of these schedules are for determining basis of 
partial payments and not considered as fixing basis for additions to or deductions from 
Contract price. 

 
B. County will make partial payments to Contractor for value, proportionate to amount of 

Contract, of all labor and material incorporated in the Work during preceding calendar month 
upon receipt of Application and Certificate for Payment form from Architect / Engineer and 
approval of Department. 

 
C. Contractor shall submit for approval first to Architect / Engineer, and then to Public Works 

Project Engineer all Application and Certificate for Payment forms.  If requested, Application 
and Certificate for Payment shall be supported by such additional evidence as may be 
required, showing Contractor’s right to payment claimed. 

 
D. Application and Certificate for Payment for preparatory work and materials delivered and 

suitably stored at site to be incorporated into the Work at some future period, will be given 
due consideration.  Requesting payment for materials stored off site, may be rejected, 
however, if deemed essential for reasons of job progress, protection, or other sufficient cause, 
requests will be considered, conditional upon submission by Contractor of bills of sale, 
photographs and such other procedures as will adequately protect County’s interest such as 
storage in bonded warehouse with adequate coverage.  If there is any error in payment, 
Contractor is obligated to notify Department immediately, but no longer than ten (10) days 
from receipt of payment. 
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E. Payments by County will be due within forty-five (45) days after receipt by Department of 

Application and Certificate for Payment. 
 
F. County will retain five percent (5%) of each Application and Certificate for Payment until 

final completion and acceptance of all the Work covered by Contract.  However, anytime 
after fifty percent (50%) of the Work has been furnished and installed at site, County will 
make remaining payments in full if Architect / Engineer and Public Works Project Engineer 
find that progress of the Work corresponds with Construction Schedule.  If Architect / 
Engineer and Public Works Project Engineer find that progress of the Work does not 
correspond with Construction Schedule, County may retain up to ten percent (10%) of each 
Application and Certificate for Payment for the Work completed. 

 
G. All material and work covered by partial payments made shall become sole property of 

County, but this provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have been 
made, or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
H. County will make final payment within sixty (60) days after final completion of the Work, 

and will constitute acceptance thereof. 
 
I. County may make payment in full, including retained percentages and less authorized 

deductions, upon completion and acceptance of each Division where price is stated separately 
in Contract. 

 
J. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit to this Department, as requested and with final 
application for payment for work under said contract, affidavit(s) as required to prove that all 
debts and claims against this Work are paid in full or otherwise satisfied, and give final 
evidence of release of all liens against the Work and County.  If Wisconsin Prevailing Wage 
Rate Determination is required for this Work, use “Prime Contractor Affidavit of Compliance 
With Prevailing Wage Rate Determination” and “Agent or Subcontractor Affidavit of 
Compliance With Prevailing Wage Rate Determination” (if applicable).  If Wisconsin 
Prevailing Wage Rate Determination is not required for this Work, use “Dane County, 
Wisconsin Contractor Wage Affidavit”.  Forms of such affidavits are included in 
Supplementary Conditions. 

 

26.  WITHHOLDING OF PAYMENTS 
 
A. County, after having served written notice on said Contractor, may either pay directly any 

unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid 
compensation sum of money deemed reasonably sufficient to pay any and all such lawful 
claims until satisfactory evidence is furnished that all liabilities have been fully discharged; 
whereupon, payment to Contractor shall be resumed in accordance with terms of this 
Contract, but in no event shall these provisions be construed to impose any obligations upon 
County to either Contractor or Contractor’s Surety. 

 
B. In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and 

any payment so made by County, shall be considered as payment made under Contract by 
County to Contractor and County shall not be liable to Contractor for any such payment made 
in good faith. 
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C. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 

agencies, officers, employees and representatives from all claims growing out of lawful 
demands of subcontractors, laborers, workmen, mechanics, material men, and furnishers of 
machinery and parts thereof, equipment, power tools, and all supplies, including commissary, 
incurred in performance of this Contract. 

 
D. At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of 

nature designated above have been paid, discharged or waived. 
 

27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
A. Making of final payment shall constitute waiver of all claims by County except those arising 

from: 
1. Unsettled lien; 
2. Faulty or defective work appearing after substantial completion; 
3. Failure of the Work to comply with requirements of Construction Documents; or 
4. Terms of any special guarantees required by Construction Documents. 

 
B. Acceptance of final payment shall constitute waiver of all claims by Contractor. 
 

28.  PAYMENTS BY CONTRACTOR 
 
A. Contractor shall pay following not later than fifth (5th) day following each payment received 

from County: 
1. All transportation and utility services rendered; 
2. All materials, tools, and other expendable equipment that have been delivered at site of 

the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof 
when said balance is paid to Contractor; and 

3. Each subcontractor, respective amount allowed Contractor because of work performed by 
subcontractor to extent of subcontractor’s interest therein. 

 

29.  CONTRACT SECURITY 
 
A. Contractor shall furnish Performance and Payment Bonds in amount at least equal to one 

hundred percent (100%) of Contract price as security for faithful performance of this Contract 
and payment of all persons performing labor on project under this Contract and furnishing 
materials in connection with this Contract. 

 
B. Sample Performance and Payment Bonds that Contractor will be required to execute is bound 

into these Construction Documents.  Before construction Contract is consummated, 
completed Performance and Payment Bonds must be approved by Department. 

 

30.  ASSIGNMENTS 
 
A. Contractor shall not assign whole or any part of this Contract or any moneys due or to 

become due hereunder without written consent of Department.  In case Contractor assigns all 
or any part of any moneys due or to become due under this Contract, instrument of 
assignment shall contain clause substantially to effect that it is agreed that right of assignee in 
and to any moneys due or to become due to Contractor shall be subject to prior claims of all 
persons, firms and corporations for services rendered or materials supplied for performance 
of the Work called for in this Contract. 
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31.  MUTUAL RESPONSIBILITY OF CONTRACTORS 
 
A. If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or 

damage on the Work, Contractor agrees to settle with such subcontractor by agreement or 
arbitration if such other subcontractor will so settle.  If such subcontractor shall assert any 
claim against County on account of any damage alleged to have been sustained, Department 
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its 
boards, commissions, agencies, officers, employees and representatives against any such 
claim. 

 

32.  SEPARATE CONTRACTS 
 
A. Department may award other contracts for the Work and all Contractors shall fully cooperate 

with each other and carefully adjust their work to that provided under other contracts as may 
be directed by Department.  No Contractor shall commit or permit any act that will interfere 
with performance of the Work by any other Contractor. 

 
B. Contractor shall coordinate the Work with those of other Contractors.  Cooperation will be 

required in arrangement for storage of materials and in detailed execution of the Work.  
Contractor, including subcontractors, shall keep informed of progress and detail work of 
others and shall notify Architect / Engineer or Department immediately of lack of progress or 
defective workmanship on part of others.  Failure of Contractor to keep informed of the Work 
progressing on site and failure to give notice of lack of progress or defective workmanship by 
others shall be construed as acceptance by Contractor of status of the Work as being 
satisfactory for proper coordination with Contractor’s own work. 

 

33.  SUBCONTRACTS 
 
A. Contractor may use services of specialty subcontractors on those parts of the Work that, 

under normal contracting practices, are performed by specialty subcontractors. 
 
B. Contractor shall not award any work to any subcontractor without prior approval of 

Department.  Qualifications of subcontractors shall be same as qualifications of Contractor.  
Request for subcontractor approval shall be submitted to Department fifteen (15) days before 
start of subcontractor’s work.  If subcontractors are changed or added, Contractor shall notify 
Department in writing. 

 
C. Contractor shall be as fully responsible to County for acts and omissions of subcontractors, 

and of persons either directly or indirectly employed by them, as Contractor is for acts and 
omissions of persons directly employed by Contractor. 

 
D. Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 

Work to bind subcontractors to Contractor by terms of General Conditions of Contract and 
other Construction Documents insofar as applicable to work of subcontractors and to give 
Contractor same power as regards terminating any subcontract that Department may exercise 
over Contractor under any provision of Construction Documents. 

 
E. Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and County. 
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F. Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled: 

“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority / 
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further 
require all subcontractors to incorporate physically these same Articles in all subcontracts. 

 

34.  PUBLIC WORKS PROJECT ENGINEER’S AUTHORITY 
 
A. Public Works Project Engineer shall: 

1. Administer and ensure compliance with Construction Documents; 
2. Provide responsible on-site observations of construction and have authority to request 

work and to stop work whenever necessary to insure proper enforcement of Construction 
Documents; 

3. Convene and chair project meetings and foreman’s coordination meetings when 
necessary to coordinate resolution of conflicts between Contractors, Architects, 
Engineers, Consultants, and Department; and 

4. Check and inspect material, equipment and installation procedures of all trades for proper 
workmanship and for compliance with Drawings, Specifications and Shop Drawings, 
permit no material on project site that is not satisfactory and reject work not in 
compliance with Construction Documents. 

 

35.  ARCHITECT / ENGINEER’S AUTHORITY 
 
A. Architect / Engineer is retained by, and is responsible to Department acting for County. 
 
B. Architect / Engineer shall determine amount, quality, acceptability, and fitness of several 

kinds of work and materials that are provided under this Contract and shall decide all 
questions that may arise in relation to said work and construction thereof. 

 
C. Architect / Engineer shall decide meaning and intent of any portion of Specifications and of 

any Drawings where they may be found obscure or be in dispute. 
 
D. Architect / Engineer shall provide responsible observation of construction.  Architect / 

Engineer has authority to stop the Work whenever such stoppage may be necessary to insure 
proper execution of Construction Documents. 

 
E. Architect / Engineer shall be interpreter of conditions of Construction Documents and judge 

of its performance. 
 
F. Within reasonable time, Architect / Engineer shall make decisions on all matters relating to 

progress of the Work or interpretation of Construction Documents. 
 
G. Architect / Engineer’s decisions are subject to review by Public Works Project Engineer. 
 

36.  STATED ALLOWANCES 
 
A. Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or 

equipment, and all applicable taxes.  Contractor’s cost of delivery and unloading at site, 
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs 
shall be included in Contractor’s bid, but not as part of cash allowance. 

 
B. Department will solicit at least two (2) bids on materials or equipment for which allowance is 

stated and select on basis of lowest qualified responsible bid.  Contractor will then be 
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instructed to purchase “Allowed Materials”.  If actual price for purchasing “Allowed 
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be 
adjusted accordingly.  Adjustment in Contract price shall not contain any cost items excluded 
from cash allowance. 

 

37.  ESTIMATES OF QUANTITIES 
 
A. Whenever estimated quantities of work to be done and materials to be furnished under this 

Contract are shown in any of Construction Documents, they are given for use in comparing 
bids and right is especially reserved to increase or diminish them as they may be deemed 
reasonably necessary or desirable by Department to complete the Work included in this 
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in 
General Conditions of Contract Article 18 entitled “Changes in the Work”. 

 

38.  LANDS AND RIGHTS-OF-WAY 
 
A. Prior to start of construction, County shall furnish all land and rights-of-way necessary for 

carrying out and completion of the Work to be performed under this Contract. 
 

39.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 

 
B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting there from, which appear within period of one (1) year 
from date of substantial completion, providing such defects are not clearly due to abuse or 
misuse by County.  Department will give notice of observed defects with reasonable 
promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Architect / Engineer and Public Works Project 
Engineer. 

 
D. Where guarantees or warrantees are required in sections of Specifications for periods in 

excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and 
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year. 

 

40.  CONFLICTING CONDITIONS 
 
A. Any provision in any of Construction Documents which may be in conflict or inconsistent 

with any Articles in these General Conditions of Contract or Supplementary Conditions shall 
be void to extent of such conflict or inconsistency. 
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B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall 

govern. 
 
C. Printed dimensions shall be followed in preference to measurements by scale.  Large-scale 

drawings take precedence over small-scale drawings.  Dimensions on Drawings and details 
are subject to field measurements of adjacent work. 

 

41.  NOTICE AND SERVICE THEREOF 
 
A. Any notice to Contractor from Department relative to any part of this Contract shall be in 

writing and considered delivered and service thereof completed, when said notice is posted, 
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in 
person to said Contractor, or Contractor’s authorized representative on the Work. 

 

42.  PROTECTION OF LIVES AND HEALTH 
 
A. In order to protect lives and health of Contractor’s employees under Contract, Contractor 

shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of 
Department of Commerce, relating to Safety and Health. 

 
B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s 

tools, equipment and methods, and for any damage that may result from their failure or their 
improper construction, maintenance or operation. 

 

43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions. 

1. During term of their Contract, Contractor agrees not to discriminate on basis of race, 
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance, 
or national origin against any person, whether recipient of services (actual or potential), 
employee, or applicant for employment.  Such equal opportunity shall include but not be 
limited to following: employment, upgrading, demotion, transfer, recruitment, 
advertising, layoff, termination, training, rates of pay, and any other form of 
compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
these affirmative action standards so as to be visible to all employees, service recipients 
and applicants for this paragraph.  Listing of prohibited bases for discrimination shall no 
be construed to amend in any fashion state or federal law setting forth additional bases 
and exceptions shall be permitted only to extent allowable in state or federal law. 

2. Contractor is subject to this Article only if Contractor has ten (10) or more employees 
and receives $10,000.00 or more in annual aggregate contracts with County.  Contractor 
shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in 
accord with Chapter 19 of Dane County Code of Ordinances.  Such plan must be filed 
within fifteen (15) days of effective date of this Contract and failure to do so by said date 
shall constitute ground for immediate termination of Contract by County.  Contractor 
shall also, during term of this Contract, provide copies of all announcements of 
employment opportunities to County’s Contract Compliance Office, and shall report 
annually number of persons, by race, sex and handicap status, who apply for employment 
and, similarly classified, number hired and number rejected. 

3. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance 
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-
4114. 
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4. In all solicitations for employment placed on Contractor’s behalf during term of this 

Contract, Contractor shall include statement to effect Contractor is “Equal Opportunity 
Employer”.  Contractor agrees to furnish all information and reports required by 
County’s Contract Compliance Officer as same relate to affirmative action and 
nondiscrimination, which may include any books, records, or accounts deemed 
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances, 
and provision of this Contract. 

 
B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. 

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County 
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs), 
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and 
Emerging Small Business Enterprises (ESBEs). 

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  
List of subcontractors will be required of low bidder as stated in this Contract.  List shall 
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract 
awarded, shown as percentage of total dollar amount of bid. 

 

44.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance Officer, 

within ten (10) days, any allegations to, or findings by National Labor Relations Board 
(NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor has 
violated statute or regulation regarding labor standards or relations.  If investigation by 
Contract Compliance Officer results in final determination that matter adversely affects 
Contractor’s responsibilities under this Contract, and which recommends termination, 
suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

45.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE 
 
A. Contractor agrees to use and occupancy of portion or unit of the Work before formal 

acceptance by Department, provided Department: 
1. Secures written consent of Contractor; except when in opinion of Public Works Project 

Engineer, Contractor is chargeable with unwarranted delay in final cleanup of punch list 
items or other Contract requirements. 

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 
of building or use of the Work during remaining period of construction, or, secures 
consent of Surety. 

3. Assumes all costs and maintenance of heat, electricity and water. 
4. Accepts all work completed within that portion or unit of the Work to be occupied, at 

time of occupancy. 
 

46.  MINIMUM WAGES 
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A.  Contractor shall post, at appropriate conspicuous point on site of project, schedule showing 

all determined minimum wage rates for various classes of laborers and mechanics to be 
engaged in the Work under this Contract and all deductions, if any, required by law to be 
made from unpaid wages actually earned by laborers and mechanics so engaged. 

 
B. Supplementary Conditions section in Construction Documents lists wage determinations 

required by State Law. 
 
C. If, after award of Contract, it becomes necessary to employ any person in trade or occupation 

not classified in wage determinations, such person shall be paid at not less than such rate as 
shall be determined by Wisconsin Department of Workforce Development.  Such approved 
minimum rate shall be retroactive to time of initial employment of such person in such trade 
or occupation.  Contractor shall notify Department of Contractor’s intention to employ 
persons in trades or occupations not so classified in sufficient time for Department to obtain 
approved rates for such trades or occupations. 

 
D. Specified wage rates are minimum rates only, and Department will not consider any claims 

for additional compensation made by Contractor because of payment by Contractor of any 
wage rate in excess of applicable rate contained in this Contract.  Contractor shall adjust any 
disputes in regard to payment of wages in excess of those specified in this Contract. 

 
E. Submit required affidavit(s) to Department of Public Works, Highway & Transportation, as 

requested and with final application for payment for work under said contract.  Affidavit(s) 
shall clearly indicate name, trade or occupation, and paid wages of every laborer, workman or 
mechanic employed by Contractor and all subcontractors during billing period including 
accurate record of number of hours worked by each employee and actual wages paid as 
stipulated in Wisconsin Statue 66.0903.  If Wisconsin Prevailing Wage Rate Determination is 
required for this Work, use “Prime Contractor Affidavit of Compliance With Prevailing 
Wage Rate Determination” and “Agent or Subcontractor Affidavit of Compliance With 
Prevailing Wage Rate Determination” (if applicable).  If Wisconsin Prevailing Wage Rate 
Determination is not required for this Work, use “Dane County, Wisconsin Contractor Wage 
Affidavit”.  Forms of such affidavits are included in Supplementary Conditions. 

 

47.  CLAIMS 
 
A. No claim may be made until Department’s Associate Public Works Director has reviewed 

Architect / Engineer’s decision as provided for in Article 35 of General Conditions of 
Contract.  If any claim remains unresolved after such review by Department’s Associate 
Public Works Director, claim may be filed under Wisconsin Statute 893.80.  Work shall 
progress during period of any dispute or claim.  Unless specifically agreed between parties, 
venue will be in Dane County, Wisconsin. 

 

48.  ANTITRUST AGREEMENT 
 
A. Contractor and County recognize that in actual economic practice, overcharges resulting from 

antitrust violations are in fact usually borne by County.  Therefore, Contractor hereby assigns 
to County any and all claims for such overcharges as to goods and materials purchased in 
connection with this Contract, except as to overcharges which result from antitrust violations 
commencing after price is established under this Contract and any change order thereto. 

 

49.  INSURANCE 
 

Bid No. 108114 GC - 20 rev. 07/08 



 
A. Contractor Carried Insurance: 

1. Contractor shall not commence work under this Contract until Contractor has obtained all 
insurance required under this Article and has provided evidence of such insurance to Risk 
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI 
53703.  Contractor shall not allow any subcontractor to commence work until insurance 
required of subcontractor has been so obtained and approved.  Company providing 
insurance must be licensed to do business in Wisconsin. 

2. Worker’s Compensation Insurance: 
a) Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of Contractor’s employees 
engaged in work at site of project under this Contract and, in case of any such work 
sublet, Contractor shall require subcontractor similarly to provide Worker’s 
Compensation Insurance for all of latter’s employees to be engaged in such work 
unless such employees are covered by protection afforded by Contractor’s Worker’s 
Compensation Insurance. 

b) If any claim of employees engaged in hazardous work on project under this Contract 
is not protected under Worker’s Compensation Statute, Contractor shall provide and 
shall cause each subcontractor to provide adequate Employer’s Liability Insurance 
for protection of such of Contractor’s employees as are not otherwise protected. 

3. Contractor’s Public Liability and Property Damage Insurance: 
a) Contractor shall procure and maintain during life of this Contract, Contractor’s 

Public Liability Insurance and Contractor’s Property Damage Insurance in amount 
not less than $1,000,000 bodily injury, including accidental death, to any one person, 
and subject to same limit for each person, in amount not less than $1,000,000 on 
account of one accident, and Contractor’s Property Damage Insurance in amount not 
less then $1,000,000 or combined single limit of at least $1,000,000 with excess 
coverage over and above general liability in amount not less than $5,000,000. 
Contractor shall add “Dane County” as additional insured for each project. 

b) Contractor’s Public Liability and Property Damage Insurance shall include Products, 
Completed Operation, and Contractual Liability under Insurance Contract.  
“Contractor shall in all instances save, defend, indemnify and hold harmless County 
and Architect / Engineer against all claims, demands, liabilities, damages or any other 
costs which may accrue in prosecution of the Work and that Contractor will save, 
defend, indemnify and hold harmless County and Architect / Engineer from all 
damages caused by or as result of Contractor’s operations” and each shall be listed as 
additional insured on Contractor’s and sub-contractors’ insurance policies. 

c) Obligations of Contractor under Article 48.A.2)b) shall not extend to liability of 
Architect / Engineer, agents or employees thereof, arising out of: 
1) Preparation or approval of maps, drawings, opinions, reports, surveys, change 

orders, designs or specifications; or 
2) giving of or failure to give directions or instructions by Architect / Engineer, 

agents or employees thereof provided such giving or failure to give is primary 
cause of injury or damage. 

d) Contractor shall procure and shall maintain during life of this Contract, 
Comprehensive Automobile Liability Insurance covering owned, non-owned and 
hired automobiles for limits of not less than $1,000,000 each accident single limit, 
bodily injury and property damage combined with excess coverage over and above 
general liability in amount not less than $5,000,000. 

e) Contractor shall either: 
1) Require each subcontractor to procure and to maintain during life of subcontract, 

subcontractor’s Public Liability Property Damage Insurance, and Comprehensive 
Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or 
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2) Insure activities of subcontractors in Contractor’s own policy. 

4. Scope of Insurance and Special Hazards:  Insurance required under Article 48.A.2 hereof 
shall provide adequate protection for Contractor and subcontractors, respectively, against 
damage claims which may arise from operations under this Contract, whether such 
operation be by insured or by anyone directly or indirectly employed by insured and also 
against any of special hazards which may be encountered in performance of this Contract 
as enumerated in Supplementary Conditions. 

5. Proof of Carriage of Insurance:  Contractor shall furnish Risk Manager with certificates 
showing type, amount, class of operations covered, effective dates, dates of expiration of 
policies and “Dane County” listed as additional insured.  Such certificates shall also 
contain (substantially) following statement: “Insurance covered by this certificate will not 
be canceled or materially altered, except after ten (10) days written notice has been 
received by Risk Manager.” 

 
B. Builder’s Risk: 

1. County shall provide Builder’s Risk policy.  Terms of this policy will be made available 
by County’s Risk Manager, upon Contractor’s request.  By executing this Contract, 
Contractor warrants it is familiar with terms of said policy. 

 
C. Indemnification / Hold Harmless: 

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from and against all 
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting 
from performance of the Work, provided that any such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 
tangible property (other than the Work itself) including loss of use resulting therefrom, 
and is caused in whole or in part by any act or omission of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, regardless of whether or not it is caused in part by part indemnified 
hereunder. 

2. In any and all claims against Dane County, its boards, commissions, agencies, officers, 
employees and representatives or by any employee of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, indemnification obligation under this Contract shall not be limited in 
any way by any limitation on amount or type of damages, compensation or benefits 
payable by or for Contractor or any subcontractor under worker’s compensation acts, 
disability benefits or other employee benefit acts. 

3. Obligations of Contractor under this Contract shall not extend to liability of Architect / 
Engineer, its agents or employees arising out of: 
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders, 

designs or specifications; or 
b) Giving of or failure to give directions or instruction by Architect / Engineer, its 

agents or employees provided such giving or failure to give is primary cause of injury 
or damage. 

4. Dane County shall not be liable to Contractor for damages or delays resulting from work 
by third parties or by injunctions or other restraining orders obtained by third parties. 

 

50.  WISCONSIN LAW CONTROLLING 
 
A. It is expressly understood and agreed to by parties hereto that in event of any disagreement or 

controversy between parties, Wisconsin law shall be controlling. 
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SUPPLEMENTARY CONDITIONS 

 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to Public 
Works Project Engineer for approval. 
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2.  PREVAILING WAGE RATE DETERMINATION 
 
A. These supplements shall modify, delete, and / or add to General Conditions of Contract.  

Where any article, paragraph, or subparagraph in General Conditions of Contract is 
supplemented by one of these paragraphs, provisions of such article, paragraph, or 
subparagraph shall remain in effect and supplementary provisions shall be considered as 
added thereto.  Where any article, paragraph, or subparagraph in General Conditions of 
Contract is amended, voided, or superseded by any of these paragraphs, provisions of such 
article, paragraph, or subparagraph not so amended, voided, or superseded shall remain in 
effect. 
1. General Conditions of Contract Article 45, “Minimum Wages”, paragraph B.  Following 

Prevailing Wage Rate Determination No. 200XXXXXX is added to General Conditions 
of Contract. 

 
B. These State of Wisconsin forms, hereinafter set forth in this section, shall be filled out and 

submitted to Department of Public Works, Highway & Transportation: 
1. Prime Contractor Affidavit of Compliance With Prevailing Wage Rate Determination 

(ERD-5724) 
2. Agent or Subcontractor Affidavit of Compliance With Prevailing Wage Rate 

Determination (ERD-10584) 
3. Disclosure of Ownership (ERD-7777) 
4. Request To Employ Subjourneyperson (ERD-10880) 
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Prime Contractor Affidavit of Compliance  

With Prevailing Wage Rate Determination 
 

State of Wisconsin 
Department of Workforce Development
Equal Rights Division 
Labor Standards Bureau 
NOTICE REQUIRED UNDER Section 15.04(1)(m), Wisconsin Statutes.  Authorization for this form is provided under 
Sections, 66.0903(9)(b) and 103.49(4r)(9b) Wisconsin Statutes. The use of this form is mandatory.  The penalty for 
failing to complete this form is prescribed in Section 103.005(12), Wisconsin Statutes. Personally identifiable information 
may be used for secondary purposes. 
 

This form must ONLY be filed with the Awarding Agency indicated below. 
 

Project Name 
      
Project Number 
      

Determination Number 
      

Date Determination Issued 
      

Date of Contract 
      

Awarding Agency 
      

 
 
 
State Of      ) 
 

)SS 
 
County Of      ) 

Date Work Completed 
      

 
After being duly sworn, the person whose name and signature appears below hereby states under penalty of 
perjury that 
• I am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated 

below and have recently completed all of the work required under the terms and conditions of a contract 
with the above-named awarding agency and make this affidavit in accordance with the requirements set 
forth in Section 66.0903(9)(c) or 103.49(4r)(c), Wisconsin Statutes and Chapter DWD 290 of the 
Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such awarding agency. 

• I have fully complied with all of the wage and hour requirements applicable to this project, including all of 
the requirements set forth in the prevailing wage rate determination indicated above which was issued for 
such project by the Department of Workforce Development on the date indicated above. 

• I have received the required affidavit of compliance from each of my agents and subcontractors that 
performed work on this project and have listed each of their names and addresses on page 2 of this 
affidavit. 

• I have full and accurate records that clearly indicate the name and trade or occupation of every worker(s) 
that I employed on this project, including an accurate record of the hours worked and actual wages paid to 
such worker(s). 

• I will retain the records and affidavit(s) described above and make them available for inspection for a 
period of at least three (3) years from the completion date indicated above at the address indicated below 
and shall not remove such records or affidavit(s) without prior notification to the awarding agency indicated 
above. 

 
Name of Corporation, Partnership, Sole Proprietorship or Business 
      
Street Address or P O Box 
      

City 
      

State 
   

Zip Code 
      

Telephone Number 
(   )    -     

Print Name of Authorized Officer  
      

Date Signed 
     

Signature of Authorized Officer  

 
 
 
ERD-5724-E (R. 11/2005) 

 



 

 
List of Agents and Subcontractors 
 
Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

 
If you have any questions call (608) 266-0028 
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Agent or Subcontractor Affidavit of Compliance State of Wisconsin 

Department of Workforce Development 
Equal Rights Division 
Labor Standards Bureau 

With Prevailing Wage Rate Determination 
 
 

NOTICE REQUIRED UNDER Section 15.04(1)(m), Wisconsin Statutes.  Authorization for this form is provided under Sections, 
66.0903(9)(b) and 103.49(4r)(9b) Wisconsin Statutes. The use of this form is mandatory.  The penalty for failing to complete this form 
is prescribed in Section 103.005(12), Wisconsin Statutes. Personally identifiable information may be used for secondary purposes. 

This form must ONLY be filed with the Awarding Contractor indicated below. 
Project Name 
      
Project Number 
      

Determination Number 
      

Date Determination Issued 
      

Date of Subcontract 
      

Awarding Contractor 
      

 
 
 
State Of      ) 
 
                                                    )SS 
 
County Of      ) 

Date Work Completed 
      

After being duly sworn, the person whose name and signature appears below hereby states under penalty of 
perjury that 
• I am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated 

below.  We have recently completed all of the work required under the terms and conditions of a 
subcontract with the above-named awarding contractor.  We make this affidavit in accordance with the 
requirements set forth in Section 66.0903(9)(b) or 103.49(4r)(b), Wisconsin Statutes and Chapter DWD 
290 of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such awarding 
contractor. 

• I have fully complied with all of the wage and hour requirements applicable to this project, including all of 
the requirements set forth in the prevailing wage rate determination indicated above which was issued for 
such project by the Department of Workforce Development on the date indicated above. 

• I have received the required affidavit of compliance from each of my agents and subcontractors that 
performed work on this project and have listed each of their names and addresses on page 2 of this 
affidavit. 

• I have full and accurate records that clearly indicate the name and trade or occupation of every worker(s) 
that I employed on this project, including an accurate record of the hours worked and actual wages paid to 
such worker(s). 

• I will retain the records and affidavit(s) described above and make them available for inspection for a 
period of at least three (3) years from the completion date indicated above at the address indicated below 
and shall not remove such records or affidavit(s) without prior notification to the awarding contractor. 

Name of Corporation, Partnership, Sole Proprietorship or Business 
      
Street Address  
      

City 
      

State 
   

Zip Code 
      

Telephone Number 
(   )    -     

Print Name of Authorized Officer  
      

Date Signed 
     

Signature of Authorized Officer  

 
 
 
ERD-10584-E (R. 08/2003) 

 



 

 
List of Agents and Subcontractors 
 
Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

Name 
      
 

Street Address 
      
 

City State Zip Code 
               
 

Telephone Number 
(   )    -     

 
If you have any questions call (608) 266-0028 

Page 2

 



 

 
State of Wisconsin 
Department of Workforce Development 
Equal Rights Division 
Labor Standards Bureau 

 
Disclosure of Ownership 

 
 

Notice required under Section 15.04(1)(m), Wisconsin Statutes.  The statutory authority for the use of this form is prescribed in 
Sections 66.0903(12)(d) and 103.49(7)(d), Wisconsin Statutes.  The use of this form is mandatory.  The penalty for failing to complete 
this form is prescribed in Section 103.005(12), Wisconsin Statutes.  Personal information you provide may be used for secondary 
purposes. 
(1) On the date a contractor submits a bid to or completes negotiations with a state agency or local governmental unit, on 

a project subject to Section 66.0903 or 103.49, Wisconsin Statutes, the contractor shall disclose to such state agency 
or local governmental unit the name of any “other construction business”, which the contractor, or a shareholder, 
officer or partner of the contractor, owns or has owned within the preceding three (3) years. 

 

(2) The term “other construction business” means any business engaged in the erection, construction, remodeling, 
repairing, demolition, altering or painting and decorating of buildings, structures or facilities.  It also means any 
business engaged in supplying mineral aggregate, or hauling excavated material or spoil as provided by Sections 
66.0903(3), 103.49(2) and 103.50(2), Wisconsin Statutes. 

 

(3) This form must ONLY be filed, with the state agency or local governmental unit that will be awarding the contract, if 
both (A) and (B) are met. 
(A) The contractor, or a shareholder, officer or partner of the contractor: 

(1) Owns at least a 25% interest in the “other construction business”, indicated below, on the date the contractor 
submits a bid or completes negotiations. 

(2) Or has owned at least a 25% interest in the “other construction business” at any time within the preceding 
three (3) years. 

(B) The Wisconsin Department of Workforce Development (DWD) has determined that the “other construction 
business” has failed to pay the prevailing wage rate or time and one-half the required hourly basic rate of pay, 
for hours worked in excess of the prevailing hours of labor, to any employee at any time within the preceding 
three (3) years. 

Other Construction Business 

Name of Business 
      
Street Address or P O Box 
      

City 
      

State 
   

Zip Code 
      

Name of Business 
      
Street Address or P O Box 
      

City 
      

State 
   

Zip Code 
      

Name of Business 
      
Street Address or P O Box 
      

City 
      

State 
   

Zip Code 
      

Name of Business 
      
Street Address or P O Box 
      

City 
      

State 
   

Zip Code 
      

I hereby state under penalty of perjury that the information, contained in this document, is true and 
accurate according to my knowledge and belief. 
Print the Name of Authorized Officer 
      
Signature of Authorized Officer Date Signed 

      
Name of Corporation, Partnership or Sole Proprietorship 
      
Street Address or P O Box 
      

City 
      

State 
   

Zip Code 
      

 

If you have any questions call (608) 266-0028 
ERD-7777-E (R. 09/2003) 

 



 

Request To Employ Subjourneyperson 
 
 

State of Wisconsin 
Department of Workforce Development 
Equal Rights Division 
Labor Standards Bureau 

Personal information you provide may be used for secondary purposes. [See Section 15.04(1)(m), Wisconsin Statutes for details.]  The use of this form is mandatory.  The authority 
for the use of this form is prescribed in Section DWD 290.025, Wisconsin Administrative Code.  The penalty for failing to complete this form is prescribed in Section 103.005(12), 
Wisconsin Statutes. 
 
The employer indicated below requests that the Department of Workforce Development (DWD) determine the prevailing wage rate(s) and related qualifications to 
enable such employer to utilize a subjourneyperson(s) on the following public works project, in accordance with the provisions of Section DWD 290.025, Wisconsin 
Administrative Code. 
1. Name of Public Works Project 

      
County 
      

City, Village or Township 
      

Determination Number 
      

Project Number 
      

 

2. Name of Employee (Last, First and Initial) P.O. Box or Street Address City State Zip Code Date of Birth Journey Classification 

                                       

                                       

                                       

 
3. Name of Employer (Print) 

      
Name of Person Making Request (Print) 
      

P O Box or Street Address 
      

City 
      

State 
   

Zip Code 
      

Telephone Number 
(   )    -     

Title of Requestor 
      

READ CAREFULLY: I fully understand that this request is ONLY applicable to the project and employee(s) listed above and that such employee(s) will ONLY work 
under the direction of and directly assist a skilled trades employee by frequently using the tools of a skilled trades employee and will NOT regularly perform the 
duties of a general laborer, heavy equipment operator or truck driver.  If the employee(s) indicated above regularly perform(s) the work of a different trade or 
occupation, he/she will be compensated for such work at the applicable journeypersons prevailing wage rate.  I agree not to employ any employee as a 
subjourneyperson on this project until I receive written confirmation from the DWD.  After such confirmation is received, I will compensate the employee(s) indicated 
above in strict accordance with the directions received from the DWD.  
 
Signature of Requestor ________________________________________________ Date Signed ________________________ 
 

MAIL COMPLETED REQUEST TO Equal Rights Division, Labor Standards Bureau, P. O. Box 8928 Madison WI  53708. 
You may call (608) 266-6860 if you need assistance in completing your request 

ERD-10880-E (R. 10/2004)

 















 
 

DANE COUNTY DEPT. OF 
PUBLIC WORKS, HIGHWAY & 
TRANSPORTATION 

1919 Alliant Energy Center Way
Madison, Wisconsin  53713

Office: 608/266-4018   ◊   Fax: 608/267-1533
Public Works Engineering Division
Public Works Solid Waste Division

SCOPE OF WORK 
 

 
A. Dane County is inviting Bids for construction services to upgrade the lighting systems in 

several facilities.  Work includes retrofitting older fixtures with more efficient lamps and 
ballasts and some complete fixture replacement. 

 
B. Specifics: 

a. The Owner shall furnish all replacement lamps, fixtures, ballasts, and end-caps. 
b. The Contractor is responsible for furnishing and installing all chain-hangers, wires, 

nuts, and any other miscellaneous materials needed for terminating existing fixtures 
and/or installing the lights per NEC. 

c. When installing a new fixture, the Contractor must properly terminate existing fixture 
per NEC and properly dispose of existing materials per Dane County Recycling 
requirements. 

d. At all sites, during normal working hours, the Contractor will be performing the 
majority of work around County staff, equipment, and/or furniture and must 
coordinate their work accordingly so that County staff may continue to work.  
Contractor may have the option to work non-business hours.  

e. There will not be a pre-bid conference, but contractors are encouraged to visit the 
sites.   

f. Parking and material/equipment storage will be readily available at all sites except 
for the City-County Building, which only has parking space for one vehicle. 

g. Upon award of contract, if needed, contractor will be provided with all available 
electrical schedules and drawings for work sites. 

 
C. Work Sites:  

a. City-County Building (CCB) 
Floors 1, 2, 4, & 5 
210 Martin Luther King Jr. Blvd. 
Madison, WI 53703 
 
Description: The CCB is a nine level building, and all floors to be worked on are 
primarily utilized for office space.  Minimal work will conducted in bathrooms, 
hallways, penthouses, closets, and maintenance rooms.  The facility maintenance 
staff has partially converted each of the floors from T12 to T8 linear fluorescents.  
Most of the ceilings are approximately 10’ high acoustic tile with recessed troffer 
fixtures containing 1,2, or 4 lamp 4’ linear fluorescents.   
 
Facility Contact: Tim Thronson 
Phone: 608-266-4350 (Office), 608-444-9570 (Cell) 
Email: thronson@co.dane.wi.us 
 

b. Dane County Parking Ramp 
Office Level 
113 S. Henry St. 
Madison, WI 53703  
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Dane County Dept. of  
Public Works, Highway &  
Transportation 

 
Scope of Work 

 
Description: The office level is primarily lit by 1 and 2 lamp 4’ T12 linear 
fluorescents.  Most of the space on this level is used for ramp employee 
parking, but the southeast corner is sectioned into a small office.  The ceiling 
is approximately 9’high, and the fixtures are directly bolted to the concrete 
deck.  There are a minimal amount of wall mounted T12 fixtures. 
 
Facility Contact: Karen Shevet-Dinah 
Phone: 608-266-4363 (Office), 608-575-9520 (Cell) 
Email: shevet.dinah@co.dane.wi.us 
 

c. Dane County Airport Airfield Maintenance Building 
Shop 
4000 International Lane 
Madison, WI 53704 
 
Description: The shop of the maintenance building is lit with approximately 
64 – 250 watt high-pressure sodium lamps.  These fixtures are hung by 
conduit, 3’ above the bottom of the rafters, at approximately 26’ high. 
 
Facility Contact: Greg Kerkenbush 
Phone: 608-246-3396 (Office), 608-575-6337 (Cell) 
Email: kerkenbush@msnairport.com 
 

d. Henry Vilas Zoo 
Main Office 
702 South Randall Avenue 
Madison, WI 53715 
 
Description: The main office is the location for the front desk and the zoo 
administration offices.  This area is lit by 4’ T12 linear fluorescents. Most of the 
ceilings are approximately 8’ high, acoustic tile with recessed troffer fixtures.    
 
Facility Contact: Jim Hubing 
Phone: 608-266-4708 (Office) 
Email: hubing@co.dane.wi.us 
 

e. Madison Fish Hatchery Highway and Transportation 
Shop and Administration Offices 
2302 Fish Hatchery Rd. 
Madison, WI 53713 
 
Description: The south part of the Madison highway garage is the shop.  The shop is 
lit by T12 linear fluorescents of various lengths and 6 year old metal halides.  The 
lighting in many of the bays is dim and dull.  All T12’s will be converted to T8’s, but 
the metal halides will remain unchanged.  The ceiling is approximately 16’ acoustic 
tile with chain hung fixtures.  The north section of the highway garages is the 
location of the administration offices.  The upper and lower level of the offices have 
approximately 10’ high ceilings with acoustic tile and recessed troffer fixtures with 4 
lamp 4’ linear fluorescents.    
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Dane County Dept. of  
Public Works, Highway &  
Transportation 

 
Scope of Work 

 
 
Facility Contact: Jeff Lukken 
Phone: 608-266-9058 
 

f. Mt. Horeb Highway Garage 
9932 USH 18-151 
Mt. Horeb, WI 53713 
 
Description: The Mt. Horeb highway garage is lit by approximately 24 – 2 lamp and 
4 lamp T12 linear fluorescent fixtures.  The lighting in many of the bays is dim and 
dull.  All T12 fixtures will be removed and replaced with 6 lamp T5 linear 
fluorescents.  The ceiling is approximately 16’ high. 
 
Facility Contact: Jeff Lukken 
Phone: 608-266-9058 

 
 
D. Changes: 

1. Modifications of project may be required during or after construction;  
2. Written cost estimates shall be provided to & authorized by Project Engineer before any 

changes shall be started; and 
3. Public Works Project Engineer, John Schraufnagel, is the only one authorized to direct 

changes to this project. 
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SECTION 01000 

BASIC REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION SUMMARY 

A. Section Includes: 
1. Section Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Coordination 
6. Conferences 
7. Progress Meetings 
8. Submittal Procedures 
9. Proposed Products List 
10. Shop Drawings 
11. Product Data 
12. Samples 
13. Manufacturers' Instructions 
14. Manufacturers' Certificates 
15. Quality Assurance / Quality Control of Installation 
16. References 
17. Interior Enclosures 
18. Protection of Installed Work 
19. Parking 
20. Progress Cleaning 
21. Products 
22. Transportation, Handling, Storage and Protection 
23. Product Options 
24. Substitutions 
25. Starting Systems 
26. Demonstration and Instructions 
27. Contract Closeout Procedures 
28. Final Cleaning 
29. Adjusting 
30. Operation and Maintenance Data 
31. Spare Parts and Maintenance Materials 
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1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package. Contractor to replace or convert the lighting systems in the Dane 
County Airport, Highway Garage, Parking Ramp, Zoo & City-County Building with 
upgraded, energy efficient systems.  Work includes removing existing lamps, fixtures, 
and/or ballasts and furnishing and installing new Owner specified systems.  Proper 
recycling and disposal of all removed material is required. 

B. Work by Owner: Owner shall supply fixtures, lamps, ballasts, and conversion kits. 

C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 
permits for completion of the Work and facility occupancy. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by others and work by Owner. 

1.4 FOR PAYMENT 

A. Submit two (2) copies of each application on AIA G702™ and G703™ forms or 
approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly. 

1.5 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

1.6 CONFERENCES 

A. Dane County Department Public Works, Highway & Transportation will schedule a 
preconstruction conference after Award of Contract for all affected parties. 

B. When required in individual Specification section, convene a pre-installation conference 
at project site prior to commencing work of the section. 
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1.7 PROGRESS MEETINGS 

A. Owner shall schedule and administer meetings throughout progress of the Work at 
minimum of one (1) every two weeks. 

B. Owner shall preside at meetings, record minutes, and distribute copies within four (4) 
days to those affected by decisions made. 

1.8 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Construction 
Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 

1.9 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) days after date of Award of Contract, submit complete list of major 
Products proposed for use, with name of manufacturer, trade name, and model number of 
each Product. 

1.10 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Engineer. 

1.11 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Engineer.  

B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.12 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of the Product. 

B. Submit samples of finishes from the full range of manufacturers' standard colors, 
textures, and patterns for Public Works Project Engineer's selection. 
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1.13 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

1.14 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Engineer for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

1.15 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.16 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Engineer before proceeding. 

1.17 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment. 

1.18 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.19 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel. Depending 
on construction location, parking may not be available at the Work site. 
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1.20 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

1.21 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 

1.22 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 

1.23 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intention to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Department Public Works, Highway & 
Transportation for approval at least seven (7) days prior to Bid Opening. 

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Engineer shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Opening may be 
considered. Dane County reserves right to approve or reject substitutions based on 
Specification requirements and intended use. 

1.24 SUBSTITUTIONS 

A. Public Works Project Engineer shall consider requests for Substitutions only within 
fifteen (15) days after date of Public Works Contract. 

B. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents. 

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution. 

D. Substitutions shall not change contract price established at Bid Opening. 
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1.25 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 

C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 

1.26 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection. 

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location. 

1.27 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Engineer's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.28 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.29 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

1.30 OPERATION AND MAINTENANCE DATA 

A. Provide operation and maintenance data for all mechanical and electrical equipment 
supplied and installed in project. 
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1.31 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01500 

TEMPORARY FACILITIES AND CONTROLS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Temporary Utilities: 
1. Temporary electricity. 
2. Temporary heating. 
3. Temporary cooling. 
4. Telephone service. 
5. Temporary water service. 
6. Temporary sanitary facilities. 

B. Construction Facilities: 
1. Field offices and sheds. 
2. Vehicular access. 
3. Parking. 
4. Progress cleaning and waste removal. 
5. Project identification. 

C. Temporary Controls: 
1. Barriers. 
2. Enclosures and fencing. 
3. Security. 
4. Water control. 
5. Dust control. 
6. Noise control. 
7. Pollution control. 

D. Removal of utilities, facilities, and controls. 

1.2 TEMPORARY ELECTRICITY 

A. Owner will pay cost of non-heat electrical power that is needed. Exercise measures to 
conserve energy. Utilize Owner’s existing power service. 

B. Provide temporary electric feeder from existing building electrical service at location as 
directed by Owner.  Do not disrupt Owner's use of service. 

C. Complement existing power service capacity and characteristics as required for 
construction operations. 

D. Provide power outlets, with branch wiring and distribution boxes located as required for 
construction operations.  Provide flexible power cords as required for portable 
construction tools and equipment. 
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1.3 TEMPORARY HEATING 

A. Existing facilities shall not be used. 

1.4 TEMPORARY COOLING 

A. Existing facilities shall not be used. 

1.5 TELEPHONE SERVICE 

A. Provide, maintain, and pay for telephone service to field office at time of project 
mobilization, or have cell phone available at all times for site contact calls. 

1.6 TEMPORARY WATER SERVICE 

A. Owner will pay cost of temporary water. Exercise measures to conserve energy. Utilize 
Owner's existing water system, extend and supplement with temporary devices as needed 
to maintain specified conditions for construction operations. 

1.7 TEMPORARY SANITARY FACILITIES 

A. Existing facilities may be used during construction operations. Maintain daily in clean 
and sanitary condition. 

B. At end of construction, return existing facilities used for construction operations to same 
or better condition as original condition. 

1.8 FIELD OFFICES AND SHEDS 

A. Designated existing spaces may be used for storage: 

B. Removal: At completion of Work remove buildings, unused materials, utility services, 
and debris. Restore areas to original condition. 

1.9 VEHICULAR ACCESS 

A. Maintain unimpeded access for emergency vehicles. Maintain 20 feet wide driveways 
with turning space between and around combustible materials. 

B. Maintain access to fire hydrants and control valves free of obstructions. 

C. Use existing on-site roads for construction traffic. 

1.10 PARKING 

A. Do not allow heavy vehicles or construction equipment in parking areas. 

B. Maintenance: 
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1. Maintain traffic and parking areas in sound condition free of construction 
equipment, products, mud, snow, and ice. 

2. Maintain existing paved areas used for construction; promptly repair breaks, 
potholes, low areas, standing water, and other deficiencies, to maintain paving 
and drainage in original, or specified, condition. 

C. Repair: 
1. Repair existing facilities damaged by use, to original condition. 

1.11 PROGRESS CLEANING AND WASTE REMOVAL 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

B. Remove debris and rubbish from closed or remote spaces, prior to enclosing spaces. 

C. Collect and remove waste materials, debris, and rubbish from site periodically and 
dispose off-site. 

D. Open free-fall chutes are not permitted. Terminate closed chutes into appropriate 
containers with lids. 

1.12 PROJECT IDENTIFICATION 

A. No other signs are allowed without Owner permission except those required by law. 

B. Design sign and structure to withstand 60 miles/hr wind velocity. 

C. Finishes, Painting: Adequate to withstand weathering, fading, and chipping for duration 
of construction. 

D. Maintenance: Maintain signs and supports clean, repair deterioration and damage. 

E. Removal: Remove signs, framing, supports, and foundations at completion of Project and 
restore area. 

1.13 BARRIERS 

A. Provide barriers to protect existing facilities and adjacent properties from damage from 
construction operations and demolition. 

B. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 

1.14 ENCLOSURES AND FENCING 

A. Construction: Contractor's option. 
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1.15 SECURITY 

A. Security Program: 
1. Protect Work from theft, vandalism, and unauthorized entry. 
2. Initiate program in coordination with Owner's existing security system at project 

mobilization. 

1.16 DUST CONTROL 

A. Execute Work by methods to minimize raising dust from construction operations. 

1.17 NOISE CONTROL 

A. Provide methods, means, and facilities to minimize noise produced by construction 
operations. 

B. Hammering will be permitted during working hours, between 7:45 am and 4:30 pm. 

1.18 POLLUTION CONTROL 

A. Provide methods, means, and facilities to prevent contamination of soil, water, and 
atmosphere from discharge of noxious, toxic substances, and pollutants produced by 
construction operations. 

B. Comply with pollution and environmental control requirements of authorities having 
jurisdiction. 

1.19 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

A. Remove temporary utilities, equipment, facilities, materials, prior to Final Application for 
Payment inspection. 

B. Clean and repair damage caused by installation or use of temporary work. 

C. Restore existing and permanent facilities used during construction to original condition.  

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01508 

RECYCLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Waste Management Goals 
2. Waste Management Plan 
3. Reuse 
4. Recycling 
5. Materials Sorting and Storage On Site 
6. Lists of Recycling Facilities Processors and Haulers 
7. Waste Management Plan Form 

B. Related Sections: 
1. Section 01000 - Basic Requirements 
2. Section 01500 - Temporary Facilities and Controls:  Progress cleaning and waste 

removal 

1.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result of this 
project be salvaged, reused or recycled in order to minimize impact of construction waste 
on landfills and to minimize expenditure of energy and cost in fabricating new materials. 
Additional information may be found in The Dane County Green Building Policy, 
Resolution 299, 1999-2000. 

B. Contractor shall develop, with assistance of Public Works Project Engineer and Architect 
/ Engineer, Waste Management Plan (WMP) for this project. Outlined in RECYCLING 
section of this specification are examples of materials that can be recycled or reused as 
well as recommendations for waste sorting methods. 

C. Per Dane County Ordinance 41.24, no mercury-containing bulbs may be disposed in 
Dane County landfills.  Recycle all waste bulbs generated as a result of this project.  This 
includes, but is not limited to, fluorescent lamps, high- and low-pressure mercury vapor 
lamps, sodium-vapor lamps, high intensity discharge (HID) lamps, and incandescent light 
bulbs.  For information about local bulb recyclers, please contact John Welch, Dane 
County Recycling Manager, at 608-267-8815. 

1.3 WASTE MANAGEMENT PLAN 

A. Contractor shall complete WMP and include cost of recycling / reuse in Bid. WMP will 
be submitted to Public Works Project Engineer within fifteen (15) days of Notice to 
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Proceed date. Copy of blank WMP form is in this Section. Submittal shall include cover 
letter and WMP form with: 
1. Information on: 

a. Types of waste materials produced as result of work performed on site; 
b. Estimated quantities of waste produced; 
c. Identification of materials with potential to be recycled or reused; 
d. How materials will be recycled or reused; 
e. On-site storage and separation requirements (on site containers); 
f. Transportation methods; and 
g. Destinations. 

1.4 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials as 
possible. Salvage should be investigated for materials not reusable on site. 

1.5 RECYCLING 

A. These materials can be recycled in Dane County area: 
1. Wood. 
2. Wood Pallets. 
3. Fluorescent Lamps. 
4. Foam Insulation & Packaging (extruded and expanded). 
5. PVC Plastic (pipe, siding, etc.). 
6. Concrete. 
7. Corrugated Cardboard. 
8. Metal. 
9. Carpet Padding. 
10. Gypsum Drywall. 
11. Barrels & Drums. 
12. Solvents. 

1.6 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials. Number of 
containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 
containers to help facilitate recycling. 

1.7 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Web site www.countyofdane.com has recycling symbol (link) near top of page that lists 
current information for Dane County Recycling Markets. Contractors can also contact 
Dane County’s Recycling Manager at 608/267-8815, or local city, village, town recycling 
staff listed in above referenced web site. Statewide listings of recycling / reuse markets at 
available from Wisconsin Department of Natural Resources, 
www.dnr.state.wi.us/org/aw/wm/markets. 
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1.8 WASTE MANAGEMENT PLAN FORM 

A. Contractor Information: 
Name:    
Address:    
   
Phone No.:    Recycling Coordinator:    

 

MATERIAL 
ESTIMATED 
QUANTITY 

DISPOSAL METHOD 
(CHECK ONE) 

RECYCLING / REUSE COMPANY 
OR DISPOSAL SITE 

Salvaged & 
reused building 
materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Wood Pallets    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Fluorescent 
Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Asphalt & 
Concrete 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:  

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Corrugated 
Cardboard 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Gypsum / 
Drywall 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Barrels & Drums    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:  
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Solvents    gallons 
   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:  

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:  

 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 16510 

INTERIOR LUMINAIRES 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section includes interior luminaires, lamps, ballasts, and accessories. 

B. Related Sections: 
1. Section 09548 - Luminous Ceiling. 
2. Section 09547 - Integrated Ceilings. 
3. Section 15850 - Air Inlets and Outlets: For interface with air handling fixtures. 
4. Section 16530 - Emergency lighting. 

1.2 REFERENCES 

A. American National Standards Institute: 
1. ANSI C82.1 - American National Standard for Lamp Ballast-Line Frequency 

Fluorescent Lamp Ballast. 
2. ANSI C82.4 - American National Standard for Ballasts-for High-Intensity-

Discharge and Low-Pressure Sodium Lamps (Multiple-Supply Type). 

1.3 SUBMITTALS 

A. Section 01330 - Submittal Procedures: Submittal procedures. 

B. Shop Drawings: Indicate dimensions and components for each luminaire not standard 
product of manufacturer. 

1.4 FIELD MEASUREMENTS 

A. Verify field measurements. 

1.5 MAINTENANCE MATERIALS 

A. Section 01700 - Execution Requirements: Spare parts and maintenance products. 

PART 2 PRODUCTS 

2.1 INTERIOR LUMINAIRES 

A. Product Description: Complete interior luminaire assemblies, with features, options, and 
accessories as scheduled. 

B. Refer to Section 01600 - Product Requirements for product options. 
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PART 3 EXECUTION 

3.1 EXISTING WORK 

A. Disconnect and remove abandoned luminaires, lamps, and accessories. 

B. Extend existing interior luminaire installations using materials and methods as specified. 

3.2 INSTALLATION 

A. Install suspended luminaires using pendants supported from swivel hangers. Install 
pendant length required to suspend luminaire at indicated height. 

B. Install surface mounted luminaires plumb and adjust to align with building lines and with 
each other. Secure to prevent movement. 

C. Exposed Grid Ceilings: Fasten surface mounted luminaires to ceiling grid members using 
bolts, screws, rivets, or suitable clips. 

D. Install recessed luminaires to permit removal from below. 

E. Install recessed luminaires using accessories and firestopping materials to meet 
regulatory requirements for fire rating. 

F. Install clips to secure recessed grid-supported luminaires in place. 

G. Install wall-mounted luminaires at height as indicated by Owner. 

H. Install accessories furnished with each luminaire. 

I. Connect luminaires to branch circuit outlets provided as indicated by Owner. 

J. Make wiring connections to branch circuit using building wire with insulation suitable for 
temperature conditions within luminaire. 

K. Install specified lamps in each luminaire. 

L. Ground and bond interior luminaires in accordance with Section 16060. 

3.3 FIELD QUALITY CONTROL 

A. Operate each luminaire after installation and connection. Inspect for proper connection 
and operation. 

3.4 ADJUSTING 

A. Aim and adjust luminaries as indicated by Owner.  
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3.5 CLEANING 

A. Remove dirt and debris from enclosures. 

B. Clean photometric control surfaces as recommended by manufacturer. 

C. Clean finishes and touch up damage. 

3.6 PROTECTION OF FINISHED WORK 

A. Relamp luminaires having failed lamps at Substantial Completion. 
 

END OF SECTION 
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