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SECTION 01 11 16 

INVITATION TO BID  

LEGAL NOTICE 

Dane County Public Works Engr. Division, 1919 Alliant Energy Center Way, Madison, WI 

53713, will receive sealed Bids until: 

 

2:00 P.M., TUESDAY, SEPTEMBER 20TH, 2022 

RFB NO. 322031 

ELECTRICAL UPGRADES 

ALLIANT ENERGY CENTER PAVILIONS 1 & 2 

1919 ALLIANT ENERGY CENTER WAY 

MADISON, WI 

  

Dane County is inviting Bids for construction services. The Alliant Energy Center is looking to 

provide electrical upgrades at Pavilions 1 & 2 to improve electrical service for exhibitors during 

livestock events. Only firms with capabilities, experience & expertise with similar projects should 

obtain this Request for Bids (RFB) document & submit Bids. 

 

RFB document may be obtained after 2:00 p.m., Thursday, August 25th, 2022 from bids-

pwht.countyofdane.com. Call Eric Urtes, AIA, Project Mgr., 608/266-4798, or 

urtes.eric@countyofdane.com with any questions. 

 

Bidders must be qualified as Best Value Contractor before Bid Due Date / Time. Complete 

Application at publicworks.countyofdane.com/bvc or call 608/267-0119. 

 

Pre-bid site tour will be Wednesday, August 31th, 2022 at 10:00 a.m. at the Main Entrance of 

Pavilion 1, 1919 Alliant Energy Center Way, Madison, WI. Bidders strongly encouraged to 

attend.  

 

PUBLISH: AUGUST 23TH & AUGUST 30TH , 2022 – WISCONSIN STATE JOURNAL 

 AUGUST 22TH & AUGUST 29TH, 2022 - THE DAILY REPORTER 

 

END OF SECTION 

https://bids-pwht.countyofdane.com/
https://bids-pwht.countyofdane.com/
mailto:urtes.eric@countyofdane.com
https://publicworks.countyofdane.com/bvc
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1.  GENERAL 
 
A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.  

Successful Bidder shall be required to provide all the Work that is shown on Drawings, set 
forth in Specifications, or reasonably implied as necessary to complete Contract for this 
project. 

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site, 
conditions of actual site and facilities for delivering, storing, placing, and handling of 
materials and equipment. 

C. Pre-bid meeting is scheduled on August 31st, 2022 at 10:00 a.m. at Alliant Energy Center 
Pavilions, 1919 Alliant Energy Center Way, Madison.  Attendance by all bidders is optional, 
however bidders and subcontractors are strongly encouraged to attend. 

D. Failure to visit site or failure to examine any and all Construction Documents will in no way 
relieve successful Bidder from necessity of furnishing any necessary materials or equipment, 
or performing any work, that may be required to complete the Work in accordance with 
Drawings and Specifications.  Neglect of above requirements will not be accepted as reason 
for delay in the Work or additional compensation. 

2.  DRAWINGS AND SPECIFICATIONS 
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A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General 
Conditions of Contact, are enumerated in Document Index of these Construction Documents. 

B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders, 
irrespective of category of work to be bid on, in order that all Bidders may be familiar with 
work of other trades as they affect their bid. 

C. For deposit refund, return complete sets of Drawings and Specifications to same location they 
were picked up within ninety (90) calendar days after Bid Due Date.  After that time, deposit 
will be forfeited. 

3.  INTERPRETATION 
 
A. No verbal explanation or instructions will be given in regard to meaning of Drawings or 

Specifications before Bid Due Date.  Bidders shall bring inadequacies, omissions or conflicts 
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due 
Date.  Prompt clarification will be available to all bidders by Addendum. 

B. Failure to so request clarification or interpretation of Drawings and Specifications will not 
relieve successful Bidder of responsibility.  Signing of Contract will be considered as 
implicitly denoting that Contractor has thorough understanding of scope of the Work and 
comprehension of Construction Documents. 

C. Owner or Architect / Engineer will not be responsible for verbal instructions. 

4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR) 
 
A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved 

meets following requirements: 

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of 
Division of work being bid and type of work completed is similar to that being bid.  If 
greater magnitude of experience is deemed necessary, other than size or value of work, 
such requirements will be described in appropriate section of Specifications. 

2. Maintains permanent place of business. 

3. Can be bonded for terms of proposed Contract. 

4. Contractor and subcontractors shall meet all applicable Best Value Contractor 
requirements. 

5. Has record of satisfactorily completing past projects and supplies list of no more than five 
(5) most recent, similar projects, with architect or engineer’s and owner’s names, 
addresses and telephone numbers for each project. Submit to Public Works Project 
Manager with Bid.  Criteria which will be considered in determining satisfactory 
completion of projects by bidder will include: 

a. Completed contracts in accordance with drawings and specifications. 
b. Diligently pursued execution of work and completed contracts according to 

established time schedule unless Owner grants extensions. 
c. Fulfilled guarantee requirements of construction documents. 
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d. Is not presently on ineligible list maintained by County’s Department of 
Administration for noncompliance with equal employment opportunities and 
affirmative action requirements. 

e. Authorized to conduct business in Wisconsin.  By submitting Bid, bidder warrants 
that it has: complied with all necessary requirements to do business in State of 
Wisconsin; that persons executing contract on its behalf are authorized to do so; and, 
if corporation, that name and address of bidder’s registered agent are as set forth in 
Contract.  Bidder shall notify Owner immediately, in writing, of any change in its 
registered agent, their address, and bidder’s legal status.  For partnership, term 
“registered agent” shall mean general partner. 

 
B. County’s Public Works Project Manager will make such investigations as are deemed 

necessary to determine ability of bidder to perform the Work, and bidder shall furnish to 
County’s Public Works Project Manager or designee all such information and data for this 
purpose as County’s Public Works Project Manager may request.  Owner reserves right to 
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that 
bidder is responsible and qualified to carry out obligations of Contract and to complete the 
Work contemplated therein. 

5.  BID GUARANTEE 
 
A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than 

five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is 
accepted, Bidder will execute and return proposed Contract and Performance and Payment 
Bonds within ten (10) business days after being notified of acceptance of Bid.  Company 
issuing bonds must be licensed to do business in Wisconsin. 

B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will 
not be read at Bid Due Date. 

C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and 
Payment Bonds, check will be returned to Bidder.  In case Bidder fails to deliver such 
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as 
liquidated damages. 

D. All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible 
bidders, will be returned to their makers within three (3) business days after Bid Due Date.  
All such retained checks will be returned immediately upon signing of Contract and 
Performance and Payment Bonds by successful Bidder. 

6.  WITHDRAWAL OF BIDS 
 
A. Bids may be withdrawn by written request received from bidder or authorized representative 

thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new 
Bid.  Withdrawn Bids will be returned unopened.  Negligence on part of bidder in preparing 
their Bid confers no right for withdrawal of Bid after it has been opened. 

B. No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date. 

C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s 
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date. 
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7.  CONTRACT FORM 
 
A. Sample copy of contract that successful Bidder will be required to enter into is included in 

these Construction Documents and bidders are required to familiarize themselves with all 
conditions contained therein. 

8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS 
 
A. In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into 

any contract involving receipts or disbursements of more than $15,000.00 in a year, in which 
they have private pecuniary interest, direct or indirect if at same time they are authorized to 
take official action with respect to making of this Contract.  Any contract entered into in 
violation of this Statute is void and County incurs no liability thereon.  This subsection does 
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in 
criminal courts of this state. 

9.  EMERGING SMALL BUSINESS PROVISIONS 
 
A. Emerging Small Business Definition.  For purposes of this section, ESB is defined as: 

1. Independent business concern that has been in business minimum of one year;  

2. Business located in State of Wisconsin;  

3. Business comprised of less than twenty-five (25) employees;  

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over 
past three years; and  

5. Business does not have history of failing to complete projects. 

B. Emerging Small Business (ESB) Involvement.  Bidder shall make good faith effort to 
award minimum of ten percent (10%) of the Work to ESBs.  Bidder shall submit report to 
Dane County Contract Compliance Specialist within ten (10) business days of Bid Due Date 
demonstrating such efforts.  Good faith efforts means significant contact with ESBs for 
purposes of soliciting bids from them.  Failure to make or demonstrate good faith efforts will 
be grounds for disqualification. 

C. Emerging Small Business Report.  Emerging Small Business Enterprise Report is to be 
submitted by Bidder in separate envelope marked “Emerging Small Business Report”.  This 
report is due by 2:00 p.m. following specified ten (10) business days after Bid Due Date.  
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive. 

D. ESB Goal.  Goal of this project is ten percent (10%) ESB participation.  ESB utilizations are 
shown as percentage of total Bid.  If Bidder meets or exceeds specified goal, Bidder is only 
required to submit Form A - Certification, and Form B - Involvement.  Goal shall be met if 
Bidder qualifies as ESB. 

E. Report Contents.  Following award of Contract, Bidder shall submit copies of executed 
contracts for all Emerging Small Businesses.  Emerging Small Business Report shall consist 
of these: 

1. Form A - Certification; 
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2. Form B - Involvement; 

3. Form C - Contacts; 

4. Form D - Certification Statement (if appropriate); and 

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of 
advertisements). 

F. ESB Listing.  Bidders may solicit bids from Dane County Targeted Business Directory by 
going to this website.  Do not click as a link; copy & paste address into a web browser. 

https://equity.countyofdane.com/documents/PDFs/Targeted-Business-Directory.xlsx 

G. DBE Listing.  Bidders may also solicit bids from State of Wisconsin DOT Disadvantaged 
Business Enterprise Unified Certification Program (DBE / UCP) Directory by going to this 
website.  These are not only transportation-related designers & contractors.  Do not click as a 
link; copy & paste address into a web browser. 

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx 

H. ESB Certification.  All contractors, subcontractors and suppliers seeking ESB certification 
must complete and submit Emerging Small Business Report to Dane County Contract 
Compliance Program. 

I. Certification Statement.  If ESB firm has not been certified by County as ESB prior to 
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless 
firm provides “Form D - Certification Statement”.  Certification statement must be completed 
and signed by ESB firm. 

J. Questions.  Questions concerning Emerging Small Business provisions shall be directed to: 

OEI@countyofdane.com 
or 

Dane County Contract Compliance Specialist 
City-County Building, Room 356 
210 Martin Luther King, Jr. Blvd. 
Madison, WI  53703 
608/266-4192 
 

K. Substituting ESBs.  In event of any significant changes in subcontract arrangements or if 
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract 
Compliance Specialist to making any official changes and request authorization to substitute 
ESB firm.  Bidder further agrees to make every possible effort to replace ESB firm with 
another qualified ESB firm. 

L. Good Faith Efforts.  Good faith efforts can be demonstrated by meeting all of these 
obligations: 

1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood 
of meeting ESB goal including, where appropriate, breaking down Contract into smaller 
units to facilitate ESB participation. 

2. Advertising in general circulation, trade associations and women / minority focus media 
concerning subcontracting opportunities. 

mailto:OEI@countyofdane.com
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3. Providing written notices to reasonable number of specific ESBs that their interest in 
Contract was being solicited in sufficient time to allow ESBs to participate effectively. 

4. Following up on initial solicitations of interest by contacting ESBs within five (5) 
business days prior to Bid Due Date to determine with certainty whether ESB were 
interested, to allow ESBs to prepare bids. 

5. Providing interested ESB with adequate information about Drawings, Specifications and 
requirements of Contract. 

6. Using services of available minority, women and small business organizations and other 
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs. 

7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without 
sound reason based on thorough investigation of their capabilities. 

8. Submitting required project reports and accompanying documents to County’s Contract 
Compliance Specialist within twenty-four (24) hours after Bid Due Date. 

M. Appeals Disqualification of Bid.  Bidder who is disqualified may appeal to Public Works & 
Transportation Committee and Equal Opportunity Commission. 

10.  METHOD OF AWARD - RESERVATIONS 
 
A. Following will be basis of award of Contract, providing cost does not exceed amount of funds 

then estimated by County as available to finance Contract(s): 

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work 
comprising project, combined with such additive Owner accepted alternates. 

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and 
to accept any bid that will best serve interests of County. 

3. Unit Prices and Informational Bids will not be considered in establishing low bidder. 

11.  SECURITY FOR PERFORMANCE AND PAYMENTS 
 
A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish 

Performance and Payment Bonds as specified in Article 29 of General Conditions of 
Contract.  Surety Company shall be licensed to do business in Wisconsin.  Performance and 
Payment Bonds must be dated same date or subsequent to date of Contract.  Performance and 
Payment Bonds must emulate information in Sample Performance and Payment Bonds in 
Construction Documents. 

B. Provide certified copy of power of attorney from Surety Company showing that agent who 
signs Bond has power of attorney to sign for Surety Company.  Secretary or Assistant 
Secretary of company must sign this certification, not attorney-in-fact.  Certification must 
bear same or later date as Bond.  Power of Attorney must emulate model power of attorney 
information detailed in Sample Performance and Payment Bonds. 

C. If Bidder is partnership or joint venture, State certified list, providing names of individuals 
constituting partnership or joint venture must be furnished.  Contract itself may be signed by 
one partner of partnership, or one partner of each firm comprising joint venture, but 
Performance and Payment Bonds must be signed by all partners. 
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D. If Bidder is corporation, it is necessary that current certified copy of resolution or other 
official act of directors of corporation be submitted showing that person who signs Contract 
is authorized to sign contracts for corporation.  It is also necessary that corporate seal be 
affixed to resolution, contract, and performance and payment bonds.  If your corporation has 
no seal, it is required that above documents include statement or notation to effect that 
corporation has no seal. 

12.  TAXES 
 
A. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit 

government facilities to be exempt from sales & use tax.  Vendors & materials suppliers may 
not charge Bidders sales & use tax on these purchases.  This does not include highways, 
streets or roads.  Any other Sales, Consumer, Use & other similar taxes or fees required by 
law shall be included in Bid. 

B. In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether 
incorporated or not, and not otherwise regularly engaged in business in this state, shall file 
surety bond with State of Wisconsin Department of Revenue payable to Department of 
Revenue, to guarantee payment of income taxes, required unemployment compensation 
contributions, sales and use taxes and income taxes withheld from wages of employees, 
together with any penalties and interest thereon.  Amount of bond shall be three percent (3%) 
of Contract or subcontract price on all contracts of $50,000 or more. 

13.  SUBMISSION OF BIDS 
 
A. All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made 

on this Bid Form will be considered.  Entire Bid Form and other supporting documents, if 
any, shall be removed or copied from Construction Documents, filled out, and submitted in 
manner specified hereinafter.  Submit completed Bid Bond with Bid as well. 

B. No bids for any subdivision or any sub-classification of the Work, except as indicated, will be 
accepted.  Any conditional Bid, amendment to Bid Form or appended item thereto, or 
inclusion of any correspondence, written or printed matter, or details of any nature other than 
that specifically called for, which would alter any essential provision of Construction 
Documents, or require consideration of unsolicited material or data in determining award of 
Contract, will disqualify Bid.  Telecommunication alterations to Bid will not be accepted. 

C. Bidders must submit single Bid for all the Work. 

D. Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case 
of conflict, written word amounts will govern. 

E. Addenda issued after Bid Letting shall become part of Construction Documents.  Bidders 
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form.  Bid 
may be rejected if receipt of any particular addendum applicable to award of Contract has not 
been acknowledged on Bid Form. 

F. Bids shall be signed, placed in envelope, sealed and delivered before due time  to place 
designated in Invitation to Bid, and identified with project name, bid number, location, 
category of work being bid upon, Bid Due Date, name and address of bidder. 

G. Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due 
Date on or before date and time specified.  Bids received after time of closing will be rejected 
and returned to bidder unopened. 
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H. Bid will be opened on listed due date & time & results should be available within 24 hours at 
bids-pwht.countyofdane.com. 

I. Bid will be considered invalid and will be rejected if bidder has not signed it. 

J. Faxed or emailed Bids will not be accepted. 

K. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification 
form, included in these Construction Documents. 

14.  SUBCONTRACTOR LISTING 
 
A. Bidders are required to submit Section 00 43 36, Proposed Subcontractors Form listing all 

subcontractors for this project including committed prices for each subcontractor.  Project 
Manager must receive Form no later than when successful Bidder submits their signed 
Contract.  Failure to submit may delay progress payments. 

15.  ALTERNATE BIDS 
 
A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings 

and Specifications to determine extent various changes and conditions will affect Bid. 

B. Space is provided in Bid Form for requested Alternate Bids.  Failure to submit bid for any 
requested Alternate Bids may result in rejection of entire Bid. 

C. Bidder shall state amount to be added / subtracted to Base Bid for providing alternates, 
including all incidentals, omissions, additions, and adjustments as may be necessary or 
required by such changes.  If there is no difference in price, Bidder shall state, “No Change”. 

D. Descriptions of requested Alternate Bids are as set forth in Construction Documents. 

16.  INFORMATIONAL BIDS 
 
A. Bidder shall state amount that is included in Base Bid for all equipment, materials and labor 

required to complete the Work described.  Informational bids are amounts requested for 
accounting purposes and for allocation of funds only.  It is not intended to omit any of the 
Work described or related items from this project. 

B. Description of requested Informational Bids, if any, is as set forth in Construction 
Documents. 

17.  UNIT PRICES 
 
A. Provide unit prices where requested on Bid Form.  Unit prices will include all costs for 

materials, labor, insurance, taxes, overhead and profit necessary to perform specified work.  
Estimated quantities are approximate only.  Payment will be based upon actual quantities 
placed, provided or installed.  Failure to provide requested unit prices may result in rejection 
of entire Bid. 

B. Owner reserves right to accept or reject any unit prices as given in Bid. 

C. Bidder shall refer to Bid Form and applicable specification section to determine basis of unit 
measure and detailed information related to each unit price item requested. 

https://bids-pwht.countyofdane.com/
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18.  COMMENCEMENT AND COMPLETION 
 
A. Successful Bidder shall commence work when schedule and weather permit, but no later than 

stated in Bid Form.  Contractor shall pursue the Work regularly and continuously at 
reasonable rate to insure completion of the Work within time stated in Bid. 

B. Should it be found impossible to complete the Work on or before time specified for 
completion, written request may be submitted for extension of time setting forth reasons 
believed to justify granting of such request.  Refer to Article 20 of General Conditions of 
Contract, titled “Time for Completion”. 

19.  WORK BY OWNER 
 
A. Not Applicable. 

20.  SPECIAL HAZARDS COVERAGE 
 
A. Not Applicable. 
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FORM A 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION 
 
 
In accordance with General Conditions of Contract, submit this Emerging Small Business Report 
within ten (10) days after Bid Due Date. 
 
 
PROJECT NAME:    
 
   
 
BID NO.:    BID DUE DATE:    
 
 
BIDDER INFORMATION 
 
COMPANY NAME:    
 
ADDRESS:    
 
   
 
TELEPHONE NO.:    
 
CONTACT PERSON:    
 
EMAIL ADDRESS:    
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FORM B 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT 
 
 
COMPANY NAME:    
 
PROJECT NAME:    
 
BID NO.:    BID DUE DATE:    
 
 
 
ESB NAME:    
 
CONTACT PERSON:    
 
ADDRESS:    
 
   
 
PHONE NO & EMAIL.:    
 
   
 
Indicate percentage of financial commitment to this ESB:   %  Amount: $  
 
 
 
ESB NAME:    
 
CONTACT PERSON:    
 
ADDRESS:    
 
   
 
PHONE NO & EMAIL.:    
 
   
 
Indicate percentage of financial commitment to this ESB:   %  Amount: $  
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FORM C 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 
EMERGING SMALL BUSINESS REPORT - CONTACTS 
 
 
COMPANY NAME:    
 
PROJECT NAME:    
 
BID NO.:    BID DUE DATE:    
 
 

 
ESB FIRM NAME 
CONTACTED  DATE  

PERSON 
CONTACTED  

DID 
ESB 
BID?  

ACC-
EPT 
BID?  

REASON FOR 
REJECTION 

1)            

2)            

3)            

4)            

5)            

6)            

7)            

8)            
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FORM D 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT 
 
 
I,   ,   of 
 Name Title 
 
  certify to best of my knowledge and 
Company 
 
belief that this business meets Emerging Small Business definition as indicated in Article 9 and  
 
that information contained in this Emerging Small Business Report is true and correct. 
 
 
 
    
Bidder’s Signature Date 
 
 

 



 Name of Bidding Firm:    
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SECTION 00 41 13 

BID FORM 

 

BID NO. 322031 

PROJECT: ELECTRICAL UPGRADES 

 ALLIANT ENERGY CENTER PAVILIONS 1 & 2  

 

TO: DANE COUNTY PUBLIC WORKS ENGINEERING DIVISION 

PROJECT MANAGER 

1919 ALLIANT ENERGY CENTER WAY 

MADISON, WISCONSIN  53713 

 

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON 

THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS.  

 

BASE BID - LUMP SUM: 

The Alliant Energy Center is looking to provide electrical upgrades at Pavilions 1 & 2 to improve 

electrical service for exhibitors during livestock events. The undersigned, having examined the 

site where the Work is to be executed and having become familiar with local conditions affecting 

the cost of the Work and having carefully examined the Drawings and Specifications, all other 

Construction Documents and Addenda thereto prepared by Dane County Public Works 

Engineering Division hereby agrees to provide all design expertise, labor, materials, equipment 

and services necessary for the complete and satisfactory execution of the entire Work, as 

specified in the Construction Documents, for the Base Bid stipulated sum of: 

 

 

   and   /100  Dollars 
 Written Price 

 

 $  
 Numeric Price 

 

 

ALTERNATE BID 1 - LUMP SUM: 

Electrical Contractor shall provide an add cost to the project for the installation of the noted 

additional cord drops as indicated on Drawings #E201 thru #E206, and #E401 thru #E403. This 

work shall include all associated labor, equipment, wiring, conduits, supports, hangers, and circuit 

breaker assemblies required for complete work. 

 

 

   and   /100  Dollars 
 Written Price 

 

 $  
 Numeric Price  
 

ALTERNATE BID 2 - LUMP SUM: 

Electrical contractor shall provide an add cost to the project for the addition of an 84-circuit, 

400A, main lugs only, branch circuit panel board fed from one of the existing sets of branch 

panels along the exterior walls (like the new panels being added in the base bid).  This panel 
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should include 20 @ 20A/3P and 20 @ 20A/1P branch breakers.  This work shall include all 

associated labor, equipment, wiring, conduits, supports, hangers, sub-feed/feed-thru lugs, and 

circuit breaker assemblies required for complete work. 

 

 

   and   /100  Dollars 
 Written Price 

 

 $  
   Numeric Price 

UNIT PRICING: 

Electrical Contractor shall provide a unit cost for the installation of one cord drop assembly 

including all associated labor, equipment, wiring, conduit, supports, hangers, and circuit breaker 

assembly back a existing panel location required for complete work. Assume branch breaker 

exists in the panel. 

  

 

  and   /100  Dollars 
 Written Price 

 

$  
   Numeric Price 

 

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 

acknowledged: 

 

 

Addendum No(s).    through    

 

Dated    

 

Dane County Alliant Energy Center must have this project completed by March 31st, 2023, 2022.  

Assuming this Work starts by October 31, 2022, what dates can you commence and complete this 

job? 

 

 

Commencement Date:     Completion Date:    
   (final, not substantial) 

 

 

I hereby certify that all statements herein are made on behalf of: 

 

   
 (Name of Corporation, Partnership or Person submitting Bid) 

 

Select one of the following: 

1. A corporation organized and existing under the laws of the State of   , or 

 

2. A partnership consisting of   , or 

 

3. A person conducting business as   ; 

 

Of the City, Village, or Town of     of the State of   . 
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I have examined and carefully prepared this Bid from the associated Construction Documents and 

have checked the same in detail before submitting this Bid; that I have full authority to make such 

statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true 

and correct.  In signing this Bid, we also certify that we have not, either directly or indirectly, 

entered into any agreement or participated in any collusion or otherwise taken any action in 

restraint of free competition; that no attempt has been made to induce any other person or firm to 

submit or not to submit a Bid; that this Bid has been independently arrived at without collusion 

with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly 

disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is 

accurate under penalty of perjury. 

 

The undersigned is qualified as a Best Value Contractor or has proven their exemption.  

Qualification or exemption shall be complete before Bid Due Date / Time. 

 

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) 

calendar days from date of Award of Contract.  

 

 

SIGNATURE:    
 (Bid is invalid without signature) 

 

Print Name:     Date:    

 

Title:    

 

Address:    

 

Telephone No.:     Fax No.:    

 

Email Address:    

 

Contact Person:    

 

END OF SECTION 
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THIS PAGE IS FOR BIDDERS’ REFERENCE 

DO NOT SUBMIT WITH BID FORM. 
 

BID CHECK LIST: 

These items must be included with Bid: 

 Bid Form  Bid Bond 

 Fair Labor Practices Certification 

  

 

DANE COUNTY BEST VALUE CONTRACTING QUALIFICATION 
 

 

General Contractors & all Subcontractors must be qualified as a Best Value Contractor 

with the Dane County Public Works Engineering Division.  Qualification & listing is 

not permanent.  Renewal is required every 36 months.  Complete a Best Value 

Contracting Application online at:  

publicworks.countyofdane.com/bvc 

 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 

All bidders are strongly encouraged to be a registered vendor with Dane County.  

Registering allows vendors an opportunity to receive notifications for RFBs & RFPs 

issued by the County and provides the County with up-to-date company contact 

information.  Complete a new form or renewal online at: 

danepurchasing.com/Account/Login? 

 

 

https://publicworks.countyofdane.com/bvc
http://www.danepurchasing.com/Account/Login?
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SECTION 00 43 36 

PROPOSED SUBCONTRACTORS FORM 
 
General Contractor Name:    Bid No:    
 
Instructions: 
1. Complete all information in table below.   
2. Include this Form with signed Construction Contract (Section 00 52 96).   
3. General contractors & subcontractors must be qualified & registered as Best Value 

Contractor (Dane County Ordinances, Chapter 40.07).  General contractors must be qualified 
& registered before bids are due.  Subcontractors must be qualified & registered 10 working 
days before performing any work related to Construction Contract.  No contractor can 
perform work without being qualified & registered.   

4. Sample Best Value Contracting Application is included in this RFB package for 
informational purposes; fill out form online (publicworks.countyofdane.com/bvc).   

 
SUBCONTRACTOR 

NAME ADDRESS & PHONE NO. 
DIVISION OF 

WORK 
ESB (Y 
or N) 

$$ AMOUNT OF 
CONTRACT 

     

     

     

     

     

     

     

     

 
Check box if there is another form page attached to include additional subcontractors.   
 
The undersigned, for and on behalf of the General Contractor named herein, certifies the 
information on this Form is accurate. 
 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 
  

https://publicworks.countyofdane.com/bvc
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SUBCONTRACTOR 
NAME ADDRESS & PHONE NO. DIVISION OF WORK 

$$ AMOUNT OF 
CONTRACT 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

END OF SECTION 
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COUNTY OF DANE 

PUBLIC WORKS CONSTRUCTION CONTRACT 

 
Contract No.    Bid No.  322031 
 
Authority:  2021 RES -   
 
THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 
and 
 

W I T N E S S E T H : 

 
WHEREAS, COUNTY, whose address is c/o Public Works Director, 1919 Alliant Energy 
Center Way, Madison, WI  53713, desires to have CONTRACTOR provide  electrical upgrades 
at 1919 Alliant Energy Center Way  (“the Project”); and 
 
WHEREAS, CONTRACTOR, whose address is    
    is able and willing to construct the Project, 
in accordance with the Construction Documents; 
 
NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 
 
1.  CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the Bid Form, 
General Conditions of Contract, the drawings which include all maps, plats, plans, and other 
drawings and printed or written explanatory matter thereof, and the specifications therefore as 
prepared by     
(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual 
Table of Contents, all of which are made a part hereof and collectively evidence and constitute 
the Contract. 
 
2.  The term of this Contract shall commence when fully executed by the parties.  The 
CONTRACTOR shall commence the Work by ________________.  The Work’s substantial 
completion date shall be ________________.  Failure to meet commence work or substantial 
completion dates on the Work as set forth herein is grounds for termination of the Contract and 
other remedies as set forth in the General Conditions of Contract incorporated herein. 
 
3.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the General Conditions of Contract 
and to make payments on account thereof as provided in Article entitled, “Payments to 
Contractor” of the General Conditions of Contract. 
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4.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
Such equal opportunity shall include, but not be limited to, the following: employment, 
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
 
5.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Specialist in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this 
Contract.  During the term of this Contract CONTRACTOR shall also provide copies of all 
announcements of employment opportunities to COUNTY’S Office of Equity & Inclusion, and 
shall report annually the number of persons, by race, ethnicity, gender, and disability status, 
which apply for employment and, similarly classified, the number hired and number rejected. 
 
6.  During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer”. 
 
7.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Specialist as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 
 
8.  The intent of this Contract is to be a Contract solely between the parties hereto and for their 
benefit only.  Do not construe any part of this Contract to add to, supplement, amend, abridge or 
repeal existing rights, benefits or privileges of any third party or parties including, but not limited 
to, employees of the parties. 
 
9.  The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  The 
parties expressly agree that the express terms of this Contract shall not be amended in any fashion 
except in writing, executed by both parties.  
 
10.  CONTRACTOR must be qualified as a Best Value Contractor or have proven their 
exemption with Dane County Public Works Engineering Division before Bid Due Date / Time.  
All contractors and subcontractors must be qualified as a Best Value Contractor or have proven 
their exemption to perform any work under this Contract. 
 
11.  This Contract, and any amendment or addendum relating to it, may be executed and 
transmitted to any other party by legible facsimile reproduction or by scanned legible electronic 
PDF copy, and utilized in all respects as, an original, wet-inked manually executed document.  
Further, this Contract and any amendment or addendum thereto, may be stored and reproduced by 
each party electronically, photographically, by photocopy or other similar process, and each party 
may at its option destroy any original document so reproduced.  All parties hereto stipulate that 
any such legible reproduction shall be admissible in evidence as the original itself in any judicial, 
arbitration or administrative proceeding whether or not the original is in existence and whether or 
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not each party made such reproduction in the regular course of business.  This term does not 
apply to the service of notices under this Contract. 
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below. 
 
 

* * * * * * * 
 

FOR CONTRACTOR: 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered. 
 

* * * * * * * 
 
This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Public Works Director. 
 

FOR COUNTY: 
 
 
    
Joseph T. Parisi, County Executive  Date 

 
 
 
    
Scott McDonell, County Clerk  Date 
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SECTION 00 72 12 

GENERAL CONDITIONS OF CONTRACT 
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1.  CONSTRUCTION DOCUMENTS 
 
A. Construction Documents, listed in Table of Contents of this Specification volume shall form 

part of this Contract and provisions of Construction Documents shall be as binding upon 
parties as if they were fully set forth in Contract itself. 

 
B. These shall also be considered as part of Construction Documents: Addenda, including 

additions and modifications incorporated in such addenda before execution of Contract; 
requests for information; construction bulletins; change orders; and written interpretations by 
Architect / Engineer or Public Works Project Manager that are made after execution of 
Contract. 

 
C. Construction Documents are complementary, and what is required by one shall be as binding 

as if required by all.  Intent of Construction Documents is to include all labor, materials and 
equipment necessary for proper execution of the Work. 

 

2.  DEFINITIONS 
 
A. These terms as used in this Contract are respectively defined as follows: 

1. All uses of term “County” in Construction Documents shall mean Dane County. 
2. All uses of term “Department” in Construction Documents shall mean Department of 

Administration - Public Works Engineering Division, which is a unit of Dane County 
government.  Department is County agency overseeing Contract with Contractor. 

3. Public Works Project Manager is appointed by and responsible to Department.  Public 
Works Project Manager has authority to act on behalf of Department and will sign change 
orders, payment requests and other administrative matters related to projects. 

4. Public Works Project Manager is responsible for supervision, administration and 
management of field operations involved in construction phase of this Work. 

5. Term “Work” includes all labor, equipment and materials necessary to produce project 
required by Construction Documents. 

6. Term “Substantial Completion” is date when project or specified area of project is 
certified by Architect / Engineer that construction is sufficiently completed, in 
accordance with Construction Documents, and as modified by any subsequent changes 
agreed to by parties, so that County may occupy project or specified area of project for 
use for which it was intended subject to permit approval for occupancy. 

7. Contractor is person, firm, or corporation with whom County makes Contract.  Though 
multiple contracts may be involved, Construction Documents treat them throughout as if 
each were of singular number. 

 

3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS 
 
A. Contractor may be furnished additional instructions and detail drawings as necessary to carry 

out the Work included in Contract.  Additional drawings and instructions thus supplied to 
Contractor will coordinate with Construction Documents and will be so prepared that they 
can be reasonably interpreted as part thereof.  Contractor shall carry out the Work in 
accordance with additional detail drawings and instructions. 
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4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
A. Unless otherwise specified, Contractor shall submit electronic copies of all Shop Drawings 

for each submission, until receiving final approval. 
 
B. Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures 

that shall contain catalog cuts and specifications of all furnished mechanical and electrical 
equipment.  After Architect / Engineer’s final approval, keep one (1) copy at job site by 
Contractor for reference purposes. 

 
C. Samples shall consist of physical examples furnished by Contractor in sufficient size and 

quantity to illustrate materials, equipment or workmanship, and to establish standards to 
compare the Work. 
1. Submit Samples to Architect / Engineer & Public Works Project Manager.  Submit 

Samples in sufficient quantity (minimum of one (1)) to permit Architect / Engineer to 
make all necessary tests and of adequate size showing quality, type, color range, finish, 
and texture.  Label each Sample stating material, type, color, thickness, size, project 
name, and Contractor’s name. 

2. Submit transmittal letter requesting approval, and prepay transportation charges to 
Architect / Engineer’s office on samples forwarded. 

3. Materials installed shall match approved Samples. 
 
D. Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their 

review and approval and shall submit with reasonable promptness and in orderly sequence to 
cause no delay in the Work or in work of any other contractor.  At time of submission, 
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or 
Samples from requirements of Construction Documents.  Architect / Engineer will not 
consider partial lists. 

 
E. Architect / Engineer will review and approve or reject Shop Drawings with reasonable 

promptness to cause no delay.  Architect / Engineer’s approval shall not relieve Contractor 
from responsibility for errors or omissions in Shop Drawings. 

 
F. Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample 

submission until Architect / Engineer has approved submission.  All such work shall be in 
accordance with approved Shop Drawings, Product Data and Samples. 

 
G. Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings 

and shall at all times give Department access thereto. 
 
H. By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby 

represents that he or she has or will determine and verify all field measurements, field 
construction criteria, materials, catalog numbers, and similar data and that he or she has 
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of 
the Work and of Construction Documents.  Architect / Engineer shall return without 
examination, Shop Drawings, Product Data and Samples not so noted. 

 
I. All Shop Drawings from any one Contractor should be numbered consecutively and on cover 

sheet shall bear name and location of project, name of Contractor, date of submittal and date 
of each correction or revision and associated Specification section and page number. 

 

5.  CUTTING AND PATCHING 
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A. Contractor shall be responsible for all cutting, fitting or patching required to make its parts fit 
together properly in the Work. 

 
B. Contractor shall not damage or endanger portion of the Work or fully or partially completed 

construction of County or separate contractors by cutting, patching or otherwise altering such 
construction, or by excavation.  Contractor shall not cut or otherwise alter such construction 
by County or separate contractor except with written consent of County and of such separate 
contractor; such consent shall not be unreasonably withheld.  Contractor shall not withhold 
unreasonably from County or separate contractor, Contractor’s consent to cutting or 
otherwise altering the Work. 

 

6.  CLEANING UP 
 
A. Contractor shall keep premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under Contract.  Contractor shall remove from and 
about the Work waste materials, rubbish, Contractor’s tools, construction equipment, 
machinery, and surplus materials at completion of the Work.  Contractor shall maintain 
streets and sidewalks around the Work site in clean condition.  Contractor shall remove all 
spillage and prevent tracking of spillage arising from performance of the Work, into, out of, 
and within the Work site.  Contractor shall establish regular maintenance program of 
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such 
areas. 

 
B. If Contractor fails to clean up as directed in Construction Documents, County may do so and 

shall charge Contractor cost thereof. 
 
C. Contractor shall be responsible for broken windows and glass, and at completion of the Work 

shall replace such damaged or broken windows and glass.  After replacing damaged or 
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of 
all windows and glass. 

 
D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to 

work surface), Contractor shall perform following final cleaning for all trades at completion 
of the Work: 
1. Remove temporary protections; 
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and 

finished woodwork and wall surfaces; 
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished 

materials, and wash or wipe clean; 
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and 

leave same in undamaged, new condition; 
5. Clean aluminum in accordance with recommendations of manufacturer; and 
6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture 

to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen. 
 

7.  USE OF SITE 
 
A. Contractor shall provide County and Architect / Engineer access to the Work under all 

circumstances. 
 
B. Contractor shall confine operations at site to areas permitted by County, law, ordinance, 

permits and Construction Documents and shall not unreasonably encumber site with materials 



 

Bid No. 322031 General Conditions of Contract 
rev. 05/22 00 72 13 - 5 

or equipment.  Contractor shall assure free, convenient, unencumbered, direct and safe access 
to all properties adjacent to the Work for County, its employees, invitees and guests. 

 

8.  MATERIALS AND WORKMANSHIP 
 
A. Contractor shall perform all work and furnish all supplies and materials, machinery, 

equipment, facilities and means, necessary to complete the Work required by this Contract, 
within time specified, in accordance with provisions of Construction Documents. 

 
B. All equipment and materials incorporated in the Work covered by this Contract are to be new; 

use recycled and / or recovered materials to extent that such use is technically and 
economically feasible.  Recovered materials are products recovered from solid waste in form 
identical to original form for use that is same as, or similar to original use.  Recycled 
materials are products manufactured from solid waste. 

 
C. If requested, Contractor shall furnish satisfactory evidence as to kind and quality of 

construction materials proposed or used.  Contractor shall furnish to Architect / Engineer, for 
approval, manufacturer name and model, performance capacities and other pertinent 
information of machinery, mechanical, electrical or other types of equipment, which 
Contractor plans to install. 

 
D. If not otherwise provided, materials and labor called for in this Contract shall be provided and 

performed in accordance with established practice and standards recognized by Architects, 
Engineers, Department, and construction industry. 

 
E. Reference to “Standard” specifications of any association or manufacturer, or codes of 

County authorities, intends most recent printed edition or catalog in effect on date that 
corresponds with date of Construction Documents. 

 
F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in 

accordance with “manufacturer’s directions or instructions”, Contractor to whom those 
instructions are directed shall furnish three (3) printed copies of such instructions to Architect 
/ Engineer before execution of the Work. 

 

9.  CONTRACTOR’S TITLE TO MATERIALS 
 
A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject 

to any chattel mortgage or under conditional sale contract or other agreement by which seller 
retains interest.  Contractor warrants that all materials and supplies used in the Work are free 
from all liens, claims or encumbrances and Contractor has good title to them. 

 

10.  “OR EQUAL” CLAUSE 
 
A. Whenever equipment or materials are identified on Drawings or in Specifications by 

reference to manufacturer’s or vendor’s name, trade name, catalog number, and other 
identifying information, it is intended to establish standards; and any equipment or material 
of other manufacturers and vendors which will perform adequately duties imposed by general 
design will be considered equally accepted provided equipment or material so proposed is, in 
opinion of Architect / Engineer, of equal substance and function.  Architect / Engineer and 
Department shall provide written approval before Contractor may purchase or install it. 
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B. Equipment or materials of manufacturers, other than those named, may be used only upon 
following conditions: 
1. That, in opinion of Architect / Engineer and Department, proposed material or equipment 

item is fully equal or superior (in design, materials, construction, workmanship, 
performance, finish, etc.) to named item.  No compromise in quality level, however 
small, is acceptable. 

2. That, in substituting materials or equipment, Contractor assumes responsibility for any 
changes in system or for modifications required in adjacent or related work to 
accommodate such substitution despite Architect / Engineer’s and Department’s 
approval, and all costs growing out of approval of “or equal” items shall be responsibility 
of Contractor.  No extra costs resulting from such approval shall become responsibility of 
Department, Architect / Engineer or any other separate Contractor. 

3. It shall be understood that use of materials or equipment other than those specified, or 
approved equal by Architect / Engineer and Department, shall constitute violation of 
Contract, and that Architect / Engineer and Department shall have right to require 
removal of such materials or equipment and their replacement with specified materials or 
equipment at Contractor’s expense. 

4. Product and manufacturer named first in Specifications or on information shown on 
Drawings is basis of selection of manufactured items and equipment, particularly 
mechanical equipment.  In using other than first named products or manufacturers, 
including those specified as additionally approved or acceptable, Contractor assumes 
responsibility for any changes in system and for modifications in any work required to 
accommodate them.  Architect / Engineer’s approval of such additionally acceptable 
products or manufacturers, either in Specifications or in Addendum, does not relieve 
Contractor from obligation to coordinate such optional products with other Contractors, 
whose work may be affected by them, and to pay all additional costs resulting from their 
inclusion into the Work.  Contractor’s liability shall include payment of Architect / 
Engineer’s fees for any additional services made necessary by or directly connected to 
such product changes.  No extra costs resulting from such changes shall become 
responsibility of Department, Architect / Engineer or any other separate Contractor. 

 
C. No request for approval of “or equal” materials will be entertained except from Contractor.  

Identify any request for substitution as substitution on Contractor’s letter of transmittal and 
give reasons for substitution.  Department may in its sole discretion allow substitutions of 
materials. 

 

11.  PATENTS AND ROYALTIES 
 
A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is 

mutually agreed and understood, that, without exception, contract prices shall include all 
royalties or costs arising from use of such design, device or materials, in any way involved in 
the Work. 

 
B. Contractor shall indemnify and save harmless County from any and all claims for 

infringement by reason of use of such patent or copyright in connection with the Work agreed 
to be performed under this Contract, and shall indemnify County for any cost, expense or 
damage which it may be obliged to pay by reason of such infringement at any time during 
prosecution of the Work or after completion of the Work. 

 

12.  SURVEYS, PERMITS, REGULATIONS AND TAXES 
 
A. Department will furnish to Contractor all site, topography and property surveys necessary for 

execution of the Work. 
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B. Contractor shall procure all permits, licenses and approvals necessary for execution of this 

Contract. 
 
C. Contractor shall give all notices and comply with all State of Wisconsin, Federal and local 

laws, codes, rules and regulations relating to performance of the Work, protection of adjacent 
property, and maintenance of passageways, guard fences or other protective facilities. 

 
D. Contractor does not need to pay State and local sales & use taxes on building materials that 

become part of local unit government facilities.  See Wisconsin Statute 77.54 (9m).  This 
does not include materials for highways, streets or roads.  Contractor shall pay any other 
Sales, Consumer, Use & other similar taxes or fees required by law. 

 
E. Contractor shall promptly notify Architect / Engineer of any variances of Drawings or 

Specifications with that of any State of Wisconsin, federal or local law, code, rule or 
regulation.  Upon such notification, Architect / Engineer will require correction of variance to 
comply with applicable law, code, rule or regulation at no additional cost to Contractor. 

 
F. Work under this Contract shall comply with all applicable State of Wisconsin, Federal and 

local laws, codes and regulations. 
 
G. Contractor shall pay charges for water, sewer and other utility connections made by 

municipalities where required by Specifications. 
 

13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE 
 
A. Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and 

superintendence necessary to execute, complete and deliver the Work within specified time.  
Contractor agrees to secure at their own expense all personnel necessary to carry out the 
Work.  Such personnel shall not be deemed County employees nor shall they have or be 
deemed to have any direct contractual relationship with County. 

 
B. Performance of any work necessary after regular working hours, on Sundays or Legal 

Holidays shall be without additional expense to County.  Performance of any work at site at 
other than normal working hours must be coordinated with Public Works Project Manager. 

 
C. Contractor shall furnish, erect, maintain and remove such temporary works as may be 

required. 
 
D. Contractor shall observe, comply with, and be subject to all terms, conditions, requirements 

and limitations of Construction Documents. 
 
E. At the Work site, Contractor shall give personal superintendence to the Work or shall employ 

construction superintendent or foreman, experienced in character of work covered by 
Contract, who shall have full authority to act for Contractor.  Understand that such 
superintendent or foreman shall be acceptable to Architect / Engineer and Department. 

 
F. Remove from project or take other corrective action upon notice from Architect / Engineer or 

Department for Contractor’s employees whose work is considered by Architect / Engineer or 
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable. 
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G. Contractor and subcontractors shall be required to conform to Labor Laws of State of 
Wisconsin and various acts amendatory and supplementary thereto and to other laws, 
ordinances and legal requirements applicable to the Work. 

 
H. Presence and observation of the Work by Architect / Engineer or Public Works Project 

Manager shall not relieve Contractor of any obligations. 
 

14.  WEATHER CONDITIONS 
 
A. In event of temporary suspension of work, or during inclement weather, or whenever 

Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect 
carefully all work and materials against damage or injury from weather.  If, in opinion of 
Architect / Engineer or Department, any work or materials that have been damaged or injured 
due to failure on part of Contractor or any subcontractors so to protect the Work, such 
materials shall be removed and replaced at expense of Contractor. 

 

15.  PROTECTION OF WORK AND PROPERTY 
 
A. Contractor shall at all times safely guard County’s property from injury or loss in connection 

with this Contract.  Contractor shall at all times safely guard and protect the Work, and 
adjacent property, from damage.  Contractor shall replace or make good any such damage, 
loss or injury unless such is caused directly by errors contained in Contract, or by County, or 
County’s duly authorized representative. 

 
B. Contractor may act diligently, without previous instructions from Architect / Engineer and / 

or Department, in emergency that threatens loss or injury of property, or safety of life.  
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.  
Promptly submit any claim for compensation by Contractor due to such extra work to 
Architect / Engineer and / or Department for approval as provided for in Article 18 herein. 

 

16.  INSPECTION AND TESTING OF MATERIALS 
 
A. Authorized representatives and agents of County government shall have access at all times to 

the Work wherever it is in preparation or progress and Contractor shall provide facilities for 
such access and for inspection. 

 
B. Should it be considered necessary or advisable at any time before final acceptance of the 

Work to make examination of work already completed, by removing or tearing out same, 
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.  
If such work is found to be defective in any aspect, due to fault of Contractor or 
subcontractors thereof, Contractor shall assume all expenses of such examination and of 
satisfactory reconstruction.  Contractor will be reimbursed for such examination and 
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if 
such work is found to meet requirements of Contract. 

 
C. If Specifications, Architect / Engineer’s, or Public Works Project Manager’s instructions 

require any work to be specially tested or approved, Contractor shall give Architect / 
Engineer and Public Works Project Manager timely notice of its readiness for testing or 
inspection.  Test all materials and equipment requiring testing in accordance with accepted or 
specified standards, as applicable.  Architect / Engineer shall recommend laboratory or 
inspection agency and Department will select and pay for all initial laboratory inspection 
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services.  Should retesting be required, due to failure of initial testing, cost of such retesting 
shall be borne by Contractor. 

 
D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability 

of proposed substitution of materials and equipment, or necessary conformance testing in 
conjunction with manufacturing processes or factory assemblage, shall be borne by 
Contractor or manufacturer responsible. 

 

17.  REPORTS, RECORDS AND DATA 
 
A. Contractor shall submit to Architect / Engineer and Public Works Project Manager such 

schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices, 
records and other data as either may request concerning work performed or to be performed 
under this Contract. 

 

18.  CHANGES IN THE WORK 
 
A. Make no changes, except in cases of emergency, in the Work covered by approved 

Construction Documents without having prior written approval of Department.  Charges or 
credits for the Work covered by approved change shall be determined by one of these 
methods: 
1. Unit bid prices previously approved. 
2. Agreed lump sum based on actual cost of: 

a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work. 
d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent 

(15%) of actual cost of work performed with their own labor force.  Fee shall be 
compensation to cover cost of supervision, overhead, bond, profit and any other 
general expense. 

h) On that portion of the Work under (2) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit and any other general expense. 

i) Department may require correct amount of costs with supporting vouchers; 
Contractor shall keep and present in such form as directed. 

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of: 
a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work.  Rental cost cannot exceed fifty percent (50%) replacement value of 
rented equipment. 

d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed 

fifteen percent (15%) of actual cost of work performed with their own labor force.  
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Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and 
any other general expense. 

h) On that portion of the Work under (3) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit, and any other general expense. 

i) Contractor shall keep and present, in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

 
B. If Contractor claims that by any instructions given by Architect / Engineer, Department, by 

drawings or otherwise, regarding performance of the Work or furnishing of material under 
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof 
within two (2) weeks after receipt of such instructions and in any event before proceeding to 
execute work, unless delay in executing work would endanger life or property. 

 
C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written 

Change Order from Architect / Engineer and approved by Department, as previously 
mentioned, and claim presented with payment request submitted after changed or extra work 
is completed. 

 
D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work when authorized in writing by Public Works Project Manager to 
proceed. 

 

19.  EXTRAS 
 
A. Without invalidating Contract, Department may order extra work or make changes by 

altering, adding to or deducting from the Work, contract sum being adjusted in accordance 
with Article 18 herein. 

 

20.  TIME FOR COMPLETION 
 
A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the 

Work as stated in Construction Documents. 
 

21.  CORRECTION OF WORK 
 
A. All work, all materials whether incorporated in the Work or not, and all processes of 

manufacture shall at all times and places be subject to inspection of Architect / Engineer and 
Public Works Project Manager who shall be judge of quality and suitability of the Work, 
materials, and processes of manufacture for purposes for which they are used.  If they fail to 
meet Architect / Engineer’s and Public Works Project Manager’s approval, they shall be 
reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.  
Immediately remove all rejected material from site. 

 
B. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
business days’ written notice to Contractor and without prejudice to any other remedy County 
may have, make good such deficiencies.  In such case, appropriate Change Order shall be 
issued deducting from Contractor’s payments then or thereafter, cost of correcting such 
deficiencies, including cost of Architect / Engineer’s additional services made necessary by 
such default, neglect or failure. 
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22.  SUBSURFACE CONDITIONS FOUND DIFFERENT 
 
A. If Contractor encounters subsurface or latent conditions at site materially differing from those 

shown on Drawings or indicated in Specifications, Contractor shall immediately give notice 
to Architect / Engineer and Public Works Project Manager of such conditions before they are 
disturbed.  Architect / Engineer will thereupon promptly investigate conditions, and if 
Architect / Engineer finds that they materially differ from those shown on Drawings or 
indicated in Specifications, Architect / Engineer will at once make such changes as necessary, 
any increase or decrease of cost resulting from such changes to be adjusted in manner 
provided in above Article 18 entitled “Changes in the Work”. 

 

23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT 
 
A. In event that any provisions of this Contract are violated by Contractor or by any 

subcontractors, County may serve written notice upon Contractor and Surety of its intention 
to terminate Contract, such notice to contain reasons for such intention to terminate Contract, 
and unless within ten (10) business days after serving of such notice upon Contractor, such 
violation or delay shall cease and satisfactory arrangement or correction be made, Contract 
shall, upon expiration of said ten (10) business days, cease and terminate. 

 
B. In event of any such termination, County shall immediately serve notice thereof upon Surety 

and Contractor, and Surety shall have right to take over and perform Contract subject to 
County’s approval; provided, however, that if Surety does not commence performance 
thereof within ten (10) business days from date of mailing to such Surety of notice of 
termination, County may take over the Work and prosecute same to completion by contract, 
or by force account, at expense of Contractor; Contractor and Surety shall be liable to County 
for any excess cost occasioned County thereby, and in such event County may take 
possession of and utilize in completing the Work, such materials and equipment as may be on 
the Work site and therefore necessary. 

 

24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 
 
A. Contractor shall be responsible for Construction Schedule and coordination.  Immediately 

after execution and delivery of Contract and before making first payment, Contractor shall 
notify all subcontractors to furnish all required information to develop Construction 
Schedule.  Contractor and all subcontractors associated with the Work shall furnish following 
information from each Division of Specifications:  
1. List of construction activities; 
2. Start, finish and time required for completion of each activity; 
3. Sequential relationships between activities; 
4. Identify all long lead-time items, key events, meetings or activities such as required 

submittals, fabrication and delivery, procurement of materials, installation and testing; 
5. Weekly definition of extent of work and areas of activity for each trade or Subcontract; 

and 
6. Other information as determined by Public Works Project Manager. 

 
B. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor.  This shall include any work handled by Department 
under separate contracts such as asbestos abatement, air and water balancing, etc.  Indicate on 
Construction Schedule these associated delivery and installation dates. 

 
C. Progress Reporting: 
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1. Contractor shall update and publish Construction Schedule on monthly basis.  Revisions 
to Schedule shall be by Contractor and made in same detail as original Schedule and 
accompanied by explanation of reasons for revision; and shall be subject to approval by 
Department. 

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring 
firm specializing in construction schedule development and deducting those costs 
associated with updating process from payments due Contractor. 

3. Contractor shall submit show actual percentage of each activity completed, estimated 
future progress, and anticipated completion time. 

 
D. Responsibility for timely completion requires: 

1. Contractor and subcontractors understand that performance of each is interdependent 
upon performance of others. 

2. Whenever it becomes apparent from current schedule, that phasing or progress 
completion dates will not be met, Contractor must take some or all following actions at 
no additional cost to County: 
a) Increase construction labor in such quantities and crafts as will eliminate backlog of 

work. 
b) Increase number of working hours per shift, shifts per working day, working days per 

week, amount of construction equipment, or any combination of foregoing to 
eliminate backlog of work. 

c) Reschedule work (yet remain in conformance with Drawings and Specifications). 
3. Prior to proceeding with any of above actions, Contractor shall notify Public Works 

Project Manager. 
 
E. Maintain current Construction Schedule at all times.  Revise Construction Schedule in same 

detail as original and accompany with explanation of reasons for revision.  Schedule shall be 
subject to approval by Architect / Engineer and Public Works Project Manager. 

 

25.  PAYMENTS TO CONTRACTOR 
 
A. Contractor shall provide:  

1. Detailed estimate giving complete breakdown of contract price by Specification Division; 
and  

2. Periodic itemized estimates of work done for purpose of making partial payments 
thereon. 

 
B. Submit these estimates for approval first to Architect / Engineer, then to Public Works Project 

Manager.  Costs employed in making up any of these schedules are for determining basis of 
partial payments and not considered as fixing basis for additions to or deductions from 
Contract price. 

 
C. County will make partial payments to Contractor for value, proportionate to amount of 

Contract, of all labor and material incorporated in the Work during preceding calendar month 
upon receipt of Application and Certificate for Payment form from Architect / Engineer and 
approval of Department. 

 
D. Contractor shall submit for approval first to Architect / Engineer, and then to Public Works 

Project Manager all Application and Certificate for Payment forms.  If requested, support 
Application and Certificate for Payment with such additional evidence as may be required, 
showing Contractor’s right to payment claimed. 
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E. Application and Certificate for Payment for preparatory work and materials delivered and 
suitably stored at site to be incorporated into the Work at some future period, will be given 
due consideration.  Requesting payment for materials stored off site, may be rejected, 
however, if deemed essential for reasons of job progress, protection, or other sufficient cause, 
requests will be considered, conditional upon submission by Contractor of bills of sale, 
photographs and such other procedures as will adequately protect County’s interest such as 
storage in bonded warehouse with adequate coverage.  If there is any error in payment, 
Contractor is obligated to notify Department immediately, but no longer than ten (10) 
business days from receipt of payment. 

 
F. Payments by County will be due within forty-five (45) business days after receipt by 

Department of Application and Certificate for Payment. 
 
G. County will retain five percent (5%) of each Application and Certificate for Payment until 

final completion and acceptance of all the Work covered by Contract.  However, any time 
after fifty percent (50%) of the Work has been furnished and installed at site, County will 
make remaining payments in full if Architect / Engineer and Public Works Project Manager 
find that progress of the Work corresponds with Construction Schedule.  If Architect / 
Engineer and Public Works Project Manager find that progress of the Work does not 
correspond with Construction Schedule, County may retain up to ten percent (10%) of each 
Application and Certificate for Payment for the Work completed. 

 
H. All material and work covered by partial payments made shall become sole property of 

County, but this provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have been 
made, or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
I. County will make final payment within sixty (60) calendar days after final completion of the 

Work, and will constitute acceptance thereof. 
 
J. County may make payment in full, including retained percentages and less authorized 

deductions, upon completion and acceptance of each Division where price is stated separately 
in Contract. 

 
K. Every contractor engaged in performance of any contract for Department of Administration - 

Public Works Engineering Division shall submit to this Department, as requested and with 
final application for payment for work under said contract, affidavit(s) as required to prove 
that all debts and claims against this Work are paid in full or otherwise satisfied, and give 
final evidence of release of all liens against the Work and County.   

 

26.  WITHHOLDING OF PAYMENTS 
 
A. County, after having served written notice on said Contractor, may either pay directly any 

unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid 
compensation sum of money deemed reasonably sufficient to pay any and all such lawful 
claims until satisfactory evidence is furnished that all liabilities have been fully discharged; 
whereupon, payment to Contractor shall be resumed in accordance with terms of this 
Contract, but in no event shall these provisions be construed to impose any obligations upon 
County to either Contractor or Contractor’s Surety. 

 
B. In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and 

any payment so made by County, shall be considered as payment made under Contract by 
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County to Contractor and County shall not be liable to Contractor for any such payment made 
in good faith. 

 
C. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 

agencies, officers, employees and representatives from all claims growing out of lawful 
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of 
machinery and parts thereof, equipment, power tools, and all supplies, including commissary, 
incurred in performance of this Contract. 

 
D. At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of 

nature designated above have been paid, discharged or waived. 
 

27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
A. Making of final payment shall constitute waiver of all claims by County except those arising 

from: 
1. Unsettled lien; 
2. Faulty or defective work appearing after substantial completion; 
3. Failure of the Work to comply with requirements of Construction Documents; or 
4. Terms of any special guarantees required by Construction Documents. 

 
B. Acceptance of final payment shall constitute waiver of all claims by Contractor. 
 

28.  PAYMENTS BY CONTRACTOR 
 
A. Contractor shall pay following not later than fifth (5th) business day following each payment 

received from County: 
1. All transportation and utility services rendered; 
2. All materials, tools, and other expendable equipment that have been delivered at site of 

the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof 
when said balance is paid to Contractor; and 

3. Each subcontractor, respective amount allowed Contractor because of work performed by 
subcontractor to extent of subcontractor’s interest therein. 

 

29.  CONTRACT SECURITY 
 
A. Contractor shall furnish Performance and Payment Bonds in amount at least equal to one 

hundred percent (100%) of Contract price as security for faithful performance of this Contract 
and payment of all persons performing labor on project under this Contract and furnishing 
materials in connection with this Contract. 

 
B. Sample Performance and Payment Bonds that Contractor will be required to execute is bound 

into these Construction Documents.  Before construction Contract is consummated, 
completed Performance and Payment Bonds must be approved by Department. 

 

30.  ASSIGNMENTS 
 
A. Contractor shall not assign whole or any part of this Contract or any moneys due or to 

become due hereunder without written consent of Department.  In case Contractor assigns all 
or any part of any moneys due or to become due under this Contract, instrument of 
assignment shall contain clause substantially to effect that it is agreed that right of assignee in 
and to any moneys due or to become due to Contractor shall be subject to prior claims of all 
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persons, firms and corporations for services rendered or materials supplied for performance 
of the Work called for in this Contract. 

 

31.  MUTUAL RESPONSIBILITY OF CONTRACTORS 
 
A. If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or 

damage on the Work, Contractor agrees to settle with such subcontractor by agreement or 
arbitration if such other subcontractor will so settle.  If such subcontractor shall assert any 
claim against County on account of any damage alleged to have been sustained, Department 
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its 
boards, commissions, agencies, officers, employees and representatives against any such 
claim. 

 

32.  SEPARATE CONTRACTS 
 
A. Department may award other contracts for the Work and all Contractors shall fully cooperate 

with each other and carefully adjust their work to that provided under other contracts as may 
be directed by Department.  No Contractor shall commit or permit any act that will interfere 
with performance of the Work by any other Contractor. 

 
B. Contractor shall coordinate the Work with those of other Contractors.  Cooperation will be 

required in arrangement for storage of materials and in detailed execution of the Work.  
Contractor, including subcontractors, shall keep informed of progress and detail work of 
others and shall notify Architect / Engineer or Department immediately of lack of progress or 
defective workmanship on part of others.  Failure of Contractor to keep informed of the Work 
progressing on site and failure to give notice of lack of progress or defective workmanship by 
others shall be construed as acceptance by Contractor of status of the Work as being 
satisfactory for proper coordination with Contractor’s own work. 

 

33.  SUBCONTRACTS 
 
A. Contractor may use services of specialty subcontractors on those parts of the Work that, 

under normal contracting practices, are performed by specialty subcontractors. 
 
B. Contractor shall not award any work to any subcontractor without prior approval of 

Department.  Qualifications of subcontractors shall be same as qualifications of Contractor.  
Request for subcontractor approval shall be submitted to Department fifteen (15) business 
days before start of subcontractor’s work.  If subcontractors are changed or added, Contractor 
shall notify Department in writing. 

 
C. Contractor shall be as fully responsible to County for acts and omissions of subcontractors, 

and of persons either directly or indirectly employed by them, as Contractor is for acts and 
omissions of persons directly employed by Contractor. 

 
D. Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 

Work to bind subcontractors to Contractor by terms of General Conditions of Contract and 
other Construction Documents insofar as applicable to work of subcontractors and to give 
Contractor same power as regards terminating any subcontract that Department may exercise 
over Contractor under any provision of Construction Documents. 

 
E. Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and County. 
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F. Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled: 

“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority / 
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further 
require all subcontractors to incorporate physically these same Articles in all subcontracts. 

 

34.  PUBLIC WORKS PROJECT MANAGER’S AUTHORITY 
 
A. Public Works Project Manager shall: 

1. Administer and ensure compliance with Construction Documents; 
2. Provide responsible on-site observations of construction and have authority to request 

work and to stop work whenever necessary to insure proper enforcement of Construction 
Documents; 

3. Convene and chair project meetings and foreman’s coordination meetings when 
necessary to coordinate resolution of conflicts between Contractors, Architects, 
Engineers, Consultants, and Department; and 

4. Check and inspect material, equipment and installation procedures of all trades for proper 
workmanship and for compliance with Drawings, Specifications and Shop Drawings, 
permit no material on project site that is not satisfactory and reject work not in 
compliance with Construction Documents. 

 

35.  CONSULTANT’S AUTHORITY 
 
A. Architect / Engineer is retained by, and is responsible to Department acting for County. 
 
B. Architect / Engineer shall determine amount, quality, acceptability, and fitness of several 

kinds of work and materials that are provided under this Contract and shall decide all 
questions that may arise in relation to said work and construction thereof. 

 
C. Architect / Engineer shall decide meaning and intent of any portion of Specifications and of 

any Drawings where they may be found obscure or be in dispute. 
 
D. Architect / Engineer shall provide responsible observation of construction.  Architect / 

Engineer has authority to stop the Work whenever such stoppage may be necessary to insure 
proper execution of Construction Documents. 

 
E. Architect / Engineer shall be interpreter of conditions of Construction Documents and judge 

of its performance. 
 
F. Within reasonable time, Architect / Engineer shall make decisions on all matters relating to 

progress of the Work or interpretation of Construction Documents. 
 
G. Architect / Engineer’s decisions are subject to review by Public Works Project Manager. 
 

36.  STATED ALLOWANCES 
 
A. Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or 

equipment, and all applicable taxes.  Contractor’s cost of delivery and unloading at site, 
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs 
shall be included in Contractor’s bid, but not as part of cash allowance. 
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B. Department will solicit at least two (2) bids on materials or equipment for which allowance is 
stated and select on basis of lowest qualified responsible bid.  Contractor will then be 
instructed to purchase “Allowed Materials”.  If actual price for purchasing “Allowed 
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be 
adjusted accordingly.  Adjustment in Contract price shall not contain any cost items excluded 
from cash allowance. 

 

37.  ESTIMATES OF QUANTITIES 
 
A. Whenever estimated quantities of work to be done and materials to be furnished under this 

Contract are shown in any of Construction Documents, they are given for use in comparing 
bids and right is especially reserved to increase or diminish them as they may be deemed 
reasonably necessary or desirable by Department to complete the Work included in this 
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in 
General Conditions of Contract Article 18 entitled “Changes in the Work”. 

 

38.  LANDS AND RIGHTS-OF-WAY 
 
A. Prior to start of construction, County shall furnish all land and rights-of-way necessary for 

carrying out and completion of the Work to be performed under this Contract. 
 

39.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 

 
B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting there from, which appear within period of one (1) year 
from date of substantial completion, providing such defects are not clearly due to abuse or 
misuse by County.  Department will give notice of observed defects with reasonable 
promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Architect / Engineer’s and Public Works 
Project Manager. 

 
D. Where guarantees or warrantees are required in sections of Specifications for periods in 

excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and 
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year. 

 

40.  CONFLICTING CONDITIONS 
 
A. Any provision in any of Construction Documents which may be in conflict or inconsistent 

with any Articles in these General Conditions of Contract or Supplementary Conditions shall 
be void to extent of such conflict or inconsistency. 
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B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall 

govern. 
 
C. Printed dimensions shall be followed in preference to measurements by scale.  Large-scale 

drawings take precedence over small-scale drawings.  Dimensions on Drawings and details 
are subject to field measurements of adjacent work. 

 

41.  NOTICE AND SERVICE THEREOF 
 
A. Any notice to Contractor from Department relative to any part of this Contract shall be in 

writing and considered delivered and service thereof completed, when said notice is posted, 
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in 
person to said Contractor, or Contractor’s authorized representative on the Work. 

 

42.  PROTECTION OF LIVES AND HEALTH 
 
A. In order to protect lives and health of Contractor’s employees under Contract, Contractor 

shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of 
Department of Commerce, relating to Safety and Health. 

 
B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s 

tools, equipment and methods, and for any damage that may result from their failure or their 
improper construction, maintenance or operation. 

 

43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions. 

1. During term of their Contract, Contractor agrees not to discriminate on basis of race, 
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance, 
or national origin against any person, whether recipient of services (actual or potential), 
employee, or applicant for employment.  Such equal opportunity shall include but not be 
limited to following: employment, upgrading, demotion, transfer, recruitment, 
advertising, layoff, termination, training, rates of pay, and any other form of 
compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
these affirmative action standards to be visible to all employees, service recipients and 
applicants for this paragraph.  Listing of prohibited bases for discrimination shall not be 
construed to amend in any fashion state or federal law setting forth additional bases and 
exceptions shall be permitted only to extent allowable in state or federal law. 

2. Contractor is subject to this Article only if Contractor has twenty (20) or more employees 
and receives $20,000.00 or more in annual aggregate contracts with County.  Contractor 
shall file and Affirmative Action Plan with Dane County Contract Compliance Specialist 
in accord with Chapter 19 of Dane County Code of Ordinances.  Such plan must be filed 
within fifteen (15) business days of effective date of this Contract and failure to do so by 
said date shall constitute ground for immediate termination of Contract by County.  
Contractor shall also, during term of this Contract, provide copies of all announcements 
of employment opportunities to County’s Office of Equity & Inclusion, and shall report 
annually number of persons, by race, sex and handicap status, who apply for 
employment, and, similarly classified, number hired and number rejected. 
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3. Contact Dane County Contract Compliance Specialist at Dane County Office of Equity & 
Inclusion, 210 Martin Luther King, Jr. Blvd., Room 356, Madison, WI 53703, 608/266-
4192. 

4. In all solicitations for employment placed on Contractor’s behalf during term of this 
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity 
Employer”.  Contractor agrees to furnish all information and reports required by 
County’s Contract Compliance Specialist as same relate to affirmative action and 
nondiscrimination, which may include any books, records, or accounts deemed 
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances, 
and provision of this Contract. 

 
B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. 

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County 
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs), 
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and 
Emerging Small Business Enterprises (ESBEs). 

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  
List of subcontractors will be required of low bidder as stated in this Contract.  List shall 
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract 
awarded, shown as percentage of total dollar amount of bid. 

 

44.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance 

Specialist, within ten (10) business days, any allegations to, or findings by National Labor 
Relations Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that 
Contractor has violated statute or regulation regarding labor standards or relations.  If 
investigation by Contract Compliance Specialist results in final determination that matter 
adversely affects Contractor’s responsibilities under this Contract, and which recommends 
termination, suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Specialist as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

45.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE 
 
A. Contractor agrees to use and occupancy of portion or unit of the Work before formal 

acceptance by Department, provided Department: 
1. Secures written consent of Contractor; except when in opinion of Public Works Project 

Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list 
items or other Contract requirements. 

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 
of building or use of the Work during remaining period of construction, or, secures 
consent of Surety. 

3. Assumes all costs and maintenance of heat, electricity and water. 
4. Accepts all work completed within that portion or unit of the Work to be occupied, at 

time of occupancy. 
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46.  CLAIMS 
 
A. No claim may be made until Department’s Public Works Director has reviewed Architect / 

Engineer’s decision as provided for in Article 35 of General Conditions of Contract.  If any 
claim remains unresolved after such review by Department’s Public Works Director, the 
claim may be filed under Wisconsin Statute 893.80.  Work shall progress during period of 
any dispute or claim.  Unless specifically agreed between parties, venue will be in Dane 
County, Wisconsin. 

 

47.  ANTITRUST AGREEMENT 
 
A. Contractor and County recognize that in actual economic practice, overcharges resulting from 

antitrust violations are in fact usually borne by County.  Therefore, Contractor hereby assigns 
to County any and all claims for such overcharges as to goods and materials purchased in 
connection with this Contract, except as to overcharges which result from antitrust violations 
commencing after price is established under this Contract and any change order thereto. 

 

48.  INSURANCE 
 
A. Contractor Carried Insurance: 

1. Contractor shall not commence work under this Contract until Contractor has obtained all 
insurance required under this Article and has provided evidence of such insurance to Risk 
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI 
53703.  Contractor shall not allow any subcontractor to commence work until insurance 
required of subcontractor has been so obtained and approved.  Company providing 
insurance must be licensed to do business in Wisconsin. 

2. Worker’s Compensation Insurance: 
a) Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of Contractor’s employees 
engaged in work at site of project under this Contract and, in case of any such work 
sublet, Contractor shall require subcontractor similarly to provide Worker’s 
Compensation Insurance for all of latter’s employees to be engaged in such work 
unless such employees are covered by protection afforded by Contractor’s Worker’s 
Compensation Insurance. 

b) If any claim of employees engaged in hazardous work on project under this Contract 
is not protected under Worker’s Compensation Statute, Contractor shall provide and 
shall cause each subcontractor to provide adequate Employer’s Liability Insurance 
for protection of such of Contractor’s employees as are not otherwise protected. 

3. Contractor’s Public Liability and Property Damage Insurance: 
a) Contractor shall procure and maintain during life of this Contract, Contractor’s 

Public Liability Insurance and Contractor’s Property Damage Insurance in amount 
not less than $1,000,000 bodily injury, including accidental death, to any one person, 
and subject to same limit for each person, in amount not less than $1,000,000 on 
account of one accident, and Contractor’s Property Damage Insurance in amount not 
less then $1,000,000 or combined single limit of at least $1,000,000 with excess 
coverage over and above general liability in amount not less than $5,000,000. 
Contractor shall add “Dane County” as additional insured for each project. 

b) Contractor’s Public Liability and Property Damage Insurance shall include Products, 
Completed Operation, and Contractual Liability under Insurance Contract.  
“Contractor shall in all instances save, defend, indemnify and hold harmless County 
and Architect / Engineer against all claims, demands, liabilities, damages or any other 
costs which may accrue in prosecution of the Work and that Contractor will save, 
defend, indemnify and hold harmless County and Architect / Engineer from all 
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damages caused by or as result of Contractor’s operations” and each shall be listed as 
additional insured on Contractor’s and subcontractors’ insurance policies. 

c) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of 
Architect / Engineer, agents or employees thereof, arising out of: 
1) Preparation or approval of maps, drawings, opinions, reports, surveys, change 

orders, designs or specifications; or 
2) Giving of or failure to give directions or instructions by Architect / Engineer, 

agents or employees thereof provided such giving or failure to give is primary 
cause of injury or damage. 

d) Contractor shall procure and shall maintain during life of this Contract, 
Comprehensive Automobile Liability Insurance covering owned, non-owned and 
hired automobiles for limits of not less than $1,000,000 each accident single limit, 
bodily injury and property damage combined with excess coverage over and above 
general liability in amount not less than $5,000,000. 

e) Contractor shall either: 
1) Require each subcontractor to procure and to maintain during life of subcontract, 

subcontractor’s Public Liability Property Damage Insurance, and Comprehensive 
Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or 

2) Insure activities of subcontractors in Contractor’s own policy. 
4. Scope of Insurance and Special Hazards:  Insurance required under Article 50.A.2 & 

50.A.3. hereof shall provide adequate protection for Contractor and subcontractors, 
respectively, against damage claims which may arise from operations under this Contract, 
whether such operation be by insured or by anyone directly or indirectly employed by 
insured and also against any of special hazards which may be encountered in 
performance of this Contract as enumerated in Supplementary Conditions. 

5. Proof of Carriage of Insurance:  Contractor shall furnish Risk Manager with certificates 
showing type, amount, class of operations covered, effective dates, dates of expiration of 
policies and “Dane County” listed as additional insured.  Such certificates shall also 
contain (substantially) following statement: “Insurance covered by this certificate will not 
be canceled or materially altered, except after ten (10) business days written notice has 
been received by Risk Manager.” 

 
B. Builder’s Risk: 

1. County shall provide Builder’s Risk insurance coverage for its insurable interests in 
construction or renovation projects with completed value of $1,000,000 or less.  
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain 
and maintain in force, at its own expense, Builder’s Risk Insurance on all risks for 
amount equal to full completed value of covered structure or replacement value of 
alterations or additions.  Any deductible shall not exceed $25,000 for each loss.  Policy 
shall include occupancy clause and list Dane County as loss payee. 

 
C. Indemnification / Hold Harmless: 

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from and against all 
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting 
from performance of the Work, provided that any such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 
tangible property (other than the Work itself) including loss of use resulting therefrom, 
and is caused in whole or in part by any act or omission of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, regardless of whether or not it is caused in part by part indemnified 
hereunder. 
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2. In any and all claims against Dane County, its boards, commissions, agencies, officers, 
employees and representatives or by any employee of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, indemnification obligation under this Contract shall not be limited in 
any way by any limitation on amount or type of damages, compensation or benefits 
payable by or for Contractor or any subcontractor under worker’s compensation acts, 
disability benefits or other employee benefit acts. 

3. Obligations of Contractor under this Contract shall not extend to liability of Architect / 
Engineer, its agents or employees arising out of: 
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders, 

designs or specifications; or 
b) Giving of or failure to give directions or instruction by Architect / Engineer, its 

agents or employees provided such giving or failure to give is primary cause of injury 
or damage. 

4. Dane County shall not be liable to Contractor for damages or delays resulting from work 
by third parties or by injunctions or other restraining orders obtained by third parties. 

 

49.  WISCONSIN LAW CONTROLLING 
 
A. It is expressly understood and agreed to by parties hereto that in event of any disagreement or 

controversy between parties, Wisconsin law shall be controlling. 

END OF SECTION 
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SECTION 00 73 00 

SUPPLEMENTARY CONDITIONS 
 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Public Works Engineering 

Division shall submit partial and final Application & Certificate for Payment for work under 
said contract.  Form shall provide similar information as shown on AIA G702™ and G703™ 
forms (samples shown below).  Forms shall be submitted to  Project Manager for approval. 

 
 
 
 
 

 



 

RFB No. 322031 Supplementary Conditions 
rev. 01/22 00 73 00 - 2 

 
 
 
 

2.  INSURANCE 
 
A. Contractor Carried Insurance.  In order to protect itself and the County, Contractor shall 

not commence work under this Contract until obtaining all required insurance and the County 
has approved such insurance.  Contractor shall not allow any subcontractor to commence 
work on subcontract until insurance required of subcontractor has been so obtained and 
approved. 

 
 
 

END OF SECTION 
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SECTION 00 73 00 

BEST VALUE CONTRACTING 
 

1.  CONTRACTORS / LICENSURE APPLICANTS 

The Dane County Public Works Engineering Division requires contractors & subcontractors to be a 
Best Value Contractor (BVC) before being hired.  Contractor & subcontractor application documents 
should be turned in immediately.  Contractor approval or exemption must be complete prior to Bid 
Due Date / Time.  All subcontractors must also be approved or prove their exemption ten (10) 
business or more days before performing any work under a County contract.  Complete & properly 
execute this document, along with the necessary attachments and additional information that the 
County requires for the protection and welfare of the public in the performance of a County contract. 

Contractors or subcontractors of any tier who attain qualification status will retain that status for a 
period of three (3) years from the date of qualification.  Contractors shall notify the Dane County 
Public Works Engineering Division within fifteen (15) days of any changes to its business or 
operations that are relevant to the application or status.  Failure to do so could result in suspension, 
revocation of the contractor’s qualification, debarment from County contracts for up to three (3) years 
and / or other sanctions available under the law. 

No contracts will be awarded for construction work performed on Dane County projects unless the 
contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as an 
Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and agrees to 
an acceptable apprenticeship program.  If you are not currently approved as a Wisconsin Trade 
Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please contact the 
Department of Workforce Development - Bureau of Apprenticeship Standards at 608/266-3133 or 
visit their web site at: https://dwd.wisconsin.gov/apprenticeship/. 

Fill out the BVC Application at the Public Works Engineering Division web site 
(publicworks.countyofdane.com/bvc).  This document is in the RFB for reference only.  The 
following page shows what the questions are on the application. 

2.  EXEMPTIONS TO QUALIFICATION 

Contractors performing work that does not apply to an apprenticeable trade, as outlined in Item 4. 
Apprenticeable Trades, is the only reason for claiming an exemption if not an active Wisconsin 
Trades Trainer.  See Question 18A. 

3.  APPLICATION QUESTIONS 

NO. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm acknowledge that in doing work under any County 

Public Works Contract, it will be required to use as subcontractors 
only those contractors that are also qualified with the County or 
become so ten (10) or more days before beginning any work? 

Yes:  No:  

2 Does your firm possesses all technical qualifications and resources, 
including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same 
through the use of responsible, qualified subcontractors? 

Yes:  No:  

3 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:  No:  

https://dwd.wisconsin.gov/apprenticeship/
https://publicworks.countyofdane.com/bvc
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4 Will your firm meet all bonding requirements as required by 
applicable law or contract specifications? Yes:  No:  

5 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:  No:  

6 Will your firm maintain a substance abuse policy for employees 
hired for Public Works contracts that comply with Wis. Stats. Sec. 
103.503? Yes:  No:  

7 Will your employees who will perform work on a Public Works 
project all be covered under a current workers compensation 
policy and be properly classified under such policy? 

Yes:  No:  

8 Will your employees who will perform work on a Public Works 
project have the opportunity to enroll in minimum essential 
coverage and not be subject to an enrollment period of more than 
60 days per the federal Affordable Care Act, Sec. 1513? 

Yes:  No:  

9 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances? Yes:  No:  

10 Has your firm been the subject of any order or judgement from any 
State or Federal Agency or court concerning employment practice, 
including but not limited to: classification of employees under state 
unemployment or workers compensation laws; minimum wage, 
overtime pay, recordkeeping, and child labor standards imposed by 
federal or state law; and employment discrimination or unfair labor 
practices prohibited by federal or state law.  (Attach copies of any  
order or judgement) 

Yes:  No:  
If Yes, attach details. 

11 Is your firm authorized or registered to transact business in the 
state by the Department of Financial Institutions in compliance 
with Wis. Stat. Chaps. 178, 179, 180, 181, or 183? 

Yes:  No:  
If Yes, attach details. 

12 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it?  If so, attach a statement 
explaining the nature of the firm relationship. 

Yes:  No:  
If Yes, attach details. 

13 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:  No:  
If Yes, attach details. 

14 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? Yes:  No:  

If Yes, attach details. 
15 In the past three (3) years, has your firm defaulted or failed to complete 

any contract? 
Yes:  No:  

If Yes, attach details. 
16 In the past three (3) years, has your firm committed a willful violation of 

federal, state or local government safety laws as determined by a final 
decision of a court or government agency authority. 

Yes:  No:  
If Yes, attach details. 

17 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:  No:  
If Yes, attach details. 

18 Does the Wisconsin Bureau of Apprenticeship Standards determine your 
firm an active Wisconsin Trade Trainer as? 

Yes:  No:  
If Yes, attach details. 
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18A Is your firm claiming an exemption to qualification? 
Yes:  No:  

If Yes, attach details. 
19 Has Contractor been in business less than one year? 

Yes:  No:  

 
4.  APPRENTICEABLE TRADES: 

• Bricklayer  

• Boilermaker 

• Carpenter 

• Cement Mason (Concrete Finisher)  

• Cement Mason (Heavy Highway)  

• Construction Craft Laborer 

• Data Communications Installer  

• Electrician 

• Elevator Mechanic / Technician 

• Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service  

• Glazier 

• Heavy Equipment Operator / Operating Engineer  

• Insulation Worker (Heat & Frost) 

• Iron Worker (Assembler, Metal Buildings)  

• Painter / Decorator 

• Plasterer  

• Plumber 

• Roofer / Waterproofer  

• Sheet Metal Worker  

• Sprinkler Fitter 

• Steamfitter (Service & Refrigeration)  

• Taper & Finisher 

• Telecommunications (Voice, Data & Video) Installer / Technician  

• Tile Setter 

END OF SECTION 
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SECTION 00 73 11 

FAIR LABOR PRACTICES CERTIFICATION 
 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a 
contract or agreement with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 
 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.09 is as follows: 
(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated 
any statute or regulation regarding labor standards or relations within the last seven years. 
The Controller shall investigate any such finding and make a recommendation to the 
committee, which shall determine whether the conduct resulting in the finding affects the 
bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
 
Include this completed Certification with your bid, application or proposal. 

 
END OF SECTION 

http://www.nlrb.gov/
http://werc.wi.gov/
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SECTION 01 00 00 

GENERAL REQUIREMENTS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Change Procedures 
6. Alternates 
7. Coordination 
8. Cutting and Patching 
9. Conferences 
10. Progress Meetings 
11. Job Site Administration 
12. Submittal Procedures 
13. Proposed Products List 
14. Shop Drawings 
15. Product Data 
16. Samples 
17. Manufacturers' Instructions 
18. Manufacturers' Certificates 
19. Quality Assurance / Quality Control of Installation 
20. References 
21. Interior Enclosures 
22. Protection of Installed Work 
23. Parking 
24. Staging Areas 
25. Occupancy During Construction and Conduct of Work 
26. Protection 
27. Progress Cleaning 
28. Products 
29. Transportation, Handling, Storage and Protection 
30. Product Options 
31. Substitutions 
32. Starting Systems 
33. Demonstration and Instructions 
34. Contract Closeout Procedures 
35. Final Cleaning 
36. Adjusting 
37. Operation and Maintenance Data 
38. Spare Parts and Maintenance Materials 
39. As-Built and Record Drawings and Specifications 
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1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package. Contractor to provide electrical upgrades at Pavilions 1 & 2 to 
improve electrical service for exhibitors during livestock events. 

B. Work by Owner:  Not applicable. 

C. Permits:  All Permits to be provided by Contractor. 

1.3 CONTRACTOR USE OF PREMISES 

A. Coordinate utility outages and shutdowns with Owner. 

B. Contractors or Subcontractors shall not visit the site if they are or have recently been ill. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit each Application for Payment on AIA G702™ and G703™ forms or approved 
contractors invoice form.  Contractor shall have these forms notarized and signed. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly 

D. Submit Applications for Payment to Public Works Project Manager for approval & 
processing for payment. 

1.5 CHANGE PROCEDURES 

A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 
bonding, equipment rental, overhead and profit will be included in Change Orders 
authorizing expenditure of funds from contingency allowance. 

B. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest 
issue). 

1.6 ALTERNATES 

A. Owner shall review and accept or reject alternates quoted on Bid Form. 

B. Coordinate related work and modify surrounding work as required. 

C. Schedule of Alternates:  there are no alternates proposed for this project. 
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1.7 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work 
indicated diagrammatically on Drawings. 

D. Refer to Drawings for recommended work sequence and duration. 

E. Contractor shall provide Public Works Project Manager with work plan that ensures the 
Work’s completion within required time & schedule. 

F. Public Works Project Manager may choose to photograph or videotape site or workers as 
the Work progresses. 

1.8 CUTTING AND PATCHING 

A. Employ skilled and experienced installer to perform cutting and patching new work; 
restore work with new Products. 

B. Submit written request in advance of cutting or altering structural or building enclosure 
elements. 

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor 
construction; completely seal voids. 

D. Refinish surfaces to match adjacent finishes. 

1.9 CONFERENCES 

A. Project shall have pre-bid conference; see Instructions to Bidders. 

B. Owner will schedule preconstruction conference after Award of Contract for all affected 
parties. 

C. Contractor shall submit Construction Schedule at pre-construction meeting. 

D. When required in individual Specification section, convene pre-installation conference at 
project site prior to commencing work of Section. 

1.10 PROGRESS MEETINGS 

A. Day & time of progress meetings to be determined at pre-construction meeting. 
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B. Owner shall schedule and administer meetings throughout progress of the Work at 
minimum of one (1) per week. 

C. Owner shall preside at meetings, record minutes, and distribute copies within two (2) 
business days to those affected by decisions made. 

D. Attendance at progress meetings by General Contractor, subcontractors, or their 
authorized representative, is mandatory. 

E. Contractors shall give verbal reports of progress on the Work, discuss schedule for 
upcoming period and present all conflicts, discrepancies or other difficulties for 
resolution. 

1.11 JOB SITE ADMINISTRATION 

A. Contractor shall have project superintendent on site minimum of four (4) hours per week 
during progress of the Work. 

B. Contractor shall not change their project superintendent or project manager for duration 
of the Work without written permission of Public Works Project Manager. 

C. Architect / Engineer shall have representative on site regularly during progress of the 
Work. 

1.12 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Construction 
Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 

1.13 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of 
major Products proposed for use, with name of manufacturer, trade name, and model 
number of each Product. 
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1.14 SHOP DRAWINGS 

A. Submit number of copies that Contractor & Architect / Engineer require, plus one (1) 
copy for Public Works Project Manager to retain. 

1.15 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus one (1) copy for Public Works 
Project Manager to retain.  

B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.16 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of Product. 

B. Submit samples of finishes from full range of manufacturers' standard colors, textures, 
and patterns for Public Works Project Manager's & Architect / Engineer’s selection. 

1.17 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

1.18 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Manager for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

1.19 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.20 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 
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B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Manager before proceeding. 

1.21 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment. 

1.22 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.23 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel.  Parking 
shall be available at the Work site. 

B. All Contractors and their employees shall cooperate with General Contractor and others 
in parking of vehicles to avoid interference with normal operations and construction 
activities. 

C. Do not obstruct existing service drives and parking lots with equipment, materials and / 
or vehicles.  Keep accessible for Owner’s use at all times. 

1.24 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 

B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among various Contractors as their needs dictate with due regard for storage 
requirements of each Contractor.  Each Contractor shall be responsible for safety of 
equipment and materials that are stored on site. 

1.25 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. At all times Contractor shall provide approved, safe walkways and facility entrances for 
use by Owner, employees and public. 

B. Contractor shall provide adequate protection for all parts of facility, its contents and 
occupants wherever the Work under this Contract is to be performed. 

C. Each Contractor shall arrange with Owner to make necessary alterations, do new work, 
make connections to all utilities, etc., and at such times as will not cause interruption of 
utility services to facility.  Contractor doing this work shall protect, cap, cut off and / or 
replace and relocate existing pipes, electrical work and other active utilities encountered 
which may interfere with new construction work. 



Bid No. 322031 General Requirements 
rev. 01/22 01 00 00 - 7 

D. New work in extension of existing work shall correspond in all respects with that to 
which it connects or similar existing work unless otherwise indicated or specified. 
1. Existing work shall be cut, altered, removed or replaced as necessary for 

performance of Contract obligations. 
2. Work remaining in place, damaged or defaced by reason of work done under this 

Contract shall be restored equal to its condition at time of Award of Contract. 
3. If removal of work exposes discolored or unfinished surfaces or work out of 

alignment, such surfaces shall be refinished or materials replaced as necessary to 
make continuous work uniform and harmonious. 

E. Contractor is not responsible for providing & maintaining temporary toilet facilities. 

F. Owner reserves right at any time to dismiss from premises any Contractor or construction 
personnel that do not uphold requirements of this Section. 

G. Owner shall not be held liable for any lost time, wages, or impacts to construction 
schedule by any Contractor or construction personnel dismissed for failure to uphold 
requirements of this Section. 

1.26 PROTECTION 

A. Contractor shall provide and maintain barricades & signage to prohibit public access to 
construction site. 

B. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions 
in streets, roads or sidewalks and at all trenches adjacent to public walks or roads. 

1.27 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

1.28 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 

1.29 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 
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1.30 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intentional to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Public Works Project Manager for approval. 

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Manager shall be identified in addenda to all bidding contractors. 

Requests for material or product substitutions submitted after Bid Due Date may be considered. 
Owner reserves right to approve or reject substitutions based on Specification 
requirements and intended use. 

1.31 SUBSTITUTIONS 

A. Public Works Project Manager shall consider requests for Substitutions only up to seven 
(7) business days prior to date of Bid Due Date. 

B. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents. 

C. Limit each request to one (1) proposed Substitution for Public Works Project Manager’s 
consideration. 

D. Substitutions shall not change contract price established at Bid Due Date. 

1.32 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 

C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 

1.33 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection. 

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location. 
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C. Owner may choose to photograph or videotape demonstration session; demonstration and 
demonstrator shall be to level of satisfaction of Owner. 

1.34 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.35 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.36 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

1.37 OPERATION AND MAINTENANCE MANUAL 

A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all 
systems, materials, products, equipment, mechanical and electrical equipment and 
systems supplied and installed in the Work.  Provide electronic version of operation and 
maintenance manual also. 

1.38 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

1.39 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not.  Contractor shall furnish 
Architect / Engineer with original marked up redlines of Construction Documents’ 
drawings and specifications that shall include all Addendums, Change Orders, 
Construction Bulletins, Field Directives, on-site changes, field corrections, etc.  These are 
project As-Built Drawings & Specifications.   

B. Architect / Engineer shall update original Construction Documents to include all 
Addendums & any other changes including those provided by Contractor in As-Built 
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Drawings & Specifications.  These updates are project Record Drawings & 
Specifications. 

C. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings 
as detailed in Professional Services Agreement.  

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Summary 
2. Waste Management Goals 
3. Construction and / or Demolition Waste Management 
4. Waste Management Plan 
5. Reuse 
6. Recycling 
7. Materials Sorting and Storage On Site 
8. Lists of Recycling Facilities Processors and Haulers 
9. Waste Management Plan Form 

B. Related Sections: 
1. Section 01 00 00 - General Requirements 

1.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result 
of this project be salvaged, reused or recycled in order to minimize impact of 
construction waste on landfills and to minimize expenditure of energy and cost in 
fabricating new materials.  Additional information may be found in Dane County 
Green Building Policy, Resolution 299, 1999-2000. 

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT 

A. All construction and demolition waste suitable for recycling may go to Dane 
County Construction & Demolition Recycling Facility located at 7102 US Hwy 
12, Madison, located across from Yahara Hills Golf Course.  This facility can 
receive mixed loads of construction and demolition waste.  For complete list of 
acceptable materials, see landfill.countyofdane.com/services/construction. 

B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other 
waste from this project.  landfill.countyofdane.com/services/landfill. 

1.4 WASTE MANAGEMENT PLAN 

A. Contractor shall develop Waste Management Plan (WMP) for this project.  
Contact the Dane County Special Projects & Materials Manager with questions.  
Outlined in RECYCLING section of this specification are examples of materials 
that can be recycled or reused as well as recommendations for waste sorting 
methods. 

B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  
Submit WMP to Public Works Project Manager within fifteen (15) business days 
of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall 
include cover letter and WMP form with: 

https://landfill.countyofdane.com/services/construction
https://landfill.countyofdane.com/services/landfill
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1. Information on: 
a. Types of waste materials produced as result of work performed 

on site; 
b. Estimated quantities of waste produced; 
c. Identification of materials with potential to be recycled or 

reused; 
d. How materials will be recycled or reused; 
e. On-site storage and separation requirements (on site containers); 
f. Transportation methods; and 
g. Destinations. 

1.5 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials 
as possible.  Investigate salvage for materials not reusable on site. 

1.6 RECYCLING 

A. These materials may be recycled at Dane County Construction & Demolition 
Recycling Facility: 
1. Wood. 
2. Wood Pallets. 
3. PVC Plastic (pipe, siding, etc.). 
4. Asphalt & Concrete. 
5. Bricks & Masonry. 
6. Vinyl Siding. 
7. Cardboard. 
8. Metal. 
9. Unpainted Gypsum Drywall. 
10. Shingles. 

B. These materials can be recycled elsewhere in Dane County area: 
1. Fluorescent Lamps. 
2. Foam Insulation & Packaging (extruded and expanded). 
3. Carpet Padding. 
4. Barrels & Drums. 

C. All materials must be recycled at WDNR permitted waste processing facilities 
that adhere to all State Statutes. 

1.7 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials.  Number of 
containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 
containers to help facilitate recycling. 

C. Dane County allows mixed loads of recycled materials only per instructions at 
landfill.countyofdane.com/services/construction. 

https://landfill.countyofdane.com/services/construction
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1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Refer to landfill.countyofdane.com/services/construction for information on 
Dane County Construction & Demolition Recycling Facility. 

B. Web site landfill.countyofdane.com/recycle-locations lists current information 
for Dane County Recycling Markets.  Contractors can also contact Allison 
Rathsack, 608/266-4990, or local city, village, town recycling staff listed at site 
landfill.countyofdane.com/resources/local-contacts.  Statewide listings of 
recycling / reuse markets are available from UW Extension at uwgb.edu/solid-
hazardous-waste-education-center/. 

PART 2 PRODUCTS 

Not Used. 
 
 
 
  

PART 3 EXECUTION 

Not Used. 

END OF SECTION 

 

https://landfill.countyofdane.com/services/construction
https://landfill.countyofdane.com/recycle-locations
https://landfill.countyofdane.com/resources/local-contacts
http://www.uwgb.edu/solid-hazardous-waste-education-center/
http://www.uwgb.edu/solid-hazardous-waste-education-center/
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Contractor Name:    
Address:    
   
Phone No.:    Recycling Coordinator:    

MATERIAL 
ESTIMATED 
QUANTITY 

DISPOSAL METHOD 
(CHECK ONE) 

RECYCLING / REUSE COMPANY OR 
DISPOSAL SITE 

Salvaged & 
reused building 
materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood Pallets    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Asphalt & 
Concrete 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Bricks & 
Masonry 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Vinyl Siding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Cardboard 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Unpainted 
Gypsum / 
Drywall 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Shingles 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Fluorescent 
Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Barrels & Drums    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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SECTION 26 05 00
COMMON WORK RESULTS FOR ELECTRICAL

PART 1 - GENERAL

The electrical work included in all other divisions is the responsibility of the contractor performing the division 26 
work unless noted otherwise. 

PROJECT OVERVIEW
Electrical upgrades to the Dane County Alliant Energy Center Pavilions #1 & #2

SCOPE
The work under this section includes basic electrical requirements, which are applicable to all Division 26 sections.  
This section includes information common to two or more technical specification sections or items that are of a general 
nature, not conveniently fitting into other technical sections.  Included are the following topics:

PART 1 - GENERAL
Project Overview
Scope
Related Work
Reference Standards
Regulatory Requirements
Quality Assurance
Continuity of Existing Services and Systems
Protection of Finished Surfaces
Approved Electrical Testing Laboratories
Sleeves and Openings
Sealing and Fire Stopping
Alliant Energy Center Furnished Equipment
Intent
Omissions
Submittals
Project/Site Conditions
Work Sequence and Scheduling
Work by Other Trades
Offsite Storage
Salvage Materials
Certificates and Inspections
Operating and Maintenance Data
Record Drawings

PART 2 - PRODUCTS
Access Panels and Doors
Identification
Sealing and Fire Stopping

PART 3 - EXECUTION
Excavation and Backfill
Concrete Work
Cutting and Patching
Building Access
Equipment Access
Coordination
Sleeves and Openings
Sealing and Fire Stopping
Housekeeping and Clean Up
AEC Training

RELATED WORK
Applicable provisions of Division 1 govern work under this Section.

Section 07 84 00 – Fire Stopping

REFERENCE STANDARDS
Abbreviations of standards organizations referenced in this, and other sections are as follows:
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ANSI American National Standards Institute
ASTM American Society for Testing and Materials
EPA Environmental Protection Agency
ETL Electrical Testing Laboratories, Inc.
IEEE Institute of Electrical and Electronics Engineers
IES Illuminating Engineering Society
ISA Instrument Society of America
NBS National Bureau of Standards
NEC National Electric Code
NEMA National Electrical Manufacturers Association
NESC National Electrical Safety Code
NFPA National Fire Protection Association
NRTL Nationally Recognized Testing Laboratory
UL Underwriters Laboratories Inc.
DSPS Wisconsin Department of Safety and Professional Services

REGULATORY REQUIREMENTS
All work and materials are to conform in every detail to applicable rules and requirements of the Wisconsin State 
Electrical Code (SPS 316), the National Electrical Code (NFPA 70), other applicable National Fire Protection 
Association codes, the National Electrical Safety Code, and present manufacturing standards (including NEMA).

All Division 26 work shall be done under the direction of a currently licensed State of Wisconsin Master Electrician. 

QUALITY ASSURANCE
Where equipment or accessories are used which differ in arrangement, configuration, dimensions, ratings, or 
engineering parameters from those indicated on the contract documents, the contractor is responsible for all costs 
involved in integrating the equipment or accessories into the system and the assigned space, and for obtaining the 
performance from the system into which these items are placed.

Manufacturer references used herein are intended to establish a level of quality and performance requirements unless 
more explicit restrictions are stated to apply.

All materials shall be listed by and shall bear the label of an approved Nationally Recognized Testing Laboratory 
(NRTL) as identified by the United States Occupational Safety and Health Administration (OSHA), per the OSHA 
Nationally Recognized Testing Laboratory Program.  If none of the approved electrical testing laboratories has 
published standards for a particular item, then other national independent testing standards, if available, applicable, 
and approved by AEC, shall apply and such items shall bear those labels.  Where one of the approved electrical testing 
laboratories has an applicable system listing and label, the entire system, shall be so labeled.

CONTINUITY OF EXISTING SERVICES AND SYSTEMS
No outages shall be permitted on existing systems except at the time and during the interval specified by the user 
agency and by the Allient Energy Center (AEC) Project Representative.  The institution may require written approval.  
Any outage must be scheduled when the interruption causes the least interference with normal institutional schedules 
and business routines.  No extra costs will be paid to the Contractor for such outages which must occur outside of 
regular weekly working hours.

This Contractor shall restore any circuit interrupted as a result of this work to proper operation as soon as possible.  
Note that institutional operations are on a seven-day week schedule.

PROTECTION OF FINISHED SURFACES
Furnish one can of touch-up paint for each different color factory finish furnished by the Contractor.  Deliver touch-
up paint with other "loose and detachable parts" as covered in the General Requirements.

APPROVED ELECTRICAL TESTING LABORATORIES
The following laboratories are approved for providing electrical product safety testing, listing and labeling services as 
required in these specifications:

A Nationally Recognized Testing Laboratory (NRTL) as identified by the United States Occupational Safety and 
Health Administration (OSHA), per the OSHA Nationally Recognized Testing Laboratory Program.

SLEEVES AND OPENINGS
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Refer to Division 1, General Requirements, Sleeves and Openings.

SEALING AND FIRE STOPPING
Sealing and fire stopping of sleeves/openings between conduits, cable trays, wireways, troughs, cable bus, busduct, 
etc. and the sleeve, structural or partition opening shall be the responsibility of the contractor whose work penetrates 
the opening. Provide all fire stopping of fire rated penetrations and sealing of smoke rated penetrations in compliance 
with section 07 84 00 Fire Stopping.

ALLIANT ENERGY CENTER (AEC) FURNISHED EQUIPMENT
AEC will be furnishing some equipment that will have to be received, stored, installed, and/or which will need final 
connections for the completed project.  Refer to drawings for AEC furnished items.

INTENT
The Contractor shall furnish and install all the necessary materials, apparatus, and devices to complete the electrical 
equipment and systems installation herein specified, except such parts as are specifically exempted herein.

If an item is either called for in the specifications or shown on the plans, it shall be considered sufficient for the 
inclusion of said item in this contract.  If a conflict exists within the Specifications or exists within the Drawings, the 
Contractor shall furnish the item, system, or workmanship, which is the highest quality, largest, or most closely fits 
the AEC's intent (as determined by the AEC Project Manager).  Refer to the General Conditions of the Contract for 
further clarification.

It must be understood that the details and drawings are diagrammatic.  The Contractor shall verify all dimensions at 
the site and be responsible for their accuracy.

All sizes as given are minimum except as noted.

Materials and labor shall be new (unless noted or stated otherwise), first class, and workmanlike, and shall be subject 
at all times to the AEC’s and/or A/E's inspections, tests and approval from the commencement until the acceptance of 
the completed work.

Whenever a particular manufacturer's product is named, it is intended to establish a level of quality and performance 
requirements unless more explicit restrictions are stated to apply.

OMISSIONS
No later than ten (10) days before bid opening, the Contractor shall call the attention of the AEC to any materials or 
apparatus the Contractor believes to be inadequate and to any necessary items of work omitted.  

SUBMITTALS
Submit for all equipment and systems as indicated in the respective specification sections, marking each submittal 
with that specification section number.  Mark general catalog sheets and drawings to indicate specific items being 
submitted and proper identification of equipment by name and/or number, as indicated in the contract documents.  
Failure to do this may result in the submittal(s) being returned to the Contractor for correction and resubmission.  
Failing to follow these instructions does not relieve the Contractor from the requirement of meeting the project 
schedule.

On request from the AEC and/or the A/E, the successful bidder shall furnish additional drawings, illustrations, catalog 
data, performance characteristics, etc.

Submittals shall be grouped to include complete submittals of related systems, products, and accessories in a single 
submittal.  Mark dimensions and values in units to match those specified.  Include wiring diagrams of electrically 
powered equipment.

The submittals must be approved before fabrication is authorized.

Submit sufficient quantities of submittals to allow the following distribution:
Operating and Maintenance Manuals 2 copies
User agency 1 copy
A/E 1 copy
AEC Field Office 1 copy

PROJECT/SITE CONDITIONS

Install Work in locations shown on drawings, unless prevented by project conditions.
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Prepare drawings showing proposed rearrangement of work to meet project conditions, including changes to work 
specified in other sections.  Obtain permission of AEC and A/E before proceeding.

Tools, materials and equipment shall be confined to areas designated by the drawings

WORK SEQUENCE AND SCHEDULING
Install work in phases to accommodate user agency's occupancy requirements.  During the construction period 
coordinate electrical schedule and operations with AEC's Construction Representative.

WORK BY OTHER TRADES
Every attempt has been made to indicate in this trade's specifications and drawings all work required of this Contractor.  
However, there may be additional specific paragraphs in other trade specifications and addenda, and additional notes 
on drawings for other trades which pertain to this trade's work, and thus those additional requirements are hereby 
made a part of these specifications and drawings.

Electrical details on drawings for equipment to be provided by others are based on preliminary design data only.  This 
Contractor shall lay out the electrical work and shall be responsible for its correctness to match equipment actually 
provided by others.

OFFSITE STORAGE
Prior approval by AEC and the A/E will be needed.  The contractor shall submit Storage Agreement Form DOA-4528 
to AEC for consideration of off-site materials storage.  In general, building wire, conduit, fittings and similar rough-
in material will not be accepted for off-site storage.  No material will be accepted for off-site storage unless shop 
drawings for the material have been approved.

SALVAGE MATERIALS
No materials removed from this project shall be reused unless specifically noted otherwise.  All materials removed 
shall become the property of and shall be disposed of by the Contractor.

CERTIFICATES AND INSPECTIONS

Obtain and pay for all required installation inspections, except those provided by the AEC, in accordance with the 
Wisconsin Administrative Code.  Deliver originals of these certificates to the AEC's Project Representative.

The Electrical Contractor is responsible for coordination of electrical inspections.  Prior to the start of significant on-
site electrical work, the contractor shall schedule a pre-installation meeting with the Electrical Inspector to discuss the 
inspection requirements and review the contract requirements (also see Article 15 of the General Conditions). The 
Electrical Contractor shall be present when the Electrical Inspector conducts the electrical inspections.

OPERATION AND MAINTENANCE DATA
All operations and maintenance data shall comply with the submission and content requirements specified under 
section GENERAL REQUIREMENTS.

In addition to the general content specified under GENERAL REQUIREMENTS supply the following additional 
documentation:

1. Manufacturer’s wiring diagrams for electrically powered equipment.
2. All required passwords to gain local access to equipment and controllers.

RECORD DRAWINGS
The Contractor shall maintain at least one copy each of the specifications and drawings on the job site at all times.

The AEC or the A/E will provide the Contractor with a suitable set of contract drawings on which daily records of 
changes and deviations from contract shall be recorded.  Dimensions and elevations on the record drawings shall 
locate all buried or concealed piping, conduit, or similar items.

The daily record of changes shall be the responsibility of Contractor's field superintendent.  No arbitrary mark-ups 
will be permitted.

At completion of the project, the Contractor shall submit the marked-up record drawings to the Architect/Engineer 
prior to final payment.

PART 2 - PRODUCTS
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ACCESS PANELS AND DOORS

Lay-in Ceilings:
Removable lay-in ceiling tiles in 2 x 2 foot or 2 x 4 foot configuration provided under other divisions are sufficient; 
no additional access provisions are required unless specifically indicated.

Concealed Spline Ceilings:
Removable sections of ceiling tile held in position with metal slats or tabs compatible with the ceiling system used 
will be provided under other divisions.

Metal Pan Ceilings:
Removable sections of ceiling tile held in position by pressure fit will be provided under other divisions.

Plaster Walls and Ceilings, Concealed Cavities:
16-gauge frame with not less than a 20-gauge hinged door panel, prime coated steel for general applications, stainless 
steel for use in toilets, showers and similar wet areas, concealed hinges, screwdriver operated cam latch for general 
application, key lock for use in public areas, UL listed for use in fire rated partitions if required by the application.  
Use the largest size access opening possible, consistent with the space and the equipment needing service; minimum 
size 20” x 30”.

IDENTIFICATION 
See Electrical section 26 05 53 – Identification for Electrical Systems.

SEALING AND FIRE STOPPING
FIRE AND/OR SMOKE RATED PENETRATIONS:
Provide all fire stopping of fire rated penetrations and sealing of smoke rated penetrations in compliance with section 
07 84 00 “Fire Stopping”.

NON-RATED PENETRATIONS:

Conduit Penetrations Below Grade:
In exterior wall openings below grade, use a modular mechanical type seal consisting of interlocking synthetic rubber 
links shaped to continuously fill the annular space between the uninsulated conduit and the cored opening or water-
stop type wall sleeve.

Conduit and Cable Tray Penetrations Above Grade:
At through-wall conduit and cable tray penetrations of non-rated interior and exterior walls, and floors, use urethane 
caulk in annular space between conduit and sleeve, or the core drilled opening. 

PART 3 - EXECUTION

EXCAVATION AND BACKFILL

Perform all excavation and backfill work to accomplish indicated electrical systems installation unless noted 
otherwise.

CONCRETE WORK
The Division 3 Contractor will perform all cast-in-place concrete unless noted otherwise elsewhere.  Provide all layout 
drawings, anchor bolts, metal shapes, and/or templates required to be cast into concrete or used to form concrete for 
the support of electrical equipment.

CUTTING AND PATCHING
Refer to Division 1, General Requirements, Cutting and Patching.

BUILDING ACCESS
Arrange for the necessary openings in the building to allow for admittance of all apparatus.  When the building access 
was not previously arranged and must be provided by this contractor, restore any opening to its original condition after 
the apparatus has been brought into the building.

EQUIPMENT ACCESS
Install all piping, conduit, ductwork, and accessories to permit access to equipment for maintenance.  Coordinate the 
exact location of wall and ceiling access panels and doors with the General Contractor, making sure that access is 
available for all equipment and specialties.  Where access is required in plaster or drywall walls or ceilings, furnish 
the access doors to the General Contractor and reimburse the General Contractor for installation of those access doors.
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COORDINATION
The Contractor shall cooperate with other trades and AEC in locating work in a proper manner.  Should it be necessary 
to raise or lower or move longitudinally any part of the electrical work to better fit the general installation, such work 
shall be done at no extra cost to the AEC, provided such decision is reached prior to actual installation.  The Contractor 
shall check location of electrical outlets with respect to other installations before installing.

The Contractor shall verify that all devices are compatible for the surfaces on which they will be used.  This includes, 
but is not limited to light fixtures, panelboards, devices, etc. and recessed or semi-recessed heating units installed in/on 
architectural surfaces.

Coordinate all work with other contractors prior to installation.  Any installed work that is not coordinated and that 
interferes with other contractor's work shall be removed or relocated at the installing contractor's expense.

Coordinate all equipment requirements with the other trades and the Owner.  Review the complete set of drawings 
and specifications to determine the extent of all wiring, starters, devices, etc. required in the project.

Coordinate the available fault current rating requirements.  All equipment, including control panels and internal 
components shall be rated to interrupt the available fault current.

SLEEVES AND OPENINGS
Conduit penetrations in new poured concrete horizontal construction requiring F and T rating: Form opening using 
hole form or core drill opening.  Alternatively provide cast in place fire stopping devices/sleeves.

Conduit penetrations in new poured concrete horizontal construction requiring F rating but no T rating:  Same as 
conduit penetrations in new poured concrete construction requiring F and T ratings except that schedule 40 steel pipe 
sleeves may also be used.

Conduit penetrations in new poured concrete horizontal construction that do not require F or T ratings:  Provide 
schedule 40 steel pipe sleeve, form opening using hole form or core drill opening.

Conduit penetrations in existing concrete floors:  Core drill openings.

Conduit penetrations through existing floors located in food service areas that do not require a T rating: Core drill 
sleeve opening large enough to insert schedule 40 sleeve, extend sleeve 2 inches above the floor and grout area around 
sleeve with hydraulic setting, non-shrink grout.

Where penetrating conduit weight is supported by floor, provide manufactured product or structural bearing collar 
designed to carry load.

SEALING AND FIRE STOPPING
FIRE AND/OR SMOKE RATED PENETRATIONS:
Provide all fire stopping of fire rated penetrations and sealing of smoke rated penetrations in compliance with section 
07 84 00 Fire Stopping.

NON-RATED PENETRATIONS:
In exterior wall openings below grade, assemble rubber links of mechanical seal to the proper size for the conduit and 
tighten in place, in accordance with the manufacturer's instructions. Install so that the bolts used to tighten the seal are 
accessible from the interior of the building or vault.

At all interior and exterior walls, through-wall conduit penetrations are required to be sealed.  Apply sealant to both 
sides of the penetration in such a manner that the annular space between the sleeve or cored opening and the conduit 
is completely blocked.

PENETRATIONS SUBJECT TO WATER INTRUSION:
For penetrations (both rated and non-rated) in floors subject to water intrusion or in rooms housing electrical 
equipment (but not within walls) provide one of the following:

 Conduit penetration where steel pipe sleeve is used extend steel sleeve 2” above the floor.
 Conduit penetration where cast in place fire stopping device/sleeve is used, extend device/sleeve 2” above 

the floor (provided it meets the device’s UL listing).



RFB No. 322031                                     26 05 00-7 Common Work Results for Electrical

 Conduit penetration where there is no steel sleeve or cast in place fire stopping device/sleeve, provide 2”x 2” 
x 1/8” galvanized steel angles fastened to floor surrounding the penetration or group of penetrations to 
prevent water from getting to penetration.  Provide urethane caulk between angles and floor and fasten angles 
to floor minimum 8” on center.  Seal corners watertight with urethane caulk.  

Floors subject to water intrusion or rooms housing electrical equipment include the following locations:
 Food Service/Kitchen Areas
 Restrooms
 Janitor Rooms w/ Sinks
 Mechanical/Plumbing Equipment Rooms
 Chemical/Hazardous Waste Storage
 Maintenance/Industrial Shops
 Vehicle Storage and Parking Ramps
 Data/Telecommunications Rooms
 Electrical Equipment Rooms

Provide waterproof caulk sealant top coating on fire stopping system (or other approved means to protect the fire 
stopping system from water) in areas subject to wash down such as Food Service and Dish Washing Areas.

HOUSEKEEPING AND CLEAN UP
The Contractor shall clean up and remove from the premises, on a daily basis, all debris and rubbish resulting from its 
work and shall repair all damage to new and existing equipment resulting from its work.  When job is complete, this 
Contractor shall remove all tools, excess material and equipment, etc., from the site.

AEC TRAINING
All training provided for agency shall comply with the format, general content requirements and submission guidelines 
specified under Section 01 91 01 or 01 91 02.

Contractor to provide factory authorized representative and/or field personnel knowledgeable with the operations, 
maintenance and troubleshooting of the system and/or components defined within this section for a minimum period 
of 4 hours.

END OF SECTION
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SECTION 26 05 02
ELECTRICAL DEMOLITION FOR REMODELING

PART 1 - GENERAL

SCOPE
The work under this section includes demolition of selected electrical items as noted on the drawings.  Included are 
the following topics:

PART 1 - GENERAL 
Scope
Related Work

PART 2 - PRODUCTS
Materials and Equipment

PART 3 - EXECUTION
Examination 
Preparation 
Demolition and Extension of the Existing Electrical Work

RELATED WORK
Applicable provisions of Division 1 govern work under this Section.

PART 2 - PRODUCTS

MATERIALS AND EQUIPMENT
Materials and equipment for patching and extending work as specified in the individual Sections.

PART 3 - EXECUTION

EXAMINATION
Verify field measurements and circuiting arrangements as shown on Drawings.

Verify that abandoned wiring and equipment serve only abandoned facilities.

Beginning of demolition means installer accepts existing conditions.

PREPARATION
Disconnect electrical systems in walls, floors, and ceilings scheduled for removal.

Coordinate utility service outages with the AEC Field Representative, and Architect/Engineer.  Also, if applicable, 
coordinate utility service outages with the local Utility Company.

Provide temporary wiring and connections to maintain existing systems in service during construction.  When work 
must be performed on energized equipment or circuits, use personnel experienced in such operations and follow the 
safe working practice requirements of NFPA 70E.

Existing Electrical Service: Maintain existing system in service until new system is complete and ready for service.  
Disable system only to make switchovers and connections.  Obtain permission from the AEC Field Representative 
at least 48 hours before partially or completely disabling system.  Minimize outage duration.  If required, make 
temporary connections to maintain service in areas adjacent to work area.

Existing Fire Alarm System: Maintain existing system in service until new system is accepted.  Disable system only 
to make switchovers and connections. Obtain permission from the AEC Field Representative and local Authority 
Having Jurisdiction at least 48 hours before partially or completely disabling system.  Minimize outage duration.  If 
required, make temporary connections to maintain service in areas adjacent to work area.

Existing Communication/Data System: Maintain existing system in service until new system is complete and ready 
for service. Disable system only to make switchovers and connections. Obtain permission from the AEC 
requirements of these specifications. Extend existing installations using materials and methods compatible with 
existing electrical installations, or as specified.

Remove abandoned wiring to source of supply.
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Remove exposed abandoned conduit and abandoned conduit above accessible ceiling finishes, unless noted 
otherwise on drawings.  Cut conduit flush with walls and floors, and patch surfaces.  If certain conduits and boxes 
are abandoned but not scheduled for removal, they shall be shown on the "As Built Drawings".

Disconnect abandoned outlets and remove devices.  Remove abandoned outlets if conduit and wiring servicing them 
is abandoned and removed.  Provide blank cover for abandoned outlets which are not removed.

Disconnect and remove abandoned panelboards and distribution equipment.

Disconnect and remove electrical devices and equipment serving utilization equipment that has been removed.

Disconnect and remove abandoned luminaires.  Remove brackets, stems, hangers, and other accessories.

Provide revised typed circuit directory in panelboards that have circuits removed.

Repair adjacent construction and finishes damaged during demolition and extension work.

Maintain access to existing electrical installations which remain active.  Modify installation or provide access panel 
as appropriate.

Provide supplemental support for conduits that are routed through demolition area, and are to remain.  Supplemental 
support shall be added so that the conduit meets the support requirements of electrical specification section 26 05 
33.

END OF SECTION



RFB No. 322031                                           26 05 04-1 Cleaning Inspection and Testing
Electrical Equipment

SECTION 26 05 04
CLEANING, INSPECTION, AND TESTING OF ELECTRICAL EQUIPMENT

PART 1 - GENERAL

SCOPE
The work under this section includes the required cleaning, inspection, adjustment, maintenance and testing of 
electrical equipment, as specified herein.  This applies only to new electrical and existing electrical equipment being 
furnished, modified, worked on or serviced by this contractor for this project.  Included are the following topics:

PART 1 - GENERAL
Scope
Related Work

PART 2 - PRODUCTS
Not Used

PART 3 - EXECUTION
General Inspection and Cleaning of All Electrical Equipment
Grounding Systems
Dry Type Transformers
Lightning Arresters/Surge Suppression
Metering and Instrumentation
Mechanical and Electrical Interlock System
Ground Fault Systems
Switchboards (Low voltage)
Panelboards
Motor Starters and Motor Control Centers
Cables
Light Fixtures
Occupancy Sensors
Battery Pack Emergency Lighting

RELATED WORK
Applicable provisions of Division 1 govern work under this Section.

PART 2 - PRODUCTS

Not Used.

PART 3 - EXECUTION

GENERAL INSPECTION AND CLEANING OF ALL ELECTRICAL EQUIPMENT
Inspect for physical damage and abnormal mechanical and electrical conditions.

Any item found to be out of tolerance, or in any other way defective as a result of the required inspection or testing, 
shall be reported to the AEC.  Procedure for repair and/or replacement will be outlined.  After appropriate corrective 
action is completed the item shall be re-tested.

Compare equipment nameplate information with the latest single line diagram and report any discrepancies.

Verify proper auxiliary device operation and indicators.

Check tightness of accessible bolted electrical joints.  Use torque wrench method.

Make a close examination of equipment and remove any shipping brackets, insulation, packing, etc. that may not have 
been removed during original installation.

Make a close examination of equipment and remove any dirt or other forms of debris that may have collected in 
existing equipment or in new equipment during installation.

Clean All Equipment:
Vacuum inside of panelboards, switchboards, switchgear, transformer core and coils, bus ducts, MCC's, and 

the exterior of all Communications and Electronic Safety and Security hardware and equipment.
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Loosen attached particles and vacuum them away.
Wipe all insulators with a clean, dry, lint free rag.
Clean insulator grooves.
Re-vacuum inside surfaces as directed by the AEC Construction Representative or Inspector

Inspect equipment anchorage.

Inspect equipment and bus alignment.

Check all heater elements for operation and control.

Lubricate nonelectrical equipment per manufacturer's recommendations.

GROUNDING SYSTEMS
Inspect the ground system for adequate termination at all devices.

DRY TYPE TRANSFORMERS
Test and adjust the cooling fans, controls and alarm functions.

Vacuum clean the transformer enclosure. 

Measure secondary voltage phase-to-phase and phase-to-ground after final energization and prior to loading.

Verify and/or connect transformer "XO" to ground, load side of "WYE" systems.

LIGHTNING ARRESTERS/SURGE SUPPRESSION
Inspect for physical damage such as chipped or fractured porcelain.  Wipe clean.

Perform a ground continuity test to grounding system.

Verify the proper mounting and adequate clearance.

Verify the voltage of the units with system one line diagram.  Report any discrepancies.

Verify the electronic surge protection device is connected properly and status lights are normal.

METERING AND INSTRUMENTATION
Examine all devices for broken parts, damage and wire connection tightness.

Verify the electronic meter is connected properly and displaying proper voltage and power quantities.

Inspect nameplate information for compatibility with one-line drawings.

Verify the instrument transformer connections with the system requirements.

Verify tightness of all bolted connections and assure adequate clearances exist from primary circuits to secondary 
circuit wiring and to grounds.

Verify that all required grounding and shorting connections exist and that those connections make good contact; i.e. 
sufficient surface area, good cleanliness, and proper pressure.

Verify proper primary and secondary fuses and required sizes.

MECHANICAL AND ELECTRICAL INTERLOCK SYSTEM
Physically test each system to insure proper function, operation and sequencing.

Closure attempt shall be made on locked open devices.

Opening attempt shall be made on locked closed devices.

Key exchange shall be made with devices operated in off normal positions.

GROUND FAULT SYSTEMS
Inspect for physical damage.
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Inspect the neutral main bonding connection to assure:
Zero sequence system is grounded upstream of sensor.
Ground strap systems are grounded downstream from the sensing device.
Ground connection is made ahead of the neutral disconnect link.

SWITCHBOARDS (LOW VOLTAGE)
Visual and Mechanical Inspection:

Inspect for physical, electrical and mechanical conditions.  Re-torque all bolted connections.

Compare equipment nameplate information with latest single line diagram and report discrepancies.

Inspect for proper alignment, anchorage and grounding

All doors, panels and sections shall be inspected for paint, dents, scratches, and fit.

Vacuum clean the switchboard enclosure. 

All active components shall be exercised and cleaned where possible.

All indicating devices shall be inspected for proper operation.

PANELBOARDS
Torque all the connections per the manufacturers spec.  Verify phase wires, color coding, separate neutral and 
mechanical bonding.  Verify circuit breaker operation.  Verify the directory.  

Vacuum clean the panelboard enclosure. 

MOTOR STARTERS AND MOTOR CONTROL CENTERS
Verify the control circuits.  Confirm the fusing and the grounding of the control transformers.  Torque all of the 
connections.  Confirm the overload elements and the circuit breakers (fuse) for proper sizing.  Verify all grounding.  
Operate and test each motor starter for proper operation.

CABLES
600 Volt cable:

Visually inspect cables, lugs, connectors and all other components for physical damage and proper 
connections.

Check all cable connectors for tightness (with a torque wrench) and clearances.  Torque test conductor 
terminations to manufacturer's recommendations.

Perform a 1000 Vdc megger test on all secondary cables from the substation transformers to the secondary 
switchboards and on all switchboard feeders.

LIGHT FIXTURES
Check the bonding and proper lamping.  Verify that recessed fixtures are installed with hold down clips.  Confirm 
operation of the fixture with the proper switch or sensor.

OCCUPANCY SENSORS
Confirm operation of the sensor per the manufacturer’s specification.

BATTERY PACK EMERGENCY LIGHTING
Verify the operation per the manufacturers spec and run all of the diagnostic steps.  Confirm proper grounding and 
location.

COMMUNICATIONS AND ELECTRONIC SAFETY AND SECURITY
At equipment rooms:

Check all cable and connectors for proper installation and support.
Visually inspect cables, lugs, connectors and all other components for physical damage and proper 
connections.
Confirm cable bends to comply with manufacturer's minimum allowable bending radii.
Inspect for proper shield grounding, cable support and termination.
Confirm all dust caps and blank panels are in place.

Wipe down all equipment racks and cabinets, enclosures, cable supports, cable organizers, termination hardware and 
related items.
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Coordinate cleaning schedule to provide a secure, dust and contaminant-free environment as required to accommodate 
all trade’s equipment that will be positioned in the room.  This condition likely will precede general occupancy.

Refer to Division 27 and 28 specification sections that may include additional requirements.

END OF SECTION
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SECTION 26 05 19
LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

PART 1 - GENERAL

SCOPE
The work under this section includes furnishing and installing required wiring and cabling systems including pulling, 
terminating and splicing. Included are the following topics:

PART 1 - GENERAL
Scope
Related Work
References
Submittals
Project Conditions

PART 2 - PRODUCTS
General
Building Wire
Service Entrance Conductors
Variable Frequency Drive (VFD) Wire
Aboveground Wire for Exterior Work
Underground Wire for Exterior Work
Wiring Connectors

PART 3 - EXECUTION
General Wiring Methods
Wiring Installation in Raceways
Wiring Connections and Terminations
Field Quality Control
Wire Color
Branch Circuits
Emergency Circuits

RELATED WORK
Applicable provisions of Division 1 govern work under this Section.

Section 26 05 33 – Raceway and Boxes for Electrical Systems.
Section 26 05 53 – Identification for Electrical Systems.

REFERENCES
SPS 316- Electrical

SUBMITTALS
Submit product data: Provide for each cable assembly type.

Submit factory test reports: Indicate procedures and values obtained.

Submit shop drawings for modular wiring system including layout of distribution devices, branch circuit conduit and 
cables, circuiting arrangement, and outlet devices.

Submit manufacturer's installation instructions. Indicate application conditions and limitations of use stipulated by 
product testing agency specified under Regulatory Requirements.

PROJECT CONDITIONS
Verify that field measurements are as shown on Drawings.

Conductor sizes are based on copper.

Wire and cable routing shown on Drawings is approximate unless dimensioned.  Route wire and cable as required for 
project conditions.

Where wire and cable routing is not shown, and destination only is indicated, determine exact routing and lengths 
required.
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PART 2 - PRODUCTS

GENERAL
All wire shall be new, delivered to the site in unbroken cartons and shall be less than one year old out of manufacturer's 
stock.

All conductors shall be copper. Aluminum conductors size #1/0 and larger may be substituted for copper and used for 
phase and neutral conductors for transformer feeders, switchboard feeders, and panelboard feeders. All ground 
conductors shall be copper.

Aluminum conductors shall not be used for serving individual motors, chillers, VFD’s and motor controllers.

The following requirements shall be met when aluminum conductors are used:

Aluminum alloy conductors shall be compact stranded conductors of a recognized Aluminum Association 
8000 Series aluminum alloy conductor material (AA-8000 series alloy).

It is the responsibility of the contractor to increase the size of the conduit, wire gutter, or enclosure, if 
necessary, to accommodate the aluminum conductors and meet allowable code requirements.

It is the responsibility of the contractor to increase the size of the aluminum conductor and associated 
termination lugs to match the ampacity of the copper conductor circuit shown on the Drawings.

The contractor shall submit a feeder schedule to the Engineer for all conductor substitutions indicating the 
aluminum conductor wire size and the conduit size.  The contractor shall not begin the installation until 
written approval is granted by the Engineer.

All aluminum conductors shall terminate on a mechanical screw-type connector or mechanical compression-
type connector.  Connector shall be dual rated (AL7CU or AL9CU) and Listed by UL for use with aluminum 
and copper conductors, and sized to accept aluminum conductors of the required ampacity.  When using 
compression-type connectors, the lugs shall be marked with wire size, die index, number and location of 
crimps and shall be suitably color-coded.  Using a suitable stripping tool, remove insulation from the required 
length of the conductor.  Wire brush the conductor and apply a Listed joint compound.  Tighten or crimp the 
connection per the connector manufacturer’s recommendation.  Wipe off any excess joint compound.

When terminating aluminum conductors to aluminum bus, prepare a mechanical screw-type or compression-
type connection.  Bolts shall be anodized alloy and conform to current ANSI and ASTM chemical and 
mechanical property limits.  Nuts shall be aluminum alloy and conform to current ANSI standards.  Washers 
shall be flat aluminum alloy, Type A plain, standard wide series conforming to current ANSI standards.  
Lubricate and tighten the hardware per manufacturer’s recommendations.

When terminating aluminum conductors to copper bus, prepare a mechanical screw-type or compression-
type connection.  Bolts shall be plated or galvanized medium carbon steel; heat treated, quenched and 
tempered equal to current ASTM standard or SAE grade 5.  Nuts shall conform to current ANSI standards.  
Washers shall be steel, Type A plain, standard wide series conforming to current ANSI standards.  Belleville 
conical spring washers shall be of hardened steel, cadmium plated or silicone bronze.  Lubricate and tighten 
the hardware per manufacturer’s recommendations.

The final tightening torque shall be recorded for all aluminum conductor mechanical screw-type connections 
and provided in report form, in the completed O&M manuals.

The contractor shall perform an infrared survey of all aluminum conductor connections after the installation 
is complete and in normal service.  Infrared surveys shall be performed during periods of maximum possible 
loading with at least 30% of rated load of the equipment being inspected.  All connections with elevated 
temperatures shall be corrected by the contractor.  The infrared survey results shall be provided in report 
form, in the completed O&M manuals.

No copper-to-aluminum transitions permitted when splicing onto existing copper feeders.

Insulation shall have a 600 volt rating.

All conductors shall be stranded.
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Stranded conductors may only be terminated with UL OR ETL Listed type terminations or methods: e.g. 
stranded conductors may not be wrapped around a terminal screw but must be terminated with a crimp type 
device or must be terminated in an approved back wired method.

BUILDING WIRE
Description: Single conductor insulated wire 90 degree C.

Insulation: Type THHN/THWN-2, XHHW-2 insulation.

SERVICE ENTRANCE CONDUCTORS
Description: Single conductor or multi-conductor insulated wire. 90 degree C sized at the 75 degree C table.

Insulation: Type USE-2, XHHW-2 insulation for service entrance conductors routed from exterior source to exterior 
termination location.
Type XHHW-2 insulation for services entrance conductors routed from exterior source to interior 
termination location.

VARIABLE FREQUENCY DRIVE (VFD) WIRE
All power wiring from the VFD output to the motor shall be type XHHW-2 insulation, single conductor wire.

ABOVEGROUND WIRE FOR EXTERIOR WORK
Description: Single conductor insulated wire, 90 degree C.

Insulation: Type XHHW-2 insulation.

UNDERGROUND WIRE FOR EXTERIOR WORK
Description: Stranded single or multiple conductor insulated wire, 90 degree C.

Insulation: Type USE-2, XHHW-2, RHW-2 insulation.

This wiring shall be used in all underground feeder and branch circuit applications, except THHN/THWN-2 is 
permitted when run in a concrete-encased ductbank.

WIRING CONNECTORS
Split Bolt Connectors: Not acceptable.

Solderless Pressure Connectors: High copper alloy terminal.  May be used only for cable termination to equipment 
terminals.  Not approved for splicing.

Twist Type Wire Connectors: Solderless twist type spring connector (wire-nut) with insulating cover for copper wire 
splices and taps.  Use for conductor sizes 10 AWG and smaller. The manufacturer’s wire fill capacity must be 
followed. Use Silicone filled twist type spring connectors in all wet location areas.

Mechanical Spring Actuation Connectors: Toolless type spring actuation connector (push-in) with spacers for copper 
wire splices and taps. Use for conductor sizes 12 AWG and smaller. The manufacturer’s wire fill capacity must be 
followed. Use in interior, dry locations only.

All wire connectors used in underground or exterior pull boxes or hand holes shall be gel filled twist connectors or a 
connector designed for damp and wet locations. Gel filled twist type connectors can be used for copper conductor 
sizes 6 AWG and smaller for site lighting applications. The manufacturer’s wire fill capacity must be followed.

Mechanical Connectors: Bolted type tin-plated; high conductivity copper alloy; spacer between conductors; beveled 
cable entrances.

Compression (crimp) Connectors: Long barrel; seamless, tin-plated electrolytic copper tubing; internally beveled 
barrel ends.  Connector shall be clearly marked with the wire size and type and proper number and location of crimps. 
Connector must be installed with a crimper tool listed for use with the manufacturer and type of compression 
connector.

Insulation Piercing Connectors: Molded insulated body, copper teeth, wrench tightened, UL 486B Listed. May be 
used only for connection of a tap conductor in run and tap type applications when main conductor is 8 AWG and 
larger.

PART 3 - EXECUTION
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GENERAL WIRING METHODS
All wire and cable shall be installed in conduit.

Do not use wire smaller than 12 AWG for power and lighting circuits.

All phase, neutral and ground conductors shall be sized to prevent excessive voltage drop at rated circuit ampacity.  
As a minimum use 10 AWG conductors for 20 ampere, 120 volt branch circuit home runs longer than 100 feet (30 
m), and for 20 ampere, 277 volt branch circuit home runs longer than 200 feet (61 m). 

Ground conductor size shall be increased per NEC 250.122(B) when phase and phase/neutral conductors are increased 
in size.

Make conductor lengths for parallel conductors equal.

Splice only in junction or outlet boxes.

No conductor less than 10 AWG shall be installed in exterior underground conduit.

Identify ALL low voltage wire, 600V and lower, per section 26 05 53.

Neatly train and lace wiring inside boxes, equipment, and panelboards.

WIRING INSTALLATION IN RACEWAYS
Pull all conductors into a raceway at the same time.  Use Listed water or silicone based wire pulling lubricant for 
pulling 4 AWG and larger wires and for other conditions when necessary. Wax based lubricants are not allowed. 
Pulling lubricant is not required for low friction type products where the cable manufacturer recommends that cables 
be pulled without lube.

Install wire in raceway after interior of building has been physically protected from the weather and all mechanical 
work likely to injure conductors has been completed.

Completely and thoroughly swab raceway system before installing conductors.

Place all conductors of a given circuit (this includes phase wires, neutral (if any), and ground conductor) in the same 
raceway.  If parallel phase and/or neutral wires are used, then place an equal number of phase and neutral conductors 
in same raceway or cable.

Manufacturers maximum pulling tensions shall be not be exceeded and individual pulls shall not exceed 270 degrees.

VFD Installations: Install VFD input wiring and output wiring in separate conduit systems. Do not mix VFD input 
power and output power, or control wiring in a common raceway.

In high ambient spaces, mechanical rooms, utility rooms and exterior exposed conduit, 90 degree C, XHHW-2 
conductors shall be utilized.

WIRING CONNECTIONS AND TERMINATIONS
Splice only in accessible junction boxes.

Wire splices and taps shall be made firm, and adequate to carry the full current rating of the respective wire without 
soldering and without perceptible temperature rise.

All splices shall be so made that they have an electrical resistance not in excess of two feet (600 mm) of the conductor.

Use solderless twist type spring connectors (wire nuts) with insulating covers for copper wire splices and taps, 10 
AWG and smaller or toolless type actuation connectors (push-in) with spacers for copper wire splices and taps, 12 
AWG and smaller.  Use mechanical or compression connectors for wire splices and taps, 8 AWG and larger.  Tape 
uninsulated conductors and connectors with electrical tape to 150 percent of the insulation value of the wiring.

Thoroughly clean wires before installing lugs and connectors.

At all splices and terminations, leave tails long enough to cut splice out and completely re-splice.

FIELD QUALITY CONTROL
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Field inspection and testing will be performed under provisions of Section 26 05 04.

Additional testing as follows shall be performed if aluminum conductors are used:

Feeders terminated with aluminum conductors shall be tested with a thermal imager and recorded.

Conductors shall be closely checked for loose or poor connections, and for signs of overheating or corrosion.

Test procedures shall meet NETA guidelines.

Test results and report shall be provided to the engineer and included in O&M manual under AL conductors/ 
tests.

Contractor shall correct all deficiencies reported in the test report.

WIRE COLOR
General:

Solid colored insulation is required for all THHN/THWN-2 wire. For other wire types use colored wire or 
identify wire with colored tape at all terminals, splices and boxes.  Wire shall be colored as indicated below.

In existing facilities, use existing color scheme.

In new facilities, use black and red for single phase circuits at 120/240 volts, use Phase A black, Phase B red 
and Phase C blue for circuits at 120/208 volts single or three phase, and use Phase A brown, Phase B orange 
and Phase C yellow for circuits at 277/480 volts single or three phase.  Note:  This includes fixture whips 
except for Listed whips mounted by the fixture manufacturer on the fixture and Listed as a System.

Switch legs shall be the same color as their associated circuit, except for the second switch leg used for dual-
level switching. The second switch leg shall be the next phase color, e.g. if the first switch leg is brown 
(277/480V phase A), the second switch leg shall be orange (277/480V phase B).

Traveler conductors run between 3 and 4 way switches shall be colored pink or purple.

Neutral Conductors: White for 120/208V and 120/240V systems, Gray for 277/480V systems.  Where there are two 
or more neutrals in one conduit, each shall be individually identified with a different stripe.

Branch Circuit Conductors: Three or four wire home runs shall have each phase uniquely color coded.

Feeder Circuit Conductors: Each phase shall be uniquely color coded.

Ground Conductors: Green colored insulation for THHN/THWN-2 wire.  For other wire types use green colored wire 
or identify wire with green tape at both ends and at all access points, such as panelboards, motor starters, disconnects 
and junction boxes. When isolated grounds are required, contractor shall provide green with yellow tracer.

BRANCH CIRCUITS
The use of single-phase, multi-wire branch circuits with a common neutral is not permitted, except as noted on 
drawings.  All single-phase branch circuits shall be furnished and installed with an individual accompanying neutral, 
sized the same as the phase conductors, except as noted on drawings.

EMERGENCY CIRCUITS
All Emergency, Legally Required Standby and Optional Standby system wiring shall be installed in separate raceways 
after their associated transfer switches.  The wiring shall be separate from each other and from all normal system 
wiring.

All emergency wiring serving fire pumps, requiring minimum 2 hour fire rating shall comply with NEC 695.6(B).

All emergency wiring serving NEC 700 loads, requiring minimum 2 hour fire rating shall comply with NEC 
700.10(D)(1).

All generator control conductors installed between transfer equipment and the emergency generator serving 
Emergency, Legally Required Standby and Optional Standby systems shall be kept entirely independent of all other 
wiring. This shall require a dedicated conduit system between each transfer switch and the emergency generator. If a 
Fire Pump is served off the emergency generator, a separate conduit shall be provided between fire pump controller 
and generator.
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END OF SECTION
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SECTION 26 05 23
CONTROL-VOLTAGE ELECTRICAL POWER CABLES

PART 1 - GENERAL

SCOPE
The work under this section includes furnishing and installing cabling for remote-control, signaling 
and power-limited circuits.  Included are the following topics:

PART 1 - GENERAL
Scope
Related Work
References
Submittals
Project Conditions

PART 2 - PRODUCTS
General
Remote-Control and Signaling Cable
Wiring Connectors

PART 3 - EXECUTION
General Wiring Methods
Wiring Installation In Raceways
Free-Air Cable Installation
Wiring Connections and Terminations
Field Quality Control

RELATED WORK
Applicable provisions of Division 1 govern work under this Section.

Section 26 05 33 – Raceway and Boxes for Electrical Systems.
Section 26 05 53 – Identification for Electrical Systems.

REFERENCES
NFPA 70 - National Electrical Code.

SUBMITTALS
Submit product data:  Provide for each cable assembly type.

Submit manufacturer's installation instructions. Indicate application conditions and limitations of 
use stipulated by product testing agency.

PROJECT CONDITIONS
Verify that field measurements are as shown on Drawings.

Wire and cable routing shown on Drawings is approximate unless dimensioned.  Route wire and 
cable as required to meet Project Conditions.

Where wire and cable routing is not shown, and destination only is indicated, determine exact 
routing and lengths required.

PART 2 - PRODUCTS

GENERAL
All wire shall be new, delivered to the site in unbroken cartons and shall be less than one year old 
out of manufacturer's stock.

All conductors shall be copper.

Insulation shall have a 600 volt rating.

All conductors shall be suitable for the application intended.  Conductors #12 and smaller may be 
solid or stranded with the following requirements or exceptions:
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All conductors terminated with crimp type devices shall be stranded.

Stranded conductors shall be terminated with an approved ETL Listed type terminations or 
methods: e.g. stranded conductors shall not be wrapped around a terminal screw but shall 
be terminated with a crimp type device or in an approved back wired method.

REMOTE-CONTROL AND SIGNALING CABLE
All systems cabling shall meet the requirements of NEC Article 725 and the following:

Cable for Class 1 Remote-Control, Signaling and Power-Limited Circuits: 600 volt 
insulation, individual conductors twisted together, [shielded], and covered with an overall 
PVC jacket.  Cable shall be Listed, temperature rated, and suitable Type (general purpose, 
riser or plenum) for the application as required in the National Electrical Code.

Cable for Class 2 or Class 3 Remote-Control, Signaling and Power-Limited Circuits shall 
be Listed, temperature rated, and suitable Type (general purpose, riser or plenum) for the 
application as required in the National Electrical Code.

WIRING CONNECTORS
Split Bolt Connectors:  Not acceptable.

Spring Wire Connectors:  Solderless spring type pressure connector with insulating covers for 
copper wire splices and taps.  Use for conductor sizes 10 AWG and smaller.

All wire connectors used in underground or exterior pull boxes shall be gel filled twist connectors 
or a connector designed for damp and wet locations.

PART 3 - EXECUTION

GENERAL WIRING METHODS
Control-voltage cables shall be installed in conduit.  However, they may be installed free-air 
(without conduit) above accessible ceilings if the cable meets NEC requirements for the application, 
unless specified to be in conduit in other sections of the specifications.  See requirements for free-
air cable installation below. 

Control cables for controlling HVAC and lighting equipment connected to emergency power shall 
be routed in raceway.

Do not use wire smaller than 14 AWG for control wiring greater than 60 volts, or 18 AWG for 
voltages less than 60 volts, all sizes subject to NEC 725 requirements.

Splice only in junction boxes.

Identify wire per section 26 05 53.

Neatly train and lace wiring inside boxes, and equipment.

WIRING INSTALLATION IN RACEWAYS
Pull all conductors into a raceway at the same time.  Use Listed wire pulling lubricant for pulling 
conditions when necessary.

Install wire in raceway after interior of building has been physically protected from the weather and 
all mechanical work likely to injure conductors has been completed.

FREE-AIR CABLE INSTALLATION
Cabling shall be neatly run at right angles and be kept clear of other trades work. 

Cabling shall be supported at a maximum of 4-foot intervals utilizing “J-Hook” or “Bridal Ring” 
supports anchored to ceiling concrete, piping supports or structural steel beams.  If cable sag at mid-
span exceeds 12-inches, another support shall be provided.  Cable supports shall be installed to 
maintain cable bend to larger than the minimum bend radius.
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Cabling shall not be attached to or supported by existing cabling, plumbing or steam piping, 
ductwork, suspended ceiling supports or electrical or communications conduit.  Do not place cable 
directly on the ceiling grid or attach cable in any manner to the ceiling grid wires.

To reduce or eliminate Electro-Magnetic Interference (EMI), the following minimum separation 
distances for ‘Free-Air’ cabling installations shall be adhered to:

 Twelve (12) inches from power lines of less than 5kV.
 Thirty-nine (39) inches from power lines of 5kV or greater.
 Five (5) inches from lighting fixtures.
 Thirty-nine (39) inches from transformers and motors.

A coil of 4 feet in each cable shall be placed in the ceiling at each ‘free-air’ wired device. These 
coils shall be secured (wire tied) at the last cable support before the cable reaches the device and 
shall be coiled from 100% to 200% of the cable recommended minimum bend radius.

All cable shall be free of tension at both ends. Nylon strain relief connectors shall be provided at 
each device and junction box where cables enter.  In cases where the cable must bear some stress, 
Kellum type grips may be used to spread the strain over a longer length of cable.

Cable manufacturers minimum bend radius shall be observed in all instances.  Care should be taken 
in the use of cable ties to secure and anchor the station cabling.  Ties should not be over tightened 
as to compress the cable jacket.  No sharp burrs should remain where excess length of the cable tie 
has been cut.

All exposed vertical cable extensions to devices located below the finished ceiling shall be in 
conduit.

Use suitable cable fittings and connectors.

When permitted in exposed ceiling areas as designated on the plan drawings, Free-Air wiring runs 
shall avoid areas of high traffic (i.e. aisle way), shall be run as close as possible to outlining walls 
and shall be a minimum of ten (10) feet above finished floor.  Provide protection for exposed cables 
where subject to damage.

WIRING CONNECTIONS AND TERMINATIONS
Splice only in accessible junction boxes (except splices to low voltage occupancy sensor power 
packs and terminations to temperature control devices).

All splices shall be so made that they have an electrical resistance not in excess of two feet (600 
mm) of the conductor.

Use solderless spring type pressure connectors with insulating covers for wire splices and taps, 10 
AWG and smaller.  

Thoroughly clean wires before installing lugs and connectors.

At all splices and terminations, leave tails long enough to cut splice out and completely re-splice.

FIELD QUALITY CONTROL
Field inspection and testing will be performed under provisions of Section 26 05 04.

END OF SECTION
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SECTION 26 05 26
GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

SCOPE
The work under this section includes grounding electrodes and conductors, equipment grounding conductors, and 
bonding for Electrical and Communications systems. Included are the following topics:

PART 1 - GENERAL
Scope
Related Work
References
Performance Requirements
Submittals
Project Record Documents
Regulatory Requirements

PART 2 - PRODUCTS
Rod Electrode
Concrete-Encased Grounding Electrode
Mechanical Connectors
Compression Connectors
Exothermic Connections
Conductors
Bus/Busbar

PART 3 - EXECUTION
Examination
General
Less Than 600 Volt System Grounding
Communication System Grounding
Field Quality Control
Identification and Labeling
Construction Verification Items
Warranty

All hardware, cables and related termination and support hardware shall be furnished, installed, wired, tested, 
labeled, and documented by the Contractor, as detailed in this and related sections.

RELATED WORK
Applicable provisions of Division 1 govern work under this Section.

Section 26 08 00 - Commissioning of Electrical.

REFERENCES
ANSI/IEEE 81 (Latest edition) - Guide to Measuring Earth Resistivity, Ground Impedance and Earth Surface 
Potentials of a Grounding System 
ANSI/IEEE 142 (Latest edition) - Recommended Practice for Grounding of Industrial and Commercial Power 

Systems
UL 467 Electrical Grounding and Bonding Equipment
IEEE 837 - IEEE Standard for Qualifying Permanent Connections Used in Substation Grounding
TIA-607-C - Commercial Building Grounding (Earthing) and Bonding Requirements for Telecommunications

PERFORMANCE REQUIREMENTS
Grounding System Resistance:
• Equipment Rated 500 KVA and Less: 10 ohms maximum at building service entrance.
• Equipment Rated 500 to 1000 KVA: 5 ohms maximum at building service entrance.
• Equipment Rated more than 1000 KVA: 3 ohms building service entrance.
• Communications Ground Busbars: 5 ohms maximum.

Use suitable test instrument to measure resistance to ground of system.  Perform testing in accordance with test 
instrument manufacturer's recommendations.  Perform fall-of-potential test in accordance with ANSI/ IEEE 81 on 
main grounding electrode system. 
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Testing of grounding system resistance is to be witnessed by the AEC or Construction Representative.  

Provide test report of grounding system overall resistance and resistance of each electrode in final O&M manuals 
and noted on record documents.

SUBMITTALS
Product Data:  Provide data for grounding electrodes and connections.

Provide samples of ground labels.

Test Reports:  Indicate overall resistance to ground and resistance of each electrode.

Manufacturer's Instructions: Include instructions for preparation, installation and examination of exothermic 
connectors.

PROJECT RECORD DOCUMENTS
Record locations of all electrical and telecommunications grounding electrodes, busbars and grounding conductors 
as installed including recorded ground resistance test results.

REGULATORY REQUIREMENTS
Conform to requirements of NFPA 70.

Furnish products listed and classified by Underwriters Laboratories, Inc. or testing firm acceptable to authority 
having jurisdiction as suitable for purpose specified and shown.

PART 2 - PRODUCTS

ROD ELECTRODE
Material:  Copper-clad steel.

Diameter:  3/4 inch (19 mm) minimum.

Length: 10 feet (3.5 m) minimum.  Rod shall be driven at least 9' 6" deep.

CONCRETE-ENCASED GROUNDING ELECTRODE FOR BUILDINGS 
Fabricate per NFPA 70, Article 250.52 (A)(3)(2) using 20 feet (6m) of bare copper wire not smaller than bare seven-
strand #4 AWG. Metallic components shall be encased by at least 2 in. of concrete and shall be located horizontally 
with in that portion of a concrete foundation or footing that is in direct contact with earth or within vertical 
foundations or structural components or members that are in direct contact with the earth.

CONCRETE-ENCASED GROUNDING ELECTRODE FOR POLE BASES 
Fabricate per NFPA 70, Article 250.52 (A)(3)(2) using 20 feet (6m) of bare copper wire not smaller than bare seven-
strand #4 AWG. If concrete foundation is less than 20 feet (6m) long, coil excess conductor within the base of the 
foundation. Bond grounding conductor to reinforcing steel in at least four locations and to anchor bolts. 

MECHANICAL CONNECTORS
The mechanical connector bodies shall be manufactured from high strength, high conductivity cast copper alloy 
material.  Bolts, nuts, washers and lock washers shall be made of Silicon Bronze and supplied as a part of the 
connector body and shall be two hole, two bolt type.

Split bolt connector types are NOT allowed.  Exception: the use of split bolts is acceptable for grounding of wire-
basket type cable tray, and for cable shields/straps of medium voltage cable.

The connectors shall meet or exceed UL 467 and be clearly marked with the catalog number, conductor size and 
manufacturer.

COMPRESSION CONNECTORS
The compression connectors shall be manufactured from pure wrought copper.  The conductivity of this material 
shall be no less than 99% by IACS standards.

Each connector shall be factory filled with an oxide-inhibiting compound.

The connectors shall meet or exceed the performance requirements of IEEE 837, latest revision.
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The connectors shall be clearly marked with the manufacturer, catalog number, conductor size and the required 
compression tool settings.

The installation of the connectors shall be made with a compression tool and die system, as recommended by the 
manufacturer of the connectors, and shall be irreversible.

Pre-crimping of the ground rod is required for all irreversible compression connections to a ground rod.

Terminal lug for communication system grounding shall be compression type and conform to the following:
Material:  Tin Plated Copper (aluminum not permitted).
Wire Size: to match conductor
Number of Stud Holes: 2
Stud Hole Size: 3/8”
Bolt Hole Spacing: per TIA-607-C
Tongue Angle: Straight

EXOTHERMIC CONNECTIONS
As manufactured by Erico Cadweld, Harger Ultraweld or similar.

CONDUCTORS
Material:  Stranded copper (aluminum not permitted). 

Grounding Electrode Conductor: Bare seven-strand conductors. Size as shown on drawings, specifications or as 
required by NFPA 70, whichever is larger.

Foundation Electrodes: As shown on drawings.

Feeder and Branch Circuit Equipment Ground:  Size as shown on drawings, specifications or as required by NFPA 
70, whichever is larger.  Differentiate between the normal ground and the isolated ground when both are used at the 
same facility.

Branch Circuit Equipment Ground shall be proportionately increased in size when routed with phase conductors 
increased in size.

Conductors for Telecommunications shall be as follows:
Telecommunications Bonding Conductor (TMGB to Service Ground): No. 3/0 minimum or as shown on 
drawings.
Telecommunications Bonding Backbone (TBB; TMGB to TGB): No. 3/0 minimum or as shown on 
drawings.
Telecommunications Grounding Equalizer (GE): No. 3/0 minimum or as shown on drawings.
Bonding Conductors shall be insulated with a Green Jacket or jacket marked with Green Tape or labeled 
per NEC Guidelines.

BUS/BUSBAR
Material:  Copper (aluminum not permitted).

Size:
All Power systems: 1/4" X 2", length as needed (24” minimum).
Telecommunications Main Ground Busbar (TMGB): 1/4" x 4" x 20" long (minimum).
Telecommunications Grounding Busbar (TGB): 1/4" x 2" x 12" long (minimum).

Busbars: 
Be pre-drilled to accommodate two-hole lugs.
3/8” stud hole size; hole spacing per TIA-607-C.
Incorporate insulators and stand-off brackets that electrically isolate busbar from mounting surface.

Provide main ground busbar located adjacent to main electrical service equipment to terminate all ground conductors.

PART 3 - EXECUTION

EXAMINATION
Verify that final backfill and compaction has been completed before driving rod electrodes.
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GENERAL
Install Products in accordance with manufacturer's instructions.

Mechanical connections shall be accessible for inspection and checking.  No insulation shall be installed over 
mechanical ground connections.

Ground connection surfaces shall be cleaned and all connections shall be made so that it is impossible to move 
them.Attach grounds permanently before permanent building service is energized.

All grounding conductor connections to Busbars shall be via two hole lugs.

Terminate each grounding conductor on its own terminal lug.  Sharing a single lug by multiple conductors is not 
allowed.

All grounding electrode conductors and individual grounding conductors shall be installed in PVC conduit, in 
exposed locations.

Each grounding electrode conductor shall be labeled at each terminated end as to system served and location of 
second termination.

LESS THAN 600 VOLT ELECTRICAL SYSTEM GROUNDING

Supplementary Grounding Electrode:  Use driven ground rod on exterior of building or effectively grounded metal 
frame of the building.

Provide code sized copper grounding electrode conductor from electrical room ground bus to secondary switchboard 
ground bus, each separately derived system neutral, secondary service system neutral to street side of water meter, 
building steel, ground rod, and any concrete encased electrodes.  Provide bonding jumper around water meter. 
Provide physical protection as required.

Equipment Grounding Conductor:  Provide separate, insulated equipment grounding conductor within each raceway. 
Terminate each end on suitable lug, bus, enclosure or bushing.  Provide a ground wire from each device to the 
respective enclosure.

Bond together system neutrals, service equipment enclosures, exposed non-current carrying metal parts of electrical 
equipment, metal raceway systems, grounding conductor in raceways and cables, receptacle ground connectors, and 
plumbing systems.

FIELD QUALITY CONTROL
Inspect grounding and bonding system conductors and connections for tightness and proper installation.

Testing of grounding system resistance is to be witnessed by the AEC or Construction Representative.  Provide test 
report of grounding system resistance in final O&M manuals and noted on record drawings.

Provide resistance test at each electrical and telecommunications Busbar to ground.

IDENTIFICATION AND LABELING
Label Grounds at point of termination.

Label for Bus Bars and Ground Bars shall be engraved laminate or Pre-printed (manufactured) plastic and include 
the following:

Provide additional labeling of each individual terminated ground conductor at bus bar identifying installed source 
per NEC 250.52 A 1-7. 

IF THIS CONNECTOR OR CABLE IS 
LOOSE OR MUST BE REMOVED, 

PLEASE CALL THE BUILDING
MANAGER.
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CONSTRUCTION VERIFICATION 
Record locations of all electrical and telecommunications grounding electrodes, busbars and grounding conductors 
as installed including recorded ground resistance test results.

WARRANTY
See Division 1, General Conditions, and General Requirements.

END OF SECTION
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SECTION 26 05 29
HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

SCOPE
The work under this section includes conduit and equipment supports, straps, clamps, steel channel, etc., and fastening 
hardware for supporting electrical work. Included are the following topics:

PART 1 - GENERAL
Scope
Related Work
Submittals
Quality Assurance

PART 2 - PRODUCTS
Support Channel
Conduit Supports
Nylon Anchors
Threaded Rod
Hardware

PART 3 - EXECUTION
Installation

RELATED WORK
Applicable provisions of Division 1 govern work under this Section.

Section 26 05 53 – Identification for Electrical Systems

SUBMITTALS
Product Data: Provide data for support channel.

QUALITY ASSURANCE
Support systems shall be adequate for weight of equipment and conduit, including wiring, which they carry.

PART 2 - PRODUCTS

SUPPORT CHANNEL
Epoxy Painted
Strut shall be made from steel meeting the minimum mechanical properties of ASTM A1011 SS Grade 33, then 
painted with water born epoxy applied by a cathodic electro-deposition process.

All fittings and hardware shall be zinc plated in accordance with ASTM B633 (SC3 for fittings, SC1 for threaded 
hardware).

Hot-dip Galvanized Steel
Strut shall be made from steel meeting the minimum mechanical properties of ASTM A1011 SS, Grade 33 and shall 
be hot-dip galvanized after fabrication in accordance with ASTM A123. 

Fittings shall be manufactured from steel meeting the minimum requirements of ASTM A907 SS, Grade 33, and hot-
dip galvanized after fabrication in accordance with ASTM A123. 

All hardware shall be stainless steel Type 304 or chromium zinc ASTM F1136 Gr. 3. 

All hot-dip galvanized after fabrication products must be returned to point of manufacture after coating for inspection 
and removal of all sharp burrs. 

Stainless Steel 
All strut, fittings and hardware shall be made of AISI Type 304 or Type 316 stainless steel as indicated.

CONDUIT SUPPORTS
Conduit clamps, straps, supports, etc., shall be steel or malleable iron. 

One-hole straps shall be heavy duty type. All straps shall have steel or malleable backing plates when rigid steel 
conduit is installed on the interior or exterior surface of any exterior building wall.
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Above suspended ceilings, bar joist conduit hangers: Spring Steel Clips with Snap-Close Clamps (Conduit Supports): 
Conduit clamps shall pivot a full 360 degrees and shall snap close around the conduit. Push-in type conduit clamps 
are not allowed. Spring clips shall require a hammer to install onto supporting surface. 

Stud wall applications: Spring Steel Clips with Push-in or Snap-Close Conduit Clamps (Conduit Supports): Conduit 
clamps shall pivot a full 360 degrees. Spring clips shall require a fastener to install onto stud. 

Box/conduit hanger with rod/wire clip (a.k.a. antlers): One assembly provides support for electrical box and conduit 
from drop wire or rod. Conduit clamps shall snap close around the conduit. 

Spring Steel Clip products shall be provided with corrosion resistance and be warranted against failure from corrosion 
for a period of ten (10) years from date of manufacture. 

NYLON ANCHORS
Nylon anchors may only be used in limited applications with the pre-approval of the AEC. See Part 3 – Execution for 
examples of applications of where nylon anchors may be allowed.

Nylon wall plugs shall be designed for 2-way expansion, providing rapid fixing with high pull-out values. Nylon wall 
plugs shall be molded with protruding side fins which restrict rotation and prevent fall out from overhead holes. 
Examples of these include Mungo types MN or MU, or Fischer type S nylon plugs.

Nylon one-piece self-drilling anchors designed for use in hollow gypsum wallboard for light duty loads. Anchors shall 
be engineered nylon or Zamac alloy. Examples of these are the Zip-It ® or Zip-It Jr. ® self-drilling anchors.

Manufacturer's names and catalog numbers are used for quality and performance only. Anchors manufactured by 
others shall be equally acceptable provided they meet or exceed in performance and quality as specified.

THREADED ROD
Minimum sized threaded rod for supports shall be 3/8” for trapezes and single conduits 1-1/4” and larger, and ¼” for 
single conduits 1” and smaller.

HARDWARE
Corrosion resistant, or as noted for each product above.

PART 3 - EXECUTION

INSTALLATION
Fasten hanger rods, conduit clamps, and outlet-, junction-, and pull-boxes to building structure using pre-cast insert 
system, preset inserts, beam clamps, or expansion anchors.

Use toggle bolts or hollow wall fasteners in hollow masonry, plaster, or gypsum board partitions and walls; expansion 
anchors or preset inserts in solid masonry walls; self-drilling anchors or expansion anchors on concrete surfaces; sheet 
metal screws in sheet metal studs and wood screws in wood construction. If nail-in anchors are used, they must be 
removable type anchors.

Powder-actuated fasteners are not permitted. 

Do not fasten supports to piping, ductwork, mechanical equipment, cable tray or conduit. 

Do not fasten to suspended ceiling systems.

Do not drill structural steel members unless approved by AEC.

In wet locations, mechanical rooms, and electrical rooms, install free-standing electrical equipment on 3.5-inch (89 
mm) concrete pads.

Install surface-mounted cabinets and panelboards with a minimum of four anchors. At all cabinet and panelboard 
locations on concrete or concrete block walls, and at ALL locations below grade, provide steel channel supports to 
stand cabinet one inch (25 mm) off wall (7/8” Uni-strut or 3/4” painted fire-retardant plywood is acceptable). In above-
grade equipment rooms that have drywall walls, the cabinets and panelboards may be mounted to the drywall if 
backing is provided in the stud walls behind the equipment.
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Bridge studs top and bottom with channels to support flush-mounted cabinets and panelboards in stud walls.

Furnish and install all supports as required to fasten all electrical components required for the project, including free 
standing supports required for those items remotely mounted from the building structure, catwalks, walkways etc.

Fabricate supports from galvanized structural steel or steel channel, rigidly welded or bolted to present a neat 
appearance. Use hexagon head bolts with spring lock washers under all nuts.

Support Channel
Use one of the following types of support channel as appropriate for the installed environment: 

 Indoor: Epoxy Painted Steel, Hot-dipped Galvanized Steel, or as noted on the drawings.

 Exterior and wet locations: Hot-dipped Galvanized Steel or Stainless Steel, as appropriate for the 
environment or as noted on the drawings. Type 316 stainless steel shall be used for Food Service type 
environments. Epoxy painted support channel shall not be used for exterior installations.

 Manholes, steam pits, steam tunnels, or corrosive environments: Stainless Steel Type 316.

 Field cuts: File and de-bur cut ends of support channel and paint to prevent rusting. For epoxy-painted support 
channel, paint cut ends to match the original color. For hot-dipped galvanized support channel, spray cut ends 
with cold galvanized paint. 

Support Wires
Support wires that are installed in addition to the ceiling grid support wires to provide secure support for raceways, 
cables assemblies, boxes, cabinets, and fittings shall be secured at both ends (e.g., the ceiling structure at the top and 
the ceiling grid at the bottom) per NEC 300.11(A). 

Compressed-air power-actuated fasteners may ONLY be used for the installation of separate ceiling wires required 
for support of conduits and aircraft cable hung light fixtures.

Support wires shall be identified per specification section 26 05 53.

Spring Steel Clip Conduit Supports
Above suspended ceilings: Spring steel clips with snap-close clamps may be used to support conduit from bar joist 
(steel truss) systems above suspended ceilings. 

Stud wall applications: Spring steel clips with push-in or snap-close conduit clamps may be used to support conduit 
in interior metal stud wall applications. Use screw fasteners to install conduit clamp onto stud.

Box/conduit hanger with rod/wire clip (a.k.a. antlers): These may only be used in limited applications with the pre-
approval of the AEC.

Nylon anchor applications
Nylon anchors may only be used in limited light duty applications with the pre-approval of the AEC.

Nylon anchors shall be designed for the construction material in which they are intended to be installed and shall be 
designed for the weight in which the anchors are intended to support.

Nylon wall plug applications may include attaching 4” square boxes or conduit straps to plaster-covered clay tile, 
drywall, or hollow concrete block. Screws used with nylon wall plugs shall be #10 minimum and shall be longer than 
the anchor.

Nylon one-piece self-drilling anchor applications may include attaching 4” square boxes or conduit straps to hollow 
gypsum wallboard for light duty loads. Use No. 8 screws with one-piece self-drilling anchors designed for 3/8” to 1” 
thick wallboard. Use No. 6 screws with anchors designed for 3/8” to 5/8” wallboard.

END OF SECTION
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SECTION 26 05 33
RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

SCOPE
This section describes the products and execution requirements relating to furnishing and installing raceways and 
boxes and related systems as part of a raceway system for electrical, communications, and other low-voltage 
systems for the project. Included are the following topics:

PART 1 - GENERAL
Scope
Related Work
References
Submittals

PART 2 - PRODUCTS
General
Rigid Metal Conduit (RMC) and Fittings
Intermediate Metal Conduit (IMC) and Fittings
Electrical Metallic Tubing (EMT) and Fittings
Flexible Metal Conduit (FMC) and Fittings
Liquidtight Flexible Metal Conduit (LFMC) and Fittings
Electrical Nonmetallic Tubing (ENT) and Fittings
Rigid Polyvinyl Chloride Conduit (PVC) and Fittings
Conduit Supports
Surface Metal Raceway
Auxiliary Gutters (Wireways)
Conduit Water Sealant
Pull and Junction Boxes
Outlet Boxes
Outlet Box Extenders
Boxes for Fire Alarm Audio-Visual Notification Appliances

PART 3 - EXECUTION
Conduit Sizing, Arrangement, and Support
Conduit Installation
Conduit Installation Schedule
PVC Coated Rigid Metal Conduit Installation 
Surface Metal Raceway and Multi-Outlet Assembly Installation
Nonmetallic Surface Raceway Installation
Auxiliary Gutters (Wireways) Installation
Coordination of Box Locations
Pull and Junction Box Installation
Outlet Box Installation

RELATED WORK

Applicable provisions of Division 1 govern work under this section.

Section 26 05 26 – Grounding and Bonding for Electrical Systems
Section 26 05 29 – Hangers and Supports for Electrical Systems.
Section 26 27 26 – Wiring Devices.

REFERENCES
Wisconsin Administrative Code SPS 316 - Electrical
ANSI/TIA-569-C-Telecommunications Pathways and Spaces

SUBMITTALS
Surface Raceway System - submit product data and catalog sheets for all components.

Boxes - provide product data showing configurations, finishes, dimensions, and manufacturer's instructions.

Conduits in Concrete Slabs Above Grade - provide proposed conduit routing and sizing to Structural Engineer prior 
to approval of installation to verify structural integrity and fire rating of concrete slab.
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Mockups -- Provide on request, mockups for Floor Box and Poke-through Assemblies to demonstrate configuration, 
capacity and aesthetics and to set quality standards for fabrication and installation.

PART 2 - PRODUCTS

GENERAL
All steel fittings and conduit bodies shall be galvanized.

All conduit transitional fittings shall be listed for installed application.

No cast metal or split-gland type fittings permitted.

All condulet covers must be fastened to the condulet body with screws and be of the same manufacture.

Mogul-type condulets 2 inch (50 mm) and larger, shall be permitted.

C-condulets shall not be used in lieu of pull boxes.

All boxes shall be of sufficient size to provide free space for all conductors enclosed in the box and shall comply with 
NEC requirements.

RIGID METAL CONDUIT (RMC) AND FITTINGS
Conduit: Heavy wall threaded, galvanized steel.

Fittings and Conduit Bodies: Use all steel threaded fittings and conduit bodies.

Expansion Fittings/Expansion Joints: Expansion Fittings shall be Internal Grounding type and shall not rely on 
external bonding jumpers to maintain grounding continuity between raceway components.

INTERMEDIATE METAL CONDUIT (IMC) AND FITTINGS
Conduit: Galvanized [Steel] [Aluminum], threaded.

Fittings and Conduit Bodies: Use all [Steel] [Aluminum] threaded fittings and conduit bodies.

Expansion Fittings/Expansion Joints: Expansion Fittings shall be Internal Grounding type and shall not rely on 
external bonding jumpers to maintain grounding continuity between raceway components.

ELECTRICAL METALLIC TUBING (EMT) AND FITTINGS
Conduit: Steel, Unthreaded thin wall galvanized tubing.

Fittings: All steel, compression or set screw type. No push-on or indenter types permitted.

Transitional fitting: ½-1”: All steel and malleable iron; 1 ¼” and above: All steel, Malleable iron and Die cast where 
not subjected to physical damage and with project specific AEC and A/E approval.

Conduit Bodies: All steel conduit bodies.

FLEXIBLE METAL CONDUIT (FMC) AND FITTINGS
Conduit: steel, galvanized, spiral strip.

Fittings and Conduit Bodies: All steel, galvanized or malleable iron.

LIQUIDTIGHT FLEXIBLE METAL CONDUIT (LFMC) AND FITTINGS
Conduit: flexible, steel, galvanized, spiral strip with an outer Liquidtight, nonmetallic, sunlight-resistant jacket.

Fittings and Conduit Bodies: ANSI/NEMA FB 1, compression type. There shall be a metallic cover/insert on the end 
of the conduit inside the connector housing to seal the cut conduit end.

ELECTRICAL NONMETALLIC TUBING (ENT) AND FITTINGS
Conduit: ENT (smurf tube), UL listed and NEC recognized.
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Fittings: One piece quick connect fittings for 1/2 inch to 1 inch size and schedule 40 cemented fittings for larger size. 
When installed in concrete, fittings shall be suitable for damp locations and shall be concrete–tight, stub-ups and stub-
downs kits shall meet manufacturer’s recommendations.

RIGID POLYVINYL CHLORIDE CONDUIT (PVC) AND FITTINGS
Conduit: Rigid non-metallic conduit, Schedule 40 PVC minimum, Listed, sunlight resistant, rated for 900 C 
conductors. Schedule 80 for locations exposed to physical damage or as required.

Fittings and Conduit Bodies: NEMA TC 2, Listed.

CONDUIT SUPPORTS
See specification Section 26 05 29.

SURFACE METAL RACEWAY
Description: Sheet metal channel with fitted cover, suitable for use as surface metal raceway.

Size: As shown on Drawing.

Finish: Gray enamel.

Fittings: Couplings, elbows, and connectors designed for use with raceway system.

Boxes and Extension Rings: Designed for use with raceway systems.

AUXILIARY GUTTERS (WIREWAYS)
Description: [General purpose] [Oil-tight and dust- tight] [Rain-tight] type wireway without knockouts.

Size: As indicated on Drawings; length as indicated on Drawings.

Cover: Hinged

Connector: Slip-in construction, hinged cover.

Fittings: Lay-in type with removable top, bottom, and side; captive screws.

Finish: Rust inhibiting primer coat with gray enamel finish.

CONDUIT WATER SEALANT
Description: Conduit sealant used to prevent water from entering buildings via conduits.

Sealant shall seal conduits against water and gas intrusion, such as Polywater® FST™-250 Foam Duct Sealant, 
Raychem RDSS Rayflate Duct Sealing System, or approved alternate. Sealant shall be re-enterable, shall be 
compatible with the conduit and conductor types being used, and shall comply with NEC 225.27, 230.8, and 300.5(G).

Manufacturer names and catalog numbers are used to develop quality and performance requirements only. Products 
manufactured by others may be acceptable provided they meet or exceed the specifications.

PULL AND JUNCTION BOXES
Interior Sheet Metal Boxes: code gauge galvanized steel, screw covers, flanged and spot-welded joints and corners.

Interior Sheet Metal Boxes larger than 12 inches (300 mm) in any dimension shall have a hinged cover or a chain 
installed between box and cover. Boxes 9 square-feet or larger shall have hinged covers and a single cover shall not 
exceed 10 square-feet. 

Interior Sheet Metal Boxes connected to an exterior underground raceway, shall have a drain fitting located in the 
bottom.

Exterior Boxes and Wet Location Installations: Type 4 and Type 6, flat-flanged, surface-mounted junction box, UL 
listed as rain-tight. Galvanized cast iron, Aluminum, PVC box and cover with ground flange, neoprene gasket, and 
stainless steel cover screws.

Boxes installed in Parking Ramps shall be Type 4X, flat-flanged, surface-mounted junction box, ETL listed as rain-
tight. [Stainless Steel] box and cover with ground flange, neoprene gasket, and stainless steel cover screws.
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Box extensions and adjacent boxes within 48 inches of each other are not allowed for the purpose of creating more 
wire capacity.

Junction boxes 6 inch-by-6 inch or larger size shall be without stamped knock-outs.

Wireways shall not be used in lieu of junction boxes.

OUTLET BOXES
Sheet Metal Outlet Boxes: galvanized steel, with stamped knockouts.

Luminaire and Equipment Supporting Boxes: Rated for weight of equipment supported; include 3/8 inch male fixture 
studs where required.

Concrete Ceiling Boxes: Concrete type.

Cast Boxes: Cast ferroalloy or aluminum, deep type, gasketed cover, threaded hubs.

OUTLET BOX EXTENDERS
Outlet Box Extenders: Non-Metallic, adjustable depth. 

Outlet Box Extenders may only be used in limited applications with the pre-approval of the AEC. See Part 3 – 
Execution for examples of applications of where Outlet Box Extenders may be allowed.

BOXES FOR FIRE ALARM AUDIO-VISUAL NOTIFICATION APPLIANCES
Recessed boxes for Fire Alarm audio, visual, and audio-visual notification appliances shall be galvanized steel sheet 
metal with stamped knockouts. Boxes shall be painted red.

For surface mounting, use manufacturer supplied back boxes and trim plates, painted red or off white to match device 
color, and shall contain no visible conduit knock-outs.  Mark each device with its circuit number.

PART 3 - EXECUTION

CONDUIT SIZING, ARRANGEMENT, AND SUPPORT
EMT is permitted to be used in sizes 4 inch (100 mm) and smaller for power and low-voltage systems. See CONDUIT 
INSTALLATION SCHEDULE below for other limitations for EMT and other types of conduit.

Size power conductor raceways for conductor type installed. Conduit size shall be 1/2 inch (16 mm) minimum except 
all homerun conduits shall be 3/4 inch (21 mm), or as specified elsewhere. Caution: Per the NEC, the allowable 
conductor ampacity is reduced when more than three current-carrying conductors are installed in a raceway. 
Contractor must take the NEC ampacity adjustment factors into account when sizing the raceway and wiring system.

Size communications and other low-voltage systems raceways as follows:

Communications, including Equipment Outlet Box: 1 1/4 inch minimum. Conduit used for single device 
locations (e.g. Wireless Access Point, Video Surveillance Camera, and Wall mounted telephone) may be 3/4 
inch minimum.

Control, security, signal,  and other low-voltage applications (not including AV): 3/4 inch minimum.

Fire Alarm: 1/2 inch minimum.

Arrange conduit to maintain 6’-8” clear headroom and present a neat appearance.

Route exposed conduit and conduit above accessible ceilings parallel and perpendicular to walls and adjacent piping.

Maintain minimum 6 inch (150 mm) clearance between conduit and piping. Maintain 12 inch (300 mm) clearance 
between conduit and heat sources such as flues, steam pipes, and heating appliances.

Arrange conduit supports to prevent distortion of alignment by wire pulling operations. Fasten conduit using 
galvanized pipe straps, conduit racks (lay-in adjustable hangers), clevis hangers, or bolted split stamped galvanized 
hangers.

Group conduit in parallel runs where practical and use conduit rack (lay-in adjustable hangers) constructed of steel 
channel with conduit straps or clamps. Provide space for 25 percent additional conduit.
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Do not fasten conduit with wire or perforated pipe straps. Before conductors are pulled, remove all wire used for 
temporary conduit support during construction.

Support and fasten metal conduit at a maximum of 8 feet (2.4 m) on center.

Supports shall be independent of the installations of other trades, e.g. ceiling support wires, HVAC pipes, other 
conduits, etc., unless so approved or detailed.

Conceal all conduits except where noted on the drawings or approved by the Architect/Engineer. Contractor shall 
verify with Architect/Engineer all surface conduit installations except in mechanical rooms.

Changes in direction shall be made with symmetrical bends, cast steel boxes, stamped metal boxes or cast steel conduit 
bodies.

For indoor and exposed exterior conduits, no continuous conduit run shall exceed 100 feet (30 meters) without a 
junction box.

All conduits installed in exposed areas shall be installed with a box offset before entering box.

CONDUIT INSTALLATION
Cut conduit square; de-burr cut ends.

Conduit shall not be fastened to the corrugated metal roof deck nor drywall or suspended ceiling grids.
Bring conduit to the shoulder of fittings and couplings and fasten securely.

Use conduit hubs for fastening conduit to cast boxes.  Use sealing locknuts or conduit hubs for fastening conduit to 
sheet metal boxes in damp or wet locations.

Threads cut in the field, and factory threads of conduit and nipples not coated with corrosion protection, shall be 
coated with an approved electrically conductive compound per NEC 300.6.

Corrosion inhibitor, when used in the food service environment, shall be approved for Food Service locations. 

Terminate all conduit (except for terminations into conduit bodies) using conduit hubs, or connectors with one locknut, 
or utilize double locknuts (one each side of box wall). 

Provide bushings for the ends of all conduit not terminated in box walls.  Refer to Section 26 05 26 – Grounding and 
Bonding for Electrical Systems for grounding bushing requirements.

Provide insulated bushings where raceways contain 4 AWG or larger conductors.

Communication and Low Voltage systems conduits shall terminate in horizontal plane.

Use pendants supported from swivel hangers in exposed ceiling/ structure locations where necessary to mount boxes 
supporting luminaires and wiring devices. Installation method shall comply with NEC 314.23 (H). 

Install no more than the equivalent of the following for building:

Three 90 degree bends between boxes for electrical systems.

Two 90 degree bends between boxes for communications and other low voltage systems. Note: Offsets shall 
be considered 90 degrees.

No single bend may exceed 90 degrees.

Use hydraulic one-shot conduit bender or factory elbows for bends in conduit larger than 2 inch (50 mm) size unless 
sweep elbows are required.

Bend conduit according to manufacturer’s recommendations. Torches or open flame shall not be used to aid in bending 
of PVC conduit.

Use suitable conduit caps or other approved seals to protect installed conduit against entrance of dirt and moisture.
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Provide 1/8 inch (3 mm) nylon pull string in empty conduit, except sleeves and nipples.

Install listed expansion-deflection fitting or other approved means shall be used where a raceway crosses a structural 
joint for expansion, contraction or deflection, used in buildings, bridges, parking garages or other structurers. 

Install expansion fitting in PVC conduit runs per NEC table 352.44 utilizing a minimum temperature change of 120 
degree F.

Avoid moisture traps where possible. Where moisture traps are unavoidable, provide junction boxes with drain fittings 
at conduit low points.

Where conduit passes between areas of differing temperatures such as into or out of cool rooms, freezers, unheated 
and heated spaces, buildings, etc., provide condulet or box with duct seal or other means to prevent the passage of 
moisture and water vapor through the conduit. 

Route conduit through roof openings for piping and ductwork where possible.

Where communication cabling is to be installed in conduit to the wiring hub (e.g. Telecom Room), multiple conduits 
may be consolidated into fewer, larger conduits. Capacity of shared conduits shall equal the capacity of the individual 
conduits unless otherwise noted.

Use NRTL listed metallic grounding clamps when terminating conduit to cable tray.

Ground and bond conduit under provisions of Section 26 05 26.

Conduit is not permitted in any slab topping of two inches (50 mm) or less.

PVC conduit shall transition to galvanized rigid metal conduit before it enters a foundation wall or up through a 
concrete floor.

PVC conduit shall be allowed without need of transition to galvanized rigid metal conduit up through concrete floor 
and concrete equipment pads for pad mounted transformers and switchgear. Provide a PVC connector and bushing, 
or bell-ends, on each conduit entry. Coordinate conduit installation with submittals and shop drawings for transformers 
and switchgear.

Identify conduit under provisions of Section 26 05 53.

Conduits penetrating underground foundation walls: Individual conduits or each conduit as part of a ductbank 
penetrating underground foundation walls (excluding manholes) shall be sealed against water intrusion into the 
building.

Clean PVC conduit with solvent, and dry before application of glue. The temperature rating of glue/cement shall 
match weather conditions. Apply full even coat of cement/glue to entire area that will be inserted into fitting. The 
entire installation shall meet manufacturer’s recommendations.

CONDUIT INSTALLATION SCHEDULE
Conduit other than that specified below for specific applications shall not be used.

 Wet Interior Locations: Exposed: [Rigid metal conduit] [Schedule 80 PVC conduit] [PVC coated Rigid 
metal conduit] [Fiberglass Resin Conduit (XW)].

 Concealed Dry Interior Locations: Rigid metal conduit, Intermediate metal conduit, Electrical metallic 
tubing, PVC conduit (Ground conductor). 

 Interior Building Grounding Electrode Conductor: Schedule 80 PVC.

 Exposed Dry Interior Locations: Rigid metal conduit, Intermediate metal conduit, Electrical metallic 
tubing. 

 Motor and equipment connections: Liquidtight flexible metal conduit (LFMC) in all locations except in 
Mechanical equipment plenum spaces where Flexible Metal Conduit (FMC) shall be utilized. Minimum 
length shall be one foot (300 mm); maximum length shall be three feet (900 mm).  Conduit must be 
installed perpendicular to direction of equipment vibration to allow conduit to freely flex.
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 Exposed Dry Interior Locations for HVAC control devices with Conduit Connections: Electrical metallic 
tubing, Flexible Metal Conduit (FMC). For FMC installations, Minimum length shall be one foot (300 
mm), Maximum length shall be three feet (900 mm). Minimum size FMC of 3/8”.

 Exposed Dry Interior Locations for HVAC control devices without Conduit Connections: Where HVAC 
equipment control panels or devices do not provide for the direct connection of conduits, exposed Class 
2 wiring may be extended to complete the final connections in dry locations, provided it does not exceed 
18 inches in length.

 Plenum Spaces: Installation shall comply with requirements of NEC 300.22.

SURFACE METAL RACEWAY AND MULTI-OUTLET ASSEMBLY INSTALLATION
Use flat-head screws to fasten channel to surfaces every twenty-four (24) inches. Mount plumb and level.

Use suitable insulating bushings and inserts at connections to outlets and corner fittings.

Maintain grounding continuity between raceway components to provide a continuous grounding path under provisions 
of Section 26 05 26.

Fastener Option: Use clips and straps suitable for the purpose.

AUXILIARY GUTTERS (WIREWAYS) INSTALLATION
Bolt auxiliary gutter to wall using two-piece hangers or steel channels fastened to the wall or in self-supporting 
structure.

Gasket each joint in oil-tight gutter.

Mount rain-tight gutter in horizontal position only.

Maintain grounding continuity between raceway components to provide a continuous grounding path under provisions 
of Section 26 05 26.

COORDINATION OF BOX LOCATIONS
Provide electrical boxes as shown on Drawings, and as required for splices, taps, wire pulling, equipment connections, 
and code compliance.

Electrical box locations shown on Contract Drawings are approximate unless dimensioned. Verify location of floor 
boxes and outlets in offices and work areas prior to rough-in.

No outlet, junction, or pull boxes shall be located where it will be obstructed by other equipment, piping, lockers, 
benches, counters, etc.

Conduit and boxes shall not be fastened to the metal roof deck. If conduit and boxes are required to be located and 
installed on roof decks, the conduit and boxes are required to be spaced minimum 1-5/8 inch off the lowest part of the 
metal roof decking material, per NEC 300.4 (E).

It shall be the Contractor's responsibility to study drawings pertaining to other trades, to discuss location of outlets 
with workmen installing other piping and equipment and to fit all electrical outlets to job conditions.

In case of any question or argument over the location of an outlet, the Contractor shall refer the matter to the 
Architect/Engineer and install outlet as instructed by the Architect/Engineer.

The proper location of each outlet is considered a part of this contract and no additional compensation will be paid to 
the Contractor for moving outlets which were improperly located.

Locate and install boxes to allow access to them. Where installation is inaccessible, coordinate locations and provide 
18 inch (450 mm) by 24 inch (600 mm) access doors. Boxes must be installed within 12” from edge of the access 
door.

Locate and install to maintain headroom and to present a neat appearance.

Install boxes to preserve fire resistance rating of partitions and other elements, using approved materials and methods.
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Boxes installed in the building envelop shall be sealed with caulking materials or closed with gasketing systems 
compatible with the construction materials and locations per IEC 502.4.3.

PULL AND JUNCTION BOX INSTALLATION
Pull boxes and junction boxes shall be minimum 4 inches square (100 mm) by 2 1/8 inches (54 mm) deep for use with 
1 inch (25 mm) conduit and smaller. On conduit systems using 1 1/4 inch (31.75 mm) conduit, minimum junction box 
size shall be 4 11/16 inches square by 2 1/8 inches deep.

Where used with raceway(s) containing conductors of 4 AWG or larger, pull box shall be sized as required unless 
otherwise noted on the drawings.

Locate pull boxes and junction boxes above accessible ceilings, in unfinished areas or furnish and install AEC 
approved access panels in non-accessible ceilings where boxes are installed. All boxes are to be readily-accessible.

Provide Pull and Junction boxes for communications and other low voltage applications (a) in any section of conduit 
longer than 100 feet, (b) where there are bends totaling more than 180 degrees between pull points or pull boxes and 
(c) wherever there is a reverse bend in run. Locate boxes on straight section of raceway (e.g. do not use boxes in place 
of raceway bends).

Support pull and junction boxes independent of conduit.

OUTLET BOX INSTALLATION
Do not install boxes back-to-back in walls. Provide minimum 6 inch (150 mm) separation, except provide minimum 
24 inch (600 mm) separation in acoustic-rated walls.

Power:
Recessed (1/4 inch maximum) outlet boxes in masonry, concrete, tile construction, or drywall shall be 
minimum 4 inch square, with device rings. Device covers shall be square-cut except rounded corner plaster 
rings are allowed in drywall applications. Angle cut plaster rings are not permitted. Coordinate masonry 
cutting to achieve neat openings for boxes. A single gang box can be used in drywall and masonry, for a 
single device location, when a single conduit enters box. 

Shallow 4 inch square by 1 1/2 inch deep boxes can be used as device boxes for power provided the box and 
plaster ring is sized for installed device and conductors.

Low Voltage:
Recessed (1/4 inch maximum) outlet boxes in masonry, concrete, tile construction or drywall shall be 
minimum 4 11/16 inch square by 2 1/8 inch deep with single gang device ring (unless noted otherwise on 
drawings or in companion specifications). Device covers shall be square-cut except rounded corner plaster 
rings are allowed in drywall applications. Angle cut plaster rings are not permitted. Coordinate masonry 
cutting to achieve neat openings for boxes.

Provide one conduit from each communications Equipment Outlet box. Conduit runs between outlet boxes 
for communications are not allowed. Terminate conduit above accessible ceiling or as detailed on drawings.

Provide knockout closures for unused openings.

Support boxes independently of conduit except for cast boxes that are connected to two rigid metal conduits, both 
supported within 12 inches (300 mm) of box.

Use multiple-gang boxes where more than one device are mounted together; do not use sectional boxes. Sectional 
boxes may only be used with the pre-approval of the AEC for remodeling applications where it is impractical to install 
multi-gang boxes. Provide non-metallic barriers to separate wiring of different voltage systems.

Install boxes in walls without damaging wall insulation.

Coordinate mounting heights and locations of outlets mounted above counters, benches, and backsplashes.

Ceiling outlets shall be 4 inch square, minimum 2 1/8 inch (54 mm) deep except that concrete boxes and plates will 
be approved where applicable. Position outlets to locate luminaires as shown on reflected ceiling plans.

In inaccessible ceiling areas, position outlets and junction boxes within 6 inches (150 mm) of recessed luminaire, to 
be accessible through luminaire ceiling opening.
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Provide recessed outlet boxes in finished areas; secure boxes to interior wall and partition studs, accurately positioning 
to allow for surface finish thickness. Use stamped steel stud bridges for flush outlets in hollow stud wall, and adjustable 
steel channel fasteners for flush ceiling outlet boxes.

Align wall-mounted outlet boxes for switches, thermostats, and similar devices.

Provide cast ferroalloy or aluminum outlet boxes in exterior and wet locations.

Surface wall outlet boxes shall be 4 inch (100 mm) square with raised covers for one and two gang requirements. For 
three gang or larger requirements, use gang boxes with non-overlapping covers.

Outlet Box adjustable ring and depth device applications:
Provide box extenders for boxes that are set too far back in the wall due to un-anticipated wall finishes.  Place 
the box extender over the existing box face to make the box face flush with the wall finish.

END OF SECTION
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SECTION 26 05 53
IDENTIFICATION FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

SCOPE
The work under this section includes the requirements relating to the furnishing and installation of Identification for 
Electrical Systems.  Included are the following topics:

PART 1 - GENERAL
Scope
Related Work
Submittals

PART 2 - PRODUCTS
Materials

PART 3 - EXECUTION
General
Box Identification
Communication Conduit Labeling
Power, Control and Signal Wire Identification
Wiring Device Identification
Support Wire Identification
Nameplate Engraving for Electrical Equipment
Panelboard Directories

RELATED WORK
Applicable provisions of Division 1 shall govern work under this section.

Section 26 05 19 – Low-Voltage Electrical Power Conductors and Cables
Section 26 05 23 – Control-Voltage Electrical Power Cables

SUBMITTALS
Include schedule for nameplates.

Prior to installation, the contractor shall provide samples of all label types planned for the project.  These samples 
shall include examples of the lettering to be used.  Samples shall be mounted on 8 1/2” x 11” sheets, explaining their 
purposed use.

PART 2 - PRODUCTS

MATERIALS
Labels: All labels shall be permanent, and machine generated.  NO HANDWRITTEN OR NON-PERMANENT 
LABELS ARE ALLOWED.

Wire Labels: All wiring labels shall be white/transparent nylon or vinyl, self-laminating, wraparound type.  Flag type 
labels are not allowed. The labels shall be of adequate size to accommodate the circumference of the cable being 
labeled and properly self-laminate over the full extent of the printed area of the label.

Tape (wiring phase identification only): Scotch #35 tape in appropriate colors for system voltage and phase. Embossed 
tape shall not be permitted for any application.

Nameplates: Engraved multi-layer laminated plastic. See Electrical Equipment Identification in the Execution section 
for nameplate color and size requirements.

See Box Identification and Wiring Device Identification sections for allowed usage of permanent marker.

PART 3 - EXECUTION

GENERAL
Clean all surfaces before attaching labels with the label manufacturer’s recommended cleaning agent.  Install all labels 
firmly as recommended by the label manufacturer.  Labels shall be installed plumb and neatly on all equipment.
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Install nameplates parallel to equipment lines.  Secure nameplates to equipment fronts using screws, rivets or 
manufacturer approved adhesive or cement.

Provide all warning labels to electrical equipment as required per NEC 110.16 and 110.21.  Provide available fault 
current labeling to service equipment as required per NEC 110.24.

Provide a sign at the service-entrance equipment indicating type and location of on-site emergency power sources and 
on-site legally required standby power sources, per NEC 700.7 and NEC 701.7.

Provide a sign at each service disconnect indicating “Service Disconnect”, per NEC 230.70(B).

Emergency circuits shall be permanently marked so they will be readily identified as a component of an emergency 
system per NEC 700.10(A)(2). Identification shall be made by the following methods: 

1. All boxes and enclosures shall be permanently identified by box color(s) or nameplate(s) as indicated under 
the headings Box Identification or Electrical Equipment Identification below.

2. Where boxes or enclosures are not encountered, exposed cable or raceway shall be labeled as described under 
the heading Wire Labels above. Wire Labels shall be color coded as defined under the heading Box 
Identification below. Labels shall be applied at intervals not to exceed 7.6 m (25 ft).

BOX IDENTIFICATION
All junction and pull boxes shall be identified by color, based on the following color scheme:

Power Systems Color(s)
Secondary Power – 480Y/277V Brown
Secondary Power – 208Y/120V, 240/120V White

Emergency (NEC 700) – 480Y/277V Brown/Red
Emergency (NEC 700) – 208Y/120V White/Red

Legally Required Standby (NEC 701) – 480Y/277V Brown/Blue
Legally Required Standby (NEC 701) – 208Y/120V White/Blue

Optional Standby (NEC 702) – 480Y/277V Brown/Yellow
Optional Standby (NEC 702) – 208Y/120V Black/Yellow

Other Systems Color(s)
Fire Alarm (see below) Red
Temperature Control Green
Door Access Control Orange
Sound and Intercom Systems Gray
Video Surveillance System Yellow
Communications Blue
Lighting Control 0-10VDC Purple

The means of junction and pull box identification shall be as follows:

1. Boxes 8” Square or Smaller – Concealed (Above Accessible Ceilings).
 Color identified utilizing fully painted covers.  If box contains power wiring, the box shall be 

further identified with circuit numbers and source panel designation, using machine-generated 
adhesive label or neatly hand-written permanent marker.

2. Boxes 8” Square or Smaller – Exposed.
 Color identified utilizing fully painted covers.  If box contains power wiring, the box shall be 

further identified with circuit numbers and source panel designation, using machine-generated 
adhesive label or engraved nameplate.

3. Boxes Larger than 8” Square – Concealed (Above Accessible Ceilings).
 Color identified utilizing 4” x 4” minimum-sized painted patch, or color-correct machine-

generated adhesive label.  If box contains power wiring, the box shall be further identified with 
circuit numbers and source panel designation using machine-generated adhesive label or neatly 
hand-written permanent marker.  Letter height shall be ½” minimum.

4. Boxes Larger than 8” Square – Exposed.
 Color identified utilizing 4” x 4” minimum-sized painted patch, or color-correct engraved 

nameplate.  If box contains power wiring, the box shall be further identified with circuit numbers 
and source panel designation using engraved nameplate.  Letter height shall be ½” minimum.
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All fire alarm boxes (covers and outer sides) shall be painted red and labeled “Fire Alarm” or “FA”.  When red 
conduit is used for the alarm system installation, there is no need to paint the box sides, - paint the covers only.  
Non-factory device boxes shall also be painted red.

Other system boxes shall be further identified as shown on drawing details or approved shop drawings.

COMMUNICATIONS CONDUIT LABELING
Provide label on all conduits installed between Telecommunication Equipment Rooms.  Both ends of the conduits 
shall be labeled. All labels shall be mechanical, no hand-written labels.

The label shall indicate the location of the far end of the conduit run and a unique conduit number.  (i.e. TR-1A-01 or 
Room #216 – 01).  Refer to agency standards where applicable.

POWER, CONTROL AND SIGNALING WIRE IDENTIFICATION
Provide wire labels on each conductor in panelboard gutters, all boxes, and at load connection.  Identify with branch 
circuit or feeder number for power and lighting circuits, and with wire number as indicated on schematic and 
interconnection diagrams or equipment manufacturer's shop drawings for control and signaling wires.

All wiring shall be labeled within 2 to 4 inches of terminations.  Each end of a wire or cable shall be labeled as soon 
as it is terminated, including wiring used for temporary purposes.

WIRING DEVICE IDENTIFICATION
Wall switches, receptacles, occupancy sensors, photocells, poke-through fittings, access floor boxes, and time clocks 
shall be identified with circuit numbers and panelboard source (ex. Panel ABC-3).  In exposed areas, identifications 
should be made inside of device covers, unless directed otherwise.  Use machine-generated adhesive labels, or neatly 
hand-written permanent marker.

SUPPORT WIRE IDENTIFICATION
Support wires that are installed in addition to the ceiling grid support wires to provide secure support for raceways, 
cables assemblies, boxes, cabinets, and fittings shall be distinguishable from the ceiling grid support wires per NEC 
300.11(A). This identification shall be either approximately 6 inches of fluorescent orange paint, or orange tape flags 
3/4 inches high-by-2 inches wide (minimum) within 12 inches of the bottom of the support wires.

ELECTRICAL EQUIPMENT IDENTIFICATION
Nameplates for all panelboards, circuit breakers, disconnect switches, and transformers shall be based on the 
following color scheme:

Power Systems Color(s)
Secondary Power – 480Y/277V White letters on Brown background
Secondary Power – 208Y/120V, 240/120V Black letters on White background

Emergency (NEC 700) – 480Y/277V Brown letters on Red background
Emergency (NEC 700) – 208Y/120V White letters on Red background

Legally Required Standby (NEC 701) – 480Y/277V Brown letters on Blue background
Legally Required Standby (NEC 701) – 208Y/120V White letters on Blue background

Optional Standby (NEC 702) – 480Y/277V Brown letters on Yellow background
Optional Standby (NEC 702) – 208Y/120V Black letters on Yellow background

Provide nameplates of minimum letter height as scheduled below:
All Panelboards (Distribution, Branch, Sub-feed, and Feed-Through), Switchboards and Motor Control Centers: 1 
inch (25 mm); identify equipment designation (same designation used by the main distribution center). 1/2 inch (13 
mm); identify voltage rating, source and room location of the source. 

Panelboards serving NEC 700, 701 or 702 loads shall identify which branch they serve.  

Both panels in a double tub application shall be labeled.

Circuit Breakers, Switches, and Motor Starters in Distribution Panelboards, Switchboards and Motor Control Centers: 
1/2 inch (13 mm); identify circuit number and load served, including location.

Individual Disconnect Switches, Enclosed Circuit Breakers, and Motor Starters: ½ inch (13 mm); identify voltage, 
source and load served.
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Transformers: 1 inch (25 mm); identify equipment designation. 1/2 inch (13 mm); identify primary and secondary 
voltages, primary source and location, and secondary load and location.

PANELBOARD DIRECTORIES
Typed directories for panelboards shall be covered with clear plastic and shall have a metal frame. Room number on 
directories shall be Owner's numbers, not Plan numbers unless Owner so specifies.

END OF SECTION
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SECTION 26 05 73
SHORT CIRCUIT/COORDINATION STUDY

AND
ARC FLASH RISK ASSESSMENT

PART 1 - GENERAL

SCOPE
The electrical contractor shall retain the services of an independent third party firm, or the equipment manufacturer’s 
technical services group, to perform a short circuit/coordination study and arc flash risk assessment as described 
herein.

Preliminary studies shall be submitted to the A/E prior to receiving final approval of the distribution equipment shop 
drawings and/or prior to release of equipment for manufacture to ensure the characteristics and ratings of the proposed 
overcurrent devices will be satisfactory. The final submittal shall capture any changes in circuit lengths, wire sizes, 
additional loads, etc. that may occur during the construction project.

The studies shall include all portions of the electrical distribution system from the normal power source or sources, 
and emergency/standby sources, down to and including the smallest OCPD in the distribution system (for short circuit 
calculations). Normal system connections and those which result in maximum fault conditions shall be adequately 
covered in the study.

The firm should be currently involved in medium- and low-voltage power system evaluation. The study shall be 
performed, stamped and signed by a registered professional engineer in the State of Wisconsin. Credentials of the 
individual(s) performing the study and background of the firm shall be submitted to the A/E for approval prior to start 
of the work. A minimum of five (5) years experience in power system analysis is required for the individual in charge 
of the project.

The firm performing the study should demonstrate capability and experience to provide assistance during start up as 
required.

The study and assessment shall be performed on SKM Dapper, Captor and PowerTool software or EasyPower product 
suite software.

Included are the following topics:
PART 1 - GENERAL

Scope
Related Work
Reference Standards
Data Collection for the Study
Submittals

PART 2 - PRODUCTS
Not Used

PART 3 – EXECUTION
Short Circuit and Coordination Study
Field Settings
Arc Flash Risk Assessment

RELATED WORK
Applicable provisions of Division 1 govern work under this section.

Section 26 14 13 - Switchboards
Section 26 24 16 – Panelboards

REFERENCE STANDARDS
Standards listed in the IEEE “Buff Book”, latest edition
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National Fire Protection Association (NFPA) 70E, latest addition
IEEE 1584 – Guide for Performing Arc Flash Calculations

DATA COLLECTION FOR THE STUDY
The contractor shall provide the required data for preparation of the studies. The engineer performing the system 
studies shall furnish the contractor with a listing of the required data immediately after award of the contract.

The contractor shall expedite collection of the data to assure completion of the studies as required for final approval 
of the distribution equipment shop drawings and/or prior to release of the equipment for manufacture.

SUBMITTALS
THIRD PARTY QUALIFICATIONS
Submit qualifications of individual(s) who will perform the work to the A/E for approval prior to commencement of 
the studies.

PRELIMINARY REPORT
Submit a draft of the studies to the A/E for review prior to delivery of the final study to the Owner. Make all additions 
or changes as required by the reviewer.

For building construction projects, submit a draft of the studies to the A/E for review prior to A/E approval of project 
electrical switchgear, panelboard and generator shop drawings.

FINAL STUDY REPORT
Provide studies in conjunction with equipment submittals to verify equipment ratings required.

The results of the power system studies shall be summarized in a final report and provided in the following formats. 
Provide (2) bound hard copies of the final report. Provide (2) electronic copies (on CD) of the final report and one-
line diagrams in PDF format. Provide (2) electronic copies (on CD) of the final report in MS Word format and the 
one-line diagrams in CAD format.

Also provide (2) electronic copies (on CD) of all files generated by the SKM or EasyPower software for all scenarios 
evaluated in the studies. The files shall permit the studies to be opened, reviewed or updated by any user of the analysis 
software used for the studies.

The report shall typically include the following sections:

I. Overview
II. Short Circuit Study

SC-1 Purpose
SC-2 Explanation of Data
SC-3 Assumptions
SC-4 Analysis of Results
SC-5 Recommendations
SC-6 Fault Analysis Input Report from Software Program
SC-7 Fault Contribution Report

III. Protective Device Coordination Study
PDC-1 Purpose
PDC-2 Explanation of Data
PDC-3 Assumptions
PDC-4 Analysis of Results
PDC-5 Recommendations (Including NEC 700-27 Requirement)
PDC-6 Results from Software Program
PDC-7 Example Drawings

IV. Arc Flash Study
ARC-1 Purpose
ARC-2 Explanation of Data
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ARC-3 Assumptions
ARC-4 Analysis of Results
ARC-5 Recommendations
ARC-6 Arc Flash Evaluation Report from Software Program

V. Prioritized Recommendations and Conclusions
VI. Appendices

APP-1 One-line Diagrams from Software Program
APP-2 AutoCAD One-line Diagrams
APP-3 Protective Device Summaries from Software Program
APP-4 Reference Data
APP-5 Sample Work Permit Form
APP-6 Copy of Warning Labels, including study date

The above sections shall include the following items in detail:

 Obtain available fault current from the local utility company.

 Short circuit studies shall evaluate the available fault current at each bus (each change of impedance), including 
all three-phase motors.

 Coordination study recommendations for relay settings, breaker settings, and motor protection settings.

 Recommendations for improving the coordination and/or load distribution, as well as ground fault requirements.

 Worst case Arc Flash values (highest incident energy) for project specific scenarios (low short circuit and high 
short circuit for each possible power supply source).

 Arc flash values for two maintenance cases, which define the arc flash values available at the equipment that 
would be available if the instantaneous trip of the upstream circuit breaker is set at a minimum value. This is 
recommended if someone has to work on live equipment.

 IEEE standard one-line diagram with equipment evaluation and circuit breaker settings that clearly define the 
system data and are easy to interpret. The diagrams should include the bus names and references used in the 
studies.

 Recommendations to reduce the arc flash incident energy in all areas that are subject to 8 calories per square 
centimeter or greater of available incident energy.

 Condition of Maintenance information for any existing equipment included in the study.

 Prioritized report summarizing all recommendations from this study. This shall include observed NEC code 
violations and their corrective action.

 The contractor shall provide a one-line diagram that meets IEEE/ANSI standard 141, mounted on 24” x 36” 
(minimum) Styrofoam backboard. This one-line diagram shall be mounted in each electrical room.

PART 2 - PRODUCTS

Not used.

PART 3 - EXECUTION

SHORT CIRCUIT AND COORDINATION STUDY
The short circuit, coordination, and arc flash hazard studies shall be performed using SKM Dapper, Captor and 
PowerTool for Windows software or EasyPower product suite Windows based software packages. In the short circuit 
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study, provide calculation methods and assumptions, the base per unit quantities selected, one-line diagrams, source 
impedance data including power company system characteristics, typical calculations, and recommendations. 
Calculate short circuit interrupting and momentary (when applicable) duties for an assumed 3-phase bolted fault at 
each supply switchgear lineup, unit substation primary and secondary terminals, low voltage switchgear lineup, 
switchboard, motor control center, distribution panelboard, pertinent branch circuit panelboard, and other significant 
locations throughout the system. Provide a ground fault current study for the same system areas, including the 
associated zero sequence impedance data. Include in tabulations fault impedance, X to R ratios, asymmetry factors, 
motor contribution, short circuit KVA, and symmetrical and asymmetrical fault currents.

In the protective device coordination study, provide time-current curves graphically indicating the coordination 
proposed for the system, centered on conventional, full-size, log-log forms. Include with each curve sheet a complete 
title and one-line diagram with legend identifying the specific portion of the system covered by that particular curve 
sheet. Include a detailed description of each protective device identifying its type, function, manufacturer, and time-
current characteristics. Tabulate recommended device tap, time dial, pickup, instantaneous, and time delay settings.

Include on the curve sheets power company relay and fuse characteristics, system medium-voltage equipment relay 
and fuse characteristics, low-voltage fuse characteristics, circuit breaker trip device characteristics, pertinent 
transformer characteristics, pertinent transformer characteristics, pertinent motor and generator characteristics, and 
characteristics of other system load protective devices. Include at least all devices down to largest branch circuit and 
largest feeder circuit breaker in each motor control center, and main breaker in branch panelboards.

Include all adjustable settings for ground fault protective devices. Include manufacturing tolerance and damage bands 
in plotted fuse characteristics. Show transformer full load and 150, 400, or 600 percent currents, transformer 
magnetizing inrush, ANSI transformer withstand parameters, and significant symmetrical and asymmetrical fault 
currents. Terminate device characteristic curves at a point reflecting the maximum symmetrical or asymmetrical fault 
current to which the device is exposed.

Select each primary protective device required for a delta-wye connected transformer so that its characteristic or 
operating band is within the transformer characteristics, including a point equal to 58 percent of the ANSI withstand 
point to provide secondary line-to-ground fault protection. Where the primary device characteristic is not within the 
transformer characteristics, show a transformer damage curve. Separate transformer primary protective device 
characteristic curves from associated secondary device characteristics by a 16 percent current margin to provide proper 
coordination and protection in the event of secondary line-to-line faults. Separate medium-voltage relay characteristic 
curves from curves for other devices by at least a 0.4-second time margin.

Include complete fault calculations as specified herein for each proposed and ultimate source combination. Note that 
source combinations may include present and future supply circuits, large motors, or generators as noted on drawing 
one-lines.

When Current Limiting fuses are utilized as part of the distribution system, the current limiting characteristics shall 
be accounted for when doing calculations downstream. Manufacturer’s data utilizing maximum fault current- 
Apparent RMS Symmetrical Current that the fuse will let through during fault conditions shall be used. If modeling 
software does not take this into account, values shall be manually entered prior to doing calculations. 

Utilize equipment load data for the study obtained by the Contractor from contract documents, including contract 
addendums issued prior to bid openings.

Include fault contribution of all motors in the study. Notify the Engineer in writing of circuit protective devices not 
property rated for fault conditions.

Provide settings for the chiller motor starters or obtain from the mechanical contractor, include in the study package, 
and comment.

When an emergency generator is provided, include phase and ground coordination of the generator protective devices, 
to meet NEC 700.27 requirements. Show the generator decrement curve and damage curve along with the operating 
characteristic of the protective devices. Obtain the information from the generator manufacturer and include the 
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generator actual impedance value, time constants and current boost data in the study. Do not use typical values for the 
generator.

Evaluate proper operation of the ground relays in 4-wire distributions with more than one main service circuit breaker, 
or when generators are provided, and discuss the neutral grounds and ground fault current flows during a neutral to 
ground fault.

For motor control circuits, show the MCC full-load current plus symmetrical and asymmetrical of the largest motor 
starting current to ensure protective devices will not trip major or group operation.

FIELD SETTINGS
The Contractor shall perform field adjustments of the protective devices as required to place the equipment in final 
operating condition. The settings shall be in accordance with the approved short circuit study, protective device 
coordination study and arc flash risk assessment.

Necessary field settings and adjustments of devices and minor modifications to equipment to accomplish conformance 
with the approved short circuit and protective device coordination study shall be carried out by the Contractor at no 
additional cost to the owner.

ARC FLASH RISK ASSESSMENT
As part of the short circuit and coordination study, arc flash risk assessment shall be included. The study shall include 
the following:

1. Determine and document all possible utility and generator/emergency sources that are capable of being 
connected to each piece of electrical gear. Calculations shall be based on highest possible source connection.

2. Calculations to conform to National Fire Protection Association (NFPA) 70E recognized means of 
calculation standards. All incident energy units shall be calculated in calories per square centimeter.

3. Provide recommended boundary zones and personal protective equipment (PPE) based on the calculated 
incident energy and requirements of NFPA 70E for each piece of electrical gear.

Electrical Contractor shall provide warning labels as required by OSHA based upon the results of the arc flash risk 
assessment. At a minimum, the labeling shall contain the following information: nominal system voltage, arc flash 
boundary, limited approach boundary, restricted approach boundary, available incident energy and the 
corresponding working distance or the arc flash PPE category, minimum arc rating of clothing, and study date. 
Label shall also include the name or logo and the phone number of the company performing the study.

Arc flash warning labels shall be affixed to all electrical equipment that is likely to require examination, adjustment, 
servicing or maintenance while energized. This includes, but is not limited to, medium-voltage switchgear, 
transformers, switchboards, panel boards, three-phase disconnect switches, transfer switches, motor control centers, 
motor controllers, and three-phase motor disconnect switches.

END OF SECTION
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SECTION 26 24 16
PANELBOARDS

PART 1 - GENERAL

SCOPE
The work under this section includes main, distribution and branch circuit panelboards. Included are the following 
topics:

PART 1 - GENERAL
Scope
Related Work
References
Submittals
Operation and Maintenance Data
Spare Parts

PART 2 - PRODUCTS
Power Distribution Panelboards
Branch Circuit Panelboards
Coordination Branch Panelboards
Coordination of Overcurrent Protective Devices

PART 3 - EXECUTION
Installation
Field Quality Control
AEC Training

RELATED WORK
Applicable provisions of Division 1 govern work under this Section.

Section 26 05 73 - Short Circuit/Coordination Study and Arc Flash Risk Assessment 

REFERENCES
ANSI C57.13 – Instrument Transformers
NEMA AB 1 - Molded Case Circuit Breakers
NEMA KS 1 - Enclosed Switches
UL-891 - Dead Front Switchboards

SUBMITTALS
Include outline and support point dimensions, voltage, main bus ampacity, circuit breaker arrangement and sizes, 
and interrupting ratings confirming a fully-rated system for all equipment and components.

Submit required short circuit coordination study per specification section 26 05 73 to the consulting engineer for 
review and approval. Submittal shall be on or before date of panelboard equipment submittal.

OPERATION AND MAINTENANCE DATA
All operations and maintenance data shall comply with the submission and content requirements specified under 
section GENERAL REQUIREMENTS.

SPARE PARTS
Keys: Furnish 2 keys for each panelboard to Owner.

Handle lock-off: Furnish (2) 20/1P circuit breaker handle lock-off devices for each panelboard to Owner.

One set of three spare fuses of each size and type utilized.

PART 2 - PRODUCTS

POWER DISTRIBUTION PANELBOARDS
Panelboards: Circuit breaker or fusible switch type. 

The panelboard and overcurrent devices contained within shall be fully-rated.
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Enclosure: NEMA Type 1. Minimum cabinet size: 6.5 inches (165 mm) deep; 26 inches (660 mm) wide.  Constructed 
of galvanized code gauge steel.

Cabinet front cover and cabinet shall be Type 4X, 304 stainless steel in wet and damp locations including kitchen, 
foodservice and therapeutic/pool applications.

Power distribution panelboards installed in electrical rooms and mechanical rooms shall utilize a standard dead front 
cover. In all other areas provide cabinet front with hinged door, flush lock and hinged trim (door-in-door) to allow 
access to wiring gutters without removal of panel front.  Hinged trim shall be held in place with screw fasteners.  
Finish in manufacturer's standard gray enamel.

Provide metal directory holders with clear plastic covers. Holder to be factory mounted.

Provide panelboards with copper bus (phase buses, bus fingers, etc.), ratings as scheduled on Drawings. Provide 
ground bars in all panelboards.  Neutral and ground bars can be dual rated ALCU9.  All spaces shall have bus fully 
extended and drilled for the future installation of breakers.

Minimum System (i.e. individual component) Short Circuit Rating: As shown on the Drawings and as required by 
short circuit/coordination study.

Main breakers shall be individually mounted. Back feed mains shall NOT be utilized.

The circuit breakers are to be totally front accessible and mounted in the panelboard to permit installation, 
maintenance and testing without reaching over line side bussing.  The circuit breakers are to be removable by the 
disconnection of only the load side terminations and line and load side connections are to be individual to each circuit 
breaker.  Common mounting brackets or electrical bus connectors are not acceptable.

Circuit breakers shall be provided with provisions for mounting handle padlock attachments.

Breaker feeder lugs shall be dual rated for use with either aluminum or copper conductors. 

Each circuit breaker is to be furnished with an externally operable mechanical means to trip the circuit breaker, 
enabling maintenance personnel to verify the ability of the circuit breaker trip mechanism to operate, as well as 
exercise the circuit breaker operating mechanisms.

A minimum of 20% future circuit breaker spaces shall be included.  Spaces for future circuit breakers shall be 
“prepared” spaces.  These spaces shall be provided with the necessary mounting hardware and bus extensions so that 
when future breakers are added, only the breaker itself needs to be purchased by the installer.

Circuit breakers serving single motor loads may be magnetic only, instantaneous trip. Overload protection shall be 
shall be part of the motor combination controller.

Circuit breakers in 480V power distribution panelboards shall be fully adjustable LSI circuit breakers with electronic 
trip for frame sizes  greater than 400A.

Circuit Breakers:
Electronic Trip Circuit Breakers: As scheduled on the drawings, electronic circuit breakers shall have, at a 
minimum, adjustments for long time, short time and instantaneous trip. Provide integral ground fault sensing 
with adjustable ground fault trip where indicated on the drawings.

Molded Case Circuit Breakers: As scheduled on the drawings, integral thermal and instantaneous magnetic 
trip elements in each pole.

Fusible Distribution Switches:
Fusible switches shall be quick make, quick break and shall be group mounted in panel type construction.  
Switches of 30 amperes to 200 amperes shall have plug-on line side connections.  Each switch is to be 
contained in a separate steel enclosure.  The enclosure shall employ a hinged cover for access to the fuses 
which shall be interlocked with the operating handle to prevent opening the cover when the switch is in the 
"ON" position.  

This interlock shall be constructed so that it can be released with a standard electrician's tool for testing 
fuses without interrupting service.  Units shall have padlocking provisions in "OFF" position and operating 
handle position shall give positive switch position indication, i.e. red for "ON" and black for "OFF". 
Switches shall pass industry standard I2t with-stand tests and fuse tests. 
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A minimum of 20% future fusible switch spaces shall be included.  Spaces for future fusible switches shall 
be “prepared” spaces.  These spaces shall be provided with the necessary mounting hardware and bus 
extensions so that when future fusible switches are added, only the fusible switch itself needs to be 
purchased by the installer.

Meter: Provide an electronic meter (with meter test switch and instrument transformers) for Owner’s use in the 
distribution panelboard.  Meter and related equipment shall meet the requirements of specification section 26 27 13.

Surge Protective Device: Provide a surge protective device meeting the requirements of specification section 26 43 
13. Surge protective devices shall be served from an overcurrent protective device within the power distribution 
panelboard. Surge protective device shall be installed external to the distribution panelboard. 

BRANCH CIRCUIT PANELBOARDS
Lighting and Appliance Branch Circuit Panelboards: Circuit breaker type.

The panelboard and overcurrent devices contained within shall be fully-rated.

Enclosure: Type 1.  Minimum cabinet size: 5-3/4 inches (144 mm) deep; 20 inches (508 mm) wide with 5" minimum 
gutter space top and bottom.  Constructed of galvanized code gauge steel.  Panel enclosure (back box) shall be of 
non-stamped type (without KO's) to avoid concentric break out problem.

Cabinet front cover and cabinet shall be Type 4X, 304 stainless steel in wet and damp locations including kitchen, 
food service and therapeutic/pool applications.

Provide flush or surface (appropriate for installation) cabinet front with concealed trim clamps, concealed hinge and 
flush cylinder lock all keyed alike.  Front cover shall be hinged to allow access to wiring gutters without removal of 
panel trim.  Hinged trim shall be held in place with screw fasteners.  Finish in manufacturer's standard gray enamel.

Provide metal directory holders with clear plastic covers. Holder to be factory mounted.

Provide panelboards with copper bus (phase buses, bus fingers, etc.), ratings as scheduled on Drawings. 
Provide ground bars in all panelboards.  Phase, neutral and ground bar terminations can be dual rated ALCU9.  All 
spaces shall have bus fully extended and drilled for the future installation of breakers.

Incoming conductors shall terminate at lug landing pads rated for the panelboard.

Provide compression type lugs to accommodate the conductor shown on drawings.

Minimum System (i.e. individual component) Short Circuit Rating: As shown on the Drawings and as required by 
short circuit/ coordination study.

Molded Case Circuit Breakers: Bolt-on type thermal magnetic trip circuit breakers. Provide UL Class A ground fault 
interrupter circuit breakers where shown on Drawings. Provide circuit breakers UL listed as Type HACR for air 
conditioning equipment branch circuits.

Do not use tandem circuit breakers.

Circuit breakers shall be bolt-on type with common trip handle for all poles.  No handle ties of any sort will be 
approved.

Provide a minimum of 10% spare circuit breakers in branch panelboards.

All of the panelboards provided under this section shall be by the same manufacturer.

All panelboards installed side by side (double tub) shall utilize same enclosure height.

Double tub panelboard installations shall identify type of feed to adjacent panelboard- sub-feed or feed-thru. 
Identification shall be integral with panel label.

COORDINATION BRANCH PANELBOARDS
Branch Circuit Panelboards: Fusible switch type with current limiting Class J time delay or equivalent protection.

The panelboard and overcurrent devices contained within shall be fully-rated.
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Enclosure: Type 1.  Minimum cabinet size: 5-3/4 inches (144 mm) deep; 20 inches (508 mm) wide with 5" minimum 
gutter space top and bottom.  Constructed of galvanized code gauge steel.  Panel enclosure (back box) shall be of 
non-stamped type (without KO's) to avoid concentric break out problem. 

Provide flush or surface (appropriate for installation) cabinet front with concealed trim clamps, concealed hinge and 
flush cylinder lock all keyed alike.  Front cover shall be hinged to allow access to wiring gutters without removal of 
panel trim.  Hinged trim shall be held in place with screw fasteners.  Finish in manufacturer's standard gray enamel.

Provide metal directory holders with clear plastic covers. Holder to be factory mounted.

Provide panelboards with copper bus (phase buses, bus fingers, etc.), ratings as scheduled on Drawings. Provide 
ground bars in all panelboards.  Phase, neutral and ground bar terminations can be dual rated ALCU9.  All spaces 
shall have bus fully extended and drilled for the future installation of devices.

Overcurrent devices shall be fused branch disconnects including compact base and fuse holder with the following 
features:

Current limiting Class J time delay or equivalent protection.
Single handle common trip, 1-, 2-, and 3 pole versions.
Bolt on type.
Local open fuse indication.
UL listed for type and temperature rating of wire specified.
Permanently installed integrated lockout/tag out provisions.
600V AC rated.

COORDINATION OF OVERCURRENT PROTECTIVE DEVICES
Provide a coordination study of the electrical system and recommend set points for all of the overcurrent and ground 
fault trip adjustments on the equipment provided.  The coordination study and set point recommendations shall be 
submitted to the consulting engineer for approval. Submittal shall be on or before date of switchboard and panelboard 
equipment submittal. The study shall meet the requirements of specification section 26 05 73.

PART 3 - EXECUTION

INSTALLATION
See section 26 05 29 for support requirements.

Install panelboards plumb with wall finishes.

Height: 
Power Distribution panelboards: Minimum 12” above finished floor and maximum of 6’-7” to center of the 
grip of the operating handle of the top most mounted switch or circuit breaker, when at its highest position.

Branch panelboards: 6’-0” to top of panelboard.

Install a crimp type stud termination to stranded conductor when terminating on circuit breakers without a captive 
assembly rated for terminating stranded conductors.

Provide filler plates for unused spaces in panelboards.

See section 26 05 53 for identification requirements.  Provide typed circuit directory for each panelboard per NEC 
408.4(A).  Revise directory to reflect circuiting changes required to balance phase loads. 

Stub three (3) empty ¾” conduits to accessible location above ceiling or below floor out of each recessed panelboard.  
Cap these conduits to prevent material from entering them.

FIELD QUALITY CONTROL
If aluminum conductors size #1/0 and larger (per Section 26 05 19) are to be used as panelboard feeders, it is the 
responsibility of the contractor to provide panelboards with adequate wire bending space to accommodate the 
aluminum conductors and terminators to meet allowable code requirements.

The Contractor shall circuit the panelboards as shown on the drawings.

Visual and Mechanical Inspection: Inspect for physical damage, proper alignment, anchorage, and grounding.  Check 
proper installation and tightness of connections.
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AEC TRAINING
All training provided for agency shall comply with the format, general content requirements and submission 
guidelines specified under Section 01 91 01 or 01 91 02.

END OF SECTION
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SECTION 26 27 26 
WIRING DEVICES

PART 1 - GENERAL

SCOPE
This section describes the products and execution requirements relating to furnishing and installing wiring devices 
and related systems for the project. Included are the following topics:

PART 1 - GENERAL
Scope
Related Work
Submittals
Operation and Maintenance Data

PART 2 - PRODUCTS
Device Colors
Device Plates and Box Covers
Modularly Connected (Modular) Devices
Wall Switches
Wall Dimmers
Receptacles
Corrosion-Resistant Receptacles
Motion Sensors (Occupancy and Vacancy)
Photocells
Time Clocks
Time Switch

PART 3 - EXECUTION
Installation
Field Quality Control
Motion Sensors
Adjusting 

RELATED WORK
Applicable provisions of Division 1 govern work under this Section.

SUBMITTALS
Provide product data showing model numbers, configurations, finishes, dimensions, and manufacturer's instructions.

For motion sensor shop drawings, the manufacturer’s actual layout of motion sensors and the wiring diagrams shall 
be provided.

OPERATION AND MAINTENANCE DATA
All operations and maintenance data shall comply with the submission and content requirements specified under 
section GENERAL REQUIREMENTS.

PART 2 - PRODUCTS

DEVICE COLORS:
Device colors shall be selected by project architect’s interior designer and coordinated with AEC representative during 
shop drawing review.

All switches and convenience outlets on emergency circuits shall have a red handle or red face with matching red 
cover plate.

DEVICE PLATES AND BOX COVERS
Decorative Cover Plate: 302/304 lined stainless steel. Note requirement for red plates on emergency outlets and 
switches.

Weatherproof Cover: All receptacles installed in wet locations shall have an enclosure that is weatherproof whether 
or not the attachment plug is inserted. Covers shall be gasketed metal with hinged “in-use” device covers, powder coat 
painted. Non-metallic covers are not allowed. Covers shall be latching type and shall be lockable. Covers shall be 
identified as “extra-duty” type per NEC 406.9(B)(1). 
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Damp Location Cover: All receptacles installed outdoors in a location protected from the weather or in other damp 
locations shall have an enclosure that is weatherproof when the receptacle is covered (attachment plug not inserted 
and receptacle covers closed). Covers shall be gasketed metal with hinged device covers, powder coat painted. Non-
metallic covers are not allowed.

Surface Cover Plate: Raised galvanized steel.

MODULARLY CONNECTED (MODULAR) DEVICES:
Modularly connected devices are allowed, but not required.

Modular Pigtailed Connector: Polarized connector with minimum six-inch stranded copper wire leads, 
polycarbonate right-angle housing, UL498 listed, with finger-safe connector housing which provides insulation from 
conductive surfaces. Contacts shall be brass. Connector shall be manufactured so that it provides a secure connection 
such that it will maintain contact with the device until the device is removed for replacement. Modular connectors 
shall be provided with covers which protect the contacts from paint, drywall mud, and construction dust and debris. 
Connectors shall be Hubbell SNAPConnect, Leviton Lev-Lok, Pass & Seymour PlugTail, or approved equal. 

WALL SWITCHES
General: Heavy duty use toggle switch, rated 20 amperes and 120/277 volts AC. Switches shall be UL20 Listed and 
meet Federal Specification WS-896. All switches shall be heavy duty Specification Grade.

Handle: Made of nylon or high impact resistant material.

Wall Switches for Lighting Circuits and Motor Loads Under 1/2 HP: All switches shall be back- and side-wired, 
screw clamp type, suitable for solid or stranded wire up to #10 AWG, with separate green ground screw. Switches 
shall be as follows: 

Hubbell 1221*, 
Leviton 1221-S*, 
Pass & Seymour CSB20AC1-*, 
or approved equal. (* indicates color selection).

Modular Wall Switches for Lighting Circuits and Motor Loads Under 1/2 HP: Switches shall be as follows:
Hubbell SNAP1221*NA, 
Leviton M1221-*, 
Pass & Seymour PT20AC1-*, 
or approved equal. (* indicates color selection).

WALL DIMMERS
General: 

1. Compatible with the voltage of the circuit being controlled: 120V or 277V;
2. Compatible with the load being dimmed; 
3. Linear full-range slide control; 
4. ON/OFF paddle switch incorporated into the Wall Dimmer, separate from dimming slide control: single-

pole, 3-way, or multiple-location operation as indicated on the drawings; 
5. No derating required in multi-gang applications; 
6. Polycarbonate construction; 
7. Color to match receptacles and/or standard toggle switches.

Line-voltage LED Dimmer: 
1. Forward or reverse phase dimming control as required for the application;

Stand-alone 0-10V Dimmers:
1. Electronic dimming;
2. Ratings: 30 mA sink current;
3. Adjustable dial allows users to trim the low-end dimming range. 
4. Complete with 0-10V DC power source.

RECEPTACLES
General Requirements: NEMA Type 5-20R, Nylon or high impact resistant face. Receptacles shall be UL498 Listed 
and meet Federal Specification WC-596. All duplex receptacles shall be heavy duty Specification Grade, 20 amp 
rated. 

Generally, all receptacles shall be duplex convenience type unless otherwise noted.
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All receptacles on emergency circuits shall have a red face with matching red cover plate.

All receptacles designated as isolated ground shall have an isolated ground triangle imprint on the face of the 
receptacle.

All receptacles installed in bathrooms, kitchens, and within 6 feet of the outside edge of sinks shall be GFCI type.

All receptacles installed in outdoor locations, garages, rooftops, and in other damp or wet locations shall be GFCI type 
with a weather-resistant (WR) rating.

Convenience and Straight-blade Receptacles: All receptacles shall be back- and side-wired, screw clamp type, 
suitable for solid or stranded wire up to #10 AWG, with a separate green ground screw. Receptacles shall be as follows:

Hubbell 5362*, 
Leviton 5362-S*, 
Pass & Seymour 5362*, 
or approved equal. (* indicates color selection).

GFCI Receptacles: Duplex convenience receptacle with integral ground fault current interrupter meeting the 
requirements of UL standard 943 Class A, including self-test functionality and reverse line-load misfire function 
repeatability. GFCI receptacles shall be as follows:

Hubbell GFR5362SG*, 
Leviton GFNT2-*, 
Pass & Seymour 2097*, 
or approved equal. (* indicates color selection).

GFCI Receptacles with a weather-resistant (WR) rating: Weather-Resistant duplex convenience receptacle with 
integral ground fault current interrupter meeting the requirements of UL standard 943 Class-A, including self-test 
functionality and reverse line-load misfire function repeatability. WR GFCI receptacles shall be as follows:

Hubbell GFR5362SG*, 
Leviton GFWR2-*, 
Pass & Seymour 2097TRWR*, 
or approved equal. (* indicates color selection).

USB Charger and Duplex Tamper-Resistant Receptacles: Do not use combination duplex receptacles with USB 
chargers. Use duplex receptacles as required for the application and as specified herein. Use separate 4-port USB 
charging devices.

USB Charging Devices: Single-gang 4-port USB charging station. USB ports shall meet UL94 for 5V flammability 
rating, and shall comply with battery charging specification USB BC1.2. USB ports shall be compatible with USB 
1.1/2.0/3.0 devices, including Apple products. USB ports shall be rated 5VDC, 4.2A minimum. Devices shall be as 
follows:

Hubbell USB4*, 
Leviton USB4P-*, 
Pass & Seymour TM8USB4*CC6, 
or approved equal. (* indicates color selection).

Locking-Blade Receptacles: As indicated on drawings.

Specific-use Receptacle Configuration: As indicated on drawings.

Modular Convenience and Straight-blade Receptacles: Receptacles shall be as follows:
Hubbell SNAP5362*A, 
Leviton M5362-S*, 
Pass & Seymour PT5362*, 
or approved equal. (* indicates color selection).

Modular GFCI Receptacles: Duplex convenience receptacle with integral ground fault current interrupter meeting 
the requirements of UL standard 943 Class A, including self-test functionality and reverse line-load misfire function 
repeatability. GFCI receptacles shall be as follows:

Hubbell GFRST83SNAP*, 
Leviton MGFN2-*, 
Pass & Seymour PT2097*, 
or approved equal. (* indicates color selection).
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Modular GFCI Receptacles with a weather-resistant (WR) rating: Use back- and side-wired devices in lieu of 
modular weather-resistant rated GFCI receptacles.

CORROSION-RESISTANT RECEPTACLES
General Requirements: NEMA Type 5-20R, Nylon or high impact resistant yellow face. Receptacles shall be UL498 
Listed. All duplex receptacles shall be Industrial Extra Heavy Duty Specification Grade, Corrosion Resistant, 20 amp 
rated. 

Generally, all receptacles shall be duplex convenience type unless otherwise noted.

All receptacles that are required to be GFCI type shall be served from a GFCI style circuit breaker.

Convenience and Straight-blade Receptacles: All receptacles shall be back- and side-wired, screw clamp type, 
suitable for solid or stranded wire up to #10 AWG, with a separate green ground screw. Receptacles have one-piece 
brass mounting strap with integral ground, 0.036-inch-thick brass triple-wipe power contacts, and nickel-plated straps 
and contacts for corrosion resistance. Receptacles shall be as follows:

Hubbell: equal to Pass & Seymour CR6300, 
Leviton: equal to Pass & Seymour CR6300, 
Pass & Seymour CR6300, 
or approved equal. Color shall be yellow.

MOTION SENSORS (OCCUPANCY and VACANCY)
Digital Motion Sensors: Low-Voltage motion sensors that are part of a Digital Lighting Control System: Refer to 
specification section 26 09 43 Distributed Digital Lighting Controls.

General Requirements: All motion sensors shall be hardwired type; battery type shall not be permitted.

Sensors shall use either passive infrared, or if dual technology, passive infrared and passive acoustic sensing or passive 
infrared and ultrasonic sensing for detecting room motion.

Sensitivity shall be user adjustable or self-adjusting type.

The delay timer shall be adjusted within a range of 6 to 30 minutes by the contractor in the field. The sensor shall have 
a test mode for performance testing.

The test LED shall indicate motion.

Line voltage sensors are acceptable, especially in exposed ceiling areas where all wiring shall be installed in conduit, 
including low voltage cabling if power packs are used. Provide power pack as required for low voltage sensors.

See drawings for actual types of sensors.

Vacancy sensors shall allow for manual-ON and automatic-ON operation. 

Motion sensors and power packs shall have five-year warranties.

Wall Mounted (Wall Switch Type): The unit shall fit in/on a standard single gang switch box.
Rated capacity: 600 watts minimum at 120 volts, 60 Hz; 1000 watts minimum at 277 volts, 60 Hz.
The sensor shall have two switches where dual-level lighting is required. The switch shall have manual override for 
positive OFF and automatic ON.
The area of coverage shall be approximately 180 degrees by 35-40 feet.

Zero-10 Volt Dimming Wall Switch Sensor: The unit shall fit in/on a standard single gang switch box.
Device allows the user to increase or decrease the lighting levels via 0-10 Vdc output. Device sinks up to 50mA for 
control of compatible drivers. DIP switch settings enable a variety of control options such as Auto-ON operation, high 
and low trim, ramp up and fade down times, power loss mode, smart light level, walk-through and test modes. 
Additional DIP switch settings allow the user to choose which sensing technologies turn ON, hold ON or retrigger the 
lighting.

The area of coverage shall be approximately 180 degrees by 35-40 feet.

Ceiling Mounted: The unit shall fit in/on a standard octagon box. All ceiling mounted sensors shall be installed to a 
box with ring and box support.
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The coverage area shall be 360 degrees by approximately 15 feet radius when mounted at 9-foot height. The sensor 
shall have provisions, such as masking, to block out problem areas.

Ceiling/Corner Mounted: The unit shall fit in/on a standard octagon box. All ceiling mounted sensors shall be 
installed to a box with ring and box support.

The coverage area shall be 90 degrees or greater by approximately 40 feet radius when mounted at 9-foot height. The 
sensor shall have provisions, such as masking, to block out problem areas.

Power Packs: Provide power packs as required for low voltage sensors. Rated capacity shall be 20 amps at 120 or 
277 volts for fluorescent lamps. 

The unit shall fit on a standard octagon box. All power packs shall be installed onto a supported box.

Low voltage cabling shall be plenum rated or installed in conduit in plenum-rated areas.

Auxiliary Contacts for HVAC Interlock: Provide auxiliary dry contacts for HVAC BAS interlock when required. 
Refer to the “Occ Sensor Interlock” column in the Air Terminal Schedule(s) on the HVAC drawings. When required, 
provide auxiliary contacts regardless if the motion sensors are line- or low-voltage. 

The motion sensors and auxiliary contacts shall be wired such that the sensor still detects motion and controls the 
auxiliary contacts regardless if the light switch(es) are in the OFF position (e.g., the occupant has turned the lights 
OFF because there is enough daylight, but the occupant is still occupying the space, and the motion sensor senses the 
occupant and closes the auxiliary contacts for BAS input). 

The BAS wiring to the auxiliary contacts shall be by the Division 23 contractor.

PHOTOCELLS
The controller shall be rated 2000 watts tungsten at 120, 240 or 277 volts. The cell shall be cadmium sulfide, 1" 
diameter. 

The enclosure shall be die-cast zinc, gasketed for maximum weather proofing. 

The enclosure shall include the positioning lug on the top of the enclosure.

The unit shall have a delay of up to two minutes to prevent false switching. ON/Off adjustment shall be done by 
moving a light selector with a range from 2 to 50 foot-candles.

Mounting shall be for a 1/2" conduit nipple.

The unit shall have a 5-year warranty.

The contacts shall be SPST normally closed.

The operational temperature range shall be -40 to 140 degrees F (-40 to +60 degrees C).

TIME CLOCKS
Unit shall be a multi-purpose, 7-day, 365-day advance single and skip a day, combination 2-channel electronic time 
clock with a SPDT switching configuration and astronomic dial.

The contacts shall be rated 10 amp resistive at 120/250 VAC, 7.5 amps inductive at 120/250 VAC, 5 amps inductive 
at 30 VDC and up to 1/2 HP at 250 VAC. The unit shall be rate for 30 VDC, 120 VAC, 250 VAC and 277 VAC.

The controller shall be capable of programming in the AM/PM or 24-hour format by jumper selection, in one minute 
resolution, using 2 buttons only for all basic settings.

Display shall be LED type.

The unit shall have 365 day and or holiday selection capabilities, with 16 single date and 5 holiday selection options 
and user selectable daylight savings/standard time functions.

The unit shall have 72-hour memory backup with rechargeable battery and charger.

The unit shall be capable of manual override, ON and OFF to the next scheduled event, using 1 button for each channel.
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The enclosure shall be rated for indoor or outdoor installation.

TIME SWITCH
The switch shall be programmed to automatically turn lights off after a preset time.
The delay timer shall be adjustable with a range of 5 minutes to 12 hours. 

Switch shall be rated for 120/277V, 1200W load.

The switch shall beep warning every 5 seconds during the last minute of countdown. Also, the switch shall flash lights 
(for warning) at one minute before timer expires. 

Time scrolling shall be provided to override preset time by pressing the ON/OFF switch for four seconds.

LCD provided to show count down time.

The switch shall have zero crossing circuitry. 

Time switches shall NOT be used for mechanical rooms, electrical rooms or telecommunication closets.

PART 3 - EXECUTION

INSTALLATION
See plans for device mounting heights.

Install wall switches with OFF position down.

Wall dimmers: de-rate ganged dimmers as instructed by manufacturer; do not use common neutral.

Install convenience receptacles with grounding pole on bottom.

Install box for information outlet at the same height as adjacent convenience receptacles. Locate boxes for information 
outlet as close as practical to duplex power outlet, approximately 2-inches apart.

Install box for telephone jack for wall telephone at 46-inches to center above finished floor.

Install specific-use receptacles at heights shown on Contract Drawings.
Install decorative plates on switch, receptacle, and blank outlets in finished areas. 

Install galvanized steel plates on outlet boxes and junction boxes in unfinished areas, above accessible ceilings, and 
on surface-mounted outlets.

Install devices and wall plates flush and level.

Receptacles shall have a bonding conductor from grounding terminal to the metal conduit system. Self-grounding 
receptacles using mounting screws as bonding means are not approved.

FIELD QUALITY CONTROL
Inspect each wiring device for defects.

Operate each wall switch and sensor with circuit energized, and verify proper operation.

Verify operation of each ELCU by turning off the normal power circuit breaker at the panelboard.

Verify that each receptacle device is energized.

Test each receptacle device for proper polarity.

Test each GFCI receptacle device for proper operation.

The AEC personnel reserve the right to be present at all tests.

MOTION SENSORS
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Power packs used in return air plenum ceiling areas shall be installed in an approved enclosure or UL listed for return 
air plenum.

Provide a minimum of 4’ of coiled cable for ceiling-mounted sensors.

Motion sensors shall be installed at locations indicated on the manufacturer’s submittal layout drawings. Sensors shall 
be located to prevent false “ON” tripping of the lights.

Sensitivity Test: After the sensor has been energized for at least 15 minutes, walk to the middle of the room (if 
conference room), or sit at the normal desk position (if an office). Make no motion for 20 seconds. Move one arm up 
and down slowly. The test LED should blink.

Time Delay Test: Set the time delay for 10 minutes. Walk into the room to activate the sensor then leave room. Sensor 
must turn lights off at approximately 10 minutes. Walk into the room again to reactivate the lights. Lights should 
activate within 1 second.

ADJUSTING
Adjust devices and wall plates to be flush and level.

Mark all conductors with the panel and circuit number serving the device with a machine generated label, at the device, 
and on the back of the device cover.

END OF SECTION
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SECTION 26 27 28
DISCONNECT SWITCHES

PART 1 - GENERAL

SCOPE
The work under this section includes disconnect switches, fuses and enclosures. Included are the following topics:

PART 1 - GENERAL
Scope
Related Work
References
Submittals
Operation and Maintenance Data
General

PART 2 - PRODUCTS
Disconnect Switches
Fuses

PART 3 - EXECUTION
Installation

RELATED WORK
Applicable provisions of Division 1 govern work under this Section.

REFERENCES
NECA (National Electrical Contractors Association) "Standard of Installation"
NEMA ICS 2 – Industrial Control Devices, Controllers, and Assemblies
NEMA KS 1 – Enclosed Switches
UL 50 – Enclosures for Electrical Equipment
UL 98 – Enclosed and Dead-front Switches

SUBMITTALS
Include outline drawings with dimensions, and equipment ratings for voltage, ampacity, horsepower, and short 
circuit.

OPERATION AND MAINTENANCE DATA
All operations and maintenance data shall comply with the submission and content requirements specified under 
section GENERAL REQUIREMENTS.

GENERAL
Provide disconnect switches for loads required by code. Review HVAC and Plumbing specifications to determine 
what equipment is furnished with disconnect switches. Install disconnect switches whether furnished under this 
contract or not. It is the Electrical Contractors responsibility to determine the need for a disconnect switch for each 
load. The contractors shall include in their bid the code required disconnect switches whether indicated on the 
drawings or not.

PART 2 - PRODUCTS

DISCONNECT SWITCHES
Fusible Switch Assemblies: NEMA Type Heavy Duty; quick-make, quick-break, load interrupter, enclosed knife 
switch with externally operable handle interlocked to prevent opening front cover with switch in ON position. Handle 
lockable in OFF position.  Fuse Clips: designed to accommodate Class R, Class J or Class CC (motors) cartridge 
type fuses.

Nonfusible Switch Assemblies: NEMA Type Heavy Duty; quick-make, quick-break, load interrupter, enclosed knife 
switch with externally operable handle interlocked to prevent opening front cover with switch in ON position.  Handle 
lockable in OFF position.

Enclosure: 
Indoor: NEMA 1 code gauge steel with rust inhibiting primer and baked enamel finish.
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Outdoors: NEMA 3R code gauge zinc coated steel with baked enamel finish. or NEMA 4X, 304 stainless 
steel with brushed finish, when indicated on drawings.

Corrosive Areas, Kitchen/Food service areas, Therapeutic/Pool spaces and Interior Damp/Wet locations: NEMA  4X, 
304 stainless steel with brushed finish.
Provide manufacturer’s equipment ground kit in all disconnect switches.

In applications where the switch serves as the service entrance disconnect, provide service ground kit, label as service 
disconnect and provide UL listing for service disconnect.

FUSES
Fuses 600 Amperes and Less: Dual element, time delay, 250 or 600 volt (as appropriate), UL Class RK 5, Interrupting 
Rating: 200,000 rms amperes.

Fuses 601 Amperes and Larger: Low Peak, time delay, 600 volt, UL Class L. Interrupting Rating: 200,000 rms 
amperes.

Fuses 30 Amperes and less: Time-Delay, 600 volt, UL Class CC. Interrupting rating: 200,000 rms amperes.

Provide three (3) spares of each size and type fuse. 

Provide cabinet/enclosure for spare fuses sized to accommodate all required spare fuses for entire facility.  Cabinet 
shall have hinged and latched cover. Label cabinet “Spare Fuses”. Locate cabinet in main electrical room.

PART 3 - EXECUTION

INSTALLATION
Install disconnect switches where indicated on Drawings or required by NEC.

Provide identification as specified in Section 26 05 53.

Provide label on inside of disconnect cover identifying the type and size of fuse to be utilized.

VFD installations; Provide aux contact to de energize VFD when operating local disconnect.

END OF SECTION



RFP No. 322031 26 28 13-1 Fuses

SECTION 26 28 13
FUSES

PART 1 - GENERAL

SCOPE
The work under this section includes 250 and 600 volt fuses. Included are the following topics:

PART 1 - GENERAL
Scope
Related Work
Submittals
Regulatory Requirements
Extra Materials

PART 2 - PRODUCTS
Fuses

PART 3 - EXECUTION
Installation

RELATED WORK
Applicable provisions of Division 1 govern work under this Section.

SUBMITTALS
Provide device dimensions, nameplate nomenclature, and electrical ratings.

Submit manufacturer’s product data sheets with installation instructions.

REGULATORY REQUIREMENTS
Listed by Underwriter's Laboratories, Inc., and suitable for specific application.

EXTRA MATERIALS
Provide three (3) spares of each size and type fuse.

PART 2 - PRODUCTS

FUSES
Fuses 600 Amperes and Less: Dual element, time delay, 250 or 600] volt (as appropriate), UL Class RL 5, 
Interrupting Rating: 200,000 rms amperes.

Fuses 601 Amperes and Larger: Low Peak, time delay, 600 volt, UL Class L. Interrupting Rating: 200,000 
rms amperes.

Fuses 30 Amperes and less: Time-Delay, 600 volt, UL Class CC. Interrupting rating: 200,000 rms amperes.

Provide storage enclosure for spare fuses.  Enclosure shall be a hinged-cover junction box, minimum size of 
12” x 12” x 6” D.  Enclosure shall be labeled as “Spare Fuses”.  Install enclosure in main electrical room. 

PART 3 - EXECUTION

INSTALLATION
Fuses shall not be installed until equipment is ready to be energized.

END OF SECTION
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SECTION 26 28 16
ENCLOSED SWITCHES AND CIRCUIT BREAKERS

PART 1 - GENERAL

SCOPE
The work under this section includes enclosed circuit breakers.  Included are the following topics:

PART 1 - GENERAL
Scope
Related Work
References
Submittals
Operation and Maintenance Data
Regulatory Requirements
Delivery, Storage, and Handling

PART 2 - PRODUCTS
Circuit Breakers
Ratings
Enclosure
Accessories

PART 3 - EXECUTION
Installation
Adjusting
Field Quality Control

RELATED WORK
Applicable provisions of Division 1 govern work under this Section.

REFERENCES
NEMA AB 1 - Molded Case Circuit Breakers
NEMA KS 1 - Enclosed Switches

SUBMITTALS
Include circuit breaker ratings, withstand ratings, frame size, time-current and let-through current curves, outline 
dimensions, and terminal lug sizes.

Documentation shall be provided for Arc Energy Reduction where the highest continuous current trip setting for 
which the actual overcurrent device installed in a circuit breaker is rated or can be adjusted is 1200A or higher.

OPERATION AND MAINTENANCE DATA
All operations and maintenance data shall comply with the submission and content requirements specified under 
section GENERAL REQUIREMENTS.

REGULATORY REQUIREMENTS
Circuit breakers listed by Underwriter's Laboratories, Inc., and suitable for specific application.

DELIVERY, STORAGE, AND HANDLING
Store in a clean, dry space.  Maintain factory wrapping or provide an additional heavy canvas or heavy plastic cover 
to protect units from dirt, water, construction debris, and traffic.

PART 2 - PRODUCTS

CIRCUIT BREAKERS
Molded Case Circuit Breakers: Inverse time with integral thermal and instantaneous magnetic trip elements in each 
pole.

Electronic Trip Circuit Breaker: As scheduled on the drawings, electronic circuit breakers shall have, at a minimum, 
adjustments for long time trip, short time trip and instantaneous trip.

Provide integral ground fault sensing with adjustable ground fault trip where indicated on the drawings.

Provided for Arc Energy Reduction where the highest continuous current trip setting for which the actual overcurrent 
device installed in a circuit breaker is rated or can be adjusted is 1200A or higher.



RFB No. 322031 26 28 16-2 Enclosed Switches and 
Circuit Breakers

RATINGS:
Ratings as shown on the Drawings.

ENCLOSURE
Enclosure: 

Indoor: NEMA Type -1 code gauge steel with rust inhibiting primer and baked gray enamel finish.

Outdoor: NEMA 3R code gauge zinc coated steel with baked gray enamel finish [NEMA 4X stainless steel 
with brushed finish].

Corrosive Areas, Kitchen/Food service areas, Therapeutic/Pool spaces and Damp/Wet locations: NEMA type 
4X, 304 stainless steel with brushed finish.

ACCESSORIES
Provide accessories as scheduled or shown on drawings, to NEMA AB 1.

Shunt Trip Device: 120 volts, AC. Electrically operated solenoid for remote opening of circuit breaker main contacts.

Auxiliary Switch: 120 volts, 5 amps. One set of normally open and one set of normally closed contacts. Contacts 
signal the status of CB main contacts independent of the method used to open or close CB.

Alarm Switch: 120 volts, 5 amps. One set of normally open and one set of normally closed contacts. Contact activation 
upon any trip function of the CB or external trip device.

Handle Lock: Include provisions for padlocking.

PART 3 - EXECUTION

INSTALLATION
Install enclosed circuit breakers where shown on Drawings, in accordance with manufacturer's instructions.

Install free standing enclosed circuit breakers on a 3.5 inch high concrete equipment pad.

Install 90 degree C insulated conductors based on ampacity of 75 degree C conductors when utilizing 100% rated 
OCPD’s. Consult manufacturer’s requirements for specific devices.

ADJUSTING
Adjust all operating mechanisms for free mechanical movement.

Adjust trip and time delay settings to values as recommended in coordination study or as instructed by the A/E.  Include 
a copy of the coordination study and recommended circuit breaker set points in the O&M manual

FIELD QUALITY CONTROL
Inspect completed installation for physical damage, proper alignment, anchorage, and grounding.

Check tightness of accessible bolted bus joints using a calibrated torque wrench. Tightness shall be in accordance with 
manufacturer's recommended values.

Touch up scratched or marred surfaces to match original finish.

Inspect visually and perform several mechanical ON-OFF operations on each device.

END OF SECTION
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NOTE: ALL SYMBOLS MAY NOT BE USED FOR THIS PROJECT

MICROPHONE JACK

SURFACE MOUNTED CEILING SPEAKER (VC)
DENOTES VOLUME CONTROL

WALL MOUNTED SPEAKER (VC) DENOTES
VOLUME CONTROL

FLUSH MOUNTED CEILING SPEAKER (VC)
DENOTES VOLUME CONTROL

CLOCK/AUDIO/VISUAL SYMBOLS

VOLUME CONTROL

AMPLIFIER

NOTE: ALL SYMBOLS MAY NOT BE USED FOR THIS PROJECT

FIRE ALARM SYMBOLS

FIRE ALARM HORN-STROBE - WALL MOUNTED AT
80" AFF TO BOTTOM OF BOX OR 6" FROM CEILING
TO TOP OF BOX (WHICHEVER IS LOWER) (S)
DENOTES SPEAKER-STROBE

FIRE ALARM STROBE - WALL MOUNTED AT 80" AFF
TO BOTTOM OF BOX OR 6" FROM CEILING TO TOP
OF BOX (WHICHEVER IS LOWER)

FIRE ALARM HORN-STROBE - CEILING MOUNTED
(S) DENOTES SPEAKER-STROBE

FIRE ALARM STROBE - CEILING MOUNTED

FIRE ALARM PULL STATION MOUNTED AT 48" AFF

DS

SYSTEM SMOKE DETECTOR (ER) DENOTES ELEVATOR
RECALL (CO) DENOTES COMBINATION CO/SMOKE
DETECTOR (SC) DENOTES SELF CONTAINED

INTELLIGENT PHOTOELECTRIC DUCT SMOKE
DETECTOR

H HEAT DETECTOR - 135°F FIXED AND 15°F/MIN RATE
OF RISE UOI

FIRE ALARM MAGNETIC DOOR HOLDER

SMOKE DAMPER

SPRINKLER FLOW SWITCH (PROVIDE
ADDRESSABLE MODULE)

SPRINKLER TAMPER SWITCH (PROVIDE
ADDRESSABLE MODULE)

SMOKE ALARM (120 VOLT WITH BATTERY) (CO)
DENOTES COMBINATION CO/SMOKE ALARM

ADDRESSABLE MONITOR MODULE

ADDRESSABLE CONTROL MODULE

LOW FREQUENCY SOUNDER-STROBE COMBINATION
DEVICE - CANDELA (cd) RATING AS SHOWN.

MASS NOTIFICATION SPEAKER-STROBE

FIRE ALARM CONTROL PANEL

FIRE ALARM ANNUNCIATOR PANEL

LOW FREQUENCY SOUNDER

FIRE BELL

FIRE ALARM HORN - WALL MOUNTED AT 96" AFF
TO BOTTOM OF BOX OR 6" FROM CEILING TO TOP
OF BOX (WHICHEVER IS LOWER)

SYSTEM CARBON MONOXIDE DETECTOR

CARBON MONOXIDE ALARM (120V WITH BATTERY)

FIRE DAMPER

FIRE COMMAND CENTER PANEL

NOTIFICATION APPLIANCE CIRCUIT (NAC) PANEL

COMBINATION STARTER

CONDUIT

CABINET UNIT HEATER

CONTROL PANEL TRANSFORMER

DISCONNECT SWITCH

DRAWINGS

CANDELA

CEILING EXHAUST FAN

CIRCUIT BREAKER(S)

DOWN

DOOR MANUFACTURER

DOUBLE DUPLEX

CONSTRUCTION MANAGER

ABOVE FINISHED GRADE

CONDENSING UNIT

AMP

ABOVE FINISHED FLOOR

CIRCUIT

BELOW FINISHED GRADE

COMBINATION FUSIBLE FULL VOLTAGE STARTER

ELECTRICAL ABBREVIATIONS

D, DS

CPT

CUH

C

CS

CD

CEF

CB, C/B

DN

DM

DD

CM

AFG

CU

A

AFF

CKT

BFG

CF

DRWGS

BY ELECTRICAL CONTRACTOR

ELECTRIC WALL HEATER

ELECTRIC UNIT HEATER

EXHAUST FAN

ELECTRIC DUCT HEATER

EXISTING TO BE RELOCATED

EC

EUH

EF

EDH

ERL

EWH

EXPLOSION PROOF

EMERGENCYEM

EP

LOAD (KW OR HP)

MOTORIZED DAMPER

HEATING/VENTILATING CONTRACTOR

HAND/OFF/AUTO SELECTOR SWITCH

ISOLATED GROUND

MAIN LUGS ONLY

MANUFACTURER

IN UNIT

FLOW SWITCH

KILOWATT

LINE VOLTAGE THERMOSTAT (120V)

FURNISHED BY

FREEZE STAT

KILOVOLT-AMPERES

HORSEPOWER

KEY SWITCH

ELECTRICAL ABBREVIATIONS

MD

LD

HOA

IG

MLO

MFR

IU

FS

KW

LVT

F

FZS

KVA

H, HV

HP

KS

NOT TO SCALE

MOUNTED

NEAR UNIT (REFER TO HVAC & PLUMBING DRAWINGS FOR EXACT LOCATION)

MTD

NU

NTS

NOT IN CONTRACTNIC

MAIN CIRCUIT BREAKERMCB

MAIN SWITCHBOARDMSB

MANUAL STARTERMS

ON UNITOU

OOS ON/OFF SWITCH

SELECTOR SWITCH

SWITCHBOARD

REDUCED VOLTAGE STARTER

SUPERVISORY SWITCH

SUPPLY FAN

REMAIN AS IS

SOUNDER BASE

RETURN AIR FAN

ELECTRICAL ABBREVIATIONS

SPS

RVS

SVS

SF

RAI

SB

RAF

SWBD

TELEVISION

TAMPER SWITCH

TEMPERATURE CONTROL CONTRACTOR

TIME CLOCK

TYPICAL

TS

TCC

TC

TYP

TV

TEMPERATURE CONTROL PANELTCP

UNDERGROUND

UNDERFLOOR DUCT

UNDERGROUND DUCT

UG

UFD

UGD

SOFT STARTSS

SWITCH GEARSWGR

UNIT HEATER

UNLESS OTHERWISE INDICATED

UH

UOI

UNIT SUBSTATIONUSS

WATTS

WITH

W

W/

WEATHER RESISTANT

WEATHERPROOF

WR

WP

MECHANICAL CONTRACTORMC

NIGHT LIGHT - 24 HOUR OPERATIONNL

CARBON MONOXIDECO

MAGNETIC STARTERMAG

EXISTINGEX

EXISTING TO REMAINETR

FUSIBLE DISCONNECT SWITCHFD

NON-FUSIBLE DISCONNECT SWITCHNFD

GROUND FAULT INTERRUPTER TYPE

GROUND

PROJECT GENERAL CONTRACTOR

GFI

GC

GRD

PUSH BUTTON WITH PILOT LIGHT

PLUMBING CONTRACTOR

PHOTOCELL, # INDICATES PHOTOCELL DESIGNATION

PILOT LIGHT

PUSH BUTTON STATION

PBL

PC

PCL#

PL

PBS

POWER ROOF VENTILATIONPRV

JUNCTION BOXJB

FOOTCANDLEFC

AUTOMATIC TRANSFER SWITCHATS

DISTRIBUTION PANELBOARDDP

GENERATORGEN

LIFE SAFETYLS

LOW VOLTAGELV

LOW VOLTAGE CONTRACTORLVC

MOTOR CONTROL CENTERMCC

REMOVE EXISTING AND DISPOSE OFF SITERD

REMOVE EXISTING; SAVE AND/OR DISPOSE OFF SITE (OWNER'S OPTION)RESD

SURGE PROTECTION DEVICESPD

TRANSFORMERT, XFMR

THERMOSTATT-STAT

AMPLIFIERAMP

UNINTERRUPTIBLE POWER SUPPLYUPS

FULL LOAD AMPSFLA

MINIMUM CIRCUIT AMPACITYMCA

LIGHT FIXTURE SYMBOLS

SITE LIGHTING POST TOP LIGHT FIXTURE/BOLLARD

LINEAR PENDANT FIXTURE

EXIT SIGN - SINGLE OR DOUBLE FACE, WALL
MOUNTED, PROVIDE ARROWS AS INDICATED

EMERGENCY BATTERY UNIT - WALL MOUNTED

RECESSED DOWNLIGHT - SQUARE TRIM

RECESSED DOWNLIGHT - ROUND TRIM

UNDERCABINET/STRIP FIXTURE

CHANDELIER

WALL MOUNTED SCONCE OR WALL PACK

SURFACE FIXTURE

EMERGENCY BATTERY UNIT - CEILING MOUNTED

SITE LIGHTING POLE MOUNTED FIXTURE

RECESSED TROFFER

EMERGENCY/EGRESS LIGHT FIXTURES

EXIT SIGN - SINGLE OR DOUBLE FACE, CEILING
MOUNTED, PROVIDE ARROWS AS INDICATED

WALL WASH FIXTURE

CEILING FAN

NOTE: ALL SYMBOLS MAY NOT BE USED FOR THIS PROJECT

RECESSED DIRECT-INDIRECT FIXTURE

FIXTURE TYPE
PANEL-CIRCUIT
CONTROL DEVICE

NOTE: ALL SYMBOLS MAY NOT BE USED FOR THIS PROJECT

VARIABLE FREQUENCY DRIVE

MOTOR

ELECTRICAL PANEL - REFER TO DRAWINGS FOR
WIDTH AND PANEL SCHEDULES

PANEL NAMING:

XXP-#X: DENOTES PANEL FUNCTION:
L = LIGHTING
P = GENERAL POWER
E = EMERGENCY
S = OPTIONAL STANDBY
C = CRITICAL LOADS

XXP-#X: DENOTES VOLTAGE:
H = 480Y/277V
L = 208Y/120V

XXP- #X: DENOTES FLOOR PANEL IS ON (1, 2, 3...)

XXP-# X: DENOTES WHICH PANEL ON FLOOR (A, B,
C...)

ENCLOSED CIRCUIT BREAKER

MOTORIZED DAMPER

TIME CLOCK

JUNCTION BOX - FLOOR / CEILING MOUNTED

SPECIAL OUTLET - SEE SPECIAL OUTLET SCHEDULE

NON-FUSED DISCONNECT SWITCH

UNINTERRUPTIBLE POWER SUPPLY

POWER SYMBOLS

BATTERY INVERTER - REFER TO DRAWINGS FOR
WIDTH AND INVERTER SCHEDULES

ELECTRICAL PANEL - REFER TO DRAWINGS FOR
DIMENSIONS AND ONE LINE DIAGRAM

FUSED DISCONNECT SWITCH

MOTOR STARTER

COMBINATION MOTOR STARTER-DISCONNECT

JUNCTION BOX - WALL MOUNTED

TEMPERATURE CONTROL PANEL

MANUAL MOTOR STARTER W/ THERMAL OVERLOAD

DISTRIBUTION PANELBOARD - REFER TO DRAWINGS
FOR WIDTH AND PANEL SCHEDULES

SURGE PROTECTIVE DRIVE

MOTOR CONTROL CENTER - REFER TO DRAWINGS
FOR DETAILS

MAIN SWITCHBOARD - REFER TO DRAWINGS FOR
DIMENSIONS AND ONE LINE DIAGRAM

AUTOMATIC TRANSFER SWITCH

NOTE: ALL SYMBOLS MAY NOT BE USED FOR THIS PROJECT

GFI WEATHER RESISTANT TYPE DUPLEX
RECEPTACLE. PROVIDE WEATHER RESISTANT
IN-USE COVER

SLASH THROUGH CENTER OF RECEPTACLE
SYMBOL INDICATES DEVICE MOUNTED ABOVE
COUNTER (H) INDICATES HORIZONTAL MOUNTING

DUPLEX RECEPTACLE MOUNTED FLUSH IN CEILING

SINGLE GANG RECESSED FLOOR BOX. PROVIDE
DEVICE AS INDICATED

QUAD RECEPTACLE

DUPLEX RECEPTACLE

SHADED BASE INDICATES SWITCHED RECEPTACLE

GFI QUAD RECEPTACLE

TWO-GANG RECESSED FLOOR BOX. PROVIDE
DEVICE IN EACH COMPARTMENT AS INDICATED

RECEPTACLE SYMBOLS

WR

SHADED SIDES INDICATE GENERATOR FED DEVICE

THREE-GANG RECESSED FLOOR BOX. PROVIDE
DEVICE IN EACH COMPARTMENT AS INDICATED

RECEPTACLE WITH INTEGRAL USB CHARGERUSB

ISOLATED GROUND RECEPTACLEIG

FIRE-RATED POKE-THRU DEVICE. PROVIDE  POWER
AND DATA DEVICES AS INDICATED

H
H

H

SURFACE WIREMOLD

SWITCHING SYMBOLS

OCCUPANCY SENSOR (OS), VACANCY SENSOR (VS)

SWITCH DESIGNATION

PHOTOCELL / DAYLIGHT SENSOR

SWITCH DESIGNATION

WALL MOUNTED OCCUPANY SENSOR
(PASSIVE INFRARED) MOUNTED AT 48" AFF TO TOP
OF BOX UOI

LOW VOLTAGE SWITCH MOUNTED AT 48" AFF TO
TOP OF BOX UOI

SINGLE POLE TOGGLE SWITCH MOUNTED AT 48"
AFF TO TOP OF BOX UOI

SWITCH TYPE:
(3) THREE WAY
(4) FOUR WAY
(K) KEY OPERATED
(P) PILOT LIGHT
(T) TEACHER STATION

SWITCHING DESIGNATION
(NO SWITCHING DESIGNATION IMPLIES DEVICE
CONTROLS ALL ZONES OR SWITCH LEGS WITHIN
THE ROOM IT IS INSTALLED)

WALL BOX DIMMER MOUNTED AT 48" AFF TO TOP
OF BOX UOI

SWITCH TYPE

SWITCH DESIGNATION

EMERGENCY LIGHTING CONTROL RELAY
(UL924 RATED)

RELAY CABINET - REFER TO DRAWINGS FOR
WIDTH AND RELAY CABINET SCHEDULES

LIGHTING CONTACTOR

SECURITY SYMBOLS

NOTE: ALL SYMBOLS MAY NOT BE USED FOR THIS PROJECT

VIDEO SURVEILLANCE DOME CAMERA - WALL OR
POLE MOUNTED

VIDEO SURVEILLANCE DOME CAMERA - CEILING
MOUNTED

CARD READER

MOTION SENSOR

PUSHBUTTON

ELECTRIC DOOR STRIKE

DOOR INTERCOM SYSTEM

MAGNETIC DOOR LOCK

KEY PAD

DOOR BELL

VIDEO SURVEILLANCE CAMERA - WALL OR POLE
MOUNTED

SECURITY ALARM PANEL

TELECOMMUNICATIONS SYMBOLS
VOICE OUTLET (W) DENOTES WALL PHONE

CABLE TV/VIDEO/PROJECTOR OUTLET

WIRELESS ACCESS POINT - PROVIDE DATA
SERVICE LOOP (20') ABOVE CEILING

WORKSTATION DATA OUTLET - (#) DENOTES
FACEPLATE CONFIGURATION

VOICE/DATA OUTLET - (#) DENOTES FACEPLATE
CONFIGURATION

NOTE: ALL SYMBOLS MAY NOT BE USED FOR THIS PROJECT

MAIN DISTRIBUTION FRAME

SWITCH RACK

MICROPHONE CONTROL PANEL

CLOCK CONTROL PANEL

CLOCK

RELOCATED DEVICE OR EQUIPMENTRL

S VC

S VC

S VC

VC

AMP

M

M
#

CP
#

W

#

#

WAP

TV

MDF/X

SR/X

TV

ES

ML

CR

KP

IC

D

C

C

CM

MM

TS

FS

FD

SD

DH

CO

S CO

FACP

FAAP

FCCP

NAC

CO

S CO

P

S

MN

LF

LFS
15cd

H

S

F

X
a

X
a

LV

OS

OS a

PC a

ER

LC

RC/X

F1
A-9
b

SAP

ATS

UPS

TCP

TC

CB

SPD

VFD

M

J

J

M

MCC/X

INV/X

MSB

DP/X

X

T T/X

MAINTENANCE SERVICEMNTS

REPLACE EXISTINGRE

EXTERIOR PAGING SPEAKERS

VS a

WALL MOUNTED VACANCY SENSOR
(PASSIVE INFRARED) MOUNTED AT 48" AFF TO TOP
OF BOX UOI

VS

OS

VS

ELECTRICAL CONNECTIONE

THERMOSTATT

GFI DUPLEX RECEPTACLE

FLOOD LIGHT

SUSPENDED DOWNLIGHT - ROUND

SR SERVER RACK

MAIN DISTRIBUTION FRAMEMDF

WIRELESS ACCESS POINTWAP

WITHW/

START-STOP WITH PILOT LIGHTSSP

ELAPSED TIMERET

CD CORD DROP
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MEN'S
TOILET

127

JANITOR
125

FAMILY
TOILET

124

WOMEN'S
SHOWER

121

MEN'S
SHOWER

122

123

WOMEN'S
TOILET

126

128

PAVILION
BUILDING 1

120

LOBBY
102

VESTIBULE
100

STAIR A
101 A

STORAGE
107 CORRIDOR

104

CORRIDOR
108

OFFICE
103

OFFICE
105

MEN'S
TOILET

113

JANITOR
110

WOMEN'S
TOILET

114
STORAGE

112

MECHANICAL
ROOM

115

TELE/
DATA
115A

ELEV
MACHINE

109

ELEV
106

FAMILY
TOILET

111

23 24 25 26 27 28 29 30 31 32

A

B

C

E

2A 3A1A

AA

BB

CC

DD

EE

FF

CD CD CD CD CD CD CD CD

CD CD CD CD CD CD CD CD

CD CD CD CD CD CD CD CD

CD CD CD CD CD CD CD CD

LCP-HA1LA1HA1

LB4 LB5TT
TB4 TB5

75
KVA

75
KVA

LB4C-17
LB4C-19

LB4C-21
LB4C-23

LB4C-18
LB4C-20

LB4C-22
LB4C-24

LB4C-25
LB4C-27

LB4C-29
LB4C-31

LB4C-26
LB4C-28

LB4C-30
LB4C-32

LB5C-17
LB5C-19

LB5C-21
LB5C-23

LB5C-18
LB5C-20

LB5C-22
LB5C-24

LB5C-25
LB5C-27

LB5C-29
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LB4C-35
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LB4C-36

LB4C-38
LB4C-40

LB4C-41
LB4C-43

LB4C-45
LB4C-47

LB4C-42
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LB4C-46
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LB5C-35
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LB5C-39
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LB4C-14
LB4C-16

LB5C-1
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AREA A SOUTH
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LB4C-55
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LB4C-56
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NEW PANEL LB5CNEW PANEL LB4C
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ONE EQUIPMENT GROUND CONDUCTOR. ALL RECEPTACLES SHALL BE 20A, 125V, GFCI DEVICES. TYPICAL ALL CORD DROPS.
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	18.  CHANGES IN THE WORK
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	30.  ASSIGNMENTS
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	43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / DISADVANTAGED BUSINESS ENTERPRISES
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	00 73 00-Supplementary Conditions
	1.  Application & Certificate for Payment
	2.  Insurance

	00 73 07-Best Value Contracting  2022-01-06
	1.  CONTRACTORS / LICENSURE APPLICANTS
	2.  EXEMPTIONS to qualification
	3.  Application Questions
	4.  APPRENTICEABLE TRADES:

	00 73 11-Fair Labor Certification
	01 00 00-General Req.
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Summary of the Work
	3. Contractor Use of Premises
	4. Applications for Payment
	5. Change Procedures
	6. Alternates
	7. Coordination
	8. Cutting and Patching
	9. Conferences
	10. Progress Meetings
	11. Job Site Administration
	12. Submittal Procedures
	13. Proposed Products List
	14. Shop Drawings
	15. Product Data
	16. Samples
	17. Manufacturers' Instructions
	18. Manufacturers' Certificates
	19. Quality Assurance / Quality Control of Installation
	20. References
	21. Interior Enclosures
	22. Protection of Installed Work
	23. Parking
	24. Staging Areas
	25. Occupancy During Construction and Conduct of Work
	26. Protection
	27. Progress Cleaning
	28. Products
	29. Transportation, Handling, Storage and Protection
	30. Product Options
	31. Substitutions
	32. Starting Systems
	33. Demonstration and Instructions
	34. Contract Closeout Procedures
	35. Final Cleaning
	36. Adjusting
	37. Operation and Maintenance Data
	38. Spare Parts and Maintenance Materials
	39. As-Built and Record Drawings and Specifications


	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide electrical upgrades at Pavilions 1 & 2 to improve electrical service for exhibitors during livestock events.
	B. Work by Owner:  Not applicable.
	C. Permits:  All Permits to be provided by Contractor.

	1.3 CONTRACTOR USE OF PREMISES
	A. Coordinate utility outages and shutdowns with Owner.
	B. Contractors or Subcontractors shall not visit the site if they are or have recently been ill.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit each Application for Payment on AIA G702™ and G703™ forms or approved contractors invoice form.  Contractor shall have these forms notarized and signed.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.
	B. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest issue).

	1.6 ALTERNATES
	A. Owner shall review and accept or reject alternates quoted on Bid Form.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:  there are no alternates proposed for this project.

	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work indicated diagrammatically on Drawings.
	D. Refer to Drawings for recommended work sequence and duration.
	E. Contractor shall provide Public Works Project Manager with work plan that ensures the Work’s completion within required time & schedule.
	F. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.8 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.9 CONFERENCES
	A. Project shall have pre-bid conference; see Instructions to Bidders.
	B. Owner will schedule preconstruction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene pre-installation conference at project site prior to commencing work of Section.

	1.10 PROGRESS MEETINGS
	A. Day & time of progress meetings to be determined at pre-construction meeting.
	B. Owner shall schedule and administer meetings throughout progress of the Work at minimum of one (1) per week.
	C. Owner shall preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	D. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	E. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.

	1.11 JOB SITE ADMINISTRATION
	A. Contractor shall have project superintendent on site minimum of four (4) hours per week during progress of the Work.
	B. Contractor shall not change their project superintendent or project manager for duration of the Work without written permission of Public Works Project Manager.
	C. Architect / Engineer shall have representative on site regularly during progress of the Work.

	1.12 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.13 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.14 SHOP DRAWINGS
	A. Submit number of copies that Contractor & Architect / Engineer require, plus one (1) copy for Public Works Project Manager to retain.

	1.15 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus one (1) copy for Public Works Project Manager to retain.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.16 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's & Architect / Engineer’s selection.

	1.17 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.18 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.19 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.20 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.21 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.22 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.23 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel.  Parking shall be available at the Work site.
	B. All Contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.24 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.25 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. At all times Contractor shall provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	B. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	C. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., and at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protec...
	D. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.

	E. Contractor is not responsible for providing & maintaining temporary toilet facilities.
	F. Owner reserves right at any time to dismiss from premises any Contractor or construction personnel that do not uphold requirements of this Section.
	G. Owner shall not be held liable for any lost time, wages, or impacts to construction schedule by any Contractor or construction personnel dismissed for failure to uphold requirements of this Section.

	1.26 PROTECTION
	A. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	B. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

	1.27 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.28 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.29 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.30 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.31 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only up to seven (7) business days prior to date of Bid Due Date.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Limit each request to one (1) proposed Substitution for Public Works Project Manager’s consideration.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.32 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.33 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.34 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.35 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.36 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.37 OPERATION AND MAINTENANCE MANUAL
	A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all systems, materials, products, equipment, mechanical and electrical equipment and systems supplied and installed in the Work.  Provide electronic version of operatio...

	1.38 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.39 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Architect / Engineer with original marked up redlines of Construction Document...
	B. Architect / Engineer shall update original Construction Documents to include all Addendums & any other changes including those provided by Contractor in As-Built Drawings & Specifications.  These updates are project Record Drawings & Specifications.
	C. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings as detailed in Professional Services Agreement.


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	01 74 19-Construction Waste Mgmt
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - General Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling may go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed loads...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  landfill.countyofdane.com/services/landfill.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Contact the Dane County Special Projects & Materials Manager with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be recycled...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  Submit WMP to Public Works Project Manager within fifteen (15) business days of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall include cover le...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Investigate salvage for materials not reusable on site.

	1.6 RECYCLING
	A. These materials may be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.
	9. Unpainted Gypsum Drywall.
	10. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Dane County allows mixed loads of recycled materials only per instructions at landfill.countyofdane.com/services/construction.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to landfill.countyofdane.com/services/construction for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site landfill.countyofdane.com/recycle-locations lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Rathsack, 608/266-4990, or local city, village, town recycling staff listed at site landfill.cou...


	PART 2 PRODUCTS
	PART 3 EXECUTION
	Contractor Name:   
	Address:   
	Phone No.:    Recycling Coordinator:   

	2022 08 18 Electrical Specs
	26 05 00 Common Work Results for Electrical
	OPERATION AND MAINTENANCE DATA

	26 05 02 Electrical Demolition for Remodeling
	26 05 04 Cleaning, Inspection and Testing Electrical Equipment
	26 05 19 ​Low-Voltage Electrical Power Conductors and Cables
	26 05 23 Control-Voltage Electrical Power Cables
	26 05 26 Grounding and Bonding for Electrical Systems
	26 05 29 Hangers and Supports for Electrical Systems
	HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

	26 05 33 ​Raceway and Boxes for Electrical Systems
	26 05 53 ​Identification for Electrical Systems
	COMMUNICATIONS CONDUIT LABELING

	26 05 73 Short CircuitCoordination Study and Arc Flash Risk Assessment
	PART 1 - GENERAL

	26 24 16 ​Panelboards
	OPERATION AND MAINTENANCE DATA
	Main breakers shall be individually mounted. Back feed mains shall NOT be utilized.
	The circuit breakers are to be totally front accessible and mounted in the panelboard to permit installation, maintenance and testing without reaching over line side bussing.  The circuit breakers are to be removable by the disconnection of only the load side terminations and line and load side connections are to be individual to each circuit breaker.  Common mounting brackets or electrical bus connectors are not acceptable.
	Circuit breakers shall be provided with provisions for mounting handle padlock attachments.
	Breaker feeder lugs shall be dual rated for use with either aluminum or copper conductors.
	Each circuit breaker is to be furnished with an externally operable mechanical means to trip the circuit breaker, enabling maintenance personnel to verify the ability of the circuit breaker trip mechanism to operate, as well as exercise the circuit breaker operating mechanisms.
	A minimum of 20% future circuit breaker spaces shall be included.  Spaces for future circuit breakers shall be “prepared” spaces.  These spaces shall be provided with the necessary mounting hardware and bus extensions so that when future breakers are added, only the breaker itself needs to be purchased by the installer.
	Circuit breakers serving single motor loads may be magnetic only, instantaneous trip. Overload protection shall be shall be part of the motor combination controller.
	Circuit breakers in 480V power distribution panelboards shall be fully adjustable LSI circuit breakers with electronic trip for frame sizes  greater than 400A.
	Circuit Breakers:
	Fusible switches shall be quick make, quick break and shall be group mounted in panel type construction.  Switches of 30 amperes to 200 amperes shall have plug�on line side connections.  Each switch is to be contained in a separate steel enclosure.  The enclosure shall employ a hinged cover for access to the fuses which shall be interlocked with the operating handle to prevent opening the cover when the switch is in the "ON" position.
	This interlock shall be constructed so that it can be released with a standard electrician's tool for testing fuses without interrupting service.  Units shall have padlocking provisions in "OFF" position and operating handle position shall give positive switch position indication, i.e. red for "ON" and black for "OFF". Switches shall pass industry standard I2t with-stand tests and fuse tests.
	A minimum of 20% future fusible switch spaces shall be included.  Spaces for future fusible switches shall be “prepared” spaces.  These spaces shall be provided with the necessary mounting hardware and bus extensions so that when future fusible switches are added, only the fusible switch itself needs to be purchased by the installer.
	Current limiting Class J time delay or equivalent protection.
	Single handle common trip, 1-, 2-, and 3 pole versions.
	Bolt on type.
	Local open fuse indication.
	UL listed for type and temperature rating of wire specified.
	Permanently installed integrated lockout/tag out provisions.
	600V AC rated.

	AEC TRAINING

	26 27 26 Wiring Device
	WIRING DEVICES

	26 27 28 Disconnect Switches
	26 28 13 ​Fuses
	26 28 16 Enclosed Switches and Circuit Breakers
	OPERATION AND MAINTENANCE DATA
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