


The Owner has been informed by WDNR that all dredging permits will be issued 
by July 20,2009. WDNR has indicated that the Owner will be granted a general 
WPDES discharge permit requiring an 80 mg/l TSS limit. 

CHANGES TO SPECIFICATIONS 

1. Section No. 01 00 00 - General Requirements 
a. Item 1.2.A, remove the word elevated and change the word "facility" to "facilities". 
b. Item No. 1.7.A, add at end of sentence: and more often as deemed necessary by 

Owner or Engineer. Contractor shall have individuals with decision-making 
authority at all meetings. 

c. Item No. 1.12.A change paragraph to read: Temporary parking areas to 
accommodate construction personnel will be available at staging area north of the 
lake. The south parking lot shall be available for a construction trailer and two 
vehicles but is to remain open for toilets and park recreational area public access. 

d. Add item No. 1.12.B. Temporary parking areas to accommodate construction 
personnel for Schedule "B" services will be the proposed elevated dewatering area 
property. If Schedule "B" is selected, the south parking lot will still be available 
for one construction trailer and two vehicles. 

e. Add Item No. 1.13 - Site Transportation 
A. ATV and construction related equipment use are acceptable on project 

sites. 
B. Equipment is to be operated in a safe and prudent manner. Contractor 

will yield right-of-way to general public on facility trails. 
f. Renumber remaining Sections 1.14 through 1.20. 

2. Section No. 01 11 00 - Summary of Work 
a. Item 1 S.B.2 change "hydrographic" to "bathymetric". 
b. Item 1 S.B.6 add (schedule "A" only) after "Providing passive cells". 
c. Item 1.5.B.9 add (schedule "A" only) after "dewatering cell,". 
d. Item 1.5.B.10 add (schedule "A" only) after end of sentence. 
e. Item 1 .5.B. 1 1 add (schedule "A" only) after end of sentence. 
f. Item 1 S.B.12 at end of sentence, remove "site settling ponds" and change to 

"operations". 
g. Item 1.5.B. 13 add "or Moen Creek (Schedule "B")" after "Stewart Lake". 
h. Item 1.6.A.6 change "August 7" to "August 17". 
i. Item No. 1.7.A revise to read: Contractor shall have full use of the premises for 

construction operations (except: dam and stop log access), including use of the 
Project Site, as allowed by law, ordinances, permits, easement agreements and the 
Contract Documents. The south parking lot use shall be limited to one construction 
trailer and a maximum of two vehicles. If schedule "B" is selected, use of the two 
adjacent sites depicted on construction drawings will be used as dewatering sites 
with stacked geotextile tubes. 

j. Item 1.7.G. change "(staging area)" to "(staging area schedule "A")" and add the 
following sentence: 
if schedule "B" is selected, this area will be used as a secondary dewatering site 
with geotextile tubes. 

k. Add item No. 1.7.H: Land phone connection will be available at the south parking 
lot area at contractors expense. 

1. Add item No. 1.7.1: Access road to Mount Horeb Sanitary Lift Station shall remain 
open and free of debris at all times. 
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m. Add item No. 1.9.G: Contractor is responsible for brush cutting or tree trimming as 
necessary for the installation of piping, equipment, preparation of staging areas and 
mobilization of dredging and dewatering equipment. Areas to be affected shall be 
marked and pre-approved with Owner. Clearing shall be no greater than 10' wide 
and no oak trees may be cut. Trees on the north side of the 14 acre elevated 
dewatering site shall not be removed. 

n. Add item No. 1.9.H: Dewatering operations shall not cause unstable soil 
foundation conditions to occur. 

3. Section 01 22 01 - Measurement and Payment 
a. Item 1.2.A. 1 .d, change "hydrographic" to "bathymetric". 
b. Item 1.2.C. 1 .b add "any" in front of "existing". 
c. Add to item 1.2.D. 1 .g: All pipeline routes crossing established trails shall be buried 

or recessed to allow general public access including handicap accessibility. 
d. ~ d d  to item 1.2.D. 1. - item j, Removal of trees andlor brush for piping routes and 

miscellaneous equipment installation. Contractor shall mark areas to be affected 
and gain pre-approval of Owner. Clearing shall be no greater than 10' wide and no 
oak trees may be cut. 

e. Add to item 1.2.E.l .d: Removal of established vegetation as necessary as to not 
impede efficient and effective hydraulic dredging operations. Renumber items d 
through m. 

f. Change item 1.2.E.4 to read as follows: The Contractor will perform a pre-dredge 
QA survey to verify existing conditions and use as the basis for dredge quantities 
determination when dredging is complete. Pre-dredge QA bathymetric survey shall 
be completed upon removal of debris and necessary vegetation. All QA 
bathymetric surveys shall be conducted using RTK GPS equipment. 
OwnerIEngineer will witness all QA surveys performed by the Contractor by being 
aboard the survey vessel during the conduct of each QA survey. Owner reserves 
the right to use a different measurement method (e.g., poling, transects using survey 
grade GPS). 

g. Item 1.2.F.2.b' add "(schedu1e"A" only)" after "stockpiling". 
h. Item 1.2.F.4, remove "not be allowed" and add "be limited to two layers, unless 

otherwise approved by the Owner. 
i .  Item 1.2.I.2, add "(schedule "A" only)" after "stockpiling operations". 
j. Item 1.2.1.3, add "(schedule "A" only)" at the end of the sentence. 

4. Section 02 16 00 - Sediment Dewatering 
a. Item 1 -2.C add "(schedule "A" only)" at the end of the sentence. 
b. Item 2.3.A add "(schedule "A" only)" at the end of the sentence. 
c. Item 2.3.B add "(schedule "A" only)" at the end of the sentence. 
d. Add item 2.3.D Geotextile tubes are permissible at the dewatering area for 

Schedule "A". Geotextile tubes shall be used by the contractor if bidding schedule 
"B". 

e. Item 3.1 .C add"(schedu1e "A" on1y)"at the end of the sentence. 
f. Add item 3.1 .I Construction grades after soil is taken from around the dewatering 

cell(s) or sediment removed from dewatering cell(s) and stockpiled shall be left in a 
safe condition with slopes no greater than 3 to 1. "(schedule "A" only)" 

g. Add item 3.1 .J Dewatering site shall be rough graded for Owner to temporary seed 
and mulch. Contractor may need to berm or touch-up site periodically to prevent 
erosion. 
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h. Add item 3.1.K Materials may be excavated form the entire dewatering site within 
the tree lines and established trails as marked by Owner. A minimum buffer of 10' 
between tree lines, trails, and stormwater structures and any disturbance shall be 
maintained. 

i. Add item 3.1 .L Provide monitoring points for carriage or decant water to allow 
collection of representative effluent samples, in accordance with the WPDES 
permit conditions. 

5 .  Section 02 32 50 - Dredging 
a. Change item 1.6.E.1 to be 50 meters (vs 100 meters). 
b. Change item 2.1 - add new A. Provide equipment for removal of established lake 

bed vegetation as necessary. 
Renumber all items B through E. 

c. Add item 3.1 .E. Removal of vegetation may be necessary for efficient hydraulic 
dredging shall be included in unit price for hydraulic dredging. Vegetation 
removed by the contractor, drained free of water and transported to the debris 
staging area by the contractor will be disposed of by the Owner. Weight to be 
determined by the Owner, the same as for debris. 

6. Section 3 1 32 19 - Geotextile Fabrics 
a. Add to item 3.2.A Installation of all geotextile fabric shall be in accordance with 

geotextile fabric manufacturer's recommendations. 
b. Add item 3.2.B All geotextile fabrics shall be installed on base materials prepared 
in accordance with geotextile fabric manufactures recommendations. 

c. Add to item 2.2.B.7 - add new c. Geo-Synthetics, Inc., 2401 Pewaukee Road, 
Waukesha, WI 53 188, Office 262.524.7979 

d. Add to item 2.2.B.7.b - add new d. Maccaferri, Inc., 470 Olde Worthington Road, 
Suite 200, Westerville, OH 43082, Tel: 614-410-6634 

e. Change item 2.2.B.8 to read as follows: Geotextile dewatering tubes shall be sized 
appropriately for site, at Contractor's discreation. 

CHANGES TO ATTACHMENTS 

1. Delete Attachment 1 and replace with attached Attachment 1 

CHANGES TO DRAWINGS 

1. Delete Drawing No. 1 and replace with attached Drawing No. 1 
2. Delete Drawing No. 8 and replace with attached Drawing No. 8 
3. Delete Drawing No. 10 and replace with attached Drawing No. 10 
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If any additional information about this Addendum is needed, please call John Schrauhagel at 
608/266-4798, schraufnagel@co.dane.wi.us. 

Sincerely, 

John Schraufnagel 
Project Manager 

Enclosures: 
Bid Form 
Attachment 1 
Drawing No. 1 
Drawing No. 8 
Drawing No. 10 
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SECTION 00 41 13 

BID FORM 

BID NO. 309014 
PROJECT: STEWART LAKE HYDRAULIC DREDGE 

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 
TRANSPORTATION PROJECT ENGINEER 
1919 ALLIANT ENERGY CENTER WAY 
MADISON, WISCONSIN 53713 

The undersigned, having examined the site where the Work is to be executed and having become 
familiar with local conditions affecting the cost of the Work and having carefilly examined the 
Drawings and Specifications, all other Construction Documents and Addenda thereto prepared 
by Foth Engineering and Dane County Department of Public Works, Highway & Transportation 
hereby agrees to provide all labor, materials, equipment and services necessary for the complete 
and satisfactory execution of the entire Work, as specified in the Construction Documents, for 
the Base Bid lump sum and unit pricing as follows: 

The successful bidder will be selected based on the Owners lowest total project costs. If 
Schedule B is bid, Owner will be required to pay (under separate contract) an estimated 
$40,000.00 to dispose of materials stored at the two sites. Therefore Owner will add 
$40,000.00 to Schedule B bids when comparing them to Schedule A bids to assess Owner's 
lowest total project cost before selecting the lowest bidder. 

SCHEDULE "A" 

BASE BID A - LUMP SUM AND UNIT PRICING 
Dane County is inviting Bids for a 21,480 cubic yard hydraulic dredge on Stewart Lake in Mt. 
Horeb, WI. The project will involve constructing pipelines and pumps to transport dredge slurry 
to the approximately 14 acre elevated dewatering site. The work includes developing the 
dewatering site and returning decanted water back to Stewart Lake. 

Total: $ 
Numeric Price 

Bid No. 309014 
ver. 04/08 

Bid Form 
0041 13 - 1 



and /lo0 Dollars 

DEDUCTIVE BID ITEM ALTERNATES 
The Owner may perform Bid Item 3, Unit Price Bid Schedule "A", thereby eliminating this bid 
item from the bid. 

The Owner may decide to dredge less than the stated quantity in Bid Item 5., Unit Price Schedule 
A. If Owner selects this Deductive Alternate B, this Alternate B Bid Item will replace Bid Item 
5. Provide Unit Price with Bid that is valid for estimate quantity range. Actual quantity to be 
determined as part of Bid Award. 

No. 

A 

In the base bid (included in Bid Item I), Contractor is responsible for all pre and post QA 
Bathyrnetric Survey measurements with Owner/Engineer supervision and inspection. If the 
Owner selects Deductive Alternate C, others will do this work. 

Description 
Dewatering Site Topsoil Removal and Stockpiling 

No. 

B 

Bid No. 309014 
ver. 04/08 

Unit 
LS 

Description 

Dredging Sediments (1 2,000 cy - 17,183 cy) 

No. 

C 

Bid Form 
0041 13-2 

Estimated 
Quantity 

1 

Unit 

CY 

Description 
Bathyrnekic Survey measurements done by others, deduct 

Price 
$ 

Estimated 
Quantity 

1 

Unit 
LS 

Unit Price 

$ /EA 

Estimated 
Quantity 

1 

Price 
$ 



SCHEDULE "B" 

BASE BID B - LUMP SUM AND UNIT PRICING 
Dane County is inviting Bids for a 21,480 cubic yard hydraulic dredge on Stewart Lake in Mt. 
Horeb, WI. The project will involve constructing pipelines and pumps to transport dredge slurry 
to the two dewatering sites adjacent to Stewart Lake, totaling approximately 2 acres. The work 
includes developing the dewatering site and returning decanted water back to Stewart Lake or 
Moen Creek. The geotextile tubes may be located at the Contractor's discretion with exception 
of the area 10' from the road (CTY HWY JG), stream flood plain, asphalt service trail, and the 
south parking lot. Most all vegetation may be removed and disposed of by Contractor within that 
10' buffer zone under the supervision of the Owner. It is the Contractor's responsibility to level 
the site per geotextile tube manufacture's requirements and control any leakage (geotextile tube 
rupture) that may occur. Also, the Contractor must maintain buffers, provide erosion control, 
and build a DNR approved carriage water control outlet. 

nent -- 
Discharge 

Total: $ 
Numeric Price 

and /I00 Dollars 
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0041 1 3 - 3  



DEDUCTIVE BID ITEM ALTERNATES 

The Owner may decide to dredge less than the stated quantity in Bid Item S., Unit Price Schedule 
B. If Owner selects this Deductive Alternate A, this Alternate A Bid Item will replace Bid 
Item 5. Provide Unit Price with Bid that is valid for estimate quantity range. Actual quantity to 
be determined as part of Bid Award. 

In the base bid (included in Bid Item I), Contractor is responsible for all pre and post QA 
Bathymetric Survey measurements with ownerlengineer supervision and inspection. If the owner 
selects Deductive Alternate B, others will do this work. 

No. 

A 

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 

Description 

Dredging Sediments (12,000 cy - 17,183 cy) 

No. 

B 

Addendum No(s). through 

Dated 

Unit 

CY 

Description 
Bathymetric Survey measurements done by others, deduct 

Dane County Public Works must have this project completed by October 15,2009. Assuming 
this Work can be started by July 2 1,2009, what dates can you commence and complete this job? 

Commencement Date: Completion Date: 
(final, not substantial) 

Estimated 
Quantity 

1 

Unit 
LS 

Bid No. 309014 
ver. 04/08 

Unit Price 

$ fEA 

Bid Fom 
0041 13-4 

Estimated 
Quantity 

1 
Price 

$ 



I hereby certify that all statements herein are made on behalf of: 

(Name of  Corporation, Partnership or Person submitting Bid) 

Select one of the following: 
1. A corporation organized and existing under the laws of the State of , Or 

2. A partnership consisting of , Or 

3. A person conducting business as 9 

Of the City, Village, or Town of of the State of 

I have examined and carehlly prepared this Bid from the associated Construction Documents 
and have checked the same in detail before submitting this Bid; that I have full authority to make 
such statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are 
true and correct. In signing this Bid, we also certify that we have not, either directly or 
indirectly, entered into any agreement or participated in any collusion or otherwise taken any 
action in restraint of free competition; that no attempt has been made to induce any other person 
or firm to submit or not to submit a Bid; that this Bid has been independently arrived at without 
collusion with any other bidder, competitor, or potential competitor; that this Bid has not been 
knowingly disclosed prior to the opening of Bids to another bidder or competitor; that the above 
statement is accurate under penalty of perjury. 

SIGNATURE: 
(Bid is invalid without signature) 

Print Name: Date: 

Title: 

Address: 

Telephone No.: Fax No.: 

Email Address: 

Contact Person: 

Bid No. 309014 
ver. 04/08 

Bid Form 
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BID CHECK LIST: 
These items must be included with Bid or completed before bidding 

Signed Bid Form Bid Bond Fair Labor Practices Certification 

DANE COUNTY VENDOR REGISTRATION PROGRAM 

All bidders / proposers wishing to submit a bid / proposal must be a registered vendor 
with Dane County & pay an annual registration fee. Complete a Vendor Registration 
Form at www.danepurchasing.com, or obtain one by calling 6081266-413 1. 

L 

EQUAL BENEFITS REQUIREMENT 

By submitting a Bid, the contractor acknowledges that a condition of this contract is to 
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016. 
Contractor shall provide equal benefits as required by that Ordinance to all required 
employees during the term of the contract. For more information: 

www.danevurchasinn.comlpartner benefit.aspx 

Bid No. 309014 
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Bathymetric Survey Verification 

This section describes the survey procedures to be used in support of the bathymetric survey 
verification activities for all pre-dredge and post-dredge Quality Assurance (QA) surveys. 
Survey control points shown on the drawings shall be used as the horizontal and vertical datums 
for the survey work. 

Bathymetrlc Suwey Methods and Equipment 

A baseline existing conditions or pre-dredge QA bathymetric survey will be conducted in areas 
anticipated for dredging in 2009, prior to dredging in those areas. This survey will be the basis 
from which all volume computations for 2009 dredging work will be made. 

Following completion of dredging, a post-dredge QA bathymetric survey of the lake bottom 
surface will be performed for final confirmation that the design target elevations have been 
achieved. This survey, in conjunction with the baseline existing conditions survey, will also be 
used to document the post-dredge sediment bed elevation and to calculate the sediment volumes 
removed for payment during dredging activities. 

QA bathymetric surveys will be performed following the general procedures described by 
Engineering and Design - Hydrographic Surveying (USACE Manual No. 1 1 10-2- 1003,2004). 
Upon Contract Award, the Contractor and Engineer will review and integrate this procedure with 
the Contractor's proposed dredging process. Table 1 summarized the minimum bathymetric 
survey requirements. 

G : M y  Documents\Bathymetric Survey Requirements.docFoth infrastructure & Environment, LLC 



Table 1 
Bathymetric Survey Requirements 

Suwey Classification Special Order 
Survey Equipment + Real-Time Kinematic (RTK) Global 

Positioning System (GPS) 

Survey Coverage 

Equivalent Target Map Scale 

Resultant Horizontal Accuracy 
Resultant ElevationIDepth Accuracy 
Map Contour Interval 
Coordinate System 
Vertical Datum 
Unit of Measure 
Output Electronic Format 
Output Hard Copy Format 

+ Survey boat with maximum 18 inch draft 
+ Transect coverage, entire length and width 

of each dredged area, as specified below 
+ 50-ft. line spacing, longitudinal to flow 
+ Cross lines at 50-ft. spacing, perpendicular 

to flow 
+ 1 in. = 50 ft. (Note: The mapping may 

also be used at various smaller scales for 
different purposes on the project, but the 
accuracy of the 
bathymetrichydrographicbathymetric 
survey shall be based on the map scale no 
smaller than 1 in. = 50 ft.) 

+ +I- 10% of water column depth 
c0.25 ft. - 
0.5 ft. 
NAD 83, Dane County Coordinate System 
NAVD 88 
U.S. survey ft. 
Compatible with ArcGIS and Microstation 
ANSI D-size sheets (22 x 34 in.; to allow half- 
scale plotting directly to 1 1 x 17 in. when 
needed) 

Prepared by: TAG 
Checked by: DMR 

G:Wy Documents\Bathymetric Survey Requirements.docFoth Infrastructure & Environment, LLC 
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