DANE COUNTY DEPT. OF PUBLIC WORKS, HIGHWAY & TRANSPORTATION

1919 Alliant Energy Center Way Madison, Wisconsin 53713 Office: 608/266-4018 ⋄ Fax: 608/267-1533 Public Works Engineering Division Public Works Solid Waste Division

ADDENDUM

JANUARY 30, 2018

ATTENTION ALL REQUEST FOR PROPOSAL (RFP) HOLDERS

RFP NO. 318001 - ADDENDUM NO. 1

JAIL CONSOLIDATION CONSTRUCTION MANAGEMENT SERVICES

PROPOSALS DUE: TUESDAY, MARCH 13, 2018, 2:00 PM. DUE DATE AND TIME ARE NOT CHANGED BY THIS ADDENDUM.

This Addendum is issued to modify, explain or clarify the original Request for Proposal (RFP) and is hereby made a part of the RFP. Please attach this Addendum to the RFP.

PLEASE MAKE THE FOLLOWING CHANGES:

1. Legal Notice

In the last paragraph:

Change: "...Forms must be submitted by February 6, 2018 & are mandatory...", to: "...Forms must be submitted by February 2, 2018 & are mandatory...".

2. Requested Services and Business Information

Page RSBI-3 - Item 3.A.7.:

Change: "Fee for services stated as fixed fee.", to: "Fee for services stated as fixed fee. Include hourly rates for staff if additional or fewer meetings are required.".

Page RSBI-4 - Item 6.A.:

Change: "...Forms must be submitted by February 6, 2018 & are mandatory...", to: "...Forms must be submitted by February 2, 2018 & are mandatory...".

RFP No. 318001 - 1 - rev. 06/17

Page RSBI-4 - Item 8.:

Delete current table & replace with the following:

DATE	EVENT		
January 16, 2018	Construction Management RFP issued		
February 2, 2018 - 4:30 p.m.	Background Check (Jail Access) Forms due		
February 20, 2018 - 10:00 a.m.	Site / Facility tour		
February 27, 2018 - 2:00 p.m.	Written inquiries due		
March 5, 2018	Final Addendum published (if necessary)		
March 13, 2018 - 2:00 p.m.	Proposals due		
April 4, 2018	Oral presentations / interviews for invited proposing		
	companies		
May 30, 2018 (estimated)	Notification of intent to award sent out		
Feb - Jun 2018 (estimated)	A/E RFP issued & selection process		
Jun 2018 - Mar 2019 (estimated) Design Phases			
Mar 2019 - Dec 2020 (estimated) Bidding-Construction-Start Up Phases			

3. Construction Management Professional Services Agreement

Page PSA-2 - Item 1.L.2):

Delete: "Plan two meetings" from this Item.

Page PSA-3 - Item 2.B.8):

Change: "...meetings during this Phase.", to: "...meetings during this Phase. These meetings may be up to four (4) hours long."

Page PSA-3 - Item 2.C.3):

Change: "...that can advice the...", to: "...that can advise the...".

Page PSA-3 - Item 2.C.6):

Change: "...on design, cost and schedule issues.", to: "...on design, cost and schedule issues. These meetings may be up to four (4) hours long."

Page PSA-3 - Item 2.C.7):

Change: "...provide feedback on the project", to: "...provide feedback on the project. These meetings may be up to two (2) hours long."

Page PSA-5 - Item 2.D.9):

Change: "...provide input and feedback on the project", to: "...provide input and feedback on the project. These meetings may be up to four (4) hours long."

Page PSA-5 - Item 2.D.10):

Change: "...provide feedback on the project", to: "...provide feedback on the project. These meetings may be up to two (2) hours long."

Page PSA-5 - Item 2.E.2):

Change: "...provide input and feedback on the project", to: "...provide input and feedback on the project. These meetings may be up to four (4) hours long."

Page PSA-7 - Item 2.F.7):

Change: "...provide input and feedback on the project", to: "...provide input and feedback on the project. These meetings may be up to four (4) hours long."

Addendum No. 1

RFP No. 318001 - 2 - rev. 07/17

4. Supplementary Conditions

Page SC-1 - Item 1.C.:

Change: "In order to be considered & cleared, submit all forms no later than February 6, 2018.", to: "In order to be considered & cleared, submit all forms no later than February 2, 2018.".

Delete current Background Check Form; replace with new Background Check Form, issued with this Addendum.

If any additional information about this Addendum is needed, please call Scott Carlson at 608/266-4179, carlson.scott@countyofdane.com.

Sincerely,
Scott Carlson
Project Manager

Enclosures:

Background Check Form

 $H: Shared \ ENGINEERING\ DIVISION \ Scott\ Carlson \ 318001\ -\ Jail\ Consolidation - CM \ (00\ -\ RFP\ docs \ Addm1 \ 318001\ -\ Addendum\ 1.docx\ Model \ Addm1 \ Model \$

RFP No. 318001 - 3 - rev. 07/17



TY OF THE PERSON OF THE PERSON

PRE-PROPOSAL FACILITY TOUR & MEETING

TUESDAY, FEBRUARY 20, 2018, 10:00 a.m.

JAIL CONSOLIDATION - CONSTRUCTION MANAGMENT PUBLIC SAFETY BUILDING MADISON, WISCONSIN

BACKGROUND CHECK FORM

THIS FORM IS DUE NO LATER THAN FEBRUARY 2, 2018. DO NOT INCLUDE WITH BID.

PLEASE TYPE OR PRINT LEGIBLY

TO BE FILLED OUT FOR EACH TOUR & MEETING PARICIPANT:

This form is mandatory for each individual intending to tour the facilities. Proposers are required to obtain security clearance for individuals scheduled to attend the on-site tours. A full criminal background check will be performed. No more than three (3) individuals may participate for any one Proposing Company. A government issued photo identification is required to enter the facilities.

First Name			
Middle Name			
Last Name			
Other Names Used			
Date of Birth		Sex	Race
Driver's License No.			State Issued
Current Full Address			
Cities & States Lived In	, Past 10 Years		
Felony Convictions? (Y	es or No)	-	
If yes, when?			
Misdemeanor Conviction	ons? (Yes or No)	-	
If yes, when?			
Today's Date		Bidding Company Nam	ne
Please allow 7 full	business days	s for the background	l process to be completed. Thank you.
OFFICE USE ONLY			
D.O.T. C.I.B. F.B.I. CCAP	TICKETS JAIL REG LOCAL (TS
WARRANTS		Date	e Criminal History Run
Submit to:			