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NOVEMBER 14, 2013 

ATTENTION ALL REQUEST FOR BID (RFB) HOLDERS 

RFB NO. 313086 - ADDENDUM NO. 2 

CONSTRUCTION OF ARCTIC ANIMAL EXHIBIT AND CONCESSIONS 

 
 

BIDS DUE:  THURSDAY, DECEMBER 12, 2013, 2:00 PM.  DUE DATE AND  
TIME ARE NOT CHANGED BY THIS ADDENDUM. 

 
 
This Addendum is issued to modify, explain or clarify the original Request for Bid (RFB) and is 
hereby made a part of the RFB.  Please attach this Addendum to the RFB. 

PLEASE MAKE THE FOLLOWING CHANGES: 

 
ADD:  DIVISION O1- GENERAL REQUIREMENTS 
 Place the following Sections into Volumn I of II (Division 00 through Division 14) 
 
1. ADD:  Section 01 00 00 – Basic Requirements 
 
2. ADD:  Section 01 40 00 – Quality Requirements 
 
3. ADD:  Section 01 50 00 – Temporary Facilities and Controls 
 
4. ADD:  Section 01 70 00 – Execution and Closeout Requirements 
 
5. ADD:  Section 01 74 19 - Recycling 
 
 
 
If any additional information about this Addendum is needed, please call Eric Urtes, AIA at 
608/266-4798, urtes.eric@countyofdane.com. 
 
Sincerely, 
 
 J. Eric Urtes,  
AIA, Project Manager 
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SECTION 01 00 00 

BASIC REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION SUMMARY 

A. Section Includes: 

1. Section Summary 

2. Summary of the Work 

3. Contractor Use of Premises 

4. Applications for Payment 

5. Alternates 

6. Coordination 

7. Cutting and Patching 

8. Conferences 

9. Progress Meetings 

10. Submittal Procedures 

11. Proposed Products List 

12. Shop Drawings 

13. Product Data 

14. Samples 

15. Manufacturers' Instructions 

16. Manufacturers' Certificates 

17. Quality Assurance / Quality Control of Installation 

18. References 

19. Erection Drawings 

20. Protection of Installed Work 

21. Parking 

22. Staging Areas 

23. Occupancy During Construction and Conduct of Work 

24. Protection 

25. Progress Cleaning 

26. Products 

27. Transportation, Handling, Storage and Protection 

28. Product Options 

29. Substitutions 

30. Starting Systems 

31. Demonstration and Instructions 

32. Contract Closeout Procedures 

33. Final Cleaning 

34. Adjusting 

35. Operation and Maintenance Data 

36. Spare Parts and Maintenance Materials 
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1.2 SUMMARY OF THE WORK 

 

A. Project Description:  Perform the Work as specified and detailed in Construction 

Documents package. Contractor to provide construction services for the Henry Vilas 

Zoo to include construction of a new bear exhibit, seal exhibit and concessions 

building covering approximately 1.75 acres.  The bear and seal buildings are slab on 

grade and are constructed of C.I.P. walls, pre-cast insulated walls, and pre-cast hollow 

core roof panels.  The bear building is 2,690 s.f., the seal building is 3,000 s.f.  The 

exhibits include C.I.P. concrete walls and C.I.P. concrete pools (50,000 gallons at seal 

and 42,000 at bear).  Specialty work includes:  animal cage work, artificial rock work, 

and LSS/filtration systems for pools.  The concessions building is 4,900 s.f., slab-on-

grade, conventional steel frame and pre-cast insulated panels.  Construction is to begjn 

by February 1, 2014 and be complete by April 1, 2015 

B. Permits:  Prior to commencement of the Work, Contractor to secure any and all 

necessary permits for completion of the Work and facility occupancy. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by Contractors or Subcontractors and access by 

Owner. 

B. During the project demolition and construction of the new exhibits and concessions 

building the Henry Vilas Zoo will remain open to the public on a daily basis and for 

special events.  As indicated on Drawing Sheet CS1.0 ACCESS AND STAGING 

PLAN a six foot (6’-0”) pathway along the south side of the limits of construction 

shall be maintained as a public access corridor between the central section of the zoo 

and the Zoo Animal Health Center from April 1, 2014 to September 1, 2014.   

C. The Contractor shall have access to the site during all work hours from the 

Construction Staging Area located in the parking lot on the north-west intersection of 

Vilas Park Drive and S. Orchard Street.  The Construction Staging Area includes 

dedicated spaces for employee & equipment parking, lay-off areas, and staging areas.  

Other available areas on the site will be coordinated with the Public Works Project 

Manager and Henry Vilas Zoo staff. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit three (3) copies of each application on AIA G702™ and G703™ forms or 

approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 

Payment. 

C. Submit updated construction schedule with each Application for Payment. 

D. Payment Period:   Submit at intervals stipulated in the Agreement. 
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E. Submit with transmittal letter on Architect/Engineer approved form.  Sequentially 

number transmittal forms.  Mark revised submittals with original number and 

sequential alphabetic suffix.  Identify project, Contractor, Subcontractor, and supplier. 

1.5 ALTERNATES, UNIT PRICES, INFORMATIONAL BIDS & ALLOWANCES 

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at the 

Owner's option.  In addition to Alternates (Add/Deduct) provide Unit Prices and 

Informational Bids as listed on the Bid Form.  Allowances listed on the Bid Form 

shall be incorporated into the Base Bid. 

B. Coordinate related work and modify surrounding work as required. 

1.6 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Construction 

Documents (including sections of Specifications) to assure efficient and orderly 

sequence of installation of interdependent construction elements.  Provide an updated 

construction timetable at each project job progress meeting. 

B. Verify utility requirement characteristics of operating equipment are compatible with 

building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that 

are indicated diagrammatically on Drawings. 

1.7 CUTTING AND PATCHING 

A. Employ a skilled and experienced installer to perform cutting and patching new work; 

restore work with new Products. 

B. Submit written request in advance of cutting or altering structural or building 

enclosure elements. 

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor 

construction; completely seal voids. 

D. Refinish surfaces to match adjacent finishes. 

1.8 CONFERENCES 

A. Dane County Department of Public Works, Highway & Transportation  will schedule 

a preconstruction conference after Award of Contract for all affected parties. 

B. When required in individual Specification section, convene a pre-installation 

conference at project site prior to commencing work of the section.  The Public Works 

Division will make available conference rooms when required for larger gatherings 

upon request of the Contractor. 
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1.9 PROGRESS MEETINGS 

A. Contractor shall schedule and administer meetings throughout progress of the Work at 

minimum of one (1) per week. 

B. Contractor shall preside at meetings, record minutes, and distribute copies within two 

(2) days to those affected by decisions made. 

1.10 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 

Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 

Products required, field dimensions, adjacent construction work, and coordination of 

information is in accordance with requirements of the Work and Construction 

Documents. 

C. Identify variations from Construction Documents and Product or system limitations 

that may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 

submittal. 

1.11 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) days after date of Award of Contract, submit complete list of major 

Products proposed for use, with name of manufacturer, trade name, and model number 

of each Product. 

1.12 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus four (4) copies that shall be 

retained by the Architect/Engineer and the Public Works Project Manager.  Submit to 

Architect/Engineer FTP site for review for limited purpose of checking for 

conformance with information given and design concept expressed in the Construction 

Documents.  

B. Indicate special utility and electrical characteristics, utility connection requirements, 

and location of utility outlets for service for functional equipment and appliances. 

C. Submit one PDF copy on FTP site and four (4) hard copies total to Architect/Engineer 

and the Public Works Project Manager.  All shop drawings must be stamped by the 

Contractor, unless noted otherwise. 

D. After review, Contractor shall maintain copies required for Record Documents. 
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1.13 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 

retained by Public Works Project Manager.  

B. Mark each copy to identify applicable products, models, options, and other data. 

Supplement manufacturer's standard data to provide information unique to this 

Project. 

1.14 SAMPLES 

A. Submit samples to the Architect/Engineer to illustrate functional and aesthetic 

characteristics of the Product. 

B. Submit samples of finishes from the full range of manufacturers' standard colors, 

textures, and patterns for Public Works Project Manager's selection.  Submit samples 

per the requirements of the Specification Sections, Architect/Engineer will retain one 

sample. 

1.15 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 

instructions for delivery, storage, assembly, installation, start-up, adjusting, and 

finishing, in quantities specified for Product Data. 

1.16 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate 

to Public Works Project Manager for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 

supporting reference data, affidavits, and certifications as appropriate. 

C. Certificates may be recent or previous test results on material or Product, but must be 

acceptable to the Architect/Engineer. 

D. Submit Test Reports for Architect/Engineer’s review for County. 

E. Manufacturer’s Field Reports, where available, shall be submitted to the 

Architect/Engineer for the limited purpose of assessing conformance with information 

given and design concept expressed in the Construction Documents. 

F. When specified in individual specification sections, require material or product 

suppliers or manufacturers to provide qualified staff personnel to observe site 

conditions, conditions of surfaces and installation, quality of workmanship, start-up of 

equipment, test, adjust and balance of equipment as applicable and to initiate 

instructions when necessary. 
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G. Submit qualifications of observer to Architect/Engineer fifteen (15) days in advance of 

required observations.  Observer subject to approval of Architect/Engineer or County. 

H. Report observations and site decisions or instructions given to applicators or installers 

that are supplemental or contrary to manufacturers’ written instructions. 

1.17 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site 

conditions, and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions, including each step in sequence. 

C. When manufacturer’s instructions conflict with Construction Documents, request 

clarification from Architect/Engineer before proceeding. 

D. Comply with specified standards as minimum quality for the Work except when more 

stringent tolerances, codes, or specified requirements indicate higher standards or 

more precise workmanship. 

E. Perform Work by persons qualified to produce required and specified quality. 

F. Verify field measurements as indicated on Shop Drawings or as instructed by 

manufacturer. 

G. Secure products in place with positive anchorage devices designed and sized to 

withstand stresses, vibration, physical distortion, or disfigurement. 

1.18 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 

clarification from Public Works Project Manager before proceeding. 

1.19 ERECTION DRAWINGS 

A. Submit Drawings for Architect/Engineer’s benefit as representative of the County.  

Submit for information for limited purpose of assessing conformance with information 

given and design concept expressed in Construction Documents. 

B. Data indicating inappropriate or unacceptable Work may be subject to action by the 

Architect/Engineer and the County. 

1.20 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 

Specification sections. 
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1.21 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel. Parking 

shall be available at the Work site in the Construction Staging Area.  If additional 

parking is required nearby on-street parking can be utilized (Contractor is required to 

meet the posted legal parking requirements of the City of Madison).  Some additional 

parking may potentially be available at other areas around the Zoo which would need 

to be coordinated with the Zoo Director or Deputy Director. 

1.22 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the 

Work. 

B. On-site space for use as staging areas and storage of materials is limited and will be 

apportioned among the various Contractors as their needs dictate with due regard for 

storage requirements of each Contractor.  Each Contractor shall be responsible for 

safety of equipment and materials that are stored on site.  The primary staging area 

will be the parking lot on the east end of the site (located at the north-west corner of 

Vilas Park Drive and S. Orchard Street) described as Construction Staging Area on 

Drawing Sheet CS1.0 ACCESS AND STAGING PLAN. 

1.23 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. Areas of existing facility will be occupied during period when the Work is in progress.  

Work may be done during normal business hours (7:30 am to 5:30 pm), but confer 

with Owner, schedule work and store materials so as to interfere as little as possible 

with normal use of premises.  Notify Owner when coring or similar noise making 

work is to be done and obtain Owner's written approval of schedule.  If schedule is not 

convenient for Owner, reschedule and resubmit new times for Owner approval.   

B. Work shall be done and temporary facilities furnished so as not to interfere with 

access to any occupied area and so as to cause least possible interference with normal 

operation of facility or any essential service thereof. 

C. Contractor shall, at all times, provide approved, safe walkways and facility entrances 

for use by Owner, employees and public. 

D. Contractor shall provide adequate protection for all parts of facility, its contents and 

occupants wherever the Work under this Contract is to be performed. 

E. Each Contractor shall arrange with Owner to make necessary alterations, do new 

work, make connections to all utilities, etc., at such times as will not cause interruption 

of utility services to facility.  Contractor doing this work shall protect, cap, cut off and 

/ or replace and relocate existing pipes, electrical work and other active utilities 

encountered which may interfere with new construction work. 

F. New work in extension of existing work shall correspond in all respects with that to 

which it connects or similar existing work unless otherwise indicated or specified. 
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1. Existing work shall be cut, altered, removed or replaced as necessary for 

performance of Contract obligations. 

2. Work remaining in place, damaged or defaced by reason of work done under this 

Contract shall be restored equal to its condition at time of Award of Contract. 

3. If removal of work exposes discolored or unfinished surfaces or work out of 

alignment, such surfaces shall be refinished or materials replaced as necessary to 

make continuous work uniform and harmonious. 

1.24 PROTECTION 

A. Refer to Section 01 70 00; EXECUTION AND CLOSEOUT REQUIREMENTS 

1.25 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 

orderly condition. 

1.26 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 

systems forming the Work, but does not include machinery and equipment used for 

preparation, fabrication, conveying and erection of the Work. Products may also 

include existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 

specifically identified or allowed by Construction Documents. 

1.27 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 

instructions. 

1.28 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intention to discriminate against "equal" 

product made by another manufacturer. Intention is to set definite standard of material 

quality.  

B. Products and materials that are not specified, but have been approved for use by 

Public Works Project Manager shall be identified in addenda to all bidding 

contractors. 

C. Requests for material or product substitutions submitted shall be considered after the 

Bid Date.   Dane County reserves right to approve or reject substitutions based on 

Specification requirements and intended use. 
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1.29 SUBSTITUTIONS 

A. Public Works Project Manager shall consider requests for Substitutions only within 

twenty (20) days after date of Public Works Construction Contract or as determined 

during the pre-construction meeting.  Submissions shall be submitted to the 

Architect/Engineer for initial review. 

B. Document each request with complete data substantiating compliance of proposed 

Substitution with Construction Documents. 

C. Submit three (3) copies of requests for Substitution for consideration. Limit each 

request to one (1) proposed Substitution. 

D. Substitutions shall not change contract price established at Bid Due Date. 

1.30 STARTING SYSTEMS 

A. Provide written notification seven (7) days ahead and coordinate schedule with 

Architect/Engineer and Public Works Project Manager prior to start-up of each 

equipment item or system. 

B. Verify each piece of equipment or system has been checked to follow manufacturers 

guidelines prior to start-up and that it is ready for operation. 

C. Verify tests, meter readings, and specified electrical characteristics agree with those 

required by equipment or system manufacturer. 

D. Verify wiring and support components for equipment are complete and tested. 

E. Execute start-up under supervision of applicable manufacturer’s representative in 

accordance with manufacturers' instructions. 

F. When specified in individual specification Sections, require manufacturer to provide 

authorized representative to be present at site to inspect, check, and approve 

equipment or system installation prior to start-up, and supervise placing equipment or 

system in operation. 

G. Submit written report to the Architect/Engineer and the Public Works Project Manager 

that equipment or system has been properly installed and is functioning correctly. 

1.31 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products and Project equipment to 

County's personnel prior to date of Substantial Completion.  For equipment or systems 

requiring seasonal operation, perform demonstration for other season within six 

months. 
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B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 

maintenance, and shutdown of each item of equipment at agreed-upon times, at 

designated location. 

C. Utilize operation and maintenance manuals as basis for instruction.  Review contents 

of manual with County’s personnel in detail to explain all aspects of operation and 

maintenance.  Prepare and insert additional data in operations and maintenance 

manuals when need for data becomes apparent during instruction. 

D. Owner may choose to videotape demonstration session; demonstration and 

demonstrator shall be to level of satisfaction of Owner. 

1.32 CONTRACT CLOSEOUT PROCEDURES 

A. Refer to Section 01 70 00; EXECUTION AND CLOSEOUT REQUIREMENTS 

1.33 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior glass, surfaces exposed to view, remove temporary labels, 

stains and foreign substances, polish transparent and glossy surfaces, vacuum surfaces 

as necessary to remove debris. 

C. Clean equipment and fixtures to sanitary condition with cleaning materials appropriate 

to surface and material being cleaned. 

D. Clean filters of operating equipment. 

E. Clean debris from roofs, gutters, downspouts, and drainage systems. 

F. Clean site; sweep paved areas, rake clean landscaped surfaces. 

G. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.34 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

1.35 OPERATION AND MAINTENANCE MANUAL 

A. Provide operation and maintenance manual for all mechanical and electrical 

equipment and systems supplied and installed in the Work. Submit data bound in 8-

1/2 x 11 inch (A4) text pages, three D side ring binders with durable plastic covers. 

B. Prepare binder cover with printed title "OPERATION AND MAINTENANCE 

INSTRUCTIONS", title of project, and subject matter of binder when multiple binders 

are required. 
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C. Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger 

drawings to size of text pages. 

D. Contents: Prepare Table of Contents for each volume, with each product or system 

description identified, typed on white paper, in three parts as follows: 

1. Part 1: Directory, listing names, addresses, and telephone numbers of 

Architect/Engineer, Contractor, Subcontractors, and major equipment suppliers. 

2. Part 2: Operation and maintenance instructions, arranged by system. For each 

category, identify names, addresses, and telephone numbers of Subcontractors 

and suppliers. Identify the following: 

a. Significant design criteria. 

b. List of equipment. 

c. Parts list for each component. 

d. Operating instructions. 

e. Maintenance instructions for equipment and systems. 

f. Maintenance instructions for finishes, including recommended cleaning 

methods and materials, and special precautions identifying detrimental 

agents. 

3. Part 3: Project documents and certificates, including the following: 

a. Shop drawings and product data. 

b. Air and water balance reports. 

c. Certificates. 

E. Originals of warranties and bonds 

1.36 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified 

in individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 40 00 

QUALITY REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

 

A. Tolerances. 

B. References. 

C. Labeling. 

D. Mock-up requirements. 

E. Testing and inspection services. 

F. Examination. 

G. Preparation. 

1.2 TOLERANCES 

A. Monitor fabrication and installation tolerance control of products to produce acceptable 

Work. Do not permit tolerances to accumulate. 

B. Comply with manufacturers' tolerances. When manufacturers' tolerances conflict with 

Construction Documents, request clarification from Architect/Engineer before 

proceeding. 

C. Adjust products to appropriate dimensions; position before securing products in place. 

1.3 REFERENCES 

A. For products or workmanship specified by association, trade, or other consensus 

standards, comply with requirements of standard, except when more rigid requirements 

are specified or are required by applicable codes. 

B. Conform to reference standard by date of issue current on date of Construction 

Documents, except where specific date is established by code. 

C. Obtain copies of standards where required by product specification sections. 

D. When specified reference standards conflict with Construction Documents, request 

clarification from Architect/Engineer before proceeding. 
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E. Neither contractual relationships, duties, nor responsibilities of parties in Contract nor 

those of Architect/Engineer shall be altered from Construction Documents by mention or 

inference otherwise in reference documents. 

1.4 LABELING 

A. Attach label from agency approved by authority having jurisdiction for products, 

assemblies, and systems required to be labeled by applicable code. 

B. Label Information: Include manufacturer's or fabricator's identification, approved agency 

identification, and the following information, as applicable, on each label. 

1. Model number. 

2. Serial number. 

3. Performance characteristics. 

1.5 MOCK-UP REQUIREMENTS 

A. Tests will be performed under provisions identified in this section and identified in 

respective product specification sections. 

B. Assemble and erect specified items with specified attachment and anchorage devices, 

flashings, seals, and finishes. 

C. Accepted mock-ups shall be comparison standard for remaining Work. 

D. Where mock-up has been accepted by Architect/Engineer and the County and is specified 

in product specification sections to be removed; remove mock-up and clear area when 

directed to do so by Architect/Engineer or the Public Works Project Engineer.. 

1.6 TESTING AND INSPECTION SERVICES 

 

A. Owner will employ and pay for specified services of an independent firm to perform 

testing and inspection of construction materials if additional testing and inspection 

services are warranted during demolition and construction.  

B. Testing and employment of testing agency or laboratory shall not relieve Contractor of 

obligation to perform Work in accordance with requirements of Construction Documents. 

C. Re-testing or re-inspection required because of non-conformance to specified 

requirements shall be performed by same independent firm on instructions by 

Architect/Engineer.  

D. Agency Responsibilities: 

1. Test samples of mixes submitted by Contractor. 

2. Provide qualified personnel at site. Cooperate with Architect/Engineer and 

Contractor in performance of services. 

3. Perform specified sampling and testing of products in accordance with specified 

standards. 
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4. Ascertain compliance of materials and mixes with requirements of Construction 

Documents. 

5. Promptly notify Architect/Engineer and Contractor of observed irregularities or 

non-conformance of Work or products. 

6. Perform additional tests required by Architect/Engineer. 

7. Attend preconstruction meetings and progress meetings. 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION 

3.1 EXAMINATION 

A. Verify existing site conditions and substrate surfaces are acceptable for subsequent Work. 

Beginning new Work means acceptance of existing conditions. 

B. Verify existing substrate is capable of structural support or attachment of new Work 

being applied or attached. 

C. Examine and verify specific conditions described in individual specification sections. 

D. Verify utility services are available, of correct characteristics, and in correct locations. 

3.2 PREPARATION 

A. Clean substrate surfaces prior to applying next material or substance. 

B. Seal cracks or openings of substrate prior to applying next material or substance. 

C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner 

prior to applying new material or substance in contact or bond. 

END OF SECTION 
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SECTION 01 50 00 

 

TEMPORARY FACILITIES AND CONTROLS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

 

A. Temporary Utilities: 

2. Temporary electricity 

3. Temporary lighting for construction purposes 

4. Temporary heating 

5. Temporary cooling 

6. Temporary ventilation 

7. Telephone service 

8. Facsimile service 

9. Temporary water service 

10. Temporary sanitary facilities 

B. Construction Facilities: 

11. Field offices and sheds 

12. Vehicular access 

13. Parking 

14. Progress cleaning and waste removal 

15. Project identification 

16. Traffic regulation 

17. Fire prevention facilities 

C. Temporary Controls: 

18. Barriers 

19. Enclosures and fencing 

20. Security 

21. Water control 

22. Dust control 

23. Erosion and sediment control 

24. Noise control 

25. Pollution control 

26. Mold and Moisture Control 

27. Removal of utilities, facilities, and controls 

1.2 TEMPORARY ELECTRICITY 

A. Provide and pay for power service required from Madison Gas & Electric (MG&E) 

source as needed for construction operation.  Utilize Owner’s existing power service, but 

provide separate metering and reimburse County for cost of energy used.  
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B. Provide temporary electric feeder from electrical service at location as directed by 

County. Do not disrupt County’s use of service. 

C. Complement existing power service capacity and characteristics as required for 

construction operations. 

D. Provide power outlets, with branch wiring and distribution boxes located as required for 

construction operations in consultation with the Henry Vilas Zoo personnel . Provide 

flexible power cords as required for portable construction tools and equipment. 

E. Provide feeder switch at source distribution equipment. Provide separate Meter.  

F. Permanent convenience receptacles may not be utilized during construction without prior 

authorization by the County. 

G. Provide distribution equipment, wiring, and outlets to provide single phase branch 

circuits for power and lighting as required for construction operations and site lighting 

around construction area. 

H. Comply with NECA, NEMA, and UL Standards and Regulations for temporary service. 

Install service to comply with NFPA 70.  

1.3 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES 

A. Provide and maintain lighting for construction operations to achieve minimum lighting 

level of 2 watt/square foot. 

B. Provide and maintain 1 watt/square foot lighting to exterior staging and storage areas 

after dark for security purposes. 

C. Provide and maintain 0.25 watt/square foot HID lighting to interior work areas after dark 

for security purposes. 

D. Provide branch wiring from power source to distribution boxes with lighting conductors, 

pigtails, and lamps for specified lighting levels. 

E. Maintain lighting and provide routine repairs. 

F. Permanent building lighting may not be utilized during construction. 

1.4 TEMPORARY HEATING 

A. Provide and pay for heating devices and heat as needed to maintain specified conditions 

for construction operations.  Provide separate metering and reimburse County for cost of 

energy used. 

 

B. Prior to operation of permanent equipment for temporary heating purposes, verify 

installation is approved for operation and will not void warranty by the use, equipment is 
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lubricated and filters are in place. Provide and pay for operation, maintenance, and 

regular replacement of filters and worn or consumed parts.  Coordinate with Architect / 

Engineer and County prior to use of permanent equipment. 

1.5 TEMPORARY COOLING 

 

A. Provide and pay for cooling devices and cooling as needed to maintain specified 

conditions for construction operations. Provide separate metering and reimburse County 

for cost of energy used. 

B. Prior to operation of permanent equipment for temporary cooling purposes, verify 

installation is approved for operation, equipment is lubricated and filters are in place. 

Provide and pay for operation, maintenance, and regular replacement of filters and worn 

or consumed parts. 

1.6 TEMPORARY VENTILATION 

A. Ventilate enclosed areas to achieve curing of materials, to dissipate humidity, and to 

prevent accumulation of dust, fumes, vapors, or gases. 

B. Utilize existing ventilation equipment. Extend and supplement equipment with temporary 

fan units as required to maintain clean air for construction operations. 

1.7 TELEPHONE SERVICE 

A. Provide, maintain, and pay for telephone service to contractor field office at time of 

project mobilization. 

1.8 FACSIMILE SERVICE 

A. Provide, maintain and pay for facsimile service and dedicated telephone line to contractor 

field office at time of project mobilization. 

1.9 TEMPORARY WATER SERVICE 

A. County will pay cost of temporary water. Exercise measures to conserve energy. Utilize 

County's existing water system, extend and supplement with temporary devices as needed 

to maintain specified conditions for construction operations. 

B. Extend branch piping with outlets located so water is available by hoses with threaded 

connections.  Provide temporary pipe insulation to prevent freezing. 

C. Contractor is required to provide connections and extensions of services as required for 

construction operations; include temporary services and metering.  
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1.10 TEMPORARY SANITARY FACILITIES 

A. Provide and maintain required sanitary facilities and enclosures. Provide facilities at time 

of project mobilization. 

1.11 FIELD OFFICES AND SHEDS 

A. Do not use existing facilities for field offices or for storage. 

B. Contractor and sub-contractors (where necessary)to provide Weather tight, with lighting, 

electrical outlets, and heat as needed for their own use during project. 

C. Provide space for Project meetings, with table and chairs to accommodate 6 persons.  

Larger project meetings can be accommodated at the Zoo Administration Building or 

other location designated by the County. 

D. Office for the Architect / Engineer will be provided by the County. 

E. Locate offices and sheds where determined by County at pre-construction meeting. 

F. When permanent facilities are enclosed with operable utilities, Contractor may elect to 

relocate offices and storage into building, with written agreement of County, and remove 

temporary buildings. 

G. Construction: Portable or mobile buildings, or buildings constructed with floors raised 

above ground, securely fixed to foundations with steps and landings at entrance doors. 

1. Construction: Structurally sound, secure, weather tight enclosures for office and 

storage spaces. Maintain during progress of Work; remove when no longer 

needed 

2. Temperature Transmission Resistance of Floors, Walls, and Ceilings: Compatible 

with occupancy and storage requirements.   

3. Locate a minimum distance away of 30 feet from existing structures.  

4. Lighting for exterior lighting at entrance doors. 

5. Interior Materials in Storage Sheds: As required to provide specified conditions 

for storage of products. 

H. Environmental Control: 

1. Storage Spaces: Heating and ventilation as needed to maintain products in 

accordance with Construction Documents; lighting for maintenance and 

inspection of products. 

I. Storage Areas And Sheds: Size to storage requirements for products of individual 

Sections, allowing for access and orderly provision for maintenance and for inspection of 

products by Architect / Engineer & Public Works Project Manager. 

J. Preparation: Fill and grade sites for temporary structures sloped for drainage away from 

buildings. 

K. Installation: 
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1. Install office spaces ready for occupancy within 20 days after date fixed in 

following Notice to Proceed. 

2. Parking: Hard surface lot parking will be available for the Contractor. 

L. Maintenance And Cleaning: 

1. Periodic cleaning and maintenance for office and storage areas. 

2. Maintain approach walks free of mud, water, and snow. 

M. Removal: At completion of Work remove buildings, foundations, utility services, and 

debris. Restore areas. 

1.12 VEHICULAR ACCESS 

A. Construct temporary access roads from public circulation roadways as necessary to serve 

construction area, of width and load bearing capacity to accommodate unimpeded traffic 

for construction purposes. 

B. Construct temporary culverts to span low areas and allow unimpeded drainage.  

Construct tracking pad where access roads meet public circulation roadways/areas & 

clean tracking pad periodically to keep mud off of them.  

C. Extend and relocate vehicular access as Work progress requires, provide detours as 

necessary for unimpeded traffic flow. 

D. Location as approved by the Public Works Project Manager. 

E. Provide unimpeded access for emergency vehicles. Maintain 20 foot wide driveways with 

turning space between and around combustible materials. 

F. Provide and maintain access to fire hydrants free of obstructions. 

G. Provide means of removing mud from vehicle wheels before entering city streets. 

H. Use existing on-site areas and roads for construction traffic, tracked vehicles not allowed 

on paved areas except for those being replaced with new paving.  Damaged paving in the 

parking lot designated as the Construction Staging Area shall be repaired or replaced by 

the Contractor to the satisfaction of the County. 

1.13 PARKING 

A. Paved surface parking areas are available to accommodate construction personnel. 

B. Locate as approved at per-construction meeting. 

C. Use of existing on-site streets and driveways used for construction traffic is permitted. 

Tracked vehicles not allowed on City streets or paved areas in the main area of the Zoo 

outside of the limits of construction. 

D. Permanent Pavements And Parking Facilities: 



 

RFB No. 313086  Temporary Facilities and Controls 

  01 50 00 - 6 

1. Permanent roads and parking areas may be used for construction traffic. 

2. Avoid traffic loading beyond paving design capacity.  

E. Maintenance: 

1. Maintain traffic and parking areas in sound condition free of excavated material, 

construction equipment, products, mud, snow, and ice. 

2. Maintain existing and permanent paved areas used for construction; promptly 

repair breaks, potholes, low areas, standing water, and other deficiencies, to 

maintain paving and drainage in original, or specified, condition. 

F. Removal, Repair: 

1. Remove temporary materials and construction at Substantial Completion. 

2. Remove underground work and compacted materials to depth of 2 feet fill and 

grade site as specified. 

3. Repair existing facilities damaged by use, to original condition. 

G. Mud From Site Vehicles: Provide means of removing mud from vehicle wheels before 

entering streets. 

1.14 PROGRESS CLEANING AND WASTE REMOVAL 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 

orderly condition. 

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other 

closed or remote spaces, prior to enclosing spaces. 

C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue 

cleaning to eliminate dust. 

D. Collect and remove waste materials, debris, and rubbish from site periodically and 

dispose off-site. 

E. Open free-fall chutes are not permitted. Terminate closed chutes into appropriate 

containers with lids. 

1.15 PROJECT IDENTIFICATION 

A. Project Identification Sign: 

1. One painted sign, 32 square feet area, bottom 6 feet above ground. 

2. Content: 

a. County will provide list of agencies and sponsors to be designated.  

County will provide graphic artwork image of facility. 

b. Names and titles of Architect/Engineer and Consultants. 

c. Name of Prime Contractor and major Subcontractors. 

3. Graphic Design, Colors, Style of Lettering: Designated by Architect/Engineer. 

B. Project Informational Signs: 
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1. Painted informational signs of same colors and lettering as Project Identification 

sign, or standard products; size lettering for legibility at 100 feet distance. 

2. Provide sign at each field office, storage shed, and directional signs to direct 

traffic into and within site. Relocate as Work progress requires. 

3. Provide municipal traffic agency directional traffic signs to and within site. 

4. No other signs are allowed without County permission except those required by 

law. 

C. Design sign and structure to withstand 60 miles/hour wind velocity. 

D. Finishes, Painting: Adequate to withstand weathering, fading, and chipping for duration 

of construction. 

E. Show content, layout, lettering,  and color. 

F. Sign Materials: 

1. Structure and Framing: New and  structurally adequate. 

2. Sign Surfaces: Exterior grade plywood with medium density overlay, minimum 

¾ inch thick, standard large sizes to minimize joints. 

3. Rough Hardware: Galvanized 

4. Paint and Primers: Exterior quality, two coats; sign background color as selected. 

5. Lettering: Exterior quality paint, contrasting colors. 

G. Installation: 

1. Install project identification sign within 15 days after Notice to Proceed. 

2. Erect adjacent to main entrance to site. 

3. Erect supports and framing on secure foundation, rigidly braced and framed to 

resist wind loadings. 

4. Install sign surface plumb and level, with butt joints. Anchor securely. 

5. Paint exposed surfaces of sign, supports, and framing. 

H. Maintenance: Maintain signs and supports clean, repair deterioration and damage. 

I. Removal: Remove signs, framing, supports, and foundations at completion of Project and 

restore area. 

1.16 TRAFFIC REGULATION 

A. Signs, Signals, And Devices: 

1. Post Mounted and Wall Mounted Traffic Control and Informational Signs: As 

approved by authority having jurisdiction. 

2. Automatic Traffic Control Signals: As approved by local jurisdictions. 

3. Traffic Cones and Drums, Flares and Lights: As approved by authority having 

jurisdiction. 

4. Flagperson Equipment: As required by authority having jurisdiction. 

B. Flag Persons: Provide trained and equipped flag persons to regulate traffic when 

construction operations or traffic encroach on public traffic lanes. 
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C. Flares And Lights: Use flares and lights during hours of low visibility to delineate traffic 

lanes and to guide traffic. 

D. Haul Routes: 

1. Consult with authority having jurisdiction, establish public thoroughfares to be 

used for haul routes and site access. 

2. Confine construction traffic to designated haul routes. 

3. Provide traffic control at critical areas of haul routes to regulate traffic, to 

minimize interference with public traffic. 

E. Traffic Signs And Signals: 

1. Provide signs at approaches to site and on site, at crossroads, detours, parking 

areas, and elsewhere as needed to direct construction and affected public traffic. 

2. Provide, operate, and maintain traffic control signals to direct and maintain 

orderly flow of traffic in areas under Contractor's control, and areas affected by 

Contractor's operations. 

3. Relocate as Work progresses, to maintain effective traffic control. 

F. Removal: 

1. Remove equipment and devices when no longer required.. 

2. Repair damage caused by installation. 

3. Remove post settings to depth of 2 feet. 

1.17 FIRE PREVENTION FACILITIES 

A. Prohibit smoking within buildings under construction and demolition. Designate area on 

site where smoking is permitted. Provide approved ashtrays in designated smoking areas. 

B. Establish fire watch for cutting and welding and other hazardous operations capable of 

starting fires. Maintain fire watch before, during, and after hazardous operations until 

threat of fire does not exist. 

C. Portable Fire Extinguishers: NFPA 10; 10 pound capacity, 4A-60B: C UL rating. 

1. Provide one fire extinguisher at each stair on each floor of buildings under 

construction. 

2. Provide minimum one fire extinguisher in every construction trailer and storage 

shed. 

3. Provide minimum one fire extinguisher on roof during roofing operations using 

heat producing equipment. 

1.18 BARRIERS 

A. Provide barriers to prevent unauthorized entry to construction areas and to protect 

existing facilities and adjacent properties from damage from construction operations and 

demolition. 

B. Provide barricades and covered walkways required by authorities having jurisdiction for 

public rights-of-way.  
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C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 

1.19 ENCLOSURES AND FENCING 

A. Construction:  Contractor's option either Commercial grade chain link fence or Plastic 

construction netting is acceptable.  Provide chain link fence along the six foot wide 

public corridor (between April 1, 2014 & September 1, 2014) where indicated on 

Drawing Sheet CS1.0 ACCESS AND STAGING PLAN. 

B. Provide 6 foot high fence around construction site; equip with vehicular and pedestrian 

gates with locks. 

C. Exterior Enclosures: 

1. Provide temporary weather tight closure of exterior openings to accommodate 

acceptable working conditions and protection for products, to allow for 

temporary heating and maintenance of required ambient temperatures identified 

in individual specification sections, and to prevent entry of unauthorized persons. 

Provide access doors with self-closing hardware and locks. 

 

1.20 SECURITY 

A. Security Program: 

1. Protect Work and existing Henry Vilas Zoo premises & operations from theft, 

vandalism, and unauthorized entry. 

2. Initiate program in coordination with Henry Vilas Zoo’s existing security at 

project mobilization. 

3. Maintain program throughout construction period until County acceptance 

precludes need for Contractor security  

B. Entry Control: 

1. Restrict entrance of persons and vehicles into Project site. 

2. Allow entrance only to authorized persons with proper identification. 

3. Maintain log of workers and visitors, make available to County on request. 

 

C. Personnel Identification: 

1. Provide identification badge to each person authorized to enter premises. 

2. Maintain list of accredited persons, submit copy to the Henry Vilas Zoo 

Director/Deputy Director &/or Public Works Project Manager on request. 

3. Require return of badges at expiration of their employment on the Work. 

D. Restrictions: 

1. Do not allow cameras on site or photographs taken except by written approval of 

County. 

2. Work only during the times set forth in the Construction Documents unless there 

is prior approval by the County. 
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1.21 WATER CONTROL 

A. Grade site to drain. Maintain excavations free of water. Provide, operate, and maintain 

pumping equipment. 

B. Protect site from puddling or running water. Provide water barriers as required to protect 

site from soil erosion. 

1.22 DUST CONTROL 

A. Execute Work by methods to minimize raising dust from construction operations. 

B. Provide positive means to prevent air-borne dust from dispersing into atmosphere. 

1.23 EROSION AND SEDIMENT CONTROL 

A. Plan and execute construction by methods to control surface drainage from cuts and fills, 

from borrow and waste disposal areas. Prevent erosion and sedimentation. 

B. Minimize surface area of bare soil exposed at one time. 

C. Provide temporary measures including berms, dikes, and drains, and other devices to 

prevent water flow. 

D. Construct fill and waste areas by selective placement to avoid erosive surface silts or 

clays. 

E. Periodically inspect earthwork to detect evidence of erosion and sedimentation; promptly 

apply corrective measures. 

F. Show compliance with requirements of Dane County Erosion Control Permit. Provide 

informational submittal to show compliance. Provide barriers in and around excavations 

and sub-grade construction to prevent flooding by runoff of storm water from heavy 

rains. 

1.24 NOISE CONTROL 

A. Provide methods, means, and facilities to minimize noise from equipment and noise 

produced by construction operations. 

1.25 POLLUTION CONTROL 

A. Provide methods, means, and facilities to prevent contamination of soil, water, and 

atmosphere from discharge of noxious, toxic substances, and pollutants produced by 

construction operations. 

B. Comply with pollution and environmental control requirements of authorities having 

jurisdiction. 
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1.26 MOLD AND MOISTURE CONTROL 

A. Contractor’s Moisture Protection Plan: Avoid trapping water in furnished work. 

Document visible signs of mold that may appear during construction 

B. Exposed construction Phase: Before installation of weather barriers, when materials are 

subject to wetting and exposure and to airborne mold spores, protect materials from water 

damage and keep porous and organic materials from coming into prolonged contact with 

concrete. 

C. Partially Enclosed Construction Phase: After installation of weather barriers but before 

full enclosure and conditioning of building, when installed materials are still subject to 

infiltration of moisture and ambient mold spores, protect as follows: 

1. Do not load or install drywall or other porous materials or components, or items 

with high organic content, into partially enclosed building. 

2. Keep interior spaces reasonably clean and protected from water damage. 

3. Discard or replace water-damaged and wet material. 

4. Discard, replace or clean stored or installed material that begins to grow mold. 

5. Perform work in a sequence that allows any wet materials adequate time to dry 

before enclosing the material in drywall or other interior finishes. 

D. Controlled Construction Phase of Construction: After completing and sealing of the 

building enclosure but prior to the full operation of permanent HVAC systems, maintain 

as follows: 

1. Control moisture and humidity inside building by maintaining effective dry-in 

conditions. 

2. Remove materials that can not be completely restored to their manufactured 

moisture level within 48 hours. 

 

1.27 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

A. Remove temporary utilities, equipment, facilities, materials, prior to Final Application for 

Payment inspection. 

B. Remove underground installations to minimum depth of 2 foot.   Grade site as indicated 

on Drawings. 

C. Clean and repair damage caused by installation or use of temporary work. 

D. Restore existing and permanent facilities used during construction to original condition. 

Restore permanent facilities used during construction to specified condition. 
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PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION - Not Used 

END OF SECTION 
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SECTION 01 70 00 

EXECUTION AND CLOSEOUT REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

1) Closeout Procedures 

2) Protecting Installed Construction 

3) Project Record and As-Built Documents 

4) Product Warranties and Product Bonds 

5) Maintenance Service 

1.2 CLOSEOUT PROCEDURES 

B. Submit written certification that Construction Documents have been reviewed, Work has 

been inspected, and that Work is complete in accordance with Construction Documents 

and ready for Architect/Engineer's review. 

C. Provide submittals to County required by authorities having jurisdiction. 

D. Submit final Application for Payment identifying total adjusted Contract Sum, previous 

payments, and sum remaining due. 

E. County will occupy all of buildings and exhibit areas upon issuance of  Occupancy 

Permit. 

1.3 PROTECTING INSTALLED CONSTRUCTION 

B. Protect installed Work and provide special protection where specified in individual 

specification sections. 

C. Provide temporary and removable protection for installed products. Control activity in 

immediate work area to prevent damage. 

D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 

E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or 

movement of heavy objects, by protecting with durable sheet materials. 

F. Prohibit traffic or storage upon waterproofed or roofed surfaces. When traffic or activity 

is necessary, obtain recommendations for protection from waterproofing or roofing 

material manufacturer. 
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G. Prohibit traffic from landscaped areas. 

H. Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and 

pay for any damage to same resulting from insufficient or improper protection. 

I. Guard Light:  Contractor shall provide and maintain guard lights at all barricades, 

railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public 

walks or roads. 

1.4 PROJECT RECORD AND AS-BUILT DOCUMENTS 

B. Maintain on site one set of the following record documents; record actual revisions to the 

Work: 

1. Drawings. 

2. Specifications. 

3. Addenda. 

4. Change Orders and other modifications to the Contract. 

5. Reviewed Shop Drawings, Product Data, and Samples. 

6. Manufacturer's instruction for assembly, installation, and adjusting. 

C. Ensure entries are complete and accurate, enabling future reference by County. 

D. Store record documents separate from documents used for construction. 

E. Record information concurrent with construction progress, not less than weekly. 

F. Specifications: Legibly mark and record at each product section description of actual 

products installed, including the following: 

1. Manufacturer's name and product model and number. 

2. Product substitutions or alternates utilized. 

3. Changes made by Addenda and modifications. 

G. Record Drawings and Shop Drawings: Legibly mark each item to record actual 

construction including: 

1. Measured depths of foundations in relation to finish main floor datum. 

2. Measured horizontal and vertical locations of underground utilities and 

appurtenances, referenced to permanent surface improvements. 

3. Measured locations of internal utilities and appurtenances concealed in 

construction, referenced to visible and accessible features of the Work. 

4. Field changes of dimension and detail. 

5. Details not on original Contract drawings. 

H. Submit documents to Architect/Engineer with claim for final Application for Payment. 

I. Contractor-produced Drawings and Specifications shall remain property of Contractor 

whether Project for which they are made is executed or not.  Contractor shall furnish 

Architect / Engineer with original marked up redlines of drawings and specifications that 

shall include all Addendums, Change Orders, Construction Bulletins, on-site changes, 

field corrections, etc.  These are the project As-Built Drawings & Specifications.  Provide 
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one set of Drawings and Specifications and one set of Record Drawings in AutoCAD 

format and entire specification in Word 2000 (or lower) format on CD. 

J. Architect / Engineer shall update the original Construction Documents to include all 

Addendums & any other changes including those provided by the Contractor in the As-

Built Drawings & Specifications.  These updates are the project Record Drawings & 

Specifications.  All Record Drawings and Specifications shall be in AutoCAD format and 

Word 2000 (or lower) and provided by electronic file or CD to the County. 

K. Architect / Engineer shall furnish the Public Works Project Manager with Record 

Drawings as detailed in the Professional Services Agreement.  

1.5 PRODUCT WARRANTIES AND PRODUCT BONDS 

B. Obtain warranties and bonds executed in duplicate by responsible subcontractors, 

suppliers, and manufacturers, within ten days after completion of applicable item of 

work. 

C. Execute and assemble transferable warranty documents and bonds from subcontractors, 

suppliers, and manufacturers. 

D. Verify documents are in proper form, contain full information, and are notarized. 

E. Co-execute submittals when required. 

F. Include Table of Contents and assemble in three binder with durable plastic cover. 

G. Submit prior to final Application for Payment. 

H. Time Of Submittals: 

1. For equipment or component parts of equipment put into service during 

construction with County's permission, submit documents within tendays after 

acceptance. 

2. Make other submittals within ten days after Date of Substantial Completion, prior 

to final Application for Payment. 

3. For items of Work for which acceptance is delayed beyond Date of Substantial 

Completion, submit within ten days after acceptance, listing date of acceptance 

as beginning of warranty or bond period. 

1.6 MAINTENANCE SERVICE 

B. Furnish service and maintenance of components indicated in specification sections as 

required by warranty documents. 

C. Examine system components at frequency consistent with reliable operation. Clean, 

adjust, and lubricate as required. 
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D. Include systematic examination, adjustment, and lubrication of components. Repair or 

replace parts whenever required. Use parts produced by manufacturer of original 

component. 

E. Do not assign or transfer maintenance service to agent or Subcontractor without prior 

written consent of County 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION - Not Used 

END OF SECTION 



 

  Recycling 

Bid No. 313086  01508/01 74 19 - 1 

SECTION 01 74 19 

 

RECYCLING 

PART 1  

PART 2 GENERAL 

2.1 SUMMARY 

A. Section Includes: 

1. Waste Management Goals 

2. Waste Management Plan 

3. Reuse 

4. Recycling 

5. Materials Sorting and Storage On Site 

6. Lists of Recycling Facilities Processors and Haulers 

7. Waste Management Plan Form 

B. Related Sections: 

1. Section 01 00 00 - [Basic, General] Requirements 

2. Section 01 50 00 - Temporary Facilities and Controls 

3. Section 02 40 00 - Demolition & Structure Moving 

2.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result of this 

project be salvaged, reused or recycled in order to minimize impact of construction waste 

on landfills and to minimize expenditure of energy and cost in fabricating new materials.  

Additional information may be found in The Dane County Green Building Policy, 

Resolution 299, 1999-2000. 

B. Contractor shall develop, with assistance of Public Works Project Manager and Architect 

/ Engineer, Waste Management Plan (WMP) for this project.  Outlined in RECYCLING 

section of this specification are examples of materials that can be recycled or reused as 

well as recommendations for waste sorting methods. 

2.3 WASTE MANAGEMENT PLAN 

A. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will 

be submitted to Public Works Project Manager within fifteen (15) days of Notice to 

Proceed date.  Copy of blank WMP form is in this Section.  Submittal shall include cover 

letter and WMP form with: 

1. Information on: 

a. Types of waste materials produced as result of work performed on site; 

b. Estimated quantities of waste produced; 

c. Identification of materials with potential to be recycled or reused; 
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d. How materials will be recycled or reused; 

e. On-site storage and separation requirements (on site containers); 

f. Transportation methods; and 

g. Destinations. 

2.4 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials as 

possible.  Salvage should be investigated for materials not reusable on site. 

2.5 RECYCLING 

A. These materials can be recycled in Dane County area: 

1. Wood. 

2. Wood Pallets. 

3. Fluorescent Lamps. 

4. Foam Insulation & Packaging (extruded and expanded). 

5. PVC Plastic (pipe, siding, etc.). 

6. Asphalt & Concrete. 

7. Bricks & Masonry 

8. Corrugated Cardboard. 

9. Metal. 

10. Carpet Padding. 

11. Gypsum Drywall. 

12. Shingles. 

13. Barrels & Drums. 

14. Solvents. 

2.6 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials.  Number of 

containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 

containers to help facilitate recycling. 

2.7 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information 

for Dane County Recycling Markets.  Contractors can also contact Dane County’s 

Special Projects & Materials Manager at 608/266-4990, or local city, village, town 

recycling staff listed at site www.countyofdane.com/pwht/recycle/contacts.aspx.  

Statewide listings of recycling / reuse markets are available from UW Extension at 

www4.uwm.edu/shwec/wrmd/search.cfm. 

http://www.countyofdane.com/pwht/recycle/categories.aspx
http://www.countyofdane.com/pwht/recycle/contacts.aspx
http://www4.uwm.edu/shwec/wrmd/search.cfm
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2.8 WASTE MANAGEMENT PLAN FORM 

A. Contractor Information: 

Name:    

Address:    

   

Phone No.:    Recycling Coordinator:    

 

MATERIAL 

ESTIMATED 

QUANTITY 

DISPOSAL METHOD 

(CHECK ONE) 

RECYCLING / REUSE COMPANY 

OR DISPOSAL SITE 

Salvaged & 

reused building 

materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood Pallets    units 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Fluorescent 

Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Asphalt & 

Concrete 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Bricks & 

Masonry 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Corrugated 

Cardboard 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Gypsum / 

Drywall 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   



 

  Recycling 
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Shingles 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Barrels & Drums    units 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Solvents    gallons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

 

PART 3 PRODUCTS 

Not Used. 

PART 4 EXECUTION 

Not Used. 

END OF SECTION 
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