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APRIL 27, 2012 

ATTENTION ALL REQUEST FOR PROPOSAL (RFP) HOLDERS 

RFP NO. 312008 - ADDENDUM NO. 1 

CNG FUELING STATION 

 

 
PROPOSALS DUE:  THURSDAY , MAY 3, 2012, 2:00 PM.  DUE DATE AND  

TIME ARE NOT CHANGED BY THIS ADDENDUM. 
 

 
This Addendum is issued to modify, explain or clarify the original RFP and is hereby made a part 
of the RFP.  Please acknowledge this Addendum in your Proposal. 

PLEASE MAKE THE FOLLOWING CHANGES: 

 
1. BioCNG Priority over CNG 

The fueling station must use cleaned up landfill gas as its only fuel whenever vehicle fueling 
demand allows.  When the lower flow from the BioCNG cleanup skid is not enough to feed 
the CNG fueling station, based on fueling demand, the system must be able to begin using 
pipeline gas to create CNG at a faster rate.  Overall, the entire system should be able to 
produce a minimum combined 40GGE/hr of CNG when it is using landfill gas and pipeline 
natural gas as inlet gas to the CNG compressors. 

 
2. Grant Funding – wage rates 

As explaine din Specification Section 13210, paragraph 1.1.B, a portion of this project is 
being funded by the Wisconsin State Energy Office – CNG Infrastructure Challenge grant 
program.  This grant does not require Davis-Bacon wage rates, but successful Proposer will 
still have to comply with all State of Wisconsin regulations, including DWD wage rate 
regulations.    

 
3. Grant Funding – American-made products 

The grant contract states, “It is the sense of Congress that, to the extent practicable, all 
equipment and products purchased with funds made available under this award should be 
American-made.”  Therefore, Proposers should make every effort to source American-made 
products, but it is not an absolute requirement. 

 
4. Alternate Proposal Price – No fuel tracking system 

Any firm wishing to submit a pricing Proposal for the Base Proposal is required to also 
submit a pricing Proposal for the Alternate Proposal, as described in Paragraph F, Section 5 
of the Requested Services and Business Information. 
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5. Optional Proposal Price - Installation 
Submittal of a pricing Proposal for the system installation, as described in Paragraph F, 
Section 7 of the Requested Services and Business Information, is optional.  In other words, 
firms submitting a Base Proposal and Alternate Proposal are not required to submit an 
Optional Installation Proposal if they do not wish to.  In addition, Firms may submit an 
Optional Installation Pricing Proposal without submitting pricing for the Base Proposal or the 
Alternate Proposal. 
 
Dane County has staff and equipment on-site to off-load the CNG station.  Under the 
Optional Installation Proposal, contractor will be responsible for coordinating off-loading of 
CNG station, but Dane County staff will use County equipment to perform the actual off-
loading. 

 
6. Other Potential Cost Savings 

Within the Cost Savings section, Proposers may also list suggested changes that would 
increase the price of the system it the suggested changes would result in increased system 
functionality, efficiency, safety, or some other system benefit.  For each item listed, provide 
pricing, a detailed description of the change and how it will affect the performance of the 
system, and a detailed justification for the change. 

 
7. Inlet Gas from BioCNG Skid 

The bioCNG skid that cleans up the landfill gas will provide gas to the CNG station at 17.5-
20 scfm, depending on the landfill gas quality.  This equals approximately enough gas to 
produce 10 GGE of BioCNg per hour.  This skid is capable of supplying cleaned landfill gas 
at any pressure up to 100psi. 

 
8. Timeline and Payments 

Dane County anticipates a contract will be signed and a PO issued by June 14, 2012.  As part 
of the grant program, $150,000 must be spent on this project by June 30, 2012.  Therefore, 
successful Proposer should have an invoice ready on June 14, 2012 for $150,000.00 for a 
downpayment/mobilization/preparation of plans and submittals.  Additional payment terms 
can be negotiated, but Dane County will not pay for other components of the system unless 
the items are in successful Proposer’s possession, with proof of insurance and items tagged 
for Dane County. 
 
Dane County wishes to have construction completed in 2012.  Please indicate in your 
Proposal in this is not possible. 

 
9. Product Substitutions 

Where definite material is specified, it is not the intention to discriminate against “equal” 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall submit 
said materials specifications to Public Works Engineer for approval.  Identify any request for 
substitution and give reasons for substitution.   Public Works Engineer reserves right to 
approve or reject substitutions based on Specification requirements and intended use. 

 
Document each request with complete data substantiating compliance of proposed 
Substitution with Contract Documents. 
 
A request constitutes a representation that Contractor: 

1. Has investigated proposed product and determined that it meets or exceeds quality 
level of specified product. 
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2. Will provide same warranty for Substitution as for specified product. 
3. Will coordinate installation and make changes to other Work that may be required for 
the Work to be complete with no additional cost to Owner. 
4. Waives claims for additional costs or time extension that may subsequently become 
apparent. 

 
10. Product substitutions determined to be equal to those specified 

1. Specification Section 13210, paragraph 3.3.D ‐ GyroLok fittings are approved equal to 
SwageLok brand for ½” or smaller tubing. 

2. Specification Section 13210, paragraph 3.3.DE ‐ ASTMA 269/A213 steel tubing is 
approved equal. 

 
11. Concrete Pad Required 
 Specification Section 13210, paragraph 3.1.E 

Replace “asphalt” with “concrete”.   
 Successful Proposer is responsible for installing concrete pad as part of the Optional Price 

Proposal for Installation work. 
 
12. Planholders 

A list of planholders can be viewed online at 
https://www.countyofdane.com/login.aspx?ReturnUrl=/pwht/bid/logon.aspx.  After loging in 
to the website, click on the “Downloads” tab next to RFP 312008 to see a list of persons that 
have downloaded the RFP package. 

 
In addition, the following is a list of persons that attended the pre-bid meeting. 

Name Company Phone Number 
Chris Behrendt J.F. Ahern 920-907-5148 
John Nelson TV John and Son Inc 262-366-9732 
Jerry Schueller Acterra Group 608-568-3900 
Chuck Nelson Clean Energy 562-619-0019 
Dan Hicks ANGI Energy Systems 608-332-8947 
Bill Carpenter Walts Petroleum 715-551-0011 

 
13. Sheet 1 (Cornerstone Sheet 3) – Possible BioCNG system layout 

This sheet is for reference only.  This is a possible layout for the BioCNG system.  Proposing 
firm is welcome to suggest alternative layouts.  Note that the drawing shows an incorrect 
number of slow-fill pumps.  As described in the RFP, there will be a total of two slow fill 
pumps, which shall each be twin-hose dispensers 

 
14. Sheet 2 (Cornerstone Sheet 2) - Possible BioCNG system layout 

This sheet is for reference only.  This is another possible layout for the BioCNG system.  
Proposing firm is welcome to suggest alternative layouts.  Note that the drawing shows an 
incorrect number of slow-fill pumps.  As described in the RFP, there will be a total of two 
slow fill pumps, which shall each be twin-hose dispensers 

 
15. Sheet 3 (Graef Sheet C500) – Other Work By Others 

This sheet is for reference only.  As mentioned in the pre-bid meeting, Dane County has 
another construction project at this site that will be starting in June 2012.  That project 
involves the construction of an approximately 27,500 square foot waste transfer station and 
household hazardous waste building.  This drawing shows that work by others.  Successful 
Proposer on RFP 312008 must coordinate work with other contractors that will be on-site.  



 

Addendum No. 1 
RFP No.312008 - 4 - rev. 02/12 

Specific attention should be made to coordinating the site utilities, including natural gas to 
the site. 

 
 
If any additional information about this Addendum is needed, please contact John Welch at 
608/516-4154 or Welch@countyofdane.com. 
 
 
 
Enclosures: 

Sheets 1-3 
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