DANE COUNTY DEPARTMENT OF

WASTE & RENEWABLES
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

REQUEST FOR PROPOSALS NO. 319042
ENGINEERING DESIGN SERVICES FOR A
VERTICAL LANDFILL EXPANSION
DANE COUNTY LANDFILL SITE NO. 2
7102 U.S. HIGHWAY 12 & 18
MADISON, WISCONSIN

RFP NO. 319042

Due Date / Time: TUESDAY, JANUARY 28, 2020 /2:00 P.M. Location: WASTE & RENEWABLES OFFICE

FOR INFORMATION ON THIS REQUEST FOR PROPOSALS, PLEASE CONTACT:

ALLISON RATHSACK, PROJECT MANAGER
TELEPHONE NO.: 608/514-2319
FAX NO.: 608/267-1533
E-MAIL: RATHSACK.ALLISON@COUNTYOFDANE.COM



Department of Waste & Renewables 608/266-4018

John Welch, P.E. Joseph T. Parisi
Director County Executive

1919 Alliant Energy Center Way

Madison, Wisconsin 53713

Fax: 608/267-1533
www.countyofdane.com/pwht/public_works.aspx

DECEMBER 10, 2019

INVITATION FOR PROPOSALS

You are invited to submit a Proposal for RFP No. 319042 to provide professional engineering design services for
a proposed vertical landfill expansion at Dane County Landfill Site No. 2. The Proposals are due on or before
2:00 p.m., Tuesday, January 28, 2020. No performance bond is required for this project.

SPECIAL INSTRUCTIONS

Please provide the entire proposal package in these formats: one (1) unbound original hard copy, three (3) bound
hard copies and an electronic version on a USB flash drive or compact disk. Follow these instructions when
submitting your proposal:

1. Place the signed Signature Page on top as page 1.
2. Place the signed Fair Labor Practices Certification after the Signature Page as page 2.
3. Place the Proposal information after Fair Labor Practices Certification.
4. Clearly label your envelope containing your proposal in the lower left-hand corner as follows:
Proposal No. 319042
Engineering Design Services for a Vertical Landfill Expansion
January 28, 2020, 2:00 p.m.
5. Mail or deliver to:
Allison Rathsack, Project Manager
Dane County Department of Waste & Renewables
1919 Alliant Energy Center Way
Madison, Wisconsin 53713

If any additional information about this Request for Proposals is needed, please call Allison Rathsack at
608/514-2319 or send an email to Rathsack.Allison@countyofdane.com.

Sincerely,

Allison Rathsack

Project Manager

Enclosure:  Request for Proposals No. 319042 Package
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LEGAL NOTICE

REQUEST FOR PROPOSALS (RFP)

Dane County Dept. of Waste & Renewables, 1919 Alliant Energy Center Way, Madison, WI
53713, will receive sealed Proposals until:

2:00 P.M., TUESDAY, JANUARY 28, 2020
RFP NO. 319042
ENGINEERING DESIGN SERVICES FOR A
VERTICAL LANDFILL EXPANSION
DANE COUNTY LANDFILL SITE NO. 2
7102 U.S. HIGHWAY 12 & 18, MADISON, WI

Dane County is inviting Proposals for professional engineering design services for a proposed
vertical landfill expansion. Includes all work associated with the Initial Site Inspection, Initial
Site Report, Feasibility Report, and Plan of Operation. Only firms with capabilities, experience &
expertise with similar projects should obtain this RFP document & submit Proposals.

RFP document may be obtained after 2:00 p.m. on December 10, 2019 by downloading it
from bids-pwht.countyofdane.com. Please call Allison Rathsack, Project Manager, at 608/514-
2319, or our office at 608/266-4018, for any questions or additional information.

An informational site tour will be held Thursday, January 9, 2020 at 10:00 a.m. at Dane County
Landfill Site No. 2, starting at the Scale House. Interested firms are encouraged to attend this
optional tour.

PUBLISH: DECEMBER 10 & 17, 2019 - WISCONSIN STATE JOURNAL
DECEMBER 10 & 17, 2019 - THE DAILY REPORTER
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Department of Waste & Renewables 608/266-4018

John Welch, P.E. Joseph T. Parisi
Director County Executive

1919 Alliant Energy Center Way

Madison, Wisconsin 53713

Fax: 608/267-1533
www.countyofdane.com/pwht/public_works.aspx

PROPOSAL SIGNATURE PAGE

PROPOSAL NO. 319042
PROJECT: ENGINEERING DESIGN SERVICES FOR A VERTICAL LANDFILL EXPANSION
DANE COUNTY LANDFILL SITE NO. 2

The undersigned, submitting this Proposal, hereby agrees with all terms, conditions and requirements of the
above referenced Request for Proposals, and declares that the attached Proposal and pricing are in conformity
therewith.

SIGNATURE:

(Proposal is invalid without signature)

Print or Type Name: Date:

Title:

Company:

Address:

Telephone No.: Fax No.:

Email Address:

Contact Person:

Receipt of the following addenda and inclusion of their provisions in this Proposal is hereby acknowledged:

Addendum No(s). through

Dated

All Proposers are strongly encouraged to be a registered vendor with Dane County. Registering allows vendors
an opportunity to receive notifications for RFPs & RFBs issued by the County and provides the County with up-
to-date company contact information. Complete a new form or renewal online
at:danepurchasing.com/Account/Login?.
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REQUESTED SERVICES AND BUSINESS INFORMATION

1. GENERAL INFORMATION

A.

Dane County is inviting proposals for professional engineering design services for a proposed
vertical expansion at Dane County Landfill Site No. 2. The proposed vertical expansion will
be within the existing waste limits approved in 2014 (Figure 1). This Work will include
completion of an Initial Site Inspection, Initial Site Report, Feasibility Report, and Plan of
Operations for a proposed vertical expansion of Dane County Landfill Site No. 2. All Work
shall be submitted to Wisconsin Department of Natural Resources (WDNR) on behalf of
Dane County.

. History: Dane County landfill started operations in 1985 and has undergone two prior

expansions. The first expansion was completed in 1995 and the second expansion was done
in 2014. The proposed vertical expansion is within the limits of the 2014 expansion.

Design Considerations: The design shall account for the structural stability of the landfill,
organic stability plan, environmental concerns, and the stability of the existing waste and
liner. The existing landfill gas blowers are expected to have enough capacity to handle all
landfill gas from the vertical expansion without the need to add any additional blowers.
Selected Proposer shall verify capacity of the system and all existing conditions.

Relevant documents, outlined in Appendix A, are available at the Waste & Renewables
Office located at:

1919 Alliant Energy Center Way
Madison, WI 53713

All Proposer’s interested in reviewing the documents shall schedule a time with the Waste &
Renewables Project Manager. These documents will not be allowed to leave the office
during the proposal period and Dane County will not supply copies. The documents will be
made available to the awarded Proposer for use in completion of the Work.

GIS data is available using DCiMap (https://dcimapapps.countyofdane.com/dcmapviewer/).
Additional GIS information will be made available to the successful Proposer by Dane
County Land Information Office if necessary for completion of Work.

To be considered for this project, the Consultant must meet or exceed the following criteria:

1. Have at least one registered professional engineer & one registered professional geologist
as lead responsible members of the firm or project team.

2. Have been in business for a period of not less than five (5) years.

3. Must have been responsible for the design and permitting of at least three (3) projects
similar in scope and size of the Vertical Landfill Expansion project.

4. Consideration may be given to joint ventures consisting of two or more firms organized
for the purpose of furnishing professional services as a single entity, providing the
assignment of and provisions for continuity of the various responsibilities within the joint
venture are approved by the County, and further providing that either of the individual
firms constituting the joint venture meets the eligibility requirements listed above.
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2. SCOPE OF WORK

A. Project deliverables and specific tasks are detailed in the Dane County Contract.
B. General Requirements
1. The work requirements are grouped into four phases, to be completed sequentially:

a) Phase 1: Completion of Initial Site Inspection (ISI) Request per NR 509.04.

b) Phase 2: Completion of Initial Site Report (ISR) per NR 509.

c) Phase 3: Completion of Feasibility Report (FR) and Plan Set per NR 512.

d) Phase 4: Completion of Plan of Operation Report (POO) and Plan Set per NR
514.

2. WDNR Completeness

a) If WDNR determines any Phase of the Work is incomplete, Proposer is solely
responsible for preparing necessary documentation to satisfy WDNR
completeness requirements. Dane County will not reimburse for Work required
to address incompleteness.

3. WDNR Requested Additional Information

a) Proposer shall address additional requests for information from WDNR
following each Phase. Work will be done on a Time and Materials basis.

b) For budgetary purposes, proposal pricing shall include an allowance for this work
equal to 10% for each Phase of Work.

4. Base Fee

a) The Base Fees shall include all costs necessary to perform the work, including
but not limited to, meetings, data gathering, design, processing, subcontractors,
equipment and materials, reproducing and mailing submittals, and other work as
outlined in each Phase.

5. Document Submittals

a) Submittals to WDNR shall comply with NR 500.05.

b) All hard copies submitted to Dane County shall be accompanied with electronic
versions delivered on a USB flash drive or ShareFile. Electronic versions shall
include Microsoft Word, PDF, and any other files (AutoCAD, Microsoft Excel,
PowerPoint, etc.).

6. Meetings and Communications

a) Prepare monthly status reports including budget status (by major task), work
completed in past month, work planned for next month, and problems or issues to
be resolved.

b) Attend meetings described in each phase of the Work.

7. Provide schedule for completion of individual items under each phase of the Work.
8. Local Approval Assistance

a) Dane County will take the lead on all local approvals and negotiated agreements.
Proposer will be required to provide assistance with document and report
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preparation, as necessary. Work under this section will be done on a Time and
Materials basis. This will also include assistance with the City of Madison
zoning approvals.

b) For budgetary purposes, proposal pricing shall include an allowance for this work
equal to 15% for Phases 2 and 3.

9. Proposer shall furnish all labor, materials, equipment, and services necessary to complete
the given reports and perform the necessary tests required for the completion of the
reports and documentation.

10. Laboratory Certification

a) Contractor shall be aware that the WDNR requires that all water quality tests
specified in this RFP be conducted by a certified laboratory as defined in ss.
144.95(1)(b) Wisc. Stats.

11. Selected Proposer shall be the Engineer of Record, shall stamp, and be responsible for all
document and drawing submissions.

C. Phase 1 - Initial Site Inspection (ISI) Request

1. Includes completion of an Initial Site Inspection (ISI) request for submittal to WDNR.
The purpose of the ISI request is to evaluate compliance with the applicable locational
criteria and performance standards of ss. NR 504.04.

2. Required Meetings

a) Kickoff Meeting: This meeting will be used to discuss roles and responsibilities,
overall timeline, expectations, and additional permitting requirements (e.g. City
of Madison, air permitting, etc.).

3. Submittals:

a) Contents of ISI request shall follow NR 509.04(4).

b) Draft ISI request shall be submitted to Dane County for review. Assume one
week for each review iteration. Proposer to submit final ISI request to WDNR’s
field office, WDNR’s Bureau of Waste Management, and Dane County
personnel.

c) Proposer shall prepare renderings from three (3) different viewpoints to assist
with local approvals. Assume one (1) design iteration per viewpoint.

4. Timeline

a) Per NR 509.04(3), WDNR will conduct an inspection within 22 business days of
the ISI request. Within 22 business days after inspection, WDNR will give a
preliminary opinion and identify any additional studies or information required to
show compliance with applicable standards. Proposer will be required to attend
the inspection and prepare any follow-up information required by WDNR.

b) After WNDR has notified Dane County of preliminary opinion, the next Phase of
Work may commence (Initial Site Report), subject to Dane County’s approval.
Proposer may continue to the next Phase of Work, prior to Dane County’s
approval, at Proposer’s own risk.

5. Pricing
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a) Pricing for Phase 1 shall be a fixed fee for all Work related to ISI preparation and
submittal (Base Fee). In the Base Fee, provide costs for each rendering
viewpoint and iteration as a unit price.

D. Phase 2 - Initial Site Report (ISR)

1. Includes completion of an Initial Site Report (ISR) for submittal to WDNR. The ISR
shall incorporate additional information requested by WDNR from the ISI.

2. Required Meetings

a) Kickoff Meeting

b) 25% meeting

c) 50% meeting

d) 90% meeting

e) Assume two WDNR meetings and one Public meeting during this Phase.

3. Submittals

a) Preliminary Design: Proposer shall supply Dane County with a preliminary
design for the proposed vertical landfill expansion. Design shall include
drawings and text outlining:

i. Basic design concepts,
ii. Total added waste capacity,
iii. Footprint
iv. Final grades, and
v. Stormwater and surface water design elements.

b) Initial Site Report: Proposer shall prepare draft ISR per NR 509 and submit to
Dane County. Assume two weeks for each review iteration. Proposer to submit
final ISR to WDNR’s field office and Dane County personnel.

c) Proposer shall prepare renderings from three (3) different viewpoints to assist
with local approvals. Assume one (1) design iteration per viewpoint.

4. Timeline

a) Per NR 509.05(1), WDNR will determine completeness within 30 days of ISR
submittal.

b) IfISR is deemed complete, WDNR will notify Dane County if the proposed
vertical expansion has potential, limited potential, or little to no potential and
notify Dane County within 60 days after completeness determination.

c) After WNDR has notified Dane County of preliminary opinion, the next Phase of
Work may commence (Feasibility Report), subject to Dane County’s approval.
Proposer may continue to the next Phase of Work, prior to Dane County’s
approval, at Proposer’s own risk.

5. Pricing

a) Pricing for Phase 2 shall be a fixed fee for all Work related to ISR preparation
and submittal (Base Fee). Provide unit pricing for WDNR meetings and Public
meetings in the event more meetings are required than listed above. Also,
provide costs for each rendering viewpoint and iteration as a unit price.

b) For budgetary purposes include 10% allowance of Base Fee for additional
information requested by WDNR.
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c)

For budgetary purposes include 15% allowance of Base Fee for local approval
assistance.

E. Phase 3 - Feasibility Report (FR)

1. Includes completion of a Feasibility Report (FR) for submittal to WDNR. The FR shall
incorporate additional information requested by WDNR from the ISR.

Dane County does not anticipate a geotechnical analysis, as described in NR 512.09 and
NR 512.10, will be necessary given the quantity of existing geotechnical information
available. Proposer shall be responsible for drafting an Alternative Geotechnical
Investigation Program (AGIP) as described in NR 512.085, if necessary.

Dane County has an approved soil borrow site in the Town of Westport. Should the need
arise for approval of an additional borrow source, Dane County will be responsible for
that approval.

Proposer is responsible for requesting any applicable exemptions, if necessary, and shall
be included in the Base Fee for Phase 3.

2. Required Meetings

a)
b)
¢)
d)
e)

Kickoff Meeting

25% meeting

50% meeting

90% meeting

Assume two WDNR meetings and one Public meeting during this Phase.

3. Submittals

a)
b)

¢)
d)

AGTIP: Proposer shall compile existing information and evaluate for use in
feasibility investigation and prepare per NR 512.085.

Feasibility Report: Proposer shall prepare draft FR per NR 512 and submit to
Dane County. Assume two weeks for each review iteration. Proposer to submit
final FR to WDNR’s field office and Dane County personnel. Please note, FR
cannot be submitted until the Local Approval Application Prerequisite conditions
are met (Wis. Stat. 289.23).

Prepare and submit any applicable exemptions.

Proposer shall prepare renderings from three (3) different viewpoints to assist
with local approvals. Assume one (1) design iteration per viewpoint.

4. Timeline

a)
b)

Per NR 512.06(3), WDNR will determine completeness within 60 days of FR
submittal.

If FR is deemed completed, WDNR will publish a Class I public notice and issue
a preliminary determination if an environmental impact statement is required.
Based on prior permitting at the site, Dane County does not anticipate an
environmental impact statement being required.

After WDNR final determination, the next Phase of Work may commence (Plan
of Operations), subject to Dane County’s approval. Proposer may continue to the
next Phase of Work, prior to Dane County’s approval, at Proposer’s own risk.

Please note, the Plan of Operations (POO) and Plan Set can be submitted to
WDNR any time after FR has been submitted.
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5. Pricing

a) Pricing for Phase 3 shall be a fixed fee for all Work related to FR preparation and
submittal (Base Fee). Provide unit pricing for WDNR meetings and Public
meetings in the event more meetings are required than listed above. Also,
provide costs for each rendering viewpoint and iteration as a unit price.

b) Provide unit pricing for any required WDNR air permitting.

¢) For budgetary purposes include 10% allowance of Base Fee for additional
information requested by WDNR.

d) For budgetary purposes include 15% allowance of Base Fee for local approval
assistance.

F. Phase 4 - Plan of Operations (POO) and Plan Set
1. Includes completion of a Plan of Operations (POO) and Plan Set for submittal to WDNR.
2. Required Meetings

a) Kickoff Meeting

b) 25% meeting

c) 50% meeting

d) 90% meeting

e) Assume two WDNR meetings and one Public meeting during this Phase.

3. Submittals

a) Plan of Operations Report: Proposer shall prepare draft POO report per NR 514
and submit to Dane County. Dane County will return comments back within two
weeks of report submittal. Proposer to submit final POO report and Plan Set, two
weeks after Dane County returns comments, to WDNR’s field office and Dane
County personnel.

b) Plan Set: Proposer shall prepare draft Plan Set per NR 514 and submit to Dane
County. Dane County will return comments back within two weeks of submittal.
Proposer to submit final POO report and Plan Set, two weeks after Dane County
returns comments, to WDNR’s field office and Dane County personnel.

4. Timeline

a) Per NR 514.04(4), WDNR will determine completeness within 30 days of POO
and Plan Set submittal. If submitted with the FR, WDNR will determine
completeness within 30 days after FR is deemed complete.

b) WDNR will give approval or disapproval within 90 days of submitting the POO
and Plan Set. If POO and Plan Set are submitted simultaneously with the FR,
WDNR will give approval or disapproval within 60 days after favorable final
determination (whichever is later).

5. Pricing

a) Pricing for Phase 4 shall be a fixed fee for all Work related to POO and Plan Set
preparation and submittal (Base Bid). Provide unit pricing for WDNR meetings
and Public meetings in the event more meetings are required than listed above.

b) For budgetary purposes include 10% allowance of Base Bid for additional
information requested by WDNR.
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3. PROPOSAL CONTENT

A. Interested consultants are requested to submit the following information in their proposal, in
nine (9) distinct sections or divisions:

1. Signature Page, Fair Labor Practices Certification and Proposer’s cover letter.

2. Description of firm’s qualifications, related experience, organization and resources. This
description must pay specific attention to the planning and design of similar facilities.
Description must include:

a) Overview and history of firm.

b) Resumes describing the professional affiliations, educational and work
experiences for each of the key staff (including sub-contractors) that would be
assigned to this Work; these key staff shall retain project involvement and
oversight throughout the course of the Work.

c) Identify what location from which your firm will provide services.

3. List of at least three design and permitting projects completed by firm that are similar to
the one being proposed. Listing shall include for each project:

a) Brief description of the project including services provided (ISI, ISR, FR,
geotechnical analysis, etc.).

b) Detail the proposing company’s specific role(s) in the project.

c) Project references (name of the organization, contact person or responsible
official, address, telephone and fax numbers, e-mail address).

i. Selected organizations may be contacted to determine the quality of work
performed and personnel assigned to the project. The results of the
references may be provided to the evaluation team and used in scoring
the written proposals.

d) Description of project results.

e) Start and end dates of services.

f) Specific details of originally proposed project budget and time of completion and
final (actual) project budget and time of completion.

4. Description of planning and design techniques to be used in approaching the project.
Close attention will be paid to the consultant firm’s knowledge and understanding of:

a) Landfill design and screening options.

b) Landfill gas extraction systems.

c) State, federal, and local regulations, statues and codes related to landfill
implementation and solid waste disposal.

d) WDNR approval process.

e) WDNR air permit process.

f) City of Madison zoning.

g) Local negotiated agreement process.

5. List of staff that will be committed to the Work with their professional resumes and
identify professional geologist, professional engineer, and project manager. Actual
consultant project engineer / architect will be interviewed if firm is short-listed. Include
listing of other consultants who may participate in this project and their area of expertise.

6. Indicate staff availability and tentative timetable with project tasks for the Work,
including all project phases.
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7. List fees for services as outlined in each Phase of Work.

8. State clearly any limitations you wish to include in Dane County Contract and advise of
any conditions that you may have.

9. Indicate individual staff availability and tentative timetable (in the form of a Gantt chart)
for the project development and design phases, using a theoretical start date of April 1,
2020. Include listing of other consultants who will participate in this Work and their area
of expertise.

4. EVALUATION CRITERIA

A. Proposing consultants will be evaluated on the following criteria:

Project Experience and References 30%
Pricing / Cost Proposal 30%
Schedule 20%
Project Personnel & Staff Availability  20%

Total 100%

Evaluation criteria determines which Firm(s) may appear before an interview panel.

5. PRICING

A. Additional details about project phases, pricing & payments are detailed in the Dane County
Contract.

B. Pricing shall be submitted in the Proposals as outlined above.
6. SITE TOUR

A. An informational site tour will be held on Thursday, January 9, 2020 at 10:00 a.m. at Dane
County Landfill Site No. 2, starting at the Scale House. This cursory tour will go until
approximately 11:00 a.m.. Proposing companies are encouraged to attend this optional tour.

7. OWNER’S RESPONSIBILITY
A. Dane County will provide all available reports and documentation to selected A/E firm.
8. TIMETABLE

A. Listed below are specific and estimated dates and times of events related to this RFP. The
events with specific dates must be completed as indicated unless otherwise changed by Dane
County. In the event that Dane County finds it necessary to change any of the specific dates
and times in the calendar of events listed below, it will do so by issuing an addendum to this
RFP. There may or may not be a formal notification issued for changes in the estimated dates

and times.
DATE EVENT
December 10, 2019 RFP issued
January 9, 2020 - 10 a.m. Site tour
January 17, 2020 - 5:00 p.m. Written inquiries due
January 21, 2020 Latest addendum (if necessary)
January 28, 2020 - 2:00 p.m. Proposals due
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Week of February 3, 2020 (estimated) Oral presentations / interviews for invited
proposing companies

February 18, 2020 (estimated) Notification of intent to award sent out

April 1, 2020 (estimated) Start Date

9. ADDITIONAL INFORMATION

A.

Dane County Department of Waste & Renewables, 1919 Alliant Energy Center Way,
Madison, Wisconsin 53713, will receive your Proposal.

. Information regarding this project may be obtained from Allison Rathsack, Waste &

Renewables Project Manager, 608/514-2319, Rathsack.Allison@countyofdane.com.

Since RFP documents are obtained from the Dane County web site, proposing company is
responsible to check back there regularly for Addenda.

All Proposals must be submitted by 2:00 p.m., Tuesday, January 28, 2020.
Dane County reserves the right to accept or reject any Proposal submitted.

Information submitted by consultants will be reviewed and candidates may be scheduled to
appear before an interview panel. Those appearing for an interview shall be prepared to
discuss their approach for the design of this work, methodology, project team, a timetable, the
basis of their fee schedule and answer questions from our staff.

The Contract is for all Phases of Work, as outlined. Completion of Phase 1 does not obligate
Dane County to proceed with Proposer to later phases. Dane County may terminate this
Agreement at completion of Phase 1. This also applies to the completion of remaining
Phases. Adherence to the Schedule will be one component of Dane County’s decision in
whether to continue with the Work or terminate the contract.

Dane County reserves the right to negotiate an Agreement after the successful firm is
selected. Selection will be based only on the proposal submitted and subsequent interviews.
Therefore, the proposals must be complete. Submission of a proposal shall constitute a valid
offer, which may be accepted by the County for a period of ninety (90) calendar days
following the proposal due date.

All costs of proposal development are to be borne by the Proposer. Dane County will not
reimburse any Proposer for costs incurred in responding to this RFP or for the costs incurred
during any subsequent negotiations.

Dane County is an Equal Opportunity Employer.
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FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.09 is as follows:

(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The Controller shall investigate any such finding and make a recommendation to the
committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your

proposal, bid or application.

Include this completed Certification with your bid, application or proposal.
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DANE COUNTY CONTRACT #

# of Pages Including Schedules:
Expiration Date:
Authority: Res. # , 19-20
Department: Waste & Renewables
Maximum Cost:
Registered Agent:
Registered Agent Address:

THIS AGREEMENT, made and entered into, by and between the County of Dane (hereafter referred to
as "COUNTY") and (hereafter, "PROVIDER"),

WITNESSETH:

WHEREAS COUNTY, whose address is , desires to purchase services from PROVIDER for the
purpose of ; and
WHEREAS PROVIDER, whose address is , is able and willing to provide such services;

NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the parties
hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party for itself,
COUNTY and PROVIDER do agree as follows:

l. TERM:
The term of this Agreement shall commence as of the date by which all parties have executed
this Agreement and shall end as of the EXPIRATION DATE set forth on page 1 hereof, unless
sooner agreed to in writing by the parties. PROVIDER shall complete its obligations under this
Agreement not later than the EXPIRATION DATE. Upon failure of PROVIDER to complete its
obligation set forth herein by the EXPIRATION DATE, COUNTY may invoke the penalties, if any,
set forth in this document and its attachments.

I. SERVICES:
A. PROVIDER agrees to provide the services detailed in the bid specifications, if any; the
request for proposals (RFP) and PROVIDER's response thereto, if any; and on the
attached Schedule A, which is fully incorporated herein by reference. In the event of a
conflict between or among the bid specifications, the RFP or responses thereto, or the
terms of Schedule A or any of them, it is agreed that the terms of Schedule A, to the
extent of any conflict, are controlling.

B. PROVIDER shall commence, carry on and complete its obligations under this Agreement
with all deliberate speed and in a sound, economical and efficient manner, in accordance
with this Agreement and all applicable laws. In providing services under this Agreement,
PROVIDER agrees to cooperate with the various departments, agencies, employees and
officers of COUNTY.
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C. PROVIDER agrees to secure at PROVIDER's own expense all personnel necessary to
carry out PROVIDER's obligations under this Agreement. Such personnel shall not be
deemed to be employees of COUNTY nor shall they or any of them have or be deemed
to have any direct contractual relationship with COUNTY.

ASSIGNMENT/TRANSFER:

PROVIDER shall neither assign nor transfer any interest or obligation in this Agreement, without
the prior written consent of COUNTY unless otherwise provided herein, provided that claims for
money due or to become due PROVIDER from COUNTY under this Agreement may be assigned
to a bank, trust company or other financial institution without such approval if and only if the
instrument of assignment contains a provision substantially to the effect that it is agreed that the
right of the assignee in and to any moneys due or to become due to PROVIDER shall be subject
to prior claims of all persons, firms and corporations for services rendered or materials supplied
for the performance of the work called for in this Agreement. PROVIDER shall promptly provide
notice of any such assignment or transfer to COUNTY.

TERMINATION:

A. Failure of PROVIDER to fulfill any of its obligations under this Agreement in a timely
manner, or violation by PROVIDER of any of the covenants or stipulations of this
Agreement, shall constitute grounds for COUNTY to terminate this Agreement by giving a
thirty (30) day written notice to PROVIDER.

B. The following shall constitute grounds for immediate termination:

1. violation by PROVIDER of any State, Federal or local law, or failure by
PROVIDER to comply with any applicable States and Federal service standards,
as expressed by applicable statutes, rules and regulations.

2. failure by PROVIDER to carry applicable licenses or certifications as required by
law.
3. failure of PROVIDER to comply with reporting requirements contained herein.
4. inability of PROVIDER to perform the work provided for herein.
C. Failure of the Dane County Board of Supervisors or the State or Federal Governments to

appropriate sufficient funds to carry out COUNTY’s obligations hereunder, shall result in
automatic termination of this Agreement as of the date funds are no longer available,
without notice.

D. In the event COUNTY terminates this Agreement as provided herein, all finished and
unfinished documents, services, papers, data, products, and the like prepared, produced
or made by PROVIDER under this Agreement shall at the option of COUNTY become the
property of COUNTY, and PROVIDER shall be entitled to receive just and equitable
compensation, subject to any penalty, for any satisfactory work completed on such
documents, services, papers, data, products or the like. Notwithstanding the above,
PROVIDER shall not be relieved of liability to COUNTY for damages sustained by
COUNTY by virtue of any breach of this Agreement by PROVIDER, and COUNTY may
withhold any payments to PROVIDER for the purpose of offset.

PAYMENT:

COUNTY agrees to make such payments for services rendered under this Agreement as and in
the manner specified herein and in the attached Schedule B, which is fully incorporated herein by
reference. Notwithstanding any language to the contrary in this Agreement or its attachments,
COUNTY shall never be required to pay more than the sum set forth on page 1 of this Agreement
under the heading MAXIMUM COST, for all services rendered by PROVIDER under this
Agreement.
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VI.

VII.

VIII.

REPORTS:

PROVIDER agrees to make such reports as are required in the attached Schedule C, which is
fully incorporated herein by reference. With respect to such reports it is expressly understood
that time is of the essence and that the failure of PROVIDER to comply with the time limits set
forth in said Schedule C shall result in the penalties set forth herein.

DELIVERY OF NOTICE:

Notices, bills, invoices and reports required by this Agreement shall be deemed delivered as of
the date of postmark if deposited in a United States mailbox, first class postage attached,
addressed to a party's address as set forth above. It shall be the duty of a party changing its
address to notify the other party in writing within a reasonable time.

INSURANCE:

A. PROVIDER shall indemnify, hold harmless and defend COUNTY, its boards,
commissions, agencies, officers, employees and representatives against any and all
liability, loss (including, but not limited to, property damage, bodily injury and loss of life),
damages, costs or expenses which COUNTY, its officers, employees, agencies, boards,
commissions and representatives may sustain, incur or be required to pay by reason of
PROVIDER’s furnishing the services or goods required to be provided under this
Agreement, provided, however, that the provisions of this paragraph shall not apply to
liabilities, losses, charges, costs, or expenses caused by or resulting from the acts or
omissions of COUNTY, its agencies, boards, commissions, officers, employees or
representatives. The obligations of PROVIDER under this paragraph shall survive the
expiration or termination of this Agreement.

B. In order to protect itself and COUNTY, its officers, boards, commissions, agencies,
agents, volunteers, employees and representatives under the indemnity provisions of the
subparagraph above, PROVIDER shall, at PROVIDER'’s own expense, obtain and at all
times during the term of this Agreement keep in full force and effect the insurance
coverages, limits, and endorsements listed below. When obtaining required insurance
under this Agreement and otherwise, PROVIDER agrees to preserve COUNTY’s
subrogation rights in all such matters that may arise that are covered by PROVIDER'’s
insurance. Neither these requirements nor the COUNTY’s review or acceptance of
PROVIDER's certificates of insurance is intended to limit or qualify the liabilities or
obligations assumed by the PROVIDER under this Agreement. The County expressly
reserves the right to require higher or lower insurance limits where County deems
necessary.

Commercial General Liability.

PROVIDER agrees to maintain Commercial General Liability insurance at a limit of not
less than $1,000,000 per occurrence. Coverage shall include, but not be limited to,
Bodily Injury and Property Damage to Third Parties, Contractual Liability, Personal Injury
and Advertising Injury Liability, Premises-Operations, Independent PROVIDERSs and
Subcontractors, and Fire Legal Liability. The policy shall not exclude Explosion,
Collapse, and Underground Property Damage Liability Coverage. The policy shall list
DANE COUNTY as an Additional Insured.

Commercial/Business Automobile Liability.

PROVIDER agrees to maintain Commercial/Business Automobile Liability insurance at a
limit of not less than $1,000,000 Each Occurrence. PROVIDER further agrees coverage
shall include liability for Owned, Non-Owned & Hired automobiles. In the event
PROVIDER does not own automobiles, PROVIDER agrees to maintain coverage for
Hired & Non-Owned Auto Liability, which may be satisfied by way of endorsement to the
Commercial General Liability policy or separate Business Auto Liability policy.

Environmental Impairment (Pollution) Liability

PROVIDER agrees to maintain Environmental Impairment (Pollution) Liability insurance
at a limit of not less than $1,000,000 per occurrence for bodily injury, property damage,
and environmental cleanup costs caused by pollution conditions, both sudden and non-
sudden. This requirement can be satisfied by either a separate environmental liability
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policy or through a modification to the Commercial General Liability policy. Evidence of
either must be provided.

Workers’ Compensation.
PROVIDER agrees to maintain Workers Compensation insurance at Wisconsin statutory
limits.

Umbrella or Excess Liability.

PROVIDER may satisfy the minimum liability limits required above for Commercial
General Liability and Business Auto Liability under an Umbrella or Excess Liability policy.
There is no minimum Per Occurrence limit of liability under the Umbrella or Excess
Liability; however, the Annual Aggregate limit shall not be less than the highest “Each
Occurrence” limit for the Commercial General Liability and Business Auto Liability.
PROVIDER agrees to list DANE COUNTY as an “Additional Insured” on its Umbrella or
Excess Liability policy.

Upon execution of this Agreement, PROVIDER shall furnish COUNTY with a Certificate
of Insurance listing COUNTY as an additional insured and, upon request, certified copies
of the required insurance policies. If PROVIDER's insurance is underwritten on a Claims-
Made basis, the Retroactive Date shall be prior to or coincide with the date of this
Agreement, the Certificate of Insurance shall state that professional malpractice or errors
and omissions coverage, if the services being provided are professional services
coverage is Claims-Made and indicate the Retroactive Date, PROVIDER shall maintain
coverage for the duration of this Agreement and for six (6) years following the completion
of this Agreement. PROVIDER shall furnish COUNTY, annually on the policy renewal
date, a Certificate of Insurance as evidence of coverage. It is further agreed that
PROVIDER shall furnish the COUNTY with a 30-day notice of aggregate erosion, in
advance of the Retroactive Date, cancellation, or renewal. It is also agreed that on
Claims-Made policies, either PROVIDER or COUNTY may invoke the tail option on
behalf of the other party and that the Extended Reporting Period premium shall be paid
by PROVIDER. In the event any action, suit or other proceeding is brought against
COUNTY upon any matter herein indemnified against, COUNTY shall give reasonable
notice thereof to PROVIDER and shall cooperate with PROVIDER's attorneys in the
defense of the action, suit or other proceeding. PROVIDER shall furnish evidence of
adequate Worker's Compensation Insurance. In case of any sublet of work under this
Agreement, PROVIDER shall furnish evidence that each and every subcontractor has in
force and effect insurance policies providing coverage identical to that required of
PROVIDER. In case of any sublet of work under this Agreement, PROVIDER shall
furnish evidence that each and every subcontractor has in force and effect insurance
policies providing coverage identical to that required of PROVIDER.

The parties do hereby expressly agree that COUNTY, acting at its sole option and
through its Risk Manager, may waive any and all requirements contained in this
Agreement, such waiver to be in writing only. Such waiver may include or be limited to a
reduction in the amount of coverage required above. The extent of waiver shall be
determined solely by COUNTY's Risk Manager taking into account the nature of the work
and other factors relevant to COUNTY's exposure, if any, under this Agreement.

NO WAIVER BY PAYMENT OR ACCEPTANCE:

In no event shall the making of any payment or acceptance of any service or product required by
this Agreement constitute or be construed as a waiver by COUNTY of any breach of the
covenants of this Agreement or a waiver of any default of PROVIDER and the making of any
such payment or acceptance of any such service or product by COUNTY while any such default
or breach shall exist shall in no way impair or prejudice the right of COUNTY with respect to
recovery of damages or other remedy as a result of such breach or default.

NON-DISCRIMINATION:

During the term of this Agreement, PROVIDER agrees not to discriminate on the basis of age,

race, ethnicity, religion, color, gender, disability, marital status, sexual orientation, national origin,

cultural differences, ancestry, physical appearance, arrest record or conviction record, military
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participation or membership in the national guard, state defense force or any other reserve
component of the military forces of the United States, or political beliefs against any person,
whether a recipient of services (actual or potential) or an employee or applicant for employment.
Such equal opportunity shall include but not be limited to the following: employment, upgrading,
demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, and any
other form of compensation or level of service(s). PROVIDER agrees to post in conspicuous
places, available to all employees, service recipients and applicants for employment and
services, notices setting forth the provisions of this paragraph. The listing of prohibited bases for
discrimination shall not be construed to amend in any fashion state or federal law setting forth
additional bases, and exceptions shall be permitted only to the extent allowable in state or federal

law.

XI. CIVIL RIGHTS COMPLIANCE:

A.
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If PROVIDER has 20 or more employees and receives $20,000 in annual contracts with
COUNTY, the PROVIDER shall submit to COUNTY a current Civil Rights Compliance
Plan (CRC) for Meeting Equal Opportunity Requirements under Title VI of the Civil Rights
Act of 1964, Section 504 of the Rehabilitation Act of 1973, Title VI and XVI of the Public
Service Health Act, the Age Discrimination Act of 1975, the Omnibus Budget
Reconciliation Act of 1981 and Americans with Disabilities Act (ADA) of 1990.
PROVIDER shall also file an Affirmative Action (AA) Plan with COUNTY in accordance
with the requirements of chapter 19 of the Dane County Code of Ordinances.
PROVIDER shall submit a copy of its discrimination complaint form with its CRC/AA Plan.
The CRC/AA Plan must be submitted prior to the effective date of this Agreement and
failure to do so by said date shall constitute grounds for immediate termination of this
Agreement by COUNTY. If an approved plan has been received during the previous
CALENDAR year, a plan update is acceptable. The plan may cover a two-year period.
Providers who have less than twenty employees, but who receive more than $20,000
from the COUNTY in annual contracts, may be required to submit a CRC Action Plan to
correct any problems discovered as the result of a complaint investigation or other Civil
Rights Compliance monitoring efforts set forth herein below. If PROVIDER submits a
CRC/AA Plan to a Department of Workforce Development Division or to a Department of
Health and Family Services Division that covers the services purchased by COUNTY, a
verification of acceptance by the State of PROVIDER’s Plan is sufficient.

PROVIDER agrees to comply with the COUNTY's civil rights compliance policies and
procedures. PROVIDER agrees to comply with civil rights monitoring reviews performed
by the COUNTY, including the examination of records and relevant files maintained by
the PROVIDER. PROVIDER agrees to furnish all information and reports required by the
COUNTY as they relate to affirmative action and non-discrimination. PROVIDER further
agrees to cooperate with COUNTY in developing, implementing, and monitoring
corrective action plans that result from any reviews.

PROVIDER shall post the Equal Opportunity Policy, the name of PROVIDER'’s
designated Equal Opportunity Coordinator and the discrimination complaint process in
conspicuous places available to applicants and clients of services, applicants for
employment and employees. The complaint process will be according to COUNTY's
policies and procedures and made available in languages and formats understandable to
applicants, clients and employees. PROVIDER shall supply to COUNTY’s Contract
Compliance Officer upon request a summary document of all client complaints related to
perceived discrimination in service delivery. These documents shall include names of the
involved persons, nature of the complaints, and a description of any attempts made to
achieve complaint resolution.

PROVIDER shall provide copies of all announcements of new employment opportunities
to COUNTY'’s Contract Compliance Officer when such announcements are issued.

If PROVIDER is a government entity having its own compliance plan, PROVIDER'’S plan
shall govern PROVIDER's activities.



XIl. COMPLIANCE WITH FAIR LABOR STANDARDS:

A.

Reporting of Adverse Findings. During the term of this Agreement, PROVIDER shall
report to the County Contract Compliance Officer, within ten (10) days, any allegations
to, or findings by the National Labor Relations Board (NLRB) or Wisconsin Employment
Relations commission (WERC) that PROVIDER has violated a statute or regulation
regarding labor standards or relations,. If an investigation by the Contract Compliance
Officer results in a final determination that the matter adversely affects PROVIDER’S
responsibilities under this Agreement, and which recommends termination, suspension or
cancellation of this agreement, the County may take such action.

Appeal Process. PROVIDER may appeal any adverse finding by the Contract
Compliance Officer as set forth in Dane County Ordinances Sec. 25.08(20)(c) through

(e).

Notice Requirement. PROVIDER shall post the following statement in a prominent place
visible to employees: “As a condition of receiving and maintaining a contract with Dane
County, this employer shall comply with federal, state and all other applicable laws
prohibiting retaliation for union organizing.”

X1, MISCELLANEOUS:

A.
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Registered Agent. PROVIDER warrants that it has complied with all necessary
requirements to do business in the State of Wisconsin, that the persons executing this
Agreement on its behalf are authorized to do so, and, if a corporation, that the name and
address of PROVIDER's registered agent is as set forth opposite the heading
REGISTERED AGENT on page 1 of this Agreement. PROVIDER shall notify COUNTY
immediately, in writing, of any change in its registered agent, his or her address, and
PROVIDER's legal status. For a partnership, the term 'registered agent' shall mean a
general partner.

Controlling Law and Venue. It is expressly understood and agreed to by the parties
hereto that in the event of any disagreement or controversy between the parties,
Wisconsin law shall be controlling. Venue for any legal proceedings shall be in the Dane
County Circuit Court.

Limitation Of Agreement. This Agreement is intended to be an agreement solely
between the parties hereto and for their benefit only. No part of this Agreement shall be
construed to add to, supplement, amend, abridge or repeal existing duties, rights,
benefits or privileges of any third party or parties, including but not limited to employees
of either of the parties.

Entire Agreement. The entire agreement of the parties is contained herein and this
Agreement supersedes any and all oral agreements and negotiations between the parties
relating to the subject matter hereof. The parties expressly agree that this Agreement
shall not be amended in any fashion except in writing, executed by both parties.

Counterparts. The parties may evidence their agreement to the foregoing upon one or
several counterparts of this instrument, which together shall constitute a single
instrument.



IN WITNESS WHEREOF, COUNTY and PROVIDER, by their respective authorized
agents, have caused this Agreement and its Schedules to be executed, effective as of
the date by which all parties hereto have affixed their respective signatures, as indicated

below.

FOR PROVIDER:

Date Signed
Date Signed
* ok k
FOR COUNTY:
Joseph T. Parisi, Dane County Executive Date Signed
Date Signed

Scott McDonell, Dane County Clerk
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SCHEDULE A
Scope of Services

1. Pursuant paragraph #1 of the attached AGREEMENT, the PROVIDER shall
provide the following services:

a. General Requirements

Vi.

Vii.

viii.
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The work requirements are grouped into four phases, to be
completed sequentially:
1. Phase 1: Completion of Initial Site Inspection (ISI) Request
per NR 509.04.
2. Phase 2: Completion of Initial Site Report (ISR) per NR 5009.
3. Phase 3: Completion of Feasibility Report (FR) and Plan Set
per NR 512.
4. Phase 4: Completion of Plan of Operation Report (POO) and
Plan Set per NR 514.

. WDNR Completeness

1. If WDNR determines any Phase of the Work is incomplete,
PROVIDER is solely responsible for preparing necessary
documentation to satisfy WDNR completeness
requirements. Dane County will not reimburse for Work
required to address incompleteness.

WDNR Requested Additional Information

1. PROVIDER shall address additional requests for information
from WDNR following each Phase. Work will be done on a
Time and Materials basis.

Base Fee

1. The Base Fees shall include all costs necessary to perform
the work, including but not limited to, meetings, data
gathering, design, processing, subcontractors, equipment
and materials, reproducing and mailing submittals, and other
work as outlined in each Phase.

Document Submittals

1. Submittals to WDNR shall comply with NR 500.05.

2. All hard copies submitted to Dane County shall be
accompanied with electronic versions delivered on a USB
flash drive or ShareFile. Electronic versions shall include
Microsoft Word, PDF, and any other files (AutoCAD,
Microsoft Excel, PowerPoint, etc.).

Meetings and Communications

1. Prepare monthly status reports including budget status (by
major task), work completed in past month, work planned for
next month, and problems or issues to be resolved.

2. Attend meetings described in each phase of the Work.
Provide schedule for completion of individual items under each
phase of the Work.

Local Approval Assistance

1. Dane County will take the lead on all local approvals and

negotiated agreements. PROVIDER will be required to



iX.

Xl.

provide assistance with document and report preparation, as
necessary. Work under this section will be done on a Time
and Materials basis. This will also include assistance with
the City of Madison zoning approvals.
PROVIDER shall furnish all labor, materials, equipment, and
services necessary to complete the given reports and perform the
necessary tests required for the completion of the reports and
documentation.
Laboratory Certification
1. Contractor shall be aware that the WDNR requires that all
water quality tests specified in this RFP be conducted by a
certified laboratory as defined in ss. 144.95(1)(b) Wisc.
Stats.
Selected PROVIDER shall be the Engineer of Record, shall stamp,
and be responsible for all document and drawing submissions.

b. Phase 1. Initial Site Inspection Request
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Includes completion of an Initial Site Inspection (ISI) request for
submittal to WDNR. The purpose of the ISI request is to evaluate
compliance with the applicable locational criteria and performance
standards of ss. NR 504.04.

Required Meetings

1. Kickoff Meeting: This meeting will be used to discuss roles
and responsibilities, overall timeline, expectations, and
additional permitting requirements (e.g. City of Madison, air
permitting, etc.).

Submittals:

1. Contents of ISI request shall follow NR 509.04(4).

2. Draft ISI request shall be submitted to Dane County for
review. Assume one week for each review iteration.
PROVIDER to submit final ISI request to WDNR's field
office, WDNR’s Bureau of Waste Management, and Dane
County personnel.

3. PROVIDER shall prepare renderings from three (3) different
viewpoints to assist with local approvals. Assume one (1)
design iteration per viewpoint.

iv. Timeline

1. Per NR 509.04(3), WDNR will conduct an inspection within
22 business days of the ISI request. Within 22 business
days after inspection, WDNR will give a preliminary opinion
and identify any additional studies or information required to
show compliance with applicable standards. PROVIDER wiill
be required to attend the inspection and prepare any follow-
up information required by WDNR.

2. After WNDR has notified Dane County of preliminary
opinion, the next Phase of Work may commence (Initial Site
Report), subject to Dane County’s approval. PROVIDER
may continue to the next Phase of Work, prior to Dane
County’s approval, at PROVIDER’s own risk.



C.

d.
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Phase 2. Initial Site Report
I. Includes completion of an Initial Site Report (ISR) for submittal to
WDNR. The ISR shall incorporate additional information requested
by WDNR from the ISI.
ii. Required Meetings
Kickoff Meeting
25% meeting
50% meeting
90% meeting
Assume two WDNR meetings and one Public meeting during
this Phase.
li. Submittals

1. Preliminary Design: PROVIDER shall supply Dane County
with a preliminary design for the proposed vertical landfill
expansion. Design shall include drawings and text outlining:

a) Basic design concepts,

b) Total added waste capacity,

c) Footprint

d) Final grades, and

e) Stormwater and surface water design elements.

2. Initial Site Report: PROVIDER shall prepare draft ISR per
NR 509 and submit to Dane County. Assume two weeks for
each review iteration. PROVIDER to submit final ISR to
WDNR'’s field office and Dane County personnel.

3. PROVIDER shall prepare renderings from three (3) different
viewpoints to assist with local approvals. Assume one (1)
design iteration per viewpoint.

iv. Timeline

1. Per NR 509.05(1), WDNR will determine completeness
within 30 days of ISR submittal.

2. If ISR is deemed complete, WDNR will notify Dane County if
the proposed vertical expansion has potential, limited
potential, or little to no potential and notify Dane County
within 60 days after completeness determination.

3. After WNDR has notified Dane County of preliminary
opinion, the next Phase of Work may commence (Feasibility
Report), subject to Dane County’s approval. PROVIDER
may continue to the next Phase of Work, prior to Dane
County’s approval, at PROVIDER’s own risk.

agrwnE

Phase 3. Feasibility Report

I. Includes completion of a Feasibility Report (FR) for submittal to
WDNR. The FR shall incorporate additional information requested
by WDNR from the ISR.

ii. Dane County does not anticipate a geotechnical analysis, as
described in NR 512.09 and NR 512.10, will be necessary given the
guantity of existing geotechnical information available. PROVIDER
shall be responsible for drafting an Alternative Geotechnical
Investigation Program (AGIP) as described in NR 512.085, if
necessary.



iii. Dane County has an approved soil borrow site in the Town of
Westport. Should the need arise for approval of an additional
borrow source, Dane County will be responsible for that approval.

iv. PROVIDER is responsible for requesting any applicable
exemptions, if necessary, and shall be included in the Base Fee for
Phase 3.

v. Required Meetings

Kickoff Meeting

25% meeting

50% meeting

90% meeting

Assume two WDNR meetings and one Public meeting during

this Phase.

vi. Submittals

1. AGIP: PROVIDER shall compile existing information and
evaluate for use in feasibility investigation and prepare per
NR 512.085.

2. Feasibility Report: PROVIDER shall prepare draft FR per NR
512 and submit to Dane County. Assume two weeks for
each review iteration. PROVIDER to submit final FR to
WDNR’s field office and Dane County personnel. Please
note, FR cannot be submitted until the Local Approval
Application Prerequisite conditions are met (Wis. Stat.
289.23).

3. Prepare and submit any applicable exemptions.

4. PROVIDER shall prepare renderings from three (3) different
viewpoints to assist with local approvals. Assume one (1)
design iteration per viewpoint.

vii. Timeline

1. Per NR 512.06(3), WDNR will determine completeness
within 60 days of FR submittal.

2. If FR is deemed completed, WDNR will publish a Class |
public notice and issue a preliminary determination if an
environmental impact statement is required. Based on prior
permitting at the site, Dane County does not anticipate an
environmental impact statement being required.

3. After WDNR final determination, the next Phase of Work
may commence (Plan of Operations), subject to Dane
County’s approval. PROVIDER may continue to the next
Phase of Work, prior to Dane County’s approval, at
PROVIDER'’s own risk.

arwnE

Please note, the Plan of Operations (POO) and Plan Set
can be submitted to WDNR any time after FR has been
submitted.

e. Phase 4. Plan of Operations
I. Includes completion of a Plan of Operations (POO) and Plan Set for
submittal to WDNR.
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Required Meetings

agrwnbE

Kickoff Meeting

25% meeting

50% meeting

90% meeting

Assume two WDNR meetings and one Public meeting during
this Phase.

Submittals

1.

Plan of Operations Report: PROVIDER shall prepare draft
POO report per NR 514 and submit to Dane County. Dane
County will return comments back within two weeks of report
submittal. PROVIDER to submit final POO report and Plan
Set, two weeks after Dane County returns comments, to
WDNR'’s field office and Dane County personnel.

Plan Set: PROVIDER shall prepare draft Plan Set per NR
514 and submit to Dane County. Dane County will return
comments back within two weeks of submittal. PROVIDER
to submit final POO report and Plan Set, two weeks after
Dane County returns comments, to WDNR's field office and
Dane County personnel.

iv. Timeline
1.

Per NR 514.04(4), WDNR will determine completeness
within 30 days of POO and Plan Set submittal. If submitted
with the FR, WDNR will determine completeness within 30
days after FR is deemed complete.

. WDNR will give approval or disapproval within 90 days of

submitting the POO and Plan Set. If POO and Plan Set are
submitted simultaneously with the FR, WDNR will give
approval or disapproval within 60 days after favorable final
determination (whichever is later).

2. In accomplishing the objectives of I. above, the PROVIDER is to adhere to the
concepts and provisions of its proposal dated [date].

3. COUNTY personnel shall cooperate with the PROVIDER and its agents in the
performance of the PROVIDER'’S obligations hereunder.
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SCHEDULE B
Pricing Structure and Payment

1. Fixed Fees
PROVIDER shall be paid on the basis of work completed, when completed at the
following rates:

a.

For the completion of Schedule “A” para |.b., titled the Initial Site
Inspection, the Base Fee of $] ]. Payments shall be made at
completion of each milestone as outlined below:

i. Acceptance by COUNTY of draft ISI: [ 1%
ii. Acceptance by COUNTY of final ISI: [ 1%

For the completion of Schedule “A”, para I.c., titled Initial Site Report, the
Base Fee of $§[ ]. Payments shall be made at completion of
each milestone as outlined below:

i. Acceptance by COUNTY of draft ISR: [ 1%
ii. Acceptance by COUNTY of final ISR: [ 1%

For the completion of Schedule “A”, para 1.d., titled Feasibility Report, the
Base Fee of $§[ ]. Payments shall be made at completion of
each milestone as outlined below:

I. Acceptance by COUNTY of draft FR: [ 1%
ii. Acceptance by COUNTY of final FR: [ 1%

For the completion of Schedule “A”, para l.e., titled Plan of Operations and
Plan Set, the Base Fee of $[ ]. Payments shall be made at
completion of each milestone as outlined below:

iii. Acceptance by COUNTY of draft POO: [ 1%
iv. Acceptance by COUNTY of final POO: [ 1%

2. Allowances
PROVIDER shall be paid allowances on the basis of work completed and are
included in the total Contract amount, capped at a maximum of $[ 1
as outlined below:

a.

b.

C.

For the completion of Schedule “A”, para I.c., titled Initial Site Report, the

sum of $§[ ]
For the completion of Schedule “A”, para I.d., titled Feasibility Report, the
sum of $§[ ]

For the completion of Schedule “A”, para l.e., titled Plan of Operations and
Plan Set, the sum of $[ ]

Allowances are to assist COUNTY with local approvals, negotiated agreements,
and address any additional information requested from WDNR. Expenses
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incurred as part of allowances shall be billed directly to COUNTY on a time and
materials based on the attached rate schedule, the total of which cannot exceed
the allowance cap.

3. Invoices shall be submitted to Allison Rathsack, Dane County Department of
Waste & Renewables, 1919 Alliant Energy Center Way, Madison, Wisconsin
53713.

4. If PROVIDER is timely with respect to all its obligations under this AGREEMENT,
the COUNTY shall make payments due within 30 days of the dates of completion
of PROVIDER’S obligations or of billing, as appropriate. If PROVIDER fails to
meet time limits, COUNTY’S payments will be delayed an additional 30 days.
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SCHEDULE C
Reports

1. Monthly Status Reports
For the entire term of the Contract, PROVIDER shall prepare monthly status
reports to COUNTY satisfaction, including, but not limited to, a detailed summary
of the Project’s budget status by major task, a comprehensive description of all
work completed in the preceding month, a description of the work planned for
next month, notice of any delays in schedule, and notice of problems or issues to
be resolved.

2. Document Submittals
Provide all reports and documents as described in Schedule A. Below outlines
guantity of submittals:

a. Submit required draft submittals to COUNTY in the following format(s):
i. Three (3) regular bound copies draft,
ii. Electronic copy of draft in Word via flash drive or ShareFile,
lii. Electronic copy of any other files (i.e. AutoCAD, Excel, PowerPoint,
etc.) via flash drive or ShareFile, and
iv. Electronic copy of draft in Adobe PDF via flash drive or ShareFile.
b. Submit required final submittals to COUNTY in the following format(s):
i.  Original unbound copy,
ii. Eight (8) additional regular bound copies,
lii. Electronic copy of in Word via flash drive or ShareFile,
iv. Electronic copy of any other files (i.e. AutoCAD, Excel, PowerPoint,
etc.) via flash drive or ShareFile, and
v. Electronic copy in Adobe PDF via flash drive or ShareFile.
c. Submit required final submittals to WDNR in the following format(s):
I. One (1) regular bound copy, unless more are required per statute.
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APPENDIX A - INFORMATION AVAILABLE TO PROPOSERS

The following documents are available for review at the Waste & Renewables Office (1919 Alliant
Energy Center Way, Madison, WI 53713):

1. Air Pollution Control Operation Permit for Dane County Landfill Site No. 2 Rodefeld, June 2019.

2. Construction Documentation for Phase 9, Cell 2 Liner Construction at Dane County Landfill Site
No. 2, September 2018.

3. Construction Documentation for Phase 10, Cell 2 Liner Construction at Dane County Landfill
Site No. 2, September 2017.

4. Construction Documentation for Phase 10, Cell 1 Liner Construction at Dane County Landfill
Site No. 2, November 2015.

5. Construction Documentation for Phase 9, Cell 1 Liner Construction at Dane County Landfill Site
No. 2, December 2014.

6. Eastern Expansion Plan of Operation prepared for Dane County Landfill Expansion Rodefeld No.
2, March 2014.

7. Eastern Expansion Feasibility Report prepared for Dane County Landfill Expansion Rodefeld No.
2, May 2013.

8. Eastern Expansion Initial Site Report prepared for Dane County Landfill Expansion Rodefeld No.
2, November 2012.

9. Initial Site Inspection Response for Proposed Eastern Expansion to the Dane County Rodefeld
Landfill, July 2012.

10. Initial Site Inspection Request for Proposed Eastern Expansion to the Dane County Rodefeld
Landfill, May 2012.

11. Plan of Operation prepared for Dane County Landfill Expansion Rodefeld No. 2, November
1993.

12. Feasibility Report prepared for Dane County Landfill Expansion Rodefeld No. 2, October 1992.

13. Initial Site Report prepared for Dane County Landfill Expansion Rodefeld No. 2, August 1991.

14. Soil borrow site map, boring data, and associated permits.

15. Partial Site Wetland Delineation Report, October 2009.

All Proposer’s interested in reviewing the documents shall schedule a time with the Waste & Renewables
Project Manager. These documents will not be allowed to leave the office during the proposal period and
Dane County will not supply copies. The documents will be made available to the awarded Proposer for
use in completion of the Work.
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