
 

 

 

Addendum No. 1 

RFB No. 318057 - 1 - rev. 06/17 

1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 

Office: 608/266-4018   ◊   Fax: 608/267-1533 
Public Works Engineering Division 
Public Works Solid Waste Division 

DANE COUNTY DEPT. OF 

PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION ADDENDUM 

 FEBRUARY 12, 2019 

ATTENTION ALL REQUEST FOR BID (RFB) HOLDERS 

RFB NO. 318057 - ADDENDUM NO. 1 

 ATIP OFFICE REMODEL 

 

BIDS DUE:  TUESDAY, FEBRUARY 19, 2019, 2:00 PM.  DUE DATE AND  

TIME ARE NOT CHANGED BY THIS ADDENDUM. 

 

 

This Addendum is issued to modify, explain or clarify the original Request for Bid (RFB) and is hereby 

made a part of the RFB.  Please attach  this Addendum to the RFB. 

PLEASE MAKE THE FOLLOWING CHANGES: 

CHANGES TO SPECIFICATIONS: 

1. Section 01 00 00 – Basic Requirements 

a. 1.3 - Contractor Use of Premises 

a. ADD D. All contractor employees working on the premises shall be required to 

complete a background check with the Dane County Sheriff’s Department prior to 

beginning or work at the site. Badges will be provided for each employee and are 

required to be worn at all times. 

 

b. 1.24 – Parking 

a. CHANGE A. Parking Permits at the nearby Dane County Ramp will be issued to 

the Contractor for the construction personnel for the duration of the project. The 

permits must be displayed in each vehicle. The ramp clearance is 78 inches 

(confirm clearance for vehicles and ladder racks prior to entering the ramp). 

 

c.  1.25 – Staging Areas 

a. ADD C. All materials for the construction (including tool boxes) project shall be 

examined by Courthouse assigned staff and moved to the fifth floor utilizing the 

secure area elevator (all movement of materials will be coordinated with the 

Courthouse assigned staff on a daily basis). All materials (and tool boxes) are to 

remain in the 5C Courtroom. Construction debris shall be transferred down the 

elevator and places in the dumpsters at the rear of the building. All protocols for 

movement of materials and contractor employees shall be coordinated with the 

Project Manager and Theresa Owens, District Court Administrator. 
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If any additional information about this Addendum is needed, please call Eric Urtes at 608/266-4798, 

urtes.eric@countyofdane.com. 

 

Sincerely, 

  J. ERIC URTES, AIA 
Project Manager 
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