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May 14, 2009 

ATTENTION ALL REQUEST FOR PROPOSAL (RFP) HOLDERS 

RFP NO. 309006 - ADDENDUM NO. 1 

 

DESIGN SERVICES FOR WASTE TRANSFER STATION BUILDING  

AND CLEAN SWEEP BUILDING 

 

 

PROPOSALS DUE:  THURSDAY, MAY 21, 2009, 2:00 PM CST.  DUE DATE AND  
TIME ARE NOT CHANGED BY THIS ADDENDUM. 

 

 
This Addendum is issued to modify, explain or clarify the original Request for Proposal (RFP) 

and is hereby made a part of the RFP.  Please acknowledge this addendum in your Proposal. 

PLEASE MAKE THE FOLLOWING CHANGES: 

 

1. Permitting 

As stated in the original RFP documents, Dane County will be responsible for all facility 
permitting requirements, although the successful Proposer must provide Construction 
Drawings and Site Drawings that are sufficient for permitting requirements.  However, Dane 
County would also like Proposers to include an alternate fee estimate for successful Proposer 
to perform all permitting for the transfer station and the Clean Sweep facility. 
 
The proposed new facility site is currently covered under the landfill’s existing storm water 
permit.  The successful Proposer will simply need to amend this permit to accommodate the 
storm water from the new facilities. 
 
If floor drains are required in the buildings, please include them in your building designs.  
Floor drains should be located in a manner that will not affect facility operations. 

 

2. Soil Borings 

When submitting construction estimates with this Proposal, Proposer should assume that 
there is 4’ of crushed stone beneath the surface of the construction area.  Before the 
successful Proposer begins design work on these facilities, Dane County will perform 
soil boring to confirm this assumption.  All costs associated with the soil borings will be 
paid by Dane County.  Successful Proposer will have to adjust the construction cost 
estimates accordingly once the soil boring results are known. 
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3. Site Elevations 

An AutoCAD drawing with 2’ contours of the entire site is attached to this Addendum.  The 
costs of any additionally needed surveying, including surveying for design elevations and for 
final grades, are to be born by the Proposer. 

 

4. Budget 

 The budget for this entire project is $4,000,000.00.  However, this can be adjusted as needed. 
 

5. Site Tour Attendee List 

A list of all attendees of the site tour is attached to this Addendum.  This is not a complete 
list of everyone who has downloaded the RFP from our website. 

 

6. Show Design Expertise in Proposal 

The facility recommendations and guidelines that Dane County provided in the RFP are 
simply a starting point from which firms should begin their design.  These guidelines are not 
final, and they likely contain design elements that will not work with the proposed facilities.  
Due to this, Proposers are encouraged to display their creativity and design expertise in their 
Proposals.  For example, if past experience tells a Proposer that the Waste Transfer Station 
will need more doors than Dane County included in its guidelines, Proposer should include 
more doors in their design, and explain the need for this change.  Any changes from the 
guidelines listed by Dane County must be clearly identified and explained in the Proposals. 

 

7. Waste Transfer Station Building 

Proposers should include as much detail as possible in their Proposals.  More detailed 
Proposals will allow Dane County to better judge the Proposer’s level of expertise.  At a 
minimum, the Proposals must include drawings and details outlining the initial design of the 
Waste Transfer Station floors and push walls. 
 
The Waste Transfer Station will need to initially handle 600 tons/day of C&D waste.  
Eventually, this building will handle an additional 1200 tons/day of MSW, without any 
expansion to the building. To clarify, the building will need to eventually handle 1800 tons 
of waste per day without any modifications to the building, other than to install additional 
compactors in existing bays. 

 

8. Clean Sweep Building 

The restrooms will not be available for use by the general public. 
 
The building design must account for use of a propane forklift within the building. 
 
The guidelines for the Clean Sweep building are contingent upon Dane County being able to 
use the semi trailers for bulk storage and remove them when they are full.  This method of 
storage is what is currently done at the existing Clean Sweep facility.  If Proposer determines 
that the State of Wisconsin, the DNR, or any other regulatory agency will not allow bulk 
storage in the trailers, Proposer must design the building to have additional bulk storage.  
Currently, Clean Sweep hauls a trailer off site approximately once per month, but this is 
expected to happen less frequently when the new facility is open year round. 
 
The RFP design guidelines for the Clean Sweep building state that the building should be 
designed to process approximately 15,000 vehicles per year once the new facility is open all 
year.  This estimate is derived from how much the existing facility is used.  The existing 
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Clean Sweep is currently only open during the summer months, and it processes material 
from 10,000 vehicles per year.  Proposers can view the entire annual report of what 
quantities of various materials the existing facility processed by going to 
www.danecountycleansweep.com.  

 
 
If any additional information about this Addendum is needed, please call John Welch at 608/267-
8815, welch@co.dane.wi.us. 
 
 
 
 
Enclosures: 

List of Site Tour Attendees 

AutoCAD Drawing of Landfill Site With 2’ Contours 
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List of Site Tour Attendees 

 
 

Name Company Email 

Mark Raabe RRT Design & Construction mraabe@rrtenviro.com 

Jeff Maertz Bouril Design Studio jeffm@bourildesign.com 

Tim Tschampl Integrity Engineering & Design, LLC jim@integrityengineering.biz 

Don Pirrung Aecom Don.pirrung@aecom.com 

Steve Wittmann Cornerstone Engineering Group Steve.wittmann@cornerstoneeg.com 

Joe Falle Cornerstone Engineering Group Joe.falle@cornerstoneeg.com 

Mike Zapinski Aecom Mike.zapinski@aecom.com 

Gene Kramer Foth gkramer@foth.com 

Brad Crowley Design Structures bcrowley@designstructures.com 

Dave Kjelstrom CWE, Inc dkjelstrom@cwengineers.com 

Ben Peotter Ayres Associates peotterb@ayresassociates.com 

 


