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LEGAL NOTICE 

INVITATION TO BID 

 
 
Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way, Madison, 
WI 53713, will receive sealed Bids until: 
 
 

2:00 P.M., THURSDAY, SEPTEMBER 6, 2018 

 

RFB NO. 318012 

AIRPORT SAND STORAGE AND MAINTENANCE BUILDING REROOFING 

DANE COUNTY REGIONAL AIRPORT 

4000 INTERNATIONAL LANE 

MADISON, WI 
 
Dane County is inviting Bids for construction services to provide roof removal and replacement 
for the sand storage and maintenance buildings. All Contractor personnel working in secured 
areas will be required to pass a criminal history records check and security threat assessment.  
Only firms with capabilities, experience & expertise with similar roofing projects should obtain 
this Request for Bids document & submit Bids. 
 
Request for Bids document may be obtained after 2:00 p.m. on Thursday, August 16, 2018 by 
downloading it from bids-pwht.countyofdane.com. Please contact Eric Urtes, AIA, Project 
Manager, at 608/266-4798, or our office at 608/266-4018, for any questions or additional 
information. 
 
All Bidders must be pre-qualified as a Best Value Contractor before award of Contract. Complete 
Pre-qualification Application for Contractors at countyofdane.com/pwht/BVC_Application.aspx 
or obtain one by calling 608/266-4029. 
 
A pre-bid site tour will be held Wednesday, August 22, 2018 at 10:30 a.m. at the Dane County 
Regional Airport Maintenance Storage Building at 2601 Darwin Road, Madison, WI, 53704.  To 
locate the site tour starting point, head east on Darwin Road at the intersection of International 
Lane and Darwin Road until you reach a small parking lot next to a security gate.  The starting 
point is also shown on the Pre-Bid Site Tour Location Map included in the Request for Bids 
document. Bidders are required to attend this mandatory tour in order to bid on the Work. Please 
note that the aforementioned ID badges, along with any other forms of security clearance, will not 
be required for the pre-bid site tour.  
 
 

PUBLISH: AUGUST 14 & AUGUST 21, 2018 - WISCONSIN STATE JOURNAL 

 AUGUST 14 & AUGUST 21, 2018 - THE DAILY REPORTER 

https://bids-pwht.countyofdane.com/
http://countyofdane.com/pwht/BVC_Application.aspx
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BEST VALUE CONTRACTING APPLICATION  

 
 
CONTRACTORS / LICENSURE APPLICANTS 
 
The Dane County Department of Public Works requires all contractors to be pre-qualified as a 
best value contractor with the County prior to being awarded a contract.  In addition, the County 
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.  
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any 
Dane County Public Works Contract.  Potential subcontractors are urged to become pre-qualified 
as early as possible.  This document shall be completed, properly executed, along with the 
necessary attachments and additional information that the County requires for the protection and 
welfare of the public in the performance of a County contract. 
 
Contractors or subcontractors of any tier who attain pre-qualification status will retain that status 
for a period of two (2) years from the date of qualification.  Contractors shall notify the Dane 
County Department of Public Works, Highway & Transportation within fifteen (15) days of any 
changes to its business or operations that are relevant to the pre-qualification application.  Failure 
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment 
from County contracts for up to three (3) years and / or other sanctions available under the law. 
 
No contracts will be awarded for construction work performed on Dane County projects unless 
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as 
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and 
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin 
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please 
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at 
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/. 
 
EXEMPTIONS 
 
• Contractors who employ less than five (5) apprenticeable trade workers are not required to 

pre-qualify. 
• Contractors performing work that does not apply to an apprenticeable trade, as outlined in 

Appendix A. 
• The contractor / subcontractor provides sufficient documentation to demonstrate one or more 

of the following:  
o apprentices are not available in a specific geographic area;  
o the applicable apprenticeship program is unsuitable or unavailable; or  
o there is a documented depression of the local construction market which prevents 

compliance. 
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, 

including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same through 
the use of responsible, pre-qualified subcontractors? 

Yes:                   No:          

2 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:                   No:          

3 Will your firm meet all bonding requirements as required by applicable 
law or contract specifications? 

Yes:                   No:          

4 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:                   No:          

5 Will your firm maintain a substance abuse policy for employees hired 
for public works contracts that comply with Wis. Stats. Sec. 103.503? 

Yes:                   No:          

6 Does your firm acknowledge that it must pay all craft employees on 
public works projects the wage rates and benefits required under 
Section 66.0903 of the Wisconsin Statutes? 

Yes:                   No:          

7 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances?  

Yes:                   No:          

8 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it? If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes:                   No: 
If Yes, attach details.         

9 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:                   No:  
If Yes, attach details.         

10 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? 

Yes:                   No:          
If Yes, attach details.         

11 In the past three (3) years, has your firm defaulted or failed to complete 
any contract? 

Yes:                   No:          
If Yes, attach details.         

12 In the past three (3) years, has your firm committed a willful violation 
of federal, state or local government safety laws as determined by a 
final decision of a court or government agency authority. 

Yes:                   No:          
If Yes, attach details.         

13 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:                   No:          
If Yes, attach details.         

14 Is your firm Executive Order 108 precertified with the State of 
Wisconsin? 

Yes:                   No:          

15 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards? 

Yes:                   No:          

16 Is your firm exempt from being pre-qualified with Dane County? Yes:                   No:         
If Yes, attach reason for exemption.  

17 Does your firm acknowledge that in doing work under any County 
Public Works Contract, it will be required to use as subcontractors only 
those contractors that are also pre-qualified with the County or become 
so ten days prior to commencing work? 

Yes:                   No:          

18 Contractor has been in business less than one year? Yes:                   No:          
19 Is your firm a first time Contractor requesting a one time exemption, 

but, intend to comply on all future contracts and are taking steps 
typical of a “good faith” effort? 

Yes:                   No:          

20 Not applicable.  My firm does not intend to work on Best Value 
Contracts.  Note: Best Value Contracting is required to bid on most 
Public Works Contracts (if unclear, please call Jan Neitzel Knox 608-
266-4029). 

Yes:                   No:          
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SIGNATURE SECTION 
 
 
Your firm’s Officer, or the individual who would sign a bid and / or contract documents must 
sign this document. 
 
 
I do hereby certify that all statements herein contained are true and correct to the best of my 
knowledge: 
 
 
    
Signature  Date 
 
 
  
Printed or Typed Name and Title 
 
 
 
 

NAME AND ADDRESS OF CONTRACTOR 
Name of Firm:  

Address:  

City, State, Zip:  

Telephone Number:  

Fax Number:  

E-mail Address:  

 
 
 
 
 

REMEMBER! 
 
 
Return all to forms and attachments, or questions to: 

 
JAN NEITZEL KNOX 

EMAIL: NEITZEL-KNOX@COUNTYOFDANE.COM 
OFFICE: (608)266-4029,  FAX: (608)267-1533 

 
DANE COUNTY DEPARTMENT OF PUBLIC WORKS, 

HGHWAY & TRANSPORTATION 
1919 ALLIANT ENERGY CENTER WAY 

MADISON, WI  53713 
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APPENDIX A 
 
 
APPRENTICEABLE TRADES 
 
Bricklayer 
Carpenter 
Cement Mason (Concrete Finisher) 
Cement Mason (Heavy Highway) 
Construction Craft Laborer 
Data Communications Installer 
Electrician 
Elevator Mechanic / Technician 
Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service 
Glazier  
Heavy Equipment Operator / Operating Engineer 
Insulation Worker (Heat & Frost) 
Iron Worker (Assembler, Metal Buildings) 
Painter / Decorator 
Plasterer 
Plumber 
Roofer / Waterproofer 
Sheet Metal Worker 
Sprinkler Fitter 
Steamfitter (Service & Refrigeration) 
Taper & Finisher 
Telecommunications (Voice, Data & Video) Installer / Technician 
Tile Setter 
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1.  GENERAL 
 
A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.  

Successful Bidder shall be required to provide all the Work that is shown on Drawings, set 
forth in Specifications, or reasonably implied as necessary to complete Contract for this 
project. 

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site, 
conditions of actual site and facilities for delivering, storing, placing, and handling of 
materials and equipment. 

C. Pre-bid meeting is scheduled on Wednesday, August 22, 2018 at 10:30 a.m. at the Dane 
County Regional Airport Maintenance Storage Building at 2601 Darwin Road, Madison, WI, 
53704. Bidders are required to attend this mandatory tour in order to bid on the Work 

D. Failure to visit site or failure to examine any and all Construction Documents will in no way 
relieve successful Bidder from necessity of furnishing any necessary materials or equipment, 
or performing any work, that may be required to complete the Work in accordance with 
Drawings and Specifications.  Neglect of above requirements will not be accepted as reason 
for delay in the Work or additional compensation. 

2.  DRAWINGS AND SPECIFICATIONS 
 
A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General 

Conditions of Contact, are enumerated in Document Index of these Construction Documents. 
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B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders, 
irrespective of category of work to be bid on, in order that all Bidders may be familiar with 
work of other trades as they affect their bid. 

C. For deposit refund, return complete sets of Drawings and Specifications to same location they 
were picked up within ninety (90) calendar days after Bid Due Date.  After that time, deposit 
will be forfeited. 

3.  INTERPRETATION 
 
A. No verbal explanation or instructions will be given in regard to meaning of Drawings or 

Specifications before Bid Due Date.  Bidders shall bring inadequacies, omissions or conflicts 
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due 
Date.  Prompt clarification will be available to all bidders by Addendum. 

B. Failure to so request clarification or interpretation of Drawings and Specifications will not 
relieve successful Bidder of responsibility.  Signing of Contract will be considered as 
implicitly denoting that Contractor has thorough understanding of scope of the Work and 
comprehension of Construction Documents. 

C. Owner  Consultant / Engineer will not be responsible for verbal instructions. 

4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR) 
 
A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved 

meets following requirements: 

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of 
Division of work being bid and type of work completed is similar to that being bid.  If 
greater magnitude of experience is deemed necessary, other than size or value of work, 
such requirements will be described in appropriate section of Specifications. 

2. Maintains permanent place of business. 

3. Can be bonded for terms of proposed Contract. 

B. County’s Public Works Project Engineer will make such investigations as are deemed 
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to 
County’s Public Works Project Engineer or designee all such information and data for this 
purpose as County’s Public Works Project Engineer may request.  Owner reserves right to 
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that 
bidder is responsible and qualified to carry out obligations of Contract and to complete the 
Work contemplated therein. 

5.  BID GUARANTEE 
 
A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than 

five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is 
accepted, Bidder will execute and return proposed Contract and Performance and Payment 
Bonds within ten (10) business days after being notified of acceptance of Bid.  Company 
issuing bonds must be licensed to do business in Wisconsin. 

B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will 
not be read at Bid Due Date. 
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C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and 
Payment Bonds, check will be returned to Bidder.  In case Bidder fails to deliver such 
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as 
liquidated damages. 

D. All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible 
bidders, will be returned to their makers within three (3) business days after Bid Due Date.  
All such retained checks will be returned immediately upon signing of Contract and 
Performance and Payment Bonds by successful Bidder. 

6.  WITHDRAWAL OF BIDS 
 
A. Bids may be withdrawn by written request received from bidder or authorized representative 

thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new 
Bid.  Withdrawn Bids will be returned unopened.  Negligence on part of bidder in preparing 
their Bid confers no right for withdrawal of Bid after it has been opened. 

B. No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date. 

C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s 
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date. 

7.  CONTRACT FORM 
 
A. Sample copy of contract that successful Bidder will be required to enter into is included in 

these Construction Documents and bidders are required to familiarize themselves with all 
conditions contained therein. 

8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS 
 
A. In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into 

any contract involving receipts or disbursements of more than $15,000.00 in a year, in which 
they have private pecuniary interest, direct or indirect if at same time they are authorized to 
take official action with respect to making of this Contract.  Any contract entered into in 
violation of this Statute is void and County incurs no liability thereon.  This subsection does 
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in 
criminal courts of this state. 

9.  EMERGING SMALL BUSINESS PROVISIONS 
 
A. Emerging Small Business Definition.  For purposes of this provision, ESB is defined as: 

1. Independent business concern that has been in business minimum of one year;  

2. Business located in State of Wisconsin;  

3. Business comprised of less than twenty-five (25) employees;  

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over 
past three years; and  

5. Business does not have history of failing to complete projects. 
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B. Emerging Small Business (ESB) Involvement.  Bidder shall make good faith effort to 
award minimum of ten percent (10%) of the Work to ESBs.  Bidder shall submit report to 
Dane County Contract Compliance Officer within ten (10) business days of Bid Due Date 
demonstrating such efforts.  Good faith efforts means significant contact with ESBs for 
purposes of soliciting bids from them.  Failure to make or demonstrate good faith efforts will 
be grounds for disqualification. 

C. Emerging Small Business Report.  Emerging Small Business Enterprise Report is to be 
submitted by Bidder in separate envelope marked “Emerging Small Business Report”.  This 
report is due by 2:00 p.m. following specified ten (10) business days after Bid Due Date.  
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive. 

D. ESB Goal.  Goal of this project is ten percent (10%) ESB participation.  ESB utilizations are 
shown as percentage of total Bid.  If Bidder meets or exceeds specified goal, Bidder is only 
required to submit Form A - Certification, and Form B - Involvement.  Goal shall be met if 
Bidder qualifies as ESB. 

E. Report Contents.  Following award of Contract, Bidder shall submit copies of executed 
contracts for all Emerging Small Businesses.  Emerging Small Business Report shall consist 
of these: 

1. Form A - Certification; 

2. Form B - Involvement; 

3. Form C - Contacts; 

4. Form D - Certification Statement (if appropriate); and 

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of 
advertisements). 

F. ESB Listing.  Bidders may solicit bids from this ESB 
listing: pdf.countyofdane.com/commissions/2013-2015_Targeted_Business_Directory.pdf. 

G. ESB Certification.  All contractors, subcontractors and suppliers seeking ESB certification 
must complete and submit Emerging Small Business Report to Dane County Contract 
Compliance Program. 

H. Certification Statement.  If ESB firm has not been certified by County as ESB prior to 
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless 
firm provides “Form D - Certification Statement”.  Certification statement must be completed 
and signed by ESB firm. 

I. Questions.  Questions concerning Emerging Small Business provisions shall be directed to: 

Dane County Contract Compliance Officer 
City-County Building, Room 421 
210 Martin Luther King, Jr. Blvd. 
Madison, WI  53703 
608/266-5623 
 

J. Substituting ESBs.  In event of any significant changes in subcontract arrangements or if 
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract 
Compliance Officer to making any official changes and request authorization to substitute 

http://pdf.countyofdane.com/commissions/2013-2015_Targeted_Business_Directory.pdf
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ESB firm.  Bidder further agrees to make every possible effort to replace ESB firm with 
another qualified ESB firm. 

K. Good Faith Efforts.  Good faith efforts can be demonstrated by meeting all of these 
obligations: 

1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood 
of meeting ESB goal including, where appropriate, breaking down Contract into smaller 
units to facilitate ESB participation. 

2. Advertising in general circulation, trade associations and women / minority focus media 
concerning subcontracting opportunities. 

3. Providing written notices to reasonable number of specific ESBs that their interest in 
Contract was being solicited in sufficient time to allow ESBs to participate effectively. 

4. Following up on initial solicitations of interest by contacting ESBs within five (5) 
business days prior to Bid Due Date to determine with certainty whether ESB were 
interested, to allow ESBs to prepare bids. 

5. Providing interested ESB with adequate information about Drawings, Specifications and 
requirements of Contract. 

6. Using services of available minority, women and small business organizations and other 
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs. 

7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without 
sound reason based on thorough investigation of their capabilities. 

8. Submitting required project reports and accompanying documents to County’s Contract 
Compliance Officer within twenty-four (24) hours after Bid Due Date. 

L. Appeals Disqualification of Bid.  Bidder who is disqualified may appeal to Public Works & 
Transportation Committee and Equal Opportunity Commission. 

10.  METHOD OF AWARD - RESERVATIONS 
 
A. Following will be basis of award of Contract, providing cost does not exceed amount of funds 

then estimated by County as available to finance Contract(s): 

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work 
comprising project, combined with such additive Owner accepted alternates. 

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and 
to accept any bid that will best serve interests of County. 

3. Unit Prices and Informational Bids will not be considered in establishing low bidder. 

11.  SECURITY FOR PERFORMANCE AND PAYMENTS 
 
A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish 

Performance and Payment Bonds as specified in Article 29 of General Conditions of 
Contract, “Contract Security”,.  Surety Company shall be licensed to do business in 
Wisconsin.  Performance and Payment Bonds must be dated same date or subsequent to date 
of Contract.  Performance and Payment Bonds must emulate information in Sample 
Performance and Payment Bonds in Construction Documents. 
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B. Provide certified copy of power of attorney from Surety Company showing that agent who 
signs Bond has power of attorney to sign for Surety Company.  Secretary or Assistant 
Secretary of company must sign this certification, not attorney-in-fact.  Certification must 
bear same or later date as Bond.  Power of Attorney must emulate model power of attorney 
information detailed in Sample Performance and Payment Bonds. 

C. If Bidder is partnership or joint venture, State certified list, providing names of individuals 
constituting partnership or joint venture must be furnished.  Contract itself may be signed by 
one partner of partnership, or one partner of each firm comprising joint venture, but 
Performance and Payment Bonds must be signed by all partners. 

D. If Bidder is corporation, it is necessary that current certified copy of resolution or other 
official act of directors of corporation be submitted showing that person who signs Contract 
is authorized to sign contracts for corporation.  It is also necessary that corporate seal be 
affixed to resolution, contract, and performance and payment bonds.  If your corporation has 
no seal, it is required that above documents include statement or notation to effect that 
corporation has no seal. 

12.  TAXES 
 
A. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit 

government facilities to be exempt from sales & use tax.  Vendors & materials suppliers may 
not charge Bidders sales & use tax on these purchases.  This does not include highways, 
streets or roads.  Any other Sales, Consumer, Use & other similar taxes or fees required by 
law shall be included in Bid. 

B. In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether 
incorporated or not, and not otherwise regularly engaged in business in this state, shall file 
surety bond with State of Wisconsin Department of Revenue payable to Department of 
Revenue, to guarantee payment of income taxes, required unemployment compensation 
contributions, sales and use taxes and income taxes withheld from wages of employees, 
together with any penalties and interest thereon.  Amount of bond shall be three percent (3%) 
of Contract or subcontract price on all contracts of $50,000 or more. 

13.  SUBMISSION OF BIDS 
 
A. All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made 

on this Bid Form will be considered.  Entire Bid Form and other supporting documents, if 
any, shall be removed or copied from Construction Documents, filled out, and submitted in 
manner specified hereinafter.  Submit completed Bid Bond with Bid as well. 

B. No bids for any subdivision or any sub-classification of this Work, except as indicated, will 
be accepted.  Any conditional Bid, amendment to Bid Form or appended item thereto, or 
inclusion of any correspondence, written or printed matter, or details of any nature other than 
that specifically called for, which would alter any essential provision of Construction 
Documents, or require consideration of unsolicited material or data in determining award of 
Contract, will disqualify Bid.  Telecommunication alterations to Bid will not be accepted. 

C. Bidders must submit single Bid for all the Work. 

D. Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case 
of conflict, written word amounts will govern. 

E. Addenda issued after Bid Letting shall become part of Construction Documents.  Bidders 
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form.  Bid 
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may be rejected if receipt of any particular addendum applicable to award of Contract has not 
been acknowledged on Bid Form. 

F. Bids shall be signed, placed in envelope, sealed and delivered before due time  to place 
designated in Invitation to Bid, and identified with project name, bid number, location, 
category of work being bid upon, Bid Due Date, name and address of bidder. 

G. Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due 
Date on or before date and time specified.  Bids received after time of closing will be rejected 
and returned to bidder unopened. 

H. Bid will be considered invalid and will be rejected if bidder has not signed it. 

I. Faxed or emailed Bids will not be accepted. 

J. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification 
form, included in these Construction Documents. 

14.  SUBCONTRACTOR LISTING 
 
A. Bidders shall be required to submit list of major subcontractors for General Construction, 

Plumbing, HVAC, and Electrical work proposed for this project to include committed prices 
for each subcontractor.  List shall be placed in separate sealed envelope that must be clearly 
identified as “Major Subcontractor List”, for named project and name of Bidder submitting it.  
County must receive envelope no later than date by which successful Bidder is required to 
submit his or her signed Contract, as established in Construction Documents. 

15.  ALTERNATE BIDS 
 
A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings 

and Specifications to determine extent various changes and conditions will affect Bid. 

B. Space is provided in Bid Form for requested Alternate Bids.  Failure to submit bid for any 
requested Alternate Bids may result in rejection of entire Bid. 

C. Bidder shall state amount to be added / subtracted to Base Bid for providing alternates, 
including all incidentals, omissions, additions, and adjustments as may be necessary or 
required by such changes.  If there is no difference in price, Bidder shall state, “No Change”. 

D. Descriptions of requested Alternate Bids are as set forth in Construction Documents. 

16.  INFORMATIONAL BIDS 
 
A. Bidder shall state amount that is included in Base Bid for all equipment, materials and labor 

required to complete the Work described.  Informational bids are amounts requested for 
accounting purposes and for allocation of funds only.  It is not intended to omit any of the 
Work described or related items from this project. 

B. Description of requested Informational Bids, if any, is as set forth in Construction 
Documents. 

17.  UNIT PRICES 
 
A. Provide unit prices where requested on Bid Form.  Unit prices will include all costs for 

materials, labor, insurance, taxes, overhead and profit necessary to perform specified work.  
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Estimated quantities are approximate only.  Payment will be based upon actual quantities 
placed, provided or installed.  Failure to provide requested unit prices may result in rejection 
of entire Bid. 

B. Owner reserves right to accept or reject any unit prices as given in Bid. 

C. Bidder shall refer to Bid Form and applicable specification section to determine basis of unit 
measure and detailed information related to each unit price item requested. 

18.  COMMENCEMENT AND COMPLETION 
 
A. Successful Bidder shall commence work when schedule and weather permit, but no later than 

stated in Bid Form.  Contractor shall pursue the Work regularly and continuously at 
reasonable rate to insure completion of the Work within time stated in Bid. 

B. Should it be found impossible to complete the Work on or before time specified for 
completion, written request may be submitted for extension of time setting forth reasons 
believed to justify granting of such request.  Refer to Article 20 of General Conditions of 
Contract, titled “Time for Completion”. 

19.  WORK BY OWNER 
 
A. Not Applicable. 

20.  SPECIAL HAZARDS COVERAGE 
 
A. Not Applicable. 
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FORM A 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION 
 
 
In accordance with General Conditions of Contract, submit this Emerging Small Business Report 
within ten (10) days after Bid Due Date. 
 
 
PROJECT NAME:    
 
   
 
BID NO.:    BID DUE DATE:    
 
 
BIDDER INFORMATION 
 
COMPANY NAME:    
 
ADDRESS:    
 
   
 
TELEPHONE NO.:    
 
CONTACT PERSON:    
 
EMAIL ADDRESS:    
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FORM B 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT 
 
 
COMPANY NAME:    
 
PROJECT NAME:    
 
BID NO.:    BID DUE DATE:    
 
 
 
ESB NAME:    
 
CONTACT PERSON:    
 
ADDRESS:    
 
   
 
PHONE NO & EMAIL.:    
 
   
 
Indicate percentage of financial commitment to this ESB:   %  Amount: $  
 
 
 
ESB NAME:    
 
CONTACT PERSON:    
 
ADDRESS:    
 
   
 
PHONE NO & EMAIL.:    
 
   
 
Indicate percentage of financial commitment to this ESB:   %  Amount: $  
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FORM C 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 
EMERGING SMALL BUSINESS REPORT - CONTACTS 
 
 
COMPANY NAME:    
 
PROJECT NAME:    
 
BID NO.:    BID DUE DATE:    
 
 

 
ESB FIRM NAME 
CONTACTED  DATE  

PERSON 
CONTACTED  

DID 
ESB 
BID?  

ACC-
EPT 
BID?  

REASON FOR 
REJECTION 

1)            

2)            

3)            

4)            

5)            

6)            

7)            

8)            
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FORM D 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT 
 
 
I,   ,   of 
 Name Title 
 
  certify to best of my knowledge and 
Company 
 
belief that this business meets Emerging Small Business definition as indicated in Article 9 and  
 
that information contained in this Emerging Small Business Report is true and correct. 
 
 
 
    
Bidder’s Signature Date 
 
 

 



 Name of Bidding Firm:    
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BID FORM  

BID NO. 318012 
PROJECT: SAND STORAGE AND MAINTENANCE BUILDING REROOFING 
 DANE COUNTY REGIONAL AIRPORT 
 
TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT MANAGER 
1919 ALLIANT ENERGY CENTER WAY 
MADISON, WISCONSIN  53713 

 

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON 
THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS. 

 

BASE BID - LUMP SUM: 
Dane County is inviting Bids for construction services to provide roof removal and replacement 
for the sand storage and maintenance buildings. The undersigned, having examined the site 
where the Work is to be executed and having become familiar with local conditions affecting the 
cost of the Work and having carefully examined the Drawings and Specifications, all other 
Construction Documents and Addenda thereto prepared by Dane County Department of Public 
Works, Highway & Transportation hereby agrees to provide all labor, materials, equipment and 
services necessary for the complete and satisfactory execution of the entire Work, as specified in 
the Construction Documents, for the Base Bid stipulated sum of: 
 
 
   and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price 
 
 
 
 
Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 
 
 

Addendum No(s).    through    
 
Dated    

 
Dane County Regional Airport must have this project completed by May 31, 2019.  Assuming 
this Work can be started by October 16, 2018, what dates can you commence and complete this 
job? 
 
 
Commencement Date:     Completion Date:    
   (final, not substantial) 
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I hereby certify that all statements herein are made on behalf of: 
 
   
 (Name of Corporation, Partnership or Person submitting Bid) 
 
Select one of the following: 
1. A corporation organized and existing under the laws of the State of   , or 
 
2. A partnership consisting of   , or 
 
3. A person conducting business as   ; 
 
Of the City, Village, or Town  of     of the State of   . 
 
I have examined and carefully prepared this Bid from the associated Construction Documents 
and have checked the same in detail before submitting this Bid; that I have full authority to make 
such statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are 
true and correct.  In signing this Bid, we also certify that we have not, either directly or 
indirectly, entered into any agreement or participated in any collusion or otherwise taken any 
action in restraint of free competition; that no attempt has been made to induce any other person 
or firm to submit or not to submit a Bid; that this Bid has been independently arrived at without 
collusion with any other bidder, competitor, or potential competitor; that this Bid has not been 
knowingly disclosed prior to the Bids Due Date to another bidder or competitor; that the above 
statement is accurate under penalty of perjury. 
 
The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) 
calendar days from date of Award of Contract.  
 
 

SIGNATURE:    
 (Bid is invalid without signature) 
 
Print Name:     Date:    
 
Title:    
 
Address:    
 
Telephone No.:     Fax No.:    
 
Email Address:    
 
Contact Person:    
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH 
BID FORM. 
 

BID CHECK LIST: 
These items must be included with Bid: 
 Bid Form  Bid Bond  Fair Labor Practices Certification 
 Waste Management Plan 

 
 

BIDDERS SHOULD BE AWARE OF THE FOLLOWING: 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
Any person bidding on any County contract must be registered with the Dane County 
Purchasing Division.  A contract will not be awarded to an unregistered vendor.  Obtain 
a Vendor Registration Form by calling 608/266-4131 or complete a new form or 
renewal online at:  

www.danepurchasing.com/registration 
 

 

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION 
 

 
Contractors must be pre-qualified as a Best Value Contractor with the Dane County 
Public Works Engineering Division before the award of contract.  Obtain a Best Value 
Contracting Application by calling 608/266-4018 or complete one online at:  

www.countyofdane.com/pwht/BVC_Application.aspx 
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FAIR LABOR PRACTICES CERTIFICATION 

 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a 
contract or agreement with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 
 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.09 is as follows: 
(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have 
violated any statute or regulation regarding labor standards or relations within the last seven 
years. The Controller shall investigate any such finding and make a recommendation to the 
committee, which shall determine whether the conduct resulting in the finding affects the 
bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
 
Include this completed Certification with your bid, application or proposal. 

http://www.nlrb.gov/
http://werc.wi.gov/
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COUNTY OF DANE 

PUBLIC WORKS CONSTRUCTION CONTRACT 

 
Contract No.    Bid No.  318012  
 
Authority:  2018 RES -   
 
THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 
and 
 

W I T N E S S E T H : 

 
WHEREAS, COUNTY, whose address is c/o Public Works Director, 1919 Alliant Energy 
Center Way, Madison, WI  53713, desires to have CONTRACTOR provide Airport Sand Storage 
and Maintenance Building Reroofing at the Dane County Regional Airport (“the Project”); and 
 
WHEREAS, CONTRACTOR, whose address is    
    is able and willing to construct the Project, 
in accordance with the Construction Documents; 
 
NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 
 
1.  CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the Bid Form, 
General Conditions of Contract, the drawings which include all maps, plats, plans, and other 
drawings and printed or written explanatory matter thereof, and the specifications therefore as 
prepared by SRI Consultants, Inc. (hereinafter referred to as “the Architect / Engineer”), and as 
enumerated in the Project Manual Table of Contents, all of which are made a part hereof and 
collectively evidence and constitute the Contract. 
 
2.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the General Conditions of Contract, 
and to make payments on account thereof as provided in Article entitled, “Payments to 
Contractor” of the General Conditions of Contract. 
 
3.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
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Such equal opportunity shall include, but not be limited to, the following: employment, 
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
 
4.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this 
Contract.  During the term of this Contract CONTRACTOR shall also provide copies of all 
announcements of employment opportunities to COUNTY’S Contract Compliance Office, and 
shall report annually the number of persons, by race, ethnicity, gender, and disability status, 
which apply for employment and, similarly classified, the number hired and number rejected. 
 
5.  During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer”. 
 
6.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Officer as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 
 
7.  This Contract is intended to be a Contract solely between the parties hereto and for their 
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge 
or repeal existing rights, benefits or privileges of any third party or parties including, but not 
limited to, employees of either of the parties. 
 
8.  The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  
The parties expressly agree that the express terms of this Contract shall not be amended in any 
fashion except in writing, executed by both parties.  
 
9.  CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public 
Works Engineering Division before award of Contract.  Subcontractors must be pre-qualified ten 
(10) business days prior to commencing Work under this Contract. 
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below. 
 
 

* * * * * * * 
 

FOR CONTRACTOR: 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered. 
 

* * * * * * * 
 
This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Assistant Public Works Director. 
 

FOR COUNTY: 
 
 
    
Joseph T. Parisi, County Executive  Date 

 
 
 
    
Scott McDonell, County Clerk  Date 
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1.  CONSTRUCTION DOCUMENTS 
 
A. Construction Documents, listed in Table of Contents of this Specification volume shall form 

part of this Contract and provisions of Construction Documents shall be as binding upon 
parties as if they were fully set forth in Contract itself. 

 
B. These shall also be considered as part of Construction Documents: Addenda, including 

additions and modifications incorporated in such addenda before execution of Contract; 
requests for information; construction bulletins; change orders; and written interpretations by 
Architect / Engineer or Public Works Project Manager that are made after execution of 
Contract. 

 
C. Construction Documents are complementary, and what is required by one shall be as binding 

as if required by all.  Intent of Construction Documents is to include all labor, materials and 
equipment necessary for proper execution of the Work. 

 

2.  DEFINITIONS 
 
A. These terms as used in this Contract are respectively defined as follows: 

1. All uses of term “County” in Construction Documents shall mean Dane County. 
2. All uses of term “Department” in Construction Documents shall mean Department of 

Public Works, Highway & Transportation, which is a unit of Dane County government.  
Department is County agency overseeing Contract with Contractor. 

3. Public Works Project Manager is appointed by and responsible to Department.  Public 
Works Project Manager has authority to act on behalf of Department and will sign change 
orders, payment requests and other administrative matters related to projects. 

4. Public Works Project Manager is responsible for supervision, administration and 
management of field operations involved in construction phase of this Work. 

5. Term “Work” includes all labor, equipment and materials necessary to produce project 
required by Construction Documents. 

6. Term “Substantial Completion” is date when project or specified area of project is 
certified by Architect / Engineer that construction is sufficiently completed, in 
accordance with Construction Documents, and as modified by any subsequent changes 
agreed to by parties, so that County may occupy project or specified area of project for 
use for which it was intended subject to permit approval for occupancy. 

7. Contractor is person, firm, or corporation with whom County makes Contract.  Though 
multiple contracts may be involved, Construction Documents treat them throughout as if 
each were of singular number. 

 

3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS 
 
A. Contractor may be furnished additional instructions and detail drawings as necessary to carry 

out the Work included in Contract.  Additional drawings and instructions thus supplied to 
Contractor will coordinate with Construction Documents and will be so prepared that they 
can be reasonably interpreted as part thereof.  Contractor shall carry out the Work in 
accordance with additional detail drawings and instructions. 
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4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
A. Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for 

each submission, until receiving final approval.  After final approval, provide five (5) 
additional copies for distribution and such other copies as may be required. 

 
B. Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures 

that shall contain catalog cuts and specifications of all furnished mechanical and electrical 
equipment.  After Architect / Engineer’s approval, one (1) copy shall remain in Architect / 
Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor 
for reference purposes. 

 
C. Samples shall consist of physical examples furnished by Contractor in sufficient size and 

quantity to illustrate materials, equipment or workmanship, and to establish standards to 
compare the Work. 
1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect / 

Engineer to make all necessary tests and of adequate size showing quality, type, color 
range, finish, and texture.  Label each Sample stating material, type, color, thickness, 
size, project name, and Contractor’s name. 

2. Submit transmittal letter requesting approval, and prepay transportation charges to 
Architect / Engineer’s office on samples forwarded. 

3. Materials installed shall match approved Samples. 
 
D. Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their 

review and approval and shall submit with reasonable promptness and in orderly sequence to 
cause no delay in the Work or in work of any other contractor.  At time of submission, 
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or 
Samples from requirements of Construction Documents.  Architect / Engineer will not 
consider partial lists. 

 
E. Architect / Engineer will review and approve or reject Shop Drawings with reasonable 

promptness to cause no delay.  Architect / Engineer’s approval shall not relieve Contractor 
from responsibility for errors or omissions in Shop Drawings. 

 
F. Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample 

submission until Architect / Engineer has approved submission.  All such work shall be in 
accordance with approved Shop Drawings, Product Data and Samples. 

 
G. Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings 

and shall at all times give Department access thereto. 
 
H. By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby 

represents that he or she has or will determine and verify all field measurements, field 
construction criteria, materials, catalog numbers, and similar data and that he or she has 
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of 
the Work and of Construction Documents.  Architect / Engineer shall return without 
examination, Shop Drawings, Product Data and Samples not so noted. 

 
I. All Shop Drawings from any one Contractor should be numbered consecutively and on cover 

sheet shall bear name and location of project, name of Contractor, date of submittal and date 
of each correction or revision and associated Specification section and page number. 
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5.  CUTTING AND PATCHING 
 
A. Contractor shall be responsible for all cutting, fitting or patching required to complete the 

Work or to make its parts fit together properly. 
 
B. Contractor shall not damage or endanger portion of the Work or fully or partially completed 

construction of County or separate contractors by cutting, patching or otherwise altering such 
construction, or by excavation.  Contractor shall not cut or otherwise alter such construction 
by County or separate contractor except with written consent of County and of such separate 
contractor; such consent shall not be unreasonably withheld.  Contractor shall not withhold 
unreasonably from County or separate contractor, Contractor’s consent to cutting or 
otherwise altering the Work. 

 

6.  CLEANING UP 
 
A. Contractor shall keep premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under Contract.  Contractor shall remove from and 
about the Work waste materials, rubbish, Contractor’s tools, construction equipment, 
machinery, and surplus materials at completion of the Work.  Contractor shall maintain 
streets and sidewalks around the Work site in clean condition.  Contractor shall remove all 
spillage and prevent tracking of spillage arising from performance of the Work, into, out of, 
and within the Work site.  Contractor shall establish regular maintenance program of 
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such 
areas. 

 
B. If Contractor fails to clean up as directed in Construction Documents, County may do so and 

shall charge Contractor cost thereof. 
 
C. Contractor shall be responsible for broken windows and glass, and at completion of the Work 

shall replace such damaged or broken windows and glass.  After replacing damaged or 
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of 
all windows and glass. 

 
D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to 

work surface), Contractor shall perform following final cleaning for all trades at completion 
of the Work: 
1. Remove temporary protections; 
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and 

finished woodwork and wall surfaces; 
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished 

materials, and wash or wipe clean; 
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and 

leave same in undamaged, new condition; 
5. Clean aluminum in accordance with recommendations of manufacturer; and 
6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture 

to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen. 
 

7.  USE OF SITE 
 
A. Contractor shall provide County and Architect / Engineer access to the Work under all 

circumstances. 
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B. Contractor shall confine operations at site to areas permitted by County, law, ordinance, 
permits and Construction Documents and shall not unreasonably encumber site with materials 
or equipment.  Contractor shall assure free, convenient, unencumbered, direct and safe access 
to all properties adjacent to the Work for County, its employees, invitees and guests. 

 

8.  MATERIALS AND WORKMANSHIP 
 
A. Contractor shall perform all work and furnish all supplies and materials, machinery, 

equipment, facilities and means, necessary to complete the Work required by this Contract, 
within time specified, in accordance with provisions of Construction Documents. 

 
B. All equipment and materials incorporated in the Work covered by this Contract are to be new; 

use recycled and / or recovered materials to extent that such use is technically and 
economically feasible.  Recovered materials are products recovered from solid waste in form 
identical to original form for use that is same as, or similar to original use.  Recycled 
materials are products manufactured from solid waste. 

 
C. If requested, Contractor shall furnish satisfactory evidence as to kind and quality of 

construction materials proposed or used.  Contractor shall furnish to Architect / Engineer, for 
approval, manufacturer name and model, performance capacities and other pertinent 
information of machinery, mechanical, electrical or other types of equipment, which 
Contractor plans to install. 

 
D. If not otherwise provided, materials and labor called for in this Contract shall be provided and 

performed in accordance with established practice and standards recognized by Architects, 
Engineers, Department, and construction industry. 

 
E. Reference to “Standard” specifications of any association or manufacturer, or codes of 

County authorities, intends most recent printed edition or catalog in effect on date that 
corresponds with date of Construction Documents. 

 
F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in 

accordance with “manufacturer’s directions or instructions”, Contractor to whom those 
instructions are directed shall furnish three (3) printed copies of such instructions to Architect 
/ Engineer before execution of the Work. 

 

9.  CONTRACTOR’S TITLE TO MATERIALS 
 
A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject 

to any chattel mortgage or under conditional sale contract or other agreement by which seller 
retains interest.  Contractor warrants that all materials and supplies used in the Work are free 
from all liens, claims or encumbrances and Contractor has good title to them. 

 

10.  “OR EQUAL” CLAUSE 
 
A. Whenever equipment or materials are identified on Drawings or in Specifications by 

reference to manufacturer’s or vendor’s name, trade name, catalog number, and other 
identifying information, it is intended to establish standards; and any equipment or material 
of other manufacturers and vendors which will perform adequately duties imposed by general 
design will be considered equally accepted provided equipment or material so proposed is, in 
opinion of Architect / Engineer, of equal substance and function.  Architect / Engineer and 
Department shall provide written approval before Contractor may purchase or install it. 
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B. Equipment or materials of manufacturers, other than those named, may be used only upon 

following conditions: 
1. That, in opinion of Architect / Engineer and Department, proposed material or equipment 

item is fully equal or superior (in design, materials, construction, workmanship, 
performance, finish, etc.) to named item.  No compromise in quality level, however 
small, is acceptable. 

2. That, in substituting materials or equipment, Contractor assumes responsibility for any 
changes in system or for modifications required in adjacent or related work to 
accommodate such substitution despite Architect / Engineer’s and Department’s 
approval, and all costs growing out of approval of “or equal” items shall be responsibility 
of Contractor.  No extra costs resulting from such approval shall become responsibility of 
Department, Architect / Engineer or any other separate Contractor. 

3. It shall be understood that use of materials or equipment other than those specified, or 
approved equal by Architect / Engineer and Department, shall constitute violation of 
Contract, and that Architect / Engineer and Department shall have right to require 
removal of such materials or equipment and their replacement with specified materials or 
equipment at Contractor’s expense. 

4. Product and manufacturer named first in Specifications or on information shown on 
Drawings is basis of selection of manufactured items and equipment, particularly 
mechanical equipment.  In using other than first named products or manufacturers, 
including those specified as additionally approved or acceptable, Contractor assumes 
responsibility for any changes in system and for modifications in any work required to 
accommodate them.  Architect / Engineer’s approval of such additionally acceptable 
products or manufacturers, either in Specifications or in Addendum, does not relieve 
Contractor from obligation to coordinate such optional products with other Contractors, 
whose work may be affected by them, and to pay all additional costs resulting from their 
inclusion into the Work.  Contractor’s liability shall include payment of Architect / 
Engineer’s fees for any additional services made necessary by or directly connected to 
such product changes.  No extra costs resulting from such changes shall become 
responsibility of Department, Architect / Engineer or any other separate Contractor. 

 
C. No request for approval of “or equal” materials will be entertained except from Contractor.  

Identify any request for substitution as substitution on Contractor’s letter of transmittal and 
give reasons for substitution.  Department may in its sole discretion allow substitutions of 
materials. 

 

11.  PATENTS AND ROYALTIES 
 
A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is 

mutually agreed and understood, that, without exception, contract prices shall include all 
royalties or costs arising from use of such design, device or materials, in any way involved in 
the Work. 

 
B. Contractor shall indemnify and save harmless County from any and all claims for 

infringement by reason of use of such patent or copyright in connection with the Work agreed 
to be performed under this Contract, and shall indemnify County for any cost, expense or 
damage which it may be obliged to pay by reason of such infringement at any time during 
prosecution of the Work or after completion of the Work. 
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12.  SURVEYS, PERMITS, REGULATIONS AND TAXES 
 
A. Department will furnish to Contractor all site, topography and property surveys necessary for 

execution of the Work. 
 
B. Contractor shall procure all permits, licenses and approvals necessary for execution of this 

Contract. 
 
C. Contractor shall give all notices and comply with all State of Wisconsin, Federal and local 

laws, codes, rules and regulations relating to performance of the Work, protection of adjacent 
property, and maintenance of passageways, guard fences or other protective facilities. 

 
D. Contractor shall pay all Sales, Consumer, Use and other similar taxes required by law. 
 
E. Contractor shall promptly notify Architect / Engineer of any variances of Drawings or 

Specifications with that of any State of Wisconsin, federal or local law, code, rule or 
regulation.  Upon such notification, Architect / Engineer will require correction of variance to 
comply with applicable law, code, rule or regulation at no additional cost to Contractor. 

 
F. Work under this Contract shall comply with all applicable State of Wisconsin, Federal and 

local laws, codes and regulations. 
 
G. Contractor shall pay charges for water, sewer and other utility connections made by 

municipalities where required by Specifications. 
 

13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE 
 
A. Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and 

superintendence necessary to execute, complete and deliver the Work within specified time.  
Contractor agrees to secure at their own expense all personnel necessary to carry out the 
Work.  Such personnel shall not be deemed County employees nor shall they have or be 
deemed to have any direct contractual relationship with County. 

 
B. Performance of any work necessary after regular working hours, on Sundays or Legal 

Holidays shall be without additional expense to County.  Performance of any work at site at 
other than normal working hours must be coordinated with Public Works Project Manager. 

 
C. Contractor shall furnish, erect, maintain and remove such temporary works as may be 

required. 
 
D. Contractor shall observe, comply with, and be subject to all terms, conditions, requirements 

and limitations of Construction Documents. 
 
E. At the Work site, Contractor shall give personal superintendence to the Work or shall employ 

construction superintendent or foreman, experienced in character of work covered by 
Contract, who shall have full authority to act for Contractor.  Understand that such 
superintendent or foreman shall be acceptable to Architect / Engineer and Department. 

 
F. Remove from project or take other corrective action upon notice from Architect / Engineer or 

Department for Contractor’s employees whose work is considered by Architect / Engineer or 
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable. 
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G. Contractor and subcontractors shall be required to conform to Labor Laws of State of 
Wisconsin and various acts amendatory and supplementary thereto and to other laws, 
ordinances and legal requirements applicable to the Work. 

 
H. Presence and observation of the Work by Architect / Engineer or Public Works Project 

Manager shall not relieve Contractor of any obligations. 
 

14.  WEATHER CONDITIONS 
 
A. In event of temporary suspension of work, or during inclement weather, or whenever 

Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect 
carefully all work and materials against damage or injury from weather.  If, in opinion of 
Architect / Engineer or Department, any work or materials that have been damaged or injured 
due to failure on part of Contractor or any subcontractors so to protect the Work, such 
materials shall be removed and replaced at expense of Contractor. 

 

15.  PROTECTION OF WORK AND PROPERTY 
 
A. Contractor shall at all times safely guard County’s property from injury or loss in connection 

with this Contract.  Contractor shall at all times safely guard and protect the Work, and 
adjacent property, from damage.  Contractor shall replace or make good any such damage, 
loss or injury unless such is caused directly by errors contained in Contract, or by County, or 
County’s duly authorized representative. 

 
B. Contractor may act diligently, without previous instructions from Architect / Engineer and / 

or Department, in emergency that threatens loss or injury of property, or safety of life.  
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.  
Promptly submit any claim for compensation by Contractor due to such extra work to 
Architect / Engineer and / or Department for approval as provided for in Article 18 herein. 

 

16.  INSPECTION AND TESTING OF MATERIALS 
 
A. Authorized representatives and agents of County government shall have access at all times to 

the Work wherever it is in preparation or progress and Contractor shall provide facilities for 
such access and for inspection. 

 
B. Should it be considered necessary or advisable at any time before final acceptance of the 

Work to make examination of work already completed, by removing or tearing out same, 
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.  
If such work is found to be defective in any aspect, due to fault of Contractor or 
subcontractors thereof, Contractor shall assume all expenses of such examination and of 
satisfactory reconstruction.  Contractor will be reimbursed for such examination and 
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if 
such work is found to meet requirements of Contract. 

 
C. If Specifications, Architect / Engineer’s, or Public Works Project Manager’s instructions 

require any work to be specially tested or approved, Contractor shall give Architect / 
Engineer and Public Works Project Manager timely notice of its readiness for testing or 
inspection.  Test all materials and equipment requiring testing in accordance with accepted or 
specified standards, as applicable.  Architect / Engineer shall recommend laboratory or 
inspection agency and Department will select and pay for all initial laboratory inspection 
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services.  Should retesting be required, due to failure of initial testing, cost of such retesting 
shall be borne by Contractor. 

 
D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability 

of proposed substitution of materials and equipment, or necessary conformance testing in 
conjunction with manufacturing processes or factory assemblage, shall be borne by 
Contractor or manufacturer responsible. 

 

17.  REPORTS, RECORDS AND DATA 
 
A. Contractor shall submit to Architect / Engineer and Public Works Project Manager such 

schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices, 
records and other data as either may request concerning work performed or to be performed 
under this Contract. 

 

18.  CHANGES IN THE WORK 
 
A. Make no changes, except in cases of emergency, in the Work covered by approved 

Construction Documents without having prior written approval of Department.  Charges or 
credits for the Work covered by approved change shall be determined by one of these 
methods: 
1. Unit bid prices previously approved. 
2. Agreed lump sum based on actual cost of: 

a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work. 
d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent 

(15%) of actual cost of work performed with their own labor force.  Fee shall be 
compensation to cover cost of supervision, overhead, bond, profit and any other 
general expense. 

h) On that portion of the Work under (2) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit and any other general expense. 

i) Department may require correct amount of costs with supporting vouchers; 
Contractor shall keep and present in such form as directed. 

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of: 
a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work.  Rental cost cannot exceed fifty percent (50%) replacement value of 
rented equipment. 

d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed 

fifteen percent (15%) of actual cost of work performed with their own labor force.  
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Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and 
any other general expense. 

h) On that portion of the Work under (3) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit, and any other general expense. 

i) Contractor shall keep and present, in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

 
B. If Contractor claims that by any instructions given by Architect / Engineer, Department, by 

drawings or otherwise, regarding performance of the Work or furnishing of material under 
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof 
within two (2) weeks after receipt of such instructions and in any event before proceeding to 
execute work, unless delay in executing work would endanger life or property. 

 
C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written 

Change Order from Architect / Engineer and approved by Department, as previously 
mentioned, and claim presented with payment request submitted after changed or extra work 
is completed. 

 
D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works Project 
Manager to proceed. 

 

19.  EXTRAS 
 
A. Without invalidating Contract, Department may order extra work or make changes by 

altering, adding to or deducting from the Work, contract sum being adjusted in accordance 
with Article 18 herein. 

 

20.  TIME FOR COMPLETION 
 
A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the 

Work as stated in Construction Documents. 
 

21.  CORRECTION OF WORK 
 
A. All work, all materials whether incorporated in the Work or not, and all processes of 

manufacture shall at all times and places be subject to inspection of Architect / Engineer and 
Public Works Project Manager who shall be judge of quality and suitability of the Work, 
materials, and processes of manufacture for purposes for which they are used.  Should they 
fail to meet Architect / Engineer’s and Public Works Project Manager’s approval they shall 
be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.  
Immediately remove all rejected material from site. 

 
B. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
business days’ written notice to Contractor and without prejudice to any other remedy County 
may have, make good such deficiencies.  In such case, appropriate Change Order shall be 
issued deducting from Contractor’s payments then or thereafter, cost of correcting such 
deficiencies, including cost of Architect / Engineer’s additional services made necessary by 
such default, neglect or failure. 
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22.  SUBSURFACE CONDITIONS FOUND DIFFERENT 
 
A. If Contractor encounters subsurface or latent conditions at site materially differing from those 

shown on Drawings or indicated in Specifications, Contractor shall immediately give notice 
to Architect / Engineer and Public Works Project Manager of such conditions before they are 
disturbed.  Architect / Engineer will thereupon promptly investigate conditions, and if 
Architect / Engineer finds that they materially differ from those shown on Drawings or 
indicated in Specifications, Architect / Engineer will at once make such changes as necessary, 
any increase or decrease of cost resulting from such changes to be adjusted in manner 
provided in above Article 18 entitled “Changes in the Work”. 

 

23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT 
 
A. In event that any provisions of this Contract are violated by Contractor or by any 

subcontractors, County may serve written notice upon Contractor and Surety of its intention 
to terminate Contract, such notice to contain reasons for such intention to terminate Contract, 
and unless within ten (10) business days after serving of such notice upon Contractor, such 
violation or delay shall cease and satisfactory arrangement or correction be made, Contract 
shall, upon expiration of said ten (10) business days, cease and terminate. 

 
B. In event of any such termination, County shall immediately serve notice thereof upon Surety 

and Contractor, and Surety shall have right to take over and perform Contract subject to 
County’s approval; provided, however, that if Surety does not commence performance 
thereof within ten (10) business days from date of mailing to such Surety of notice of 
termination, County may take over the Work and prosecute same to completion by contract, 
or by force account, at expense of Contractor; Contractor and Surety shall be liable to County 
for any excess cost occasioned County thereby, and in such event County may take 
possession of and utilize in completing the Work, such materials and equipment as may be on 
the Work site and therefore necessary. 

 

24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 
 
A. Contractor shall be responsible for Construction Schedule and coordination.  Immediately 

after execution and delivery of Contract and before making first payment, Contractor shall 
notify all subcontractors to furnish all required information to develop Construction 
Schedule.  Contractor and all subcontractors associated with the Work shall furnish following 
information from each Division of Specifications:  
1. List of construction activities; 
2. Start, finish and time required for completion of each activity; 
3. Sequential relationships between activities; 
4. Identify all long lead-time items, key events, meetings or activities such as required 

submittals, fabrication and delivery, procurement of materials, installation and testing; 
5. Weekly definition of extent of work and areas of activity for each trade or Subcontract; 

and 
6. Other information as determined by Public Works Project Manager. 

 
B. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor.  This shall include any work handled by Department 
under separate contracts such as asbestos abatement, air and water balancing, etc.  Indicate on 
Construction Schedule these associated delivery and installation dates. 

 
C. Progress Reporting: 
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1. Contractor shall update and publish Construction Schedule on monthly basis.  Revisions 
to Schedule shall be by Contractor and made in same detail as original Schedule and 
accompanied by explanation of reasons for revision; and shall be subject to approval by 
Department. 

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring 
firm specializing in construction schedule development and deducting those costs 
associated with updating process from payments due Contractor. 

3. Contractor shall submit show actual percentage of each activity completed, estimated 
future progress, and anticipated completion time. 

 
D. Responsibility for timely completion requires: 

1. Contractor and subcontractors understand that performance of each is interdependent 
upon performance of others. 

2. Whenever it becomes apparent from current schedule, that phasing or progress 
completion dates will not be met, Contractor must take some or all following actions at 
no additional cost to County: 
a) Increase construction labor in such quantities and crafts as will eliminate backlog of 

work. 
b) Increase number of working hours per shift, shifts per working day, working days per 

week, amount of construction equipment, or any combination of foregoing to 
eliminate backlog of work. 

c) Reschedule work (yet remain in conformance with Drawings and Specifications). 
3. Prior to proceeding with any of above actions, Contractor shall notify Public Works 

Project Manager. 
 
E. Maintain current Construction Schedule at all times.  Revise Construction Schedule in same 

detail as original and accompany with explanation of reasons for revision.  Schedule shall be 
subject to approval by Architect / Engineer and Public Works Project Manager. 

 

25.  PAYMENTS TO CONTRACTOR 
 
A. Contractor shall provide:  

1. Detailed estimate giving complete breakdown of contract price by Specification Division; 
and  

2. Periodic itemized estimates of work done for purpose of making partial payments 
thereon. 

 
B. Submit these estimates for approval first to Architect / Engineer, then to Public Works Project 

Manager.  Costs employed in making up any of these schedules are for determining basis of 
partial payments and not considered as fixing basis for additions to or deductions from 
Contract price. 

 
C. County will make partial payments to Contractor for value, proportionate to amount of 

Contract, of all labor and material incorporated in the Work during preceding calendar month 
upon receipt of Application and Certificate for Payment form from Architect / Engineer and 
approval of Department. 

 
D. Contractor shall submit for approval first to Architect / Engineer, and then to Public Works 

Project Manager all Application and Certificate for Payment forms.  If requested, Application 
and Certificate for Payment shall be supported by such additional evidence as may be 
required, showing Contractor’s right to payment claimed. 

 



 

Bid No. 318012 GC - 13 rev. 01/18 

E. Application and Certificate for Payment for preparatory work and materials delivered and 
suitably stored at site to be incorporated into the Work at some future period, will be given 
due consideration.  Requesting payment for materials stored off site, may be rejected, 
however, if deemed essential for reasons of job progress, protection, or other sufficient cause, 
requests will be considered, conditional upon submission by Contractor of bills of sale, 
photographs and such other procedures as will adequately protect County’s interest such as 
storage in bonded warehouse with adequate coverage.  If there is any error in payment, 
Contractor is obligated to notify Department immediately, but no longer than ten (10) 
business days from receipt of payment. 

 
F. Payments by County will be due within forty-five (45) business days after receipt by 

Department of Application and Certificate for Payment. 
 
G. County will retain five percent (5%) of each Application and Certificate for Payment until 

final completion and acceptance of all the Work covered by Contract.  However, anytime 
after fifty percent (50%) of the Work has been furnished and installed at site, County will 
make remaining payments in full if Architect / Engineer and Public Works Project Manager 
find that progress of the Work corresponds with Construction Schedule.  If Architect / 
Engineer and Public Works Project Manager find that progress of the Work does not 
correspond with Construction Schedule, County may retain up to ten percent (10%) of each 
Application and Certificate for Payment for the Work completed. 

 
H. All material and work covered by partial payments made shall become sole property of 

County, but this provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have been 
made, or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
I. County will make final payment within sixty (60) calendar days after final completion of the 

Work, and will constitute acceptance thereof.  Submit Equal Benefits Compliance Payment 
Certification with final pay request.  Payment may be denied if Certification is not included. 

 
J. County may make payment in full, including retained percentages and less authorized 

deductions, upon completion and acceptance of each Division where price is stated separately 
in Contract. 

 
K. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit to this Department, as requested and with final 
application for payment for work under said contract, affidavit(s) as required to prove that all 
debts and claims against this Work are paid in full or otherwise satisfied, and give final 
evidence of release of all liens against the Work and County.  Use “Dane County, Wisconsin 
Contractor Wage Affidavit” form included in Supplementary Conditions. 

 

26.  WITHHOLDING OF PAYMENTS 
 
A. County, after having served written notice on said Contractor, may either pay directly any 

unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid 
compensation sum of money deemed reasonably sufficient to pay any and all such lawful 
claims until satisfactory evidence is furnished that all liabilities have been fully discharged; 
whereupon, payment to Contractor shall be resumed in accordance with terms of this 
Contract, but in no event shall these provisions be construed to impose any obligations upon 
County to either Contractor or Contractor’s Surety. 
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B. In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and 
any payment so made by County, shall be considered as payment made under Contract by 
County to Contractor and County shall not be liable to Contractor for any such payment made 
in good faith. 

 
C. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 

agencies, officers, employees and representatives from all claims growing out of lawful 
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of 
machinery and parts thereof, equipment, power tools, and all supplies, including commissary, 
incurred in performance of this Contract. 

 
D. At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of 

nature designated above have been paid, discharged or waived. 
 

27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
A. Making of final payment shall constitute waiver of all claims by County except those arising 

from: 
1. Unsettled lien; 
2. Faulty or defective work appearing after substantial completion; 
3. Failure of the Work to comply with requirements of Construction Documents; or 
4. Terms of any special guarantees required by Construction Documents. 

 
B. Acceptance of final payment shall constitute waiver of all claims by Contractor. 
 

28.  PAYMENTS BY CONTRACTOR 
 
A. Contractor shall pay following not later than fifth (5th) business day following each payment 

received from County: 
1. All transportation and utility services rendered; 
2. All materials, tools, and other expendable equipment that have been delivered at site of 

the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof 
when said balance is paid to Contractor; and 

3. Each subcontractor, respective amount allowed Contractor because of work performed by 
subcontractor to extent of subcontractor’s interest therein. 

 

29.  CONTRACT SECURITY 
 
A. Contractor shall furnish Performance and Payment Bonds in amount at least equal to one 

hundred percent (100%) of Contract price as security for faithful performance of this Contract 
and payment of all persons performing labor on project under this Contract and furnishing 
materials in connection with this Contract. 

 
B. Sample Performance and Payment Bonds that Contractor will be required to execute is bound 

into these Construction Documents.  Before construction Contract is consummated, 
completed Performance and Payment Bonds must be approved by Department. 

 

30.  ASSIGNMENTS 
 
A. Contractor shall not assign whole or any part of this Contract or any moneys due or to 

become due hereunder without written consent of Department.  In case Contractor assigns all 
or any part of any moneys due or to become due under this Contract, instrument of 



 

Bid No. 318012 GC - 15 rev. 01/18 

assignment shall contain clause substantially to effect that it is agreed that right of assignee in 
and to any moneys due or to become due to Contractor shall be subject to prior claims of all 
persons, firms and corporations for services rendered or materials supplied for performance 
of the Work called for in this Contract. 

 

31.  MUTUAL RESPONSIBILITY OF CONTRACTORS 
 
A. If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or 

damage on the Work, Contractor agrees to settle with such subcontractor by agreement or 
arbitration if such other subcontractor will so settle.  If such subcontractor shall assert any 
claim against County on account of any damage alleged to have been sustained, Department 
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its 
boards, commissions, agencies, officers, employees and representatives against any such 
claim. 

 

32.  SEPARATE CONTRACTS 
 
A. Department may award other contracts for the Work and all Contractors shall fully cooperate 

with each other and carefully adjust their work to that provided under other contracts as may 
be directed by Department.  No Contractor shall commit or permit any act that will interfere 
with performance of the Work by any other Contractor. 

 
B. Contractor shall coordinate the Work with those of other Contractors.  Cooperation will be 

required in arrangement for storage of materials and in detailed execution of the Work.  
Contractor, including subcontractors, shall keep informed of progress and detail work of 
others and shall notify Architect / Engineer or Department immediately of lack of progress or 
defective workmanship on part of others.  Failure of Contractor to keep informed of the Work 
progressing on site and failure to give notice of lack of progress or defective workmanship by 
others shall be construed as acceptance by Contractor of status of the Work as being 
satisfactory for proper coordination with Contractor’s own work. 

 

33.  SUBCONTRACTS 
 
A. Contractor may use services of specialty subcontractors on those parts of the Work that, 

under normal contracting practices, are performed by specialty subcontractors. 
 
B. Contractor shall not award any work to any subcontractor without prior approval of 

Department.  Qualifications of subcontractors shall be same as qualifications of Contractor.  
Request for subcontractor approval shall be submitted to Department fifteen (15) business 
days before start of subcontractor’s work.  If subcontractors are changed or added, Contractor 
shall notify Department in writing. 

 
C. Contractor shall be as fully responsible to County for acts and omissions of subcontractors, 

and of persons either directly or indirectly employed by them, as Contractor is for acts and 
omissions of persons directly employed by Contractor. 

 
D. Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 

Work to bind subcontractors to Contractor by terms of General Conditions of Contract and 
other Construction Documents insofar as applicable to work of subcontractors and to give 
Contractor same power as regards terminating any subcontract that Department may exercise 
over Contractor under any provision of Construction Documents. 
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E. Nothing contained in this Contract shall create any contractual relation between any 
subcontractor and County. 

 
F. Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled: 

“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority / 
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further 
require all subcontractors to incorporate physically these same Articles in all subcontracts. 

 

34.  PUBLIC WORKS PROJECT MANAGER’S AUTHORITY 
 
A. Public Works Project Manager shall: 

1. Administer and ensure compliance with Construction Documents; 
2. Provide responsible on-site observations of construction and have authority to request 

work and to stop work whenever necessary to insure proper enforcement of Construction 
Documents; 

3. Convene and chair project meetings and foreman’s coordination meetings when 
necessary to coordinate resolution of conflicts between Contractors, Architects, 
Engineers, Consultants, and Department; and 

4. Check and inspect material, equipment and installation procedures of all trades for proper 
workmanship and for compliance with Drawings, Specifications and Shop Drawings, 
permit no material on project site that is not satisfactory and reject work not in 
compliance with Construction Documents. 

 

35.  ARCHITECT / ENGINEER’S AUTHORITY 
 
A. Architect / Engineer is retained by, and is responsible to Department acting for County. 
 
B. Architect / Engineer shall determine amount, quality, acceptability, and fitness of several 

kinds of work and materials that are provided under this Contract and shall decide all 
questions that may arise in relation to said work and construction thereof. 

 
C. Architect / Engineer shall decide meaning and intent of any portion of Specifications and of 

any Drawings where they may be found obscure or be in dispute. 
 
D. Architect / Engineer shall provide responsible observation of construction.  Architect / 

Engineer has authority to stop the Work whenever such stoppage may be necessary to insure 
proper execution of Construction Documents. 

 
E. Architect / Engineer shall be interpreter of conditions of Construction Documents and judge 

of its performance. 
 
F. Within reasonable time, Architect / Engineer shall make decisions on all matters relating to 

progress of the Work or interpretation of Construction Documents. 
 
G. Architect / Engineer’s decisions are subject to review by Public Works Project Manager. 
 

36.  STATED ALLOWANCES 
 
A. Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or 

equipment, and all applicable taxes.  Contractor’s cost of delivery and unloading at site, 
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs 
shall be included in Contractor’s bid, but not as part of cash allowance. 
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B. Department will solicit at least two (2) bids on materials or equipment for which allowance is 

stated and select on basis of lowest qualified responsible bid.  Contractor will then be 
instructed to purchase “Allowed Materials”.  If actual price for purchasing “Allowed 
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be 
adjusted accordingly.  Adjustment in Contract price shall not contain any cost items excluded 
from cash allowance. 

 

37.  ESTIMATES OF QUANTITIES 
 
A. Whenever estimated quantities of work to be done and materials to be furnished under this 

Contract are shown in any of Construction Documents, they are given for use in comparing 
bids and right is especially reserved to increase or diminish them as they may be deemed 
reasonably necessary or desirable by Department to complete the Work included in this 
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in 
General Conditions of Contract Article 18 entitled “Changes in the Work”. 

 

38.  LANDS AND RIGHTS-OF-WAY 
 
A. Prior to start of construction, County shall furnish all land and rights-of-way necessary for 

carrying out and completion of the Work to be performed under this Contract. 
 

39.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 

 
B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting there from, which appear within period of one (1) year 
from date of substantial completion, providing such defects are not clearly due to abuse or 
misuse by County.  Department will give notice of observed defects with reasonable 
promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Architect / Engineer and Public Works Project 
Manager. 

 
D. Where guarantees or warrantees are required in sections of Specifications for periods in 

excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and 
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year. 
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40.  CONFLICTING CONDITIONS 
 
A. Any provision in any of Construction Documents which may be in conflict or inconsistent 

with any Articles in these General Conditions of Contract or Supplementary Conditions shall 
be void to extent of such conflict or inconsistency. 

 
B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall 

govern. 
 
C. Printed dimensions shall be followed in preference to measurements by scale.  Large-scale 

drawings take precedence over small-scale drawings.  Dimensions on Drawings and details 
are subject to field measurements of adjacent work. 

 

41.  NOTICE AND SERVICE THEREOF 
 
A. Any notice to Contractor from Department relative to any part of this Contract shall be in 

writing and considered delivered and service thereof completed, when said notice is posted, 
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in 
person to said Contractor, or Contractor’s authorized representative on the Work. 

 

42.  PROTECTION OF LIVES AND HEALTH 
 
A. In order to protect lives and health of Contractor’s employees under Contract, Contractor 

shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of 
Department of Commerce, relating to Safety and Health. 

 
B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s 

tools, equipment and methods, and for any damage that may result from their failure or their 
improper construction, maintenance or operation. 

 

43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions. 

1. During term of their Contract, Contractor agrees not to discriminate on basis of race, 
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance, 
or national origin against any person, whether recipient of services (actual or potential), 
employee, or applicant for employment.  Such equal opportunity shall include but not be 
limited to following: employment, upgrading, demotion, transfer, recruitment, 
advertising, layoff, termination, training, rates of pay, and any other form of 
compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
these affirmative action standards so as to be visible to all employees, service recipients 
and applicants for this paragraph.  Listing of prohibited bases for discrimination shall no 
be construed to amend in any fashion state or federal law setting forth additional bases 
and exceptions shall be permitted only to extent allowable in state or federal law. 

2. Contractor is subject to this Article only if Contractor has ten (10) or more employees 
and receives $10,000.00 or more in annual aggregate contracts with County.  Contractor 
shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in 
accord with Chapter 19 of Dane County Code of Ordinances.  Such plan must be filed 
within fifteen (15) business days of effective date of this Contract and failure to do so by 
said date shall constitute ground for immediate termination of Contract by County.  
Contractor shall also, during term of this Contract, provide copies of all announcements 
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of employment opportunities to County’s Contract Compliance Office, and shall report 
annually number of persons, by race, sex and handicap status, who apply for 
employment, and, similarly classified, number hired and number rejected. 

3. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance 
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-
4114. 

4. In all solicitations for employment placed on Contractor’s behalf during term of this 
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity 
Employer”.  Contractor agrees to furnish all information and reports required by 
County’s Contract Compliance Officer as same relate to affirmative action and 
nondiscrimination, which may include any books, records, or accounts deemed 
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances, 
and provision of this Contract. 

 
B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. 

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County 
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs), 
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and 
Emerging Small Business Enterprises (ESBEs). 

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  
List of subcontractors will be required of low bidder as stated in this Contract.  List shall 
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract 
awarded, shown as percentage of total dollar amount of bid. 

 

44.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance Officer, 

within ten (10) business days, any allegations to, or findings by National Labor Relations 
Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor 
has violated statute or regulation regarding labor standards or relations.  If investigation by 
Contract Compliance Officer results in final determination that matter adversely affects 
Contractor’s responsibilities under this Contract, and which recommends termination, 
suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

45.  DOMESTIC PARTNERSHIP BENEFITS 
 
A. Not Used. 
 

46.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE 
 
A. Contractor agrees to use and occupancy of portion or unit of the Work before formal 

acceptance by Department, provided Department: 
1. Secures written consent of Contractor; except when in opinion of Public Works Project 

Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list 
items or other Contract requirements. 
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2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 
of building or use of the Work during remaining period of construction, or, secures 
consent of Surety. 

3. Assumes all costs and maintenance of heat, electricity and water. 
4. Accepts all work completed within that portion or unit of the Work to be occupied, at 

time of occupancy. 
 

47.  MINIMUM WAGES 
 
A.  Not Used. 
 

48.  CLAIMS 
 
A. No claim may be made until Department’s Assistant Public Works Director has reviewed 

Architect / Engineer’s decision as provided for in Article 35 of General Conditions of 
Contract.  If any claim remains unresolved after such review by Department's Assistant 
Public Works Director the claim may be filed under Wisconsin Statute 893.80.  Work shall 
progress during period of any dispute or claim.  Unless specifically agreed between parties, 
venue will be in Dane County, Wisconsin. 

 

49.  ANTITRUST AGREEMENT 
 
A. Contractor and County recognize that in actual economic practice, overcharges resulting from 

antitrust violations are in fact usually borne by County.  Therefore, Contractor hereby assigns 
to County any and all claims for such overcharges as to goods and materials purchased in 
connection with this Contract, except as to overcharges which result from antitrust violations 
commencing after price is established under this Contract and any change order thereto. 

 

50.  INSURANCE 
 
A. Contractor Carried Insurance: 

1. Contractor shall not commence work under this Contract until Contractor has obtained all 
insurance required under this Article and has provided evidence of such insurance to Risk 
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI 
53703.  Contractor shall not allow any subcontractor to commence work until insurance 
required of subcontractor has been so obtained and approved.  Company providing 
insurance must be licensed to do business in Wisconsin. 

2. Worker’s Compensation Insurance: 
a) Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of Contractor’s employees 
engaged in work at site of project under this Contract and, in case of any such work 
sublet, Contractor shall require subcontractor similarly to provide Worker’s 
Compensation Insurance for all of latter’s employees to be engaged in such work 
unless such employees are covered by protection afforded by Contractor’s Worker’s 
Compensation Insurance. 

b) If any claim of employees engaged in hazardous work on project under this Contract 
is not protected under Worker’s Compensation Statute, Contractor shall provide and 
shall cause each subcontractor to provide adequate Employer’s Liability Insurance 
for protection of such of Contractor’s employees as are not otherwise protected. 

3. Contractor’s Public Liability and Property Damage Insurance: 
a) Contractor shall procure and maintain during life of this Contract, Contractor’s 

Public Liability Insurance and Contractor’s Property Damage Insurance in amount 
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not less than $1,000,000 bodily injury, including accidental death, to any one person, 
and subject to same limit for each person, in amount not less than $1,000,000 on 
account of one accident, and Contractor’s Property Damage Insurance in amount not 
less then $1,000,000 or combined single limit of at least $1,000,000 with excess 
coverage over and above general liability in amount not less than $5,000,000. 
Contractor shall add “Dane County” as additional insured for each project. 

b) Contractor’s Public Liability and Property Damage Insurance shall include Products, 
Completed Operation, and Contractual Liability under Insurance Contract.  
“Contractor shall in all instances save, defend, indemnify and hold harmless County 
and Architect / Engineer against all claims, demands, liabilities, damages or any other 
costs which may accrue in prosecution of the Work and that Contractor will save, 
defend, indemnify and hold harmless County and Architect / Engineer from all 
damages caused by or as result of Contractor’s operations” and each shall be listed as 
additional insured on Contractor’s and sub-contractors’ insurance policies. 

c) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of 
Architect / Engineer, agents or employees thereof, arising out of: 
1) Preparation or approval of maps, drawings, opinions, reports, surveys, change 

orders, designs or specifications; or 
2) Giving of or failure to give directions or instructions by Architect / Engineer, 

agents or employees thereof provided such giving or failure to give is primary 
cause of injury or damage. 

d) Contractor shall procure and shall maintain during life of this Contract, 
Comprehensive Automobile Liability Insurance covering owned, non-owned and 
hired automobiles for limits of not less than $1,000,000 each accident single limit, 
bodily injury and property damage combined with excess coverage over and above 
general liability in amount not less than $5,000,000. 

e) Contractor shall either: 
1) Require each subcontractor to procure and to maintain during life of subcontract, 

subcontractor’s Public Liability Property Damage Insurance, and Comprehensive 
Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or 

2) Insure activities of subcontractors in Contractor’s own policy. 
4. Scope of Insurance and Special Hazards:  Insurance required under Article 50.A.2 & 

50.A.3. hereof shall provide adequate protection for Contractor and subcontractors, 
respectively, against damage claims which may arise from operations under this Contract, 
whether such operation be by insured or by anyone directly or indirectly employed by 
insured and also against any of special hazards which may be encountered in 
performance of this Contract as enumerated in Supplementary Conditions. 

5. Proof of Carriage of Insurance:  Contractor shall furnish Risk Manager with certificates 
showing type, amount, class of operations covered, effective dates, dates of expiration of 
policies and “Dane County” listed as additional insured.  Such certificates shall also 
contain (substantially) following statement: “Insurance covered by this certificate will not 
be canceled or materially altered, except after ten (10) business days written notice has 
been received by Risk Manager.” 

 
B. Builder’s Risk: 

1. County shall provide Builder’s Risk insurance coverage for its insurable interests in 
construction or renovation projects with completed value of $1,000,000 or less.  
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain 
and maintain in force, at its own expense, Builder’s Risk Insurance on all risks for 
amount equal to full completed value of covered structure or replacement value of 
alterations or additions.  Any deductible shall not exceed $25,000 for each loss.  Policy 
shall include occupancy clause and list Dane County as loss payee. 
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C. Indemnification / Hold Harmless: 
1. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 

commissions, agencies, officers, employees and representatives from and against all 
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting 
from performance of the Work, provided that any such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 
tangible property (other than the Work itself) including loss of use resulting therefrom, 
and is caused in whole or in part by any act or omission of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, regardless of whether or not it is caused in part by part indemnified 
hereunder. 

2. In any and all claims against Dane County, its boards, commissions, agencies, officers, 
employees and representatives or by any employee of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, indemnification obligation under this Contract shall not be limited in 
any way by any limitation on amount or type of damages, compensation or benefits 
payable by or for Contractor or any subcontractor under worker’s compensation acts, 
disability benefits or other employee benefit acts. 

3. Obligations of Contractor under this Contract shall not extend to liability of Architect / 
Engineer, its agents or employees arising out of: 
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders, 

designs or specifications; or 
b) Giving of or failure to give directions or instruction by Architect / Engineer, its 

agents or employees provided such giving or failure to give is primary cause of injury 
or damage. 

4. Dane County shall not be liable to Contractor for damages or delays resulting from work 
by third parties or by injunctions or other restraining orders obtained by third parties. 

 

51.  WISCONSIN LAW CONTROLLING 
 
A. It is expressly understood and agreed to by parties hereto that in event of any disagreement or 

controversy between parties, Wisconsin law shall be controlling. 
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SUPPLEMENTARY CONDITIONS 

 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to  Public 
Works Project Manager for approval. 
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SECTION 01 00 00 

BASIC REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION SUMMARY 

A. Section Includes: 
1. Section Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Change Procedures 
6. Alternates 
7. Coordination 
8. Cutting and Patching 
9. Conferences 
10. Progress Meetings 
11. Submittal Procedures 
12. Proposed Products List 
13. Shop Drawings 
14. Product Data 
15. Samples 
16. Manufacturers' Instructions 
17. Manufacturers' Certificates 
18. Quality Assurance / Quality Control of Installation 
19. References 
20. Interior Enclosures 
21. Protection of Installed Work 
22. Parking 
23. Staging Areas 
24. Occupancy During Construction and Conduct of Work 
25. Protection 
26. Progress Cleaning 
27. Products 
28. Transportation, Handling, Storage and Protection 
29. Product Options 
30. Substitutions 
31. Starting Systems 
32. Demonstration and Instructions 
33. Contract Closeout Procedures 
34. Final Cleaning 
35. Adjusting 
36. Operation and Maintenance Data 
37. Spare Parts and Maintenance Materials 
38. As-Built and Record Drawings and Specifications 
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1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package. Contractor to provide roof removal and replacement for the sand 
storage and maintenance buildings. 

B. Work by Owner:  Not applicable. 

C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 
permits for completion of the Work and facility occupancy. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by others and work by Owner. 

B. Coordinate utility outages and shutdowns with Owner. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ 
and G703™ forms or approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly. 

D. Submit Applications for Payment to Architect / Engineer for initial approval.  Architect / 
Engineer will forward approved copies to Owner who will also approve & process for 
payment. 

E. Submit Applications for Payment to Public Works Project Manager for approval & 
processing for payment. 

1.5 CHANGE PROCEDURES 

A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest 
issue). 

B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 
bonding, equipment rental, overhead and profit will be included in Change Orders 
authorizing expenditure of funds from contingency allowance. 

1.6 ALTERNATES 

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's 
option. 

B. Coordinate related work and modify surrounding work as required. 
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C. Schedule of Alternates:  there are no alternates proposed for this project. 

1.7 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

D. Refer to Drawings for recommended work sequence and duration. 

E. Contractor shall provide Public Works Project Engineer with work plan that ensures the 
Work will be completed within required time of completion. 

F. Public Works Project Manager may choose to photograph or videotape site or workers as 
the Work progresses. 

1.8 CUTTING AND PATCHING 

A. Employ skilled and experienced installer to perform cutting and patching new work; 
restore work with new Products. 

B. Submit written request in advance of cutting or altering structural or building enclosure 
elements. 

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor 
construction; completely seal voids. 

D. Refinish surfaces to match adjacent finishes. 

1.9 CONFERENCES 

A. Project shall have pre-bid conference; see Instructions to Bidders. 

B. Owner will schedule preconstruction conference after Award of Contract for all affected 
parties. 

C. Contractor shall submit Construction Schedule at pre-construction meeting. 

D. When required in individual Specification section, convene pre-installation conference at 
project site prior to commencing work of Section. 
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1.10 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at minimum of one 
(1) per week, with Public Works Project Manager. 

B. Preside at meetings, record minutes, and distribute copies within two (2) business days to 
those affected by decisions made. 

C. Attendance at progress meetings by General Contractor, subcontractors, or their 
authorized representative, is mandatory. 

D. Contractors shall give verbal reports of progress on the Work, discuss schedule for 
upcoming period and present all conflicts, discrepancies or other difficulties for 
resolution. 

E. Day & time of progress meetings to be determined at pre-construction meeting. 

1.11 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Construction 
Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 

1.12 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of 
major Products proposed for use, with name of manufacturer, trade name, and model 
number of each Product. 

1.13 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be 
retained by Public Works Project Manager. 

1.14 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Manager.  
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B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.15 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of Product. 

B. Submit samples of finishes from full range of manufacturers' standard colors, textures, 
and patterns for Public Works Project Manager's selection. 

1.16 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

1.17 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Manager for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.19 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Manager before proceeding. 

1.20 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment. 
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1.21 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.22 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel. Parking 
shall be available at the Work site. 

B. All contractors and their employees shall cooperate with General Contractor and others in 
parking of vehicles to avoid interference with normal operations and construction 
activities. 

C. Do not obstruct existing service drives and parking lots with equipment, materials and / 
or vehicles.  Keep accessible for Owner’s use at all times. 

1.23 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 

B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among various Contractors as their needs dictate with due regard for storage 
requirements of each Contractor.  Each Contractor shall be responsible for safety of 
equipment and materials that are stored on site. 

1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. Smoking is prohibited on Dane County property. 

B. Owner reserves right at any time to dismiss from premises any Contractor or construction 
personnel that do not uphold requirements of this Section. 

C. Owner shall not be held liable for any lost time, wages, or impacts to construction 
schedule by any Contractor or construction personnel dismissed for failure to uphold 
requirements of this Section. 

D. Areas of existing facility will be occupied during period when the Work is in progress.  
Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with 
Owner, schedule work and store materials so as to interfere as little as possible with 
normal use of premises.  Work performed on Saturday shall be by permission of Owner.  
Notify Owner when coring or similar noise making work is to be done and obtain 
Owner's written approval of schedule.  If schedule is not convenient for Owner, 
reschedule and resubmit new times for Owner approval.  Coring of floor along with other 
noisy work may have to be done on second and third shifts. 

E. Work shall be done and temporary facilities furnished so as not to interfere with access to 
any occupied area and so as to cause least possible interference with normal operation of 
facility or any essential service thereof. 
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F. Contractor shall, at all times, provide approved, safe walkways and facility entrances for 
use by Owner, employees and public. 

G. Contractor shall provide adequate protection for all parts of facility, its contents and 
occupants wherever the Work under this Contract is to be performed. 

H. Each Contractor shall arrange with Owner to make necessary alterations, do new work, 
make connections to all utilities, etc., at such times as will not cause interruption of utility 
services to facility.  Contractor doing this work shall protect, cap, cut off and / or replace 
and relocate existing pipes, electrical work and other active utilities encountered which 
may interfere with new construction work. 

I. New work in extension of existing work shall correspond in all respects with that to 
which it connects or similar existing work unless otherwise indicated or specified. 
1. Existing work shall be cut, altered, removed or replaced as necessary for 

performance of Contract obligations. 
2. Work remaining in place, damaged or defaced by reason of work done under this 

Contract shall be restored equal to its condition at time of Award of Contract. 
3. If removal of work exposes discolored or unfinished surfaces or work out of 

alignment, such surfaces shall be refinished or materials replaced as necessary to 
make continuous work uniform and harmonious. 

J. Contractor is responsible for providing & maintaining temporary toilet facilities. 

1.25 PROTECTION 

A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, 
mechanical, electrical & plumbing equipment, walks and driveways and pay for any 
damage to same resulting from insufficient or improper protection. 

B. Contractor shall provide and maintain barricades & signage to prohibit public access to 
construction site. 

1.26 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

1.27 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 
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1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 

1.29 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intentional to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Public Works Project Manager for approval at 
least seven (7) business days prior to Bid Due Date. 

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Manager shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Due Date may be 
considered. Owner reserves right to approve or reject substitutions based on Specification 
requirements and intended use. 

1.30 SUBSTITUTIONS 

A. Public Works Project Manager shall consider requests for Substitutions only within 
fifteen (15) calendar days after date of Public Works Construction Contract. 

B. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents. 

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution. 

D. Substitutions shall not change contract price established at Bid Due Date. 

1.31 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 

C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 

1.32 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection. 



Bid No. 318012 Basic Requirements 
rev. 03/18 01 00 00 - 9 

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location. 

C. Owner may choose to photograph or videotape demonstration session; demonstration and 
demonstrator shall be to level of satisfaction of Owner. 

1.33 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.34 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.35 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

1.36 OPERATION AND MAINTENANCE MANUAL 

A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all 
systems, materials, products, equipment, mechanical and electrical equipment and 
systems supplied and installed in the Work.  Provide electronic version of operation and 
maintenance manual also. 

1.37 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not.  Contractor shall furnish 
Architect / Engineer with original marked up redlines of Construction Documents’ 
drawings and specifications that shall include all Addendums, Change Orders, 
Construction Bulletins, on-site changes, field corrections, etc.  These are project As-Built 
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Drawings & Specifications.  Record Drawings & Specifications shall be created from 
these As-Builts by Public Works. 

B. Architect / Engineer shall update original Construction Documents to include all 
Addendums & any other changes including those provided by Contractor in As-Built 
Drawings & Specifications.  These updates are project Record Drawings & 
Specifications. 

C. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings 
as detailed in Professional Services Agreement.  

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Summary 
2. Waste Management Goals 
3. Construction and / or Demolition Waste Management 
4. Waste Management Plan 
5. Reuse 
6. Recycling 
7. Materials Sorting and Storage On Site 
8. Lists of Recycling Facilities Processors and Haulers 
9. Waste Management Plan Form 

B. Related Sections: 
1. Section 01 00 00 - Basic Requirements 

1.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result of this 
project be salvaged, reused or recycled in order to minimize impact of construction waste 
on landfills and to minimize expenditure of energy and cost in fabricating new materials.  
Additional information may be found in Dane County Green Building Policy, Resolution 
299, 1999-2000. 

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT 

A. All construction and demolition waste suitable for recycling  must go to Dane County 
Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, 
located across from Yahara Hills Golf Course.  This facility can receive mixed loads of 
construction and demolition waste.  For complete list of acceptable materials see 
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste 
from this project.  www.countyofdane.com/pwht/recycle/landfill.aspx. 

1.4 WASTE MANAGEMENT PLAN 

A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane 
County’s Special Projects & Materials Manager may be contacted with questions.  
Outlined in RECYCLING section of this specification are examples of materials that can 
be recycled or reused as well as recommendations for waste sorting methods. 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/landfill.aspx
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B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will 
be submitted to Public Works Project Manager within fifteen (15) business days of Bid 
Due date.  Copy of blank WMP form is in this Section.  Submittal shall include cover 
letter and WMP form with: 
1. Information on: 

a. Types of waste materials produced as result of work performed on site; 
b. Estimated quantities of waste produced; 
c. Identification of materials with potential to be recycled or reused; 
d. How materials will be recycled or reused; 
e. On-site storage and separation requirements (on site containers); 
f. Transportation methods; and 
g. Destinations. 

1.5 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials as 
possible.  Salvage should be investigated for materials not reusable on site. 

1.6 RECYCLING 

A. These materials  must be recycled at Dane County Construction & Demolition Recycling 
Facility: 
1. Wood. 
2. Wood Pallets. 
3. PVC Plastic (pipe, siding, etc.). 
4. Asphalt & Concrete. 
5. Bricks & Masonry. 
6. Vinyl Siding. 
7. Cardboard. 
8. Metal. 
9. Unpainted Gypsum Drywall. 
10. Shingles. 

B. These materials can be recycled elsewhere in Dane County area: 
1. Fluorescent Lamps. 
2. Foam Insulation & Packaging (extruded and expanded). 
3. Carpet Padding. 
4. Barrels & Drums. 

C. All materials must be recycled at WDNR permitted waste processing facilities that adhere 
to all State Statutes. 

1.7 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials.  Number of 
containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 
containers to help facilitate recycling. 
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C. Mixed loads of recycled materials are allowed only per instructions at 
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information on 
Dane County Construction & Demolition Recycling Facility. 

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information 
for Dane County Recycling Markets.  Contractors can also contact Allison Hackner  at 
608/266-4990, or local city, village, town recycling staff listed at site 
www.countyofdane.com/pwht/recycle/contacts.aspx.  Statewide listings of recycling / 
reuse markets are available from UW Extension at https://www.uwgb.edu/shwec/. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 

 

http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/categories.aspx
http://www.countyofdane.com/pwht/recycle/contacts.aspx
https://www.uwgb.edu/shwec/
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Contractor Name:    
Address:    
   
Phone No.:    Recycling Coordinator:    

MATERIAL 
ESTIMATED 
QUANTITY 

DISPOSAL METHOD 
(CHECK ONE) 

RECYCLING / REUSE COMPANY OR 
DISPOSAL SITE 

Salvaged & 
reused building 
materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood Pallets    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Asphalt & 
Concrete 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Bricks & 
Masonry 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Vinyl Siding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Cardboard 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Unpainted 
Gypsum / 
Drywall 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Shingles 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Fluorescent 
Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Barrels & Drums    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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SPECIAL PROCEDURE FOR OBTAINING PAYMENT FOR MATERIALS 

NOT STORED AT THE SITE OF THE WORK 
 

 
This Agreement applies only to: 
 
Project:    
 
Project No.:        
 
Due to the limited amount of space available for the storage of materials at the site, the Owner, under the 
following conditions, approves partial payments for certain materials stored off the premises. 
 

1. Prior Approval:  The Contractor shall obtain the approval of the Owner before making any 
arrangements to obtain a Certificate for Payment for materials stored off the site.  Materials must be 
suitable for storage and must be properly packaged if this is necessary. 

 
2. Storage Site:  The Contractor shall furnish and maintain a suitable storage site and proper storage 

conditions which must be approved in advance by the Engineer assigned to the Project.  The site must 
be within the State of Wisconsin. 

 
3. Storage Conditions:  The material covered by the request for certification for partial payment must be 

stored above grade and must be properly protected at all times against weather, heat, cold, moisture, 
and other hazards as the material may require.  The Engineer must approve the storage conditions.  All 
protection must be provided by the Contractor at his own expense and must be maintained throughout 
the storage period. 

 
 Material must not be co-mingled with other similar material, but must be stored by itself and must be 

plainly labeled “Property of Dane County Public Works”. 
 
 It must be stored so that it can be readily inspected, measured, and counted at all times by the 

Engineer. 
 
4. Bill of Sale:  Request for certification for partial payment for materials stored under the above 

conditions must be accompanied by a Bill of Sale, properly identifying the material and transferring 
ownership of the materials to the Owner.  The Bill of Sale must be accompanied by an inventory of the 
stored material together with a description of the storage site by street number and city, or by legal 
description of the premises. 

 
5. Insurance:  The Owner shall be notified to cause the builders risk, fire, and extended coverage 

insurance policy covering this Project to include the materials, stored off site, in the amount and under 
the same conditions as that provided for material stored on site of the Project.  The signing of “Storage 
Conditions Approved” shall be confirmation that insurance coverage has been provided.  Unless 
specifically exempted by the Owner, the Contractor shall furnish insurance against loss by theft or 
vandalism, and the Owner shall be named the beneficiary under the policy, as trustee for all concerned.  
A Certificate of Insurance must be provided the Engineer prior to his approval of this Agreement. 
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6. Responsibility:  The Contractor agrees that in accepting partial payments for the stored materials he is 
in no way relieved of responsibility for the safe storage of the material and its safe transportation and 
installation in the Work, or for furnishing and installing the material in strict accordance with the 
Drawings and Specifications. 

 
 The Contractor also agrees that acceptance by the Owner of a Bill of Sale for the material does not 

imply acceptance of the material, which shall be subject to final acceptance or rejection up to the time 
the Contractor’s work is completed and finally accepted. 

 
 The Contractor also agrees that the usual guarantee covering his work under the Drawings, 

Specifications and Contract, are in no way impaired as a result of the partial payment and the 
acceptance of the Bill of Sale. 

 
 The Owner accepts no responsibility in connection with the material. 
 
7. Acceptance:  The Contractor shall indicate his acceptance of the above conditions by signing and 

returning one copy of this Storage Agreement. 
 
 
ACCEPTED:     ________________________________________ 
       Signature 
 
_________________________________ ________________________________________ 
           Date    Contractor 
 
 
STORAGE CONDITIONS APPROVED: SRI Consultants, Inc. 
 
_________________________________ ________________________________________ 
                  Date    Engineer 
 

 
Material Stored: ________________________________________________________________ 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
Storage Site: __________________________________________________________________ 
 
____________________________________________________________________________ 
 
 
 
 

- END OF SECTION - 
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    The “General Conditions of the Contract for Construction” as prepared by Dane County, hereinafter referred 
to as the “General Conditions” are hereby made part of the Contract Documents. 
 
 The General Conditions may be examined at the offices of the Owner and/or Engineer. 
 

SUPPLEMENTARY CONDITIONS 
 

 These Supplementary Conditions amend or supplement the “General Conditions of the Contract for 
Construction” as prepared by Dane County.  Where any article of the General Conditions is amended, or any 
paragraph, subparagraph, or clause thereof is amended or deleted by these Supplementary Conditions, the 
unamended and undeleted provisions of that article, paragraph, subparagraph or clause shall remain in full 
force and effect. 
 
ARTICLE 2 - DEFENITIONS 
 
 Add the following Basic Definitions: 
 
 8.  PROVIDE 
 
 As used in connection with labor, materials, and equipment shall mean to furnish and install complete, 

including connections to utilities or service, complete anchorage and suspension, fastening or anchor 
devices, trim, finish and other related work, unless specifically specified otherwise. 

 
 9.  APPROVED, SATISFACTORY, EQUAL TO, PROPER,,AS DIRECTED AND SIMILAR        
      TERMS 
 
 These shall mean the decision rests with the Engineer, whose decision shall be final and binding upon the 

Contractor and Subcontractor. 
 
 10.  NOTICE TO PROCEED 
 
 This shall mean verbal or written notice by the Engineer or Owner to the Contractor to commence Work of 

the Contract, issued either before or after execution of the Contract.  If verbally given, and the Contractor 
requests, the Notice shall be confirmed in writing.  In issuing the Notice, stipulations may be included as 
to time and other requirements that may condition commencement of the Work. 

 
ARTICLE 12 – SURVEYS, PERMITS, REGULATIONS AND TAXES 
 
 Add the following Paragraphs:  
 
 H. Terminology used in this Subsection shall be as defined in Federal Register 40 CFR Part 763, Subpart 

E - Asbestos-Containing Materials.  
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 I. Use of asbestos-containing materials as part of the Work is expressly prohibited.  The Contractor shall 
notify the Engineer, in writing, as to conflicts with this subparagraph and the Specifications so that 
substitute materials can be investigated and a directive can be issued per Article 7 of the General 
Conditions.  In case of conflict, this subparagraph shall govern. 

 
 J. The Contractor shall submit Material Safety Data Sheets (MSDS) per Paragraph 3.19 for all suspect 

products utilized as part of the Work. 
 
ARTICLE 21 - CORRECTION OF WORK 
 
  Add the following paragraph: 
 

 C.  Neither the final payment nor any provision in the Contract Documents shall relieve the Contractor 
of the responsibility for negligence or faulty materials or workmanship within the extent and period 
provided by the Law. 

 
ARTICLE 42 - PROTECTION OF LIVES AND HEALTH 
 
 10.1 - SAFETY PRECAUTIONS AND PROGRAMS 
 
 Add the following: 
 

 C.  Terminology used in this Subsection shall be as defined in Federal Register 40 CFR Part 763, 
Subpart E - Asbestos-Containing Materials. 

 
 D.  Contractor shall contact the Owner and Engineer if asbestos containing building materials 

(ACBM) or suspected ACBM are uncovered of encountered during the performance of the Work.  
(Note:  This does not pertain to asbestos-containing roofing materials [ACRM] which shall be the 
responsibility of the Contractor to conform to DHSS 159 regulations.)  The Contractor shall not 
disturb ACBM or suspect ACBM and Work in the area shall be suspended, if necessary to prevent 
release of asbestos fibers.  The Owner shall authorize the Work to proceed following removal of 
ACBM or bulk sampling to confirm suspected ACBM does not contain asbestos. 

 
 

 E.  Asbestos management plans are available in the Administrative Office at each building and at 
Building Services that identifies the locations of asbestos-containing materials.  The Contractor, his 
Subcontractors, and agents shall not disturb friable ACBM nor make non-friable ACBM friable in the 
course of the Work unless specified herein.  Unless it is otherwise expressly provided in the Contract 
Documents: 

 
 .1 The Owner shall arrange and pay for all costs associated with the bulk sampling of ACBM 

and suspect ACBM. 
 
 .2 The Owner shall arrange and pay for all costs associated with removal of ACBM and air 

monitoring. 
 
 .3 The Contractor shall be required to review the site with the Owner prior to start of Work for 

ACBM or suspect ACBM as it relates to the Work. 
 
 .4 The Contractor shall indemnify and hold harmless the Owner and its Consultants against 

claims, damages, losses and expenses resulting from the willful or negligent damage of asbestos-
containing material during the performance of the Work. 
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--- END OF SECTION --- 
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 PART 1 -- GENERAL 
 
1.01  References 
 

A.  The standards and Manufacturers’ association requirements issued by the following agencies are 
      considered a part of these Specifications.  Should conflict occur between Project Specifications and 
      references, Project Specifications shall govern.  Referenced material and modifications to each are  
      indicated in each section they apply to.  The following is a list of these organizations:   

 
 

 AA  Aluminum Association 
   818 Connecticut Avenue, NW 
   Washington, DC  10006 
   (202) 862-5100 
 
 AAMA  Architectural Aluminum Manufacturers Association 
   35 E. Wacker Drive 
   Chicago, IL  60601 
   (312) 782-8256 
 
 ACI  American Concrete Institute 
   Box 19150 Redford Station 
   Detroit, MI  48219 
   (313) 532-2600 
 
 ACIL  American Council of Independent Laboratories 
   1725 K Street NW 
   Washington, D.C.  20006 
   (202) 659-3766 
 
 AIA  American Institute of Architects 
   1735 New York Avenue, NW 
   Washington, D.C.  20006 
   (202) 626-7474 
 
 AITC  American Institute of Timber Construction 
   33 W. Hampden Avenue 
   Englewood, CO  80110 
   (303) 761-3212 

 ANSI  American National Standards Institute 
   1430 Broadway 
   New York, NY  10018 
   (212) 354-3300 
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ASHRAE  American Society of Heating, Refrigeration and Air 
   Conditioning Engineers 
   1791 Tullie Circle NE 
   Atlanta, GA  30329 
   (404) 636-7722 
 
 ASME  American Society of Mechanical Engineers 
   345 East 47th Street 
   New York, NY  10017 
   (212) 644-7722 
 
 ASPE  American Society of Plumbing Engineers 
   15233 Ventura Boulevard 
   Sherman Oaks, CA  91403 
   (213) 783-4845 
 
 ASTM  American Society for Testing and Materials 
   100 Bar Harbor Drive 
   West Conshohocken, PA  19428-2959 
   (610) 832-9555 
 
 AWI  Architectural Woodwork Institute 
   2310 S. Walter Reed Drive 
   Arlington, VA  22206 
   (703) 671-9100 
 
 AWS  American Welding Society 
   550 LeJune Road 
   Miami, FL  33135 
   (305) 642-7090 
 
 BHMA  Builders’ Hardware Manufacturers Association 
   (c/o TGAM) 
   60 East 42nd Street, Room 1807 
   New York, NY  10017 
   (212) 682-8142 
 
 FM  Factory Mutual Engineering Corporation 
   1151 Boston-Providence Turnpike 
   Norwood, MA  02062 
   (617) 762-4300 
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     FS  Federal Specification (General Services Admin.) 
   Building 179 
   Washington Navy Yard, SE 
   Washington, D.C.  10407 
 
 MCAA  Mechanical Contractors Association of America 
   5530 Wisconsin Avenue 
   Washington, D.C.  20015 
   (202) 654-7960 
 
 MIL  Military Standardization Documents (U.S. Dept. of Defense) 
   Naval Publications and Forms Center 
   5801 Tabor Avenue 
   Philadelphia, PA  19120 
 
 MRCA  Midwest Roofing Contractors Association 
   4840 West 15th Street, Suite 1000 
   Lawrence, KS  66049 
   (913) 843-4888 
 
 NAAMM The National Association of Architectural Metal Manufacturers 
   21 N. LaSalle Street 
   Chicago, IL  60601 
   (312) 346-1600 
 
 NCMA  National Concrete Masonry Association 
   P. O. Box 781  
   Herndon, VA  22070 
   (703) 435-4900 
 
 NECA  National Electrical Contractors Association 
   7315 Wisconsin Avenue 
   Washington, D.C.  20014 
   (301) 657-3110 
 
 NEMA  National Electrical Manufacturers Association 
   2102 L Street NW 
   Washington, D.C.  20037 
 
 NFPA  National Fire Protection  Association 
   470 Atlantic Avenue 
   Boston, MA  02210 
   (617) 482-8755 
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     NRCA  National Roofing Contractors Association 
   O’Hare International Center 
   10255 West Higgins Road, Suite 600 
   Rosemont, IL  60018-5607 
   (708)-299-9070 
 
 OSHA  Occupational Safety and Health Administration 
   (U.S. Department of Labor) 
   Government Printing Office 
   Washington, D.C.   20402 
 
 PDI  Plumbing and Drainage Institute 
   5342 Boulevard Pl. 
   Indianapolis, IN  46208 
   (317) 251-5298 
 
 SDI  Steel Deck Institute 
   P. O. Box 3812 
   St. Louis, MO  63122 
   (314) 965-1741 
 
 SJI  Steel Joist Institute 
   1703 Parham Road 
   Richmond, VA  23229 
   (804) 288-3071 
 
 SMACNA Sheet Metal and Air Conditioning Contractors’ National Association 
   8224 Old Courthouse Road 
   Vienna, VA  22180 
   (703) 790-9890 
 
 TIMA  Thermal Insulation Manufacturers Association 
   7 Kirby Plaza 
   Mt. Kisco, NY  10549 
   (914) 241-2284 
 
 UL  Underwriters Laboratories 
   333 Pfingsten Road 
   Northbrook, IL  60062 
   (312) 272-8800 
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SECTION 01091 
 

DEFINITIONS 
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PART 1 -- GENERAL 
 
1.01  DEFINITIONS 
 

A. “Provide” -- Supply materials, products and services as well as furnish labor for installation and 
completion of items of work mentioned. 

 
B. “Furnish” -- Design, fabricate, purchase and deliver to the job site or other destination (all at 

Contractor’s expense) as directed by Specification, Owner or Engineer. 
 

C. “Or Approved Equal” clause -- Where use of  “or approved equal” clause appears in reference to a 
given product, material or item of work, no other product, system, material or item of work will 
be considered for use in the Work or used as a basis for bidding except when submitted and 
approved in writing by Engineer as required. 

 
D. “Or Equal” clause -- Where use of “or equal” clause appears in reference to a given product, 

materials or items or work, no other products, system, material or item of work shall be used that 
is not equal in performance, quality, construction and finish to product system,  material or item 
of work specified. 

 
E. “Debris” -- Rubbish, garbage, empty containers and wrapping and materials that cannot be used in 

the Work and not to be retained by the Owner. 
 

F. “Owner” – Dane County. 
 

G. “Work” -- Consisting of all labor and operations, transportation, hoisting, materials, tools, 
equipment, services, inspections, investigations, coordination and supervision required and/or 
reasonably necessary to produce the construction required by the Contract Documents. 

 
H. Where “as directed”, “as required”, “ordered”, “prescribed”, “approved”, “acceptance” or words 

of similar nature are used, it shall be understood that such words refer to actions to be taken, in 
writing, by the Contractor unless otherwise stated.  The words, “necessary”, “suitable”, “equal” or 
words of like import shall mean necessary or equal in the opinion of the Owner and Engineer. 

 
I. “Install or Installation” -- The act of physically placing, applying, setting, erecting, anchoring, 

securing, etc. construction materials, equipment, furnishings, appliances and similar items 
specified and furnished at the job site.  Installation of specified items shall be complete in all 
respects and at the Contractor’s expense. 

 
J. “Asbestos” -- The asbestiform varieties of chrysotile (serpentine); crocidolite (riebeckite); 

amosite (cummington itegrunerite); anthophyllite; tremolite; and actinolite. 
 

K. “Asbestos-Containing Material (ACM)” -- When referring to buildings means any material or 
product which contains more than one percent asbestos. 
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L. “Asbestos-Containing Building Material (ACBM” -- Surfacing asbestos-containing materials 
(ACM), thermal system insulation ACM, or miscellaneous ACM that is found in or on interior 
structural members or other parts of a building. 

 
M. “Asbestos-Containing Roofing Material (ACRM)” -- Roof material composed of asbestos of any 

type and in an amount greater than 1% by weight, either alone or mixed with other fibrous or 
nonfibrous materials. 

 
The Contractor is advised to consult the “Glossary” included in the most recent edition of    
“NRCA Roofing and Waterproofing Manual”. 

 
 
 
 
 
 
 
 
 

 --- END OF SECTION --- 



SECTION 01300 
 

SUBMITTALS 
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PART 1 – GENERAL 
 
1.01  PROCEDURES 

 
A. Deliver submittals to Engineer at the office of SRI Consultants, Inc. (SRI), 3207 Laura Lane, 
      Middleton, Wisconsin 53562. 
 
B. Identify submittals with Contractor’s name, Project name and date of submittal. 
 
C. Make any corrections to the submittals required by Engineer and resubmit until approved.  Direct 

            specific attention in writing to revisions on resubmittals other than the corrections requested by the 
            Engineer. 
 

1.02  SUBMITTAL SCHEDULE 
 

A. Schedule and make all submittals in an orderly sequence so as to cause no delay in the Work or in the 
work of other Contractors. 

 
B. Ensure submittals are made far enough in advance of the related Work activity to provide time 

required for reviews, revisions, resubmittals, approvals, placing orders and securing materials and 
equipment. 

 
C. A total of three (3) copies of each submittal are required. 
 
D. In scheduling, allow at least ten (10) days for review following receipt of a submittal by the Engineer.  

Allow five (5) days for review of a resubmittal. 
 

1.03  CONSTRUCTION SCHEDULE 
 

A. Submit work schedule in graph or tabular form for the various phases of the Work including delivery 
of materials to site, set-up, start-up, tear off (if applicable), recover, phased work (with area 
designation and key plan), detail reconstructions (if applicable), metal work, etc. 

 
B. Should any activity critical to the full completion date be, in the judgment of the Engineer, behind 

schedule by seven (7) or more days, the Engineer may direct the Contractor to expedite the Work to 
regain compliance with the schedule.  If so directed, the Contractor shall promptly expedite the Work 
by whatever means required including but not limited to, increasing the work force, adding additional 
shifts and working overtime.  Such expediting shall be at no additional cost to the Owner.  Failure of 
the Engineer to so direct shall not relieve the Contractor of his responsibility to comply with the 
construction schedule. 

 
C. Submit documents to claim conflicts with the work schedule due to weather, labor, etc. within ten 

(10) workings days of said incident(s) for proper evaluation and action by the Engineer. 
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1.04  SHOP DRAWINGS AND SAMPLES 
 

A. Submit all drawings, diagrams, illustrations, schedules, performance charts, instructions, 
specifications and other product data illustrating portions of the Work as required by the Specification 
sections.  Such submittals, whether or not referred to as shop drawings, shall comply with the 
requirements for shop drawings herein prescribed.  Unless otherwise noted in the Specification 
sections, submit a minimum of three (3) sets of shop drawings to the Engineer. 

 
B. Submit all samples of materials, equipment and workmanship as required by the Specification 

 sections. 
 
C. Unless the precise color and pattern is specifically specified in the Specification sections, and 

whenever a color or pattern is available in a specified product, submit accurate color and pattern 
charts and samples for review and selection. 

 
D. Review, stamp with approval and submit all shop drawings and samples required by the Specification 

sections.  Shop drawings or samples submitted without the Contractor’s approval stamp will be 
returned without review. 

 
E. By approving and submitting shop drawings and samples, the Contractor thereby represents that he 

has determined and verified all field measurements, field construction criteria, materials, catalog 
numbers and similar data and that he has checked and coordinated each shop drawing and sample with 
the requirements of the Work and of the Contract Documents. 

 
F. Shop drawings and samples will be reviewed and approved by the Owner and/or Engineer to 

determine in general if they are in compliance with the Contract Documents.  Such approval shall not 
relieve the Contractor of responsibility for any deviations from the requirements of the Contract 
Documents or from the responsibility for errors or omissions in the shop drawings or samples. 

 
G. Do not commence any portion of the Work requiring a shop drawings or sample submittal until the 

submittal has been approved as prescribed herein.  All such portions of the Work shall be in 
accordance with approved shop drawings or samples. 

 
1.05  MATERIAL SAFETY DATA SHEETS 

 
A. Submit “Material Safety Data Sheets” per Supplementary Conditions, Section 3.19.1. 
 

1.06  CERTIFICATES OF COMPLIANCE 
 
A. Submit in duplicate, certificates of compliance for each product specified, prior to installation of 

applicable product. 
 
B. Certificates of compliance shall include certified laboratory test reports, manufacturer’s certificates or 

other evidence sufficient to verify compliance with the products specified. 
 
C. Submit all warranties, guarantees, manuals, etc. as described more fully in subsequent sections. 
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1.07 WAIVER OF LIEN 
 
A. Submit for approval, duplicate sample of executed Waiver of Lien to be used with each invoice. 
 
B. Submit letter listing persons approved to sign Waiver of Lien. 
 
 

 
 
 
 
 
 
 
 
 

--- END OF SECTION --- 
 

 



SECTION 01400 
 

QUALITY REQUIREMENTS 
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PART 1 -- GENERAL 
 
1.01  QUALITY OF WORK 
 

A. Perform all Work in the most workmanlike manner and according to the best standard practices.  All 
Work shall be free from faults and defects in workmanship. 

 
B. Contractor shall be solely responsible for quality control of the Work and shall maintain quality 

control over suppliers, manufacturers, products, services, site conditions, and workmanship, to 
produce work of specified quality. 

 
C. Required testing and inspection are intended to assist in determination of probable compliances of 

the Work with the Contract Documents, but do not relieve the Contractor of responsibility for those 
compliances.  Specified testing and inspection are not intended to limit the Contractor’s quality 
control program. 

 
1.02  TESTING AND INSPECTION 
 

A. Testing and inspection, where required by the Specification sections, shall comply with the specific 
requirements of the applicable Specification section and general requirements contained herein. 

 
B. All testing and inspection whether required by the Specification sections or by laws, ordinances, 

rules, regulations, codes or orders of any public authority having jurisdiction or whether performed 
by the Contractor for quality control shall be at the Contractor’s expense unless otherwise indicated 
in the Contract Documents. 

 
C. Fully cooperate and coordinate with the personnel of any testing agency whether performing testing 

or inspection required by the Contract Documents or any public authority having jurisdiction or 
performing special testing and inspection required by the Engineer and regardless of whether the 
testing and inspection has been arranged for by the Contractor, Engineer or a public authority 
having jurisdiction.  Testing agency personnel shall have access to the Work at all time for the 
performance of such testing and inspection and the Contractor shall provide facilities for access in 
order that the testing agency may properly perform its function. 

 
1.03  TESTING LABORATORY SERVICES 
 

A. Where the Specification sections require testing or inspection by a testing laboratory, engage a 
reputable, independent testing laboratory specializing in the required services unless the testing or 
inspection is indicated as furnished by the Owner.  Testing laboratory shall be approved by the 
Engineer. 

 
B. Specimens and samples for testing or inspection shall be taken by the testing laboratory. 

 
C. Submit written reports of results of such testing or inspection, in duplicate, to the Engineer within 

three (3) days after completion of the testing or inspection.  Reports shall clearly indicate 
compliance or non-compliance with specified standards and with the Contract Documents. 
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D. Secure required certificates of testing, inspection or approval and promptly deliver to the Engineer. 
 

E. Give the Engineer timely notice of the Work ready to be tested or inspected. 
 

1. Unless the testing or inspection is indicated as furnished by the Owner, give the Engineer 
timely notice of the date and time arranged so the Engineer may observe the testing or 
inspection. 

 
2. If the testing or inspection is indicated as furnished by the Owner, the Engineer will arrange for 

a testing laboratory to perform the required services. 
 

F. If testing or inspection is indicated as furnished by the Owner, the Owner will engage an 
independent testing laboratory to perform the required services at the Owner’s expense.  Any testing 
or inspection furnished by the Owner shall not constitute acceptance of the Work tested or inspected 
and shall not relieve the Contractor of his responsibility to comply with the Contract Documents.  
Written reports of results of testing or inspections furnished by the Owner will be made available to 
the Contractor upon written request. 

 
1.04  SPECIAL TESTING AND INSPECTION 
 

A. In addition to testing and inspection required by the Contract Documents, the Engineer may require 
special testing and inspection as provided in the General Conditions.  The Engineer may instruct the 
Contractor to arrange for such special testing and inspection or may arrange for the special testing 
and inspection directly.  If the Work so tested or inspected is found to be in compliance with the 
Contract Documents, the cost of testing or inspection shall be charged to the Owner by appropriate 
Change Order.  If the Work is found not to be in compliance, the Contractor shall pay such costs. 

 
 
 
 
 
 
 
 
 
 
 

--- END OF SECTION --- 



SECTION 01630 
 

SUBSTITUTIONS AND PRODUCT OPTIONS 
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PART 1 – GENERAL 
 
1.01  PRODUCT LIST 
 

A. Within seven (7) calendar days after award of Contract, submit to Engineer three (3) copies of 
complete list of major products which are proposed for installation. 

 
B. Tabulate products by Specification section number and title. 

 
C. For products specified only by reference standards, list for each sub products: 

 
1. Name and address of Manufacturer. 
2. Trade name. 
3. Model or catalog designation. 
4. Manufacturer’s data: 

 
a. Referenced standards 
b. Performance test data. 

 
1.02  CONTRACTOR’S OPTION 
 

A. For products specified only by reference standards,  select products  meeting those standards by any 
manufacturer. 

 
B. For products specified by naming several products or manufacturers, select any one of the products 

and manufacturers named which complies with the product specifications. 
 

C. For products specified by naming one or more products or manufacturers and stating “or equal”, 
submit a request as for substitutions, for any product or manufacturer which is not specifically 
named. 

 
D. For products specified by naming only one product and manufacturer, there is no option and no 

substitution allowed. 
 
1.03  SUBSTITUTIONS 
 

A. Within a period of seven (7) calendar days after award of Contract, the Engineer will consider 
formal requests from the Contractor for substitution of products in place of those specified. 

 
1. After the end of that period, requests will be considered only in the case of product 

unavailability or other conditions beyond the control of the Contractor. 
 

B. Submit separate request for each substitution.  Support each request with: 
 

1. Complete data substantiating compliance of proposed substitution with requirements stated in 
Specifications. 
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a. Product identification including manufacturer’s name and address. 

 
b. Manufacturer’s literature - identify: 

 
1.   Product description. 
2.   Reference standards. 
3.   Performance test data. 

 
c. Samples where applicable. 

 
d. Name and address of similar projects on which the product has been used and date of 

each installation. 
 

2. Itemized comparison of the proposed substitutions with product specified. List all significant  
        variations. 

 
3. Data relating to changes in the construction schedule. 

 
4. List of changes required in other work or products. 

 
5. Accurate cost data comparing proposed substitution with products specified. 

 
6. Designation of required license fees or royalties if applicable. 

 
7. Designation of availability of maintenance services and sources or replacement materials. 

 
C. Substitutions will not be considered for acceptance when: 

 
1. They are indicated or implied on shop drawings or product data submittals without a formal 

request from the Contractor. 
 

2. They are requested directly by Subcontractor or Supplier. 
 

3. Acceptance will require substantial revision to the Contract Documents. 
 

D. Substitute products shall not be ordered or installed without written acceptance from the Owner or 
Engineer. 

 
E. The Engineer will determine acceptability of proposed substitutions. 

 
 
1.04  APPROVED EQUAL PRODUCT OPTION 
 

A. Within a period of three (3) calendar days prior to the Bid Due Date, the Engineer will consider 
formal requests from the Contractor for “approved equal” substitutions. 

 
B. Each request for Engineer approval consideration shall be prepared and submitted as set forth in 

Subsection 1.03 -- Substitutions. 
 



 
 

 
 
RFB No. 318012                01630-3                      Substitutions and Product Options 

1.05  CONTRACTOR’S REPRESENTATION 
 

A. In making form requests for substitution or approved equals, the Contractor represents that: 
 

1. He has investigated the proposed product and he has determined that it is equal to or superior 
in all respects to that specified. 

 
2. He will provide same warranties or bonds for substitution as for product specified. 

 
3. He will coordinate installation of accepted substitution into the Work and will make such 

changes as may be required for the Work to be complete in all respects. 
 

4. He waives all claims for additional costs caused by the substitution which may subsequently 
become apparent. 

 
5. Cost data is complete and includes related costs under his Contract but not: 

 
a. Costs under separate Contracts. 

 
b. Engineer’s costs for redesign or revision of Contract Documents. 

 
1.06  ENGINEER’S DUTIES 
 

A. Review Contractor’s requests for substitutions with reasonable promptness.  Notify the Contractor 
in writing of decision to accept or reject requested substitutions. 

 
 
 
 
 
 
 
 

--- END OF SECTION --- 
 

 



SECTION 02070 
 

DEMOLITION 
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 PART 1 -- GENERAL 
 
1.01  CONDITIONS OF THE CONTRACT 
 

A. The conditions of the Contract (General, Supplementary, and Other Conditions) and the 
requirements of Division 1, are hereby made a part of this Section.  Applicable provisions of 
Division 1 shall govern Work under this Section. 

 
1.02  WORK INCLUDED 
 

A. Provide all labor, materials, services and incidentals necessary to perform the following work: 
 

1. Remove and dispose of existing roof membrane and insulation as shown on the Drawings. 
 

2. Remove and dispose of existing metal work and associated with the roof system. 
 

3. Remove and dispose of all contingent materials as required and specified. If Asbestos 
containing materials are encountered, Dane County Public works will properly remove and 
dispose of the material. 

 
4. Disconnection and reconnection of all HVAC units as required. 

 
1.03  RELATED SECTIONS 
 
 

A. Section 06010 – General Carpentry. 
 
B. Section 07201 - Insulation. 
 
C. Section 07531 – Elastomeric Sheet Roofing-Fully Adhered 

 
D. Section 07620 - Sheet Metal Flashing and Trim. 

 
E. Section 07900 - Sealants. 

 
1.04  REGULATORY REQUIREMENTS 
 

A. The following regulatory agencies’ requirements shall be enforced: 
 

1. Occupational Safety and Health Administration (OSHA). 
 

2. Wisconsin Administrative Code. 
 

3. United States Department of Transportation (US DOT). 
 

4. Environmental Protection Agency (EPA). 
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5. National Emission Standards for Hazardous Air Pollutants (NESHAP). 

 
6. In Wisconsin: 
 

a. Department of Natural Resources (DNR). 
 

b. Department of Health and Social Services (DHSS). 
 

B. The Contractor shall perform all Work in accordance with State of Wisconsin Department of Health 
and Social Services, HSS 159. 

 
C. The Engineer on this Project is not an advisor of asbestos-related issues.  The Contractor shall 

consult the Owner’s Asbestos Consultant for clarifications. 
 
1.05  PROTECTION 
 

A. When Work involves removal of roofing materials, the following minimum requirements shall be 
enforced: 

 
1. The Contractor shall exercise extreme caution and take all necessary precautions to limit 

exposing his workmen or bystanders to any dangerous conditions. 
 

2. Protect all existing utilities against damage.  Maintain existing utilities during demolition 
operations. 

 
3. Protect passageways and maintain all exit ways to ensure the safe passage of persons around 

the area of demolition. 
 

4. Conduct operations in a manner that will prevent damage by falling debris, or other causes. 
 

5. Provide interior and exterior shoring, bracing, or support required to prevent movement, 
settlement, or collapse of adjacent facilities indicated to remain. 

 
6. Protect all remaining portions of the building and property not scheduled for demolition.  

These areas shall be completely protected during demolition and removal of debris.  Any 
resulting damage shall be repaired or replaced to like-new condition by the Contractor 
responsible under the direction and approval of the Owner or Engineer. 

 
7. Protect all landscaping from damage and replace or repair any landscaping to like-new 

condition by the Contractor responsible.  Grass areas damaged shall be replaced with sod and 
sufficiently watered for two weeks by the Contractor. 

 
8. Cover air vents designated by the Owner with filter fabric or plastic sheet to prevent visible 

dust and debris from entering the building.  Remove filter fabric or plastic sheet upon job 
completion. 

 
9. When the Work involves removal of roofing materials containing asbestos, notify the Owner’s 

Asbestos Consultant immediately for proper removal procedural information. 
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1.06  OCCUPANCY 
 

A. The Owner shall occupy the building during demolition and construction and the facility shall 
remain operational. 

 
B. Coordinate all Work in advance with the Owner. 

 
1.07  DUST CONTROL 
 

A. The following minimum requirements will be enforced: 
 

1. It is imperative that dust be kept to a minimum during removal of the roofing system. 
 

2. Debris shall be transported on covered trucks. 
 

3. Debris shall be removed as it accumulates. 
 

4. As it pertains to interior conditions, no excessive disturbance of the structure which causes air-
borne debris will be tolerated. 

 
PART 2 -- EXECUTION 
 
2.01  DEMOLITION IN STRUCTURES AND CONSTRUCTION TO REMAIN 
 

A. Remove existing construction and equipment including ballast, roofing membrane, insulation, 
flashings, sheet metal, blocking as required to complete the installation of new roofing Work as 
shown or specified. 

 
B. Coordinate all HVAC disconnect and reconnect work with a service technician approved by the 

HVAC unit Manufacturer. 
 

C. Do not start tear off of existing materials when inclement weather is expected. 
 

D. Refer to Subsection 1.05 PROTECTION for requirements relating to protection of existing structure 
and property. 

 
E. Provide protective devices, enclosures, rails and similar items necessary to provide for normal 

public passage and to prevent bodily injury to occupants of the building. 
 

F. Use of the building, or any of its mechanical or electrical systems, shall not be curtailed without 
prior agreement with the building Owner. 

 
G. Conduct demolition operations and the removal of debris to ensure minimum interference with 

roads, walks and other adjacent occupied or used facilities. 
 

H. If during the course of the demolition work portions of the existing structure are opened to the 
weather, it shall be the Contractor’s responsibility to close such openings as required in a 
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weathertight  manner at the end of each work day. 
 
 
2.02   DISPOSAL OF MATERIALS 
 

A. All demolition material not schedule for re-use shall be removed from the Owner’s site by the 
Contractor. 

 
1. No prolonged accumulation of debris will be allowed. 

 
2. Remove all salvaged items from the site as demolition progresses.  Storage or sale of removed 

items on the site will not be allowed. 
 

3. The Contractor is responsible for the proper location and method of disposal for each 
individual component of the roofing system. 

 
4. The site is to be broom clean at the end of each working day. 

 
B. No burning on site will be permitted. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

--- END OF SECTION --- 
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GENERAL CARPENTRY 
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PART 1 -- GENERAL  
 
1.01   CONDITIONS OF THE CONTRACT 
 

A. The conditions of the Contract (General, Supplementary, and Other Conditions) and the 
requirements of Division 1 are hereby made a part of this Section.  Applicable provisions of 
Division 1 shall govern Work under this Section. 

 
1.02  WORK INCLUDED 
 

A. This Section includes all labor, material, equipment, and related services necessary to perform the 
following Work: 

 
1. Furnish and install wood framing, bracing, blocking and curbing as required and as shown on 

the Drawings. 
 
1.03  RELATED SECTIONS 
 

A. Section 02070 – Demolition. 
 

B. Section 07201 - Insulation. 
 
C. Section 07531 - Elastomeric Sheet Roofing- Fully Adhered. 

 
D. Section 07620 - Sheet Metal Flashing and Trim. 

 
E. Section 07900 - Sealants. 

 
1.04  QUALITY ASSURANCE 
 

A. Existing wood members, intended for re-use that are found not to be in satisfactory condition, are to 
be replaced with equivalent products.  Replacement Work shall be by Change Order. 

 
B. Existing construction may not be as shown on the Drawings and some modification of details may 

be required to accomplish the intent of the Contract Documents.  All modifications or adjustments 
are to be approved in advance by the Engineer. 

 
C. No Work of this Section is to be installed unless it can be completely protected from exposure to 

the weather by the specified flashing the same day Work is installed. 
 

D. Any grouting, shimming, patching or filling of existing construction required to properly install 
wood members is the responsibility of the Contractor. 

 
E. There shall be no deviation made from this Specification or the approved shop drawing without 

prior written approval by the Engineer. 
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F. Shop drawings of proposed alternate details shall be submitted to the Engineer for approval prior to 

the start of construction. 
 

G. Proposed alternate details and installation procedures shall comply with the Specifications and 
Drawings. 

 
1.05  REGULATORY REQUIREMENTS 
 

A. Materials and construction shall meet the following: 
 

1. Underwriters Laboratories, Inc. (UL):  Standards UL 723 and Subject 1040 Conformance. 
 

2. Factory Mutual Engineering Corporation (FM):  FM Data Sheets 1-0, 1-1, 1-21, and 1-23; Fire 
Classification, Class 1 (FM Approval Standards). 

 
3. International Conference of Building Officials, Uniform Building Code (UBC). 

 
4. Regional, State, and Local Building Codes and/or Ordinances. 

 
1.06  SPECIAL CONTRACTOR REQUIREMENTS 
 

A. The Contractor shall provide a Project Foreman with a minimum of five (5) years documented 
experience in the supervision of general carpentry and shall be knowledgeable in the type of 
construction specified herein. 

 
B. The Contractor’s Foreman shall be present on the job site for the entirety of the Work and shall be 

accessible at all times to ensure good project coordination and communication. 
 

C. All Work that requires saw cutting, vacuuming, and other similar functions that create substantial 
noise and/or vibration shall be coordinated well in advance of the Work with the Owner and the 
Engineer. 

 
D. Take all necessary precautions to protect the Owner’s property as well as adjacent property, 

including trees, shrubs, buildings, sanitary and storm sewers, water piping, gas piping, electric 
conduit or cable, etc., from any and all damage which may result due to Work on this Project. 

 
1.07  SUBMITTALS 
 

A. Submit shop drawings as required.  Drawings shall show all other details required for proper 
lumber installation that are not shown in or that differ from the Specifications and Drawings. 

 
B. Submit a list of materials (as outlined in 2.02 Materials) for use in the Work. 

 
C. A total of five (5) copies of each submittal is required. 

 
 
1.08  PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Delivery and Storage of Materials. 
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1. Deliver all materials in their original unopened containers with all markings intact. 

 
2. Store all materials in a dry place or otherwise protect from water or extreme humidities.  Cover 

with a breathable covering, such as canvas.  Covering shall extend to base of stack on all sides. 
 

3. Store cements and adhesives in the manner and temperature range  recommended by the 
individual Manufacturers. 

 
B. Handling Materials 

 
1. Handle materials to avoid bending, breaking or otherwise damaging them during transportation 

and installation. 
 

2. Do not store materials on  the roof in a manner that may exceed the live load capacity of the 
deck system or the structure.  The Engineer, during routine observations, may make 
recommendations as to loading. 

 
3. Do not transport materials over or store materials on a roof section without prior approval of 

the Engineer. 
 

1.09  GUARANTEES, WARRANTIES, CERTIFICATES 
 

A. Materials and/or workmanship shall be guaranteed against all defects for a period of three (3) years 
from the date of Substantial Completion. 

 
PART 2 -- PRODUCTS 
 
 The Contractor is responsible for furnishing the following materials in the amount required for completion 
of the entire Project specified herein. 
 
2.01  ACCEPTABLE MANUFACTURERS 
 

A. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in 
this Section.  No materials specified or approved shall contain asbestos. 

 
B. All materials shall be new unless noted otherwise. 

 
2.02  MATERIALS 
 

A. Lumber, Nailers and Blocking:  Kiln-dried, grade marked, mill tradesmarked according to the 
National Lumber Manufacturer’s Association; Douglas Fir #2 grade or better of Hemlock or White 
Fir construction grade or better.  Lumber stress grade shall be 1,150 psi minimum (E = 1,150 psi).  
2 X 4 (minimum) studs required.  Moisture content shall be less than 19 percent at the time of 
installation. 

 
B. Sheathing:  ¾” American Plywood Association (APA) exterior rated 4-ply CDX fir, non-

preservative treated meeting U.S. Products Standard PS1 or Performance Standard PRP-108 for soft 
plywood construction.  Moisture content shall be less than 19 percent at the time of installation. 

 



 
 

 
 
  RFB No. 318012                                              06010-4                                           General Carpentry  

C. Fasteners:  Space fasteners as shown on the Drawings or as specified herein: 
 

1. Nails used to secure lumber to other wood members shall have galvanized metal consistency, 
and shall be long enough to penetrate 1-1/4”.  Two rows are required, staggered when feasible.  
Spacing in any one row shall not exceed 24”.  Spacing shall not exceed 12”, 8’ each way from 
outside corners.  Withdrawal resistance shall be 100 pounds per nail minimum.  (Lag screws of 
equivalent strength may be used if desired.) 

 
2. Fasteners used to secure lumber to masonry or concrete shall be 1/2” minimum diameter metal 

expansion stud anchors in pre-drilled holes such as Kwik-Bolt Stud Expansion Anchor by 
Hilti, Inc. or approved equal.  Space fasteners at 12” o.c. (maximum). 

 
3. Fasteners used to secure plywood to substrate shall be long enough to penetrate 1-1/4”.  Two 

rows are required on horisontal surfaces.  Rows shall be staggered 16” o.c. Spacing shall be 16 
inches on center maximum for rows required on vertical surfaces.  Outer rows shall be 
staggered 16” o.c., inner row shall be 32” o.c. as shown on drawings.  Fasteners shall be ¼”  
Blue Climaseal Tapcon concrete fasteners or approved equal. 

 
4. Fasteners used to secure metal to metal shall be hardened, self-tapping, sheet metal gimlet 

point type, with hex/washer head, and be of compatible material.  Space fasteners at 12” o.c. 
(maximum). 

 
 

5. Other fasteners not specifically described shall be as selected by the Contractor subject to approval by 
the Engineer.   

 
D. Batt Insulation:  ASTM C665, FS HH-I-521E, Type I, nominal 4” thick fibrous glass blanket, 

designated R-value equals 13.  (See Section 07200 - INSULATION.) 
 

E. Other Materials:  All other materials, not specifically described but required for a complete and 
proper installation of the Work in this Section, shall be as selected by the Contractor subject to 
approval by the Engineer. 

 
 
 
PART 3 -- EXECUTION 
 
3.01  EXAMINATION 
 

A. The Contractor shall have the sole responsibility for the accuracy of all measurements and for the 
estimate of material quantities required and necessary to satisfy the requirements of these 
Specifications. 

 
3.02  SEQUENCING/SCHEDULING 
 

A. Remove only as much exterior protection as can be restored to a weathertight condition each day or 
before showers commence. 

 
B. All contingent flashings shall be completed each day on the worked section. 
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3.03  SUBSTRATE PREPARATION 
 

A. Remove existing materials as required to complete the Work. 
 

B. Scrape, broom and/or repair existing surfaces to insure that the substrate is smooth, clean. If roof 
deck is wet, dry surface with back pack blower before applying any materials. Assure that surfaces 
are completely dry and free from any sharp projections and depressions prior to the start of 
installation of the Work. 

 
3.04  OTHER REPAIRS AND CONSTRUCTION 
 

A. Furnish new wooden nailers and blocking for installation areas and applicable details. 
 

B. Install new lumber in place of existing rotted or otherwise deteriorated lumber not originally 
scheduled for replacement.  Repairs shall be by Change Order. 

 
C. Assure all existing structural material is sound and secured properly prior to construction.  Notify 

Engineer of any inconsistencies. 
 
3.05  ROUGH CARPENTRY - INSTALLATION 
 

A. Install new wood members accurately, rigidly framed, closely fitted, plumb and true and securely 
anchored.  Stud spacing shall not exceed 16” in any instance. 

 
B. Shim and brace Work properly to insure solid bearings and true alignment. 

 
C. Install all miscellaneous items required to complete installation. 

 
D. Provide rough openings as required. 

 
E. Provide wood nailers and/or blocking wherever shown on the Drawings and where required for 

attachment of other Work.  Form to shapes as shown and cut as required for true line and level of 
Work to be attached.  Set true to line, level and plumb with intersections true to required angle, if 
applicable.  Coordinate location with other Work involved. 

 
F. Attach all Work to substrates securely with fasteners per this Section as required to support applied 

loading.  Countersink fasteners flush with surfaces, unless otherwise shown. 
 

 
 
 
 
 
 
 
 
 
 

--- END OF SECTION --- 
 



SECTION 07201 
 

INSULATION 
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PART 1 -- GENERAL 
 
1.01  CONDITIONS OF THE CONTRACT 
 

A. The conditions of the Contract (General, Supplementary, and Other Conditions) and the 
requirements of Division 1, are hereby made a part of this Section.  Applicable provisions of 
Division 1 shall govern the Work under this Section. 

 
1.02  WORK INCLUDED 
 

A. This Section includes all labor, material, equipment and related services necessary to perform the 
following Work: 

 
1.     Clean and repair roof deck or pertinent substrate as required to recieve insulation. 

 
2.    Furnish and install gypsum deck board (Maintenance Building) 

 
3.    Furnish and install cement deck board (Sand Shed) 

 
4.     Furnish and install new rigid board insulation system. 

 
5.     Furnish and install new wood blocking incidental to the insulation Work. 

 
1.03  RELATED SECTIONS 
 

A. Section 02070 - Demolition. 
 

B. Section 06010 – General Carpentry. 
 
C. Section 07531 – Elastomeric Sheet Roofing – Fully Adhered. 

 
D. Section 07620 - Sheet Metal Flashing and Trim. 

 
E. Section 07900 - Sealants. 

 
1.04  QUALITY ASSURANCE 
 

A. The Insulation Manufacturer shall have a minimum ten (10) years experience specializing in roof 
insulations. 

 
B. The Contractor shall have a minimum five (10) years documented experience specializing in 

installing insulation systems. 
 

C. The insulation system must be applied by a Roofing Contractor authorized by the Insulation System 
Manufacturer. 

 
D. All components used in the insulation system shall be approved by the Insulation Manufacturer. 
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E. There shall be no deviation made from this Specification or the approved shop drawings without 
prior written approval by the Manufacturer and Engineer. 

 
F. Shop drawings of proposed alternate details shall be submitted to the Engineer for approval two 

weeks prior to the start of construction. 
 

G. Proposed alternate details and application procedures shall comply with the Specifications, 
Drawings, and Manufacturer’s recommendations. 

 
H. The Contractor shall keep a copy of the Insulation Manufacturer’s installation instructions and 

these Specifications on site at all times. 
 
1.05  REGULATORY REQUIREMENTS 
 

A. Materials and construction shall meet the following: 
 

1. Underwriters Laboratories, Inc. (UL):  Class A Fire Hazard Classification. 
 

2. Factory Mutual Engineering Corporation (FM):  Windstorm Resistance Classification, FM 
Data Sheets 1-28 (September, 1991 Revision) and 1-49 (Class I-90 Construction); Fire 
Classification, Class 1 (FM Approval Standards). 

 
3. International Conference of Building Officials, Uniform Building Code (UBC). 

 
4. Regional, State, and Local Building Codes and/or Ordinances. 

 
1.06  REFERENCES 
 

A. References shall refer to the most recent standard. 
 

1. American Society for Testing and Materials (ASTM). 
 

2. Federal Specifications (FS). 
 

3. Factory Mutual Engineering Corporation (FM). 
 
1.07  SPECIAL ROOFING CONTRACTOR REQUIREMENTS 
 

A. The Contractor shall provide a Project Foreman with a minimum of five (5) years documented 
experience in the supervision of insulation system installation and shall be knowledgeable in the 
type of insulation system specified herein. 

 
B. The Contractor shall not change Foreman or crew without prior approval of the Engineer. 

 
C. The Contractor’s Foreman shall be present on the job site during the majority of work hours and 

shall be accessible at all times to ensure good Project coordination and communication. 
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D. During the workday should the weather conditions appear to be changing adversely, the Foreman 
shall take preventative measures to allow the roof to be closed to a watertight condition to avoid 
exposure of buildings, equipment and materials. 

 
E. All Work that requires saw cutting, vacuuming and other similar functions that create substantial 

noise and/or vibration shall be coordinated well in advance of the Work with the Owner and the 
Engineer. 

 
F. Prior to the start of the Project, and daily after the start, the Contractor shall review the type of 

space below the roof being worked on to ensure that all special requirements because of occupancy 
type are complied with prior to the start of the Work. 

 
G. Take all necessary precautions to protect the Owner’s property as well as adjacent property, 

including trees, shrubs, buildings, sanitary and storm sewers, water piping, gas piping, electric 
conduit or cable, etc., from any and all damage which may result due to Work on this Project. 

 
H. Repair any Work, damaged by failure to provide proper and adequate protection, to its original state 

to the satisfaction of the Owner or remove and replace with new Work at the Contractor’s expense. 
 
1.08  SUBMITTALS 
 

A. Submit shop drawings as required.  Drawings shall show details required for proper insulation 
system installation that are not shown in or that differ from the Specifications and Drawings. 

 
B. Submit a list of materials for use in the Work. 

 
C. Submit product data for the insulation system(s). 

 
D. Submit Insulation Manufacturer’s installation instructions. 

 
E. A total of four (4) copies of each submittal is required. 

 
1.09  PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Deliver all materials in Manufacturer’s original, unopened containers with Manufacturer’s labels 
intact and legible. 

 
B. Stack insulation at least 4” above the ground on pallets and cover with a breathable covering, such 

as canvas.  The covering shall extend to grade on all sides.  Protect foam insulations from direct 
exposure to sunlight.  Translucent plastic wrap as provided by the Manufacturer for shipping will 
not constitute adequate protection. 

 
C. Materials shall be stored so as to protect them completely from damage by the elements and 

temperatures.  Storage of materials on ground and/or rooftop shall be protected with waterproof 
canvas covering and stored on raised platforms.  The use of pallets or similar type equipment will 
be acceptable. 
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1. Waterproof canvas covering shall be applied in a watertight manner and securely tied at the 
end of each work day or work period. 

 
2. Use of the Manufacturer’s product protection wrapping is not acceptable for worksite type 

protection.  Wrapping shall be side-punctured or end-punctured or slashed before covering 
with canvas. 

 
3. No tears in the waterproof canvas covering will be allowed. 

 
D. Material storage in warehouse, storage trailer, or tent is recommended. 

 
E. Keep lids tightly sealed on all emulsions, solvent based adhesives, and cements to keep volatiles 

from escaping. 
 

F. Handling Materials 
 

1. Do not store or transport insulation materials on the roof in a manner that may exceed the live 
load capacity of the deck system or the structure.  The Engineer, during routine observations, 
may make recommendations as to loading. 

 
2. Do not transport insulation materials over or store materials on a finished section, without 

prior approval from the Engineer. 
 

 
1.10  ENVIRONMENTAL REQUIREMENTS 
 

A. Do not apply insulation during inclement weather or when air temperature is below (or is expected 
to be below) 40°F (5°C).   

 
1.11  GUARANTEES, WARRANTIES, CERTIFICATES 
 

A. Furnish two copies of the following to the Engineer: 
 

1. Manufacturers System Warranty:  The Contractor shall warrant, in writing, all insulation 
materials for a period of twenty (20) years following completion and that the insulation system 
has been installed according to material Manufacturer’s current specifications.  The warranty 
shall cover labor and materials.  (Refer to warranty under section 07531). 

 
PART 2 -- PRODUCTS 
 
 The Contractor is responsible for furnishing the following materials in the amount required for completion 
of the entire Project specified herein. 
 
2.01  ACCEPTABLE MANUFACTURERS 
 

A. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in 
this Section.  No materials specified or approved shall contain asbestos. 
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B. All materials shall be new unless otherwise noted. 
 

2.02  MATERIALS 
 

A. Insulation 
 

1. Flat Stock: 
 

a. Polyisocyanurate:  (Base layer of tapered system to be one inch thick)  Rigid board 
insulation as recommended by the roof system manufacturer and as approved by 
Architect/Engineer.  Fiberglass facers are required; 4’ X 8’ maximum board size; 
maximum thickness 2 inches.  Conform to FS HH-1972/2 Class 1. “Iso 95+” as 
manufactured by Firestone Building Products or approved equal. 

 
 

b. High Density Roof Cover Board:  High Density polyisocyanurate rigid board with coated 
fiberglass facers. “Isogard HD Cover Board” as manufactured by Firestone Building 
Products or approved equal. 

 
2. Tapered: 

 
a. Polyisocyanurate:  1/4” designated per foot slope (base layer of tapered system to be one 

inch thick) with polyisocyanurate board fill (not to exceed 2” thickness) as recommended 
by the roof system manufacturer and as approved by Architect/Engineer. Minimum starting 
thickness 1” or as approved by Architect/Engineer.  Fiberglass facers are required.  
Conform to FS HH-1972/2 Class 1.  Note:  Maximum thickness of any tapered insulation 
board to be 2 inches.  :Iso 95+ tapered” as manufactured by Firstone Building products or 
approved equal 

 
b. Saddles and Crickets:  ½” per foot finished slope (except as noted on the Drawings) as 

recommended by the roof system manufacturer and as approved by Architect/Engineer.  
Fiberglass facers are required; 4’ X 8’ maximum board size; maximum thickness 2 inches.  
Conform to FS HH-1972/2 Class 1. 

 
c. Insulation/Cover Board Adhesive: Shall be two part polyurethane bead adhesive.  “I.S.O. 

Stick” as manufactured by Firestone Building Products or approved equal. 
 

3.  Air Barrier and Primer (Sand Shed Only): 
 

a.  SBS based self-adhesive sheet, Firestone V-Force Vapor Barrier Membrane and V-Force solvent 
based primer. 

 
4. Air Barrier Coverboard: ( Sand Shed Only): 7/16” thick, 4’ x 4’ square, lightweight cement board with 

    fiberglass facers.  DEXcell brand Cement Roof Board. 
 

5. Gypsum Deck Board:  (Maintenance Building Only):  5/8” thick 4’ x 8’ Gysum panel,  USG Securock 
    Brand Gypsum-Fiber Roof Board. 
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B. Fasteners (Miscellaneous): 
 

1. Nails used to secure wood such as fascias, cant strips, blocking and nailers to other wood 
members shall be galvanized and long enough to penetrate 1-1/4”.  Two rows are required, 
staggered when feasible.  Spacing in any one row shall not exceed 24”.  Spacing shall not 
exceed 12”, 8’ each way from outside corners.  Withdrawal resistance shall be 100 pounds per 
nail minimum.  (Lag screws of equivalent strength may be used if desired.) 

 
2. Fasteners used to secure lumber to masonry or concrete shall be 1/2” minimum diameter metal 

expansion stud anchors in pre-drilled holes such as “Kwik-Bolt II Stud Expansion Anchor” by 
Hilti, Inc. or as approved by Architect/Engineer.  Space fasteners at 12” o.c. (maximum). 

 
3. Other fasteners not specifically described shall be as selected by the Contractor subject to 

approval by the Engineer.  All fasteners shall meet the requirements set forth in FM Data Sheet 
1-28 and 1-49 as appropriate. 

 
G. Flame Resistant Foil Faced Building Insulation:  ASTM C665, Type III, Class A fiberglass blanket 

such as “FSK-25” by CertainTeed or as approved by Architect/Engineer. 
 

H. Lumber, Nailers and Blocking:  #2 grade wood (lumber) or better. 
 

I. Plywood:  (Thickness as shown on the Drawings)  APA exterior rated  CDX.  
 

J. Batt Insulation:  ASTM C665, FS HH-I-521, Type I, nominal 4” thick fiberglass blanket. 
 

K. Other Materials:  All other materials, not specifically described but required for a complete and 
proper installation of the Work in this Section, shall be as selected by the Contractor subject to 
approval by the Engineer. 

 
PART 3 – EXECUTION 
 
3.01  DEFINITIONS 
 

A. The term “phased construction” or “phased application” shall mean the insulation system 
construction or application process in which all parts of cross-section of a roofing system, including 
the vapor retarder, roof insulation, roof membrane and surfacing are not completed for a particular 
roof area during one day or work period. 

 
3.02  EXAMINATION 
 

A. The Contractor shall  have the sole responsibility for the accuracy of all measurements and for the 
estimate of material quantities required and necessary to satisfy the requirements of these 
Specifications. 

 
3.03  SUBSTRATE PREPARATION 
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A. Remove the existing membrane and insulation as shown on the drawings (as described in Section 
02070 - Demolition).  (Note:  No saw-cutting of the deck is permitted.  Position blade so depth of 
cut lies within the thickness of the existing roof system.) 

 
B. Scrape, broom, repair and/or replace deck to insure that the substrate is smooth, clean, dry and free 

from any sharp projections and depressions prior to the start of installation of the new insulation 
system.  Any wet deck areas shall be dried completely with a back pack blower. 

 
C. Deck Repairs (Note:  Deck repairs, if needed, shall be as directed by the Engineer and shall be by 

Change Order.) 
 
 

3.04  WORKMANSHIP 
 

A. All insulation Work shall be accomplished with non-working Foreman overseeing the work of 
workers who are thoroughly skilled in the application of specified materials.  All workmanship to 
be of the very best, and shall be done in such a manner as to fulfill the requirements of the 
Drawings and Specifications. 

 
B. Weather Condition Limitations:  Proceed with insulation Work only when existing and forecasted 

weather conditions will permit Work to be performed in accordance with the requirements of this 
Specification. 

 
C. After starting the Work, the Contractor shall be responsible for complete moisture integrity of the 

insulation system.  Therefore, the Contractor shall: 
 

1. Establish and follow application procedures to insure that adequate quantities of materials are 
used. 

 
2. Maintain competent Foreman continuously supervising the Work, with authority to discard 

unsuitable materials and remove unsatisfactory workmen from the Project. 
 

3. Observe all fire precautions involving the storage and handling of insulation materials.  
Provide adequate quantity of fire extinguishers at the worksite, especially at the kettles, 
torches, or open flames. 

 
4. Comply with current insulation safety standards at all times. 

 
5. Supervise installation of and be responsible for seeing that roof mechanical and electrical 

equipment, roof drains, etc. are properly set without damage to the roof.  Make roof and 
flashing repairs as necessary and advise the Engineer in writing of all potential leaks as may be 
caused by other trades not under the Contractor’s control. 

 
6. Under no conditions shall any insulation materials be applied before sunrise, or at anytime 

when there are indications of moisture present (rain, mist, dew, frost, and snow). 
 

7. Install only as much insulation material as can be completed and covered in accordance with 
the requirements of this Specification in any one day or work period. 
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8. The Contractor shall install flashings at openings, projections and walls adjoining new Work 
every day or work period.  If circumstances do not allow this, these areas shall be made 
watertight at the end of each day or work period. 

 
9. At the end of each day’s Work, install temporary water cut-offs at all points where the roof 

membrane does not abut a wall, wood edge member or expansion joint.   The water cut-off 
shall be removed completely before continuing the roof installation.  If breaks occur in the 
water cut-offs or any other part of the roof membrane and water damages the roof insulation, 
all damaged roof insulation, vapor retarder and roof membrane over the damaged insulation 
shall be removed and replaced with new materials.  Contractors option:   

 
10. Comply with other workmanship requirements as outlined in other Sections of this 

Specification. 
 

D. The following cold weather (below 40°F) precautions shall be followed when applying the roof 
membrane system to insure proper performance of this Specification. 

 
1. Store materials in a heated environment up to one hour immediately prior to installation. 

 
 
3.05  OTHER REPAIRS AND CONSTRUCTION 
 

A. Furnish new wood nailers and blocking for roof installation areas and details applicable. 
 

B. Install new lumber in place of existing rotted or otherwise deteriorated lumber not originally 
scheduled for replacement.  Repairs shall be by Change Order. 

 
C. Install new wood nailers to match height of total insulation thickness at applicable areas. 

 
D. Assure all existing structural material is sound and secured properly prior to construction.  Notify 

the Engineer of any inconsistencies. 
 

3.06  DECK BOARD – INSTALLATION 
 

1. Remove all existing roof membrane and insulation as indicated on the drawings.   
 
2. Insure substrate is clean and free of debris and completely dry. 

 
3. At the maintenance building, loose lay the gysum substrate over the metal deck. 

 
4. At the Sand Shed install cement board substrate by mechanically attaching to metal deck, 

using 8 fastens per board at the roof corner, 6 fasteners per board in the roof perimeter, and 5 
fasteners per board in the field as shown in the manufacturers fastener applications literature. 
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3.07 AIR BARRIER INSTALLATION 
 

1. On the Sand Shed prime the cement board and inner parapet surface according to manufacturers 
instructions and then install self adhering air barrier over the cement board.  Make sure air 
barrier is fully adhered to the inside surface on the parapet wall prior to setting base layer of 
insulation. 

 
3.08  ROOF INSULATION - INSTALLATION 
 

5. On the Sand Shed install base layer of insulation system in bead adhesive according to FM 1-
90. 
 

6. On the maintenance building mechanically attached base layer of insulation according to FM 
1-90. 

 
7. Install remaining layers of insulation and coverboard layer of insulation using bead ashesive.  

All layers shall be adhered according to FM 1-90. 
 

8. Allow foam to rise as required before placing insulation and coverboards. 
 

9. Make sure boards are weighted for the appropriate amount of time before installing additional 
materials. 

 
10. Install cover board in similar fashion over the insulation system, making sure that foam rises 

before the board is installed and that once install the board is wieghted allowing the adhesive 
to properly bond. 

  
11. Cut or score insulation boards to conform to angles of new substrate. 

 
12. Ensure close fit and alignment of all insulation boards limiting any gaps to 1/8” maximum.  

Stagger all board joints within the field of the roof.  Offset the end and side joints a minimum 
of 6” from the joints of the preceding layer. 

 
13. Cover all installed insulation with roofing membrane by the end of each working day and 

before rain showers commence. 
 

 
 

--- END OF SECTION --- 



SECTION 07531  
EPDM SHEET ROOFING - FULLY ADHERED 
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PART 1 -- GENERAL 
 
1.01  CONDITIONS OF THE CONTRACT 
 

A. The conditions of the Contract (General, Supplementary and Other Conditions) and the requirements 
of Division 1, are hereby made a part of this Section.  Applicable provisions of Division 1 shall 
govern Work under this Section. 

 
1.02  WORK INCLUDED 

 
A. This Section includes all labor, material, equipment and related services necessary to perform the 

following Work: 
 

1. Furnish and install new fully adhered EPDM roof membrane. 
 

2. Furnish and install new fully adhered EPDM roof flashing. 
 

3. Furnish and install new flashings at all drains and vent details. 
 

4. Coordinate the installation of new metal Work incidental to the roofing Work. 
 

5. Repair or replace adjacent roof areas that are damaged by the roofing Contractor. 
 

1.03   RELATED SECTIONS 
 

A. Section 02070 - Demolition. 
 

B. Section 06010 – General Carpentry. 
 

C. Section 07201 - Insulation. 
 

D. Section 07620 - Sheet Metal Flashing and Trim. 
 

E. Section 07900 - Sealants. 
 

1.04  QUALITY ASSURANCE 
 

A. The membrane Manufacturer shall have a minimum ten (10) years experience specializing in 
elastomeric sheet roof membranes. 

 
B. The Contractor shall have a minimum five (10) years documented experience specializing in 

elastomeric sheet roof membranes. 
 

C. The roof system must be applied by a roofing Contractor authorized by the roof system Manufacturer. 
 

D. The membrane Manufacturer shall approve all components used in the roof system. 
 

E. At the start of new membrane installation, Manufacturer’s Representative shall visit the job site to 
ensure that the installation begins correctly with all installation procedures and guidelines being 
followed and notify the Engineer of his findings.  Failure to notify hereby constitutes acceptance of 
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the Work of his licensed applicator (the Contractor) by the Manufacturer. 
 

F. Upon 50 percent completion of the Project, the roof membrane Manufacturer’s Representative shall 
inspect the installation for adherence to installation procedures and guidelines.  The installation shall 
be inspected more frequently if deemed necessary by the Manufacturer, Engineer, Owner or 
Contractor. 

 
G. Upon completion of the installation, an inspection shall be made by a representative of the roof 

membrane Manufacturer to ascertain that the roof system has been installed according to the 
applicable roof membrane Manufacturer’s specifications. 

 
H. All the above indicated job visits shall be documented in writing by the roof membrane 

Manufacturer’s Representative indicating all problems, concerns, recommendations and directives 
given to the roofing Contractor regarding roof system installation. Copies shall be provided to 
Engineer within ten (10) days of the inspection date. 

 
I. It is the roofing Contractor’s responsibility to arrange the Manufacturer’s inspections. 

 
J. There shall be no deviation made from this Specification or the approved shop drawing without prior 

written approval by the Manufacturer and Engineer. 
 

K. Shop drawings of proposed alternate details shall be submitted to the Engineer for approval prior to 
the start of construction. 

 
L. Proposed alternate detail and application procedures shall comply with Specification, Drawings and 

Manufacturer’s recommendations. 
 

M. The Contractor shall keep a copy of the membrane Manufacturer’s installation instructions and these 
Specifications on site at all times. 

 
1.05   REGULATORY REQUIREMENTS 

 
A. Materials and construction shall meet the following: 

 
1. Underwriters Laboratories, Inc. (UL):  Class A Fire Hazard Classification. 

 
2. Factory Mutual Engineering Corporation (FM):  Windstorm Resistance Classification, FM Data 

Sheets 1-28 (September, 1991 Revision) and 1-49 (Class I-90 Construction); Fire Classification, 
Class 1 (FM Approval Standards). 

 
3. International Conference of Building Officials, Uniform Building Code (UBC). 

 
4. Regional, State, and Local Building Codes and/or Ordinances. 

 
1.06   REFERENCES 

 
A. References shall refer to the most recent standard. 

 
1. American Society for Testing and Materials (ASTM). 

 
2. Federal Specifications (FS). 
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3. Factory Mutual System (FM). 

 
1.07   SPECIAL ROOF CONTRACTOR REQUIREMENTS 

 
A. The Contractor shall provide a Project Foreman with a minimum of five (5) years documented 

experience in the supervision of roof system installation and shall be knowledgeable in the type of 
roof system specified herein. 

 
B. The Contractor shall not change the Foreman or crew without prior approval of the Engineer. 

 
C. The Contractor’s Foreman shall be present on the job site during the majority of work hours and shall 

be accessible at all times to ensure good project coordination and communication. 
 

D. During the workday should the weather conditions appear to be changing adversely, the Foreman 
shall take preventative measures to allow the roof to be closed to a watertight condition to avoid 
exposure of buildings, equipment and materials. 

 
E. All Work that requires saw cutting, vacuuming and other similar functions that create substantial 

noise and/or vibration shall be coordinated well in advance of the work with the Owner and Engineer. 
 

F. Prior to the start of any roof project, and daily after the start, the Contractor shall review the type of 
space below the roof being worked on to ensure that all special requirements because of occupancy 
type are complied with prior to the start of the Work. 

 
G. Take all necessary precautions to protect the Owner’s property as well as adjacent property, including 

trees, shrubs, buildings, sanitary and storm sewers, water piping, gas piping, electric conduit or cable, 
etc., from any and all damage which may result due to work on this Project. 

 
H. Repair any Work, damaged by failure to provide proper and adequate protection, to its original state 

to the satisfaction of the Owner or remove and replace with new Work at the Contractor’s expense. 
 

1.08   SUBMITTALS 
 

A. Submit shop drawings as required.  Drawings shall show roof edge condition details, roof penetration 
flashing details, standard roof section and all other details required for proper roof system installation 
that are not shown in or that differ from the Specification and Drawings. 

 
B. Submit a list of materials for use in the Work. 

 
C. Submit product data for membrane and base flashing with temperature range for application of 

membrane. 
 

D. Submit membrane Manufacturer’s installation instructions. 
 

E. A total of three (3) copies of each submittal is required. 
 

1.09   PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Deliver all materials in Manufacturer’s original, unopened containers with Manufacturer’s labels 
intact and legible. 
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B. Materials shall be stored so as to protect them completely from damage by the elements and 

temperatures.  Storage of materials on ground and/or rooftop shall be protected with waterproof 
(canvas) covering and stored on raised platforms.  The use of pallets or similar type equipment will be 
acceptable. 

 
1. Store cements, primers and Sealants between 40°F and 80°F.  Should they be exposed to low 

temperatures, return to room temperature for several days prior to use. 
 

2. Waterproof (canvas) covering shall be applied in a watertight manner and securely tied at the 
end of each workday or work period. 

 
3. Use of Manufacturer’s product protection wrapping is not acceptable for worksite type 

protection.  The wrapping shall be side-punctured or end-punctured or slashed before covering 
with canvas. 

 
4. No tears in the waterproof (canvas) covering will be allowed. 

 
C. Material storage in warehouse, storage trailer or tent is recommended. 

 
D. Keep lids tightly sealed on all emulsions, solvent-based adhesives, and cements to keep volatiles from 

escaping. 
 

E. Stir adhesives thoroughly before using.  Use mechanical methods of stirring; hand stirring with a 
paddle will not be acceptable. 

 
F. Single ply adhesives have a limited shelf life.  The shelf life of the unused portion of material 

remaining in a previously opened container might be as low as overnight for some products.  Remove 
all materials from the job site that are older than six months from the date of production. 

 
G. Altering the formulation of any adhesive by adding solvents is strictly prohibited.  Any roofing 

installed using field-altered adhesives will be removed. 
 

1.10   ENVIRONMENTAL REQUIREMENTS 
 

A. Do not apply roof membrane, or base flashings during inclement weather or when air temperature is 
below (or is expected to be below) 40°F (5°C). 

 
B. Do not start tear off of existing materials when inclement weather is expected. 

 
1.11   GUARANTEES, WARRANTIES, CERTIFICATES 

 
A. Furnish two copies of the following to the Engineer: 
 

1. Contractor’s Warranty:  The Contractor shall warrant, in writing, that the roof system shall 
remain leak free for a period of five (5) years following completion and that the roof system has 
been installed according to material Manufacturer’s current specifications.  The warranty shall 
cover labor and materials.  The MRCA printed guarantee shall be used as a standard. 

 
2. Membrane Manufacturer’s Roof System Warranty:  The roof system Manufacturer shall furnish 

an Original Cost of Installation of Manufacturer’s Materials Roofing Guarantee.  The guarantee 
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shall include the costs of repairs or replacement of both the membrane and the insulation 
damaged as a result of the membrane failure and necessary to stop leaks which occur during a 
period of twenty (20) years from the date of completion, as a result of workmanship or 
deterioration of the membrane system or base flashing.  The guarantee shall cover both labor and 
materials. 

 
3. Membrane Manufacturer’s Owner Service Manual:  Provide for the Owner an informational 

manual to include Manufacturer’s approved emergency repair procedures and materials, 
maintenance procedures and customer service information. 

 
PART 2 -- PRODUCTS 

 
 The Contractor is responsible for furnishing the following materials in the amount required for completion 
of the entire Project specified herein. 
 

2.01   ACCEPTABLE MANUFACTURERS 
 

A. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in 
this Section.  No materials specified or approved shall contain asbestos. 

 
B. All materials shall be new unless noted otherwise. 

 
2.02   MATERIALS 

 
A. Membrane and Membrane Base Flashing:  ASTM D4637 ethylene propylene diene monomer 

(EPDM), 0.060 inch thickness; in compliance with RMA RP-1 minimum requirements and a UL 
Class A fire rating, “RubberGard” by Firestone Building Products Company or approved equal. 

 
B. Miscellaneous Flashing:  ASTM D4637 uncured EPDM elastomeric form flashing with pre-applied 

adhesive, 0.060” thickness, “EPDM Form Flash” by Firestone Building Products Company or 
approved equal. 

 
C. Tapes:  Membrane splicing tape, such as “QuickSeam Splice Tape” by Firestone Building Products 

Company, or approved equal.  Flashing tapes, such as “QuickSeam Flashing” and “QuickSeam Curb 
Flashing” by Firestone Building Products Company, or approved equal.  Walk pads, such as 
“QuickSeam Walkway Pad” by Firestone Building Products Company, or approved equal. 

 
D. Cleaners, Primers, Adhesives, Sealants, and Other Accessory and Miscellaneous Component 

Materials:  As required and recommended by the membrane Manufacturer to provide a complete 
watertight roofing system and as required by the membrane Manufacturer to provide the Owner with 
the warranty as specified. 

 
E. Walk Pads to be installed as shown on the roof plan shall be fully adhered QuickSeam Walks Pads as 

manufactured by Firestone Building Products or approved equal. 
 

F. Fasteners (Miscellaneous): 
 

1. Fasteners such as nails, screws, bolts, etc. shall be compatible with the roof membrane and 
flashing system.  They shall be of type and size as shown on the Drawings, recommended by the 
roof membrane Manufacturer or specified herein. 
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2. Screws used to secure metal to blocking shall be No. 8 minimum, galvanized penetrating wood 
blocking a minimum 1-1/2” and shall have watertight neoprene washers under head.  The 
installed withdrawal resistance shall be a minimum of 150 pounds per screw. 

 
3. Nails used to secure wood such as fascias, cant strips, blocking and nailers to other wood 

members shall be galvanized and long enough to penetrate 1-1/4”.  Two rows are required, 
staggered when feasible.  Spacing in any one row shall not exceed 24”.  Spacing shall not exceed 
12”, 8’ each way from outside corners.  Withdrawal resistance shall be 100 pounds per nail 
minimum.  (Lag screws of equivalent strength may be used if desired.) 

 
4. Fasteners used to secure lumber to masonry or concrete shall be 1/2” minimum diameter metal 

expansion stud anchors in pre-drilled holes such as Kwik-Bolt II Stud Expansion Anchor by 
Hilti, Inc. or approved equal.  Space fasteners at 12” o.c. (maximum). 

 
5. Fasteners used to secure metal to metal shall be hardened, self-tapping, sheet metal gimlet point 

type, with hex/washer head and be of compatible material. 
 

6. Other fasteners not specifically described shall be as selected by the Contractor subject to 
approval by the Engineer.  All fasteners shall meet the requirements set forth in FM Data Sheets 
1-28 and 1-49 as appropriate. 

 
F. Roof Drain Assemblies:  Obtain replacement clamps, rings and strainers from original Manufacturer 

if possible.  All strainers shall be cast iron. 
 

G. Lumber, Nailers and Blocking:  #2 grade wood (lumber) or better with salt preservative pressure 
treatment (0.40 pcf minimum retention). 

 
H. Plywood:  3/4” APA exterior rated 4-ply CDX.  

 
I. Polyvinyl Chloride (PVC) Piping:  Conforming to requirements for Schedule 40, DWV pattern, 

ASTM D1785 and D2665. 
 

J. EPDM Boot Flashing:  Pre-molded round EPDM penetration flashing conforming to Rubber 
Manufacturers Association (RMA) minimum specifications “Pipe Boot” by Firestone Building 
Products Company or approved equal. 

 
K. Other Materials:  All other materials, not specifically described but required for a complete and 

proper installation of the work in this Section shall be as selected by the Contractor subject to 
approval by the Engineer. 

 
PART 3 -- EXECUTION 
 
3.01   DEFINITIONS 

 
A. Bond:  The adhesive and cohesive forces holding two roofing components in intimate contact. 

 
B. The term “phased construction” or “phased application” shall mean the roofing system construction 

or application process in which all parts of cross-section of a roofing system (including vapor 
retarder), roof insulation, roof membrane and surfacing are not completed for a particular roof area 
during one day or work period. 
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3.02   EXAMINATION 
 

A. The Contractor shall have the sole responsibility for the accuracy of all measurements and for the 
estimate of material quantities required and necessary to satisfy the requirements of these 
Specifications. 

 
3.03   WORKMANSHIP 

 
A. All roofing work shall be accomplished with a non-working Foreman overseeing the work of the felt 

setters, mop men, felt layer operators and kettle men who are thoroughly skilled in the application of 
specified materials.  All workmanship to be of the very best and shall be done in such a manner as to 
fulfill the requirements of the Drawings and Specifications. 

 
B. Weather Condition Limitations:  Proceed with roofing work only when existing and forecasted 

weather conditions will permit work to be performed in accordance with the requirements of this 
Specification. 

 
C. After starting the Work, the Contractor shall be responsible for complete moisture integrity of the 

roofing and flashing membrane and for providing a properly applied roof.  Therefore, the Contractor 
shall: 

 
1. Establish and follow application procedures to insure that adequate quantities of materials are 

used. 
 

2. Maintain competent Foreman continuously supervising the Work, with authority to discard 
unsuitable materials and remove unsatisfactory workmen from the Project. 

 
3. Observe all fire precautions involving the storage and handling of roofing materials.  Provide 

adequate quantity of fire extinguishers at worksite, especially at the kettles, torches or open 
flames. 

 
4. Comply with current roofing safety standards at all times. 

 
5. Supervise installation of and be responsible for seeing that roof mechanical and electrical 

equipment, roof drains, etc. are properly set without damage to the roof.  Make roof and flashing 
repairs as necessary and advise the Engineer in writing of all potential leaks as may be caused by 
other trades not under the Contractor’s control. 

 
6. Under no conditions shall any roofing materials be applied before sunrise, or at anytime when 

there are indications of moisture present (rain, mist, dew, frost, and snow). 
 

7. Install only as much roofing material as can be completed and covered in accordance with the 
requirements of this Specification in any one day or work period. 

 
8. All seams shall be a minimum 6” wide.  The adhesive tape shall be installed in strict accordance 

with the Manufacturer’s directions. 
 

9. Apply roof membrane so that the direction of water flow is over, and not against the laps.  
Closely follow the Manufacturer’s requirements for adhesive tape and sealant application. 

 
10. Insure that all wheeled equipment on the roof be equipped with pneumatic tires. 
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11. Permit no traffic over, not stack roofing equipment or materials on completed new roof surfaces 

without adequate protection with 1/2” plywood. 
 

12. Insure that all fishmouths are cut (do not attempt to walk down) and objects causing separation 
between reinforcing plies are removed.  Patch the areas if the cut is made after the interply 
mopping has set up. 

 
13. The Contractor shall install flashing at openings, projections and walls adjoining new roofing 

every day or work period.  If circumstances do not allow this, these areas shall be made 
watertight at the end of each day or work period. 

 
14. At the end of each day’s Work, install temporary water cut-offs at all points where the roof 

membrane does not abut a wall, wood edge member or expansion joint.  The water cut-off shall 
be removed completely before continuing the roof installation.  If breaks occur in the water cut-
offs or any other part of the roof membrane and water damages the roof insulation, all damaged 
roof insulation, vapor retarder and roof membrane over the damaged insulation shall be removed 
and replaced with new materials. 

 
15. Comply with other workmanship requirements as outlined in other Sections of this Specification. 

 
D. The following cold weather (below 40°F) precautions shall be followed when applying the modified 

asphalt roof system to insure proper performance of this Specification. 
 

1. Let the membrane “relax” longer and only work on sunny days. 
 

2. Keep the adhesive tape warm so that it can be properly applied.  Do not apply a load to a field 
seam for several days as the cure and strength of the adhesive tape joint take longer to develop in 
cold weather. 

 
3. Allow adequate time for the solvents in the adhesives to “flash off”, so the seams will be strong.  

Check the “dryness” of the apply adhesives carefully before sealing the joints. 
 

3.03   HEALTH AND SAFETY PRECAUTIONS 
 

A. Single ply roofing adhesives, cements and sealants contain ingredients, which can be toxic and are 
extremely flammable.  Ensure that vapors are not allowed to enter the building at air intake vents or 
other points of access.  Absolutely no smoking is allowed on the entire roof for the duration of the 
Project. 

 
3.04   ROOF MEMBRANE INSTALLATION 

 
A. Roll roof sheets out over prepared substrate and allow membrane to relax for a minimum of 30 

minutes. 
 

B. Fully adhere membrane to insulation per Manufacturer’s detailed instructions. 
 

C. Eliminate air bubbles, wrinkles and fishmouths. 
 

D. Clean membrane lap seams (joints) to remove dirt and talc from the lap area. 
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E. Apply adhesive tape to membrane lap seams in strict accordance with the Manufacturer’s directions. 
 

F. Check all seams with a probe.  Ensure that roof sheets are fully bonded. 
 

G. Cover seam area with 6 inch batten cover seam tape. 
 

3.05   BASE FLASHING INSTALLATION 
 

A. Install new wood blocking and metal where required and as specified in other sections of this 
Specification. 

 
B. All rooftop equipment (including plumbing vents, base flashings, exhaust fans, skylights, vents, etc.) 

shall be raised by installing Contractor with specified and/or approved material to provide minimum 
of 8” between surface membrane and top of base flashing. 

 
C. Install base flashing according to the Drawings and roof membrane Manufacturer’s requirements. 

 
D. Extend plumbing vents as necessary to assure a minimum of 8” of flashing height as measured from 

surface membrane to top of vent stack.  Furnish and install PVC piping with EPDM couplers as 
required. 

 
E. Prime all sheet metal that is to be stripped into the roof membrane as required.  Allow primer to dry 

before stripping in. 
 

F. Comply with applicable recommendations of Factory Mutual Prevention Data 1-49. 
 

G. All flashing on section being re-roofed shall be completed or made watertight by the end of the 
working day. 

 
3.06   MISCELLANEOUS DETAILS 

 
A. Roof Drains 

 
1. Disassemble and remove domes and clamping collars.  Clean and examine sumps and drain 

components.  Replace all missing or broken components.  Install new clamps and bolts. 
 

2. Install and seal roof membrane and flashings at drains according to the Drawings. 
 

3. All roof drain systems shall be installed to allow positive water flow into the roof drain from the 
roof surface. 

 
4. Replace strainers in drains at the end of the working day. 

 
 
 

 
--- END OF SECTION --- 
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PART 1 -- GENERAL 
 
1.01  CONDITIONS OF THE CONTRACT 
 

A. The Conditions of the Contract (General, Supplementary and Other Conditions) and the 
requirements of Division 1 are hereby made a part of this Section.  Applicable provisions of 
Division 1 shall govern Work under this Section. 

 
1.02  WORK INCLUDED 
 

A. This Section includes all labor, material, equipment and related services necessary to furnish and 
install the following Work. 

 
 

1. Sheet metal coping. 
 

2. Sheet metal trim. 
 

3. Sheet metal counterflashing and receivers. 
 

4. Sheet metal scupper inserts. 
 

5. Sheet metal sheet metal wall panel assembly. 
 

6. Sheet metal expansion joint cover assembly. 
 

7. Miscellaneous sheet metal and accessories associated with roofing. 
 

1.03  RELATED SECTIONS 
 

A. Section 02070 - Demolition. 
 

B. Section 07201 - Insulation. 
 

C. Section 07531 – Elastomeric Sheet Roofing-Fully Adhered 
 

D. Section 07620 - Sheet Metal Flashing and Trim 
 

E. Section 07900 - Sealants. 
 
1.04  QUALITY ASSURANCE 
 

A. Perform flashing and sheet metal work in coordination with installer performing roofing. 
 

B. There shall be no deviation made from this Specification or the approved shop drawing without 
prior written approval by the Manufacturer and Engineer. 

 
C. Shop drawings of proposed alternate details shall be submitted to Engineer for approval prior to 
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start of construction. 
 

D. Proposed alternate details and application procedures shall comply with the Specifications, 
Drawings and Manufacturer’s recommendations. 

 
1.05  REFERENCES 
 

A. References shall refer to the most recent standard. 
 

1. American Society for Testing and Materials (ASTM). 
 

2. Federal Specification (FS). 
 

3. Sheet Metal and Air Conditioning Contractor’s National Association (SMACNA). 
 
1.06  SPECIAL CONTRACTOR REQUIREMENTS 
 

A. The Contractor shall provide a Project Foreman with a minimum of five (5) years documented 
experience in the supervision of sheet metal installation and shall be knowledgeable in the type of 
work specified herein. 

 
B. The Contractor shall not change Foreman or crew without prior approval of the Engineer. 

 
C. The Contractor’s Foreman shall be present on the job site during the majority of the Work hours and 

shall be accessible at all times to ensure good Project coordination and communication. 
 

D. All Work that requires saw cutting, vacuuming and other similar functions that create substantial 
noise and/or vibration shall be coordinated well in advance of the Work with the Owner and 
Engineer. 

 
E. Prior to the start of any project and daily after the start, the Contractor shall review the type of space 

below the roof being worked on to ensure that all special requirements because of occupancy type 
are complied with prior to the start of the Work. 

 
F. Take all necessary precautions to protect the Owner’s property as well as adjacent property, 

including trees, shrubs, buildings, sanitary and storm sewers, water piping, gas piping, electric 
conduit or cable, etc. from any and all damage which may result due to Work on this Project. 

 
G. Repair any Work, damaged by failure to provide proper and adequate protection, to its original state 

to the satisfaction of the Owner or remove and replace with new Work at the Contractor’s expense. 
 
1.07  SUBMITTALS 
 

A. Submit shop drawings as required.  Drawings shall show all details required for proper roof system 
installation that are not shown in or that differ from the Specifications and Drawings.  Submit shop 
drawings clearly detailing shaping, joining, length of sections, fastening and installation details. 

 
B. Submit a list of materials for use in the Work. 

 
C. Submit standard color samples for approval. 
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D. Submit shop drawing and sample of coping. 
 

E. Submit shop drawing and sample of counterflashing and receiver. 
 

F. Submit shop drawing of sheet metal expansion joint cover assembly. 
 

G. A total of three (3) copies of each submittal drawing are required. 
 
1.08  PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Delivery and Storage of Materials 
 

1. Deliver all materials in their original unopened containers with all markings intact. 
 

2. Store all materials in a dry place or otherwise protect from water or extreme humidity. 
 

3. Stack metal at least 4” above the ground on pallets and cover with a breathable covering, such 
as canvas.  Covering shall extend to grade on all sides. 

 
4. Store cements, adhesives and sealants in the manner and temperature range recommended by 

the individual Manufacturers. 
 

5. Remove damaged materials from the site and replace with new. 
 

B. Handling Materials 
 

1. Handle metal sections to avoid bending, breaking or otherwise damaging them during 
transportation and installation. 

 
2. Do not store or transport materials on the roof in a manner that may exceed the live load 

capacity of the deck system or the structure.  The Engineer, during routine inspections, may 
make recommendations as to loading. 

 
3. Do not transport materials over or store materials on a finished section without prior approval 

of the Engineer. 
 

1.09  GUARANTEES, WARRANTIES, CERTIFICATES 
 

A. Furnish two copies of the following to the Engineer: 
 

1. Contractor’s Warranty:  The Contractor shall warrant, in writing the workmanship for a period 
of five (5) years following completion and that the Work has been installed according to 
material Manufacturer’s current specifications.  The warranty shall cover labor and materials. 

 
2. Manufacturer’s Warranty:  Provide Manufacturer’s standard warranty guaranteeing color, fade, 

chalking and film integrity for a period of 20 years when tested against the Weatherometer 
Method 6152, acceptable per FED TEST METHOD 141 for pre-finished metals with resin 
coating. 
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PART 2 -- PRODUCTS 
 
 The Contractor is responsible for furnishing the following materials in the amount required for completion 
of the entire Project specified herein. 
 
2.01  ACCEPTABLE MANUFACTURERS AND MATERIALS 
 

A. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in 
this Section.   

 
B. All materials shall be new unless noted otherwise. 

 
2.02  MATERIALS 
 

A. Coping, Expansion Joint Cover Assembly, Parapet Wall Metal and Counterflashing:  24 gage 
factory painted galvanized steel with “Kynar 500” coating.  “UNA-CLAD” as manufactured by 
Firestone Building Products or approved equal. Submit color to Owner and Engineer for approval. 

 
B. Miscellaneous Sheet Metal:  Galvanized steel, ASTM A525 Class G-90 zinc coating, 24 gage with 

minimum 1.25 oz. per square foot galvanized coating. 
 

C. Continuous Cleat:  20 gage galvanized steel with minimum 1.25 oz. per square foot galvanized 
coating. 

 
D. Scupper Insert:  Nominal 6” (H) X 9” (L) .018” stainless steel with 2D finish. 

 
E. Fasteners (Miscellaneous) 

 
1. Fasteners such as nails, screws, etc. shall be of same material as metal flashing on which they 

 are used.  They shall be of type and size as shown on the Drawings or specified herein.   
 

2. Screws used to secure metal to blocking shall be #8 minimum, penetrate wood blocking 
minimum 1-1/2” and shall have metal washers and watertight neoprene washers under hex 
head.  The installed withdrawal resistance shall be a minimum of 150 pounds per screw. 

 
3. Fasteners used to secure metal to metal shall be hardened, self-tapping, sheet metal gimlet 

point type, with hex/washer head and be of compatible material. 
 

4. Fasteners used to secure sheet metal to masonry or stone shall be 1/4” minimum diameter 
metal expansion stud anchors in pre-drilled holes such as “Kwik-Bolt II Stud Expansion 
Anchor” by Hilti, Inc. or approved equal.  Space fasteners at 24” o.c. maximum spacing. 

 
5. Fasteners used to secure gutter spacers to hemmed edge shall be 3/8” diameter cadmium plated 

nut, bolt and washer assemblies. 
 

G. Solder:  FS QQ-S-571 or ASTM B32.  Use 50/50 for all applicable work unless otherwise specified. 
 

H. Soldering Flux:  FS O-F-506, type best suited for specific material. 
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I. Other Materials:  All other materials not specifically described but required for a complete and 
proper installation of the Work in this Section, shall be as selected by the Contractor subject to the 
approval by the Engineer. 

 
2.03  FABRICATION 
 

A. Form sections square, true and accurate to size, free from distortion and other defects detrimental to 
appearance or performance. 

 
B. Provide cross-break to top surface of coping metal and at all exposed surfaces of all metals which 

exceed 8” in cross dimension. 
 

PART 3 -- EXECUTION 
 
3.01  EXAMINATION 
 

A. Examine supporting members and substrate for layout, alignment and soundness. 
 

B. Verify that surfaces are free from debris and unnecessary protrusions. 
 

3.02  INSTALLATION 
 

A. Counterflashing 
 

1. Saw-cut mortar joints to form new reglet 1” minimum uniform depth at elevation of a 
minimum 10” above the surface of the roof membrane, as shown on the Drawings.  New reglet 
joint shall not interfere with the location or performance of any through wall flashing.   

 
2. Secure spring locked reglet receivers in clean and sound saw cuts at mortar joint. 

 
3. The reglet receiver shall be notched and lapped at all corners and joints. 

 
4. Secure flashings to reglet receivers using specified type fasteners at 18” o.c. maximum. 

 
5. Fit flashing tight in place.  Make corners square, surfaces true and straight in planes, and lines 

accurate to profiles. 
 

6. The counterflashing shall be notched and lapped at inside corners and joints and seamed at 
outside corners. 

 
7. Maintain lines of constant elevation around entire perimeter unless noted otherwise on the 

Drawings. 
 

8. Apply continuous bead of sealant to masonry/metal intersection at top of reglet.  Tool to 
smooth finish. 

 
9. Where existing structural expansion joint intersects sheet metal work, provide “slip joint” in 

sheet metal work to accommodate movement of the structure. 
 

B. Coping 



 
 

 

 
 
RFB No. 318012              07620-6                          Sheet Metal Flashing and Trim 

 
1. Install loose laid EPDM cap flashing over parapet as shown on the Drawings and bond at all 

laps and seams. 
 

2. Install continuous cleat at location(s) as shown on the Drawings. 
 

3. Coping section lengths shall be contained to 10’ lengths or less.  Secure each length at 2’ 
centers through oversized slotted holes on the roof side of the section. 

 
4. Maintain lines of constant elevation around entire perimeter. 

 
5. Where existing structural expansion joint intersects sheet metal work provide “slip joint” in 

sheet metal work to accommodate movement of the structure. 
 

C. Scuppers 
 

1. Lock seams and end joints. Fit flashing tight in place.  Make corners square, surfaces true and 
straight in planes, and lines accurate to profiles.  Hem all exposed edges. 

 
2. Solder seams at all vertical and horizontal surfaces. 

 
3. Insert into joints to form tight fit.  Secure in place with specified type fasteners. 

 
4. Seal joints around scupper edge with continuous 5/8” bead of sealant, then tool. 

 
D. Sheet Metal Expansion Joint Cover Assembly 

 
1. Where existing structural expansion joint intersects sheet metal work provide “slip joint” in 

sheet metal work to accommodate movement of the structure. 
 

 
 
 
 
 

--- END OF SECTION --- 
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PART 1 -- GENERAL 
 
1.01  CONDITIONS OF THE CONTRACT 
 

A. The Conditions of the Contract (General, Supplementary and Other Conditions) and the 
requirements of Division 1 are hereby made a part of this Section.  Applicable provisions of 
Division 1 shall govern Work under this Section. 

 
1.02  WORK INCLUDED 
 

A. This Section includes all labor, materials and equipment necessary to perform the following Work: 
 

1. Removal of all existing caulking/sealant to be replaced. 
 

2. Preparation of all surfaces to receive new sealant work. 
 

3. Application of the joint waterproofing sealant. 
 

4. Clean up. 
 

1.03  RELATED SECTIONS 
 

A. Section 02070 - Demolition. 
 

B. Section 06010 – General Carpentry. 
 

C. Section 07201 - Insulation. 
 

D. Section 07531 – Elastomeric Sheet Roofing-Fully Adhered 
 

E. Section 07620 - Sheet Metal Flashing and Trim 
 

1.04  QUALITY ASSURANCE 
 

A. The Manufacturer of the sealant system shall have a minimum of five (5) years experience in the 
manufacture of waterproof coatings and sealants. 

 
1.05  SUBMITTALS 
 

A. Manufacturer’s Literature:  Submit two (2) complete sets of Manufacturer’s literature and technical 
data for the sealant system. 

 
B. Contractor’s Certificate:  Submit copies of “Licensed Applicator’s Certificate” issued by the 

Manufacturer. 
 

C. A total of three (3) copies of each submittal are required, unless noted otherwise. 
 
1.06  PRODUCT DELIVERY, HANDLING AND STORAGE 
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A. Delivery and Storage of Materials 

 
1. Deliver all materials in their original unopened containers with all markings intact. 

 
2. All materials must be stored in a dry place or otherwise protected from water or extreme 

humidity. 
 

3. Stack material on pallets at least 4” above the ground and cover with a breathable covering, 
such as canvas. 

 
4. Store sealants in the manner and temperature range recommended by the Manufacturer. 

 
B. Handling Materials 

 
1. Do not store or transport materials on the roof in a manner that may exceed the live load 

capacity of the deck system or the structure.  The Engineer, during routine inspections, may 
make recommendations as to loading. 

 
2. Do not transport materials over or store materials on a finished section without prior approval 

of Engineer. 
 

1.07  ENVIRONMENTAL REQUIREMENTS 
 

A. The Contractor shall follow the sealant Manufacturer’s recommendations with regard to surface 
preparation and to the various moisture and temperature limitations of the materials. 

 
B. Install the sealant material under conditions where rain is not anticipated within eight hours of 

application and substrate surface temperatures are above 40°F and below 110°F. 
 
1.08  GUARANTEES, WARRANTIES, CERTIFICATES 
 

A. The sealant Manufacturer and the Contractor shall warrant the performance of the coating system 
for a period of five (5) years starting from the date of acceptance by the Engineer.  Such warranty 
shall include material as well as labor for application.  Damage and/or failure due to acts of God and 
vandalism, may be excluded from such warranty. 

 
PART 2 -- PRODUCTS 
 
 The Contractor is responsible for furnishing the following materials in the amount required for completion 
of the entire Project specified herein. 
 
2.01  ACCEPTABLE MANUFACTURERS 
 

A. Components of the materials as specified herein shall be products of a single approved 
Manufacturer or shall be approved by the Manufacturer as compatible with components produced 
by him and that such components shall be permissible for use under the terms of the warranty. 

 
 

B. Provide products by Manufacturers specified herein which meet or exceed standards as set forth in 
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this Section.  No material specified or approved shall contain asbestos. 
 
2.02  MATERIALS 
 

A. Sealant:  A hybrid multi-component chemically curing polyurethane joint sealant meeting the 
requirements of ASTM C920 Type M, Grade P, Class 25 Standards.  Sealant material shall be 
polyurethane elastomer based, meeting or exceeding minimum physical properties as listed in Section 
2.03, and capable of producing a seamless waterproof joint seal.  Color shall be chosen to most closely 
match that of the adjacent concrete/masonry.  OR non-staining and no-tack, soft type with high 
elongation properties and shall be so designated on the label by the Manufacturer such as “Sikaflex 
1a” by SIKA Corp., “Sikaflex 2c NS/SL” by SIKA Corp., “Sonolastic NP1” by Sonneborn Building 
Products, or “Dimonic” by Tremco, Inc.  Follow all Manufacturers’ previously submitted 
recommendations for type required at joints.  Use non-sag at all joints.   

 
B. Joint Cleaning Compound:  As recommended by the sealant Manufacturer for the joint surfaces to 

be cleaned. 
 

C. Joint Primer/Sealer:  As recommended by the sealant Manufacturer for the joint surface to be 
primed or sealed. 

 
D. Bond Breaker Tape:  Polyethylene tape or other plastic tape as recommended by the sealant 

Manufacturer to be applied to sealant-contact surfaces where bond to the substrate or joint filler 
must be avoided for proper performance of sealant.  Provide self-adhesive tape where applicable. 

 
E. Sealant Backer Rod:  Compressible rod stock polyethylene foam, polyethylene jacketed and 

polyurethane foam or other flexible, permanent, durable non-absorptive material as recommended 
for the compatibility with sealant by the sealant Manufacturer; which will control the joint depth for 
sealant placement, break bond of sealant at bottom of joint, form optimum shape of sealant bead on 
back side, and provide a highly compressible backer to minimize the possibility of sealant extrusion 
when the joint is compressed.  Backer rod shall be at least 1/2” larger than the width of the joint. 

F. Pitch Pan Sealant:  Two-part, self-leveling, Type 1, LP liquid polysulfide polymer sealant such as 
“LP Polysulfide Base Sealant” by Morton Thiokol, Inc. or approved equal. 

 
G. Pitch Pan Grout:  Non-shrink epoxy grout conforming to ASTM C827 such as “Five Star Epoxy 

Grout” by U. S. Grout Corporation or approved equal. 
 
2.03  TYPICAL PERFORMANCE CHARACTERISTICS 
 

A. T-S-00227E and 19-GP-24 test method: 
 
     Adhesion-In-Peel    Mortar 6.3 kg (14 lbs) 
       Anodized aluminum 8.2 kg (18 lbs) 
       Granite 7.3 kg (16 lbs) 
       Minimum requirement 2.26 kg (5 lbs) 
 
     Durability      Passed (on mortar, granite and anodized aluminum at 
     (Bond and Cohesion)     ± 25% movement) 
 
     Sagging      None up to 50°C (122°F) 
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     Hardness      25 (Shore A) after 7 days at 24°C (75°F), plus  
        21 days at 70°C (158°F) 
 
     Percent Solids     96% after 7 days at 24°C (75°F), plus 21 days at 
        70°C (158°F) 
 
     Pot Life      Up to 7 hours at 24°C (75°F) 
 
    Tack-Free Time     Less than 72 hours  at 24°C (75°F) 
 
    Low Temperature Flexibility      -54°C (-65°F) 
 
    Staining       None 
 

B. Other Test Methods 
 
     Hardness (ASTM D2240     Average 35 (Shore A) after 5 years 
 
     Extension and Compression     1/2” X 1/2” (12 mm X 12 mm) at 24°C (75°F) will  
     and Cycle TRC-ST/450     withstand 100 cycles of 40% extension and 25%  
         compression 
 
     Ultra-Violet Resistance     No adverse effects after 5 weeks’ exposure to 14-25 
      TRC-ST/448                   E-Viton of UV energy at 70°C (158°F) 
 
     Accelerated Aging       No adhesive or cohesive failure, nor significant changes 
     ASTM E42, Method E     at 8,000 hours 
 

PART 3 -- EXECUTION 
 
3.01  EXAMINATION 
 

A. The Contractor shall have the sole responsibility for the accuracy of all measurements and for the 
estimate of material quantities required and necessary to satisfy the requirements of these 
Specifications. 

 
3.02  SEQUENCING/SCHEDULING 
 

A. Remove only as much Work as can be restored to a weather tight condition each day or before 
showers commence. 

 
B. All Work shall be completed each day on the section being worked on. 

 
C. The Contractor shall not proceed with the Work until all unsatisfactory conditions detrimental to the 

proper and timely completion of the Work have been corrected. 
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3.03  SUBSTRATE PREPARATION 
 

A. Remove all debris from working surfaces.  Remove all loose materials including spalling concrete 
and old epoxy patches. 

 
B. Thoroughly clean all surface areas involved to remove dirt, oils, grease, heavy laitance, for release 

agent, curing compound, and other contaminants, which would interfere with the application and 
performance of the sealant, in accordance with the Manufacturer’s recommendations. 

 
C. Remove all foreign projections in the joint by grinding or other suitable methods. 

 
3.04  SEALANT APPLICATION 
 

A. All material shall be applied in strict accordance with the Manufacturer’s recommendations. 
 

B. All surfaces to receive the sealant system shall be air-dried a minimum of 24 hours immediately 
prior to performing Work. 

 
C. Where Manufacturer’s specifications are more stringent or require more material than specified 

herein, follow the Manufacturer’s specifications. 
 

 
E. Joint Backing 

 
1. Joint backing shall be used to control the depth of joint to the recommended dimension. 

 
2. Select a size, to allow for 25% minimum compression of the backing when inserted into the 

joint. 
 

3. Where depth of joint will not permit use of joint backing, a bond-breaker tape must be installed 
to prevent three-sided adhesion. 

 
F. Sealant 

 
1. Mix according to Manufacturer’s detailed instructions. 

 
2. Minimum mixing time:  6 minutes. 

 
3. Apply with conventional sealant equipment, filling joint completely. 

 
 

G. Tooling 
 

1. Immediately after application, tooling shall be employed to insure firm, full contact with the 
inner faces of the joint. 

 
2. Dry tooling is preferred.  Tooling agents can be used. 

 
H. Pitch Pans 
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1. Fill pitch pans with non-shrink grout to a maximum depth of 3/4” below top of pan. 
 

2. Install pourable, self-leveling sealant flush with top of pitch pan. 
 

I. Cleaning 
 

1. Remove immediately all excess sealant adjacent to the joint with “Xylol” or “Toluol” as work 
progresses. 

 
2. Avoid staining of adjacent areas. 

 
3. At the conclusion of the sealant Work, remove all tools, scaffolding, equipment, construction 

materials and construction debris from the site. 
 
 
 
 
 
 
 
 

--- END OF SECTION --- 
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide roof removal and replacement for the sand storage and maintenance buildings.
	B. Work by Owner:  Not applicable.
	C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.

	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by others and work by Owner.
	B. Coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Architect / Engineer for initial approval.  Architect / Engineer will forward approved copies to Owner who will also approve & process for payment.
	E. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest issue).
	B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's option.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:  there are no alternates proposed for this project.

	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Refer to Drawings for recommended work sequence and duration.
	E. Contractor shall provide Public Works Project Engineer with work plan that ensures the Work will be completed within required time of completion.
	F. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.8 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.9 CONFERENCES
	A. Project shall have pre-bid conference; see Instructions to Bidders.
	B. Owner will schedule preconstruction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene pre-installation conference at project site prior to commencing work of Section.

	1.10 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) per week, with Public Works Project Manager.
	B. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	C. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	D. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.
	E. Day & time of progress meetings to be determined at pre-construction meeting.

	1.11 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.12 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.13 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.14 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.15 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.16 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.17 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.19 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.20 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.21 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.22 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.23 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Smoking is prohibited on Dane County property.
	B. Owner reserves right at any time to dismiss from premises any Contractor or construction personnel that do not uphold requirements of this Section.
	C. Owner shall not be held liable for any lost time, wages, or impacts to construction schedule by any Contractor or construction personnel dismissed for failure to uphold requirements of this Section.
	D. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with Owner, schedule work and store materials so as to interfere as little as po...
	E. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	F. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	G. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	H. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protect, c...
	I. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.

	J. Contractor is responsible for providing & maintaining temporary toilet facilities.

	1.25 PROTECTION
	A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.

	1.26 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.27 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.29 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.30 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.31 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.32 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.33 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.34 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.35 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.36 OPERATION AND MAINTENANCE MANUAL
	A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all systems, materials, products, equipment, mechanical and electrical equipment and systems supplied and installed in the Work.  Provide electronic version of operatio...

	1.37 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Architect / Engineer with original marked up redlines of Construction Document...
	B. Architect / Engineer shall update original Construction Documents to include all Addendums & any other changes including those provided by Contractor in As-Built Drawings & Specifications.  These updates are project Record Drawings & Specifications.
	C. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings as detailed in Professional Services Agreement.


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.
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	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - Basic Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling  must go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed loa...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  28TUwww.countyofdane.com/pwht/recycle/landfill.aspxU28T.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane County’s Special Projects & Materials Manager may be contacted with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be r...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) business days of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall inclu...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.6 RECYCLING
	A. These materials  must be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.
	9. Unpainted Gypsum Drywall.
	10. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site 28TUwww.countyofdane.com/pwht/recycle/categories.aspxU28T lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Hackner  at 608/266-4990, or local city, village, town recycling staff listed at s...
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	c. Insulation/Cover Board Adhesive: Shall be two part polyurethane bead adhesive.  “I.S.O. Stick” as manufactured by Firestone Building Products or approved equal.

	07531
	PART 2 -- PRODUCTS

	07620
	PART 1 -- GENERAL
	PART 2 -- PRODUCTS
	PART 3 -- EXECUTION


	07900
	PART 1 -- GENERAL

	sand-stor01
	maint-bldg01
	Airport PreBid Site Map

