
 

 
 

1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 

Office: 608/266-4018   ◊   Fax: 608/267-1533 
Public Works Engineering Division 
Public Works Solid Waste Division 

DANE COUNTY DEPT. OF 
PUBLIC WORKS, HIGHWAY & 
TRANSPORTATION ADDENDUM 

OCTOBER 23, 2017 

ATTENTION ALL REQUEST FOR BID (RFB) HOLDERS 

RFB NO. 317030 - ADDENDUM NO. 3 

AEC COLISEUM CONCOURSE LED LIGHTING UPGRADE 
 

 
BIDS DUE:  TUESDAY, NOVEMBER 7, 2017, 2:00 PM.  DUE DATE AND  

TIME ARE NOT CHANGED BY THIS ADDENDUM. 
 

 
This Addendum is issued to modify, explain or clarify the original Request for Bid (RFB) and is hereby 
made a part of the RFB.  Please attach this Addendum to the RFB. 

PLEASE MAKE THE FOLLOWING CHANGES: 
 
1. Table of Contents 

Delete current Table of Contents; replace with new Table of Contents, issued with this Addendum. 
 The updated table of contents reflects the removal and addition of sections. 

 
2. Bid Form 

Delete current Bid Form; replace with new Bid Form, issued with this Addendum. 
A new breakdown of project pricing has been applied. Light fixtures are to be supplied by the 
County.  The completion date has been extended. 

 
3. Section 01 00 00 – Basic Requirements 
 Delete current Section 01 00 00, replace with new Section 01 00 00, issued with this addendum. 

  
4. Section 26 51 19 – LED Interior Lighting 

Delete current Section 26 51 19. 
 

5. Sheet 1 
Delete ‘Sheet 1 – Arena Level Lighting’ and replace with Sheet E2.01. 
 

6. Sheet 2 
Delete ‘Sheet 2 – Main Concourse’ and replace with Sheet E2.02. 
 

7. Sheet 3 
Delete ‘Sheet 3 – 2nd Level Concourse’ and replace with Sheet E2.03. 
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If any additional information about this Addendum is needed, please call Eric Urtes, AIA – Project 
Manager, at 608/266-4798, urtes.eric@countyofdane.com. 
 
Sincerely, 
  Eric Urtes 
Project Manager 
 
Enclosures: 

Table of Contents  
Bid Form 
Section 01 00 00 - Basic Requirements 
Sheet E2.01 
Sheet E2.02 
Sheet E2.03 
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TABLE OF CONTENTS FOR RFB NO. 317030 

 

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS 
Project Manual Cover Page 
Table of Contents 
Advertisement for Bids (Legal Notice) 
Best Value Contracting Application 
Instructions to Bidders 
Bid Form 
Fair Labor Practices Certification 
Sample Public Works Contract 
Sample Bid Bond 
Sample Performance Bond 
Sample Payment Bond 
Equal Benefits Compliance Payment Certification Form 
Conditions of Contract 
Supplementary Conditions 

 

DIVISION 01 - GENERAL REQUIREMENTS 
01 00 00 - Basic Requirements 
01 74 19 - Construction Waste Management, Disposal & Recycling 
 

 

DRAWINGS 
Sheet E2.01 – Floor Plan - Arena Level Concourse  
Sheet E2.02 – Floor Plan - Main Concourse   
Sheet E2.03 – Floor Plan - 2nd Level Concourse  
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BID FORM  

BID NO. 317030 
PROJECT: AEC COLISEUM CONCOURSE LED LIGHTING UPGRADE 
 ALLIANT ENERGY CENTER  
 
TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT MANAGER 
1919 ALLIANT ENERGY CENTER WAY 
MADISON, WISCONSIN  53713 

 

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON 
THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS. 

 

BASE BID - LUMP SUM: 
The project consists of upgrading the facilities lighting in the Alliant Energy Center. Install 
fixtures provided by owner, provide power to all fixtures by reusing existing power circuits, and 
other requirements as outlined in the other construction documents.  The undersigned, having 
examined the site where the Work is to be executed and having become familiar with local 
conditions affecting the cost of the Work and having carefully examined the Drawings and 
Specifications, all other Construction Documents and Addenda thereto prepared by Dane County 
Department of Public Works, Highway & Transportation hereby agrees to provide all labor, 
materials, equipment and services necessary for the complete and satisfactory execution of the 
entire Work, as specified in the Construction Documents, for the Base Bid stipulated sum of: 
 
 
   and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price 
 
 

ALTERNATE - UNIT PRICING (ADD OR DELETE): 
 

Installation cost of fixture on line power circuit: @  $                   /fixture 

Installation cost of fixture on emergency power circuit: @  $                   /fixture 

  
 
Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 
 
 

Addendum No(s).    through    
 
Dated    

 
Dane County Department of Public Works, Highway & Transportation must have this project 
completed by February 28, 2018.  Assuming this Work can be started by December 12, 2017, 
what dates can you commence and complete this job? 
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Commencement Date:     Completion Date:    
   (final, not substantial) 
 
 
I hereby certify that all statements herein are made on behalf of: 
 
   
 (Name of Corporation, Partnership or Person submitting Bid) 
 
Select one of the following: 
1. A corporation organized and existing under the laws of the State of   , or 
 
2. A partnership consisting of   , or 
 
3. A person conducting business as   ; 
 
Of the City, Village, or Town  of     of the State of   . 
 
I have examined and carefully prepared this Bid from the associated Construction Documents and 
have checked the same in detail before submitting this Bid; that I have full authority to make such 
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true 
and correct.  In signing this Bid, we also certify that we have not, either directly or indirectly, 
entered into any agreement or participated in any collusion or otherwise taken any action in 
restraint of free competition; that no attempt has been made to induce any other person or firm to 
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion 
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly 
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is 
accurate under penalty of perjury. 
 
The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) 
calendar days from date of Award of Contract.  
 
 

SIGNATURE:    
 (Bid is invalid without signature) 
 
Print Name:     Date:    
 
Title:    
 
Address:    
 
Telephone No.:     Fax No.:    
 
Email Address:    
 
Contact Person:    
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH 
BID FORM. 
 

BID CHECK LIST: 
These items must be included with Bid: 
 Bid Form  Bid Bond  Fair Labor Practices Certification 
 Project Experience / Attach sheets with summary of previous work (See ITB Section 4)  
 
 

BIDDERS SHOULD BE AWARE OF THE FOLLOWING: 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
Any person bidding on any County contract must be registered with the Dane County 
Purchasing Division & pay an annual registration fee.  A contract will not be awarded to 
an unregistered vendor.  Obtain a Vendor Registration Form by calling 608/266-4131 or 
complete a new form or renewal online at:  

www.danepurchasing.com/registration 
 

 

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION 
 

 
Contractors must be pre-qualified as a Best Value Contractor with the Dane County 
Public Works Engineering Division before the award of contract.  Obtain a Best Value 
Contracting Application by calling 608/266-4018 or complete one online at:  

www.countyofdane.com/pwht/BVC_Application.aspx 
 

 

EQUAL BENEFITS REQUIREMENT 
 

 
By submitting a Bid, the contractor acknowledges that a condition of this contract is to 
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.  
Contractor shall provide equal benefits as required by that Ordinance to all required 
employees during the term of the contract.  Equal Benefits Compliance Payment 
Certification shall be submitted with final pay request.  For more information: 

www.danepurchasing.com/partner_benefit.aspx 
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SECTION 01 00 00 

BASIC REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION SUMMARY 

A. Section Includes: 
1. Section Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Change Procedures 
6. Alternates 
7. Coordination 
8. Cutting and Patching 
9. Conferences 
10. Progress Meetings 
11. Quality Assurance / Quality Control of Installation 
12. References 
13. Protection of Installed Work 
14. Parking 
15. Staging Areas 
16. Occupancy During Construction and Conduct of Work 
17. Protection 
18. Progress Cleaning 
19. Products 
20. Transportation, Handling, Storage and Protection 
21. Starting Systems 
22. Demonstration and Instructions 
23. Contract Closeout Procedures 
24. Final Cleaning 
25. Adjusting 
26. As-Built and Record Drawings and Specifications 

 
 

1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package. The project consists of upgrading the facilities lighting by replacing 
the current fixtures with owner provided LED fixtures on the arena level, replacing 
surface mounted fixtures on the main concourse with owner provided LED surface 
mounted fixtures, replacing surface mounted fixtures on the second concourse with 
owner provided lay in LED fixtures. Additionally, provide all power for all installed 
fixtures and design new circuitry loading based on new fixture loads.  Existing normal 
and emergency power circuits are available in all areas and are to be reused when 
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acceptable.  Any circuit not used shall be abandoned  in place and appropriately capped. 
All work is to conform to all applicable codes and standards. 

B. Work by Owner:   
1. Removal of lay-in paneling to designate locations where fixtures are to be 

installed (arena and second concourse) where not explicitly designated in the 
construction documents.  

2. Owner to provide all light fixtures to be installed by Contractor. 
3. Owner has verified that the emergency circuits have “on/off” control with an 

override to turn “on” in the event of a power outage. 
4. Ceiling work to remove and install all light fixtures shall be by Contractor. 

Owner shall provide additional ceiling tiles as needed and paint ceilings (tees, 
panels, and spline ceiling tiles).  

C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 
permits for completion of the Work and facility occupancy. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by others and work by Owner. 

B. Coordinate utility outages and shutdowns with Owner. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit one (1) original copy with “wet” signatures of each application on AIA G702™ 
and G703™ forms or approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly. 

D. Submit Applications for Payment to Public Works Project Manager for approval & 
processing for payment. 

1.5 CHANGE PROCEDURES 

A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 
bonding, equipment rental, overhead and profit will be included in Change Orders 
authorizing expenditure of funds from contingency allowance. 

1.6 ALTERNATES 

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's 
option. 

B. Coordinate related work and modify surrounding work as required. 
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C. Schedule of Alternates:  there are no alternates proposed for this project. 

1.7 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

D. Refer to Drawings for recommended work sequence and duration. 

E. Contractor shall provide Public Works Project Engineer with work plan that ensures the 
Work will be completed within required time of completion. 

F. Public Works Project Manager may choose to photograph or videotape site or workers as 
the Work progresses. 

1.8 CUTTING AND PATCHING 

A. Employ a skilled and experienced installer to perform cutting and patching new work; 
restore work with new Products. 

B. Submit written request in advance of cutting or altering structural or building enclosure 
elements. 

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor 
construction; completely seal voids. 

D. Refinish surfaces to match adjacent finishes. 

1.9 CONFERENCES 

A. There will be pre-bid conference for this project; see Instructions to Bidders. 

B. Owner will schedule a preconstruction conference after Award of Contract for all 
affected parties. 

C. Contractor shall submit Construction Schedule at pre-construction meeting. 

D. When required in individual Specification section, convene a pre-installation conference 
at project site prior to commencing work of Section. 
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1.10 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at minimum of one 
(1) bi-weekly, agreed upon with Public Works Project Manager. 

B. Preside at meetings, record minutes, and distribute copies within two (2) business days to 
those affected by decisions made. 

C. Attendance at progress meetings by General Contractor, subcontractors, or their 
authorized representative, is mandatory. 

D. Contractors shall give verbal reports of progress on the Work, discuss schedule for 
upcoming period and present all conflicts, discrepancies or other difficulties for 
resolution. 

E. Day & time of progress meetings to be determined at pre-construction meeting. 

 

1.11 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' installation instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.12 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Manager before proceeding. 

1.13 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.14 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel. Parking 
shall be available at the Work site. 
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B. All contractors and their employees shall cooperate with General Contractor and others in 
parking of vehicles to avoid interference with normal operations and construction 
activities. 

C. Do not obstruct existing service drives and parking lots with equipment, materials and / 
or vehicles.  Keep accessible for Owner’s use at all times. 

1.15 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 

B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among various Contractors as their needs dictate with due regard for storage 
requirements of each Contractor.  Each Contractor shall be responsible for safety of 
equipment and materials that are stored on site. 

1.16 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. Smoking is prohibited on Dane County property. 

B. Owner reserves right at any time to dismiss from premises any Contractor or construction 
personnel that do not uphold requirements of this Section. 

C. Owner shall not be held liable for any lost time, wages, or impacts to construction 
schedule by any Contractor or construction personnel dismissed for failure to uphold 
requirements of this Section. 

D. Areas of existing facility will be occupied during period when the Work is in progress.  
Work may be done during hours approved by Owner, schedule work and store materials 
so as not to interfere with normal use of premises.  Work performed on Saturday shall be 
by permission of Owner.  If schedule is not convenient for Owner, reschedule and 
resubmit new times for Owner approval. 

E. Work shall be done and temporary facilities furnished so as not to interfere with access to 
any occupied area and so as to cause least possible interference with normal operation of 
facility or any essential service thereof. 

F. Contractor shall, at all times, provide approved, safe walkways and facility entrances for 
use by Owner, employees and public. 

G. Contractor shall provide adequate protection for all parts of facility, its contents and 
occupants wherever the Work under this Contract is to be performed. 

H. Each Contractor shall arrange with Owner to make necessary alterations, do new work, 
make connections to all utilities, etc., at such times as will not cause interruption of utility 
services to facility.  Contractor doing this work shall protect, cap, cut off and / or replace 
and relocate existing pipes, electrical work and other active utilities encountered which 
may interfere with new construction work. 
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I. New work in extension of existing work shall correspond in all respects with that to 
which it connects or similar existing work unless otherwise indicated or specified. 
1. Existing work shall be cut, altered, removed or replaced as necessary for 

performance of Contract obligations. 
2. Work remaining in place, damaged or defaced by reason of work done under this 

Contract shall be restored equal to its condition at time of Award of Contract. 
3. If removal of work exposes discolored or unfinished surfaces or work out of 

alignment, such surfaces shall be refinished or materials replaced as necessary to 
make continuous work uniform and harmonious. 

J. Contractor is not responsible for providing & maintaining temporary toilet facilities. 

1.17 PROTECTION 

A. Contractor shall protect from damage / injury, mechanical, electrical & plumbing 
equipment, walks and driveways and pay for any damage to same resulting from 
insufficient or improper protection. 

1.18 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

1.19 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 

1.20 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 

1.21 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 

C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 
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1.22 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection. 

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location. 

C. Owner may choose to photograph or videotape demonstration session; demonstration and 
demonstrator shall be to level of satisfaction of Owner. 

1.23 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.24 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.25 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

1.26 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not.  Contractor shall furnish 
Public Works Project Manager with original marked up redlines of Construction 
Documents’ drawings and specifications that shall include all Addendums, Change 
Orders, Construction Bulletins, on-site changes, field corrections, etc.  These are project 
As-Built Drawings & Specifications.  Record Drawings & Specifications shall be created 
from these As-Builts by Public Works. 

PART 2 PRODUCTS 

Not Used. 
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PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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	317030 - Addendum #3
	ATTENTION ALL REQUEST FOR bid (rfb) HOLDERS
	rfb NO. 317030 - ADDENDUM NO. 3
	AEC COLISEUM CONCOURSE LED LIGHTING UPGRADE
	PLEASE MAKE THE FOLLOWING CHANGES:

	317030 - Addendum #3 TOC
	Table of Contents FOR RFB NO. 317030
	Division 00 - Procurement and Contracting Requirements
	Division 01 - General Requirements
	Drawings

	317030 - Addendum #3 Bid Form
	Bid Form
	Bid No. 317030
	Project: AEC Coliseum Concourse LED Lighting Upgrade
	Alliant Energy Center
	TO: Dane County Department of Public Works, Highway & Transportation Project Manager
	1919 Alliant Energy Center Way
	Madison, Wisconsin  53713
	Note: Wisconsin Statute 77.54 (9m) allows for no sales & USE tax on the purchase of materials for County Public Works projects.


	Base Bid - Lump Sum:
	Alternate - Unit Pricing (add or Delete):
	Signature:
	This page is for Bidders’ reference and need not be submitted with Bid Form.
	Bid Check List:
	Bidders Should Be Aware Of The Following:
	Dane County Vendor Registration Program
	Dane County Best Value Contracting Pre-Qualification
	Equal Benefits Requirement

	317030 - Addendum #3 01 00 00 Basic Req.F
	PART 1 GENERAL
	1.1 SECTION SUMMARY
	A. Section Includes:
	1. Section Summary
	2. Summary of the Work
	3. Contractor Use of Premises
	4. Applications for Payment
	5. Change Procedures
	6. Alternates
	7. Coordination
	8. Cutting and Patching
	9. Conferences
	10. Progress Meetings
	11. Quality Assurance / Quality Control of Installation
	12. References
	13. Protection of Installed Work
	14. Parking
	15. Staging Areas
	16. Occupancy During Construction and Conduct of Work
	17. Protection
	18. Progress Cleaning
	19. Products
	20. Transportation, Handling, Storage and Protection
	21. Starting Systems
	22. Demonstration and Instructions
	23. Contract Closeout Procedures
	24. Final Cleaning
	25. Adjusting
	26. As-Built and Record Drawings and Specifications


	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. The project consists of upgrading the facilities lighting by replacing the current fixtures with owner provided LED fixtures on the arena level, rep...
	B.
	C. Work by Owner:
	1. Removal of paneling to designate locations where fixtures are to be installed where not explicitly designated in the construction documents.
	2. Provide all fixtures to be installed.
	3. Owner has verified that the emergency circuits have “on/off” control with an override to turn “on” in the event of a power outage.

	D. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.

	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by others and work by Owner.
	B. Coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit one (1) original copy with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's option.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:  there are no alternates proposed for this project.

	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Refer to Drawings for recommended work sequence and duration.
	E. Contractor shall provide Public Works Project Engineer with work plan that ensures the Work will be completed within required time of completion.
	F. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.8 CUTTING AND PATCHING
	A. Employ a skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.9 CONFERENCES
	A. There will be pre-bid conference for this project; see Instructions to Bidders.
	B. Owner will schedule a preconstruction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene a pre-installation conference at project site prior to commencing work of Section.

	1.10 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) bi-weekly, agreed upon with Public Works Project Manager.
	B. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	C. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	D. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.
	E. Day & time of progress meetings to be determined at pre-construction meeting.

	1.11 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' installation instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.12 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.13 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.14 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.15 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.16 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Smoking is prohibited on Dane County property.
	B. Owner reserves right at any time to dismiss from premises any Contractor or construction personnel that do not uphold requirements of this Section.
	C. Owner shall not be held liable for any lost time, wages, or impacts to construction schedule by any Contractor or construction personnel dismissed for failure to uphold requirements of this Section.
	D. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during hours approved by Owner, schedule work and store materials so as not to interfere with normal use of premises.  Work performed on Satur...
	E. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	F. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	G. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	H. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protect, c...
	I. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.

	J. Contractor is not responsible for providing & maintaining temporary toilet facilities.

	1.17 PROTECTION
	A. Contractor shall protect from damage / injury, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.

	1.18 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.19 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.20 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.21 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.22 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.23 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.24 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.25 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.26 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Public Works Project Manager with original marked up redlines of Construction ...


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. The project consists of upgrading the facilities lighting by replacing the current fixtures with owner provided LED fixtures on the arena level, rep...
	B. Work by Owner:
	1. Removal of lay-in paneling to designate locations where fixtures are to be installed (arena and second concourse) where not explicitly designated in the construction documents.
	2. Owner to provide all light fixtures to be installed by Contractor.
	3. Owner has verified that the emergency circuits have “on/off” control with an override to turn “on” in the event of a power outage.
	4. Ceiling work to remove and install all light fixtures shall be by Contractor. Owner shall provide additional ceiling tiles as needed and paint ceilings (tees, panels, and spline ceiling tiles).

	C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.

	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by others and work by Owner.
	B. Coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit one (1) original copy with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's option.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:  there are no alternates proposed for this project.

	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Refer to Drawings for recommended work sequence and duration.
	E. Contractor shall provide Public Works Project Engineer with work plan that ensures the Work will be completed within required time of completion.
	F. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.8 CUTTING AND PATCHING
	A. Employ a skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.9 CONFERENCES
	A. There will be pre-bid conference for this project; see Instructions to Bidders.
	B. Owner will schedule a preconstruction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene a pre-installation conference at project site prior to commencing work of Section.

	1.10 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) bi-weekly, agreed upon with Public Works Project Manager.
	B. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	C. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	D. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.
	E. Day & time of progress meetings to be determined at pre-construction meeting.

	1.11 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' installation instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.12 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.13 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.14 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.15 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.16 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Smoking is prohibited on Dane County property.
	B. Owner reserves right at any time to dismiss from premises any Contractor or construction personnel that do not uphold requirements of this Section.
	C. Owner shall not be held liable for any lost time, wages, or impacts to construction schedule by any Contractor or construction personnel dismissed for failure to uphold requirements of this Section.
	D. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during hours approved by Owner, schedule work and store materials so as not to interfere with normal use of premises.  Work performed on Satur...
	E. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	F. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	G. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	H. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protect, c...
	I. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.

	J. Contractor is not responsible for providing & maintaining temporary toilet facilities.

	1.17 PROTECTION
	A. Contractor shall protect from damage / injury, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.

	1.18 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.19 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.20 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.21 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.22 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.23 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.24 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.25 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.26 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Public Works Project Manager with original marked up redlines of Construction ...
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