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SECTION 01 11 16
INVITATION TO BID

LEGAL NOTICE

Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way, Madison,
WI 53713, will receive sealed Bids until:

2:00 P.M., TUESDAY, SEPTEMBER 2157, 2021
RFB NO. 321031
NORTHPORT TUCKPOINTING
DANE COUNTY DEPARTMENT OF HUMAN SERVICES
1202 NORTHPORT DRIVE, MADISON, WI

Dane County is inviting Bids for construction services. Services consist of sealant replacement &
tuck-pointing at the Department of Human serives Northport Office. Only firms with capabilities,
experience & expertise with similar projects should obtain this Request for Bids (RFB) document
& submit Bids.

RFB document may be obtained after 2:00 p.m., August 24™, 2021 from bids-
pwht.countyofdane.com. Call Eric Urtes, Project Mgr., 608/266-4798, or our office, 608/266-
4018, with any questions.

Bidders must be qualified as Best Value Contractor before Bid Due Date / Time. Complete
Application at publicworks.countyofdane.com/bvc or call 608/267-0119.

Pre-bid site tour will be held on September 2™, 2021 at 10:00 a.m. at the Dane County
Department of Human Services, Northport Offices, 1202 Northport Drive, Madison. Bidders are
strongly encouraged to attend. See RFB for mandatory disease transmission prevention practices.

PUBLISH: AUGUST 24 & AUGUST 31, 2021 - WISCONSIN STATE JOURNAL
AUGUST 25 & SEPTEMBER 1, 2021 - THE DAILY REPORTER

END OF SECTION
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1. GENERAL

A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.
Successful Bidder shall be required to provide all the Work that is shown on Drawings, set
forth in Specifications, or reasonably implied as necessary to complete Contract for this
project.

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site,
conditions of actual site and facilities for delivering, storing, placing, and handling of
materials and equipment.

C. Pre-bid meeting is scheduled on September 2, 2021 at 10:00 a.m. at Dane County Department
of Human Services, Northport Office, 1202 Northport Drive, Madison,. Attendance by all
bidders is optional, however bidders and subcontractors are strongly encouraged to attend.

D. Safe distancing & face masks are required for all tour attendees. Tours will be limited to 10
people; please limit number of attending staff & subcontractors. If there are more than 10
people, group will be split & there will be two or more tours. Allow sufficient time if you do
not make it in to first tour group. Do not visit the site if you are or have recently been ill.
The Pre

E. Failure to visit site or failure to examine any and all Construction Documents will in no way
relieve successful Bidder from necessity of furnishing any necessary materials or equipment,
or performing any work, that may be required to complete the Work in accordance with
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Drawings and Specifications. Neglect of above requirements will not be accepted as reason
for delay in the Work or additional compensation.

2. DRAWINGS AND SPECIFICATIONS

A. Drawings and Specifications that form part of this Contract, in Conditions of Contract, are
enumerated in Document Index of these Construction Documents.

B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders,
irrespective of category of work to be bid on, in order that all Bidders may be familiar with
work of other trades as they affect their bid.

3. INTERPRETATION

A. No verbal explanation or instructions will be given in regard to meaning of Drawings or
Specifications before Bid Due Date. Bidders shall bring inadequacies, omissions or conflicts
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due
Date. Prompt clarification will be available to all bidders by Addendum.

B. Failure to so request clarification or interpretation of Drawings and Specifications will not
relieve successful Bidder of responsibility. Signing of Contract will be considered as
implicitly denoting that Contractor has thorough understanding of scope of the Work and
comprehension of Construction Documents.

C. Owner or Consultant / Engineer will not be responsible for verbal instructions.

4. QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)

A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved
meets following requirements:

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of
Division of work being bid and type of work completed is similar to that being bid. If
greater magnitude of experience is deemed necessary, other than size or value of work,
such requirements will be described in appropriate section of Specifications.

2. Maintains permanent place of business.
3. Can be bonded for terms of proposed Contract.

4. Contractor and subcontractors shall meet all applicable Best Value Contractor
requirements.

5. Has record of satisfactorily completing past projects and supplies list of no more than
three (3) most recent, similar projects, with architect or engineer’s and owner’s names,
addresses and telephone numbers for each project. Submit to Public Works Project
Manager with Bid, within three (3) business days after Bid Due Date. Criteria which will
be considered in determining satisfactory completion of projects by bidder will include:

a. Completed contracts in accordance with drawings and specifications.

b. Diligently pursued execution of work and completed contracts according to
established time schedule unless Owner grants extensions.

c. Fulfilled guarantee requirements of construction documents.
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B.

5.

A.

d. Is not presently on ineligible list maintained by County’s Department of
Administration for noncompliance with equal employment opportunities and
affirmative action requirements.

e. Authorized to conduct business in Wisconsin. By submitting Bid, bidder warrants
that it has: complied with all necessary requirements to do business in State of
Wisconsin; that persons executing contract on its behalf are authorized to do so; and,
if corporation, that name and address of bidder’s registered agent are as set forth in
Contract. Bidder shall notify Owner immediately, in writing, of any change in its
registered agent, their address, and bidder’s legal status. For partnership, term
“registered agent” shall mean general partner.

County’s Public Works Project Manager will make such investigations as are deemed
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to
County’s Public Works Project Manager or designee all such information and data for this
purpose as County’s Public Works Project Manager may request. Owner reserves right to
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that
bidder is responsible and qualified to carry out obligations of Contract and to complete the
Work contemplated therein.

BID GUARANTEE

Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than
five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is
accepted, Bidder will execute and return proposed Contract and Performance and Payment
Bonds within ten (10) business days after being notified of acceptance of Bid. Company
issuing bonds must be licensed to do business in Wisconsin.

Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will
not be read at Bid Due Date.

If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and
Payment Bonds, check will be returned to Bidder. In case Bidder fails to deliver such
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as
liquidated damages.

All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible
bidders, will be returned to their makers within three (3) business days after Bid Due Date.
All such retained checks will be returned immediately upon signing of Contract and
Performance and Payment Bonds by successful Bidder.

WITHDRAWAL OF BIDS

Bids may be withdrawn by written request received from bidder or authorized representative
thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new

Bid. Withdrawn Bids will be returned unopened. Negligence on part of bidder in preparing
their Bid confers no right for withdrawal of Bid after it has been opened.

No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date.

If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date.
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7. CONTRACT FORM

A.

Sample copy of contract that successful Bidder will be required to enter into is included in
these Construction Documents and bidders are required to familiarize themselves with all
conditions contained therein.

8. CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS

A.

In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into
any contract involving receipts or disbursements of more than $15,000.00 in a year, in which
they have private pecuniary interest, direct or indirect if at same time they are authorized to
take official action with respect to making of this Contract. Any contract entered into in
violation of this Statute is void and County incurs no liability thereon. This subsection does
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in
criminal courts of this state.

9. EMERGING SMALL BUSINESS PROVISIONS

A.

Emerging Small Business Definition. For purposes of this section, ESB is defined as:
1. Independent business concern that has been in business minimum of one year;

2. Business located in State of Wisconsin;

3. Business comprised of less than twenty-five (25) employees;

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over
past three years; and

5. Business does not have history of failing to complete projects.

Emerging Small Business (ESB) Involvement. Bidder shall make good faith effort to
award minimum of ten percent (10%) of the Work to ESBs. Bidder shall submit report to
Dane County Contract Compliance Specialist within ten (10) business days of Bid Due Date
demonstrating such efforts. Good faith efforts means significant contact with ESBs for
purposes of soliciting bids from them. Failure to make or demonstrate good faith efforts will
be grounds for disqualification.

Emerging Small Business Report. Emerging Small Business Enterprise Report is to be
submitted by Bidder in separate envelope marked “Emerging Small Business Report”. This
report is due by 2:00 p.m. following specified ten (10) business days after Bid Due Date.
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive.

ESB Goal. Goal of this project is ten percent (10%) ESB participation. ESB utilizations are
shown as percentage of total Bid. If Bidder meets or exceeds specified goal, Bidder is only
required to submit Form A - Certification, and Form B - Involvement. Goal shall be met if
Bidder qualifies as ESB.

Report Contents. Following award of Contract, Bidder shall submit copies of executed
contracts for all Emerging Small Businesses. Emerging Small Business Report shall consist

of these:

6. Form A - Certification;
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7. Form B - Involvement;
8. Form C - Contacts;
9. Form D - Certification Statement (if appropriate); and

10. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of
advertisements).

F. ESB Listing. Bidders may solicit bids from Dane County Targeted Business Directory by
going to this website. Do not click as a link; copy & paste address into a web browser.
https://equity.countyofdane.com/documents/PDFs/Targeted-Business-Directory.xlsx

G. DBE Listing. Bidders may also solicit bids from State of Wisconsin DOT Disadvantaged
Business Enterprise Unified Certification Program (DBE / UCP) Directory by going to this
website. These are not only transportation-related designers & contractors. Do not click as a
link; copy & paste address into a web browser.

https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx

H. ESB Certification. All contractors, subcontractors and suppliers seeking ESB certification
must complete and submit Emerging Small Business Report to Dane County Contract
Compliance Program.

I. Certification Statement. If ESB firm has not been certified by County as ESB prior to
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless
firm provides “Form D - Certification Statement”. Certification statement must be completed
and signed by ESB firm.

J.  Questions. Questions concerning Emerging Small Business provisions shall be directed to:

OEl(@countyofdane.com
or
Dane County Contract Compliance Specialist
City-County Building, Room 356
210 Martin Luther King, Jr. Blvd.
Madison, WI 53703
608/266-4192

K. Substituting ESBs. In event of any significant changes in subcontract arrangements or if
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract
Compliance Specialist to making any official changes and request authorization to substitute
ESB firm. Bidder further agrees to make every possible effort to replace ESB firm with
another qualified ESB firm.

L. Good Faith Efforts. Good faith efforts can be demonstrated by meeting all of these
obligations:

11. Selecting portions of the Work to be performed by ESBs in order to increase likelihood
of meeting ESB goal including, where appropriate, breaking down Contract into smaller
units to facilitate ESB participation.

12. Advertising in general circulation, trade associations and women / minority focus media
concerning subcontracting opportunities.
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10.

11.

13. Providing written notices to reasonable number of specific ESBs that their interest in
Contract was being solicited in sufficient time to allow ESBs to participate effectively.

14. Following up on initial solicitations of interest by contacting ESBs within five (5)
business days prior to Bid Due Date to determine with certainty whether ESB were
interested, to allow ESBs to prepare bids.

15. Providing interested ESB with adequate information about Drawings, Specifications and
requirements of Contract.

16. Using services of available minority, women and small business organizations and other
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs.

17. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without
sound reason based on thorough investigation of their capabilities.

18. Submitting required project reports and accompanying documents to County’s Contract
Compliance Specialist within twenty-four (24) hours after Bid Due Date.

Appeals Disqualification of Bid. Bidder who is disqualified may appeal to Public Works &
Transportation Committee and Equal Opportunity Commission..

METHOD OF AWARD - RESERVATIONS

Following will be basis of award of Contract, providing cost does not exceed amount of funds
then estimated by County as available to finance Contract(s):

1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work
comprising project, combined with such additive Owner accepted alternates.

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and
to accept any bid that will best serve interests of County.

3. Unit Prices and Informational Bids will not be considered in establishing low bidder.

SECURITY FOR PERFORMANCE AND PAYMENTS

Simultaneous with delivery of signed Contract, Bidder shall be required to furnish
Performance and Payment Bonds as specified in Article 2 of Conditions of Contract,
“Guarantee and Bond.” Surety Company shall be licensed to do business in Wisconsin.
Performance and Payment Bonds must be dated same date or subsequent to date of Contract.
Performance and Payment Bonds must emulate information in Sample Performance and
Payment Bonds in Construction Documents.

Provide certified copy of power of attorney from Surety Company showing that agent who
signs Bond has power of attorney to sign for Surety Company. Secretary or Assistant
Secretary of company must sign this certification, not attorney-in-fact. Certification must
bear same or later date as Bond. Power of Attorney must emulate model power of attorney
information detailed in Sample Performance and Payment Bonds.

If Bidder is partnership or joint venture, State certified list, providing names of individuals
constituting partnership or joint venture must be furnished. Contract itself may be signed by
one partner of partnership, or one partner of each firm comprising joint venture, but
Performance and Payment Bonds must be signed by all partners.
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12.

13.

If Bidder is corporation, it is necessary that current certified copy of resolution or other
official act of directors of corporation be submitted showing that person who signs Contract
is authorized to sign contracts for corporation. It is also necessary that corporate seal be
affixed to resolution, contract, and performance and payment bonds. If your corporation has
no seal, it is required that above documents include statement or notation to effect that
corporation has no seal.

TAXES

Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit
government facilities to be exempt from sales & use tax. Vendors & materials suppliers may
not charge Bidders sales & use tax on these purchases. This does not include highways,
streets or roads. Any other Sales, Consumer, Use & other similar taxes or fees required by
law shall be included in Bid.

In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether
incorporated or not, and not otherwise regularly engaged in business in this state, shall file
surety bond with State of Wisconsin Department of Revenue payable to Department of
Revenue, to guarantee payment of income taxes, required unemployment compensation
contributions, sales and use taxes and income taxes withheld from wages of employees,
together with any penalties and interest thereon. Amount of bond shall be three percent (3%)
of Contract or subcontract price on all contracts of $50,000 or more.

SUBMISSION OF BIDS

All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made
on this Bid Form will be considered. Entire Bid Form and other supporting documents, if
any, shall be removed or copied from Construction Documents, filled out, and submitted in
manner specified hereinafter. Submit completed Bid Bond with Bid as well.

No bids for any subdivision or any sub-classification of the Work, except as indicated, will be
accepted. Any conditional Bid, amendment to Bid Form or appended item thereto, or
inclusion of any correspondence, written or printed matter, or details of any nature other than
that specifically called for, which would alter any essential provision of Construction
Documents, or require consideration of unsolicited material or data in determining award of
Contract, will disqualify Bid. Telecommunication alterations to Bid will not be accepted.

Bidders must submit single Bid for all the Work.

Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case
of conflict, written word amounts will govern.

Addenda issued after Bid Letting shall become part of Construction Documents. Bidders
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form. Bid
may be rejected if receipt of any particular addendum applicable to award of Contract has not
been acknowledged on Bid Form.

Bids shall be signed, placed in envelope, sealed and delivered before due time to place
designated in Invitation to Bid, and identified with project name, bid number, location,
category of work being bid upon, Bid Due Date, name and address of bidder.

Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due
Date on or before date and time specified. Bids received after time of closing will be rejected
and returned to bidder unopened.
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H. Current conditions prevent public bid openings.

I. Bids hand delivered & dropped off at Public Works’ physical address should be placed in the
“Public Works Bids & Proposals” drop box placed outside or just inside the building’s front
vestibule.

J.  Bid will be opened on listed due date & time & results should be available within 24 hours at
bids-pwht.countyofdane.com.

K. Bid will be considered invalid and will be rejected if bidder has not signed it.
Faxed or emailed Bids will not be accepted.

M. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification
form, included in these Construction Documents.

14. SUBCONTRACTOR LISTING

A. Bidders are required to submit Section 00 43 36, Proposed Subcontractors Form listing all
subcontractors for this project including committed prices for each subcontractor. Project
Manager must receive Form no later than when successful Bidder submits their signed
Contract. Failure to submit may delay progress payments.

15. ALTERNATE BIDS

A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings
and Specifications to determine extent various changes and conditions will affect Bid.

B. Space is provided in Bid Form for requested Alternate Bids. Failure to submit bid for any
requested Alternate Bids may result in rejection of entire Bid.

C. Bidder shall state amount to be added / subtracted to Base Bid for providing alternates,
including all incidentals, omissions, additions, and adjustments as may be necessary or
required by such changes. If there is no difference in price, Bidder shall state, “No Change”.

D. Descriptions of requested Alternate Bids are as set forth in Construction Documents.

16. INFORMATIONAL BIDS

A. Not Applicable.

17. UNIT PRICES

A. Not Applicable.

18. COMMENCEMENT AND COMPLETION

A. Successful Bidder shall commence work when schedule and weather permit, but no later than
stated in Bid Form. Contractor shall pursue the Work regularly and continuously at
reasonable rate to insure completion of the Work within time stated in Bid.
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B. Should it be found impossible to complete the Work on or before time specified for
completion, written request may be submitted for extension of time setting forth reasons
believed to justify granting of such request. Refer to Article 5 of Conditions of Contract.

19. WORK BY OWNER

A. Not Applicable.

20. SPECIAL HAZARDS COVERAGE

A. Not Applicable.

RFB No. 321031 Instructions to Bidders
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FORM A

DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION

In accordance with General Conditions of Contract, submit this Emerging Small Business Report
within ten (10) days after Bid Due Date.

PROJECT NAME:

BID NO.: BID DUE DATE:

BIDDER INFORMATION

COMPANY NAME:

ADDRESS:

TELEPHONE NO.:

CONTACT PERSON:

EMAIL ADDRESS:

RFB No. 321031 Instructions to Bidders
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FORM B

Page  of
DANE COUNTY (Copy this Form as necessary to provide complete information)
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT

COMPANY NAME:

PROJECT NAME:

BID NO.: BID DUE DATE:

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: $

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: §

RFB No. 321031 Instructions to Bidders
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1)

2)

3)

4)

5)

6)

7)

8)

FORM C

Page  of

DANE COUNTY (Copy this Form as necessary to provide complete information)

EMERGING SMALL BUSINESS REPORT - CONTACTS

COMPANY NAME:

PROJECT NAME:

BID NO.: BID DUE DATE:

DID ACC-

ESB FIRM NAME PERSON ESB EPT REASON FOR
CONTACTED DATE CONTACTED BID? BID? REJECTION

RFB No. 321031 Instructions to Bidders
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FORM D
DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT

I, , of
Name Title

certify to best of my knowledge and

Company
belief that this business meets Emerging Small Business definition as indicated in Article 9 and

that information contained in this Emerging Small Business Report is true and correct.

Bidder’s Signature Date

RFB No. 321031 Instructions to Bidders
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Name of Bidding Firm:
SECTION 00 41 13

BID FORM

BID NO. 321031
PROJECT: NORTHPORT TUCKPOINTING
DANE COUNTY DEPARTMENT OF HUMAN SERVICES

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION PROJECT MANAGER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON

THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS.

BASE BID - LUMP SUM:

Dane County is inviting Bids for construction services. Services consist of sealant replacement &
tuck-pointing at the Department of Human Services Northport Office along the East, South, and
West elevations as described in construction documents. The undersigned, having examined the
site where the Work is to be executed and having become familiar with local conditions affecting
the cost of the Work and having carefully examined the Drawings and Specifications, all other
Construction Documents and Addenda thereto prepared by Dane County Department of Public
Works, Highway & Transportation hereby agrees to provide all labor, materials, equipment and
services necessary for the complete and satisfactory execution of the entire Work, as specified in
the Construction Documents, for the Base Bid stipulated sum of:

and _ /100 Dollars

Written Price

$

Numeric Price

ALTERNATE BID 1 - LUMP SUM:
Add price for providing sealant replacement and tuck-pointing along North elevation of Northport
offices as described in construction documents as identified as an Alternate Bid on the drawings.

and /100 Dollars

Written Price

$

Numeric Price (circle: Add or Deduct)

Bid No. 321031 Bid Form
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Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County Department of Administration must have this project completed by June 30, 2022.
Assuming this Work can be started by November 8, 2021, what dates can you commence and
complete this job?

Commencement Date: Completion Date:
(final, not substantial)

I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:
1. A corporation organized and existing under the laws of the State of , or

2. A partnership consisting of , or

3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents and
have checked the same in detail before submitting this Bid; that I have full authority to make such
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true
and correct. In signing this Bid, we also certify that we have not, either directly or indirectly,
entered into any agreement or participated in any collusion or otherwise taken any action in
restraint of free competition; that no attempt has been made to induce any other person or firm to
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is
accurate under penalty of perjury.

The undersigned is qualified as a Best Value Contractor or has proven their exemption.
Qualification or exemption shall be complete before Bid Due Date / Time.

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60)
calendar days from date of Award of Contract.

RFB No. 321031 Bid Form
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SIGNATURE:

(Bid is invalid without signature)

Print Name: Date:

Title:

Address:

Telephone No.: Fax No.:

Email Address:

Contact Person:

END OF SECTION

RFB No. 321031 Bid Form
rev. 04/21 004113-3



THIS PAGE IS FOR BIDDERS’ REFERENCE
DO NOT SUBMIT WITH BID FORM.

BID CHECK LIST:
These items must be included with Bid:

O Bid Form O Bid Bond
O Fair Labor Practices Certification

DANE COUNTY BEST VALUE CONTRACTING QUALIFICATION

General Contractors & all Subcontractors must be qualified as a Best Value Contractor
with the Dane County Public Works Engineering Division. Qualification & listing is
not permanent & must be renewed every 36 months. Complete a Best Value
Contracting Application online at:

publicworks.countyofdane.com/bvc

DANE COUNTY VENDOR REGISTRATION PROGRAM

All bidders are strongly encouraged to be a registered vendor with Dane County.
Registering allows vendors an opportunity to receive notifications for RFBs & RFPs
issued by the County and provides the County with up-to-date company contact
information. Complete a new form or renewal online at:
danepurchasing.com/Account/Login?

RFB No. 321031 Bid Form
rev. 04/21 004113-4
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SECTION 00 43 36

PROPOSED SUBCONTRACTORS FORM

General Contractor Name: Bid No:

Instructions:

1. Complete all information in table below.

2. Include this Form with signed Construction Contract (Section 00 52 96).

3. General contractors & subcontractors must be qualified & registered as Best Value
Contractor (Dane County Ordinances, Chapter 40.07). General contractors must be qualified
& registered before bids are due. Subcontractors must be qualified & registered 10 working
days before performing any work related to Construction Contract. No contractor can
perform work without being qualified & registered.

4. Sample Best Value Contracting Application is included in this RFB package for
informational purposes; fill out form online (publicworks.countyofdane.com/bvc).

SUBCONTRACTOR $$ AMOUNT OF
NAME ADDRESS & PHONE NO. DIVISION OF WORK CONTRACT

Check box if there is another form page attached to include additional subcontractors. [

The undersigned, for and on behalf of the General Contractor named herein, certifies the
information on this Form is accurate.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Bid No. 321031 Proposed Subcontractors Form
rev. 01/21 004336-1



https://publicworks.countyofdane.com/bvc

SUBCONTRACTOR
NAME

ADDRESS & PHONE NO.

DIVISION OF WORK

$$ AMOUNT OF
CONTRACT

Bid No. 321031
rev. 01/21

END OF SECTION

Proposed Subcontractors Form

004336-2




COUNTY OF DANE

PUBLIC WORKS CONSTRUCTION CONTRACT

Contract No. Bid No. 321031

Authority: 2021 RES -

THIS CONTRACT, made and entered into as of the date by which authorized representatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY”) and (hereafter, “CONTRACTOR?”),
and

WITNESSETH:

WHEREAS, COUNTY, whose address is ¢/o Deputy Public Works Director, 1919 Alliant
Energy Center Way, Madison, WI 53713, desires to have CONTRACTOR provide Northport
Tuckpointing at 1202 Northport Drive, Madison, Wisconsin (“the Project”); and

WHEREAS, CONTRACTOR, whose address is ,
i illing to construct th

in accordance with the Construction Docume

nutual covenan
wledged by ea

e en too s, superintendence labor, insurance, and other accessories and services necessary
to cornplete the Project in accordance with the conditions and prices stated in the Bid Form,
Conditions of Contract, the drawings which include all maps, plats, plans, and other drawings and
printed or written explanatory matter thereof, and the specifications therefore as prepared by _
Industrial Roofing Services, Inc. (hereinafter referred to as “the Architect / Engineer”), and as
enumerated in the Project Manual Table of Contents, all of which are made a part hereof and
collectively evidence and constitute the Contract.

2. The term of this Contract shall commence when fully executed by the parties. The
CONTRACTOR shall commence the Work by . The Work’s substantial
completion date shall be . Failure to meet commence work or substantial
completion dates on the Work as set forth herein is grounds for termination of the Contract and
other remedies as set forth in the Conditions of Contract incorporated herein.

3. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the
Contract subject to additions and deductions, as provided in the Conditions of Contract, and to
make payments on account thereof as provided in Article entitled, “Payments to Contractor” of
the Conditions of Contract.

4. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin

Bid No. 321031 Public Works Construction Contract
rev. 06/21 005296 -1



Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
Such equal opportunity shall include, but not be limited to, the following: employment,
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,
available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

5. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract
Compliance Specialist in accord with Chapter 19 of the Dane County Code of Ordinances.
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this
Contract. During the term of this Contract CONTRACTOR shall also provide copies of all
announcements of employment opportunities to COUNTY’S Office of Equity & Inclusion, and
shall report annually the number of persons, by race, ethnicity, gender, and disability status,
which apply for employment and, similarly classified, the number hired and number rejected.

6. During the term of this Contract, all solicitations for employment placed on
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an
“Equal Opportunity Employer”.

9. The entire agreement of the parties is contained herein and this Contract supersedes any and
all oral agreements and negotiations between the parties relating to the subject matter hereof. The
parties expressly agree that the express terms of this Contract shall not be amended in any fashion
except in writing, executed by both parties.

10. CONTRACTOR must be qualified as a Best Value Contractor or have proven their
exemption with Dane County Public Works Engineering Division before Bid Due Date / Time.
All contractors and subcontractors must be qualified as a Best Value Contractor or have proven
their exemption to perform any work under this Contract.

Bid No. 321031 Public Works Construction Contract
rev. 06/21 005296-2



IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.

% sk sk sk ok ok ok

FOR CONTRACTOR:

Signature Date

Printed or Typed Name and Title

Signature Date

Printed or Typed Name and Title

NOTE: If CONTRACTOR is a corporation, Secretary should attest. In accordance w1t

Regulations, unlncorporated entltles are required to provide e heir S
rvices rendered.

ek

FOR COUNTY:

Joseph T. Parisi, County Executive Date
Scott McDonell, County Clerk Date
Bid No. 321031 Public Works Construction Contract

rev. 06/21 005296-3
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S ATA pocument A310™ - 2010

Bid Bond

CONTRACTOR: SURETY:
{Name, legal stafis and address) {Name, legal stafus and principal place
of business)
This document has important legal
conseqguences. Congultation with
OWNER: an attormey is encouraged with
r ] respect to its completion or
{Name, legal status and address) odifeation
Any gingular reference to
Contractor, Surety, Owner or
BOND AMOUNT: other party shall be considered

plural where applicable.

PROJECT:
{Name, location or address, and Praject mumber, if any)

The Contractor and Surety are bound to the Owner in the amwount set-forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors.and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Confractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Confract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material firnished in the prosecufion thereof; or (2) pays fo the Owner the
difference, not to exceed the amount of this Bond. between the amount specified in said bid and such larger amount
for which the Craner may in good faith confract with another party to perform the work covered by said bid, then this
obligation shall be null and void. otherwise to remam in full force and effect. The Surefy hereby waives any notice of
an agreement between the Cramer and Contractor to extend the ttime in which the Owner may accept the bid. Warver of
nofice by the Surety shall not apply to any extension exceeding sixty (00) days in the aggregate beyond the fune for
acceptance of bids specified in the bid documents. and the Cramner and Contractor shall obtain the Surefy’s consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statwtory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such stamutory or other legal requirement shall be deemed incorporated herein. When so
furnished. the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of

{Contractor as Principal) {Seal)
{Witness)

{Title)

{Surety) {Seal)
{Wimess)

{Title)

CAUTION: You should gign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured,

AlA Document A310™ — 2010 (rev. 1072010). Copyright © 1863, 1970 and 2010 by The American Institute of Architects. All rights reserved.
WARNING: This AIA" Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this
AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. Purchasers are permitted to reproeduce ten (10) copies of this document when completed. To report copynight viclations of AlA Contract
Diocuments, e-mail The American Insttute of Architects” legal counsel, copyrighti@aia.org. ACDOTTEID



S AILA pocument A312 - 2010

Performance Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

BOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 16

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

Any gingular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

Name Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Performance Bond )

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which 15 incorporated herein by reference.

§ 2 If the Contractor performs the Construction Confract, the Surety and the Confractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there iz no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Crwvner does not
request a conference, the Surety may, within five (5) business days after receipt of the Onwner s notice,
request such a conference. If the Surety tumely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10 business days of the Surety’s receipt of the Cramer s notice. If the Crwner, the Contractor and the
Surety agree, the Confractor shall be allowed a reasonable fime to perform the Construction Contract,
but such an agreement shall not waive the Owner’s nght, if any, subsequently to declare a Contractor
Default:
.2 the Owner declares a Contractor Default, terminates the Construction Contract and nefifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constifute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surefy from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Confractor, with the consent of the Owner. to perform and complete the Construction Confract;

§ 5.2 Undertake to perform and complete the Construction Contract itself. through its agents or independent
confractors;

§ 5.3 Obtam bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construcfion Confract, arrange for a confract fo be prepared for execution by the
Orwner and a contractor selected with the Onwner’s concurrence, to be secured with performance and pavment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Onwner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptuess under the circumstances:
A After mvestigation. determine the amount for which 1t may be liable to the Owner and, as soon as
practicable after the amount 15 determined, make payvment to the Owner; or
.2 Deny lhiability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable prompiness, the Surety shall be deemed fo
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
of the Surefy has denied liability, in whole or in part, without further notice the Owner shall be entitled fo enforce any
remedy available to the Owner.

AlA Document A212™ — 2010. The Amernican Institute of Architects.
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Cwner under the Construction Contract. Subject to the commitment by the
Onwner to pay the Balance of the Contract Price. the Surety is obligated, without duplication, for
A1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
2 additional legal. design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages. or if no liqudated damages are specified m the Construction Contract, actual
damages caused by delaved performance or non-performance of the Contractor.

§ B If the Surety elects to act under Section 5.1, 5.3 or 5 4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Confract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or enfify other than the Owner or ifs
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within two vears after the Contractor ceased working or within two years after the Surefy
refiises or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the mininmim period of limitation available to sureties as-a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice fo the Surety, the Owner or the Confractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When thus Bond has been furnished to comply with a stahutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions confornung to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount pavable by the Owner to the Contractor under the Construction
Confract after all proper adjustments have been made. including allowance to the Contractor of any amounts received
or fo be received by the Owner in settlement of insurance or other claims for damages to which the Contractor 1s
entitled, reduced bj, all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor idenfified on the cover page,
including all Contract Docoments and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material ferm of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Confractor.

§ 15 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Contractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Contractor.

AlA Document A312™ — 2010, The American Institute of Architects.



§ 16 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

Init AlA Document A312™ — 2010, The American Institute of Architects.
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S AILA pocument A312 - 2010

Payment Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

EOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 18

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attormey is encouraged with
respect to its completion or
modification.

Any singular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

MName Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Payment Bond.)

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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& 1 The Confractor and Surefy. jointly and severally. bind themselves, their heirs, executors, admimistrators, successors
and assigns fo the Owner to pay for labor, matenals and equipment furmished for use in the performance of the
Construction Contract, which 1s incorporated herein by reference. subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
of equipment furmished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there 1s no Owner Default under the Construction Contract, the Surefy’s obligation to the Crwner under this Bond
shall anise after the Orwner has promptly notified the Contractor and the Surety (at the address described m Section 13)
of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3. the Surety shall promptly and at the Suretv’s expense
defend, indemnify and hold harmless the Craner against a duly tendered claim demand, lien or smt.

& § The Surety's obligations fo a Claimant under this Bond shall anse after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

.1 have furnished a written notice of non-payment to the Confractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

2 have senf a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants. who are emploved by or have a direct contract with the Contractor, have sent a Claim to the Surefy (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5:1.1 is given by the Owner to the Confractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of nen-pavment under Section 5.1.1.

§ 7 When a Claimant has safisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surefy shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are indisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surefy s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed fo
constitute 3 warver of defenses the Surety or Contractor may have or acquire as to a Claim except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If. however, the Surety fails to discharge ifs
obligations under Section 7.1 or Section 7.2, the Surety shall indemmify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payvments made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner's priorify to use the funds for the completion of the work

AlA Document A312™ — 2010. The Amenican Institute of Architects.



Init.

!

§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the pavment of any costs or expenses of any
Claimant under this Bond. and shall have under this Bond no obligation to make payments to, or give notice on behalf
of Claimants or otherwise have any obligations fo Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of fime, to the Construction Contfract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under tlus Bond other than in a court of competent
jurisdiction in the state in which the project that 15 the subject of the Construction Contract is located or after the
expiration of one vear from the date (1) on which the Claimant sent a Claim to the Surety pursuant to

Section 5.12 or 52, or (2) on which the 1ast labor or service was performed by anvone or the last materials or
equipment were fumished by anyone under the Construction Contract. whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by law. the numinmm period of limitation available fo sureties as a
defense in the junisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date recerved.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed. any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so fiurnished. the infent is that this Bond shall be construed as a statutory bond and
not as a commeon law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Confractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§16.1 Claim. A written statement by the Claimant including at a mimnmum:
.1 the name of the Claimant;
2 theuaﬂmofthepﬁ"soﬂfor“humthclaborwasduﬂcorma’rma]surcmnpm&nlﬁmshai
3 acopy of the agreement or purchase order pursuant to-which labor. materials or equipment was
furnished for use m the performance of the Construction Contract;
4 abnef description of the labor, matenals or eguipment furmished;
.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 the fotal amount earned by the Claimant for labor. materials or equipment firnished as of the date of
the Clain;
.1 the total amount of previous payments received by the Claimant; and
.8 - the total amount due and unpaid to the Claimant for 1abor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also mcludes any individual or enfity that has rightfolly asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor. materials or equipment™ that part of water. gas. power. light. heat. oil.
gaso].mn telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other
items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Confractor identified on the cover page,
inchuding all Contract Documents and all changes made to the agreement and the Confract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Confract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Confractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Confractor.

§ 18 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.
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1. BIDS AND QUOTATIONS

A.

Addressing of Bids. Bids shall be addressed to attention of Public Works Project Manager
and received at Dane County Department of Public Works, Highway & Transportation, 1919
Alliant Energy Center Way, Madison, WI 53713, on or before local time and date specified
herein for Bid Due Date. Seal all bids in envelopes and clearly mark front with bid number
and reference to specified contents of bid. All uses of term “County” in Construction
Documents shall mean Dane County.

Only One Copy Required. Unless otherwise specified, only one copy of bid or quotation on
prescribed Bid Form will be required.

Additional Data with Bid. Bidder may submit, on firm’s letterhead only, additional data
and information deemed advantageous to County. County shall hold optional consideration
of such data and information.

More than One Bid. Bidders desiring to submit more than one bid may do so provided such
additional bid or bids are properly submitted on Dane County Department of Public Works,
Highway & Transportation’s Bid Form. Obtain extra sets of Construction Documents from
Dane County Department of Public Works, Highway & Transportation. All uses of term
“Department” in Construction Documents shall mean Department of Public Works, Highway
& Transportation, which is Dane County government unit.

Withdrawal or Late Bids. County will not accept formal bids, amendments thereto, or
requests for withdrawal of bid or any part thereof, after time of Bid Due Date.

Preparation and Submission. All written bids, unless otherwise provided for, must be
submitted on and in accordance with forms provided by County properly signed in ink. Bids
not signed by hand are not accepted. Bidders must register in advance with Purchasing
Division.

Products by Name. Intention of Specifications of products by name is to be descriptive of
quality, workmanship, finish, function and approximate characteristics desired; intention is
not necessarily restriction. Consideration of products substitution for those named is
possible, provided substitute offered is, in opinion of Dane County Public Works Project
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Manager, equal or superior in quality, workmanship, finish, function and approximate
characteristics to that specified in Project Manual Specifications listed herein.

Visitation of Sites. Bidder shall visit site(s) that will receive intended work or installation,
and in so doing, be held responsible for job deemed satisfactory by County after completion
of the Work or installation. No additional compensation shall be allowed for any condition of
which bidder could have been informed.

Completeness. Supply all information required by Construction Documents to constitute
regular bid. This shall include:

1. Completed Bid Form.

2. Completed Fair Labor Practices Certification.

3. Completed Bid Bond.

Bids Binding Sixty (60) Calendar Days. Unless otherwise specified all formal bids
submitted shall be binding for sixty (60) calendar days following Bid Due Date.

Conditional Bids. Qualified bids are subject to complete rejection, or partial rejection.

All or Part. Bids or quotations may be considered and award made for all or any part of total
quantities as specified in Construction Documents.

. Errors. Unit bid price shall govern when extending total prices has errors. Carelessness in

quoting prices or in preparation of bid otherwise, will not relieve bidder. Explain all erasures
in bids and include signature of bidder.

Regulation by State Statutes. Bidding and letting of contracts are subject to provisions of
Wisconsin Statutes 59.52(29) and 66.0901 and all subsequent sections and amendments
thereof.

Bidders Present. Bid Due Date is time fixed for opening of formal bids. Bidding results are
made public for information of bidders and others properly interested, who may be present
either in person or by representative. Bidders are encouraged to attend all openings, and to
offer constructive suggestions for improvements to bid format or ways in which County can
realize greater savings, but County reserves right to restrict attendance at bid openings.
Current health care practices & pandemic conditions prohibit anyone that is not a County
employee from attending opening of formal bids.

Taxes. Contractor does not need to pay State and local sales & use taxes on building
materials that become part of local unit government facilities. See Wisconsin Statute 77.54
(9m). This does not include materials for highways, streets or roads. Contractor shall pay
any other Sales, Consumer, Use & other similar taxes or fees required by law.

2. GUARANTEE AND BOND

A.

Bid Bond / Guarantee. Bid Bond shall accompany Bids, which shall be either flat sum or
percentage figure as shown on Project Manual Cover. This Bid Bond shall serve as warrant
that successful bidder will fulfill terms of bid within time limit as indicated in bid after notice
of award by Dane County. Bid Bond may be certified bank check (note: uncertified checks
will not be acceptable), cashier’s check or United State money order payable to Treasurer of
Dane County; or on Bid Bond with corporate surety authorized to do business in State of
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Wisconsin and warranty of attorney to confess judgment thereon attached thereto. County
will return negotiable Bid Bonds to unsuccessful bidders after awarding of bid. County shall
return check held from Contractor after satisfactory completion of Contract or after receipt by
County of Performance Bond from Contractor, if one is required. Surety Bid Bonds will not
be returned unless specifically requested by individual bidders.

Guarantor Liability. When guarantee is required, failure of bidder to furnish acceptable
Performance Bond (Article 2.C.) within twenty (20) business days after receipt of notice of
award shall render guarantor liable to County. Bids covered by certified check or bond such
security shall become absolute property of County and shall be deposited with County
Treasurer for benefit of County as liquidated damages. County shall forthwith proceed to
collect on Bid Bond.

Performance / Payment Bond. When required, file guarantee that successful bidder will
faithfully perform obligations of bid as accepted. Such guarantee must be bond complying
with Wisconsin Statute 779.14 with corporate surety authorized to do business in this State,
and that Contractor or subcontractors will be responsible for all claims for injuries to persons
or damages to property or premises arising out of or in connection with their operations prior
to acceptance of finished work or supplies, and that they will promptly make payments to all
persons supplying them with labor or materials in execution of the Work provided for in
Contract; guarantee to indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from all costs, damages and
expenses growing out of or by reason of successful bidder’s failure to comply and perform
the Work and complete Contract in accordance with Construction Documents; attach thereto
a warrant of attorney authorizing confession of judgment thereon for benefit of County.

3. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A.

Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the
Work by Contractor or subcontractor, sub-subcontractor, manufacturer, supplier or distributor
to illustrate some portion of the Work.

Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by Contractor to illustrate materials or
equipment for some portion of the Work.

Samples are physical examples that illustrate materials, equipment or workmanship and
establish standards to compare the Work.

Shop Drawings, Product Data, Samples and similar submittals are not Construction
Documents. Purpose of their submittal is to demonstrate for those portions of the Work for
which submittals are required how Contractor proposes to conform to information given and
design concept expressed in Construction Documents.

Contractor shall review, approve and submit to Public Works Project Manager Shop
Drawings, Product Data, Samples and similar submittals required by Construction
Documents with reasonable promptness and in such sequence as to cause no delay in the
Work or in activities of County or of separate contractors. Submittals made by Contractor
not required by Construction Documents, may be returned without action.

Contractor shall perform no portion of the Work requiring submittal and review of Shop
Drawings, Product Data, Samples or similar submittals until Public Works Project Manager
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has approved respective submittal. Such Work shall be in accordance with approved
submittals.

G. By approving and submitting, Shop Drawings, Product Data, Samples and similar submittals,
Contractor represents that Contractor has determined and verified materials, field
measurements and field construction criteria related thereto, or will do so, and has checked
and coordinated information contained within such submittals with requirements of the Work
and of Construction Documents.

H. Contractor shall not be relieved of responsibility for deviations from requirements of
Construction Documents by Public Works Project Manager’s approval of Shop Drawings,
Product Data, Samples and similar submittals unless Contractor has specifically informed
Public Works Project Manager in writing of such deviation at time of submittal and Public
Works Project Manager has given written approval to specific deviation. Contractor shall not
be relieved of responsibility for errors or omissions in Shop Drawings, Product Data, Sample
or similar submittals by Public Works Project Manager’s approval thereof.

I. Contractor shall in writing direct specific attention to revised and / or resubmitted Shop
Drawings, Product Data, Samples or similar submittals that were not requested by Architect /
Engineer or Public Works Project Manager on previous submittals.

J.  Unless specified otherwise, Contractor shall submit three (3) copies of all Shop Drawings,
Product Data, Samples or similar submittals for each submission, until receiving final
approval. After final approval, provide five (5) additional copies for distribution and such
other copies as may be required.

4. AWARDS

A. Lowest Responsible Bidder. Award will be to lowest responsible bidder conforming to
Construction Documents or on most advantageous bid to County.

B. Other Considerations. Quantities involved, time of delivery, purpose for which required,
competency of bidder, ability to render satisfactory service and past performance will be
considered in determining responsibility.

C. Rejection of Bids. County reserves right to reject any or all bids or quotations in whole or in
part and to award by items, parts of items, or by any aggregate group of items specified.
County also reserves right to waive technical defects when in its judgment best interests of
County thereby will be served.

D. Notice of Acceptance. Sufficient notification of acceptance of bid will be written notice of
award to bidder in form of Purchase Order or similar, mailed or delivered to address shown
on Bid Form.

E. Tie Bids. If two or more bidders submit identical bids, decision of County to make award to
one or more of such bidders shall be final. Cash discount will be taken into consideration in
determining award. Also, see Article 7.A. IDENTICAL BIDDING, Antitrust Laws.

F. Qualifying Bidders. Prior to solicitation and / or awarding of bid, County may require
submission by bidder of complete financial statement and questionnaire describing bidder’s
financial ability and experience in performance of similar work. Refer to Instructions to
Bidders.
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G. Disqualification. Awards will not be made to any person, firm or company in default of
Contract with County, or to any bidder having as its sales agent or representative or as
member of firm, any individual previously in default or guilty of misrepresentation.

H. Bid Results. Bidders may secure information pertaining to results of bids by visiting Public
Works’ website, bids-pwht.countyofdane.comy/.

5. CONTRACT PROVISIONS

A. Acceptance Constitutes Contract. Written acceptance by Public Works Project Manager of
proposal for services shall constitute Contract, which shall bind bidder to perform the Work
as detailed in Construction Documents, for bid amount and in accordance with all conditions
of said accepted bid. Formal Contract containing all provisions of Contract signed by both
parties shall be used when required by Public Works Project Manager.

B. Local Restrictions and Permits. All work shall be done according to applicable laws,
ordinances and codes. Contractor shall procure and pay for all required permits for
permanent or temporary work.

C. Payment of Invoices. Payment may be made only after inspection and acceptance by using
agency and approval by Dane County Public Works Project Manager, and, where required by
ordinances, approval by Dane County Board of Supervisors. If materials or equipment were
delivered, constructed, erected, installed or tested on site, payment shall be made based on
ninety-five percent (95%) of value of all the Work performed up to fifty percent (50%) of
scheduled values less total of previous payments. Authorized extra work will be included in
progress payments. Payment of balances will be made only after approval and final
acceptance by County in consideration and elimination of possibilities of imperfect work,
faulty materials or equipment, liens that have been filed, or if evidence indicates possible
filing of claims.

D. Contract Alterations. No alterations or variables in terms of contract shall be valid or
binding upon County unless made in writing and signed by Purchasing Agent or authorized
agent.

E. Assignments. No contract may be assigned, sublet or transferred without written consent of
Public Works Project Manager.

F. Cancellations. Contract may be canceled or voided by Public Works Project Manager upon
non-performance or violation of contract provisions, and award made to next low bidder or
articles specified may be purchased on open market. In either event, defaulting contractor (or
their surety) shall be liable to Dane County for costs to County in excess of defaulting
contractor’s contract prices.

G. Right of Department to Terminate Contract.

1. In event that Contractor or any subcontractors violate any provisions of this Contract,
County may serve written notice upon Contractor and Surety of its intention to terminate
Contract. Such notice to contain reasons for such intention to terminate Contract, and
unless within ten (10) business days after serving of such notice upon Contractor, such
violation or delay shall cease and satisfactory arrangement or correction be made,
Contract shall, upon expiration of said ten (10) business days, cease and terminate.

2. In event of any such termination, County shall immediately serve notice thereof upon
Surety and Contractor, and Surety shall have right to take over and perform Contract
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subject to County’s approval. However, if Surety does not commence performance
thereof within ten (10) business days from date of mailing to such Surety of notice of
termination, County may take over the Work and prosecute same to completion by
Contract or by force account for account and at expense of Contractor. Contractor and
Surety shall be liable to County for any excess cost occasioned County thereby, and in
such event County may take possession of and utilize in completing the Work, such
equipment, materials and / or supplies as may be on site of the Work and therefore
necessary.

H. Non-Liability. Contractor shall not be liable in damages for delay in shipment or failure to
deliver when such delay or failure is result of fire, flood, strike, transporting carrier, act of
God, act of government, act of alien enemy or by any other circumstances which, in Public
Works Project Manager’s opinion, is beyond control of Contractor. Under such
circumstances, however, Public Works Project Manager may in discretion, cancel Contract.

I.  Quality Assurance. Inspection of equipment, materials and / or supplies shall be made by or
at direction of County or Agency to which goods are delivered, and any articles supplied that
are defective, or fails in any way to meet Specifications or other requirements of Contract,
will be rejected. Public Works Project Manager shall direct all required laboratory tests.
Decision of Public Works Project Manager on acceptance shall be final.

J.  Time for Completion. Contractor agrees that the Work shall be prosecuted regularly and
diligently and complete entire project as stated in Construction Documents.

K. Changes in the Work.

1. Except in cases of emergency, no changes in the Work covered by approved Construction
Documents shall be made without having prior written approval of Department. Charges
or credits for work covered by approved change shall be determined by one of these
methods:

a) Unit bid prices previously approved.
b) Agreed lump sum based on actual cost of:

1) Labor, including foremen, and all fringe benefits that are associated with their
wages;

2) Materials entering permanently into the Work;

3) Ownership or rental cost of construction plant and equipment during time of use
on extra work;

4) Power and consumable supplies for operation of construction or power
equipment;

5) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance;

6) Social Security, pension and unemployment contributions;

7) To cost under K.1.b), there shall be added fixed fee to be agreed upon, but not to
exceed fifteen percent (15%) of actual cost of the Work performed with their
own labor force; fee shall be compensation to cover cost of supervision,
overhead, bond, profit and any other general expense;

8) On that portion of work under K.1.b) done under subcontract, Contractor may
include not over seven and one-half percent (7/2%) for supervision, overhead,
bond, profit and any other general expense; and

9) Contractor shall keep and present in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

¢) Cost-Plus Work, with not-to-exceed dollar limit, based on actual cost of:

1) Labor, including foremen, and all fringe benefits that are associated with their
wages;

2) Materials entering permanently into the Work;
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3) Ownership or rental cost of construction plant and equipment during time of use
on extra work. (Rental cost cannot exceed fifty percent (50%) replacement value
of rented equipment);

4) Power and consumable supplies for operation of construction or power
equipment;

5) Workmen’s Compensation, Contractor’s Public Liability and Property Damage
Insurance, and Comprehensive Automobile Liability Insurance;

6) Social Security, pension and unemployment contributions;

7) To cost under K.1.c) there shall be added fixed fee to be agreed upon, but not to
exceed fifteen percent (15%) of actual cost of the Work performed with their
own labor force; fee shall be compensation to cover cost of supervision,
overhead, bond, profit, and any other general expense;

8) On that portion of work under K.1.c) done under subcontract, Contractor may
include not over seven and one-half percent (7/2%) for supervision, overhead,
bond, profit, and any other general expense; and

9) Contractor shall keep and present in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

If Contractor claims that by any instructions given by Architect / Engineer, Department,
by drawings or otherwise, regarding performance of the Work or furnishing of material
under Contract, involves extra cost, Contractor shall give Department written notice
thereof within two weeks after receipt of such instructions and in any event before
proceeding to execute work, unless delay in executing work would endanger life or

property.

No claim for extra work or cost shall be allowed unless same was done in pursuance of
written order of Architect / Engineer and approved by Department, as previously
mentioned, and claim presented with payment request submitted after changed or extra
work is completed.

Negotiation of cost for change in the Work shall not be cause for Contractor to delay
prosecution of the Work if Contractor has been authorized in writing by Public Works
Project Manager to proceed.

L. Payments to Contractor.

1.

County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar
month upon receipt of approved Application and Certificate of Payment from Architect /
Engineer and approval of Department.

Contractor shall submit to Architect / Engineer Application and Certificate of Payment.
Architect / Engineer will review and approve this before sending it to Public Works
Project Manager. Evidence may be required, and supplied on demand, that supports
request and Contractor’s right to payment claimed.

Request for payment for preparatory work and materials delivered and suitably stored at
site to be incorporated into the Work at some future period, will be given due
consideration. Requests involving materials stored off site, may be rejected; however, if
deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered conditional upon submission by Contractor of bills of sale
and such other procedures as will adequately protect County’s interest such as storage in
bonded warehouse with adequate coverage. If there is any error in payment, Contractor
is obligated to notify Department immediately, but no longer than ten (10) business days
from receipt of payment.
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Payments by County will be due within forty-five (45) business days after receipt by
Department of certified request.

Five percent (5%) of each request for certification will be retained until final completion
and acceptance of all the Work covered by Contract. However, anytime after fifty
percent (50%) of the Work has been furnished and installed at site, remaining payments
will be made in full if Architect / Engineer and Public Works Project Manager find that
progress of the Work corresponds with construction progress schedule. If Architect /
Engineer and Public Works Project Manager find that progress of the Work does not
correspond with construction progress schedule, up to ten percent (10%) of each request
for payment may be retained for the Work completed.

All material and work covered by partial payments made shall become sole property of
County. This provision shall not be construed as relieving Contractor from sole
responsibility for care and protection of materials and work upon which payments have
been made or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

Final payment will be made within sixty (60) calendar days after final completion of the
Work, and will constitute acceptance thereof.

On completion and acceptance of each separate division of Contract, on which stated
price is separated in Contract, payment may be made in full, including retained
percentages thereon, less authorized deductions.

Every contractor engaged in performance of any contract for Department of Public
Works, Highway & Transportation shall submit to this Department, as requested and with
final application for payment for work under said contract, affidavit(s) as required to
prove that all debts and claims against this Work are paid in full or otherwise satisfied,
and give final evidence of release of all liens against the Work and County.

M. Withholding of Payments.

1.

County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s
unpaid compensation, sum of money deemed reasonably sufficient to pay any and all
such lawful claims until satisfactory evidence is furnished that all liabilities have been
fully discharged. Then payment to Contractor shall be resumed in accordance with terms
of this Contract, but in no event shall these provisions be construed to impose any
obligations upon County to either Contractor or Contractor’s Surety.

In paying any unpaid bills of Contractor, County shall be deemed Agent of Contractor,
and any payment so made by County, shall be considered as payment made under
Contract by County to Contractor and County shall not be liable to Contractor for any
such payment made in good faith.

Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from all claims growing
out of lawful demands of subcontractors, laborers, workmen, mechanics, material men,
and furnishers of machinery and parts thereof, equipment, power tools, and all supplies,
including commissary, incurred in performance of this Contract.

At Department’s request, Contractor shall furnish satisfactory evidence that all
obligations of nature designated above have been paid, discharged or waived.
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N. Acceptance of Final Payment as Release.
1. Making of final payment shall constitute waiver of all claims by County except those
arising from:
a) Unsettled lien;
b) Faulty or defective work appearing after substantial completion;
c) Failure of the Work to comply with requirements of Construction Documents; or
d) Terms of any special guarantees required by Construction Documents.

2. Acceptance of final payment shall constitute waiver of all claims by Contractor.

O. Lien Waivers. Contractor warrants that title to all work covered by application for Payment
will pass to County no later than time of payment. Contractor further warrants that upon
submittal of Application for Payment all work for which Certificates for Payment have been
previously issued and payments received from County shall, to best of Contractor’s
knowledge, information and belief, be free and clear of liens, claims, security interests or
encumbrances in favor of Contractor, subcontractor, material suppliers, or other persons or
entities making claim by reason of having provide labor, materials and equipment related to
the Work.

P. Use and Occupancy Prior to Acceptance. Contractor agrees to use and occupancy of
portion or unit of project before formal acceptance by Department, provided Department:

1. Secures written consent of Contractor; except when in opinion of Department’s Public
Works Project Manager, Contractor is chargeable with unwarranted delay in final cleanup
of punch list items or other Contract requirements;

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy
of building or use of project during remaining period of construction, or, secures consent
of Surety;

Assumes all costs and maintenance of heat, electricity and water; and
4. Accepts all work completed within that portion or unit of project to be occupied, at time
of occupancy.

98]

Q. Correction of Work.

1. All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Architect / Engineer
and Public Works Project Manager who shall be judge of quality and suitability of work,
materials, and processes of manufacture for purposes for which they are used. Should
they fail to meet Architect / Engineer’s and Public Works Project Manager’s approval
they shall be reconstructed, made good, replaced or corrected, as case may be, by
Contractor at Contractor’s expense. Rejected material shall immediately be removed
from site.

2. If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
business days written notice to Contractor and without prejudice to any other remedy
County may have, make good such deficiencies. In such case, appropriate Change Order
shall be issued deducting from payments then or thereafter due Contractor cost of
correcting such deficiencies, including cost of Architect / Engineer’s additional services
made necessary by such default, neglect or failure.

6. GENERAL GUARANTEE
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Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
accordance with Construction Documents or relieve Contractor of liability in respect to any
expressed warranties or responsibility for faulty materials or workmanship.

1. In no event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

. Contractor shall remedy and make good all defective workmanship and materials and pay for

any damage to other work resulting therefrom, which appear within period of one year from
date of substantial completion, providing such defects are not clearly due to abuse or misuse
by County. Department will give notice of observed defects with reasonable promptness.

Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by Architect / Engineer and Public Works Project
Manager.

Where guarantees or warrantees are required in sections of Construction Documents for
periods in excess of one year, such longer terms shall apply; however, Contractor’s
Performance / Payment Bond shall not apply to any guarantee or warranty period in excess of
one year.

7. IDENTICAL BIDDING

A.

Antitrust Laws. All identical bids submitted to County because of advertised procurement
for materials, supplies, equipment or services exceeding $1,000,000.00 in total amount shall
be reported to Attorney Generals of the United States and State of Wisconsin for possible
violation and enforcement of antitrust laws.

8. BINDING CONTRACTS

A.

Contract Commitment. Any contracts resulting from this bid shall be binding on successful
bidder(s) to its conclusion and on its assigns, heirs, executors, administrators or successors.

9. AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /
DISADVANTAGED BUSINESS ENTERPRISES

A.

Affirmative Action Provisions. During term of its Contract, Contractor agrees not to
discriminate on basis of race, religion, color, sex, handicap, age, sexual preference, marital
status, physical appearance, or national origin against any person, whether recipient of
services (actual or potential), employee, or applicant for employment. Such equal
opportunity shall include, but not be limited to following: employment, upgrading, demotion,
transfer, recruitment, advertising, layoff, termination, training, rates of pay, and any other
form of compensation or level of service(s). Contractor agrees to post in conspicuous places,
available to all employees, service recipients and applicants for this paragraph. Listing of
prohibited bases for discrimination shall no be construed to amend in any fashion state or
federal law setting forth additional bases and exceptions shall be permitted only to extent
allowable in state or federal law.

Bid No. 321031 Conditions of Contract
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10.

11.

12.

Contractor is subject to this paragraph only if Contractor has twenty (20) or more employees
and receives $20,000.00 or more in annual aggregate contracts with County. Contractor shall
file Affirmative Action Plan with Dane County Contract Compliance Specialist in accord
with Chapter 19 of Dane County Code of Ordinances. Contractor must file such plan within
fifteen (15) business days of effective date of this Contract and failure to do so by that date
shall constitute grounds for immediate termination of Contract. During term of this Contract,
Contractor shall also provide copies of all announcements of employment opportunities to
County’s Office of Equity & Inclusion, and shall report annually number of persons, by race,
sex and handicap status, which apply for employment, and, similarly classified, number hired
and number rejected.

Contact Dane County Contract Compliance Specialist at Dane County Office of Equity &
Inclusion, 210 Martin Luther King, Jr. Blvd., Room 356, Madison, WI 53703, 608/266-4192.

In all solicitations for employment placed on Contractor’s behalf during term of this Contract,
Contractor shall include statement to effect that Contractor is “Equal Opportunity Employer.”

Contractor agrees to furnish all information and reports required by County’s Contract
Compliance Specialist as same relate to affirmative action and nondiscrimination, which may
include any books, records, or accounts deemed appropriate to determine compliance whit
Chapter 19, Dane County Code of Ordinances, and provision of this Contract.

Minority / Women / Disadvantaged / Emerging Small Business Enterprises. Chapter
19.508 of Dane County Code of Ordinances is official policy of Dane County to utilize
Minority Business Enterprises (MBEs), Women Business Enterprises (WBEs), Disadvantage
Business Enterprises (DBEs) and Emerging Small Business Enterprises (ESBEs) fully.

COMPLIANCE WITH FAIR LABOR STANDARDS

During term of this Contract, Contractor shall report to County Contract Compliance
Specialist, within ten (10) business days, any allegations to, or findings by National Labor
Relations Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that
Contractor has violated statute or regulation regarding labor standards or relations. If
investigation by Contract Compliance Specialist results in final determination that matter
adversely affects Contractor’s responsibilities under this Contract, and which recommends
termination, suspension or cancellation of this Contract, County may take such action.

Contractor may appeal any adverse finding by Contract Compliance Specialist as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: “As condition

of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

DOMESTIC PARTNERSHIP BENEFITS

Not Used.

INSURANCE REQUIREMENTS

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from and against all claims, damages,

Bid No. 321031 Conditions of Contract
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losses and expenses including attorneys’ fees arising out of or resulting from performance of
the Work, provided that any such claim, damage, loss or expense is attributable to bodily
injury, sickness, disease or death, or to injury to or destruction of tangible property (other
than the Work itself) including loss of use resulting there from, and is caused in whole or in
part by any act or omission of Contractor, any subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable, regardless of
whether or not it is caused in part by a part indemnified hereunder.

B. In any and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor, anyone
directly or indirectly employed by any of them or anyone for whose acts any of them may be
liable, indemnification obligation under this Contract shall not be limited in any way by any
limitation on amount or type of damages, compensation or benefits payable by or for
Contractor or any subcontractor under worker’s compensation acts, disability benefits or
other employee benefit acts.

C. Obligations of Contractor under this Contract shall not extend to liability of Architect /
Engineer, its agents or employees arising out of (1) preparation or approval of maps,
drawings, opinion, reports, surveys, change orders, designs or specifications; or (2) giving of
or failure to give directions or instruction by Architect / Engineer, its agents or employees
provided such giving or failure to give is primary cause of injury or damage.

D. County shall not be liable to Contractor for damages or delays resulting from work by third
parties or by injunctions or other restraining orders obtained by third parties.

E. Contractor Carried Insurance. In order to protect itself and County, Contractor shall not
commence work under this Contract until obtaining all required insurance and County has
approved such insurance. Contractor shall not allow any subcontractor to commence work on
subcontract until insurance required of subcontractor has been so obtained and approved.

1. Worker’s Compensation Insurance
Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of its employees engaged in work
at site of project under this Contract and, in case of such work sublet, Contractor shall
require subcontractor similarly to provide Worker’s Compensation Insurance for all of
latter’s employees to be engaged in such work unless such employees are covered by
protection afforded by Contractor’s Worker’s Compensation Insurance.

2. Contractor’s Public Liability and Property Damage Insurance
Contractor shall procure and maintain during life of this Contract, Contractor’s Public
Liability Insurance and Contractor’s Property Damage Insurance in amount not less then
$1,000,000.00 per occurrence for bodily injury and death, and Contractor’s Property
Damage Insurance in amount not less than $1,000,000.00 and shall be primary with Dane
County as “Additional Insured”.

3. Auto Liability Insurance
Contractor shall procure and maintain during life of this Contract, Comprehensive
Automobile Liability Insurance covering owned, non-owned and hired automobiles for
limits of not less than $1,000,000.00 and shall be primary with Dane County as
“Additional Insured”.

F. Contractor either (1) shall require each subcontractors to procure and to maintain during life
of subcontract, subcontractor’s Public Liability Property Damage Insurance, and

Bid No. 321031 Conditions of Contract
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Comprehensive Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or (2) insure that activities of subcontractors in their own policy.

G. Contractor shall furnish County with certificates showing type, amount, class of operations
covered, effective dates and dates of expiration of policies. Such certificates shall also
contain substantially this statement: “Insurance covered by this certificate will not be
canceled or materially altered, except after ten (10) business days written notice has been
received by County.”

H. Builder’s Risk. County shall provide Builder’s Risk insurance coverage for its insurable
interests in construction or renovation projects with completed value of $1,000,000 or less.
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain and
maintain in force, at its own expense, Builder’s Risk Insurance on all risks for amount equal
to full completed value of covered structure or replacement value of alterations or additions.
Any deductible shall not exceed $25,000 for each loss. Policy shall include occupancy clause
and list Dane County as loss payee.

END OF SECTION
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SECTION 00 73 00

SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit partial and final Application & Certificate for
Payment for work under said contract. Form shall provide similar information as shown on
AIA G702™ and G703™ forms (samples shown below). Forms shall be submitted to Public
Works Project Manager for approval.

gAIA Document G702 - 1992

Application and Certificate for Payment

TO OWNER: PROJECT: APPLICATION NO: Distribution to:
FERIOD TO: OWNER O
CONTRACT FOR: ARCHITECT O
FROM CONTRACTOR: VIA ARCHITECT: CONTRACT DATE: CONTRACTOR OO
PROJECT NOS: 7 / FELD O
OTHER O
CONTRACTOR’S APPLICATION FOR PAYMENT The usdersigned Contractor certifies that 1o the best of the Contractor's knowledge, information
Application is made for payment, as shown belorw. in connection with the Contract i beliel fhe, Work Gavieed Oy this Apnication for Payoient bas heeat conipleted o v cortuios

with tie Confract Documents, that all amounts have been paid by the Contractor for Work for
AlA Document G703™, Continuation Sheet. 15 atached which previons Certificates for Payment were sued and payments recerved from the Owner. and

1. ORIGINAL CONTRACT SUM . e s that current payment shown herein 1s now due.
2. NET CHANGE BY CH.MIGE DRDERB ) 5 CONTRACTOR:
3. CONTRACT SUM TO DATE Zime J =2) 3 I | By Date:
4, TOTAL COMPLETED & STORED TO DATE (Colummn G on G?ﬂ‘i $ State of
5. RETAINAGE: Counry of
a %4 of Completed Work Subscribed and swomn to befose
{Colunms D+ E on G703) s me this day of
b. %% of Stored Materal
(Colunm F on GFO3) § Notary Public:

My commussion expires:
Total Retamage (Lines 5a + 35, or Toral tn Columin 1 of G703)., §

6 TOTAL EARNED LESS RETAINAGE ., ... oy Ly ARy S ARCHITECT'S CERTIFICATE FOR PAYMENT
(Line 4 minus Line 3 Toral} In accordance with the Contract Documents, based on on-site observations and the data comprising
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT .../, s thrs application. the Architect certifies to the Owner that to ihe best of the Architect’s knowledge,

z " s and belief the Work has progressed as indicated, the quality of the Work 15 m
(Line & from prior Certificatel accordance with the Contract Documents, and the Contractor 15 enttled to payment of the

b CURREN PRTIENTONE N i—

8. BALANCE TO FINISH, INCLUDING RI:TMNAGE AMOUNT CERTIFIED s
(Line 3 minnz Line 6] 1 {dttach explanation {f amennt certified differs from the amosmt applied. Initial all figures on this
Application and on the Comtinuasion Sheet thar are changed to conferm with the amounr certified |
ICHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT:
[Total changes approved m previous moaths by Owner |5 5 By Date:
[Fotal approved this menth L] $ This Centificate is not negotiable. The AMOUNT CERTIFIED is payable oaly to the Contractor
TOTAL |$ 3 named hetew. Issuance, payment and acceptance of payment ase wathout prejudice to any nights of
(ET CHANGES by Change Order s the Owner or Centractor under this Contract
CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured
m Docusment G702™ = 1992. Copyright © 1953, 1963, 1965, 1971, 1578, 1983 and 1992 by The AMencan inshiule of Archects. All FIgIS reserved, WARNING: This ALA" Document is protectid by US, Copyright Law
Treatses. Teprocuction or of tnis AIA" DoCument, of any Portion of It My FEswt in Sevede Civil and Criminal penaities, and will Dé prosecuned 1o the makimum extent
:vyss‘nle under e law. PUTCNasers are permitted (o reprosuce ten (10) copies of this document when compéeted. To repon copyTight violations of ALA Contract Documents, e-mail The Amencan Instite of Archilects’ kgal
oounsel, copynightggaia o .
RFB No. 321031 Supplementary Conditions
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gAIA Document G703" - 1992

Continuation Sheet
AIA Document G702™-1992, Apphcation and Certficate for Payusent, or G7T32T2009, APPLICATION NO:
Applicanon and Cernificate for Payment, Construction Manager as Adviser Edition. LICA +
contmmng Contractor's signed certification 1s attached. APP TN DA
In tabulations below, smounts are in US dollars. PERIOD TO:
Use Column I on Contracts where vanable retainage for line items may apply. ARCHITECT'S PROJECT NO:
A B c D [ E F [ H I
'WORK COMPLETED
TEM T, SCHEDULED | pronpREvious TRESENTLY | COMPLETED YD | % A eh 0 | RETANVAGE
NO. » VALUE AMLICATION | THIS PERIOD STORED | STORED TODATE | G- C) g i vartabie rata)
joir Mot D or £) D=E=F) 4
GRAND TOTAL

CAUTION: You should sign an original AIA Contract Document. on which this text appears in RED, An original assures that changes will not bé obscured,

AIA Document GT03™ - 1992, Copyright @ 1963, 1965, 1066, 19657, 1570, 1578, 1983 and 1502 by The Amencan instaute of Archiecis. All Tights reserved, WARNING: This AlA" Document (s protected by U.S. Copyright
Law and Treaties., o of this AIA® DOCIENENL, oF any Portion of it, Mmay resiit in severe civil and criminal penasties, and will De proseculed 10 Me MAximum exient
possible under U law, PURChasens 258 DeMmItied 10 reproduce ten (101 copies Of Ihis Socumient when comgieted. To fepad copynight viclations of ALA Contrac! DOCLments, &-mad The AMEncan Institte of Afchitects’ gal
counsal,

, copyTightaia org.

LS
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2. INSURANCE

A. Not Applicable.

3. ASBESTOS DISPOSAL PROCEDURES

A. Not Applicable.

END OF SECTION
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SECTION 00 73 00

BEST VALUE CONTRACTING

1. CONTRACTORS / LICENSURE APPLICANTS

The Dane County Department of Public Works requires contractors & subcontractors to be a Best
Value Contractor (BVC) before being hired. Contractor & subcontractor application documents
should be turned in immediately. Contractor approval or exemption must be complete prior to Bid
Due Date / Time. All subcontractors must also be approved or prove their exemption ten (10)
business or more days before performing any work under a County contract. This document shall be
completed, properly executed, along with the necessary attachments and additional information that
the County requires for the protection and welfare of the public in the performance of a County

contract.

Contractors or subcontractors of any tier who attain qualification status will retain that status for a
period of three (3) years from the date of qualification. Contractors shall notify the Dane County
Department of Public Works, Highway & Transportation within fifteen (15) days of any changes to its
business or operations that are relevant to the application or status. Failure to do so could result in
suspension, revocation of the contractor’s qualification, debarment from County contracts for up to
three (3) years and / or other sanctions available under the law.

No contracts will be awarded for construction work performed on Dane County projects unless the
contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as an
Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and agrees to
an acceptable apprenticeship program. If you are not currently approved as a Wisconsin Trade
Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please contact the
Department of Workforce Development - Bureau of Apprenticeship Standards at 608/266-3133 or
visit their web site at: https://dwd.wisconsin.gov/apprenticeship/.

Fill out the BVC Application at the Public Works Engineering Division web site
(publicworks.countyofdane.com/bvc). This document is only provided in the RFB for reference. The

following page shows what the questions are on the application.

2. EXEMPTIONS TO QUALIFICATION

Contractors performing work that does not apply to an apprenticeable trade, as outlined in Item 4.
Apprenticeable Trades, is the only reason for claiming an exemption if not an active Wisconsin
Trades Trainer. See Question 18A.

3. APPLICATION QUESTIONS

NO.

PROOF OF RESPONSIBILITY

CHECK IF APPLICABLE

1

Does your firm acknowledge that in doing work under any County
Public Works Contract, it will be required to use as subcontractors
only those contractors that are also qualified with the County or
become so ten (10) or more days before beginning any work?

Yes: |:| No: |:|

Does your firm possesses all technical qualifications and resources,
including equipment, personnel and financial resources, necessary to
perform the work required for any project or obtain the same
through the use of responsible, qualified subcontractors?

Yes: |:| No: |:|

Will your firm possess all valid, effective licenses, registrations or
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not
limited to, those for any type of trade work or specialty work?

Yes: |:| No: |:|

rev. 03/21
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4 Will your firm meet all bonding requirements as required by
applicable law or contract specifications? Yes: [] No: []
5 Will your firm meet all insurance requirements as required by
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance Yes: I:' No: I:'
requirements?
6 Will your firm maintain a substance abuse policy for employees
hired for public works contracts that comply with Wis. Stats. Sec. . .
103.503? Yes: L] No:[]
7 Will your employees who will perform work on a Public Works
project all be covered under a current workers compensation Yes: |:| No: |:|
policy and be properly classified under such policy?
8 Will your employees who will perform work on a Public Works
project have the opportunity to enroll in minimum essential
coverage and not be subject to an enrollment period of more than Yes: |:| No: |:|
60 days per the federal Affordable Care Act, Sec. 1513?
9 Will your firm fully abide by the equal opportunity and affirmative
action requirements of all applicable laws, including County . .
ordinances? Yes: D No |:|
10 Has your firm been the subject of any order or judgement from any
State or Federal Agency or court concerning employment practice,
including but not limited to: classification of employees under state
unemployment or workers compensation laws; minimum wage, Yes: [] No: []
overtime pay, recordkeeping, and child labor standards imposed by If Yes, attach details.
federal or state law; and employment discrimination or unfair labor
practices prohibited by federal or state law. (Attach copies of any
order or judgement)
11 Is your firm authorized or registered to transact business in the
state by the Department of Financial Institutions in compliance Yes: |:| No: |:|
with Wis. Stat. Chaps. 178, 179, 180, 181, or 183? If Yes, attach details.
12 In the past three (3) years, has your firm had control or has another
corporation, partnership or other business entity operating in the Yes: I:‘ No: |:|
construction industry controlled it? If so, please attach a statement If Yes, attach details.
explaining the nature of the firm relationship?
13 In the past three (3) years, has your firm had any type of business,
contracting or trade license, certification or registration revoked or Yes: |:| No: |:|
suspended? If Yes, attach details.
14 In the past three (3) years, has your firm been debarred by any federal, Yes: I:‘ No: |:|
state or local government agency? IFYes. attach details
15 In the past three (3) years, has your firm defaulted or failed to complete | y - |:| No: |:|
?
any contract: If Yes, attach details.
16 In the past three (3) years, has your firm committed a willful violation of]
federal, state or local government safety laws as determined by a final | Yes: |:| No: |:|
decision of a court or government agency authority. If Yes, attach details.
17 In the past three (3) years, has your firm been in violation of any law
relating to your contracting business where the penalty for such Yes: |:| No: |:|
violation resulted in the imposition of a penalty greater than $10,000? If Yes, attach details.
18 Is your firm an active Wisconsin Trade Trainer as determined by the Yes: |:| No: |:|
Wisconsin Bureau of Apprenticeship Standards? .
If Yes, attach details.

rev. 03/21
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18A | Is your firm claiming an exemption to qualification?
Y & P q Yes: |:| No: |:|

If Yes, attach details.

19 Contractor has been in business less than one year?

Yes: |:| No: |:|

N

. APPRENTICEABLE TRADES:

e Bricklayer

e Boilermaker

e Carpenter

e Cement Mason (Concrete Finisher)

e Cement Mason (Heavy Highway)

e Construction Craft Laborer

e Data Communications Installer

e Flectrician

e FElevator Mechanic / Technician

e Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service
e Glazier

e Heavy Equipment Operator / Operating Engineer
e Insulation Worker (Heat & Frost)

e [ron Worker (Assembler, Metal Buildings)

e Painter / Decorator

e Plasterer

e Plumber

e Roofer / Waterproofer

e Sheet Metal Worker

e Sprinkler Fitter

e Steamfitter (Service & Refrigeration)

e Taper & Finisher

e Telecommunications (Voice, Data & Video) Installer / Technician

e Tile Setter

END OF SECTION
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SECTION 00 73 11

FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A.

That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.09 is as follows:
(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the

county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The Controller shall investigate any such finding and make a recommendation to the
committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.

END OF SECTION
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PART 1 GENERAL

1.1 SUMMARY

A.

Bid No. 321031
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GENERAL REQUIREMENTS

Section Includes:
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Summary

Summary of the Work

Contractor Use of Premises
Applications for Payment

Change Procedures

Alternates

Lump Sum Allowances for Work
Coordination

Cutting and Patching

Conferences

Progress Meetings

Job Site Administration

Submittal Procedures

Proposed Products List

Shop Drawings

Product Data

Samples

Manufacturers' Instructions
Manufacturers' Certificates

Quality Assurance / Quality Control of Installation
References

Interior Enclosures

Protection of Installed Work

Parking

Staging Areas

Occupancy During Construction and Conduct of Work
Protection

Progress Cleaning

Products

Transportation, Handling, Storage and Protection
Product Options

Substitutions

Starting Systems

Demonstration and Instructions
Contract Closeout Procedures

Final Cleaning

Adjusting

Operation and Maintenance Data
Spare Parts and Maintenance Materials

General Requirements
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1.2

1.3

1.4

1.5

1.6

Bid No. 321031

40. As-Built and Record Drawings and Specifications

SUMMARY OF THE WORK

A.

Project Description: Perform the Work as specified and detailed in Construction
Documents package. Work consists of sealant replacement & tuck-pointing at the
Department of Human services Northport Office. Base Bid includes work on East, South,
and West Elevations. Alternate Bid includes work on North Elevation.

Permits: Prior to commencement of the Work, Contractor to secure any and all necessary
permits for completion of the Work and facility occupancy. Provide Public Works
Project Manager with copies of all permits.

CONTRACTOR USE OF PREMISES

A.

B.

C.

D.

Limit use of premises to allow work by others and work by Owner.

Limit use of premises to allow work by Contractors or Subcontractors and access by
Owner.

Coordinate utility outages and shutdowns with Owner.

Contractors or Subcontractors shall not visit the site if they are or have recently been ill.

APPLICATIONS FOR PAYMENT

A. Submit each Application for Payment on AIA G702™ and G703™ forms or approved
contractors invoice form. Contractor shall have these forms notarized and signed.

B. Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.

C. Payment Period: Monthly.

D. Submit Applications for Payment to Public Works Project Manager for approval &
processing for payment.

CHANGE PROCEDURES

A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes,
bonding, equipment rental, overhead and profit will be included in Change Orders
authorizing expenditure of funds from contingency allowance.

ALTERNATES

A. Owner shall review and accept or reject alternates quoted on Bid Form.

B. Coordinate related work and modify surrounding work as required.

rev. 05/21

General Requirements
01 0000 -2



C.

Schedule of Alternates:

1. Northport Tuckpointing, North Elevation
a. Provide sealant replacement and tuck-pointing along North elevation of
Northport offices.

1.7 LUMP SUM ALLOWANCES FOR WORK

A.

Not Applicable.

1.8 COORDINATION

A.

Coordinate scheduling, submittals, and work of various sections of Specifications to
assure efficient and orderly sequence of installation of interdependent construction
elements.

Verify utility requirement characteristics of operating equipment are compatible with
building utilities.

Coordinate space requirements and installation of mechanical and electrical work
indicated diagrammatically on Drawings.

Contractor shall provide Public Works Project Manager with work plan that ensures the
Work’s completion within required time & schedule.

Public Works Project Manager may choose to photograph or videotape site or workers as
the Work progresses.

1.9 CUTTING AND PATCHING

A.

D.

Employ skilled and experienced installer to perform cutting and patching new work;
restore work with new Products.

Submit written request in advance of cutting or altering structural or building enclosure
elements.

Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor
construction; completely seal voids.

Refinish surfaces to match adjacent finishes.

1.10 CONFERENCES

A.

B.

Bid No. 321031
rev. 05/21

Project shall have pre-bid conference; see Instructions to Bidders.

Owner will schedule preconstruction conference after Award of Contract for all affected
parties.

Contractor shall submit Construction Schedule at pre-construction meeting.

General Requirements
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When required in individual Specification section, convene pre-installation conference at
project site prior to commencing work of Section.

Safe distancing & facemasks are required for all in-person conference attendees. In-
person conferences will be limited to 10 people; please limit number of attending staff &
subcontractors. If there are more than 10 people, we will split group & there will be two
or more conferences. Allow sufficient time if you do not make it in to first group.

1.11  PROGRESS MEETINGS

A.

B.

Day & time of progress meetings to be determined at pre-construction meeting.

General Contractor shall schedule and administer meetings throughout progress of the
Work at minimum of one (1) per week with Public Works Project Manager, involved
Dane County staff & other individuals as required.

General Contractor shall preside at meetings, record minutes, and distribute copies within
two (2) business days to those attending & those affected by decisions made.

Attendance at progress meetings by General Contractor, subcontractors, or their
authorized representative, is mandatory.

Contractors shall give verbal reports of progress on the Work, discuss schedule for
upcoming period and present all conflicts, discrepancies or other difficulties for
resolution.

In-person meetings shall be limited & shall follow current Public Health - Madison &
Dane County procedures & recommendations (see
publichealthmdc.com/documents/office_space_checklist.pdf and
publichealthmdc.com/coronavirus/forward-dane/current-order). Whenever possible, hold
meetings via teleconference or videoconference, to be hosted by contractor or consultant.
Dane County reserves right to mandate safe physical distancing & use of facemasks by
all personnel while inside any County facility or on any County grounds.

1.12 JOB SITE ADMINISTRATION

A.

Bid No. 321031
rev. 05/21

Contractor shall have project superintendent on site minimum of eight (8) hours perweek
during progress of the Work.

Contractor shall not change their project superintendent or project manager for duration
of the Work without written permission of Public Works Project Manager.

Architect / Engineer shall have representative on site regularly, during progress of the
Work.
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1.13  SUBMITTAL PROCEDURES

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent
Construction Documents references.

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of
Products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with requirements of the Work and Construction
Documents.

C. Identify variations from Construction Documents and Product or system limitations that
may be detrimental to successful performance of completing the Work.

D. Revise and resubmit submittals as required; identify all changes made since previous
submittal.

1.14  PROPOSED PRODUCTS LIST

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of
major Products proposed for use, with name of manufacturer, trade name, and model
number of each Product.

1.15 SHOP DRAWINGS

A. Submit number of copies that Contractor & Architect / Engineer require, plus one (1)

copy that shall be retained by Public Works Project Manager.
1.16 PRODUCT DATA

A. Submit number of copies that Contractor requires, plus one (1) copy that shall be retained
by Public Works Project Manager.

B. Mark each copy to identify applicable products, models, options, and other data.
Supplement manufacturer's standard data to provide information unique to this Project.

1.17  SAMPLES

A. Submit samples to illustrate functional and aesthetic characteristics of Product.

B. Submit samples of finishes from full range of manufacturers' standard colors, textures,
and patterns for Public Works Project Manager's & Architect / Engineer’s selection.

1.18  MANUFACTURERS' INSTRUCTIONS

A. When specified in individual Specification sections, submit manufacturers' printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing,
in quantities specified for Product Data.

Bid No. 321031 General Requirements
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1.19

MANUFACTURERS' CERTIFICATES

A. When specified in individual Specification sections, submit manufacturers' certificate to
Public Works Project Manager for review, in quantities specified for Product Data.

B. Indicate material or Product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.

1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions,
and workmanship, to produce work of specified quality.

B. Comply fully with manufacturers' instructions.

C. Comply with specified standards as minimum quality for the Work except when more
stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

1.21  REFERENCES

A. Conform to reference standard by date of issue current as of date for receiving bids.

B. Should specified reference standard conflict with Construction Documents, request
clarification from Public Works Project Manager before proceeding.

1.22  INTERIOR ENCLOSURES

A. Provide temporary partitions as required to separate work areas from Owner occupied
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to
prevent damage to existing materials and equipment.

1.23  PROTECTION OF INSTALLED WORK

A. Protect installed work and provide special protection where specified in individual

Specification sections.
1.24  PARKING

A. Arrange for temporary parking areas to accommodate construction personnel. Parking
shall be available at the Work site.

B. All contractors and their employees shall cooperate with General Contractor and others in
parking of vehicles to avoid interference with normal operations and construction
activities.

C. Do not obstruct existing service drives and parking lots with equipment, materials and /
or vehicles. Keep accessible for Owner’s use at all times.

Bid No. 321031 General Requirements
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1.25 STAGING AREAS

Coordinate staging areas with Public Works Project Manager prior to starting the Work.

On-site space for use as staging areas and storage of materials is limited and will be
apportioned among various Contractors as their needs dictate with due regard for storage
requirements of each Contractor. Each Contractor shall be responsible for safety of
equipment and materials that are stored on site.

1.26  OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK

A.

Bid No. 321031
rev. 05/21

Areas of existing facility will be occupied during period when the Work is in progress.
Work may be done during normal business hours (7:00 am to 4:30 pm), but confer with
Owner, schedule work and store materials so as to interfere as little as possible with
normal use of premises. Work performed on Saturday shall be by permission of Owner.
Notify Owner when noise making work is to be done and obtain Owner's written
approval of schedule. If schedule is not convenient for Owner, reschedule and resubmit
new times for Owner approval.

Work shall be done and temporary facilities furnished so as not to interfere with access to
any occupied area and so as to cause least possible interference with normal operation of
facility or any essential service thereof.

Contractor shall, at all times, provide approved, safe walkways and facility entrances for
use by Owner, employees and public.

New work in extension of existing work shall correspond in all respects with that to
which it connects or similar existing work unless otherwise indicated or specified.

1. Existing work shall be cut, altered, removed or replaced as necessary for
performance of Contract obligations.

2. Work remaining in place, damaged or defaced by reason of work done under this
Contract shall be restored equal to its condition at time of Award of Contract.

3. If removal of work exposes discolored or unfinished surfaces or work out of

alignment, such surfaces shall be refinished or materials replaced as necessary to
make continuous work uniform and harmonious.

Contractor is responsible for providing & maintaining temporary toilet facilities.

Contractor & subcontractors shall follow all current Public Health - Madison & Dane
County procedures & recommendations (see
publichealthmdc.com/documents/office space checklist.pdf and
publichealthmdc.com/coronavirus/forward-dane/current-order). Dane County reserves
right to mandate safe physical distancing & use of facemasks by all personnel while
inside any County facility or on any County grounds.

General Requirements
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1.27  PROTECTION

A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass,
mechanical, electrical & plumbing equipment, walks and driveways and pay for any
damage to same resulting from insufficient or improper protection.

B. Contractor shall provide and maintain barricades & signage to prohibit public access to
construction site.

C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions
in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

1.28  PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.

1.29  PRODUCTS

A. Products: Means new material, machinery, components, equipment, fixtures, and
systems forming the Work, but does not include machinery and equipment used for
preparation, fabrication, conveying and erection of the Work. Products may also include
existing materials or components specifically identified for reuse.

B. Do not use materials and equipment removed from existing premises, except as
specifically identified or allowed by Construction Documents.

1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A. Transport, handle, store and protect Products in accordance with manufacturer's
instructions.

1.31  PRODUCT OPTIONS

A. Products and materials that are not specified in the original Request for Bids, but have
been subsequently approved for use by Public Works Project Manager shall be identified
in addenda to all bidding contractors.

B. R Where definite material is specified, it is not intentional to discriminate against "equal"
product made by another manufacturer. Intention is to set definite standard of material
quality. Requests for material or product substitutions submitted after Bid Due Date may
be considered. Owner reserves right to approve or reject substitutions based on
Specification requirements and intended use.

1.32  SUBSTITUTIONS

A. Public Works Project Manager shall consider requests for Substitutions only within
fifteen (15) calendar days after date of Public Works Construction Contract.

Bid No. 321031 General Requirements
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B. Document each request with complete data substantiating compliance of proposed
Substitution with Construction Documents.

C. Limit each request to one (1) proposed Substitution for Public Works Project Manager’s
consideration.
D. Substitutions shall not change contract price established at Bid Due Date.
1.33  STARTING SYSTEMS
A. Not Used.
1.34 DEMONSTRATION AND INSTRUCTIONS
A. Demonstrate maintenance of Products to Owner's personnel prior to date of final
inspection.
B. Owner may choose to photograph or videotape demonstration session; demonstration and
demonstrator shall be to level of satisfaction of Owner.
1.35 CONTRACT CLOSEOUT PROCEDURES
A. Submit written certification that Construction Documents have been reviewed, the Work
has been inspected, and the Work is complete in accordance with Construction
Documents and ready for Public Works Project Manager's inspection.
B. Submit final Application for Payment identifying total adjusted Contract Sum / Price,
previous payments, and amount remaining due.
1.36 FINAL CLEANING
A. Execute final cleaning prior to final inspection.
B. Clean interior and exterior surfaces exposed to view.
C. Remove waste and surplus materials, rubbish, and construction facilities from site.
1.37  ADJUSTING
A. Adjust operating Products and equipment to ensure smooth and unhindered operation.
1.38  OPERATION AND MAINTENANCE MANUAL
A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all
systems, materials, products, equipment, mechanical and electrical equipment and
systems supplied and installed in the Work. Provide electronic version of operation and
maintenance manual also.
Bid No. 321031 General Requirements
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1.39  SPARE PARTS AND MAINTENANCE MATERIALS

A. Provide Products, maintenance and extra materials in quantities specified in individual
Specification Sections.

B. Deliver to the Work site and place in location as directed.
1.40  AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
A. Architect / Engineer shall update original Construction Documents to include all
Addendums & any other changes including those provided by Contractor in As-Built
Drawings & Specifications. These updates are project Record Drawings &

Specifications.

B. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Bid No. 321031 General Requirements
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SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING

PART 1 GENERAL

1.1 SUMMARY

A.

Section Includes:

Materials Sorting and Storage On Site
Lists of Recycling Facilities Processors and Haulers
Waste Management Plan Form

1. Summary

2. Waste Management Goals

3. Construction and / or Demolition Waste Management
4. Waste Management Plan

5. Reuse

6. Recycling

7.

8.

0.

Related Sections:
1. Section 01 00 00 - General Requirements

1.2 WASTE MANAGEMENT GOALS

A.

Dane County requires that as many waste materials as possible produced as result
of this project be salvaged, reused or recycled in order to minimize impact of
construction waste on landfills and to minimize expenditure of energy and cost in
fabricating new materials. Additional information may be found in Dane County
Green Building Policy, Resolution 299, 1999-2000.

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT

A.

All construction and demolition waste suitable for recycling may go to Dane
County Construction & Demolition Recycling Facility located at 7102 US Hwy
12, Madison, located across from Yahara Hills Golf Course. This facility can
receive mixed loads of construction and demolition waste. For complete list of
acceptable materials, see landfill.countyofdane.com/services/construction.

Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other
waste from this project. landfill.countyofdane.com/services/landfill.

1.4 WASTE MANAGEMENT PLAN

A.

Bid No. 321031
rev. 05/21

Contractor shall develop Waste Management Plan (WMP) for this project.
Contact the Dane County Special Projects & Materials Manager with questions.
Outlined in RECYCLING section of this specification are examples of materials
that can be recycled or reused as well as recommendations for waste sorting
methods.

Contractor shall complete WMP and include cost of recycling / reuse in Bid.
Submit WMP to Public Works Project Manager within fifteen (15) business days
of Bid Due date. Copy of blank WMP form is in this Section. Submittal shall
include cover letter and WMP form with:

Construction Waste Management, Disposal & Recycling
017419-1
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1.5 REUSE

A.

1. Information on:

a. Types of waste materials produced as result of work performed
on site;
Estimated quantities of waste produced;
Identification of materials with potential to be recycled or
reused;
How materials will be recycled or reused;
On-site storage and separation requirements (on site containers);
Transportation methods; and
Destinations.

© e o

Contractors and subcontractors are encouraged to reuse as many waste materials
as possible. Investigate salvage for materials not reusable on site.

1.6 RECYCLING

A.

These materials may be recycled at Dane County Construction & Demolition

Recycling Facility:

1. Wood.

2. Wood Pallets.

3. PVC Plastic (pipe, siding, etc.).

4. Asphalt & Concrete.

5. Bricks & Masonry.

6. Vinyl Siding.

7. Cardboard.

8. Metal.

These materials can be recycled elsewhere in Dane County area:
1. Foam Insulation & Packaging (extruded and expanded).
2. Barrels & Drums.

All materials must be recycled at WDNR permitted waste processing facilities
that adhere to all State Statutes.

1.7 MATERIALS SORTING AND STORAGE ON SITE

A.

Contractor shall provide separate containers for recyclable materials. Number of
containers will be dependent upon project and site conditions.

Contractor shall provide on-site locations for subcontractors supplied recycling
containers to help facilitate recycling.

Dane County allows mixed loads of recycled materials only per instructions at
landfill.countyofdane.com/services/construction.

1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS

A.

B.

Bid No. 321031
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Refer to landfill.countyofdane.com/services/construction for information on
Dane County Construction & Demolition Recycling Facility.

Web site landfill.countyofdane.com/recycle-locations lists current information
for Dane County Recycling Markets. Contractors can also contact Allison

Construction Waste Management, Disposal & Recycling
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Rathsack, 608/266-4990, or local city, village, town recycling staff listed at site
landfill.countyofdane.com/resources/local-contacts. Statewide listings of
recycling / reuse markets are available from UW Extension at uwgb.edu/solid-
hazardous-waste-education-center/.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Bid No. 321031 Construction Waste Management, Disposal & Recycling
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"T\“ v Address:

WASTE MANAGEMENT PLAN FORM

Contractor Name:

' Phone No.:

Recycling Coordinator:

ESTIMATED DISPOSAL METHOD RECYCLING / REUSE COMPANY OR
MATERIAL QUANTITY (CHECK ONE) DISPOSAL SITE
Salvaged & cu. yds. Recycled Reused
reused building
materials tons Landfilled Other Name:
cu. yds. Recycled Reused
Wood
tons Landfilled Other Name:
Recycled Reused
Wood Pallets units
Landfilled Other Name:
cu. ft. Recycled Reused
PVC Plastic
Ibs. Landfilled Other Name:
Asphalt & cu. ft. Recycled Reused
Concrete Ibs. Landfilled Other Name:
Bricks & cu. ft. Recycled Reused
Masonry Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Vinyl Siding
Ibs. Landfilled Other Name:
f Recycled Reused
Cardboard cu
Ibs. Landfilled Other Name:
cu. yds. Recycled Reused
Metals
tons Landfilled Other Name:
Unpainted cu. yds. Recycled Reused
Gypsum /
Drywall tons Landfilled Other Name:
cu. yds. Recycled Reused
Shingles
tons Landfilled Other Name:
Fluorescent cu. ft. Recycled Reused
Lamps Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Foam Insulation
Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Carpet Padding
Ibs. Landfilled Other Name:
Recycled Reused
Barrels & Drums units
Landfilled Other Name:
cu. yds. Recycled Reused
Glass
tons Landfilled Other Name:

Bid No. 321031
rev. 05/21

Construction Waste Management, Disposal & Recycling

017419-4




WASTE MANAGEMENT PLAN FORM

Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:

Bid No. 321031 Construction Waste Management, Disposal & Recycling

rev. 05/21 017419-5



011100

SUMMARY OF WORK

PART 1 - GENERAL

1.01 PROJECT OVERVIEW

A.

E.

F.

The Work consists of sealant replacement & tuck-pointing at Department of Human Services,
Northport Office in Madison, WI for Dane County.

The Base Bid repairs will include:

1. Remove existing sealant and mortar and install new sealant at the limestone sills,
limestones heads, copings, beltline, elements. and control joints (East South and West
Elevations)

2. Tuck-pointing (East South and West Elevations), 500 LF per elevation

The Work may also include the following Alternate Additional Items:

1. Alternate Addition #1
a. North Elevation

1) Remove existing sealant and mortar and install new sealant at the
limestone sills, limestones heads, elements, copings, and beltline.
2) Tuck-pointing 500 LF for North elevation

The Work also includes related sheet metal, sealant and carpentry work.
The contractor shall clean sites to pre-construction condition prior to leaving

The Owner will not be responsible for any work associated with this project

PART 2 - PRODUCTS

201 SYSTEM COMPONENTS

A.

Sealant primer
Closed-cell backer rod
Silicone Sealant

Mortar

2.02 COMPONENTS SUPPLIED BY OWNER

A.

None.

PART 3 - EXECUTION

3.01 WORK PERFORMED BY CONTRACTOR

A.

Sealant Replacement & Tuck-pointing
IRS Project 17741 011100-1 Summary of Work Department of Human Services, Northport Office

General:

1. Notify the Consultant of any detrimental conditions that may affect the installation of the
work.

2. All removed and demolished items are the property of the contractors unless otherwise

indicated. All debris shall be properly disposed of in accordance with all applicable local
and state codes and ordinances.

Dane County



3. When staging on the roof, the roof must be protected at all times. Any damage to the roof
is the responsibility of the Contractor to repair.

4, Contractor to have pull test performed by manufacturer’s representative at all the different
substrates. Reports to be forwarded to Consultant for review.

5. Restoration of any damaged landscaping is incidental to contract. DS-75 erosion control
blanket or equivalent and specified seed to be used for restoration. Watering of new
seed is required for 2 weeks to establish growth. Topsoil to be per specifications to
encourage seed growth.

B. Base Bid: (East, South, & West Elevations)

1. Remove existing sealant and mortar and install new sealant at the limestone sills,
limestones heads, elements, copings, beltline, and control joints.

a. Remove existing sealant and mortar within the limestone sills, limestones heads,
elements, copings, beltline, and control joints.

1) At heads and sills remove head joints and joints at limestone and brick
interface.

2) At copings and elements, head joints only.

b. Clean and prepare the joint.

C. Prime joint with DOW P Primer

d. Install closed-cell backer rod

e. Install DOW 756 silicone sealant per Section 07 92 00 and the construction

drawings. At control joints install DOW 790.

2. Tuck-pointing (East South and West Elevations), 500 LF per elevation
a. At deteriorated mortar joints

1) Rout existing deteriorated mortar joints to a depth of 3/4”.

2) Clean and prepare mortar joints to receive new mortar.

3) Apply mortar in two separate but successive applications of mortar
approximately 3/8” in thickness. First application to be thumbprint hard
before beginning the second application.

4) Tool joints to match existing profile

C. Alternate Addition #1 — North Elevations

1. Remove existing sealant and mortar and install new sealant at the limestone sills,
limestones heads, copings, elements, and beltline.

a. Remove existing sealant and mortar within the limestone sills, limestones heads,
copings, elements, beltline, and control joints.

1) At heads and sills remove head joints and joints at limestone and brick
interface.

2) At copings and elements, head joints only.

b. Clean and prepare the joint.

C. Prime joint with DOW P Primer

d. Install closed-cell backer rod

e. Install DOW 756 silicone sealant per Section 07 92 00 and the construction
drawings.

2. Tuck-pointing 500 LF North elevation
a. At deteriorated mortar joints

1) Rout existing deteriorated mortar joints to a depth of 3/4”.

2) Clean and prepare mortar joints to receive new mortar.

3) Apply mortar in two separate but successive applications of mortar
approximately 3/8” in thickness. First application to be thumbprint hard
before beginning the second application.

3.02 INCLUSIONS
A. The Contractor shall include, in his bid, any and all costs incurred in complying with the intent of
the Construction Drawings.
Sealant Replacement & Tuck-pointing Dane County

IRS Project 17741

011100-2 Summary of Work Department of Human Services, Northport Office



END OF SECTION

Sealant Replacement & Tuck-pointing Dane County
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014000

QUALITY CONTROL

PART 1 - GENERAL

1.01 DESCRIPTION

A. This section provides requirements for the standards of quality for materials and workmanship for

this project.
1.02 GENERAL

A. The Contractor shall maintain quality control over his employees, suppliers, manufacturer’s

products, services and site conditions to produce work of specified quality.
1.03 WORKMANSHIP

A. Comply with recognized industry standards, except where specifications indicate more rigid
standards or more precise workmanship.

B. Perform the Work with personnel qualified to produce workmanship of specified quality.

1.04 APPLICATION QUALITY CONTROL

A. The Contractor shall be experienced in all aspects of the type of work being performed.

B. The Contractor shall, at all times, have a complete set of Project Documents, including
specifications, drawings, SDS sheets and approved submittals for his use and reference, on the
project site. The site superintendent shall produce these Project Documents upon request of
either the Owner or the Consultant. Failure to do so will result in a violation of Item 1.07 of this
Section.

1.05 TESTING SERVICES

A. During the course of the Work, the Consultant may secure samples of materials being used
and/or samples of the work in place at the project site. The samples will be submitted to an
Independent Testing Laboratory for comparison with the specifications.

B. Should it be determined by the Consultant that the materials and/or application rates being
utilized do not meet the specification requirements; the Contractor shall pay for the services of the
Independent Testing Laboratory to perform reviews, tests, and other services, including costs
incurred by the Consultant.

1. If test results prove that the material and/or work in place is not in compliance with the
specifications, the Contractor shall be charged for all testing and other services, including
costs incurred by the Consultant.

a. If the Work has been completed when test results are received, the Owner may
charge the Contractor a penalty of up to twenty percent (20%) of the Contract
price or require the Contractor to remove and replace the Work.

b. If only a portion of the Work has been completed when test results are received,
the Owner may charge the Contractor a penalty in proportion to the amount
completed or require the Contractor to remove and replace the Work. All
remaining work shall be completed in accordance with the specifications.

C. Testing services shall be performed in accordance with the requirements of governing authorities,
industry and specified standards.

Sealant Replacement & Tuck-pointing Dane County

IRS Project 17741 014000-1 Quality Control Department of Human Services, Northport Office



D.

Reports shall be submitted to the Owner, in duplicate, giving observations and results of the tests,
indicating compliance or non-compliance with specified standards and the Project Documents.

1.06 MANUFACTURER'S FIELD SERVICES

A.

Product Manufacturer(s) shall make available, upon request, qualified personnel to observe field
conditions, conditions of surfaces and installation and quality of workmanship.

The product manufacturer shall make qualified personnel available to make necessary
recommendations during the course of the project, and to perform a final review of the Work, if
requested.

The manufacturer’s representative shall submit a copy of his written report to the Consultant,
listing observations and recommendations.

1.07 CONSTRUCTION OBSERVATION

A.

Construction observation shall be conducted by the Consultant on a periodic basis, as
determined by agreement with the Owner. If the Contractor is cited for non-compliance with the
specifications during the course of a site visit, all parties shall be notified with a copy of the
observation report.

In the event that the Contractor is cited for the same non-compliance item twice, or any three
items total, the Owner may employ the Consultant to provide more frequent observation or full-
time observation, to ensure compliance with the Project Documents. The cost of these additional
visits may be deducted, in whole or in part, from the Contractor's final contract amount.

PART 2 - PRODUCTS

A.

Not Used.

PART 3 PART 3 - EXECUTION

A.

Not Used.

END OF SECTION

Sealant Replacement & Tuck-pointing Dane County
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01 50 00

SITE CONDITIONS AND CONTROLS

PART 1 - GENERAL
1.01 DESCRIPTION

A. This section provides requirements for the Contractor’s operations at the project site, including
use of existing facilities and utilities, delivery and storage of materials and equipment and controls
affecting work operations.

1.02 SECURITY AND ACCESS

A. Security: follow the Owner’s procedures and requirements, as established during the pre-
construction conference.

B. Maintenance of access and operations:

1. During the performance of the Work, the Owner shall continue to perform his normal
operations in the building. The Contractor shall maintain access to Owner-occupied
areas at all times.

2. Schedule demolition and work with the Owner in such a manner as to allow his normal
operations to continue without interruption.

C. Maintenance of existing services:

1. The Contractor shall, during the performance of the Work, not adversely affect the
temperature and humidity of the building interior; dust and debris shall be controlled to
prevent interference with normal operations.

2. Notify the Owner a minimum of three (3) days prior to each required interruption of
mechanical or electrical services in building. Such interruptions shall occur only when,
and for the length of time, approved by the Owner.

D. Building access:

1. Access to the building’s interior shall be restricted to investigating leaks and performing
portions of the Work which requires such interior access. The Contractor shall not have
access to the building’s interior during non-business hours unless previously arranged
with the Owner.

2. All access to the project site shall be by way of exterior means provided by the
Contractor.
3. Restrict construction traffic over adjacent areas as designated by the Owner during the

pre-construction conference.

1.03 MATERIAL STORAGE AND HANDLING

A. Store materials on-site where specified in Section 01 60 00 - “Materials and Equipment.” Do not
use any portion of the building interior for storage, unless specifically approved by the Owner.

B. Stored materials shall be available for review by the Owner or Consultant at all times.

C. Handle all materials properly and in original cartons or containers to prevent damage. Provide for
all necessary rigging of materials and equipment supplied to the project site.

1.04  SANITARY FACILITIES

A. The Contractor shall provide adequate, temporary chemical toilets for use by his employees. The
toilets shall be in place at the project site when the Work is commenced.

Sealant Replacement & Tuck-pointing Dane County
IRS Project 17741 015000-1 Site Conditions and Controls Department of Human Services, Northport Office



B. Upon completion of the Work, remove these facilities and all traces thereof.
1.05 TEMPORARY WATER
A. The Contractor shall make arrangements with the Owner for water as required during the
performance of the Work.
B. The Owner shall be responsible for the cost of the water supply.
C. The Contractor shall be responsible for providing hoses necessary for conveyance.
1.06 TEMPORARY ELECTRICAL POWER
A. The Contractor shall make arrangements for electrical service, as necessary for completion of the
Work, as established during the pre-construction conference.
B. In the event that the Owner agrees to provide access to electrical service, he shall pay all energy
charges for power and/or lighting used by the Contractor.
1.07 ENVIRONMENTAL CONDITIONS
A. Do not work in rain or snow, or in the presence of visible precipitation.
B. Do not install materials marked “Keep from Freezing” when daily temperatures are predicted to
fall below 40°F.
C. Do not perform masonry work unless the temperature is above 35°F and rising. Make provisions
to protect masonry work from freezing for a period of forty-eight (48) hours after completion.
Remove any masonry work that has been exposed to freezing within forty-eight (48) hours of
completion.
1.08 DEBRIS REMOVAL
A. Remove debris promptly from work areas each day. Do not allow piled debris to accumulate.
B. All removed material, unless specifically noted for retention by the Owner, becomes the property
of the Contractor.
C. Do not allow debris to enter drains, storm sewers, catch basins, etc.
D. Provide at site, prior to commencing removal of debris, a dumpster or dump truck to be located
adjacent to the building where directed by the Owner.
E. Protect the building surfaces at set-up and debris removal areas. Take all precautions necessary
to prevent the scattering of debris during operations.
F. Remove dumpster or dump truck from the premises when full and dispose of at an approved
dumping or refuse area.
G. Upon job completion, dumpster or dump truck and set-up area protection shall be removed from
premises. All spilled or scattered debris shall be cleaned up immediately.
1.09 PARKING FACILITIES
A. The Owner shall provide vehicle parking assignments and/or restrictions for the Contractor to the
extent established during the pre-construction conference.
Sealant Replacement & Tuck-pointing Dane County

IRS Project 17741 015000 -2 Site Conditions and Controls Department of Human Services, Northport Office



1.10 CLEANING

A. The Contractor shall remove all spillage, overspray, or collections of dust or debris, and repair
any damage inflicted on Owner-occupied spaces during the course of the Work.

B. As soon as work on an area is complete, clean up all surfaces, remove equipment, materials and
debris, and restore to a condition suitable for use by the Owner as quickly as possible.

PART 2 - PRODUCTS
A. Not Used.
PART 3 - EXECUTION

A. Not Used.

END OF SECTION
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01 60 00

MATERIALS AND EQUIPMENT

PART 1 - GENERAL

1.01 DESCRIPTION
A. This section includes general requirements for delivery, storage and handling of products to be
used in the Work.
1.02 GENERAL
A. Materials to be incorporated into the Work:
1. Shall conform to applicable specifications and standards.
2. Shall comply with the size, make, type and quality specified or shall be substitute
products as specifically approved, in writing, by the Consultant.
3. Fabricated products:
a. Fabricate and assemble in accordance with recognized industry standards.
b. Shall conform to the dimensions and configuration shown or specified or in
accordance with approved shop drawing submittals.
B. Materials shall not be used for purposes other than those for which they are designed, unless
otherwise specified.
1.03 REUSE OF EXISTING MATERIALS
A. Except as specifically indicated in the Construction Drawings or in Section 01 11 00 - “Summary
of Work,” materials and equipment removed from the existing construction shall not be utilized in
the completed Work.
B. Where materials and equipment are specifically indicated to be reused in the Work:
1. Use special care in removal, handling, storage and reinstallation, to assure adequate and
proper function in the completed Work.
2. The Contractor shall be responsible for transportation, storage and handling of products
which require off-site storage, restoration or renovation.
1.04 MANUFACTURER'S INSTRUCTIONS
A. Where Project Documents require that the installation of work shall comply with the
manufacturer's printed instructions, obtain and distribute copies of those instructions to all parties
involved in the installation, including two copies to the Consultant.
1. Maintain one set of complete instructions at the project site until completion of the work.
2. Include copies of the printed instructions with the appropriate Product Data submittal.
B. Handle, install, connect, clean, condition and adjust products in strict accordance with such
instructions, and in conformity with specified requirements.
1. Should existing conditions or specified requirements conflict, in any way, with the
manufacturer's instructions, request clarification from the Consultant. Failure to notify the
Consultant shall be grounds for rejection of the completed work.
2. Do not proceed with work without clear instructions.
Sealant Replacement & Tuck-pointing Dane County
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1.05 TRANSPORTATION AND HANDLING

A.

Arrange for delivery of materials in accordance with construction schedules; coordinate to avoid
conflict with sequencing of the Work and conditions at the project site.

1. When being transported to the project site by the Contractor, cover and protect materials
in transit against entrance of dirt and/or weather damage.

2. Deliver materials in undamaged condition, in manufacturer's original containers or
packaging, with identifying labels intact and legible.

3. Immediately upon delivery, inspect shipments to assure compliance with requirements of

the Project Documents and approved submittals, and to assure that materials are
properly protected and undamaged.

Handle all materials properly and in original cartons or containers to prevent damage.

Provide equipment and personnel to handle materials using methods necessary to prevent soiling
or damage to products or packaging.

1.06 STORAGE OF MATERIALS

Stored materials shall be available for review by the Owner or Consultant at all times.

Store rolled goods on ends only. Discard rolls which have been flattened, creased, or otherwise
damaged.

Do not use any portion of the building interior for storage.
Stack insulation and roll goods on pallets; neatly stack wood on dunnage. Do not stack pallets.

Completely cover the top and sides of materials with tarpaulin. Secure tarpaulin to prevent blow-
off.

Materials which, in the judgment of the Consultant, have been damaged, contaminated or
improperly stored shall be immediately removed from the project site and replaced with new
materials.

PART 2 - PRODUCTS

A.

Not Used.

PART 3 - EXECUTION

A.

Sealant Replacem
IRS Project 17741

Not Used.

END OF SECTION
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PART 1 - GENERAL

1.01 DESCRIPTION

017000

CONTRACT CLOSE-OUT AND WARRANTIES

A. This section includes requirements for specific administrative procedures, close-out submittals,
warranties and other forms to be used at the final completion of the Work.

1.02 CLOSE-OUT PROCEDURES

A. When the Contractor considers the Work complete, he shall submit Written Notice to the

Consultant that:

1. He has reviewed the Project Documents and inspected the project for compliance with
them;

2. He certifies that the Work has been completed in accordance with the Project
Documents; and

3. He certifies that the project is complete, to his satisfaction, and is ready for the Final
Review.

B. The Consultant will perform the Final Review after receipt of the Contractor's Written Notice of
project completion.

1. If the Consultant considers the Work to be complete and in accordance with the
requirements of the Project Documents he shall notify the Contractor to produce the
Contract Close-out submittals, as described below.

2. If the Consultant considers the Work to be incomplete or not in accordance with the
requirements of Project Documents:

a. He shall notify the Contractor, in writing, of the deficiencies.

b. The Contractor shall take immediate steps to remedy the identified deficiencies,
and shall make the Work ready for re-review.

C. The Contractor shall submit a second Written Notice to the Consultant
confirming that the identified deficiencies have been remedied.

d. The Consultant shall review the Work and, if complete, shall notify the Contractor
to produce the Contract Close-out Submittals.

3. Should the Consultant be required to perform a third review of the Work due to the failure

of the Contractor to correct previously-identified deficiencies, the Owner may retain, from
moneys due the Contractor, such amount as necessary to compensate the Consultant for
additional visits.

1.03  FINAL CLEANING

A. Perform project clean-up prior to the Final Review:

1.

Clean surfaces, gutters, downspouts and drainage system free from foreign matter and
debris.

2. Remove all grease, mastics, adhesives, bitumen or other foreign materials from sight-
exposed exterior surfaces of the building.

3. Repair, patch and touch up marred surfaces to match adjacent finishes.

4, Remove all waste and surplus material, rubbish, and construction facilities from the
project site.

5. Repair the grounds and landscaping in accordance with Section 01 74 29 - “Grounds
Repair.”

6. Prior leaving the project site, conduct a thorough review of the work surfaces and all
sight-exposed exterior surfaces in work areas, to verify that the entire Work is clean.
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1.04 CLOSE-OUT SUBMITTALS AND WARRANTIES

A. Guarantees, Warranties and Bonds:
1. The Contractor shall, upon project completion provide the following original warranty
documents to the Consultant for the delivery to the Owner:
a. After the Consultant’s acceptance, the Contractor shall deliver to the Consultant

each manufacturer warranty required by individual Sections of the Project
Specifications, to be effective once complete payment has been received by both
the Contractor and material suppliers.

b. Contractors two (2) year workmanship warranty for labor and materials.

C. Contractors five (5) year sealants warranty for labor and materials associated
with the application of sealants.

B. Certification:

1. Lien Waivers: The Contractor shall submit final Waivers of Lien including those from
subcontractors, material suppliers, or any other parties that may have lien rights against
the property of the Owner, including a list of those parties. All waivers of lien shall be
verified and duly executed before submittal.

C. Final Application for Payment:
1. The Contractor shall submit a final Application for Payment form showing the remaining
amount due.

1.05 CONTRACT CLOSE-OUT PACKAGE

A. The Contractor shall submit the Contract Close-out package to IRS Corporate Office in
accordance with these requirements. The Consultant shall review the Contract Close-out
Package for accuracy and completeness.

1. Contract Close-out Packages that are accurate, complete and in proper form shall be
approved by Consultant and submitted to Owner on a timely basis.
2. Contract Close-out Packages that are not accurate, complete and in proper form,

Consultant shall notify Contractor of its rejection and cause the Package to be set aside
for forty-five (45) days, after which time Consultant shall again review corrected Contract
Close-out Package if received and if correct, shall approve final payment and submit
them to the Owner on a timely basis.

IRS CORPORATE OFFICE
Industrial Roofing Services, Inc.
13000 West Silver Spring Drive
Butler, Wisconsin 53007

c/o office@irsroof.com

PART 2 - PRODUCTS
A. Not Used.
PART 3 - EXECUTION

A. Not Used.

END OF SECTION
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017429

GROUNDS REPAIR

PART 1 - GENERAL

1.01

1.02

1.03

1.04

DESCRIPTION

A. This section covers the removal, and replacement with like materials, of lawns, plantings, and
pavement damaged by the Contractor during the performance of the Work.

B. The cost of all repairs covered under this section shall be the sole responsibility of the
Contractor. If the Contractor fails to make repairs to the Owner’s satisfaction, the Owner reserves
the right to retain, from moneys due the Contractor, such amount as necessary to repair the
grounds to their previous condition.

REQUIREMENTS

A. Verify, with the Owner, at the pre-construction meeting, as to whether re-seeding will be
acceptable for repair of lawn areas; if not, areas shall be resodded.

B. All plants and planting materials shall meet “Horticultural Standards” for number one grade
nursery stock as adopted by the American Association of Nurserymen.

C. All plants and planting materials shall meet or exceed applicable regulatory requirements and
inspections for plant disease and insect control.

WORK SEQUENCING

A. Do not proceed with permanent replacements until after the Contractor has cleaned and vacated
the project site.

B. Replacement plantings and/or sod:
1. Place plantings and/or sod within forty-eight (48) hours of cutting; protect and maintain
during transit and storage on the site to prevent dry-out.
2. All plantings and/or sod remaining unplaced on the site longer than forty-eight (48) hours,

as well as any yellowing or otherwise discolored plantings and/or sod shall be discarded.
WARRANTY

A. The Contractor shall maintain and warrant all work performed under this section for a period of
ninety (90) days from the date of its completion. The Contractor shall be responsible for the
correction of unsatisfactory landscaping materials or workmanship and shall repair such defects
promptly upon notice, at no additional cost to the Owner.

PART 2 - PRODUCTS

201 ACCEPTABLE LAWN REPAIR PRODUCTS
A. Provide topsoil which is:
1. Natural, friable, and characteristic of soil on the project site;
2. Not extremely acidic nor alkaline, nor containing toxic substances;
3. Free from subsoil, clay lumps, stones, roots, debris or other foreign objects;
4 Contains 1/3, by volume, soil amendment — organic material, fortified with organic
nitrogen.
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Provide fertilizer which is:
1. Commercially-balanced 11-8-4 composition.
2. Free flowing to allow for mechanical spreading.

Provide grass seed, if acceptable, which is:

Free from noxious weeds, and recleaned,;

Grade A recent crop seed;

Treated with appropriate fungicide at time of mixing;
Mix 40 wisdot standard specs

Covered with DS-75 erosion blanket or equivalent .

ahrwpnE

Provide sod, if grass seed is not acceptable, which is:

1. Well established, containing dense root systems;
2. Exhibiting vigorous, healthy root growth;
3. Free of noxious weeds, objectionable grasses, grubs, diseases or injurious insects.

2.02 ACCEPTABLE PLANTING REPAIR PRODUCTS

A.

Provide trees and/or plants which are:

1. Of the same species and size of growth to match those being replaced;
2. Well established, containing dense root systems;

3. Exhibiting vigorous, healthy root growth;

4, Free of grubs, diseases or injurious insects.

Provide planting bed cover consisting of:
1. Ground mulch chips;
2. Shredded bark.

2.03 VEHICLE & PEDESTRIAN PAVEMENTS

A.

Asphalt pavement:

1. Base course aggregate:

a. Crushed limestone (traffic-bond) or crushed concrete, containing no pieces over
three-quarter (3/4) inch in greatest dimension, for base courses less than four (4)
inches thick.

b. Crushed limestone, containing no pieces over one and one-half (1-1/2) inches in
greatest dimension, for base courses over four (4) inches thick.

2. Paving asphalt:

a. Shall comply with applicable sections of the State Highway Specifications for
binder and surface-grade paving asphalt mixes.

b. Shall be hot, plant-mixed asphalt paving material; temperature shall be 290-

320°F when leaving the plant and 280°F, minimum, at time of placement.

Concrete pavement. Compressive strength shall achieve a minimum of 4000 psi in twenty-eight
(28) days. Mix concrete materials in accordance with ASTM C94, to comply with the following:
Slump: three (3) inches, plus one (1) inch or minus one-half (1/2) inch.

Air entrainment: Maximum five percent (5%) at time of placement.

Maximum aggregate size: % inch.

Minimum cement content: 440 Ibs./cu. Yd.

Maximum fly ash content: 100 Ibs./cu. Yd.

Maximum water-to-cementitious material ratio (W/C): 0.55.

ogkrwnE

PART 3 - EXECUTION

3.01 EXAMINATION

A.

Examine the project site and verify satisfactory conditions for performance of the work.

Sealant Replacement & Tuck-pointing Dane County
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Notify the Owner and Consultant of pre-existing defects or conditions which may interfere with the
requirements of this section. Absence of notice will constitute the Contractor’s acceptance of the
site.

Verify existence and location of underground utilities, water and gas lines, fire sprinkler systems,
pavement heating devices, and lawn sprinkling systems.

3.02 PREPARATION

A.

Provide protection of existing adjacent trees, plantings, lawns and pavement prior to commencing
repairs.

Lawn replacement areas:

1. Fill ruts and depressions with topsoil. Work the soil to a to depth of not less than three
(3) inches with a rototiller.

2. Remove stones, debris, and foreign objects larger than one (1) inch in diameter from the
lawn repair area prior to seeding or sodding.

3. Grade the repair area, thoroughly remove ridges and depressions, and make area a

smooth, continuous, firm plane that ensures proper drainage.

Planting replacement areas:

1. Remove existing damaged trees, plants or ground cover. Remove large root systems,
stones, debris, of foreign objects larger than one (1) inch in diameter from the area prior
to installation of new plantings.

2. Remove the topsoil, to a depth of not less than three (3) inches, from an area not less
than three (3) times the width of the root ball of the new planting.
3. Dig a hole in the center of the prepared area:
a. For a one (1) gallon plant container, twelve (12) inches wide and deep.
b. For a five (5) gallon plant container, twenty (20) inches wide and deep.
C. For a fifteen (15) gallon plant container, thirty (30) inches wide and deep.
d. For larger trees, 1-1/2 times the root ball diameter wide and deep.

3.038 LAWN REPLACEMENT - SEEDING

A.

When preparations are complete, seed the repair area:

1. Sow the grass seed over the area with a mechanical seeder at the rate of five (5) pounds
per thousand (1,000) square feet.

2. Promptly after seeding, water until the soil is saturated to a depth of two (2) inches; apply
water slowly to prevent erosion of the seed bed.

3. Apply the specified fertilizer at the rate of seven (7) pounds per thousand (1,000) square
feet; rake lightly into the soil.

4, Covered with DS-75 erosion blanket or equivalent .

5. Make arrangements to keep the seed beds moist throughout the germination process.

3.04 LAWN REPLACEMENT - SODDING

A. When preparations are complete, install sod:

1. Fit sod pieces tightly together so that no joint is visible, with alternate courses staggered.
Compact sod to eliminate all air pockets, provide a true and even surface, and ensure
knitting without displacement of sod or deformation of the surface of sodded areas.

2. Fill cracks between sod pieces with screened topsoil following compaction.

3. Excess soil shall be worked into the grass surface.

4. Bury edges of sod pieces flush with adjacent soil.

5. After the sod has been placed, water with a fine spray until the soil is saturated to a depth
of two (2) inches.

6. Make arrangements to keep the sod moist until it is rooted into place.
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3.05 TREE, PLANT AND GROUND COVER REPLACEMENT

A. When preparations are complete, install planting:

1. Fill the bottom of the hole with a backfill mixture, consisting of three (3) parts soil
(removed from the hole) and one (1) part soil amendment, to support the root ball so that
the top of the ball is just above or equal to the existing grade for drainage.

2. Place the root ball of the planting into the hole and adjust for height and position of the
planting. Work excess soil to the sides for support of the root ball.

3. Fill the remaining area of the hole with backfill mixture around the root ball; tamp firmly to
eliminate all air pockets. When the hole is 2/3 full, thoroughly water the plant to saturate
the soil.

4, Fill the remainder of the area with topsoil and tamp into place until the surface is slightly
sloping to the edge of the surrounding area.

5. Remove excess soil from the area.

6. Stake trees over four (4) feet high with a minimum of two (2) stakes and ties. Drive
stakes a minimum of twelve (12) inches deep; provide protection for trunk at tree-tie
location.

7. Apply the specified planting bed cover to a minimum depth of two (2) inches, evenly
spread over the entire area.

8. Water with a fine spray to ensure that the soil is thoroughly saturated.

9. Make arrangements to water the planting regularly until it is rooted into place.

3.06 PAVEMENT REPLACEMENT

A. Removal and subgrade preparation:

1.

Remove damaged areas of paving, as well as areas of unsound pavement and areas
heavily stained with grease and oil.

2. Cut edges to a straight, vertical edge of %2-inch or more, by means of mechanical sawing.
Excavate a minimum of six (6) inches below the existing, surrounding pavement surface,
or as necessary to reach sound base material.

3. Provide new aggregate subbase as required to fill within three (3) inches of existing,
surrounding asphalt pavement surface or to within four (4) or six (6) inches of existing,
surrounding concrete pavement surface, depending on slab thickness. Compact
aggregate subbase to 95% density.

B. Asphalt paving replacement:
1. Place the new asphalt paving material in two lifts:
a. The first lift shall be 1-3/4 inches, after compaction, binder-grade asphalt.
b. The second lift shall be 1-1/4 inches, after compaction, surface-grade asphalt.

2. Spread material in a manner which requires minimal handling.

3. After the material is placed, to proper depth, roll until the surface is hard, smooth,
unyielding, and true to the specified thickness and elevation of the existing, surrounding
asphalt pavement.

4, Roll surface layer in at least two directions until no roller marks are visible.

5. Finish paving surface shall be free from “birdbaths,” with no variations of more than 1/8-
inch in six (6) feet.

6. Seal the interface of the existing pavement with hot rubberized crack filler to prevent
water infiltration.

C. Concrete paving replacement:

1. Place wooden forms where necessary, staked into the ground, to provide straight and
true edges for new pavement.

2. Dampen the subgrade material before placing concrete.

3. Pour concrete over the prepared subgrade. Tamp the freshly-placed concrete, using a
heavy tamper, until at least 3/8-inch of mortar is brought to the surface.

4, Trowel surface and screed with a straightedge until depressions and irregularities are
worked out and the surface is true to specified thickness and elevation of the existing,
surrounding concrete pavement.
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5. Float surface to a compact, smooth surface.
6. When concrete has set sufficiently, provide a non-slip, “broomed” surface finish.

END OF SECTION
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04 01 20

MAINTENANCE OF UNIT MASONRY

PART 1 - GENERAL

1.01 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.02 SUMMARY
A. Section Includes:
1. Repointing mortar joints
1.03 REFERENCES
A. Brick Institute of America (BIA)
B. Guide Specifications for Brick Masonry
1.04 SUBMITTALS
A. Submit under provisions of 01 33 00 — Submittal Procedures.
B. Product Data (MSDS, Application & Storage instructions) for:
1. Cleaning compounds
2. Masonry sealer
3. Mortar
4. Face brick units
C. Shop Drawings: Indicate setting details of stone and details of special masonry shapes. Detail
shoring.
D. Samples: Submit samples of face brick units to illustrate matching color, texture, and extremes of
color range. Submit samples of stone units which illustrate color, texture, and extremes of each.
1.05 QUALITY ASSURANCE
A. Installer Qualifications: Provide installer with not less than five (5) years of experience with
specified products and documented experience in successfully completing similar work.
B. Comply with provisions of ACI 530/530.1/ERTA, except where exceeded by requirements of the
contract documents.
1.06 PRE-CONSTRUCTION MEETING
A. Convene one (1) week prior to commencing work.
B. Require attendance of all parties directly affecting the work.
C. Installers Project Superintendent and Project Foreman must be in attendance.
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1.07 DELIVERY, STORAGE, AND HANDLING

A.

B.

Deliver masonry neatly stacked and tied on pallets.
Store clear of ground with adequate waterproof covering.
Store products in the manufacturer's unopened packaging until ready for installation.

Store flashing materials, related accessories, and restoration cleaner materials in manufacturer's
packaging.

Store chemicals at 40 to 80 degrees F, or as required by the manufacturer.

Store sand on waterproof tarp; cover when not in use with a waterproof covering.

Clean all materials of all foreign substances prior to using.

Any materials not protected at all times shall be marked rejected and shall be removed from the

site by the contractor within 24 hours. All transportation, replacement costs, and delays in the
schedule will be the sole responsibility of the contractor and at no additional cost to the owner.

1.08 PROTECTION

Protect elements surrounding the work of this section from damage or disfiguration.

Immediately remove stains, efflorescence, or other excess materials resulting from the work of
this section.

Provide sand or waterproof dams to divert flowing water to exterior site drains.

All adjacent buildings, amenities, vehicles, etc. to be sealed off from work areas with 10 mil
polyethylene and tape.

1.09 PROJECT CONDITIONS

A. Perform repointing after cleaning masonry surfaces.

B. Do not allow cleaning runoff to drain into sanitary or storm sewers. Maintain materials and
surrounding air temperature to a minimum of 40 degrees F (5 degrees C) prior to, during, and 48
hours after completion of masonry work.

C. Hot Weather Requirements: Comply with IMIAWC Recommended Practices and Guide
Specifications for Hot Weather Masonry Construction.

D. Do not blast clean or use process creating dust, dirt, when the wind is over 10 mph (16 kph).

E. Saw and grinder shall be fitted with a dust extraction system to prevent dust from being released
in accordance with EPA (Environmental Protection Agency), local code jurisdictions, and other
regulatory agencies.

1. Dust extraction system is only required where maintenance of masonry work is being
performed indoors.

F. Observe local ordinances related to hours of work and noise-generating activities.
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PART 2 - PRODUCTS

2.01

2.02

MANUFACTURERS
A. Restoration and Cleaning Chemicals:
1. All products to come from one manufacturer to assure compatibility.
2. Basis of Design:
a. Prosoco; Product Sure Klean Product Line: www.prosoco.com.

B.

Other Acceptable Manufacturers:

MORTAR MATERIALS

A.

Dry pre-blended mortar mix; conforming to ASTM C 270 and ASTM C 1714.
1. Spec-Mix.; Product Tuck-point mortar: www.specmix.com.
2. Substitutions: See 01 21 00 — Alternates, Allowances, and Substitutions.

Repointing Mortar Proportions by Volume: ASTM C-270 Proportion Specification. Use Portland

cement only.

1. Mix cementitious materials and aggregates in a mechanical batch mixer for at least 5
minutes with maximum consistency. All mortar shall be used within two hours after
mixing.

2. Re-tempering of mortar shall not be permitted.

Mortar shall match the color and texture of the existing mortar.
1. Admixtures are not permitted.

PART 3 - EXECUTION

3.01 EXAMINATION

A. Do not begin installation until substrates have been properly prepared.

B. If substrate preparation is the responsibility of another installer, notify Consultant of unsatisfactory
preparation before proceeding.

3.02 PREPARATION

A. Examine, clean, and repair as necessary any substrate conditions which would be detrimental to
proper installation.

B. Protect surrounding elements from damage due to restoration procedures.

C. Cover existing landscaping with tarpaulins or similar covers.

D. Mask immediately adjacent surfaces with a material that will withstand cleaning and restoration
procedures.

E. Close off adjacent occupied areas with dustproof and weatherproof partitions.

F. When using cleaning methods that involve water or other liquids, install drainage devices to
prevent runoff over adjacent surfaces unless those surfaces are impervious to damage from
runoff.

G. Do not begin installation until unacceptable conditions have been corrected.
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3.03 REPOINTING

A.

F.

Cut out loose or disintegrated mortar in joints to minimum 3/4 inch (- mm) depth, or 2-1/2 times
the joint width or until sound mortar is reached.

Use power tools only after test cuts determine no damage to masonry units will result. Use hand
tools only near window frames or when it is expected that power tools will damage the adjacent
areas.

Do not damage masonry units.

When cutting is complete, remove dust and loose material by brushing or with a water jet.

Pre-moisten joint and apply mortar. Pack tightly in maximum 3/8 inch layers. Form a smooth,
compact concave joint to match existing.

Moist cure for 72 hours.

3.04 CLEANING EXISTING MASONRY

A.

B.

Verify mortar is fully set and cured.

Dilute restoration cleaner in accordance with the manufacturer's recommendations to achieve
results identical to that required for the sample area.

Pre-wet surfaces from bottom to top.
Clean surfaces and remove large particles with wood scrapers or non-ferrous wire brush.

Spray or Roller apply surfaces with restoration cleaner mixed into solution identical to that
required for sample area.

Allow sufficient time for the solution to remain on masonry and agitate with soft fiber brush or
sponge. Do not allow cleaners to dry.

Apply low pressure, flood rinse to treated surfaces with clean water to flush away loose mortar,
dirt, and cleaner.

Apply high pressure rinse to treated surfaces with a concentrated stream of clean water. Keep
wall surfaces beneath area being cleaned running wet at free of afterwash solution and residues.

3.05 CLEANING

A. Immediately remove stains, efflorescence, or other excess resulting from the work of this section.
B. Remove excess mortar, smears, and droppings as work proceeds and upon completion.
C. Clean surrounding surfaces.
END OF SECTION
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07 92 00

JOINT SEALANTS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.02 SUMMARY
A. Section includes:
1. Exterior joints in the following vertical surfaces and horizontal non-traffic surfaces:
a. Joints between:
1) Limestone components.
1.03 REFERENCES
A. ASTM International (ASTM):
C510 Standard Test Method for Staining and Color Change of Single or Multi-
component Joint Sealants
C 719 Standard Test Method for Adhesion and Cohesion of Elastomeric Joint
Sealants under Cyclic Movement (Hockman Cycle)
C 919 Standard Practice for Use of Sealants in Acoustical Applications
C 920 Standard Specification for Elastomeric Joint Sealants
C 1193 Standard Guide for Use of Joint Sealants
C 1248 Standard Test Method for Staining of Porous Substrate by Joint Sealants
C 1521 Standard Practice for Evaluating Adhesion of Installed Weatherproofing
Sealant Joints
D 816 Standard Test Methods for Rubber Cements
D 1002 Standard Test Method for Apparent Shear Strength of Single-Lap-Joint
Adhesively Bonded Metal Specimens by Tension Loading (Metal-to-Metal)
D 1667 Standard Specification for Flexible Cellular Materials-Vinyl Chloride Polymers
and Copolymers (Closed-Cell Foam)
D 2203 Standard Test Method for Staining from Sealants
D 2240 Standard Test Method for Rubber Property Durometer Hardness
1.04 ADMINISTRATIVE REQUIREMENTS
A. Coordinate Work to ensure that new materials and building interior are kept continuously dry and
that continuous, watertight, new sealant installation is provided.
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B. Coordinate:
1. With Consultant
2. With other trades to ensure that Work done by other trades is complete and ready to
receive sealant.
3. With other trades to avoid or minimize work on, or in immediate vicinity of, installation

Work in progress and completed sealant Work. Ensure that dust from other operations
will not adversely affect quality of completed sealant Work.

1.05 PERFORMANCE REQUIREMENTS

A. Provide elastomeric joint sealants that establish and maintain watertight and airtight continuous
joint seals without staining or deteriorating joint substrates.

B. Provide joint sealants for interior applications that establish and maintain airtight and water-
resistant continuous joint seals without staining or deteriorating joint substrates.

1.06 SUBMITTALS
A. 01 33 00 - Submittal Procedures.
B. Product Data: Sealant manufacturer’s literature including written instructions for evaluating,

preparing, and treating substrate; technical data including tested physical and performance
properties; and installation instructions.

1. Include temperature ranges for storage and application of materials, and special cold
weather application requirements or limitations.

2. SpecData sheet for substrate cleaner and substrate primer recommended by sealant
manufacturer for specific substrate surface and conditions.

3. Data indicating sealant chemical characteristics, performance criteria, substrate

preparation, limitations, and color availability.

C. Samples: Submit manufacturer’s color charts consisting of strips of cured sealants illustrating
sealant colors for selection.

D. Manufacturer’'s Reports and Certifications:
1. Prior to sealant installation, submit report from sealant manufacturer with results of
sealant compatibility, sealant and substrate staining, and mock-up adhesion tests.

a. Report shall state that materials which come into contact with or in close
proximity to sealant have been tested.

b. Report shall include sealant manufacturer’s interpretation of test results relative
to material performance, potential staining of sealant and substrates, dirt
accumulation of sealant, and dirt runoff from sealant.

C. Report shall include sealant manufacturer's recommendations for substrate
preparation and primer needed to obtain durable adhesion; required cure time
before penetrating sealer or elastomeric coating can be applied; and installation
procedures successfully used in mockups and field tests.

E. Manufacturer's Installation Instructions: Submit special procedures, surface preparation, and
perimeter conditions requiring special attention.

F. Installer Qualifications:
1. Certificate signed by sealant manufacturer, certifying that Installer complies with
requirements.
2. Submit evidence that Installer’s existing company has minimum of 5 years continuous

experience in application of specified materials. Submit list of at least five completed
projects of similar scope and size, including:

a. Project name.
b. Owner’s name.
C. Owner’s Representative name, address, and telephone number.
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d. Description of work.
e. Sealant used.
f. Project supervisor.
g. Total cost of sealant work and total cost of project.
h. Completion date.
Compatibility and Adhesion Test Reports: From sealant manufacturer, indicating the following:
1. Materials forming joint substrates and joint-sealant backings have been tested for
compatibility and adhesion with joint sealants.
2. Interpretation of test results and written recommendations for primers and substrate

preparation needed for adhesion.

Sample Warranty: Copy of sealant manufacturer’s warranty, stating obligations, remedies,
limitations, and exclusions. Submitted with bid.

Following completion of Work, submit sealant manufacturer’s inspection report of completed
sealant installation and completed warranty; submit completed Installer warranty.

1.07 QUALITY ASSURANCE

A.

Installer Qualifications: Experienced firm that is approved, authorized, or licensed by sealant

manufacturer to install sealant and that is eligible to receive sealant manufacturer’s warranty.

Must have installations of specified materials in local area in use for minimum of five years.

1. Employ foreman with minimum of 5-years’ experience as foreman on similar projects, to
be on site at all times during Work.

Compatibility Tests: Include sealant and sealers or coatings that may come into contact with
sealant following sealant application.

Mockups: Install sealant at the perimeter of one window to verify and set quality standards for
materials and installation procedures, and to demonstrate aesthetic effects.
1. Include backing material, sealant, primer and other related products.
2. Mockups shall be accessible or located by Owner.
3. Notify Owner seven days in advance of date when mockups will be constructed.
4 Field-Adhesion Testing: After sealants have cured, perform field-adhesion tests
according to ASTM C1521.
a. Conduct tests for each type of sealant and joint substrate, with and without
primer.
b. Sealants not evidencing adhesive failure from testing, in absence of other
indications of noncompliance with requirements, will be considered satisfactory.
Use alternate materials or modify installation procedure, or both, for sealants that
fail to adhere to substrates.

5. If Owner determines mockup does not comply with requirements, modify mockup or
construct new mockup until mockup is approved.

6. Mock-ups, when approved by Owner, will become standard for Work.

7. Approved mockups may become part of completed Work if undisturbed at time of
Substantial Completion.

8. Do not begin joint sealant Work until mock-up is accepted by Owner.

Source Limitations: Obtain each type of joint sealant through one source from a single
manufacturer.

1.08 DELIVERY, STORAGE, AND HANDLING

A. Deliver materials to Project site in original packages with seals unbroken, labeled with sealant
manufacturer’s name, product brand name and type, date of manufacture, lot number, and
directions for storing and mixing with other components.
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Keep materials dry and do not allow materials to be exposed to moisture during transportation,
storage, handling, or installation. Reject and remove from Site new materials which exhibit
evidence of moisture during application or which have been exposed to moisture.

Store materials in original, undamaged containers in clean, dry, protected location on raised
platforms with weather-protective coverings, within temperature range required by sealant
manufacturer. Protect stored materials from direct sunlight. Sealant manufacturer’s standard
packaging and covering is not considered adequate weather protection.

Limit stored materials on structures to safe loading of structure at time materials are stored, and
to avoid permanent deck deflection.

Handle materials to avoid damage.
Conspicuously mark wet or damaged materials and remove from site as soon as possible.

Remove and replace materials that cannot be applied within stated shelf life.

1.09 PROJECT CONDITIONS

A.

Verify existing dimensions and details prior to installation of materials. Notify Consultant of
conditions found to be different than those indicated in Contract Documents. Consultant will
review situation and inform Contractor and Installer of changes.

Comply with Owner’s limitations and restrictions for site use and accessibility.
Environmental Limitations: Install sealant when existing and forecast weather conditions permit

sealant to be installed according to sealant manufacturer’s written instructions and warranty
requirements.

1. Do not install sealant when ambient or substrate temperatures are below 40 degrees F or
are expected to fall below 40 degrees F in the next 12 hours.
2. Do not proceed with installation during inclement weather except for temporary work

necessary to protect building interior and installed materials. Remove temporary work
and Work that becomes moisture damaged.

1.10 CHANGES IN WORK

A.

During rehabilitation work, existing conditions may be encountered which are not known or are at
variance with drawings and specifications. Such conditions may interfere with Work and may
consist of damage or deterioration of substrate or surrounding materials or components that could
jeopardize integrity or performance of new sealant.

Notify Owner of conditions that may interfere with proper execution of Work or jeopardize integrity
of new sealant prior to proceeding with Work.

1.11 WARRANTY

A. Manufacturer’'s Warranty:
1. Written warranty, signed by sealant manufacturer, including

a. Repair or replace sealant that does not comply with requirements; that does not
remain watertight; that fails in adhesion, cohesion, or general durability; or that
deteriorates in manner not clearly specified by submitted sealant manufacturer’s
data as inherent quality of material for application indicated.

b. Removal and replacement with new bond breaker materials.

C. Labor and materials to perform warranty work.

Sealant Replacement & Tuck-pointing Dane County

IRS Project 17741 07 9200 -4 Joint Sealants Department of Human Services, Northport Office



B.

C.

IRS

d. Warranty does not include sealant deterioration or failure due to following.
1) Excessive joint movement caused by structural settlement or errors
attributable to design or construction, resulting in stresses in sealant
exceeding sealant manufacturer’s written specifications for sealant
elongation or compression.

2) Deterioration or failure of sealant due to failure of substrate prepared
according to requirements.
3) Mechanical damage caused by individuals, tools, or other outside
agents.
4) Changes in sealant appearance caused by accumulation of dirt or other
atmospheric contaminants.
2. Warranty Period: Five (5) years from date of Substantial Completion.

Sealant Installer's Warranty:

1. Completed warranty form at end of Section, signed by Installer.

a. Repair or replace sealant that does not comply with requirements; that does not
remain watertight; that fails in adhesion, cohesion, or general durability; or that
deteriorates in manner not clearly specified by submitted sealant manufacturer’s
data as inherent quality of material for application indicated.

b. Removal and replacement with new bond breaker materials.

Labor and materials to perform warranty work.

Warranty does not include sealant deterioration or failure due to following.

1) Excessive joint movement caused by structural settlement or errors
attributable to design or construction, resulting in stresses in sealant
exceeding sealant manufacturer’s written specifications for sealant
elongation or compression.

oo

2) Deterioration or failure of sealant due to failure of substrate prepared
according to requirements.

3) Mechanical damage caused by individuals, tools, or other outside
agents.

4) Changes in sealant appearance caused by accumulation of dirt or other

atmospheric contaminants.

Warranty Period: Two (2) years from date of Substantial Completion.

PART 2 - PRODUCTS

201 GENERAL

A. Comply with ASTM C920 and other requirements indicated.

B. Compatibility: Provide joint sealants, backings, and other related materials that are compatible
with one another and with joint substrates under conditions of service and application, as
demonstrated by sealant manufacturer, based on testing on similar projects, mockups and
preconstruction testing for this project, and field experience.

C. Select products based on mockups, preconstruction testing, and sealant manufacturer’s previous
testing and experience.

D. Source Limitations: Obtain each type of joint sealant through one source from single
manufacturer.

E. Colors of Exposed Joint Sealants: Selected and approved in writing by Owner, from sealant
manufacturer’s full range.
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2.02 ELASTOMERIC JOINT SEALANTS

A.

Elastomeric Sealants: Comply with ASTM C 920 and other requirements indicated for each
liquid-applied chemically curing sealant specified, including those referencing ASTM C 920
classifications for type, grade, class and uses related to exposure and joint substrates.

Stain-Test-Response Characteristics: Where elastomeric sealants are specified to be non-
staining to porous substrates, provide products that have undergone testing according to ASTM C
1248 and have not stained porous joint substrates indicated for Project.

Medium-modulus, one-component, pre-pigmented, neutral-cure elastomeric silicone.
1. Products:

a. 756 SMS Building Sealant by Dow Corning
b. Approved equal.

ASTM Type S (single component sealant)

ASTM Grade NS (gunnable or non-sag sealant)
ASTM Class 50

ASTM Use NT, M, A, G, O

Primer: DOW P Primer

Color: Colors as selected by Owner.

Use:

a. Joints between stone elements.

ONoOOO~WN

Ultra-low-modulus, one-part, neutral cure silicone

1. Type:
a. 790 manufactured by Dow Corning
b. Spectrem 1 by Tremco
C. Approved equal.
2. ASTM Type S (single component sealant)
3. ASTM Grade NS (gunnable or non-sag sealant)
4, ASTM Class 100/50
5. ASTM Use T, NT, M, A, G, O
6. Primer: DOW P Primer
7. Color: Colors as selected by Consultant.
8. Use:
a. Joints between control joints

2.03  AUXILIARY MATERIALS

A.

General: Provide sealant backings of material and type that are non-staining; are compatible with
joint substrates, sealants, primers, and other joint fillers; and are approved for applications
indicated by sealant manufacturer based on field experience and laboratory testing.

Cylindrical Sealant Backings: ASTM C 1330, Type or any of the preceding types, as approved in
writing by joint-sealant manufacturer for joint application indicated, and of size and density to
control sealant depth and otherwise contribute to producing optimum sealant performance.

Elastomeric Tubing Sealant Backings: Neoprene, butyl, EPDM, or silicone tubing complying with
ASTM D 1056, non-absorbent to water and gas, and capable of remaining resilient at
temperatures down to minus 26 ° F. (minus 32 ° C). Provide products with low compression set
and of size and shape to provide a secondary seal, to control sealant depth, and to otherwise
contribute to optimum sealant performance.

Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant
manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or joint
surfaces at back of joint where such adhesion would result in sealant failure. Provide self-
adhesive tape where applicable.
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Primer: Material recommended by joint-sealant manufacturer to promote adhesion of sealant to
joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests and
field tests. DOW P Primer

Cleaners for Non-porous Surfaces: Chemical cleaners acceptable to manufacturers of sealants
and sealant backing materials, free of oily residues or other substances capable of staining or
harming joint substrates and adjacent non-porous surfaces in any way, and formulated to
promote optimum adhesion of sealants to joint substrates.

Masking Tape: Non-staining, non-absorbent material compatible with joint sealants and surfaces
adjacent to joints.

Joint Cleaner: Non-corrosive and non-staining type, recommended by sealant manufacturer;
compatible with joint forming materials.

PART 3 - EXECUTION

3.01 EXAMINATION

A.

E.

F.

Examine substrates and conditions with Installer and sealant manufacturer’s representative for
compliance with requirements and for other conditions affecting sealant performance.

Verify dimensions of sealant joints at the project site by field measurement so that all proper
sealant profiles will be accurately maintained.

Verify that areas and conditions under which Work is to be performed permit proper and timely
completion of Work.

Notify Owner in writing of conditions which may adversely affect sealant installation or
performance, including joints with widths less than those allowed by sealant manufacturer for
applications indicated. Do not proceed with sealant installation until these conditions have been
corrected and reviewed by Consultant.

Installation of sealant system indicates acceptance of surfaces and conditions.

Proceed with installation only after unsatisfactory conditions have been corrected.

3.02 PREPARATION

A. Perform preparation in accordance with ASTM C 1193.

B. Protect elements surrounding Work of this section from damage or disfiguration.

C. Repair damaged or deteriorated substrate surfaces according to sealant manufacturer’s written
instructions and as approved by Owner.

D. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to comply
with joint-sealant manufacturer’s written instructions and the following requirements:

1. Remove all foreign material from joint substrates that could interfere with adhesion of
joint-sealant, including dust, paints (except for permanent, protective coatings tested and
approved for sealant adhesion and compatibility by sealant manufacturer), old joint
sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost.
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2. Clean porous joint substrate surfaces by brushing, grinding, blast cleaning, mechanical
abrading, or a combination of these methods to produce a clean, sound substrate
capable of developing optimum bond with joint sealants. Remove loose particles
remaining after cleaning operations above by vacuuming or blowing out joints with oil-free
compressed air. Porous joint substrates include the following:

a. Masonry

Joint Priming: Prime joint substrates where recommended in writing by joint-sealant
manufacturer, based on preconstruction joint sealant substrate tests or prior experience. Apply
primer to comply with joint sealant manufacturer’s written instructions. Confine primers to areas
of joint sealant bond; do not allow spillage or migration onto adjoining surfaces.

Masking Tape: Use masking tape where required to prevent contact of sealant with adjoining
surfaces that otherwise would be permanently stained or damaged by such contract or by
cleaning methods required to remove sealant smears. Remove tape immediately after tooling
without disturbing joint seal.

3.038  SEALANT INSTALLATION

A. General: Comply with joint sealant manufacturer’s written installation instructions for products
and applications indicated, unless more stringent requirements apply.

B. Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint sealants as
applicable to materials, applications, and conditions indicated.

C. Joint Priming: Prime joint substrates using primer recommended in writing by sealant
manufacturer, based on mockups and preconstruction testing. Apply primer to comply with
sealant manufacturer’s written instructions.

1. Confine primer to areas of sealant bond; do not allow spillage or migration onto adjoining
surfaces.

2. Limit priming to areas that will be covered with sealant in same day. Unless
recommended otherwise by sealant manufacturer, reprime areas exposed for more than
24 hours.

D. Install sealant backings of type indicated to support sealants during application and at position
required to produce cross-sectional shapes and depths of installed sealants relative to joint
widths that allow optimum sealant movement capability.

1. Use properly-sized backer. Do not use multiple-backer units or braided-backer units to
accommodate wide joints.

2. Install backer with device that will provide consistent depth between substrate surface
and outer surface of backer.

3. Do not leave gaps between ends of sealant backers.

4, Do not stretch, twist, puncture, or tear sealant backers.

5. Remove wet backers and replace with dry materials.

E. Install bond-breaker tape behind sealants where sealant backings are not used between sealants
and backs of joints.

F. Install sealants using proven techniques that comply with the following and at the same time
backings are installed.

1. Place sealants so they directly contact and fully wet joint substrates.
2. Completely fill recesses in each joint configuration.
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow
optimum sealant movement capability.
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Tooling of Non-Sag Sealants: Immediately after sealant application and before skinning or curing
begins, tool sealants according to requirements specified below to form smooth, uniform beads of
configuration indicated; to eliminate air pockets; and to ensure contact and adhesion of sealant
with sides of joint.

1. Remove excess sealant from surfaces adjacent to joints.

2. Use tooling agents that are approved in writing by sealant manufacturer and that do not
discolor sealants or adjacent surfaces.

3. Provide concave joints configuration per Figure 5A in ASTM C 1193, unless otherwise
indicated.

4, Provide flush joint configuration where indicated per Figure 5B in ASTM C 1193.

5. Provide recessed joint configuration of recess depth and at locations indicated per Figure
5C in ASTM C 1193.
a. Use masking tape to protect surfaces adjacent to recessed tooled joints.

3.04 FIELD QUALITY CONTROL

A.

C.

At completion of project, observe installed sealant for damage or deterioration. If damage or
deterioration occurs, neatly cut out and remove damaged or deteriorated sealant, prepare and
prime surfaces, and install new sealant. Replace sealant immediately so new sealant is
indistinguishable from original Work.

Field-Adhesion Testing: Testing and Inspection Agency retained by Owner will perform
nondestructive and destructive field adhesion tests on sealant in accordance with ASTM C1521.
1. Non-destructive testing:

a. Depress center of sealant bead with probing tool to depth of 50 percent of bead
width, or depress sealant bead near substrate bond-line until it appears visually
that sealant is about to fail in cohesive.

b. Record if sealant failed and, if so, if failure was adhesive or cohesive and
maximum surface depression as percent of joint width.

C. Perform test every 12 inches for first 10 linear feet of joint; if no test failure is
observed, test every 24 inches thereafter.

2. Destructive testing:

a. Cut 6-inch-long tail of sealant loose from substrate.

b. Mark tail 1 inch from adhesive bond.

C. Grasp tail 1 inch from adhesive bond and pull until tail extends to two times
published movement capability of sealant. If sealant has not failed, continue
pulling to failure.

d. Record elongation at failure and if failure was adhesive or cohesive.

e. Observe sealant for complete filling of joint with absence of voids, and for joint
configuration in compliance with requirements. Record observations and sealant
dimensions

3. Test reports shall include date when sealant was installed, name of person who installed
sealant, test date, test location, and whether primer was used.

4, Immediately after testing, Contractor shall replace failed sealant in test areas. Neatly cut
out and remove failed sealant, prepare and prime surfaces, and install new sealant.
Ensure that original sealant surfaces are clean and that new sealant contacts original
sealant.

5. Sealant not evidencing adhesive failure from testing or noncompliance with requirements
will be considered satisfactory.

6. Where Owner determines that sealant has failed adhesively from testing or does not
comply with requirements, additional testing will be performed to determine extent of non-
conforming sealant. Neatly cut out and remove non-conforming sealant, prepare and
prime surfaces, and install new sealant. Perform field adhesion tests on new sealant.
Additional testing and replacement of non-conforming sealant shall be at Contractor’s
expense.

Determine whether sealant dimensions and configurations comply with specified requirements.
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3.05 CLEANING

A.

C.

D.

Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods
and with cleaning materials approved in writing by manufacturers of joint sealants and of products
in which joints occur.

At end of each workday, clean site and work areas and place rubbish, empty cans, rags, and
other discarded materials in appropriate containers.

Clean adjacent soiled surfaces.

At conclusion of sealant Work, clean up debris and surplus materials and remove from site.

3.06 PROTECTION OF INSTALLED CONSTRUCTION

A.

B.

01 70 00 — Contract Close-out and Warranties: Protecting installed construction.

Protect joint sealants during and after curing period from contact with contaminating substances
and from damage resulting from construction operations or other causes so sealants are without
deterioration or damage at time of Substantial Completion. If, despite such protection, damage or
deterioration occurs, cut out and remove damaged or deteriorated joint sealants immediately so
installations with repaired areas are indistinguishable from original work.

END OF SECTION

Sealant Replacement & Tuck-pointing Dane County
IRS Project 17741 07 92 00 - 10 Joint Sealants Department of Human Services, Northport Office



SEALANT INSTALLER’S WARRANTY

WHEREAS <Insert name> of <Insert Address>, herein called Sealant Installer, has performed sealant and
associated work, designated Work, on following project:

Owner: <Insert name of Owner>

Address: <Insert address>

Building Name/Type: <Insert Information>

Address: <Insert address>

Area of Work: <Insert information>

Acceptance Date: <Insert Date>

Warranty Period: <Insert warranty period>

Expiration Date: <Insert date>

AND WHEREAS Sealant Installer has contracted, either directly with Owner or indirectly as subcontractor, to
warrant said Work against leaks and faulty or defective materials and workmanship for designated Warranty
Period,

NOW THEREFORE Sealant Installer hereby warrants, subject to terms and conditions herein set forth, that during
Warranty Period it will, at its own cost and expense, make or cause to be made such repairs to or replacement of
said Work as are necessary to correct faulty and defective work and as are necessary to maintain said Work in
watertight condition, and warrants against following.

1. Components of sealant system that do not comply with requirements; that do not remain
watertight; that fail in adhesion, cohesion, or general durability; or that deteriorate in
manner not clearly specified by submitted sealant manufacturer’s data as inherent quality
of material for application indicated, regardless of whether Work was previously accepted
by Owner.

2. Damage by exposure to foreseeable weather; and damage by intrusion of foreseeable
wind-borne moisture.

Warranty is made subject to following terms and conditions:

1. Specifically excluded from Warranty are damages to Work and other parts of the building,
and to building contents, caused by:

a. lightning;

b. peak gust wind speed exceeding <INSERT WIND SPEED> miles per hour;

C. fire;

d failure of sealant substrate, including cracking, settlement, excessive deflection,
deterioration, and decomposition;

e. activity adjacent to sealant Work by others, including construction contractors,
maintenance personnel, other persons, and animals, whether authorized or
unauthorized by Owner’s Representative.

2. When Work has been damaged by any of foregoing causes, Warranty shall be null and
void until such damage has been repaired by Sealant Installer and until cost and expense
thereof have been paid by Owner or by another responsible party so designated.

3. Sealant Installer is responsible for damage to Work covered by Warranty but is not liable
for consequential damages to building or building contents resulting from leaks or faults
or defects of Work.

4. During Warranty Period, if Owner allows alteration of Work by anyone other than Sealant
Installer, including cutting, patching, and maintenance, Warranty shall become null and
void on date of said alterations, but only to extent said alterations affect Work covered by
Warranty. If Owner engages Sealant Installer to perform said alterations, Warranty shall
not become null and void unless Sealant Installer, before starting said work, shall have
notified Owner in writing, showing reasonable cause for claim, that said alterations would
likely damage or deteriorate Work, thereby reasonably justifying limitation or termination
of Warranty.

5. Owner will promptly notify Sealant Installer of observed, known, or suspected leaks,
defects, or deterioration and will afford reasonable opportunity for Sealant Installer to
inspect Work and to examine evidence of such leaks, defects, or deterioration. Sealant
Installer shall inspect leak, defect, or deterioration within 24 hours of notification.
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If permanent repair or replacement of warranted condition cannot be made immediately,
due to weather conditions, availability of appropriate labor or materials, building
occupancy, etc., Sealant Installer must make, or cause to be made, immediate temporary
repairs to prevent any further damage, deterioration, or unsafe conditions. Permanent
repair or replacement of warranted condition shall be scheduled as soon thereafter as
practical, and with Owner's consent and approval.

If Owner notifies Sealant Installer of warranted condition that requires immediate
attention to prevent potential injury or damage, and Sealant Installer cannot or does not
promptly inspect and repair same, either permanently or temporarily, then Owner may
make, or cause to be made, such temporary repairs as may be essential and Sealant
Installer will reimburse Owner for cost of such repairs. Such action will not relieve Sealant
Installer of its obligation to perform any necessary permanent repairs, and Warranty shall
remain in full force and effect for remaining portion of its original term.

Sealant Installer shall provide equipment, labor, and material required to remedy
warranted conditions, including repair or replacement of damage to other work resulting
therefrom, and removal and replacement of other work required to access warranted
condition. Additional required work will be at Sealant Installer's sole expense for full term
of Warranty. Warranty includes removal and replacement of sealant-backer material and
sealant.

Warranty is recognized to be only Warranty of Sealant Installer on said Work and shall
not operate to restrict or cut off Owner from other remedies and resources lawfully
available to Owner in cases of sealant failure. Specifically, Warranty shall not operate to
relieve Sealant Installer of responsibility for performance of original Work according to
requirements of Contract Documents, regardless of whether Contract was directly with
Owner or with Owner’s General Contractor.

IN WITNESS THEREOF, and intending to be legally bound hereby, Sealant Installer has caused this document to
be executed by undersigned, duly-authorized officer.

Corporate Seal:

(Sealant Installer)

By:

(Signature)

(Name)

(Date)

Subscribed and sworn to before me this day of , 20

Notary Public

My commission expires
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Work consists of sealant replacement & tuck-pointing at the Department of Human services Northport Office. Base Bid includes work on East, South, an...
	B. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.  Provide Public Works Project Manager with copies of all permits.

	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by others and work by Owner.
	B. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.
	C. Coordinate utility outages and shutdowns with Owner.
	D. Contractors or Subcontractors shall not visit the site if they are or have recently been ill.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit each Application for Payment on AIA G702™ and G703™ forms or approved contractors invoice form.  Contractor shall have these forms notarized and signed.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Owner shall review and accept or reject alternates quoted on Bid Form.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:
	1. Northport Tuckpointing, North Elevation
	a. Provide sealant replacement and tuck-pointing along North elevation of Northport offices.



	1.7 LUMP SUM ALLOWANCES FOR WORK
	A. Not Applicable.

	1.8 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work indicated diagrammatically on Drawings.
	D. Contractor shall provide Public Works Project Manager with work plan that ensures the Work’s completion within required time & schedule.
	E.  Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.9 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.10 CONFERENCES
	A. Project shall have pre-bid conference; see Instructions to Bidders.
	B. Owner will schedule preconstruction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.
	D. When required in individual Specification section, convene pre-installation conference at project site prior to commencing work of Section.
	E. Safe distancing & facemasks are required for all in-person conference attendees.  In-person conferences will be limited to 10 people; please limit number of attending staff & subcontractors.  If there are more than 10 people, we will split group & ...

	1.11 PROGRESS MEETINGS
	A. Day & time of progress meetings to be determined at pre-construction meeting.
	B. General Contractor shall schedule and administer meetings throughout progress of the Work at minimum of one (1) per week with Public Works Project Manager, involved Dane County staff & other individuals as required.
	C. General Contractor shall preside at meetings, record minutes, and distribute copies within two (2) business days to those attending & those affected by decisions made.
	D. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	E. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.
	F. In-person meetings shall be limited & shall follow current Public Health - Madison & Dane County procedures & recommendations (see publichealthmdc.com/documents/office_space_checklist.pdf and publichealthmdc.com/coronavirus/forward-dane/current-ord...

	1.12 JOB SITE ADMINISTRATION
	A. Contractor shall have project superintendent on site minimum of eight (8)  hours perweek during progress of the Work.
	B. Contractor shall not change their project superintendent or project manager for duration of the Work without written permission of Public Works Project Manager.
	C. Architect / Engineer shall have representative on site regularly, during progress of the Work.

	1.13 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.14 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.15 SHOP DRAWINGS
	A. Submit number of copies that Contractor & Architect / Engineer require, plus one (1) copy that shall be retained by Public Works Project Manager.

	1.16 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus one (1) copy that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.17 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's & Architect / Engineer’s selection.

	1.18 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.19 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.21 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.22 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.23 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.24 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel.  Parking shall be available at the Work site.
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.25 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.26 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during normal business hours (7:00 am to 4:30 pm), but confer with Owner, schedule work and store materials so as to interfere as little as po...
	B. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	D. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.

	E. Contractor is responsible for providing & maintaining temporary toilet facilities.
	F. Contractor & subcontractors shall follow all current Public Health - Madison & Dane County procedures & recommendations (see publichealthmdc.com/documents/office_space_checklist.pdf and publichealthmdc.com/coronavirus/forward-dane/current-order).  ...

	1.27 PROTECTION
	A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

	1.28 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.29 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.31 PRODUCT OPTIONS
	A. Products and materials that are not specified in the original Request for Bids, but have been subsequently approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	B. R Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality.  Requests for material or product substitutions submitted...

	1.32 SUBSTITUTIONS
	A.  Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Limit each request to one (1) proposed Substitution for Public Works Project Manager’s consideration.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.33 STARTING SYSTEMS
	A. Not Used.

	1.34 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.35 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.36 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.37 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.38 OPERATION AND MAINTENANCE MANUAL
	A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all systems, materials, products, equipment, mechanical and electrical equipment and systems supplied and installed in the Work.  Provide electronic version of operatio...

	1.39 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.40 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Architect / Engineer shall update original Construction Documents to include all Addendums & any other changes including those provided by Contractor in As-Built Drawings & Specifications.  These updates are project Record Drawings & Specifications.
	B. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings.


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	01 74 19-Construction Waste Mgmt
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - General Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling may go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed loads...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  landfill.countyofdane.com/services/landfill.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Contact the Dane County Special Projects & Materials Manager with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be recycled...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  Submit WMP to Public Works Project Manager within fifteen (15) business days of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall include cover le...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Investigate salvage for materials not reusable on site.

	1.6 RECYCLING
	A. These materials may be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Foam Insulation & Packaging (extruded and expanded).
	2. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Dane County allows mixed loads of recycled materials only per instructions at landfill.countyofdane.com/services/construction.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to landfill.countyofdane.com/services/construction for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site landfill.countyofdane.com/recycle-locations lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Rathsack, 608/266-4990, or local city, village, town recycling staff listed at site landfill.cou...


	PART 2 PRODUCTS
	PART 3 EXECUTION
	Contractor Name:   
	Address:   
	Phone No.:    Recycling Coordinator:   
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