1919 Alliant Energy Center Way

PaNE SYNL Y DEPT. OF ot s o
PUBLIC WORKS’ HIGHWAY & Public Works Engineering Division

TRANSPORTATION ADDENDUM1

April 11, 2019
ATTENTION ALL REQUEST FOR PROPOSAL (RFP) HOLDERS
RFP NO. 318067 - ADDENDUM NO. 1
PHOTOVOLTAIC INSTALLATION DESIGN

LUSSIER HERITAGE CENTER AND LAKE FARM COUNTY PARK

PROPOSALS DUE: Tuesday, April 16, 2019, 2:00 PM. DUE DATE AND
TIME ARE NOT CHANGED BY THIS ADDENDUM.

This Addendum is issued to modify, explain or clarify the original Request for Proposal (RFP) and is
hereby made a part of the RFP. Please attach this Addendum to the RFP.

PLEASE MAKE THE FOLLOWING CHANGES:

1. Architectural / Engineering Professional Services Agreement
Delete current Architectural / Engineering Professional Services Agreement; replace with new
Architectural / Engineering Professional Services Agreement, issued with this Addendum.

PLEASE NOTE THE FOLLOWING CONSULTANT SUBMITTED QUESTIONS:

Q1:  The scope of services indicates: “Construction Phase: Not Used”. This imply’s the scope
of services will not include construction administration and the A/E Scope will end at

bidding. Please confirm.

Al:  This assumption is correct.

Q2:  Isthere a solar energy utilization goal? The feasibility study reflected 90% but it did not
document a goal. The site has many options for array locations but understanding a goal of the
amount of power that should be provided by photovoltaics will help understand the volume of
panels and arrays the team needs to find a home for.

A2:  The PV system or systems utilized should be sized to meet facility demands but not
produce excess electrical supply. Coordination with MG&E will be required during the design
process.

Q3:  Proposal content: Item #2 requests “related experience” and Item #3 requests “similar
projects previously completed with the project details, name, address, and telephone number”. It
appears this is redundant. Is there specific content you are expecting as “related experience” that
would not be past project experience?
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A3: Item #2 pertains the qualifications of your firm, Iltem #3 pertains to specific projects
completed for clients.

Q4: Do you know when (approximately) the bath/shower building was constructed?
A4:  2001.

Q5: Do you have an anticipated project budget?
A5: Project budget will be developed based on the opinion of probable cost fof the design. The
design budget is to be determined based on the accepted proposal.

Q6: Isthe County open to looking at other energy efficiency measures as well as the PV
system?

A6:  The submitted proposal should focus on PV system design. Additional energy efficiency or
site improvement considerations may also be included as desired but the primary focus is PV
design.

Q7:  Does the County have any additional information or mapping available regarding

archeological sites in the project areas?
AT: None available at this time.

If any additional information about this Addendum is needed, please call Ryan Shore at 608/266-4475,
shore@countyofdane.com.

Sincerely,
Fp— & A

Project Manager

Enclosures:
Architectural / Engineering Professional Services Agreement
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COUNTY OF DANE
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT

SIGNATURE PAGE

Date: [Date]
Project No.: 318067

Agreement No.:

THIS AGREEMENT is between the County of Dane, by its Department of Public Works, Highway &

Transportation, hereinafter referred to as “COUNTY”, and [A/E Name, Address, City, State, Zip],
hereinafter called the “A/E”.

WITNESSETH

WHEREAS, COUNTY proposes securing architectural / engineering services for a project described as
follows:

Lussier Heritage Center & Lake Farm County Park Photovoltaic Installations Desig

REFORE, in consideration of the premises and to their mutual and dependent agreements,

the parties hereto agree as set forth in the following pages, which are annexed hereto and made a part
hereof.

IN WITNESS WHEREOF, COUNTY and the A/E have executed this Agreement as of the above date.

[A/E Firm Name ] COUNTY OF DANE

Signature Date Joseph T. Parisi, County Executive Date
Printed Name Scott McDonell, County Clerk Date
Title

Federal Employer Identification Number (FEIN)
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1. ARTICLE 1: SCOPE OF AGREEMENT

1LA.

1.B.

1.C.

1.D.

1.G.

1.H.

1.1

This Agreement between COUNTY and the person or firm, duly licensed under the laws
and in accordance with the regulations of the State of Wisconsin, hereinafter referred to as
the “A/E” shall be governed by the following Terms and Conditions.

The A/E shall provide technical and professional services under this Agreement. The
Terms and Conditions of this Agreement shall apply to modifications made to this
Agreement and shall apply to both the services rendered in the creation of the design and
to the additional services called for in carrying out the design.

The A/E shall serve as the professional technical advisor and consultant to COUNTY in
matters arising out of or incidental to the performance of this Agreement and in that
capacity, the A/E shall not have a contractual duty or responsibility to any other person or
party or individual regarding the services under this Agreement, except as that duty may
arise under the laws of the State of Wisconsin. The A/E is not an agent of the COUNTY
within the meaning of s. 893.80 or 895.46, Wis. Stats.

Professional services performed or furnished under this Agreement shall be based on the
care and skill ordinarily used by members of the profession involved, who practice under
the authority of and who are governed by the license issued under the Wisconsin Statutes
and the Wisconsin Administrative Code. The standard of care for architeg
engineering services under this Agreement shall include-designing buildings,
i cable building 3

tilized by COUNTY in construction contracts and shall provide services and work,
consistent with such requirements, so that the Contractor’s schedule is not negatively
impacted.

The AJE shall be professionally responsible for work performed under this Agreement.
Upon written approval of COUNTY, the A/E may subcontract work to an approved
consultant under this Agreement, to the specific extent authorized by COUNTY. The
authorization to subcontract shall not relieve the A/E of professional or contractual
responsibility for any work performed or delivered under this Agreement. The
authorization to subcontract shall not be construed to create any contractual relationship
between COUNTY and such consultant.

Subcontracts for services under this Agreement shall provide that work performed under
such subcontract, shall be subject to provisions of this Agreement and shall also provide
that any professional duty or responsibility pertaining thereto shall be accomplished to the
benefit of COUNTY. Upon request, an electronic copy of each such subcontract for
which COUNTY approval is granted shall be furnished to COUNTY.

In the performance of this Agreement, the A/E shall become familiar with and perform
such services in accordance with the specifications set forth in the [Request for Proposals,
Scope of Work / Request for Quotes, Request for Quotes] document. The COUNTY
reserves the right to update County Master Specifications Division 00 and Division 01 at
any time, including after the signing date of this Agreement.
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2. ARTICLE 2: SCOPE OF THE SERVICES TO BE PROVIDED

2.A. General:

2.A.1)

2.A.2)

2.A3)

2.A.4)

2.B. Study Phage:

2.B.2)

2.B.3)

2.B.4)

2.B

2.B.

Services are to be provided by the A/E in each of the following phases:

Study Phase

Schematic Design Phase
Design Development Phase
Construction Documents Phase
Bidding Phase

An assigned COUNTY Public Works Project Manager will be the A/E's contact
in securing COUNTY direction and for arranging the necessary meetings with
COUNTY or other County Departments and obtaining the approvals required by
COUNTY.

The AJ/E shall facilitate a site investigation for the purpose of identifying
conditions at the site which might adversely affect the achievement of the
proposed design.

The term “written” or “in writing” may be either [electronic or hard
documentation, unless otherwi or directed by COUN[TY.

d material
NTY program and
ject. This shall include gathering information
aff subject to approval by the COUNTY Public Works Project

NTY information an

Based on information, materials and requirements as verified by COUNTY, A/E
shall prepare a Summary and Study consisting of text, drawings and other
documents illustrating scale and relationship of the Project components. Draft
version of Study shall be submitted to COUNTY for review, modifications and
written approval before submitting Final version.

The AJE shall submit to COUNTY in the Summary and Study, a construction
cost estimate based on information provided by COUNTY and gathered by A/E
for Final version of Study.

Study Phase deliverables shall be:

.4) a. Draft Study, electronic copies of:

(1) Word 2010 (or earlier version);

(2) Any other files (e.g., AutoCAD 2014, Excel 2010, PowerPoint 2010,
etc. (or earlier versions)) included in Study; and

(3) Adobe Acrobat 11 (or earlier version) (PDFs converted from Word,
AutoCAD, or other programs; minimize pdf file size by converting
files rather than scanning printouts).

4) b. Final Study:
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(1) Original unbound, hard copy in 8% x 11 and / or 11 x 17 format prints;
(2) Two, (2) bound, hard copies in 8%2 x 11 and / or 11 x 17 format;
(a) Electronic version of all documents delivered via emailWord 2010
(or earlier version);
(b) Any other files (e.g., AutoCAD 2014, Excel 2010, PowerPoint
2010, etc. (or earlier versions)) included in Study; and
(c) Adobe Acrobat 11 (or earlier version) (PDFs converted from
Word, AutoCAD, or other programs; minimize pdf file size by
converting files rather than scanning printouts).
2.C. Schematic Design Phase:

2.C.1) The AJ/E shall obtain from COUNTY information and materials necessary to
ascertain scope of the Project and shall verify with COUNTY program and
functional requirements of the Project. This shall include gathering information
from Parks Dept. Staff subject to approval of COUNTY Public Works Project
Manager.

2.C.2) Based on information, materials and requirements as verified by COUNTY, the
AJE shall prepare Schematic Design Documents consisting of drawings and other
documents illustrating scale and relationship of the Project components.
Schematic Design Documents shall be submitted to COUNTY for wri
Approval.

(1) Word 2010, AutoCAD 2014 (or earlier versions); and

(2) Adobe Acrobat 11 (or earlier version) (PDFs converted from Word,
AutoCAD, or other programs; minimize pdf file size by converting
files rather than scanning printouts).

2.D. Design Development Phase:

2.D.1) The AJ/E shall review the program and functional requirements, plans and
specifications of record, (to the extent that such documents are reasonably
available), and applicable COUNTY standards and guides or other written
direction by COUNTY. The AJ/E shall establish the limiting parameters of the
design as defined by the instructions issued to it by COUNTY, to determine if the
design concept is achievable within the schedule and budget proposed by
COUNTY.

2.D.2) To the extent necessary, the A/E shall facilitate investigation of the site for
existing conditions which differ from those indicated in the record drawings or
which could have a detrimental impact on the achievement of the work called for
under the project.

2.D.3) Within seven (7) calendar days of receipt of the program and functional
requirements, plans and specifications of record, the A/E and COUNTY shall
schedule a meeting to review the A/E's design concept and such other matters as
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are necessary to establish that at this preliminary point, the proposed design
concept is consistent with the requirements of COUNTY.

2.D.4) The A/E shall document the results of design meetings, including design factors
agreed to, with any instructions furnished by COUNTY to carry out such factors,
including, but not limited to:

Program clarification
Scheduling concerns

Existing site conditions
Project cost estimates
Cost-value trade offs

Quality requirements

Special material requirements
Communications requirements
Engineering requirements

2.D.5) The AJ/E shall furnish a copy of the documentation produced under this
Paragraph to each participant attending a design concept meeting.

2.D.6) In agreements which involve renovation or remodeling of or additions to existing
facmtles the A/E shall evaluate the swtablllty of eX|st|n bundmg elements,

programmatic and economic solution, within the limitations of the
authorlzed program, schedule and budget. Include staffing and occupancy
considerations provided by COUNTY.

2.D.8) The major design features, equipment and systems that must be evaluated
include, but are not limited to:

Site & civil related work
Structural systems

Electrical & associated controls
Facility signage

2.D.9) The AJE shall provide a working analysis of each major design feature included
in the selected design concept, with constraints and dependencies that is
sufficiently complete to allow commencement of the Construction Documents
Phase.

2.D.9) a. The AJ/E shall prepare preliminary drawings, specifications and other data
tailored to the project that fix and describe the size and character of the
entire project as to major design features and systems and such other
essentials outlined by COUNTY.

2.D.9)a.(1) The preliminary drawings shall include plans, elevations, sections
and details at a scale which is sufficient to fully illustrate the
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design concepts, materials and finishes to be employed.
Drawings shall be in format as approved by COUNTY.

2.D.9)a.(2) The outline specifications shall include relevant specific
information for Division 01 - Bidding and Contract Requirements
and a list of the applicable technical divisions.

2.D.9) b. The A/E shall prepare a Design Report that includes:

2.D.9) b.(1) Atime estimate for completion of each separate phase of the work
(Design, Construction Documents, Bidding and Construction).

2.D.9)b.(2) A detailed estimate of project cost based on the preliminary
design concept, which indicates that the project budget limitations
will not be exceeded. Factors influencing the cost feasibility of
each major division of the specification and related drawings shall
be identified.

2.D.9) b.(3) An analysis of the biddability and constructability of the project
within the time allowed by COUNTY.

2.D.9)b.(4) An identification of any part of the work that mig

, delays, or’cost escalation. Includetany
e equipment orerial , items Which interface wi
of work reguiring significant care, sequencing o

allation and

recommend appropriate alternate bids for COUNTY's
consideration. Such alternates shall be identified and developed
at no additional cost to this Agreement.

2.D.10) Upon determination by the AJ/E that the final design is represented by the
preliminary drawings and specifications, those documents along with a final
Design Report shall be submitted to COUNTY for review and concurrence prior
to commencement of Construction Documents.

2.D.10) a.The A/E shall provide COUNTY with up to four (4) sets and one (1)
electronic file of the Design Report with appendix, preliminary drawings
and outline specifications for review and coordination purposes. Electronic
documents shall be in a format approved by COUNTY.

2.D.10) b.COUNTY will issue a list of recommended changes/corrections to be
incorporated into the documents. Within seven (7) calendar days of
receipt, the A/E shall transmit written replies to review comments issued
by COUNTY. Directions by COUNTY shall be incorporated into the
design, unless the A/E shall have explained objections to COUNTY and
obtained prior written approval of noncompliance from COUNTY before
proceeding with related work.

2.D.10) c. The A/E or COUNTY may call a further preliminary review meeting, when
necessary to finalize the design concept. Written replies to additional
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COUNTY comments shall be made before proceeding to the Construction
Documents Phase.

2.D.10) d.Approval of these documents by COUNTY will complete the Design
Development Phase, whereupon COUNTY will issue written instruction to
the A/E to proceed to the Construction Documents Phase.

2.D.11) Design Development Phase deliverables shall be:

2.D.11)a. Two (2 bound, hard copies of drawings (full size-typical of all
submissions) & specifications (in 8% x 11 format-typical of all
submissions); and

2.D.11) b.Electronic version of all documents delivered via email

(1) Drawings in AutoCAD 2014 (or earlier version);

(2) Specifications in Word 2010 (or earlier version); and

(3) Adobe Acrobat 11 (or earlier version) of drawings and specifications
(PDFs converted from Word, AutoCAD, or other programs; minimize
pdf file size by converting files rather than scanning printouts).

2.E. Construction Documents Phase:

2.E.1) Upon receipt of written instr , the A/E shall pre
on of the project.

d requirements| for| th

aster Specifications

he Construction Documents shall be internally consistent in terms of
coordination between:

2.E.3) a. Work of the A/E and its consultants.
2.E.3) b. Requirements of various divisions or trades.
2.E.3) c. Drawings and specifications.

2.E.4) During this phase, the A/E shall develop and provide documents for the systems
designed under this Agreement which will achieve a biddable and constructible
project, compliant with all applicable building and safety codes and within the
assumption of professional responsibility set forth in this Agreement. These
services shall include, but not be limited to:

2.E.4) a. Coordination, to protect the integrity of the design and facilitate
construction with:

2.E.4) a.(1) Manufacturers: Ensure that manufactured items called for in the
documents are currently available and will fit, interface and perform
as required to achieve design intent.

2.E.4) a.(2) Consultants: Ensure that information necessary to their work is
provided in a timely manner and that consultants exchange
information with each other and the A/E.
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2.E.4) a.(3) Occupying Agency: Ensure that program-required furniture, finishes
and equipment layout is suitable so as to be compatible but not
interfere with access to, placement or operation of the mechanical,
electrical or plumbing appurtenances.

2.E.4) a.(4) Governmental authorities having jurisdiction over the work:

2.E.4)a.(4)(a) The AJ/E shall submit documents for approval to public
agencies having jurisdiction over the project and after
obtaining such approval of those agencies, the A/E shall file
two (2) copies of such approval with COUNTY.

2.E.4) a.(5) Such other agencies, boards, associations or individuals whose
activities could impact or interfere with the successful completion of
the project.

2.E.4) b. Inclusion in the Construction Documents of:

2.E.4) b.(1) Plans, elevations and sections at a scale which is sufficient to give a
full and complete understanding of the construction, dimensions
thereof, materials to be employed, location of utilities and any other
pertinent data.

uctions and other gra
ired to be performe

4) c. Inclusion in the specifications documents of bidding and contract
requirements, special provisions and / or appendices, and technical sections.
Unless otherwise agreed to by COUNTY in writing, the format shall
generally follow the divisions of the Construction Specifications Institute.
If approved by COUNTY in writing, short form specifications for limited
scope work may be included on the drawings in lieu of Construction
Specifications Institute format specification sections.

2.E.4) c.(1) The technical sections of the specifications shall completely and
concisely describe the materials and services to be employed or
installed by the construction contractor(s) in the work. These
specifications shall describe the work to be done and shall be
arranged by work or material in appropriate divisions with suitable
cross-references for clarity and continuity.

2.E.4) c.(2) The technical sections of the specifications shall be carefully worded
to allow a clear understanding of the work required by each of the
construction contractors and their subcontractors, and to describe the
responsibility for the work required to be performed by such
contractor(s), individually and collectively, for the performance of
work required to deliver the project complete, without ambiguity as
to which technical sections of the specifications cover each element
of work.
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2.E.4) c.(3) The technical sections of the specifications shall clearly state the
minimum grade, quality, and type of materials and workmanship
required. These specifications shall not restrict competition, where it
is available, but shall state a level of quality, which can be
objectively determined by persons normally engaged in the type of
trade or practice described.

2.E.4) c.(4) When two (2) or more manufacturers offer on the open market
materials, equipment or devices of equal quality and usability needed
for the project, each such known manufactured product shall be
specified for potential use on the project.

2.E.4) c.(5) The professional judgment of the AJ/E or the direction of the
COUNTY may limit competition to a brand name, process, or
technique of manufacture.

2.E.4) c.(6) The A/E shall compile and include in the construction contract
documents a summary listing of all submittals required for the
project from the construction contractor(s). Included shall be shop
drawings, samples, cuts, catalogs, models, mockups and other
preliminary information needed from the contractors to describe ho
they will fulfill their responsibilities under their contracts.

the final project
those docu
prior 10 release f

with review sets i

TY will issue a list of recommended changes/corrections to be
mcorporated into the next review set or final documents. The A/E shall
within seven (7) calendar days transmit written replies from the A/E and its
sub-consultants to review comments issued by COUNTY or for which
clarification requests were identified or for which changes were authorized
at the final design review meeting and communicated to the AJE.
Directions by COUNTY shall be incorporated into the documents.

2.E.6) Prior to submission of the final documents, the A/E shall call for a final review
meeting with COUNTY, if needed, to finalize and prepare for publication of the
final bidding documents, with any conditions required by COUNTY.

2.E.7) Upon receipt of the Construction Documents Phase deliverables, updated Design
Report & FF&E Report, the Project Planning Team shall evaluate these
documents & indicate to the A/E in writing when & how to proceed.

2.E.8) COUNTY will print and distribute drawings and specifications for bidding
purposes without cost to the A/E. The A/E shall provide the original drawings,
original specifications and an electronic copy of both the drawings and original
specifications for printing by COUNTY, in a format as approved by COUNTY.
If the A/E is directed by COUNTY to acquire the necessary printing services,
these services shall be a reimbursable expense as provided in Article 4.C. hereof.

2.E.9) Constructions Documents Phase deliverables shall be:
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2.E.9) a. 60% Construction Documents:
(1) One (1) hard, bound copy of Drawings & Specifications.
2.E.9) b. 95% Construction Documents:

(1) Two (2) hard, bound copy of Drawings & Project Manual.

(2) Electronic version of all documents delivered via email:
a) Drawings in Adobe Acrobat 11 (or earlier version; PDFs); and
b) Project Manual in Word 2010 (or earlier version).

2.E.9) c. Final Construction Documents:

(1) Original unbound, hard copy of Drawings and Project Manual in full
size, paper format;

(2) Two (2) bound, hard copies of Drawings and Project Manual;

(3) One (1) bound, hard copy of Drawings and Project Manual to be
submitted by A/E to State of Wisconsin, City of Madison, other entity
for stamped approval; and

(4) Electronic version of all documents delivered on a USB flash drive or
compact disk:

a) Drawings in AutoCAD 2014 (or earlier version):
1.

Project Manual in Word 2010 (or earlier version); and
d) Project Manual in Adobe Acrobat 11 (or earlier version; minimize
pdf file size by converting files from Word or other programs,
rather than scanning printouts).

2.F. Bidding Phase:

2.F.1) The Bidding Phase shall commence with the publication of the Invitation to Bid
and shall conclude with the award of the number of contracts necessary to
achieve the purposes of construction.

2.F.2) The AJE shall serve as the professional technical consultant and advisor to
COUNTY during the bidding process, including the preparation for and
participation in Pre-Bid Conferences.

2.F.3) The A/E shall answer all pre-bid questions from contractors in an addendum and
prepare any additional addenda necessary, for COUNTY to authorize, print and
distribute as appropriate.

2.F.4) The A/E shall assist COUNTY in analyzing bids and negotiating with the lowest,
qualified, responsible bidders as deemed appropriate by COUNTY.

2.F.5) In the event that there is a reduction in scope to keep the project within budget
and this results in low bid(s) which total less than the construction budget, then
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the A/E shall, at no additional fee, prepare construction bulletin(s) to add deleted
program work back into the project.

2.F.6) If the low bids submitted by qualified, responsible bidders exceed construction
cost estimate approved at Construction Documents Phase by five percent (5%) or
more, the A/E shall revise and change the Construction Documents for a project
rebidding, as approved by and without additional cost to COUNTY that will
permit a proper award of the contract(s) within the approved estimate of project
cost or other funding limitation. If the low bid exceeds construction cost estimate
approved at Construction Documents Phase by less than five percent (5%), at the
COUNTY’s option, the A/E shall revise and change the Construction Documents
for a project rebidding, as approved by COUNTY, but shall be compensated for
revisions per negotioned amendment to this Professional Services Agreement.

2.G. Construction Phase: Not Used

3. ARTICLE 3: COUNTY'S RESPONSIBILITIES

3.A. COUNTY will determine the project scope for which the professional design services are

3.B.

3.C.

3.D.

3.E.

3.F.

3.G.

3.H.

required and will fully cooperate in achieving completion of that work.

COUNTY will establish an internal operating procedure for timely and

egar
prog

of any such data by the A/E shall be without contractual or legal
ignificance unless otherwise established elsewhere in this Agreement. However,
providing of documents by COUNTY shall not relieve the A/E from the responsibility for
conducting a field survey to verify existing conditions as specified herein.

COUNTY will communicate to the A/E the format of the documents required to be
submitted.

COUNTY will examine documents submitted by the A/E and will render decisions
regarding them promptly, to avoid unreasonable delay in the progress and sequence of the
AJ/E's work. COUNTY will coordinate review comments from the User agency and
COUNTY staff prior to issuance to the A/E.

COUNTY will distribute Construction Documents and any necessary addenda to
prospective bidders, and conduct the bid opening for the project.

COUNTY will prepare and process the Agreements between COUNTY and A/E, and
between COUNTY and construction contractor(s).

Unless otherwise specified in this Agreement, COUNTY will arrange for services of a
testing laboratory to furnish structural, chemical, mechanical and other laboratory tests,
inspections and reports as required by law or deemed necessary by COUNTY.

4. ARTICLE 4: COMPENSATION
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4.A. AJE fees for basic services will be compensated by COUNTY in accordance with the
Terms and Conditions of this Agreement as follows:

4.A.1) COUNTY will pay the A/E a lump sum fee of $[ ]

4.A.1) a. The A/E fee for professional services shall be in accordance with the terms
of this Agreement and based on the scope of services contained in the
Request for Proposalsdated March 12, 2019, including any subsequent
Addenda.

4.A.1) b. The A/E is authorized to proceed through completion of the Bidding Phase.
The A/E Fee is limited to $[ ], until written instructions to proceed
are provided by COUNTY.

4.A.1) c. The construction budget for this project is $TBD. This amount excludes all
construction costs of contingency and unless stated otherwise in this
Agreement, hazardous materials abatement or remediation.

4.A.2) No change in fee shall result from change orders to construction contracts unless
such change is described as an Additional Service under Article 4.D. of this
Agreement and approved by COUNTY.

4.A.3) In the event the lowest acceptable constructlon bIdS :

-3) c. Give written approval of an increase in such fixed limit.

4.A.4) Inthe case of 4.A.3.a. above, the A/E shall revise the drawings and specifications
as necessary to bring the construction cost within the fixed limit. These revisions
shall be completed by the A/E without additional compensation.

4.A.5) In the case of 4.A.3.a. or 4.A.3.b. above, no additional fees will be allowed for
rebidding or for an increase in allocated funds.

4.B. The A/E's Compensation for Additional Services, as described in Article 4.D., will be
computed as follows:

4.B.1) Principals' time at a fixed rate of $[ ] per hour, unless separate amounts are
provided for each Principal. For the purposes of this Agreement, the Principals
are:

[ ]
[ ]
[ ]

4.B.2) Other design staff shall be billed at these fixed rates:

Senior design architect / engineer: $[ ] per hour
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Junior design architect / engineer: $[ 1 per hour

Senior designer: $[ ] per hour
Junior designer: $[ ] per hour
Drafting: $[ ] per hour
Clerical: $[ ] per hour

4.C. Reimbursable Expenses:

4.C.1) Reimbursable Expenses are actual, incidental expenses incurred by the A/E, its
employees or consultants, in the interest of the project and are not included in
overhead costs for the Fees for Basic Services (4.A.) and Additional Services
(4.D.). Reimbursable Expenses shall be incurred or contracted for only with
PRIOR written approval from COUNTY. Such approval shall be based on a
written proposal delineating the nature of the services, the time involved, the
estimated cost thereof, and the individuals or firms involved. Reimbursable
Expenses may include, but are not limited to, the following incidental expe

4.C.1) a. Expense of reproduction of dr
review sets required imArticle 2.

pegifications, excluding the

1 NE

estigation and soils esting when

4.C.2) Expenses not eligible for reimbursement shall include, but are not limited to,
indirect project overhead costs associated with the Fees for Basic Services (4.A.)
and Additional Services (4.D.) such as mileage, travel, lodging, replication of
drawings for the design development meetings and subsequent design meetings,
preliminary and final review document printing, handling and postage, cost of
correspondence transmittals, telephone expenses, and CAD / electronic graphic
services. Such expenses shall be included as part of the Lump Sum fee.

4.D. Additional Services:

4.D.1) The following services are in addition to but are not covered in Article 4.A.
These services may be identified as part of the A/E’s fee proposal and included
with the lump sum fee as such. Compensation for these additional services or
other services must be requested by the A/E, and subsequently approved by
COUNTY PRIOR to proceeding with the work. If the additional services are
requested after the Agreement has been issued, such authorization shall be based
on a written proposal delineating the nature of the services, the time involved, the
estimated cost thereof, the effect on the project schedule and the individuals or
firms involved. When authorized, an Agreement Change Order will be used to
modify the A/E’s Agreement.

4.D.1) a. Providing planning surveys, program revision, site feasibility, or
comparative studies of prospective sites.
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4.D.1) b. Revising previously approved drawings, specifications or other documents
[after written approval of Design Development Phase, ]to accomplish
changes not initiated by the A/E other than record documents and revisions
normally to be expected or required to correct deficiencies in the approved
drawings and specifications.

4.D.1) c. Preparing documents for alternate bids or petitions for waiver when
requested by COUNTY and, requiring significant additional time and
expense on the part of the A/E or its consultants.

4.D.1) d. Obtaining or participating in third party Value Engineering / Enhancement
of the project when directed by COUNTY.

4.D.1) e. Providing services other than corrective design work and record documents,
after final payment to the construction contractor(s).

4.D.1) f. Providing services as expert witness in connection with any public
hearings, arbitration proceeding, or the proceedings of a court of record
except when the A/E is party thereto.

4.D.1) g. Providing specialized design services, including, but not limited to
Sustainability design or LEED certification, vibration, wind or ical
analysis, energy modeling.

4.D.1) h. Participatjerin post-project eval

fee will be made a completion of each

Y, to the following percentages:

phase of the'wo

Schematic Design Phase 15%

Design Development Phase 35%
Construction Documents Phase 75%
Bidding Phase 100%

4.E.2) No more than ninety percent (90%) of the A/E’s lump sum fee shall be paid out
prior to substantial completion of the project. When COUNTY confirms that
development of punch lists, review of Operating & Maintenance Manuals,
submittal of record documents, has been satisfactorily completed by the AJE,
COUNTY will determine how and when the remaining lump sum fee is
disbursed.

4.E.3) Payments for COUNTY -approved Reimbursable Expenses as defined in Article
4.C. and Additional Services of the A/E as defined in Article 4.D., will be made
monthly upon request.

4.E.4) An AJE whose work is found deficient or fails to conform to the requirements set
forth in the Agreement, is not entitled to further payments, until corrected to the
satisfaction of COUNTY.

4.E.5) Payments to the A/E will not be withheld due to disputes between construction
contractor(s) and COUNTY.

RFP No. 318067 PSA -13 rev. 01/19



4.E.6) If the project is suspended for more than three (3) months in whole or in part, the
AJE will be paid fees for services performed prior to receipt of written notice
from COUNTY of the suspension, together with Reimbursable Expenses then
due and reasonable expenses resulting from this suspension, as approved by
COUNTY. If the project is resumed after being suspended for more than three
(3) months, the A/E's compensation will be subject to renegotiation.

5. ARTICLE5: ACCOUNTING RECORDS - NOT USED

6. ARTICLE 6: TERMINATION OF AGREEMENT

6.A.

6.B.

7. ARTICLE 7: OWNERSHIP OF DO

7.C.

This Agreement may be terminated by COUNTY without cause upon ten (10) calendar
days written notice to the A/E. In the event of termination, the A/E will be paid fees for
services performed to termination date, reimbursable expenses then due, and termination
expenses as approved by COUNTY. Work performed prior to the date of termination
shall be in accordance with the terms and conditions of this Agreement. Upon
termination, the results of such work shall immediately be turned over to the COUNTY
Project Manager and is a condition precedent to further payment by COUNTY.

In the event the Agreement between the A/E and any consultant on this project is
terminated, the results of work by that consultant shall immediately be turned over to the
AJE.

, approved copié

ents prepared under this Agreement may be used by COUNTY for informational
purposes without additional compensation to the A/E.

Specifications and isolated, detail drawings inherent to the architectural / engineering
design of the project, whether provided by the COUNTY or generated by the A/E, shall be
available for future use by the parties to this Agreement and other parties, each at their
own risk.

8. ARTICLE 8: LIABILITY-HOLD HARMLESS AND INDEMNIFICATION

8.A. AJE shall indemnify, hold harmless and defend COUNTY, its boards, commissions,

agencies, officers, employees and representatives against any and all liability, loss
(including, but not limited to, property damage, bodily injury and loss of life), damages,
costs or expenses which COUNTY, its officers, employees, agencies, boards,
commissions and representatives may sustain, incur or be required to pay by reason of A/E
furnishing the services required to be provided under this Agreement, provided, however,
that the provisions of this paragraph shall not apply to liabilities, losses, charges, costs, or
expenses caused or resulting from the acts or omissions of COUNTY, its agencies, boards,
commissions, officers, employees or representatives. The obligations of A/E under this
paragraph shall survive the expiration or termination of this Agreement.

9. ARTICLE 9: PROFESSIONAL LIABILITY INSURANCE
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9.A. The A/E and its consultants retained under the terms of this Agreement shall procure and
maintain a professional liability insurance policy with at least $1,000,000 in coverage that
provides for payment of the insured's liability for errors, omissions or negligent acts
arising out of the performance of the professional services required under this Agreement.
The AJE shall provide up-to-date, accurate professional liability information on the A/E’s
Data Record, including amount of insurance, deductible, carrier and expiration date of
coverage. Upon request by COUNTY, the A/E shall furnish COUNTY with a Certificate
of Insurance showing the type, amount, deductible, effective date and date of expiration of
such policy. Such certificate shall also contain substantially the following statement: “The
insurance covered by this certificate shall not be canceled, the coverage changed or
reduced by endorsement, by the insurance company, except after thirty (30) calendar days
written notice has been received by COUNTY.” The A/E shall not cancel or materially
alter this coverage without prior written approval by COUNTY. The A/E shall be
responsible for consultants maintaining professional liability insurance during the life of
their Agreement.

10. ARTICLE 10: OTHER INSURANCE
10.A. The A/E and its consultants retained under terms of this Agreement shall:

10.A.1) Maintain Worker’s Compensation Insurance as required by Wisconsin State
Statutes.

10.A.1) a. Procure and maintai ’s Compensation|Insurance as required by
State gf Wisconsin Statutes for of the| A/JE/s and consulta
e ork associated j

iability Insurance with a policy limit of not less
rrence and $2,000,000 in the aggregate.

Procure and maintain during the life of this Agreement, and until one year after
the completion of this Agreement, Commercial General Liability Insurance,
including Products and Completed Operations for all claims that might occur in
carrying out the Agreement. Minimum coverage shall be $1,000,000 per
occurrence, $1,000,000 general aggregate, combined single limit for bodily
injury, personal injury, and property damage. Such coverage shall be of the
“occurrence” type form and shall include the employees of the A/E as insureds.

10.A.3) Procure and maintain Commercial Automobile Liability Insurance for all owned
vehicles that are used in carrying out the Agreement. Minimum coverage shall
be $1,000,000 per occurrence combined single limit for bodily injury and
property damage.

10.A.4) Provide an insurance certificate indicating the above Commercial Liability
Insurance and property damage coverage, countersigned by an insurer licensed to
do business in Wisconsin, covering and maintained for the period of the
Agreement. Upon request by COUNTY, the insurance certificate is to be
presented on or before execution of the Agreement.

11. ARTICLE 11: MISCELLANEOQOUS PROVISIONS

11.A. A/E warrants that it has complied with all necessary requirements to do business in the
State of Wisconsin, that the persons executing this Agreement on its behalf are authorized
to do so.
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11.B. Legal Relations. The A/E shall comply with and observe federal and state laws and
regulations and local zoning ordinances applicable to this project and in effect on the date
of this Agreement.

11.C. Approvals or Inspections. None of the approvals or inspections performed by COUNTY
shall be construed or implied to relieve the A/E from any duty or responsibility it has for
its professional performance, unless COUNTY formally assumes such responsibility in
writing from COUNTY so stating that the responsibility has been assumed.

11.D. Successors, Subrogees and Assigns. COUNTY and A/E each bind themselves, their
partners, successors, subrogees, assigns, and legal representatives to the other party to this
Agreement and to the partners, successors, subrogees, assigns and legal representatives of
such other party with respect to covenants of this Agreement.

11.E. Claims. The A/E's project manager will meet with COUNTY"s Project Manager to
attempt to resolve claims, disputes and other matters in question arising out of, or relating
to, this Agreement or the breach thereof. Issues not settled are to be presented in writing
to the COUNTY Deputy Public Works Director for review and resolution. The decision
of the Deputy Public Works Director shall be final. Work shall progress during the period
of any dispute or claim. Unless specifically agreed between the parties, venue will be in
Dane County, Wisconsin.

11.F. Amendment of Agreement. This Agreement m mended in writing
COUNTY and A/E.

y the pa@% hereto|that |in the eve

parties, W/isconsin e [cc

he Dane|County Circui

nent solely between the parties hereto and for

, o part of this Agreement shall be construed to add to, supplement,
amefd, abridge or repeal existing duties, rights, benefits or privileges of any third party or
parties, including but not limited to employees of either of the parties.

11.1. The entire agreement of the parties is contained herein and this Agreement supersedes any
and all oral agreements and negotiations between the parties relating to the subject matter
hereof. The parties expressly agree that this Agreement shall not be amended in any
fashion except in writing, executed by both parties.

12. ARTICLE 12: NONDISCRIMINATION IN EMPLOYMENT

12.A. During the term of this Agreement, A/E agrees not to discriminate on the basis of age,
race, ethnicity, religion, color, gender, disability, marital status, sexual orientation,
national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense
force or any other reserve component of the military forces of the United States, or
political beliefs against any person, whether a recipient of services (actual or potential) or
an employee or applicant for employment. Such equal opportunity shall include but not be
limited to the following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, training, rates of pay, and any other form of compensation
or level of service(s). AJE agrees to post in conspicuous places, available to all
employees, service recipients and applicants for employment and services, notices setting
forth the provisions of this paragraph. The listing of prohibited bases for discrimination
shall not be construed to amend in any fashion state or federal law setting forth additional
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bases, and exceptions shall be permitted only to the extent allowable in state or federal
law.

12.B. Civil Rights Compliance:

12.B.1) If A/E has twenty (20) or more employees and receives $20,000 in annual
contracts with COUNTY, the A/E shall submit to COUNTY a current Civil
Rights Compliance Plan (CRC) for Meeting Equal Opportunity Requirements
under Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation
Act of 1973, Title VI and XVI of the Public Service Health Act, the Age
Discrimination Act of 1975, the Omnibus Budget Reconciliation Act of 1981 and
Americans with Disabilities Act (ADA) of 1990. AJ/E shall also file an
Affirmative Action (AA) Plan with COUNTY in accordance with the
requirements of Chapter 19 of the Dane County Code of Ordinances. A/E shall
submit a copy of its discrimination complaint form with its CRC/AA Plan. The
CRC/AA Plan must be submitted prior to the effective date of this Agreement
and failure to do so by said date shall constitute grounds for immediate
termination of this Agreement by COUNTY. If an approved plan has been
received during the previous calendar year, a plan update is acceptable. The plan
may cover a two-year period. If A/E has less than twenty (20) employees, but
receives more than $20,000 from the COUNTY in annual contracts, it may be

files maintained by the A/E AJE agrees to furnish all information and reports
required by the COUNTY as they relate to affirmative action and non-
discrimination. AJ/E further agrees to cooperate with COUNTY in developing,
implementing, and monitoring corrective action plans that result from any
reviews.

12.B.3) A/E shall post the Equal Opportunity Policy, the name of A/E’s designhated Equal
Opportunity Coordinator and the discrimination complaint process in
conspicuous places available to applicants and clients of services, applicants for
employment and employees. The complaint process will be according to
COUNTY's policies and procedures and made available in languages and formats
understandable to applicants, clients and employees. AJ/E shall supply to
COUNTY’s Contract Compliance Officer upon request a summary document of
all client complaints related to perceived discrimination in service delivery.
These documents shall include names of the involved persons, nature of the
complaints, and a description of any attempts made to achieve complaint
resolution.
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ATTACHMENT A
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT
AGREEMENT ON CONSTRUCTION PHASE SITE VISITS

Project No.: 318067
Agreement No.: [No.]

Project Name: _Lussier Heritage Center & Lake Farm County Park Photovoltaic Installations
Design

Construction phase services, for the Project referenced above, shall be provided by either the A/E
or its Consultants as follows and in compliance with Article 2.G.:

1. The A/E shall visit the site a minimum of [ ] times during the construction phase (or [ ]
times per month or [ ] times per week) and attend the pre-construction meeting, [weekly, bi-
weekly, monthly] progress meetings and final inspection to determine if work has been
completed according to plans and specifications. Site visits shall be conducted at essential
times during the construction phase. To be considered a site visit, close-up observation of the
current building elements in process of being constructed must be performed. Additional site
visits necessitated by A/E error, omission, unauthorized changes or negllgence shall be
accomplished without additional cost to COUNTY. Additional site s necessitated b
5|gn|f|cant fallure on the part of the Iead or other prj ruction contractors to perfor

i rvi imbursable by| the respn5|ble

here work i

Der isi

[ ] times during the construction

he” Mechanical Consultant shall visit the site a minimum of [ ] times during the
construction phase (or [ ] times per month).

4. The Plumbing Consultant shall visit the site a minimum of [ ] times during the construction
phase (or [ ] times per month).

5. The Electrical Consultant shall visit the site a minimum of [ ] times during the construction
phase (or [ ] times per month).

6. The[ ] Consultant shall visit the site a minimum of [ ] times during the
construction phase (or [ ] times per month).
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ATTACHMENT B
ARCHITECTURAL / ENGINEERING PROFESSIONAL SERVICES AGREEMENT

A/E PROPOSAL

Follows on subsequent page(s)
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