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LEGAL NOTICE 

INVITATION TO BID 

 
 
Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way, Madison, 
WI 53713, will receive sealed Bids until: 
 
 

2:00 PM, TUESDAY, MARCH 5, 2019 

 

RFB NO. 318032 (REBID) 

RHINO DOOR CONTROLS  

HENRY VILAS ZOO 

702 S RANDALL AVE. 

MADISON, WI 
 
Dane County is inviting Bids for construction services for the installation of four door operators 
and subsequent low voltage electrical work associated with installation to control the existing 
rhino gates at the Henry Vilas Zoo.  
 
Request for Bids document may be obtained after 2:00 PM on Tuesday, January 22, 2019 by 
downloading it from bids-pwht.countyofdane.com. Please call Eric Urtes, AIA, Project Manager, 
at 608/266-4798, or our office at 608/266-4018, for any questions or additional information. 
 
All Bidders must be pre-qualified as a Best Value Contractor before award of Contract. Complete 
Pre-qualification Application for Contractors at countyofdane.com/pwht/BVC_Application.aspx 
or obtain one by calling 608/266-4029. 
 
A pre-bid tour will be held Monday,  February 4, 2019 at 1:00 PM at the Henry Vilas Zoo, 
starting in front of the rhino enclosure.  Bidders are strongly encouraged to attend this optional 
tour in order to bid on the Work. 
 

PUBLISH: JANUARY 22 & JANUARY 29, 2019 - WISCONSIN STATE JOURNAL 

 JANUARY 22 & JANUARY 29, 2019 - THE DAILY REPORTER 
 

https://bids-pwht.countyofdane.com/
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DANE COUNTY DEPARTMENT of PUBLIC 
WORKS, HIGHWAY and TRANSPORTATION  

 
County Executive 1919 Alliant Energy Center Way • Madison, Wisconsin 53713 Commissioner / Director 
Joseph T. Parisi Phone: (608) 266-4018 • FAX: (608) 267-1533 Gerald J. Mandli 

 
  BEST VALUE CONTRACTING APPLICATION  

 
CONTRACTORS / LICENSURE APPLICANTS 

 
The Dane County Department of Public Works requires all contractors to be pre-qualified as a 
best value contractor with the County prior to being awarded a contract. In addition, the County 
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts. 
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any 
Dane County Public Works Contract. Potential subcontractors are urged to become pre-qualified 
as early as possible. This document shall be completed, properly executed, along with the 
necessary attachments and additional information that the County requires for the protection and 
welfare of the public in the performance of a County contract. 

 
Contractors or subcontractors of any tier who attain pre-qualification status will retain that status 
for a period of two (2) years from the date of qualification. Contractors shall notify the Dane 
County Department of Public Works, Highway & Transportation within fifteen (15) days of any 
changes to its business or operations that are relevant to the pre-qualification application. Failure 
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment 
from County contracts for up to three (3) years and / or other sanctions available under the law. 

 
No contracts will be awarded for construction work performed on Dane County projects unless 
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as 
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and 
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin 
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please 
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at 
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/. 

 
EXEMPTIONS 

 
• Contractors who employ less than five (5) apprenticeable trade workers are not required to 

pre-qualify. 
• Contractors performing work that does not apply to an apprenticeable trade, as outlined in 

Appendix A. 
• The contractor / subcontractor provides sufficient documentation to demonstrate one or more 

of the following: 
o apprentices are not available in a specific geographic area; 
o the applicable apprenticeship program is unsuitable or unavailable; or 
o there is a documented depression of the local construction market which prevents 

compliance. 
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, 

including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same through 
the use of responsible, pre-qualified subcontractors? 

Yes: No: 

2 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes: No: 

3 Will your firm meet all bonding requirements as required by applicable 
law or contract specifications? 

Yes: No: 

4 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes: No: 

5 Will your firm maintain a substance abuse policy for employees hired 
for public works contracts that comply with Wis. Stats. Sec. 103.503? 

Yes: No: 

6 Does your firm acknowledge that it must pay all craft employees on 
public works projects the wage rates and benefits required under 
Section 66.0903 of the Wisconsin Statutes? 

Yes: No: 

7 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances? 

Yes: No: 

8 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it? If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes: No: 
If Yes, attach details. 

9 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes: No: 
If Yes, attach details. 

10 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? 

Yes: No: 
If Yes, attach details. 

11 In the past three (3) years, has your firm defaulted or failed to complete 
any contract? 

Yes: No: 
If Yes, attach details. 

12 In the past three (3) years, has your firm committed a willful violation 
of federal, state or local government safety laws as determined by a 
final decision of a court or government agency authority. 

Yes: No: 
If Yes, attach details. 

13 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes: No: 
If Yes, attach details. 

14 Is your firm Executive Order 108 precertified with the State of 
Wisconsin? 

Yes: No: 

15 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards? 

Yes: No: 

16 Is your firm exempt from being pre-qualified with Dane County? Yes: No: 
If Yes, attach reason for exemption. 

17 Does your firm acknowledge that in doing work under any County 
Public Works Contract, it will be required to use as subcontractors only 
those contractors that are also pre-qualified with the County or become 
so ten days prior to commencing work? 

Yes: No: 

18 Contractor has been in business less than one year? Yes: No: 
19 Is your firm a first time Contractor requesting a one time exemption, 

but, intend to comply on all future contracts and are taking steps 
typical of a “good faith” effort? 

Yes: No: 

20 Not applicable. My firm does not intend to work on Best Value 
Contracts. Note: Best Value Contracting is required to bid on most 
Public Works Contracts (if unclear, please call Jan Neitzel Knox 608- 
266-4029). 

Yes: No: 
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Your firm’s Officer, or the individual who would sign a bid and / or contract documents must 
sign this document. 

 
 

I do hereby certify that all statements herein contained are true and correct to the best of my 
knowledge: 

 
 
 

Signature Date 
 
 
 

Printed or Typed Name and Title 
 
 
 
 

NAME AND ADDRESS OF CONTRACTOR 
Name of Firm:  

Address:  

City, State, Zip:  

Telephone Number:  

Fax Number:  

E-mail Address:  

 
 
 
 
 

  REMEMBER!  

 
Return all to forms and attachments, or questions to: 

 
DANE COUNTY DEPARTMENT OF PUBLIC WORKS, 

HGHWAY & TRANSPORTATION 
1919 ALLIANT ENERGY CENTER WAY 

MADISON, WI 53713 
 

OFFICE: (608) 266-4018 
 
 

SIGNATURE SECTION 
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  APPENDIX A  

 
APPRENTICEABLE TRADES 

 
Bricklayer 
Carpenter 
Cement Mason (Concrete Finisher) 
Cement Mason (Heavy Highway) 
Construction Craft Laborer 
Data Communications Installer 
Electrician 
Elevator Mechanic / Technician 
Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service 
Glazier 
Heavy Equipment Operator / Operating Engineer 
Insulation Worker (Heat & Frost) 
Iron Worker (Assembler, Metal Buildings) 
Painter / Decorator 
Plasterer 
Plumber 
Roofer / Waterproofer 
Sheet Metal Worker 
Sprinkler Fitter 
Steamfitter (Service & Refrigeration) 
Taper & Finisher 
Telecommunications (Voice, Data & Video) Installer / Technician 
Tile Setter 
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INSTRUCTIONS TO BIDDERS 

 
Rhino Door Controls 
Henry Vilas Zoo 
702 S Randall Ave. 
Madison, Wisconsin 
 

1.  SECURING DOCUMENTS 
 
A. Construction Documents may be obtained at bids-pwht.countyofdane.com. 

B. Bidder is responsible to check Public Works website regularly for Addenda. 

2.  BID REQUIREMENTS 
 
A. Bidder shall submit lump sum bid for providing all labor, equipment, tools and materials 

necessary to perform all Work described in Construction Documents.   

B. Envelope containing Bid shall be clearly marked as for this project (note title at top of page).  
Bids shall be delivered to: 

Dane County Department of Public Works, Highway & Transportation 
1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 
 

C. One (1) Bid Form shall be submitted with your Bid.  Bid Form is provided with Construction 
Documents; no other form or letter shall be accepted. 

D. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit 
government facilities to be exempt from sales & use tax.  Vendors & materials suppliers may 
not charge Bidders sales & use tax on these purchases.  This does not include highways, 
streets or roads. 

E. Bidders shall not add any conditions, escalator clauses of qualifying statements to Bid Form. 

F. Erasures or other changes to Bid must be explained or noted, and shall be accompanied by 
initials of bidder. 

G. Legally authorized official of bidder’s organization shall sign Bids. 

H. Bidder’s organization shall submit completed Fair Labor Practices Certification Form, 
included in these Construction Documents. 

I. Bid Bond shall be made payable to Dane County in amount of five percent (5%) of bid 
amount.  Bid Bond shall be either certified check or bid bond issued by surety licensed to 
conduct business in the State of Wisconsin.  Successful bidder’s Bid Bond shall be retained 
until Contract is signed and required Performance / Payment Bond is submitted.  Bids shall 
be binding on bidder for sixty (60) calendar days after Bid Due Date.  Bid Bond must be 
submitted with Bid. 

J. Successful bidder shall furnish and pay for Performance / Payment Bond as called for in 
Conditions of Contract. 

https://bids-pwht.countyofdane.com/
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3.  INQUIRIES 
 
A. Written inquiries regarding intent of Construction Documents should be directed to: 

Eric Urtes, AIA, Public Works Project Manager  
Dane County Department of Public Works, Highway & Transportation 
1919 Alliant Energy Center Way, Madison, Wisconsin  53713 
Fax: 608/267-1533 
Email: urtes.eric@countyofdane.com 
 

B. Bidders shall bring questions, discrepancies, omissions, conflicts or doubt as to meaning of 
any part of Construction Documents to attention of Department of Public Works, Highway & 
Transportation at least ten (10) business days before due date for Bids.  Prompt clarification 
of intent of Construction Documents shall be made available to bidders in form of 
Addendum.  Bidder shall acknowledge all Addenda on Bid Form. 

C. Failure to request clarification of interpretation of Construction Documents shall not relieve 
bidders of their responsibilities to perform Work. 

4.  EXAMINATION OF SITE 
 
A. Coordinate site access activities with Brian Wilson, 608/266-4992. 

B. A bidders facility tour will be held on February 4 at 1:00 p.m. at Henry Vilas Zoo, 702 S 
Randall Ave., Madison, WI, starting in front of the rhino enclosure.  This tour will go until 
approximately 2:00 p.m.  Bidders are strongly encouraged to attend this optional tour in order 
to bid on the Work. 

5.  ALTERNATES 
 
A. Not used. 

6.  WITHDRAWAL OF BIDS 
 
A. Any bidder may withdraw their Bid any time prior to Bid Due Date.  Withdrawn Bids shall 

be returned unopened. 

7.  BID DUE DATE 
 
A. See Legal Notice (advertisement). 

8.  COMMENCEMENT AND COMPLETION OF WORK 
 
A. Work shall commence by April 23, 2019. 

B. Work shall be completed by June 24, 2019.  

9.  RESERVATION 
 
A. Dane County reserves the right to reject any or all Bids, to waive any informalities in the Bid, 

and to accept any Bid which shall be in the best interest of Dane County. 

 
 



 Name of Bidding Firm:    
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BID FORM  

BID NO. 318032 (REBID) 
PROJECT: RHINO DOOR CONTROLS 
 HENRY VILAS ZOO 
 
TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT MANAGER 
1919 ALLIANT ENERGY CENTER WAY 
MADISON, WISCONSIN  53713 

 

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON 
THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS. 

 

BASE BID - LUMP SUM: 
Installation of four (4) door operators to control the existing rhino gates at Henry Vilas Zoo.  The 
undersigned, having examined the site where the Work is to be executed and having become 
familiar with local conditions affecting the cost of the Work and having carefully examined the 
Drawings and Specifications, all other Construction Documents and Addenda thereto prepared by 
Dane County Department of Public Works, Highway & Transportation hereby agrees to provide 
all labor, materials, equipment and services necessary for the complete and satisfactory execution 
of the entire Work, as specified in the Construction Documents, for the Base Bid stipulated sum 
of: 
 
 
   and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price 
 
 
 
 
 
 
 
Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 
 
 

Addendum No(s).    through    
 
Dated    

 
Dane County Zoo must have this project completed by June 24, 2019.  Assuming this Work can 
be started by April 23, 2019, what dates can you commence and complete this job? 
 
 
Commencement Date:     Completion Date:    
   (final, not substantial) 
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I hereby certify that all statements herein are made on behalf of: 
 
   
 (Name of Corporation, Partnership or Person submitting Bid) 
 
Select one of the following: 
1. A corporation organized and existing under the laws of the State of   , or 
 
2. A partnership consisting of   , or 
 
3. A person conducting business as   ; 
 
Of the City, Village, or Town  of     of the State of   . 
 
I have examined and carefully prepared this Bid from the associated Construction Documents and 
have checked the same in detail before submitting this Bid; that I have full authority to make such 
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true 
and correct.  In signing this Bid, we also certify that we have not, either directly or indirectly, 
entered into any agreement or participated in any collusion or otherwise taken any action in 
restraint of free competition; that no attempt has been made to induce any other person or firm to 
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion 
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly 
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is 
accurate under penalty of perjury. 
 
The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) 
calendar days from date of Award of Contract.  
 
 

SIGNATURE:    
 (Bid is invalid without signature) 
 
Print Name:     Date:    
 
Title:    
 
Address:    
 
Telephone No.:     Fax No.:    
 
Email Address:    
 
Contact Person:    
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH 
BID FORM. 
 

BID CHECK LIST: 
These items must be included with Bid: 
 Bid Form  Bid Bond  Fair Labor Practices Certification  
 
 

BIDDERS SHOULD BE AWARE OF THE FOLLOWING: 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
All bidders are strongly encouraged to be a registered vendor with Dane County.  
Registering allows vendors an opportunity to receive notifications for RFBs & RFPs 
issued by the County and provides the County with up-to-date company contact 
information.  Complete a new form or renewal online at: 

danepurchasing.com/Account/Login? 
 

 

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION 
 

 
Contractors must be pre-qualified as a Best Value Contractor with the Dane County 
Public Works Engineering Division before the award of contract.  Obtain a Best Value 
Contracting Application by calling 608/266-4018 or complete one online at:  

countyofdane.com/pwht/BVC_Application.aspx 
 

 

http://www.danepurchasing.com/Account/Login?
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FAIR LABOR PRACTICES CERTIFICATION 

 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a 
contract or agreement with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 
 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.09 is as follows: 
(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated 
any statute or regulation regarding labor standards or relations within the last seven years. 
The Controller shall investigate any such finding and make a recommendation to the 
committee, which shall determine whether the conduct resulting in the finding affects the 
bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
 
Include this completed Certification with your bid, application or proposal.
 

http://www.nlrb.gov/
http://werc.wi.gov/
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COUNTY OF DANE 

PUBLIC WORKS CONSTRUCTION CONTRACT 

 
Contract No.    Bid No.  318032 (REBID)  
 
Authority:  2018 RES -   
 
THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 
and 
 

W I T N E S S E T H : 

 
WHEREAS, COUNTY, whose address is c/o Public Works Director, 1919 Alliant Energy 
Center Way, Madison, WI  53713, desires to have CONTRACTOR provide Rhino Door Controls 
at the Henry Vilas Zoo (“the Project”); and 
 
WHEREAS, CONTRACTOR, whose address is    
    is able and willing to construct the Project, 
in accordance with the Construction Documents; 
 
NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 
 
1.  CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the Bid Form, 
Conditions of Contract, the drawings which include all maps, plats, plans, and other drawings and 
printed or written explanatory matter thereof, and the specifications therefore as prepared 
by Dane County Department of Public Works, Highway & Transportation (hereinafter referred to 
as “the Architect / Engineer”), and as enumerated in the Project Manual Table of Contents, all of 
which are made a part hereof and collectively evidence and constitute the Contract. 
 
2.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the Conditions of Contract, and to 
make payments on account thereof as provided in Article entitled, “Payments to Contractor” of 
the Conditions of Contract. 
 
3.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
Such equal opportunity shall include, but not be limited to, the following: employment, 
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
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and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
 
4.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this 
Contract.  During the term of this Contract CONTRACTOR shall also provide copies of all 
announcements of employment opportunities to COUNTY’S Contract Compliance Office, and 
shall report annually the number of persons, by race, ethnicity, gender, and disability status, 
which apply for employment and, similarly classified, the number hired and number rejected. 
 
5.  During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer”. 
 
6.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Officer as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 
 
7.  This Contract is intended to be a Contract solely between the parties hereto and for their 
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge or 
repeal existing rights, benefits or privileges of any third party or parties including, but not limited 
to, employees of either of the parties. 
 
8.  The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  The 
parties expressly agree that the express terms of this Contract shall not be amended in any fashion 
except in writing, executed by both parties.  
 
9.  CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public 
Works Engineering Division before award of Contract.  Subcontractors must be pre-qualified ten 
(10) business days prior to commencing Work under this Contract. 
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below. 
 
 

* * * * * * * 
 

FOR CONTRACTOR: 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered. 
 

* * * * * * * 
 
This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Assistant Public Works Director. 
 

FOR COUNTY: 
 
 
    
Joseph T. Parisi, County Executive  Date 

 
 
 
    
Scott McDonell, County Clerk  Date 
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1.  BIDS AND QUOTATIONS 
 
A. Addressing of Bids.  Bids shall be addressed to attention of Public Works Engineering 

Division and received at Dane County Department of Public Works, Highway & 
Transportation, 1919 Alliant Energy Center Way, Madison, WI 53713, on or before local 
time and date specified herein for Bid Due Date.  Seal all bids in envelopes and clearly mark 
front with bid number and reference to specified contents of bid.  All uses of term “County” 
in Construction Documents shall mean Dane County. 

 
B. Only One Copy Required.  Unless otherwise specified, only one copy of bid or quotation on 

prescribed Bid Form will be required. 
 
C. Additional Data with Bid.  Bidder may submit, on firm’s letterhead only, additional data 

and information deemed advantageous to County.  County shall hold optional consideration 
of such data and information. 

 
D. More than One Bid.  Bidders desiring to submit more than one bid may do so provided such 

additional bid or bids are properly submitted on Dane County Department of Public Works, 
Highway & Transportation’s Bid Form.  Obtain extra sets of Construction Documents from 
Dane County Department of Public Works, Highway & Transportation.  All uses of term 
“Department” in Construction Documents shall mean Department of Public Works, Highway 
& Transportation, which is Dane County government unit. 

 
E. Withdrawal or Late Bids.  County will not accept formal bids, amendments thereto, or 

requests for withdrawal of bid or any part thereof, after time of Bid Due Date. 
 
F. Preparation and Submission.  All written bids, unless otherwise provided for, must be 

submitted on and in accordance with forms provided by County properly signed in ink.  Bids 
not signed by hand are not accepted.  Bidders must register in advance with Purchasing 
Division. 

 
G. Products by Name.  Intention of Specifications of products by name is to be descriptive of 

quality, workmanship, finish, function and approximate characteristics desired; intention is 
not necessarily restriction.  Consideration of products substitution for those named is 
possible, provided substitute offered is, in opinion of Dane County Public Works Project 
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Manager, equal or superior in quality, workmanship, finish, function and approximate 
characteristics to that specified in Project Manual Specifications listed herein. 

 
H. Visitation of Sites.  Bidder shall visit site(s) that will receive intended work or installation, 

and in so doing, be held responsible for job deemed satisfactory by County after completion 
of the Work or installation.  No additional compensation shall be allowed for any condition of 
which bidder could have been informed. 

 
I. Completeness.  Supply all information required by Construction Documents to constitute 

regular bid.  This shall include: 
1. Completed Bid Form. 
 
2. Completed Fair Labor Practices Certification. 
 
3. Completed Bid Bond. 

 
J. Bids Binding Sixty (60) Calendar Days.  Unless otherwise specified all formal bids 

submitted shall be binding for sixty (60) calendar days following Bid Due Date. 
 
K. Conditional Bids.  Qualified bids are subject to complete rejection, or partial rejection. 
 
L. All or Part.  Bids or quotations may be considered and award made for all or any part of total 

quantities as specified in Construction Documents. 
 
M. Errors.  Unit bid price shall govern when extending total prices has errors.  Carelessness in 

quoting prices or in preparation of bid otherwise, will not relieve bidder.  Explain all erasures 
in bids and include signature of bidder. 

 
N. Regulation by State Statutes.  Bidding and letting of contracts are subject to provisions of 

Wisconsin Statutes 59.52(29) and 66.0901 and all subsequent sections and amendments 
thereof. 

 
O. Bidders Present.  Bid Due Date is time fixed for opening of formal bids.  Bids’ contents will 

be made public for information of bidders and others properly interested, who may be present 
either in person or by representative.  Bidders are encouraged to attend all openings, and to 
offer constructive suggestions for improvements to bid format or ways in which County can 
realize greater savings. 

 
P. Taxes.  Contractor shall pay applicable State and local sales taxes. 
 

2.  GUARANTEE AND BOND 
 
A. Bid Bond / Guarantee.  Bid Bond shall accompany Bids, which shall be either flat sum or 

percentage figure as shown on Project Manual Cover.  This Bid Bond shall serve as warrant 
that successful bidder will fulfill terms of bid within time limit as indicated in bid after notice 
of award by Dane County.  Bid Bond may be certified bank check (note: uncertified checks 
will not be acceptable), cashier’s check or United State money order payable to Treasurer of 
Dane County; or on Bid Bond with corporate surety authorized to do business in State of 
Wisconsin and warranty of attorney to confess judgment thereon attached thereto.  County 
will return negotiable Bid Bonds to unsuccessful bidders after awarding of bid.  County shall 
return check held from Contractor after satisfactory completion of Contract or after receipt by 
County of Performance Bond from Contractor, if one is required.  Surety Bid Bonds will not 
be returned unless specifically requested by individual bidders. 
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B. Guarantor Liability.  When guarantee is required, failure of bidder to furnish acceptable 

Performance Bond (Article 2.C.) within twenty (20) business days after receipt of notice of 
award shall render guarantor liable to County.  Bids covered by certified check or bond such 
security shall become absolute property of County and shall be deposited with County 
Treasurer for benefit of County as liquidated damages.  County shall forthwith proceed to 
collect on Bid Bond. 

 
C. Performance / Payment Bond.  When required, file guarantee that successful bidder will 

faithfully perform obligations of bid as accepted.  Such guarantee must be bond complying 
with Wisconsin Statute 779.14 with corporate surety authorized to do business in this State, 
and that Contractor or subcontractors will be responsible for all claims for injuries to persons 
or damages to property or premises arising out of or in connection with their operations prior 
to acceptance of finished work or supplies, and that they will promptly make payments to all 
persons supplying them with labor or materials in execution of the Work provided for in 
Contract; guarantee to indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from all costs, damages and 
expenses growing out of or by reason of successful bidder’s failure to comply and perform 
the Work and complete Contract in accordance with Construction Documents; attach thereto 
a warrant of attorney authorizing confession of judgment thereon for benefit of County. 

 

3.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
A. Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the 

Work by Contractor or subcontractor, sub-subcontractor, manufacturer, supplier or distributor 
to illustrate some portion of the Work. 

 
B. Product Data are illustrations, standard schedules, performance charts, instructions, 

brochures, diagrams and other information furnished by Contractor to illustrate materials or 
equipment for some portion of the Work. 

 
C. Samples are physical examples that illustrate materials, equipment or workmanship and 

establish standards to compare the Work. 
 
D. Shop Drawings, Product Data, Samples and similar submittals are not Construction 

Documents.  Purpose of their submittal is to demonstrate for those portions of the Work for 
which submittals are required how Contractor proposes to conform to information given and 
design concept expressed in Construction Documents.   

 
E. Contractor shall review, approve and submit to Public Works Project Manager Shop 

Drawings, Product Data, Samples and similar submittals required by Construction 
Documents with reasonable promptness and in such sequence as to cause no delay in the 
Work or in activities of County or of separate contractors.  Submittals made by Contractor 
not required by Construction Documents, may be returned without action. 

 
F. Contractor shall perform no portion of the Work requiring submittal and review of Shop 

Drawings, Product Data, Samples or similar submittals until Public Works Project Manager 
has approved respective submittal.  Such Work shall be in accordance with approved 
submittals. 

 
G. By approving and submitting, Shop Drawings, Product Data, Samples and similar submittals, 

Contractor represents that Contractor has determined and verified materials, field 
measurements and field construction criteria related thereto, or will do so, and has checked 
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and coordinated information contained within such submittals with requirements of the Work 
and of Construction Documents. 

 
H. Contractor shall not be relieved of responsibility for deviations from requirements of 

Construction Documents by Public Works Project Manager’s approval of Shop Drawings, 
Product Data, Samples and similar submittals unless Contractor has specifically informed 
Public Works Project Manager in writing of such deviation at time of submittal and Public 
Works Project Manager has given written approval to specific deviation.  Contractor shall not 
be relieved of responsibility for errors or omissions in Shop Drawings, Product Data, Sample 
or similar submittals by Public Works Project Manager’s approval thereof. 

 
I. Contractor shall in writing direct specific attention to revised and / or resubmitted Shop 

Drawings, Product Data, Samples or similar submittals that were not requested by Public 
Works Project Manager on previous submittals. 

 
J. Unless specified otherwise, Contractor shall submit three (3) copies of all Shop Drawings, 

Product Data, Samples or similar submittals for each submission, until receiving final 
approval.  After final approval, provide five (5) additional copies for distribution and such 
other copies as may be required. 

 

4.  AWARDS 
 
A. Lowest Responsible Bidder.  Award will be to lowest responsible bidder conforming to 

Construction Documents or on most advantageous bid to County. 
 
B. Other Considerations.  Quantities involved, time of delivery, purpose for which required, 

competency of bidder, ability to render satisfactory service and past performance will be 
considered in determining responsibility. 

 
C. Rejection of Bids.  County reserves right to reject any or all bids or quotations in whole or in 

part and to award by items, parts of items, or by any aggregate group of items specified.  
County also reserves right to waive technical defects when in its judgment best interests of 
County thereby will be served. 

 
D. Notice of Acceptance.  Sufficient notification of acceptance of bid will be written notice of 

award to bidder in form of Purchase Order or similar, mailed or delivered to address shown 
on Bid Form. 

 
E. Tie Bids.  If two or more bidders submit identical bids, decision of County to make award to 

one or more of such bidders shall be final.  Cash discount will be taken into consideration in 
determining award.  Also, see Article 7.A.  IDENTICAL BIDDING, Antitrust Laws. 

 
F. Qualifying Bidders.  Prior to solicitation and / or awarding of bid, County may require 

submission by bidder of complete financial statement and questionnaire describing bidder’s 
financial ability and experience in performance of similar work.  Refer to Instructions to 
Bidders. 

 
G. Disqualification.  Awards will not be made to any person, firm or company in default of 

Contract with County, or to any bidder having as its sales agent or representative or as 
member of firm, any individual previously in default or guilty of misrepresentation. 

 
H. Bid Results.  Bidders may secure information pertaining to results of bids by visiting Public 

Works’ website, bids-pwht.countyofdane.com/. 

https://bids-pwht.countyofdane.com/
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5.  CONTRACT PROVISIONS 
 
A. Acceptance Constitutes Contract.  Written acceptance by Public Works Project Manager of 

proposal for services shall constitute Contract, which shall bind bidder to perform the Work 
as detailed in Construction Documents, for bid amount and in accordance with all conditions 
of said accepted bid.  Formal Contract containing all provisions of Contract signed by both 
parties shall be used when required by Public Works Project Manager. 

 
B. Local Restrictions and Permits.  All work shall be done according to applicable laws, 

ordinances and codes.  Contractor shall procure and pay for all required permits for 
permanent or temporary work. 

 
C. Payment of Invoices.  Payment may be made only after inspection and acceptance by using 

agency and approval by Dane County Public Works Project Manager, and, where required by 
ordinances, approval by Dane County Board of Supervisors.  If materials or equipment were 
delivered, constructed, erected, installed or tested on site, payment shall be made based on 
ninety-five percent (95%) of value of all the Work performed up to fifty percent (50%) of 
scheduled values less total of previous payments.  Authorized extra work will be included in 
progress payments.  Payment of balances will be made only after approval and final 
acceptance by County in consideration and elimination of possibilities of imperfect work, 
faulty materials or equipment, liens that have been filed, or if evidence indicates possible 
filing of claims. 

 
D. Contract Alterations.  No alterations or variables in terms of contract shall be valid or 

binding upon County unless made in writing and signed by Purchasing Agent or authorized 
agent. 

 
E. Assignments.  No contract may be assigned, sublet or transferred without written consent of 

Public Works Project Manager. 
 
F. Cancellations.  Contract may be canceled or voided by Public Works Project Manager upon 

non-performance or violation of contract provisions, and award made to next low bidder or 
articles specified may be purchased on open market.  In either event, defaulting contractor (or 
their surety) shall be liable to Dane County for costs to County in excess of defaulting 
contractor’s contract prices. 

 
G. Right of Department to Terminate Contract. 

1. In event that Contractor or any subcontractors violate any provisions of this Contract, 
County may serve written notice upon Contractor and Surety of its intention to terminate 
Contract.  Such notice to contain reasons for such intention to terminate Contract, and 
unless within ten (10) business days after serving of such notice upon Contractor, such 
violation or delay shall cease and satisfactory arrangement or correction be made, 
Contract shall, upon expiration of said ten (10) business days, cease and terminate. 

 
2. In event of any such termination, County shall immediately serve notice thereof upon 

Surety and Contractor, and Surety shall have right to take over and perform Contract 
subject to County’s approval.  However, if Surety does not commence performance 
thereof within ten (10) business days from date of mailing to such Surety of notice of 
termination, County may take over the Work and prosecute same to completion by 
Contract or by force account for account and at expense of Contractor.  Contractor and 
Surety shall be liable to County for any excess cost occasioned County thereby, and in 
such event County may take possession of and utilize in completing the Work, such 
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equipment, materials and / or supplies as may be on site of the Work and therefore 
necessary. 

 
H. Non-Liability.  Contractor shall not be liable in damages for delay in shipment or failure to 

deliver when such delay or failure is result of fire, flood, strike, transporting carrier, act of 
God, act of government, act of alien enemy or by any other circumstances which, in Public 
Works Project Manager’s opinion, is beyond control of Contractor.  Under such 
circumstances, however, Public Works Project Manager may in discretion, cancel Contract. 

 
I. Quality Assurance.  Inspection of equipment, materials and / or supplies shall be made by or 

at direction of County or Agency to which goods are delivered, and any articles supplied that 
are defective, or fails in any way to meet Specifications or other requirements of Contract, 
will be rejected.  Public Works Project Manager shall direct all required laboratory tests.  
Decision of Public Works Project Manager on acceptance shall be final. 

 
J. Time for Completion.  Contractor agrees that the Work shall be prosecuted regularly and 

diligently and complete entire project as stated in Construction Documents. 
 
K. Changes in the Work. 

1. Except in cases of emergency, no changes in the Work covered by approved Construction 
Documents shall be made without having prior written approval of Department.  Charges 
or credits for work covered by approved change shall be determined by one of these 
methods: 
a) Unit bid prices previously approved. 
b) Agreed lump sum based on actual cost of: 

1) Labor, including foremen, and all fringe benefits that are associated with their 
wages; 

2) Materials entering permanently into the Work; 
3) Ownership or rental cost of construction plant and equipment during time of use 

on extra work; 
4) Power and consumable supplies for operation of construction or power 

equipment; 
5) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance; 
6) Social Security, pension and unemployment contributions; 
7) To cost under K.1.b), there shall be added fixed fee to be agreed upon, but not to 

exceed fifteen percent (15%) of actual cost of the Work performed with their 
own labor force; fee shall be compensation to cover cost of supervision, 
overhead, bond, profit and any other general expense; 

8) On that portion of work under K.1.b) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, 
bond, profit and any other general expense; and  

9) Contractor shall keep and present in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

c) Cost-Plus Work, with not-to-exceed dollar limit, based on actual cost of: 
1) Labor, including foremen, and all fringe benefits that are associated with their 

wages; 
2) Materials entering permanently into the Work; 
3) Ownership or rental cost of construction plant and equipment during time of use 

on extra work.  (Rental cost cannot exceed fifty percent (50%) replacement value 
of rented equipment); 

4) Power and consumable supplies for operation of construction or power 
equipment; 
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5) Workmen’s Compensation, Contractor’s Public Liability and Property Damage 
Insurance, and Comprehensive Automobile Liability Insurance; 

6) Social Security, pension and unemployment contributions; 
7) To cost under K.1.c) there shall be added fixed fee to be agreed upon, but not to 

exceed fifteen percent (15%) of actual cost of the Work performed with their 
own labor force; fee shall be compensation to cover cost of supervision, 
overhead, bond, profit, and any other general expense; 

8) On that portion of work under K.1.c) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, 
bond, profit, and any other general expense; and 

9) Contractor shall keep and present in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

 
2. If Contractor claims that by any instructions given by Public Works Project Manager, 

Department, by drawings or otherwise, regarding performance of the Work or furnishing 
of material under Contract, involves extra cost, Contractor shall give Department written 
notice thereof within two weeks after receipt of such instructions and in any event before 
proceeding to execute work, unless delay in executing work would endanger life or 
property. 

 
3. No claim for extra work or cost shall be allowed unless same was done in pursuance of 

written order of Public Works Project Manager, Department, as previously mentioned, 
and claim presented with payment request submitted after changed or extra work is 
completed. 

 
4. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works 
Project Manager to proceed. 

 
L. Payments to Contractor. 

1. County will make partial payments to Contractor for value, proportionate to amount of 
Contract, of all labor and material incorporated in the Work during preceding calendar 
month upon receipt of approved Application and Certificate of Payment from 
Department. 

 
2. Contractor shall submit to Public Works Project Manager Application and Certificate of 

Payment.  Public Works Project Manager will review and approve this.  Evidence may be 
required, and supplied on demand, that supports request and Contractor’s right to 
payment claimed. 

 
3. Request for payment for preparatory work and materials delivered and suitably stored at 

site to be incorporated into the Work at some future period, will be given due 
consideration.  Requests involving materials stored off site, may be rejected; however, if 
deemed essential for reasons of job progress, protection, or other sufficient cause, 
requests will be considered conditional upon submission by Contractor of bills of sale 
and such other procedures as will adequately protect County’s interest such as storage in 
bonded warehouse with adequate coverage.  If there is any error in payment, Contractor 
is obligated to notify Department immediately, but no longer than ten (10) business days 
from receipt of payment. 

 
4. Payments by County will be due within forty-five (45) business days after receipt by 

Department of certified request. 
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5. Five percent (5%) of each request for certification will be retained until final completion 
and acceptance of all the Work covered by Contract.  However, anytime after fifty 
percent (50%) of the Work has been furnished and installed at site, remaining payments 
will be made in full if Public Works Project Manager find that progress of the Work 
corresponds with construction progress schedule.  If Public Works Project Manager find 
that progress of the Work does not correspond with construction progress schedule, up to 
ten percent (10%) of each request for payment may be retained for the Work completed. 

 
6. All material and work covered by partial payments made shall become sole property of 

County.  This provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have 
been made or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
7. Final payment will be made within sixty (60) calendar days after final completion of the 

Work, and will constitute acceptance thereof.   
 
8. On completion and acceptance of each separate division of Contract, on which stated 

price is separated in Contract, payment may be made in full, including retained 
percentages thereon, less authorized deductions. 

 
9. Every contractor engaged in performance of any contract for Department of Public 

Works, Highway & Transportation shall submit to this Department, as requested and with 
final application for payment for work under said contract, affidavit(s) as required to 
prove that all debts and claims against this Work are paid in full or otherwise satisfied, 
and give final evidence of release of all liens against the Work and County.  Use “Dane 
County, Wisconsin Contractor Wage Affidavit” form included in Supplementary 
Conditions. 

 
M. Withholding of Payments. 

1. County, after having served written notice on said Contractor, may either pay directly any 
unpaid bills of which Department has written notice, or withhold from Contractor’s 
unpaid compensation, sum of money deemed reasonably sufficient to pay any and all 
such lawful claims until satisfactory evidence is furnished that all liabilities have been 
fully discharged.  Then payment to Contractor shall be resumed in accordance with terms 
of this Contract, but in no event shall these provisions be construed to impose any 
obligations upon County to either Contractor or Contractor’s Surety. 

 
2. In paying any unpaid bills of Contractor, County shall be deemed Agent of Contractor, 

and any payment so made by County, shall be considered as payment made under 
Contract by County to Contractor and County shall not be liable to Contractor for any 
such payment made in good faith. 

 
3. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 

commissions, agencies, officers, employees and representatives from all claims growing 
out of lawful demands of subcontractors, laborers, workmen, mechanics, material men, 
and furnishers of machinery and parts thereof, equipment, power tools, and all supplies, 
including commissary, incurred in performance of this Contract. 

 
4. At Department’s request, Contractor shall furnish satisfactory evidence that all 

obligations of nature designated above have been paid, discharged or waived. 
 
N. Acceptance of Final Payment as Release. 
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1. Making of final payment shall constitute waiver of all claims by County except those 
arising from: 
a) Unsettled lien; 
b) Faulty or defective work appearing after substantial completion; 
c) Failure of the Work to comply with requirements of Construction Documents; or 
d) Terms of any special guarantees required by Construction Documents. 

 
2. Acceptance of final payment shall constitute waiver of all claims by Contractor. 

 
O. Lien Waivers.  Contractor warrants that title to all work covered by application for Payment 

will pass to County no later than time of payment.  Contractor further warrants that upon 
submittal of Application for Payment all work for which Certificates for Payment have been 
previously issued and payments received from County shall, to best of Contractor’s 
knowledge, information and belief, be free and clear of liens, claims, security interests or 
encumbrances in favor of Contractor, subcontractor, material suppliers, or other persons or 
entities making claim by reason of having provide labor, materials and equipment related to 
the Work. 

 
P. Use and Occupancy Prior to Acceptance.  Contractor agrees to use and occupancy of 

portion or unit of project before formal acceptance by Department, provided Department: 
1. Secures written consent of Contractor; except when in opinion of Department’s Public 

Works Project Manager, Contractor is chargeable with unwarranted delay in final cleanup 
of punch list items or other Contract requirements;  

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 
of building or use of project during remaining period of construction, or, secures consent 
of Surety;  

3. Assumes all costs and maintenance of heat, electricity and water; and  
4. Accepts all work completed within that portion or unit of project to be occupied, at time 

of occupancy. 
 
Q. Correction of Work. 

1. All work, all materials whether incorporated in the Work or not, and all processes of 
manufacture shall at all times and places be subject to inspection of Public Works Project 
Manager who shall be judge of quality and suitability of work, materials, and processes 
of manufacture for purposes for which they are used.  Should they fail to meet Public 
Works Project Manager’s approval they shall be reconstructed, made good, replaced or 
corrected, as case may be, by Contractor at Contractor’s expense.  Rejected material shall 
immediately be removed from site. 

 
2. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
business days written notice to Contractor and without prejudice to any other remedy 
County may have, make good such deficiencies.  In such case, appropriate Change Order 
shall be issued deducting from payments then or thereafter due Contractor cost of 
correcting such deficiencies, including cost of Public Works Project Manager’s additional 
services made necessary by such default, neglect or failure. 

 

6.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
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1. In no event shall making of any payment required by Contract constitute or be construed 
as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 

 
B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting therefrom, which appear within period of one year from 
date of substantial completion, providing such defects are not clearly due to abuse or misuse 
by County.  Department will give notice of observed defects with reasonable promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Public Works Project Manager. 
 
D. Where guarantees or warrantees are required in sections of Construction Documents for 

periods in excess of one year, such longer terms shall apply; however, Contractor’s 
Performance / Payment Bond shall not apply to any guarantee or warranty period in excess of 
one year. 

 

7.  IDENTICAL BIDDING 
 
A. Antitrust Laws.  All identical bids submitted to County because of advertised procurement 

for materials, supplies, equipment or services exceeding $1,000,000.00 in total amount shall 
be reported to Attorney Generals of the United States and State of Wisconsin for possible 
violation and enforcement of antitrust laws. 

 

8.  BINDING CONTRACTS 
 
A. Contract Commitment.  Any contracts resulting from this bid shall be binding on successful 

bidder(s) to its conclusion and on its assigns, heirs, executors, administrators or successors. 
 

9.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions.  During term of its Contract, Contractor agrees not to 

discriminate on basis of race, religion, color, sex, handicap, age, sexual preference, marital 
status, physical appearance, or national origin against any person, whether recipient of 
services (actual or potential), employee, or applicant for employment.  Such equal 
opportunity shall include, but not be limited to following: employment, upgrading, demotion, 
transfer, recruitment, advertising, layoff, termination, training, rates of pay, and any other 
form of compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
available to all employees, service recipients and applicants for this paragraph.  Listing of 
prohibited bases for discrimination shall no be construed to amend in any fashion state or 
federal law setting forth additional bases and exceptions shall be permitted only to extent 
allowable in state or federal law. 

 
B. Contractor is subject to this paragraph only if Contractor has ten (10) or more employees and 

receives $10,000.00 or more in annual aggregate contracts with County.  Contractor shall file 
Affirmative Action Plan with Dane County Contract Compliance Officer in accord with 
Chapter 19 of Dane County Code of Ordinances.  Contractor must file such plan within 
fifteen (15) business days of effective date of this Contract and failure to do so by that date 
shall constitute grounds for immediate termination of Contract.  During term of this Contract, 
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Contractor shall also provide copies of all announcements of employment opportunities to 
County’s Contract Compliance Office, and shall report annually number of persons, by race, 
sex and handicap status, which apply for employment and, similarly classified, number hired 
and number rejected. 

 
C. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance 

Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-4114. 
 
D. In all solicitations for employment placed on Contractor’s behalf during term of this Contract, 

Contractor shall include statement to effect that Contractor is “Equal Opportunity Employer.” 
 
E. Contractor agrees to furnish all information and reports required by County’s Contract 

Compliance Officer as same relate to affirmative action and nondiscrimination, which may 
include any books, records, or accounts deemed appropriate to determine compliance whit 
Chapter 19, Dane County Code of Ordinances, and provision of this Contract. 

 
F. Minority / Women / Disadvantaged / Emerging Small Business Enterprises.  Chapter 

19.508 of Dane County Code of Ordinances is official policy of Dane County to utilize 
Minority Business Enterprises (MBEs), Women Business Enterprises (WBEs), Disadvantage 
Business Enterprises (DBEs) and Emerging Small Business Enterprises (ESBEs) fully. 

 
G. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  List of 

subcontractors will be required of low bidder as stated in this Contract.  List shall indicate 
which subcontractors or suppliers are MBEs / WBEs / DBEs / ESBEs and what percentage of 
subcontract is awarded, shown as percentage of total dollar amount of bid. 

 

10.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance Officer, 

within ten (10) business days, any allegations to, or findings by National Labor Relations 
Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor 
has violated statute or regulation regarding labor standards or relations.  If investigation by 
Contract Compliance Officer results in final determination that matter adversely affects 
Contractor’s responsibilities under this Contract, and which recommends termination, 
suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

11.  DOMESTIC PARTNERSHIP BENEFITS 
 
A. Not Used. 
 

12.  INSURANCE REQUIREMENTS 
 
A. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 

agencies, officers, employees and representatives from and against all claims, damages, 
losses and expenses including attorneys’ fees arising out of or resulting from performance of 
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the Work, provided that any such claim, damage, loss or expense is attributable to bodily 
injury, sickness, disease or death, or to injury to or destruction of tangible property (other 
than the Work itself) including loss of use resulting there from, and is caused in whole or in 
part by any act or omission of Contractor, any subcontractor, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, regardless of 
whether or not it is caused in part by a part indemnified hereunder. 

 
B. In any and all claims against Dane County, its boards, commissions, agencies, officers, 

employees and representatives or by any employee of Contractor, any subcontractor, anyone 
directly or indirectly employed by any of them or anyone for whose acts any of them may be 
liable, indemnification obligation under this Contract shall not be limited in any way by any 
limitation on amount or type of damages, compensation or benefits payable by or for 
Contractor or any subcontractor under worker’s compensation acts, disability benefits or 
other employee benefit acts. 

 
C. Obligations of Contractor under this Contract shall not extend to liability of Architect / 

Engineer, its agents or employees arising out of (1) preparation or approval of maps, 
drawings, opinion, reports, surveys, change orders, designs or specifications; or (2) giving of 
or failure to give directions or instruction by Architect / Engineer, its agents or employees 
provided such giving or failure to give is primary cause of injury or damage. 

 
D. County shall not be liable to Contractor for damages or delays resulting from work by third 

parties or by injunctions or other restraining orders obtained by third parties. 
 
E. Contractor Carried Insurance.  In order to protect itself and County, Contractor shall not 

commence work under this Contract until obtaining all required insurance and County has 
approved such insurance.  Contractor shall not allow any subcontractor to commence work on 
subcontract until insurance required of subcontractor has been so obtained and approved. 

 
1. Worker’s Compensation Insurance 
 Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of its employees engaged in work 
at site of project under this Contract and, in case of such work sublet, Contractor shall 
require subcontractor similarly to provide Worker’s Compensation Insurance for all of 
latter’s employees to be engaged in such work unless such employees are covered by 
protection afforded by Contractor’s Worker’s Compensation Insurance. 

 
2. Contractor’s Public Liability and Property Damage Insurance 
 Contractor shall procure and maintain during life of this Contract, Contractor’s Public 

Liability Insurance and Contractor’s Property Damage Insurance in amount not less then 
$1,000,000.00 per occurrence for bodily injury and death, and Contractor’s Property 
Damage Insurance in amount not less than $1,000,000.00 and shall be primary with Dane 
County as “Additional Insured”. 

 
3. Auto Liability Insurance 
 Contractor shall procure and maintain during life of this Contract, Comprehensive 

Automobile Liability Insurance covering owned, non-owned and hired automobiles for 
limits of not less than $1,000,000.00 and shall be primary with Dane County as 
“Additional Insured”. 

 
F. Contractor either (1) shall require each subcontractors to procure and to maintain during life 

of subcontract, subcontractor’s Public Liability Property Damage Insurance, and 
Comprehensive Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or (2) insure that activities of subcontractors in their own policy. 
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G. Contractor shall furnish County with certificates showing type, amount, class of operations 

covered, effective dates and dates of expiration of policies.  Such certificates shall also 
contain substantially this statement: “Insurance covered by this certificate will not be 
canceled or materially altered, except after ten (10) business days written notice has been 
received by County.” 

 
H. Builder’s Risk.  County shall provide Builder’s Risk insurance coverage for its insurable 

interests in construction or renovation projects with completed value of $1,000,000 or less.  
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain and 
maintain in force, at its own expense, Builder’s Risk Insurance on all risks for amount equal 
to full completed value of covered structure or replacement value of alterations or additions.  
Any deductible shall not exceed $25,000 for each loss.  Policy shall include occupancy clause 
and list Dane County as loss payee.  
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SUPPLEMENTARY CONDITIONS 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to Public 
Works Project Manager for approval. 
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SECTION 01 00 00 

BASIC REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION SUMMARY 

A. Section Includes: 
1. Section Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Change Procedures 
6. Alternates 
7. Coordination 
8. Cutting and Patching 
9. Conferences 
10. Progress Meetings 
11. Submittal Procedures 
12. Proposed Products List 
13. Shop Drawings 
14. Product Data 
15. Samples 
16. Manufacturers' Instructions 
17. Manufacturers' Certificates 
18. Quality Assurance / Quality Control of Installation 
19. References 
20. Interior Enclosures 
21. Protection of Installed Work 
22. Parking 
23. Staging Areas 
24. Occupancy During Construction and Conduct of Work 
25. Protection 
26. Progress Cleaning 
27. Products 
28. Transportation, Handling, Storage and Protection 
29. Product Options 
30. Substitutions 
31. Starting Systems 
32. Demonstration and Instructions 
33. Contract Closeout Procedures 
34. Final Cleaning 
35. Adjusting 
36. Operation and Maintenance Data 
37. Spare Parts and Maintenance Materials 
38. As-Built and Record Drawings and Specifications 
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1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package. Contractor to provide construction services for installation of four 
door operators and subsequent low voltage electrical work associated with installation to 
control the existing rhino gates at Henry Vilas Zoo.  

B. Work by Owner:  Not applicable. 

C. Permits:  Not applicable. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by Contractors or Subcontractors and access by 
Owner. 

B. Coordinate utility outages and shutdowns with Owner. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ 
and G703™ forms or approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly. 

D. Submit Applications for Payment to Public Works Project Manager for approval & 
processing for payment. 

1.5 CHANGE PROCEDURES 

A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20. 

B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 
bonding, equipment rental, overhead and profit will be included in Change Orders 
authorizing expenditure of funds from contingency allowance. 

1.6 ALTERNATES 

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's 
option. 

B. Coordinate related work and modify surrounding work as required. 

C. Schedule of Alternates:  there are no alternates proposed for this project. 
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1.7 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

D. Contractor shall provide Public Works Project Engineer with work plan that ensures the 
Work will be completed within required time of completion. 

E. Public Works Project Manager may choose to photograph or videotape site or workers as 
the Work progresses. 

1.8 CUTTING AND PATCHING 

A. Employ skilled and experienced installer to perform cutting and patching new work; 
restore work with new Products. 

B. Submit written request in advance of cutting or altering structural or building enclosure 
elements. 

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor 
construction; completely seal voids. 

D. Refinish surfaces to match adjacent finishes. 

1.9 CONFERENCES 

A. Owner will schedule preconstruction conference after Award of Contract for all affected 
parties. 

B. Contractor shall submit Construction Schedule at pre-construction meeting. 

C. When required in individual Specification section, convene pre-installation conference at 
project site prior to commencing work of Section. 

1.10 PROGRESS MEETINGS 

A. Preside at meetings, record minutes, and distribute copies within two (2) business days to 
those affected by decisions made. 

B. Owner shall preside at meetings, record minutes, and distribute copies within two (2) 
business days to those affected by decisions made. 
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C. Day & time of progress meetings to be determined at pre-construction meeting. 

1.11 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Construction 
Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 

1.12 PROPOSED PRODUCTS LIST 

A. Within fifteen (5) business days after date of Award of Contract, submit complete list of 
major Products proposed for use, with name of manufacturer, trade name, and model 
number of each Product. 

1.13 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus one (1) copy that shall be retained 
by Public Works Project Manager. 

1.14 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus one (1) copy that shall be retained 
by Public Works Project Manager.  

B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.15 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

1.16 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Manager for review, in quantities specified for Product Data. 
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B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

1.17 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.18 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Manager before proceeding. 

1.19 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment. 

1.20 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.21 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel. Parking 
shall not be available at the Work site. 

B. All contractors and their employees shall cooperate with General Contractor and others in 
parking of vehicles to avoid interference with normal operations and construction 
activities. 

C. Do not obstruct existing service drives and parking lots with equipment, materials and / 
or vehicles.  Keep accessible for Owner’s use at all times. 

1.22 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 
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B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among various Contractors as their needs dictate with due regard for storage 
requirements of each Contractor.  Each Contractor shall be responsible for safety of 
equipment and materials that are stored on site. 

1.23 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. Areas of existing facility will be occupied during period when the Work is in progress.  
Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with 
Owner, schedule work and store materials so as to interfere as little as possible with 
normal use of premises.  Work performed on Saturday shall be by permission of Owner.  
Notify Owner when coring or similar noise making work is to be done and obtain 
Owner's written approval of schedule.  If schedule is not convenient for Owner, 
reschedule and resubmit new times for Owner approval.  Coring of floor along with other 
noisy work may have to be done on second and third shifts. 

B. Work shall be done and temporary facilities furnished so as not to interfere with access to 
any occupied area and so as to cause least possible interference with normal operation of 
facility or any essential service thereof. 

C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for 
use by Owner, employees and public. 

D. Contractor shall provide adequate protection for all parts of facility, its contents and 
occupants wherever the Work under this Contract is to be performed. 

E. Each Contractor shall arrange with Owner to make necessary alterations, do new work, 
make connections to all utilities, etc., at such times as will not cause interruption of utility 
services to facility.  Contractor doing this work shall protect, cap, cut off and / or replace 
and relocate existing pipes, electrical work and other active utilities encountered which 
may interfere with new construction work. 

F. New work in extension of existing work shall correspond in all respects with that to 
which it connects or similar existing work unless otherwise indicated or specified. 
1. Existing work shall be cut, altered, removed or replaced as necessary for 

performance of Contract obligations. 
2. Work remaining in place, damaged or defaced by reason of work done under this 

Contract shall be restored equal to its condition at time of Award of Contract. 
3. If removal of work exposes discolored or unfinished surfaces or work out of 

alignment, such surfaces shall be refinished or materials replaced as necessary to 
make continuous work uniform and harmonious. 

G. Contractor is not responsible for providing & maintaining temporary toilet facilities. 

1.24 PROTECTION 

A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, 
mechanical, electrical & plumbing equipment, walks and driveways and pay for any 
damage to same resulting from insufficient or improper protection. 
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B. Contractor shall provide and maintain barricades & signage to prohibit public access to 
construction site. 

C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions 
in streets, roads or sidewalks and at all trenches adjacent to public walks or roads. 

1.25 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

1.26 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 

1.27 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 

1.28 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intentional to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Public Works Project Manager for approval at 
least seven (7) business days prior to Bid Due Date. 

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Manager shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Due Date maybe 
considered. Owner reserves right to approve or reject substitutions based on Specification 
requirements and intended use. 

1.29 SUBSTITUTIONS 

A. Public Works Project Manager shall consider requests for Substitutions only up to seven 
(7) business days prior to date of Bid Due Date. 

B. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution. 



Bid No. 318032 (REBID) Basic Requirements 
rev. 03/18 01 00 00 - 8 

C. Substitutions shall not change contract price established at Bid Due Date. 

1.30 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 

C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 

1.31 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection. 

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location. 

C. Owner may choose to photograph or videotape demonstration session; demonstration and 
demonstrator shall be to level of satisfaction of Owner. 

1.32 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.33 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.34 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 
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1.35 OPERATION AND MAINTENANCE MANUAL 

A. Provide one (1) bound, hard-copy operation and maintenance manuals that include all 
systems, materials, products, equipment, mechanical and electrical equipment and 
systems supplied and installed in the Work.  Provide electronic version of operation and 
maintenance manual also. 

1.36 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

1.37 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not.  Contractor shall furnish 
Public Works Project Manager with original marked up redlines of Construction 
Documents’ drawings and specifications that shall include all Addendums, Change 
Orders, Construction Bulletins, on-site changes, field corrections, etc.  These are project 
As-Built Drawings & Specifications. Record Drawings & Specifications shall be created 
from these As-Builts by Public Works. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION
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INDUSTRIAL SLIDE DOORS 
Includes  Tro l ley  Track  and 
Mount ing  Brackets

FARM AND AGRICULTURE 
BUILDING SLIDING DOORS
Large Storage Sheds 
and Hangars

HEAVY INDUSTRIAL, HIGH-CYCLE 
DOORS
Lubr ica ted  Gear  Sys tem and 
Numerous  Custom Modi f ica t ions

COMMERCIAL PROTECTOR SYSTEM
Heavy-duty  indust r ia l  hous ings ; 
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max. range: 45 f t .

In f rared  opt ica l  sensors  in  a  customizab le 
rubber  enclosure  are  pro tec ted  aga ins t 

wa ter ;  indoor /outdoor  use ;  NEMA 6 ra ted ; 
max. range: 33 f t .
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-Ava i lab le  in  1/2 , 3 /4 , 1  and 1-1/2  HP

- Ins tant  Reverse  and Over load Pro tec t ion

-Capac i to r  S tar t  on  S ing le-Phase

-Removab le  wi thout  A f fec t ing  L imi t -Swi tch  Set t ings

POWER

MOTOR

 - Sealed Rol ler  Bear ings  in  Gear  Reducer

 - Emergency Disconnect  for  Manual  S l id ing in an Emergency
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GEARHEAD SLIDE DOOR OPERATOR
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 - D iscre te  Mode l : 575V

 - Customizab le  Vo l tage to  Meet  Job Requ i rements

 - 5V DC NEC C lass  2  Cont ro l  Vo l tage

M O D I F I C A T I O N S  A N D  A C C E S S O R I E S . 
B U I L T  F O R  A N Y  A P P L I C A T I O N .

 - Damp Environment  (C-Pref ix) : Mo is ture-Res is tant  E lec t r ica l  Box , 
Push-But ton  Cont ro l  S ta t ion  and Photo  Eyes  wi th  TEFC Motor  and 
wi thout  So leno id  Brake;  N4 and N4X Env i ronmenta l  Modi f ica t ions 
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to  Cont ro l  Red/Green Tra f f ic  L ight  and Aud ib le  Dev ices )
 - AUXCARD : Aux i l ia r y  Contacts  P lug- In  Opt ion  Card  (wi th  Re lays  Tha t 
Change Sta te  Whi le  the  Door  I s  Mov ing and When the  Opera tor  I s 
Powered Down)
 - Auxi l iary  L imits : Aux i l ia r y  L imi t  Swi tches  a t  Open and C losed L imi ts 
to  Cont ro l  L ights , Hea ters , Dock Leve lers  and Other  Aux i l ia r y  Dev ices

For  more  deta i led  in format ion  or  to  conf igure  your  mode l  number, 
p lease  v is i t  Dea ler.L i f tMaster.com

SECURITY+ 2.0® RADIO RECEIVER
ACCEPTS: 

 - (30)  3-But ton  Remote  Cont ro ls  o r  (90)  1-But ton 
Remote  Cont ro ls
 - Add i t iona l  30 Wi re less  Keypads
 - Un l imi ted  D IP  Swi tch  Remotes

WIRING
 - Cont ro l  Funct ion  Se lec tor  D ia l  A l lows Easy  Se lec t ion 
o f  7  Wi r ing  Types  to  Meet  Users ’  Needs
 - C2 (Constant  Pressure  to  C lose )  Wi r ing  Preset
 - Wi r ing  Types  B2, T, TS and FSTS Can Be Se lec ted  wi th 
the  Add i t ion  o f  an  Ent rapment  Pro tec t ion  Dev ice
 - Moni tored  Ent rapment  Pro tec t ion  Is  Recommended 
When Us ing  C2, D1 or  E2
 - Log ic  5 .0  Opera tors  On ly  Accept  UL-Approved 
L i f tMaster ® Ent rapment  Pro tec t ion  Dev ices

CONSTRUCTION
 - NEMA 1 Type E lec t r ica l  Box
 - Heavy-Duty  11-Gauge Stee l  Frame wi th  Durab le 
Powder-Coa ted Fin ish
 - Mid-Stop Enab les  Par t ia l  Open ings  to  a  Programmed 
Pos i t ion  fo r  Env i ronmenta l  Cont ro l  and Time Sav ings
 - Ad jus tab le  Fr ic t ion  C lu tch  Pro tec ts  the  Door  and 
Opera tor  f rom Damage and Obst ruct ions

MAXIMUM DOOR WEIGHT AND AREA

HP
MAXIMUM

DOOR
WEIGHT (LBS.)

MAXIMUM
DOOR

AREA (SQ. FT. )

1/2 1,400 300

3/4 2,200 420

1 2,800 520

1-1/2 3,400 620

NOTE: fo r  b i -par t ing  doors , to ta l  we ight  and to ta l  a rea  o f  both  doors  must  be 
cons idered. Spec i fy  door  wid ths  when order ing .
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide construction services for installation of four door operators and subsequent low voltage electrical work associated with insta...
	B. Work by Owner:  Not applicable.
	C. Permits:  Not applicable.

	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.
	B. Coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit one (1) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20.
	B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's option.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:  there are no alternates proposed for this project.

	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Contractor shall provide Public Works Project Engineer with work plan that ensures the Work will be completed within required time of completion.
	E. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.8 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.9 CONFERENCES
	A. Owner will schedule preconstruction conference after Award of Contract for all affected parties.
	B. Contractor shall submit Construction Schedule at pre-construction meeting.
	C. When required in individual Specification section, convene pre-installation conference at project site prior to commencing work of Section.

	1.10 PROGRESS MEETINGS
	A. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	B. Owner shall preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	C. Day & time of progress meetings to be determined at pre-construction meeting.

	1.11 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.12 PROPOSED PRODUCTS LIST
	A. Within fifteen (5) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.13 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus one (1) copy that shall be retained by Public Works Project Manager.

	1.14 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus one (1) copy that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.15 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.16 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.17 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.18 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.19 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.20 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.21 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall not be available at the Work site.
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.22 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.23 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with Owner, schedule work and store materials so as to interfere as little as po...
	B. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	D. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	E. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protect, c...
	F. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.

	G. Contractor is not responsible for providing & maintaining temporary toilet facilities.

	1.24 PROTECTION
	A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

	1.25 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.26 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.27 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.28 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date maybe considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.29 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only up to seven (7) business days prior to date of Bid Due Date.
	B. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	C. Substitutions shall not change contract price established at Bid Due Date.

	1.30 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.31 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.32 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.33 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.34 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.35 OPERATION AND MAINTENANCE MANUAL
	A. Provide one (1) bound, hard-copy operation and maintenance manuals that include all systems, materials, products, equipment, mechanical and electrical equipment and systems supplied and installed in the Work.  Provide electronic version of operatio...

	1.36 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.37 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Public Works Project Manager with original marked up redlines of Construction ...


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.
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