RFB NO. 108029

CONSTRUCTION DOCUMENTS
PROJECT MANUAL

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HIGHWAY AND TRANSPORTATION

PUBLIC WORKS
ENGINEERING DIVISION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

REQUEST FOR BIDS NO. 108029
FURNISH & INSTALL NEW TRUCK SCALE
DANE COUNTY LANDFILL SITE #2
7102 U.S. HIGHWAY 12 & 18
MADISON, WISCONSIN

Opening Date: THURSDAY, FEBRUARY 21, 2008 Bid Deposit: 5% OF BID AMOUNT
Time: 2:00 P.M. Performance / Payment Bond: 100% OF CONTRACT AMOUNT
Location: DANE COUNTY PUBLIC WORKS

1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713

FOR INFORMATION ON THIS REQUEST FOR BIDS, PLEASE CONTACT:

JOHN WELCH, PROJECT MANAGER
DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HIGHWAY & TRANSPORTATION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713
TELEPHONE NO.: 608/516-4154
FAX NO.: 608/267-1533
E-MAIL: WELCH@CO.DANE.WI.US



DOCUMENT INDEX FOR RFB NO. 108029

PROCUREMENT AND CONTRACTING REQUIREMENTS
Project Manual Cover Page
Documents Index and Dane County Vendor Registration Program
Invitation to Bid (Legal Notice)
Instructions to Bidders
Bid Form
Fair Labor Practices Certification
Best Value Contracting Compliance Form
Sample Public Works Contract
Sample Bid Bond
Sample Performance Bond
Sample Payment Bond
Conditions of Contract
Supplementary Conditions

DIVISION 1 - GENERAL REQUIREMENTS
01000 - Basic Requirements
01508 - Recycling
01800 - Summary of Work

DANE COUNTY VENDOR REGISTRATION PROGRAM

All bidders / proposers wishing to submit a bid / proposal should be
registered with Dane County Purchasing before bid / proposal
opening & must be registered before award of contract. Complete a
Vendor Registration Form at www.danepurchasing.com, or obtain
one by calling 608/266-4131.

RFB No. 108029 rev. 10/07



LEGAL NOTICE

INVITATION TO BID

Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way,
Madison, WI 53713, will receive sealed Bids until:

2:00 P.M., THURSDAY, FEBRUARY 21, 2008

REQUEST FOR BIDS NO. 108029
FURNISH & INSTALL NEW TRUCK SCALE
DANE COUNTY LANDFILL SITE #2
MADISON, WISCONSIN

Dane County is inviting Bids for design / build construction services. Replace existing truck
scale at landfill with new 200,000 Ib gross capacity scale. Dane County will supply a crane and
truck to remove and dispose of the existing scale. Contractor will be responsible for rigging.
Only firms with capabilities, experience & expertise with similar projects should request this
packet & submit Bids.

Request for Bids package may be obtained at Dane County Public Works, Highway &
Transportation Dept., 1919 Alliant Energy Center Way, Madison, W1 53713, by calling 608/266-
4018, or downloading it from www.countyofdane.com/pwht/bid/logon.aspx. Please call John
Welch, Project Manager, at 608/516-4154, to coordinate site visits or for any questions or
additional information.

All Bidders wishing to submit Bids should be registered with Dane County Purchasing before bid
opening & must be registered before award of contract. Complete Vendor Registration Form at
www.danepurchasing.com or obtain one by calling 608/266-4131.

PUBLISH: JAN31°" & FEB 7™, 2008 - WISCONSIN STATE JOURNAL
FEBRUARY 4™ & 11™ 2008 - WESTERN BUILDER
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INSTRUCTIONS TO BIDDERS

Furnish & Install New Truck Scale
Dane County Landfill Site #2

7102 U.S. Highway 12 & 18
Madison, Wisconsin

1. SECURING DOCUMENTS

A.

B.

C.

Construction Documents may be obtained at:
Dane County Department of Public Works, Highway & Transportation
1919 Alliant Energy Center Way, Madison, Wisconsin 53713
608/266-4018
www.countyofdane.com/pwht/bid

If Construction Documents are obtained from the Dane County web site, Bidder is
responsible to check back regularly at the web site for Addenda.

Deposit for Drawings and Specifications is not required.

2. BID REQUIREMENTS

A

Bidder shall submit lump sum bid for providing all design expertise, labor, equipment,
tools and materials necessary to perform all Work described in Construction Documents.
Only firms with capabilities, experience and expertise with similar projects should submit
Bids.

Envelope containing Bid shall be clearly marked as for this project (note title at top of
page). Bids shall be delivered to:

Dane County Department of Public Works, Highway & Transportation

1919 Alliant Energy Center Way

Madison, Wisconsin 53713

One (1) Bid Form shall be submitted with your Bid. Bid Form is provided with
Construction Documents; no other form or letter shall be accepted.

Bidders shall not add any conditions, escalator clauses of qualifying statements to Bid
Form.

Erasures or other changes to Bid must be explained or noted, and shall be accompanied
by initials of bidder.

Legally authorized official of bidder’s organization shall sign Bids.

Bidder’s organization shall submit completed Fair Labor Practices Certification form,
included in these Constuction Documents.

Bidder’s organization shall submit completed Best VValue Contracting form, included in
these Constuction Documents.
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H. Bid Bond shall be made payable to Dane County in amount of five percent (5%) of bid
amount. Bid Bond shall be either certified check or bid bond issued by surety licensed to
conduct business in the State of Wisconsin. Successful bidder’s Bid Bond shall be
retained until Contract is signed; and required Performance / Payment Bond is submitted.
Bids shall be binding on bidder for sixty (60) days after Bid Opening. Bid Bond must be
submitted with Bid.

I.  Successful bidder shall furnish and pay for Performance / Payment Bond as called for in
Conditions of Contract.

3. INQUIRIES
A. Written inquiries regarding intent of Construction Documents should be directed to:
John Welch, Project Manager
Dane County Department of Public Works, Highway & Transportation
1919 Alliant Energy Center Way, Madison, Wisconsin 53713
Fax: 608/267-1533
B. Bidders shall bring questions, discrepancies, omissions, conflicts or doubt as to meaning
of any part of Construction Documents to attention of Department of Public Works,
Highway & Transportation at least ten (10) days before due date for Bids. Prompt
clarification of intent of Construction Documents shall be made available to bidders in
form of Addendum. Bidder shall acknowledge all Addenda on Bid Form.

C. Failure to request clarification of interpretation of Construction Documents shall not
relieve bidders of their responsibilities to perform Work.

4. EXAMINATION OF SITE
A. Coordinate site access activities with John Welch, Project Manager, at 608-516-4154.

B. Bidder shall carefully examine project site. Investigate all site conditions that may affect
execution of Work as detailed in Construction Documents.

5. ALTERNATES

A. Not used.

6. WITHDRAWAL OF BIDS

A. Any bidder may withdraw their Bid any time prior to Bid Opening. Withdrawn Bids
shall be returned unopened.

7. BID OPENING

A. See Legal Notice (advertisement).
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8. COMMENCEMENT AND COMPLETION OF WORK
A. A Notice to Proceed and a Purchase Order shall be issued by April 4, 2008.

B. Work shall be completed by June 13, 2008.

9. RESERVATION

A. Dane County reserves the right to reject any or all Bids, to waive any informalities in the
Bid, and to accept any Bid which shall be in the best interest of Dane County.
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BID FORM

BID NO. 108029
PROJECT: FURNISH & INSTALL NEW TRUCK SCALE
DANE COUNTY LANDFILL SITE #2

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION PROJECT ENGINEER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

BASE BID - LUMP SUM:

This project consists of replacing existing scale with a new concrete-deck weighbridge to fit the
existing scale pit, demolishing and replacing pillars, installing eight (8) new load cell stand piers,
replacing coping on existing scale wall, connecting the new scale to the existing GSE 460 scale
indicator, and ensuring compatibility of the new scale with the existing scale indicator, software,
and hardware. This Work also includes detaching existing scale deck and properly rigging it so
that Owner may lift it out of place with a crane.

The undersigned, having examined the site where the Work is to be executed and having become
familiar with local conditions affecting the cost of the Work and having carefully examined the
Drawings and Specifications, all other Construction Documents and Addenda thereto prepared by
Dane County Department of Public Works, Highway & Transportation hereby agrees to provide
all design expertise, labor, materials, equipment and services necessary for the complete and
satisfactory execution of the entire Work, as specified in the Construction Documents, for the
Base Bid stipulated sum of:

e Scale - including all materials, parts, and accessories _$

e Installation, delivery, and labor $

Total: $

Numeric Total Price

$ and /100 Dollars
Written Total Price

SALES TAX

Bids should not include Federal Excise and Wisconsin Sales Taxes, as Dane County is exempt
from payment of such taxes. Sec. State Statute No. 77.54(9a). Wis. Stats. The Dane County’s
CES number is ES 41279.
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BASE BID SYSTEM DESCRIPTION

Bidder shall complete every space in the area provided with either a check mark to indicate the
item being bid is exactly as specified, or a description to indicate where the item being bid
deviates from the specifications. Any deviation from the following specifications must be
identified in detail on the form provided and must include a description of how the proposed
item/s differ from the bid requirements, along with detailed justification for such deviation. Any
items appearing in the manufacturer's regular published specifications furnished by the bidder, are
assumed to be included in Bidders System. Bidder shall include photos and schematics as
necessary, for complete clarification.

The specifications below describe an acceptable unit(s) /item(s). Minor variations in
specification may be accepted if, in the opinion of County staff, they do not adversely affect the
quality, maintenance or performance of the items). Dane County reserves the right to accept or
reject any and all bids, to waive informalities and to choose the bid that best meets the
specifications and needs of the County.

If no variations are listed, it will be assumed that these minimum specifications are met.

SECTION 1 SECTION 2

SPECIFICATIONS BIDDER’S
SYSTEM

Make

Model

69'-11" x 9'-10" concrete-deck weighbridge to fit existing scale pit (6' deep)

(8) New load cell stand piers required

Replace pillars

Replace coping on existing scale wall

200,000# Gross capacity

100,000# CLC (concentrated load capacity)

(8) 75,000# Stainless Steel load cells environmentally sealed to IP67 rating

All load cell cabling stainless steel sheathed

Line voltage transient protection

NTEP Certified

Compatible with GSE 460 scale indicator

Two complete sets of plans

Describe Warranty

Nearest service/parts location:
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ADDENDA
Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County Solid Waste Division must have this project completed by June 13, 2008.
Assuming the Notice to Proceed and Purchase Order are issued by April 4, 2008, what dates can
you commence and complete this job? Completion date assumes that scale has cured and is ready
to be put into service.

Commencement Date: Completion Date:
(final, not substantial)

Name of Bidder:

Address:

Telephone No.: Fax No.:

Contact Person:

SIGNATURE:

(Bid is invalid without signature)

BID CHECK LIST:

These items must be included with Bid or completed before bidding

O Bid Form [ Bid Bond [0 Vendor Registration
[ Fair Labor Practices Certification [ Best Value Contracting Compliance Form
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FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a proposal, bid or application for a
contract with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.11(28)(a) is as follows:

(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The purchasing manager shall investigate any such finding and make a recommendation to
the committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you

must include copies of any relevant information regarding such violation with your
proposal, bid or application.
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DANE COUNTY DEPARTMENT of PUBLIC
WORKS, HIGHWAY and TRANSPORTATION

County Executive 1919 Alliant Energy Center Way ¢ Madison, Wisconsin 53713 Commissioner / Director

Kathleen M. Falk Phone: (608) 266-4018 ¢ FAX: (608) 267-1533 Gerald J. Mandli

PREQUALIFICATION APPLICATION

CONTRACTORS/LICENSURE APPLICANTS

The Dane County Department of Public Works requires all bidders to be prequalified with the County
prior to bid opening. In addition, the County reviews potential contractors and sub-contractors who
wish to work on County contracts. This document shall be completed, properly executed, along with
the necessary attachments regarding information relating to financial ability, equipment, experience in
the work prescribed in the public contract, and other matters that the County requires for the protection
and welfare of the public in the performance of a County contract.

The Contractor shall notify the County within 15 days of any information regarding any material
changes to its business or operations that are relevant to the prequalification application. Failure to do
so could result in suspension, revocation of the contractor’s prequalification, debarment from County
contracts for up to three years or other sanctions available under the law.

Contractors or subcontractors of any tier who attain prequalification status will retain that status for a
period of two years from the date of qualification. Subcontractors must become prequalified ten days
prior to commencing work under any Dane County Public Works Contract. Potential subcontractors

are urged to become prequalified as early as possible.

No contracts will be awarded for construction work performed on Dane County projects unless the
contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as an
Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and agrees to
an acceptable apprenticeship program. If you are not currently approved as a Wisconsin Trade Trainer,
or have not applied for approval as an Apprenticeship Trade Trainer, please contact the Department of
Workforce Development — Bureau of Apprenticeship Standards at (608)266-3133 or visit their web
site at www.wisconsinapprenticeship.org.

EXEMPTIONS

o Contractors or subcontractors of any tier automatically attain prequalification status with Dane
County if the contractor has current Executive Order 108 precertification status with the State of
Wisconsin or prequalification status with the City of Madison.

e Contractors who employ less than five (5) craft workers are not required to prequalify.

e Contractors performing work that does not apply to an apprenticeable trade, as outlined in
Appendix A.

e The contractor/subcontractor provides sufficient documentation to demonstrate one or more of the
following:

O apprentices are not available in a specific geographic area; or

o0 the applicable apprenticeship program is unsuitable or unavailable; or

O there is a documented depression of the local construction market which prevents
compliance; or

0 there is a disproportionately high ratio of material costs to labor hours existing for the
project.



SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE

1 Does your firm possesses all technical qualifications and resources, Yes: [] No: []
including equipment, personnel and financial resources, necessary to
perform the work required for the project or obtain the same through
the use of responsible, prequalified subcontractors?

2 Does your firm possess all valid, effective licenses, registrations or Yes: [ ] No: []
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not
limited to, those for any type of trade work or specialty work?

3 Does your firm meet all bonding requirements as required by Yes: [] No: []
applicable law or contract specifications?

4 Does your firm meet all insurance requirements as required by Yes: [] No: []
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance
requirements?

5 Does your firm maintain a substance abuse policy for employees hired | Yes: [] No: []
for public works contracts that comply with Wis. Stats. Sec. 103.503?

6 Does your firm acknowledge that it must pay all craft employees on Yes: [] No: []
public works projects the wage rates and benefits required under
Section 66.0903 of the Wisconsin Statutes?

7 Does your firm fully abide by the equal opportunity and affirmative Yes: [] No: []
action requirements of all applicable laws, including County
ordinances?

8 In the past three (3) years, has your firm had control or has another Yes: [] No: []
corporation, partnership or other business entity operating in the If Yes, attach details.
construction industry controlled it? If so, please attach a statement
explaining the nature of the firm relationship?

9 In the past three (3) years, has your firm had any type of business, Yes: [] No: []
contracting or trade license, certification or registration revoked or If Yes, attach details.
suspended?

10 In the past three (3) years, has your firm been debarred by any federal, | Yes: [ ] No: []
state or local government agency? If Yes, attach details.

11 In the past three (3) years, has your firm defaulted or failed to complete | Yes: [] No: []
any contract? If Yes, attach details.

12 In the past three (3) years, has your firm committed a willful violation | Yes: [] No: []
of federal, state or local government safety laws as determined by a If Yes, attach details.
final decision of a court or government agency authority.

13 In the past three (3) years, has your firm been in violation of any law Yes: [] No: []
relating to your contracting business where the penalty for such If Yes, attach details.
violation resulted in the imposition of a penalty greater than $10,000?

14 Is your firm Executive Order 108 precertified with the State of Yes: [] No: []
Wisconsin?

15 Is your firm prequalified with the City of Madison? Yes: [] No: []

16 Is your firm an active Wisconsin Trade Trainer as determined by the Yes: [] No: []
Wisconsin Bureau of Apprenticeship Standards?

17 Is your firm exempt from being prequalified with Dane County? Yes: [] No: []
If Yes, attach reason for
exemption.

18 Does your firm acknowledge that in doing work under any County Yes: [] No: []

Public Works Contract, it will be required to use as subcontractors only
those contractors that are also prequalified with the County or become
so ten days prior to commencing work?




SIGNATURE SECTION

Your firm’s Officer, or the individual who would sign a bid and/or contract documents must sign this document.

I do hereby certify that all statements herein contained are true and correct to the best of my knowledge:

Signature Date

Printed or Typed Name and Title

Company Name

REMEMBER!

Return all to forms and attachments, or questions to:

JOHN SCHRAUFNAGEL
EMAIL: SCHRAUFNAGEL@CO.DANE.WI.US
OFFICE: (608)266-4798, CELL: (608)575-3374, FAX: (608)267-1533

ATTN: JOHN SCHRAUFNAGEL
DANE COUNTY DEPARTMENT OF PUBLIC WORKS
1919 ALLIANT ENERGY CENTER WAY
MADISON, W1 53713



APPENDIX A

APPRENTICEABLE TRADES

Bricklayer

Carpenter

Cement Mason/Concrete Finisher

Cement Mason (Heavy Highway)

Construction Craft Laborer

Data Communications Installer

Electrician

Environmental Systems Technician/HVAC Service Technician/HVAC Install/Service
Glazier

Heavy Equipment Operator/Operating Engineer
Insulation Worker (Heat & Frost)

Iron Worker (Assembler, Metal Buildings)
Painter/Decorator

Plasterer

Plumber

Roofer/Waterproofer

Sheet Metal Worker

Sprinkler Fitter

Steamfitter (Service & Refrigeration)

Taper & Finisher

Telecommunications (Voice, Data & Video) Installer/Technician
Tile Setter



COUNTY OF DANE

PUBLIC WORKS CONTRACT

Contract No. Bid No. 108029

Authority: Res. , 2007-08

THIS CONTRACT, made and entered into as of the date by which authorized representatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY”) and (hereafter, “CONTRACTOR?”), and

WITNESSETH:

WHEREAS, COUNTY, whose address is c/o Associate Public Works Director, 191 ilant
Energy Center Way, Madison, W1 53713, desires to have C ACTOR [Furnish & Ins ew
Truck Scale (“the Project”); and D

/EREA%CON'IMR Mr s
is abl willing to ‘constru tW
i i Emst ction Wi}/
imconsid rat n e above premlses and the mutual covenants of the

1. CONTRACTOR agrees to construct, for the price of $ the Project and at the
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery,
equipment, tools, superintendence labor, insurance, and other accessories and services necessary
to complete the Project in accordance with the conditions and prices stated in the Bid Form,
Conditions of Contract, the drawings which include all maps, plats, plans, and other drawings and
printed or written explanatory matter thereof, and the specifications therefore as prepared by
Dane County Department of Public Works, Highway & Transportation (hereinafter referred to as
“the Architect / Engineer”), and as enumerated in the Project Manual Document Index, all of
which are made a part hereof and collectively evidence and constitute the Contract.

2. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the
Contract subject to additions and deductions, as provided in the Conditions of Contract, and to
make payments on account thereof as provided in Article entitled, “Payments to Contractor” of
the Conditions of Contract.

3. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
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conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
Such equal opportunity shall include, but not be limited to, the following: employment,
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,
available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

4. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.
CONTRACTOR must file such plan within fifteen (15) days of the effective date of this Contract.
During the term of this Contract CONTRACTOR shall also provide copies of all announcements
of employment opportunities to COUNTY’S Contract Compliance Office, and shall report
annually the number of persons, by race, ethnicity, gender, and disability status, which apply for
employment and, similarly classified, the number hired and number rejected.

5. During the term of this Contract, all solicitations for employment placed on
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an
“Equal Opportunity Employer.”

6. CONTRACTOR agrees to furnish all information and reports required by COUN
Contract Compliance Officer as the same relate to afflrmatlve actlon and iscrimi
WhICh may include any books, records, or acco

8. This Contract is intended to be a Contract solely between the parties hereto and for their
benefit only. No part of this Contract shall be construed to add to, supplement, amend, abridge or
repeal existing rights, benefits or privileges of any third party or parties including, but not limited
to, employees of either of the parties.

9. The entire agreement of the parties is contained herein and this Contract supersedes any and
all oral agreements and negotiations between the parties relating to the subject matter hereof. The
parties expressly agree that the express terms of this Contract shall not be amended in any fashion
except in writing, executed by both parties.

RFB No. 108029 PWC -2 rev. 01/08



IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.

E R S I

FOR CONTRACTOR:

Signature Date

Printed or Typed Name and Title

Signature Date

Printed or Typed Name and Title

NOTE: If CONTRACTOR is a corporation, Secretary should attest. |
Regulations, unincorporated entities are require i i
Employer Number in order to receive payment for s

tual [for any/purpo
authorized/ untitthe CONTRACTOR has been given notice to
ublic Works Director.

FOR COUNTY:

Kathleen M. Falk, County Executive Date

Robert Ohlsen, County Clerk Date
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THE AMERICAN INSTITUTE OF ARCHITECTS

:.h-_l_ 4

AIA Document A310

Bid Bond Bond No.

KNOW ALL MEN BY THESE PRESENTS, that we

(Here insert full name and address or legal title of Contractor)

as Principal, hereinafter called the Principal, and
(Here insert full name and address or legal title of Surety)

a corporation duly organized under the laws of the State of WI as Surety, hereinafter called the Surety, are
held and firmly bound unto
(Here insert full name and address or legal title of Owner)

as Obligee, hereinafter called Obligee, in the sum of ( ) Percent of total amount bid

Dollars ($ Percen

For the payment of which sum well and truly
ourselves, our heirs, executors, admind
presents.

the Pricipﬁass bmitted a bid for Projec

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee
in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the
Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such
larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this

obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this day of , 20
(Principal) (Seal)
(Witness)
(Title)
(Surety) (Seal)
(Witness)

ATTORNEY-IN-FACT

AIA DOCUMENT A310 *BID BOND * AIA * Feb. 1970 ED. * THE AMERICAN INSTITUTE OF ARCHITECTS
1735 N.Y. AVE, N.W., WASHINGTON, D.C. 20006



THE AMERICAN INSTITUTE OF ARCHITECTS

Bond No.

AIA Document A312

Performance Bond

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address):

OWNER (Name and Address):

BOND
Date (Not earlier than Construction Contract Date):
Amount: $

SURETY (Name and Principal Place of Business):

Modifications to this Bond: [ 1None [ ]1See Page 3
CONTRACTOR AS PRINCIPAL SURETY COMPANY:

COMPANY: (Corporate Seal) (Corporate Seal)
Signature: Signature:

Name and Title:

(Any additional signatures appear on page 3)

Name and Title:
Attorney-in-Fact

FOR INFORMATION ONLY-Name, Address and Telephone
AGENT OR BROKER:

OWNER'S REPRESENTATIVE (Architect,
Engineer or other party):

AIA DOCUMENT A312 PERFORMANCE BOND AND PAYMENT BOND DECEMBER 1984 ED., AIA ® A 312-1984 1
THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVE., N.W., WASHINGTON D.C. 20006

THIRD PRINTING - MARCH 1987



1. The Contractor and the Surety, jointly and severally,
bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner for the
performance of the Construction Contract, which is
incorporated herein by reference.

2. If the Contractor performs the Construction Contract,
the Surety and the Contractor shall have no obligation
under this Bond, except to participate in conferences as
provided in Subparagraph 3.1.

3. If there is no Owner Default, the Surety's obligation
under this Bond shall arise after:

3.1 The Owner has notified the Contractor and the
Surety at its address described in Paragraph 10 below
that the Owner is considering declaring a Contractor
Default and has requested and attempted to arrange a
conference with the Contractor and the Surety to be
held not later than fifteen days after receipt of such
notice to discuss methods of performing the
Construction Contract. If the Owner, the Contractor
and the Surety agree, the Contractor shall be allowed
a reasonable time to perform the Construction
Contract, but such an agreement shall not waive the
Owner's right, if any, subsequently to declare a
Contractor Default; and

3.2 The Owner has declared a Contractor Default and
formally terminated the Contractor's right to complete
the contract. Such Contractor Default shall n

4. When the Owner has satisfied the conditions of
Paragraph 3, the Surety shall promptly and at the
Surety's expense take one of the following actions:

4.1 Arrange for the Contractor, with consent of the
Owner, to perform and complete the Construction
Contract; or

4.2 Undertake to perform and complete the
Construction Contract itself, through its agents or
through independent contractors; or

4.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction
Contract, arrange for a contract to be prepared for
execution by the Owner and the contractor selected
with the Owner's concurrence, to be secured with
performance and payment bonds executed by a
qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the
amount of damages as described in Paragraph 6 in
excess of the Balance of the Contract Price incurred
by the Owner resulting from the Contractor's default;
or

4.4 Waive its rights to perform and complete, arrange
for completion, or obtain a new contractor and with
reasonable promptness under the circumstances:

1. After investigation, determine the amount for

which it may be liable to the Owner and, as soon as
practicable after the amount is determined, tender
payment therefor to the Owner; or

2. Deny liability in whole or in part and notify the
Owner citing reasons therefor.

5. If the Surety does not proceed as provided in
Paragraph 4 with reasonable promptness, the Surety
shall be deemed to be in default on this Bond fifteen
days after receipt of an additional written notice from the
Owner to the Surety demanding that the Surety perform
its obligations under this Bond, and the Owner shall be
entitled to enforce any remedy available to the Owner. If
the Surety proceeds as provided in Subparagraph 4.4,
and the Owner refuses the payment tendered or the
Surety has denied liability, in whole or in part, without
further notice the Owner shall be entitled to enforce any
remedy available to the Owner.

6. After the Owner has terminated the Contractor's right
to complete the Construction Contract, and if the Surety
elects to act under Subparagraph 4.1, 4.2, or 4.3 above,
then the responsibilities of the Surety to the Owner shall
not be greater than those of the Contractor under the
Construction Contract, and the responsibilities of the
Owner to the Surety shall not be greater than those of
the Owner under the Construction Contract. To
of the amount of this Bond, but subject to commitment b
the Owner of the Balance of the Contract Price
mitjgation of costs\and|damages on the Constr
Col tract;i;Suret is|obligated without duplication for:

esponsibilities of| the Contractor fo
etion of the

esign professional and delay

sosts resulting from the Contractor's Default, and
resulting from the actions or failure to act of the Surety
under Paragraph 4; and

6.3 Liquidated damages, or if no liquidated damages
are specified in the Construction Contract, actual
damages caused by delayed performance or non-
performance of the Contractor.

7. The Surety shall not be liable to the Owner or others
for obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Contract
Price shall not be reduced or set off on account of any
such unrelated obligations. No right of action shall
accrue on this Bond to any person or entity other than
the Owner or its heirs, executors, administrators, or
successors.

8. The Surety hereby waives notice of any change,
including changes of time, to the Construction Contract
or to related subcontracts, purchase orders and other
obligations.

9. Any proceeding, legal or equitable, under this Bond
may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is
located and shall be instituted within two years after
Contractor Default or within two years after the
Contractor ceased working or within two years after the
Surety refuses or fails to perform its obligations under
this Bond, whichever occurs first. If the provisions of this
Paragraph are void or prohibited by law, the minimum
period of limitation available to sureties as a defense in
the jurisdiction of the suit shall be applicable.
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10. Notice to the Surety, the Owner or the Contractor
shall be mailed or delivered to the address shown on the
signature page.

11. When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in
this Bond conflicting with said statutory or legal
requirement shall be deemed deleted here from and
provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. The
intent is that this Bond shall be construed as a statutory
bond and not as a common law bond.

12 DEFINITIONS

12.1 Balance of the Contract Price: The total amount
payable by the Owner to the Contractor under the
Construction Contract after all proper adjustments
have been made, including allowance to the
Contractor of any amounts received or to be received
by the Owner in settlement of insurance or other

MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:

claims for damages to which the Contractor is entitled,
reduced by all valid and proper payments made to or
on behalf of the Contractor under the Construction
Contract.

12.2 Construction Contract: The agreement between
the Owner and the Contractor identified on the
signature page, including all Contract Documents and
changes thereto.

12.3 Contractor Default: Failure of the Contractor,
which has neither been remedied nor waived, to
perform or otherwise to comply with the terms of the
Construction Contract.

12.4 Owner Default: Failure of the Owner, which has
neither been remedied nor waived, to pay the
Contractor as required by the Construction Contract or
to perform and complete or comply with the other
terms thereof.

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL
Company: (Corporate Seal)

Signature:
Name and Title:
Address:

Signature:

SURETY
Company:

(Corporate Seal)

Name and Title:
Address:
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THE AMERICAN INSTITUTE OF ARCHITECTS

Bond No.
AIA Document A312
Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business):

OWNER (Name and Address):

BOND
Date (Not earlier than Construction Contract Date):
Amount: $
Modifications to this Bond: [ 1None [ ]1See Page 6
CONTRACTOR AS PRINCIPAL SURETY COMPANY:
COMPANY: (Corporate Seal) (Corporate Seal)
Signature: Signature:
Name and Title: Name and Title:

Attorney-in-Fact

(Any additional signatures appear on page 6)

FOR INFORMATION ONLY-Name, Address and Telephone ~ OWNER'S REPRESENTATIVE (Architect,
AGENT OR BROKER: Engineer or other party):
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1. The Contractor and the Surety, jointly and severally,
bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference.

2. With respect to the Owner, this obligation shall be
null and void if the Contractor:

2.1 Promptly makes payment, directly, or indirectly,
for all sums due Claimants, and

2.2 Defends, indemnifies and holds harmless the
Owner from claims, demands, liens or suits by any
person or entity whose claim, demand, lien or suit is
for the payment for labor, materials, or equipment
furnished for use in the performance of the
Construction Contract, provided the Owner has
promptly notified the Contractor and the Surety (at
the address described in Paragraph 12) of any
claims, demands, liens, or suits and tendered
defense of such claims, demands, liens or suits to
the Contractor and the Surety, and provided there is
no Owner Default.

3. With respect to Claimants, this obligation shall be
null and void if the Contractor promptly makes payment,
directly or indirectly, for all sums due.

4. The Surety shall have no obligation to Claimants
under this Bond until:

the Contractor:
1. Have furnished written notice to the Contractor

and sent a copy, or notice thereof, to the Owner,
within 90 days after having last performed labor or
last furnished materials or equipment included in
the claim stating, with substantial accuracy, the
amount of the claim and the name of the party to
whom the materials were furnished or supplied or
for whom the labor was done or performed; and

2. Have either received a rejection in whole or in
part from the Contractor, or not received within 30
days of furnishing the above notice any
communication from the Contractor by which the
Contractor has indicated the claim will be paid
directly or indirectly; and

3. Not having been paid within the above 30 days,
have sent a written notice to the Surety (at the
address described in Paragraph 12) and sent a
copy, or notice thereof, to the Owner, stating that a
claim is being made under this Bond and
enclosing a copy of the previous written notice
furnished to the Contractor.

5. If a notice required by Paragraph 4 is given by the
Owner to the Contractor or to the Surety, that is
sufficient compliance.

6. When the Claimant has satisfied the conditions of
Paragraph 4, the Surety shall promptly and at the
Surety's expense take the following actions:

6.1 Send an answer to the Claimant, with a copy to
the Owner, within 45 days after receipt of the claim,
stating the amounts that are undisputed and the

basis for challenging any amounts that are disputed.

6.2 Pay or arrange for payment of any undisputed
amounts.

7. The Surety's total obligation shall not exceed the
amount of this Bond, and the amount of this Bond shall
be credited for any payments made in good faith by the
Surety.

8. Amounts owed by the Owner to the Contractor
under the Construction Contract shall be used for the
performance of the Construction Contract and to satisfy
claims, if any, under any Construction Performance
Bond. By the Contractor furnishing and the Owner
accepting this Bond, they agree that all funds earned by
the Contractor in the performance of the Construction
Contract are dedicated to satisfy obligations of the
Contractor and the Surety under this Bond, subject to
the Owner's priority to use the funds for the completion
of the work.

9. The Surety shall not be liable to the Owner,
Claimants or others for obligations of the Contractor

11. No suit or action shall be commenced by a
Claimant under this Bond other than in a court of
competent jurisdiction in the location in which the work
or part of the work is located or after the expiration of
one year from the date (1) on which the Claimant gave
the notice required by Subparagraph 4.1 or Clause
4.2.3, or (2) on which the last labor or service was
performed by anyone or the last materials or equipment
were furnished by anyone under the Construction
Contract, whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by
law, the minimum period of limitation available to
sureties as a defense in the jurisdiction of the suit shall
be applicable.

12. Notice to the Surety, the Owner or the Contractor
shall be mailed or delivered to the address shown on
the signature page. Actual receipt of notice by Surety,
the Owner or the Contractor, however accomplished,
shall be sufficient compliance as of the date received at
the address shown on the signature page.

13. When this Bond has been furnished to comply with
a statutory or other legal requirement in the location
where the construction was to be performed, any
provision in this Bond conflicting with said statutory or
legal requirement shall be deemed deleted herefrom
and provisions conforming to such statutory or other
legal requirement shall be deemed incorporated herein.
The intent is that this Bond shall be construed as a
statutory bond and not as a common law bond.

14. Upon request by any person or entity appearing to
be a potential beneficiary of this Bond, the Contractor
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shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

15. DEFINITIONS

15.1 Claimant: An individual or entity having a direct
contract with the Contractor or with a subcontractor
of the Contractor to furnish labor, materials or
equipment for use in the performance of the
Contract. The intent of this Bond shall be to include
without limitation in the terms "labor, materials or
equipment" that part of water, gas, power, light, heat,
oil, gasoline, telephone service or rental equipment
used in the Construction Contract, architectural and
engineering services required for performance of the
work of the Contractor and the Contractor's

MODIFICATIONS TO THIS BOND ARE AS FOLLOWS:

subcontractors, and all other items for which a
mechanic's lien may be asserted in the jurisdiction
where the labor, materials or equipment were
furnished.

15.2 Construction Contract: The agreement
between the Owner and the Contractor identified on
the signature page, including all Contract Documents
and changes thereto.

15.3 Owner Default: Failure of the Owner, which
has neither been remedied nor waived, to pay the
Contractor as required by the Construction Contract
or to perform and complete or comply with the other
terms thereof.

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY
Company: (Corporate Seal) Company: (Corporate Seal)
Signature: Signature:
Name and Title: Name and Title:
Address: Address:
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1. BIDS AND QUOTATIONS

A.

Addressing of Bids. Bids shall be addressed to the attention of Public Works Engineering
Division and received at the Dane County Department of Public Works, Highway &
Transportation, 1919 Alliant Energy Center Way, Madison, W1 53713, on or before the local
time and date specified herein for the Bid Opening. Seal all bids in envelopes and clearly
mark the front with bid number and a reference to the specified contents of the bid. All uses
of the terms “County” or “Owner” in the Construction Documents shall mean Dane County.

Only One Copy Required. Unless otherwise specified, only one copy of a bid or quotation
on prescribed Bid Form will be required.

Additional Data with Bid. Bidder may submit, on the firm’s letterhead only, additional data
and information deemed advantageous to the County. The County shall hold optional the
consideration of such data and information.

More than One Bid. Bidders desiring to submit more than one bid may do so provided such
additional bid or bids are properly submitted on the Dane County Department of Public
Works, Highway & Transportation’s Bid Form. Obtain extra sets of Construction Documents
from the Dane County Department of Public Works, Highway & Transportation. All uses of
the term “Department” in the Construction Documents shall mean the Department of Public
Works, Highway & Transportation, which is a unit of Dane County government.

Withdrawal or Late Bids. The County will not accept formal bids, amendments thereto, or
requests for withdrawal of a bid or any part thereof, after the time of Bid Opening.

Preparation and Submission. All written bids, unless otherwise provided for, must be
submitted on and in accordance with forms provided by the County properly signed in ink.
Bids not signed by hand are not accepted. All Bidders wishing to submit Bids should be
registered with Dane County Purchasing before bid opening & must be registered before
award of contract. Complete Vendor Registration Form at www.danepurchasing.com or
obtain one by calling 608/266-4131.

Products by Name. Intention of Specifications of products by name is to be descriptive of
quality, workmanship, finish, function and approximate characteristics desired; intention is
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not necessarily restriction. Consideration of products substitution for those named is
possible, provided the substitute offered is, in the opinion of the Dane County Public Works
Project Engineer, equal or superior in quality, workmanship, finish, function and approximate
characteristics to that specified in the Project Manual Specifications listed herein.

. Visitation of Sites. Bidder shall visit the site(s) that will receive the intended work or
installation, and in so doing, be held responsible for a job deemed satisfactory by the County
after completion of the Work or installation. No additional compensation shall be allowed for
any condition of which bidder could have been informed.

Completeness. Supply all information required by Construction Documents to constitute a
regular bid. This shall include:
1. Completed Bid Form.

2. Product data submittals, as described in Specification Section 01800 — Summary of
Work.

3. Completed Fair Labor Practices Certification.
4. Completed Best Value Contracting Compliance Form
5. Completed Bid Bond.

Bids Binding Sixty (60) Days. Unless otherwise specified all formal bids submitted shall be
binding for sixty (60) calendar days following Bid Opening date.

. Conditional Bids. Qualified bids are subject to complete rejection, or partial rejection.

. All or Part. Bids or quotations may be considered and award made for all or any part of total
quantities as specified in the Construction Documents.

. Errors. Unit bid price shall govern when extending total prices has errors.. Carelessness in
quoting prices or in preparation of bid otherwise, will not relieve the bidder. Explain all
erasures in bids and include signature of bidder.

. Regulation by State Statutes. The bidding and letting of contracts are subject to provisions
of Wisconsin Statutes 59.52(29) and 66.0901 and all subsequent sections and amendments
thereof.

. Bidders Present. The Bid Opening is the time fixed for the opening of formal bids. The
Bids’ contents will be made public for the information of bidders and others properly
interested, who may be present either in person or by representative. Bidders are encouraged
to attend all openings, and to offer constructive suggestions for improvements to bid format
or ways in which County can realize greater savings.

Taxes. Bids should not include Federal Excise and Wisconsin Sales Taxes, as Dane County
is exempt from payment of such taxes. Sec. State Statute No. 77.54(9a). Wis. Stats. The
Dane County’s CES number is ES 41279. Contractor shall pay all other applicable State and
local sales taxes.

2. GUARANTEE AND BOND

A. Bid Bond/ Guarantee. A Bid Bond shall accompany Bids, which shall be either a flat sum

or a percentage figure as shown on the Project Manual Cover. This Bid Bond shall serve as a
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warrant that the successful bidder will fulfill the terms of the bid within the time limit as
indicated in the bid after notice of award by the Dane County. The Bid Bond may be a
certified bank check (note: uncertified checks will not be acceptable), a cashier’s check or a
United State money order payable to the order of the Treasurer of Dane County; or on a Bid
Bond with corporate surety authorized to do business in the State of Wisconsin and a
warranty of attorney to confess judgment thereon attached thereto. The County will return
negotiable Bid Bonds to unsuccessful bidders after awarding of bid. The County shall return
a check held from a Contractor after satisfactory completion of the Contract or after receipt
by the County of a Performance Bond from the Contractor, if one is required. Surety Bid
Bonds will not be returned unless specifically requested by individual bidders.

Guarantor Liability. When guarantee is required, failure of bidder to furnish an acceptable
Performance Bond (Article 2.C.) within twenty (20) days after receipt of notice of award
shall render the guarantor liable to the County. Bids covered by certified check or bond such
security shall become the absolute property of the County and shall be deposited with the
County Treasurer for the benefit of the County as liquidated damages. The County shall
forthwith proceed to collect on the Bid Bond.

Performance / Payment Bond. When required, file a guarantee that the successful bidder
will faithfully perform the obligations of the bid as accepted. Such guarantee must be a bond
complying with Wisconsin Statute 779.14 with corporate surety authorized to do business in
this State, and that the Contractor or subcontractors will be responsible for all claims for
injuries to persons or damages to property or premises arising out of or in connection with
their operations prior to the acceptance of the finished work or supplies, and that they will
promptly make payments to all persons supplying them with labor or materials in the
execution of the Work provided for in the Contract; guarantee to indemnify, hold harmless
and defend Dane County, its boards, commissions, agencies, officers, employees and
representatives from all costs, damages and expenses growing out of or by reason of the
successful bidder’s failure to comply and perform the Work and complete the Contract in
accordance with the Construction Documents; attach thereto a warrant of attorney authorizing
the confession of judgment thereon for the benefit of the County.

3. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A.

Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the
Work by the Contractor or a subcontractor, sub-subcontractor, manufacturer, supplier or
distributor to illustrate some portion of the Work.

Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by the Contractor to illustrate materials
or equipment for some portion of the Work.

Samples are physical examples that illustrate materials, equipment or workmanship and
establish standards to compare the Work.

Shop Drawings, Product Data, Samples and similar submittals are not Construction
Documents. The purpose of their submittal is to demonstrate for those portions of the Work
for which submittals are required the way the Contractor proposes to conform to the
information given and the design concept expressed in the Construction Documents.

The Contractor shall review, approve and submit to the Public Works Project Engineer Shop
Drawings, Product Data, Samples and similar submittals required by the Construction
Documents with reasonable promptness and in such sequence as to cause no delay in the
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Work or in the activities of the County or of separate contractors. Submittals made by the
Contractor not required by the Construction Documents, may be returned without action.

The Contractor shall perform no portion of the Work requiring submittal and review of Shop
Drawings, Product Data, Samples or similar submittals until the Public Works Project
Engineer has approved the respective submittal. Such Work shall be in accordance with
approved submittals.

By approving and submitting, Shop Drawings, Product Data, Samples and similar submittals,
the Contractor represents that the Contractor has determined and verified materials, field
measurements and field construction criteria related thereto, or will do so, and has checked
and coordinated the information contained within such submittals with the requirements of
the Work and of the Construction Documents.

The Contractor shall not be relieved of responsibility for deviations from requirements of the
Construction Documents by the Public Works Project Engineer’s approval of Shop Drawings,
Product Data, Samples and similar submittals unless the Contractor has specifically informed
the Public Works Project Engineer in writing of such deviation at the time of submittal and
the Public Works Project Engineer has given written approval to the specific deviation. The
Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings,
Product Data, Sample or similar submittals by the Public Works Project Engineer’s approval
thereof.

The Contractor shall in writing direct specific attention to revised and / or resubmitted Shop
Drawings, Product Data, Samples or similar submittals that were not requested by the
Architect / Engineer or the Public Works Project Engineer on previous submittals.

Unless specified otherwise, Contractor shall submit three (3) copies of all Shop Drawings,
Product Data, Samples or similar submittals for each submission, until receiving final
approval. After final approval, provide five (5) additional copies for distribution and such
other copies as may be required.

4. AWARDS

A.

Lowest Responsible Bidder. Award will be to the lowest responsible bidder conforming to
Construction Documents or on the most advantageous bid to the County.

Other Considerations. Quantities involved, time of delivery, purpose for which required,
competency of bidder, the ability to render satisfactory service and past performance will be
considered in determining responsibility.

Rejection of Bids. The County reserves the right to reject any or all bids or quotations in
whole or in part and to award by items, parts of items, or by any aggregate group of items
specified. The County reserves also the right to waive technical defects when in its judgment
the best interests of the County thereby will be served.

Notice of Acceptance. Sufficient notification of acceptance of bid will be written notice of
award to a bidder in the form of a Purchase Order or similar, mailed or delivered to the
address shown on the Bid Form.

Tie Bids. If two or more bidders submit identical bids, the decision of the County to make
award to one or more of such bidders shall be final. Cash discount will be taken into
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consideration determining an award. Also, see Article 7.A. IDENTICAL BIDDING,
Antitrust Laws.

F. Qualifying Bidders. Prior to solicitation and / or awarding of bid, the County may require
submission by bidder of complete financial statement and questionnaire describing bidder’s
financial ability and experience in performance of similar work. Refer to Instructions to
Bidders.

G. Disqualification. Awards will not be made to any person, firm or company in default of a
Contract with the County, or to any bidder having as its sales agent or representative or as a
member of the firm, any individual previously in default or guilty of misrepresentation.

H. Bid Results. Bidders may secure information pertaining to results of bids by visiting the
County Purchasing Division Office Monday through Friday, between 7:45 a.m. and 4:30 p.m.

5. CONTRACT PROVISIONS

A. Acceptance Constitutes Contract. Written acceptance by the Public Works Project
Engineer of a proposal for services shall constitute a Contract, which shall bind the bidder to
perform the Work as detailed in the Construction Documents, for the bid amount and in
accordance with all conditions of said accepted bid. A formal Contract containing all
provisions of the Contract signed by both parties shall be used when required by the Public
Works Project Engineer.

B. Local Restrictions and Permits. All work shall be done according to applicable laws,
ordinances and codes. The Contractor shall procure and pay for all required permits for
permanent or temporary work.

C. Payment of Invoices. Payment may be made only after inspection and acceptance by the
using agency and approval by the Dane County Public Works Project Engineer, and, where
required by ordinances, approval by the Dane County Board of Supervisors. If materials or
equipment were delivered, constructed, erected, installed or tested on site, payment shall be
made based on ninety-five percent (95%) of the value of all Work performed up to fifty
percent (50%) of scheduled values less the total of previous payments. Authorized extra
work will be included in progress payments. Payment of balances will be made only after
approval and final acceptance by the County in consideration and elimination of the
possibilities of imperfect work, faulty materials or equipment, liens that have been filed, or if
evidence indicates the possible filing of claims.

D. Contract Alterations. No alterations or variables in the terms of a contract shall be valid or
binding upon the County unless made in writing and signed by the Purchasing Agent or
authorized agent.

E. Assignments. No contract may be assigned, sublet or transferred without written consent of
the Public Works Project Engineer.

F. Cancellations. A contract may be canceled or voided by the Public Works Project Engineer
upon non-performance or violation of contract provisions, and an award made to the next low
bidder or articles specified may be purchased on the open market. In either event, the
defaulting contractor (or their surety) shall be liable to Dane County for costs to the County
in excess of the defaulting contractor’s contract prices.

G. Right of the Department to Terminate Contract.
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1. Inthe event that the Contractor or any subcontractors violate any of the provisions of this
Contract, the County may serve written notice upon the Contractor and the Surety of its
intention to terminate the Contract. Such notice to contain the reasons for such intention
to terminate the Contract, and unless within ten (10) days after the serving of such notice
upon the Contractor, such violation or delay shall cease and satisfactory arrangement or
correction be made, the Contract shall, upon the expiration of said ten (10) days, cease
and terminate.

2. Inthe event of any such termination, the County shall immediately serve notice thereof
upon the Surety and the Contractor, and the Surety shall have the right to take over and
perform the Contract subject to County’s approval. However, if the Surety does not
commence performance thereof within ten (10) days from the date of the mailing to such
Surety of notice of termination, the County may take over the Work and prosecute the
same to completion by Contract or by force account for the account and at the expense of
the Contractor. The Contractor and Surety shall be liable to the County for any excess
cost occasioned the County thereby, and in such event the County may take possession of
and utilize in completing the Work, such equipment, materials and / or supplies as may
be on the site of the Work and therefore necessary.

H. Non-Liability. The Contractor shall not be liable in damages for delay in shipment or failure
to deliver when such delay or failure is the result of fire, flood, strike, the transporting carrier,
act of God, act of government, act of an alien enemy or by any other circumstances which, in
the Public Works Project Engineer’s opinion, is beyond the control of the Contractor. Under
such circumstances, however, the Public Works Project Engineer may in the discretion,
cancel the Contract.

I.  Quality Assurance. Inspection of equipment, materials and / or supplies shall be made by or
at the direction of the County or the Agency to which the goods are delivered, and any
articles supplied that are defective, or fails in any way to meet Specifications or other
requirements of the Contract, will be rejected. The Public Works Project Engineer shall
direct all required laboratory tests. The decision of the Public Works Project Engineer on
acceptance shall be final.

J.  Time for Completion. The Contractor agrees that the Work shall be prosecuted regularly
and diligently and complete the entire project as stated in the Construction Documents.

K. Changes in the Work.

1. Except in cases of emergency, no changes in the Work covered by the approved
Construction Documents shall be made without having prior written approval of the
Department. Charges or credits for the work covered by the approved change shall be
determined by one of the following methods:

a) Unit bid prices previously approved.
b) An agreed lump sum based on actual cost of:
1) Labor, including foremen, and all fringe benefits that are associated with their
wages;
2) Materials entering permanently into the Work;
3) The ownership or rental cost of construction plant and equipment during the time
of use on the extra work;
4) Power and consumable supplies for the operation of construction or power
equipment;
5) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance;
6) Social Security, pension and unemployment contributions;
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7)

8)

9)

To the cost under K.1.b) 2), there shall be added a fixed fee to be agreed upon,
but not to exceed fifteen percent (15%) of the actual cost of the Work performed
with their own labor force; the fee shall be compensation to cover the cost of
supervision, overhead, bond, profit and any other general expense;

On that portion of the work under K.1.b) 2) done under subcontract, the
Contractor may include not over seven and one-half percent (7¥2%) for
supervision, overhead, bond, profit and any other general expense; and

The Contractor shall keep and present in such form as directed, a correct amount
of the cost together with such supporting vouchers as may be required by the
Department.

c) Cost-Plus Work, with a not-to-exceed dollar limit, based on actual cost of:

1)
2)
3)
4)
5)

6)
7)

8)

9)

Labor, including foremen, and all fringe benefits that are associated with their
wages;

Materials entering permanently into the Work;

The ownership or rental cost of construction plant and equipment during the time
of use on the extra work. (Rental cost cannot exceed fifty percent (50%)
replacement value of rented equipment);

Power and consumable supplies for the operation of construction or power
equipment;

Workmen’s Compensation, Contractor’s Public Liability and Property Damage
Insurance, and Comprehensive Automobile Liability Insurance;

Social Security, pension and unemployment contributions;

To the cost under K.1.c) 3) there shall be added a fixed fee to be agreed upon, but
not to exceed fifteen percent (15%) of the actual cost of the Work performed with
their own labor force; the fee shall be compensation to cover the cost of
supervision, overhead, bond, profit, and any other general expense;

On that portion of the work under K.1.c) 3) done under subcontract, the
Contractor may include not over seven and one-half percent (7¥2%) for
supervision, overhead, bond, profit, and any other general expense; and

The Contractor shall keep and present in such form as directed, a correct amount
of the cost together with such supporting vouchers as may be required by the
Department.

2. If the Contractor claims that by any instructions given by the Architect / Engineer, the
Department, by drawings or otherwise, regarding the performance of the Work or the
furnishing of material under the Contract, involves extra cost, the Contractor shall give
the Department written notice thereof within two weeks after the receipt of such
instructions and in any event before proceeding to execute the work, unless delay in
executing the work would endanger life or property.

3. No claim for extra work or cost shall be allowed unless the same was done in pursuance
of a written order of the Architect / Engineer and approved by the Department, as
previously mentioned, and the claim presented with the payment request submitted after
the changed or extra work is completed.

4. Negotiation of cost for a change in the Work shall not be cause for the Contractor to
delay prosecution of the Work if the Contractor has been authorized in writing by the
Public Works Project Engineer to proceed.

L. Payments to Contractor.
1. The County will make partial payments to the Contractor for the value, proportionate to
the amount of the Contract, of all labor and material incorporated in the work during the
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preceding calendar month upon receipt of approved Application and Certificate of
Payment from the Architect / Engineer and approval of the Department.

2. The Contractor shall submit to the Architect / Engineer an Application and Certificate of
Payment. The Architect / Engineer will review and approve this before sending it to the
Public Works Project Engineer. Evidence may be required, and supplied on demand, that
supports the request and the Contractor’s right to the payment claimed.

3. Request for payment for preparatory work and materials delivered and suitably stored at
the site to be incorporated into the Work at some future period, will be given due
consideration. Requests involving materials stored off the site, may be rejected;
however, if deemed essential for reasons of job progress, protection, or other sufficient
cause, requests will be considered conditional upon the submission by the Contractor of
bills of sale and such other procedures as will adequately protect the County’s interest
such as storage in a bonded warehouse with adequate coverage. If there is any errorin a
payment, the Contractor is obligated to notify the Department immediately, but no longer
than ten (10) days from receipt of payment.

4. Payments by the County will be due within forty-five (45) days after receipt by the
Department of a certified request.

5. Five percent (5%) of each request for certification will be retained until final completion
and acceptance of all the Work covered by the Contract. However, anytime after fifty
percent (50%) of the Work has been furnished and installed at the site, the remaining
payments will be made in full if the Architect / Engineer and Public Works Project
Engineer find that the progress of the Work corresponds with the construction progress
schedule. If the Architect / Engineer and Public Works Project Engineer find that the
progress of the Work does not correspond with the construction progress schedule, up to
ten percent (10%) of each request for payment may be retained for the Work completed.

6. All material and work covered by partial payments made shall become the sole property
of the County. This provision shall not be construed as relieving the Contractor from the
sole responsibility for the care and protection of materials and work upon which
payments have been made or the restoration of any damaged work, or as a waiver of the
right of the County to require the fulfillment of all of the terms of the Contract.

7. Final payment will be made within sixty (60) days after final completion of the Work,
and will constitute acceptance thereof.

8. On completion and acceptance of each separate division of the Contract, on which the
stated price is separated in the Contract, payment may be made in full, including retained
percentages thereon, less authorized deductions.

9. Every contractor engaged in performance of any contract for Department of Public
Works, Highway & Transportation shall submit to this Department, as requested and with
final application for payment for work under said contract, affidavit(s) as required to
prove that all debts and claims against this Work are paid in full or otherwise satisfied,
and give final evidence of release of all liens against the Work and County. If Wisconsin
Prevailing Wage Rate Determination is required for this Work, use “Prime Contractor
Affidavit of Compliance With Prevailing Wage Rate Determination” and “Agent or
Subcontractor Affidavit of Compliance With Prevailing Wage Rate Determination” (if
applicable). If Wisconsin Prevailing Wage Rate Determination is not required for this
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Work, use “Dane County, Wisconsin_Contractor Wage Affidavit.” Forms of such
affidavits are included in Supplementary Conditions.

M. Withholding of Payments.

1. The County, after having served written notice on the said Contractor, may either pay
directly any unpaid bills of which the Department has written notice, or withhold from
the Contractor’s unpaid compensation a sum of money deemed reasonably sufficient to
pay any and all such lawful claims until satisfactory evidence is furnished that all
liabilities have been fully discharged. Then payment to the Contractor shall be resumed
in accordance with the terms of this Contract, but in no event shall these provisions be
construed to impose any obligations upon the County to either the Contractor or the
Contractor’s Surety.

2. In paying any unpaid bills of the Contractor, the County shall be deemed the Agent of the
Contractor, and any payment so made by the County, shall be considered as a payment
made under the Contract by the County to the Contractor and the County shall not be
liable to the Contractor for any such payment made in good faith.

3. Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from all claims growing
out of the lawful demands of subcontractors, laborers, workmen, mechanics, material
men, and furnishers of machinery and parts thereof, equipment, power tools, and all
supplies, including commissary, incurred in the performance of this Contract.

4. At the Department’s request, the Contractor shall furnish satisfactory evidence that all
obligations of the nature designated above have been paid, discharged or waived.

N. Acceptance of Final Payment as Release.

1. The making of final payment shall constitute a waiver of all claims by the County except
those arising from:
a) Unsettled lien;
b) Faulty or defective work appearing after substantial completion;
c) Failure of the work to comply with the requirements of the Construction Documents;

or

d) Terms of any special guarantees required by the Construction Documents.

2. The acceptance of final payment shall constitute a waiver of all claims by the Contractor.

O. Lien Waivers. The Contractor warrants that title to all work covered by an application for
Payment will pass to the County no later than the time of payment. The Contractor further
warrants that upon submittal of an Application for Payment all work for which Certificates
for Payment have been previously issued and payments received from the County shall, to the
best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims,
security interests or encumbrances in favor of the Contractor, subcontractor, material
suppliers, or other persons or entities making a claim by reason of having provide labor,
materials and equipment related to the Work.

P. Use and Occupancy Prior to Acceptance. The Contractor agrees to the use and occupancy
of a portion or unit of the project before formal acceptance by the Department, provided the
Department:

1. Secures written consent of the Contractor; except when in the opinion of the
Department’s Public Works Project Engineer, the Contractor is chargeable with
unwarranted delay in final cleanup of punch list items or other Contract requirements;
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2. Secures endorsement from the insurance carrier and consent of the Surety permitting

occupancy of the building or use of the project during the remaining period of

construction, or, secures consent of the Surety;

Assumes all costs and maintenance of heat, electricity and water; and

4. Accepts all work completed within that portion or unit of the project to be occupied, at
time of occupancy.

w

Q. Correction of Work.

1. All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to the inspection of the Architect /
Engineer and the Public Works Project Engineer who shall be the judge of the quality and
suitability of the work, materials, and processes of manufacture for the purposes for
which they are used. Should they fail to meet the Architect / Engineer’s and the Public
Works Project Engineer’s approval they shall be reconstructed, made good, replaced or
corrected, as the case may be, by the Contractor at the Contractor’s expense. Rejected
material shall immediately be removed from the site.

2. If the Contractor defaults or neglects to carry out the Work in accordance with the
Construction Documents or fails to perform any provision of the Contract, the
Department may, after ten (10) days written notice to the Contractor and without
prejudice to any other remedy the County may have, make good such deficiencies. In
such case, an appropriate Change Order shall be issued deducting from the payments then
or thereafter due the Contractor the cost of correcting such deficiencies, including the
cost of the Architect / Engineer’s additional services made necessary by such default,
neglect or failure.

6. GENERAL GUARANTEE

A. Neither the final certificate of payment nor any provision in the Construction Documents nor
partial or entire occupancy of the premises by the County shall constitute an acceptance of
work not done in accordance with the Construction Documents or relieve the Contractor of
liability in respect to any expressed warranties or responsibility for faulty materials or
workmanship.

1. Inno event shall the making of any payment required by the Contract constitute or be
construed as a waiver by County of any breach of the covenants of the Contract or a
waiver of any default of Contractor and the making of any such payment by County
while any such default or breach shall exist shall in no way impair or prejudice the right
of County with respect to recovery of damages or other remedy as a result of such breach
or default.

B. The Contractor shall remedy and make good all defective workmanship and materials and
pay for any damage to other work resulting therefrom, which appear within a period of one
year from the date of substantial completion, providing such defects are not clearly due to
abuse or misuse by the County. The Department will give notice of observed defects with
reasonable promptness.

C. Guarantee on work executed after certified date of substantial completion will begin on the
date when such work is inspected and approved by the Architect / Engineer and the Public
Works Project Engineer.

D. Where guarantees or warrantees are required in sections of Construction Documents for
periods in excess of one year, such longer terms shall apply; however, the Contractor’s
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Performance / Payment Bond shall not apply to any guarantee or warranty period in excess of
one year.

7. IDENTICAL BIDDING

A.

Antitrust Laws. All identical bids submitted to the County because of advertised
procurement for materials, supplies, equipment or services exceeding $1,000,000.00 in total
amount shall be reported to the Attorney Generals of the United States and the State of
Wisconsin for possible violation and enforcement of antitrust laws.

8. BINDING CONTRACTS

A.

Contract Commitment. Any contracts resulting from this bid shall be binding on a
successful bidder(s) to its conclusion and on its assigns, heirs, executors, administrators or
SUCCESSOrs.

9. AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN/
DISADVANTAGED BUSINESS ENTERPRISES

A.

Affirmative Action Provisions. During the term of its Contract, Contractor agrees not to
discriminate on the basis of race, religion, color, sex, handicap, age, sexual preference,
marital status, physical appearance, or national origin against any person, whether a recipient
of services (actual or potential), an employee, or an applicant for employment. Such equal
opportunity shall include but not be limited to the following: employment, upgrading,
demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, and
any other form of compensation or level of service(s). Contractor agrees to post in
conspicuous places, available to all employees, service recipients and applicants for this
paragraph. The listing of prohibited bases for discrimination shall no be construed to amend
in any fashion state or federal law setting forth additional bases and exceptions shall be
permitted only to the extent allowable in state or federal law.

Contractor is subject to this paragraph only if Contractor has ten (10) or more employees and
receives $10,000.00 or more in annual aggregate contracts with County. Contractor shall file
an Affirmative Action Plan with the Dane County Contract Compliance Officer in accord
with Chapter 19 of the Dane County Code of Ordinances. Contractor must file such plan
within fifteen (15) days of the effective date of this Contract and failure to do so by that date
shall constitute grounds for immediate termination of the Contract. During the term of this
Contract, Contractor shall also provide copies of all announcements of employment
opportunities to the County’s Contract Compliance Office, and shall report annually the
number of persons, by race, sex and handicap status, which apply for employment and,
similarly classified, the number hired and the number rejected.

Contact the Dane County Contract Compliance Officer at Dane County Contract Compliance
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, W1 53703, 608/266-4114.

In all solicitations for employment placed on Contractor’s behalf during the term of this
Contract, Contractor shall include a statement to the effect the Contractor is an “Equal
Opportunity Employer.”

Contractor agrees to furnish all information and reports required by County’s Contract
Compliance Officer as the same relate to affirmative action and nondiscrimination, which
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10.

11.

may include any books, records, or accounts deemed appropriate to determine compliance
whit Chapter 19, Dane County Code of Ordinances, and the provision of this Contract.

Minority / Women / Disadvantaged / Emerging Small Business Enterprises. Chapter
19.508 of the Dane County Code of Ordinances is the official policy of Dane County to
utilize Minority Business Enterprises (MBEs), Women Business Enterprises (WBES),
Disadvantage Business Enterprises (DBEs) and Emerging Small Business Enterprises
(ESBEs) fully.

The Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers. A
list of subcontractors will be required of the low bidder as stated in this Contract. The list
shall indicate which subcontractors or suppliers are MBEs / WBEs / DBEs / ESBEs and what
percentage of subcontract is awarded, shown as a percentage of the total dollar amount of the
bid.

COMPLIANCE WITH FAIR LABOR STANDARDS

During term of this Contract, Contractor shall report to County Contract Compliance Officer,
within ten (10) days, any allegations to, or findings by National Labor Relations Board
(NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor has
violated statute or regulation regarding labor standards or relations. If investigation by
Contract Compliance Officer results in final determination that matter adversely affects
Contractor’s responsibilities under this Contract, and which recommends termination,
suspension or cancellation of this Contract, County may take such action.

Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: “As condition
of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

INSURANCE REQUIREMENTS

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from and against all claims, damages, losses
and expenses including attorneys’ fees arising out of or resulting from the performance of the
Work, provided that any such claim, damage, loss or expense is attributable to bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property (other than the
Work itself) including the loss of use resulting there from, and is caused in whole or in part
by any act or omission of the Contractor, any subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable, regardless of
whether or not it is caused in part by a part indemnified hereunder.

In any and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of the Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of them
may be liable, the indemnification obligation under this Contract shall not be limited in any
way by any limitation on the amount or type of damages, compensation or benefits payable
by or for the Contractor or any subcontractor under worker’s compensation acts, disability
benefits or other employee benefit acts.
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C. The obligations of the Contractor under this Contract shall not extend to the liability of the
Architect / Engineer, its agents or employees arising out of (1) the preparation or approval of
maps, drawings, opinion, reports, surveys, change orders, designs or specifications; or (2) the
giving of or the failure to give directions or instruction by the Architect / Engineer, its agents
or employees provided such giving or failure to give is the primary cause of the injury or
damage.

D. The County shall not be liable to the Contractor for damages or delays resulting from work
by third parties or by injunctions or other restraining orders obtained by third parties.

E. Contractor Carried Insurance. In order to protect itself and the County, the Contractor
shall not commence work under this Contract until obtaining all the required insurance and
the County has approved such insurance. The Contractor shall not allow any subcontractor to
commence work on the subcontract until the insurance required of the subcontractor has been
so obtained and approved.

1. Worker’s Compensation Insurance
The Contractor shall procure and shall maintain during the life of this Contract, Worker’s
Compensation Insurance as required by statute for all of its employees engaged in work
at the site of the project under this Contract and, in case of such work sublet, the
Contractor shall require the subcontractor similarly to provide Worker’s Compensation
Insurance for all of the latter’s employees to be engaged in such work unless such
employees are covered by the protection afforded by the Contractor’s Worker’s
Compensation Insurance.

2. Contractor’s Public Liability and Property Damage Insurance
The Contractor shall procure and maintain during the life of this Contract, Contractor’s
Public Liability Insurance and Contractor’s Property Damage Insurance in an amount not
less then $1,000,000.00 per occurrence for bodily injury and death, and Contractor’s
Property Damage Insurance in an amount not less than $1,000,000.00 and shall be
primary with Dane County as an “Additional Insured”.

3. Auto Liability Insurance
The Contractor shall procure and maintain during the life of this Contract,
Comprehensive Automobile Liability Insurance covering owned, non-owned and hired
automobiles for limits of not less than $1,000,000.00 and shall be primary with Dane
County as an “Additional Insured”.

F. The Contractor either (1) shall require each of the subcontractors to procure and to maintain
during the life of the subcontract, subcontractor’s Public Liability Property Damage
Insurance, and Comprehensive Automobile Liability Insurance of the type and in the same
amount specified in the preceding paragraphs; or (2) insure that activities of the
subcontractors in their own policy.

G. The Contractor shall furnish the County with certificates showing the type, amount, class of
operations covered, effective dates and dates of expiration of policies. Such certificates shall
also contain substantially the following statement: “The insurance covered by this certificate
will not be canceled or materially altered, except after ten (10) days written notice has been
received by the County.”

H. County Provided Protection. The County shall provide a Builder’s Risk policy when
applicable to the project. The County’s Risk Manager, upon the Contractor’s request, will
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make available the terms of this policy. By executing this contract, the Contractor warrants it
is familiar with the terms of said policy.
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SUPPLEMENTARY CONDITIONS

1. CONTRACTOR WAGE AFFIDAVIT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit to this Department, as requested and with final
application for payment for work under said contract, affidavit in form as hereinafter set forth
in this section. Affidavit affirms that all persons employed by contractor or by any of
contractor’s subcontractors on such contract have been paid no less than minimum wages
established under Dane County Ordinances, Chapter 40, Subchapter 1l (Minimum Wage
Ordinance) and in effect at date of execution of contract, that full payment of wages earned
has been made, and that no rebates either directly or indirectly have been made. Form of
such affidavit is included in this section.
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DANE COUNTY, WISCONSIN
CONTRACTOR WAGE AFFIDAVIT

COMPANY NAME:

ADDRESS:
CONTRACT NO.: DIVISION(S) OF WORK:
AFFIDAVIT
STATE OF WISCONSIN )
) SS.
DANE COUNTY )
I, , being
name and title of person signing affidavit
first duly sworn at ,
city & state of company incorporation
on oath, depose and say that with respect to the payment of the persons employed by the
, subcontractors on the
contractor company name division(s) of work
, at the
building or site of project
that during the period commencing , and ending
date date

all persons employed on said project have been paid the full wages earned, that no rebates have
been or will be made either directly or indirectly by said contractor or subcontractor from the full
weekly wages earned by any person, and that no deductions have been made either directly or
indirectly from the full weekly wages earned by any person, other than authorized legal

deductions (including taxes such as Federal Income Withholding and Social Security, State and

state any other legal deductions such as union dues, unemployment insurance, 401k contributions, etc., or fill in “N/A”

and that there is full compliance with the provisions and intent of the requirements of Dane
County Ordinances, Chapter 40, Subchapter Il (Minimum Wage Ordinance). This affidavit is
made to induce Dane County to approve the application for payment to which this affidavit is
attached.

Contractor Company Name

Signature Title

Sworn to before me this day of , 20

My Commission expires

Notary Public Date
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PART 1 GENERAL

SECTION 01000

BASIC REQUIREMENTS

11 SECTION SUMMARY

A.

Section Includes:

©CoOoNOR~WNE

Section Summary

Summary of the Work
Applications for Payment
Alternates

Coordination

Cutting and Patching
Conferences

Progress Meetings

Submittal Procedures

Proposed Products List

Shop Drawings

Product Data

Manufacturers' Instructions
Manufacturers' Certificates
Quality Assurance / Quality Control of Installation
References

Partitions and Traffic Control
Protection of Installed Work
Parking

Progress Cleaning

Products

Transportation, Handling, Storage and Protection
Product Options

Substitutions

Starting Systems

Demonstration and Instructions
Contract Closeout Procedures
Final Cleaning

Adjusting

Operation and Maintenance Data

1.2 SUMMARY OF THE WORK

A.

Bid No. 108029

Project Description: Perform the Work as specified and detailed in Construction
Documents package. Contractor to provide all design expertise, labor, equipment, tools
and materials necessary for replacing existing scale with a new concrete-deck
weighbridge to fit the existing scale pit, demolishing and replacing pillars, installing eight

Basic Requirements
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(8) new load cell stand piers, replacing coping on existing scale wall, connecting the new
scale to the existing GSE 460 scale indicator, and ensuring compatibility of the new scale
with the existing scale indicator, software, and hardware. Contractor is also to detach
existing scale deck and provide proper rigging so that Owner may lift it out of place with
a crane.

Work by Owner: Lift existing scale deck out of place with a crane. Haul deck away, and
dispose of it.

Permits: Prior to commencement of the Work, Contractor to secure any and all necessary
permits for completion of the Work.

13 APPLICATIONS FOR PAYMENT

A.

C.

Submit two (2) copies of each application on AIA G702™ and G703™ forms or
approved contractors invoice form.

Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.

Payment Period: Bi-weekly.

14 ALTERNATES

A

Schedule of Alternates: There are no alternates proposed for this project.

15 COORDINATION

A.

D.

Coordinate scheduling, submittals, and work of various sections of Specifications to
assure efficient and orderly installation of interdependent construction elements.

Limit use of premises to allow uninterrupted operation of landfill by Owner. Landfill
operations include the operation of the adjacent existing scale, which is not receiving any
Work for this project. Note that there is a lot of heavy traffic associated with the
operation of the adjacent scale. It is not anticipated that this scale will need to be taken
off-line. However, if the adjacent scale must be taken off-line, this Work is to be done
outside of the landfill’s normal hours of operation. Contact Mike DiMaggio, Solid Waste
Manager, at 608/266-4990 to coordinate this work.

Verify system requirement characteristics of operating equipment are compatible with
existing system.

Coordinate space requirements and installation of scale and electrical work.

1.6 CUTTING AND PATCHING

A.

Bid No. 108029

Employ a skilled and experienced installer to perform cutting and patching new work;
restore work with new Products.

Basic Requirements
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1.7

1.8

1.9

1.10

1.11

B. Submit written request in advance of cutting or altering structural or building enclosure
elements.

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor
construction; completely seal voids.

D. Refinish surfaces to match adjacent finishes.
CONFERENCES
A. Dane County Department Public Works, Highway & Transportation will schedule a

preconstruction conference after Award of Contract for all affected parties.

B. Contact Project Manager, and convene a pre-installation conference at project site at least
one (1) week prior to removing existing scale deck and installing new deck.

PROGRESS MEETINGS

A. Owner shall schedule and administer meetings throughout progress of the Work at
minimum of one (1) per month.

B. Owner shall preside at meetings, record minutes, and distribute copies within two (2)
days to those affected by decisions made.

SUBMITTAL PROCEDURES

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent
Construction Documents references.

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of
Products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with requirements of the Work and Construction
Documents.

C. Identify variations from Construction Documents and Product or system limitations that
may be detrimental to successful performance of completing the Work.

D. Revise and resubmit submittals as required; identify all changes made since previous
submittal.

PROPOSED PRODUCTS LIST

A. Included with bid, submit complete list of major Products proposed for use, with name of
manufacturer, trade name, and model number of each Product.

SHOP DRAWINGS

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be
retained by Public Works Project Engineer.

Basic Requirements
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1.12

1.13

1.14

1.15

1.16

1.17

PRODUCT DATA

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be
retained by Public Works Project Engineer.

B. Mark each copy to identify applicable products, models, options, and other data.
Supplement manufacturer's standard data to provide information unique to this Project.

MANUFACTURERS' INSTRUCTIONS

A When specified in individual Specification sections, submit manufacturers' printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing,
in quantities specified for Product Data.

MANUFACTURERS' CERTIFICATES

A. When specified in individual Specification sections, submit manufacturers' certificate to
Public Works Project Engineer for review, in quantities specified for Product Data.

B. Indicate material or Product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.

QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions,
and workmanship, to produce work of specified quality.

B. Comply fully with manufacturers' instructions.
C. Comply with specified standards as minimum quality for the Work except when more

stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

REFERENCES
A. Conform to reference standard by date of issue current as of date for receiving bids.
B. Should specified reference standard conflict with Construction Documents, request

clarification from Public Works Project Engineer before proceeding.
PARTITIONS AND TRAFFIC CONTROL

A. Provide temporary partitions and traffic control devices as required to separate work
areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner
occupied areas, and to prevent damage to existing materials and equipment. Note that
there is a lot of heavy traffic associated with the operation of the adjacent scale, which is
not included in this Work.

Basic Requirements
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1.18

1.19

1.20

121

1.22

1.23

PROTECTION OF INSTALLED WORK

A. Protect installed work and provide special protection where specified in individual
Specification sections.

PARKING

A. Arrange for temporary parking areas to accommodate construction personnel. Parking
shall be available at the Work site.

PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.

PRODUCTS

A. Products: Means new material, machinery, components, equipment, fixtures, and
systems forming the Work, but does not include machinery and equipment used for
preparation, fabrication, conveying and erection of the Work. Products may also include
existing materials or components specifically identified for reuse.

B. Do not use materials and equipment removed from existing premises, except as
specifically identified or allowed by Construction Documents.

TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A. Transport, handle, store and protect Products in accordance with manufacturer's
instructions.

PRODUCT OPTIONS

A. Where definite material is specified, it is not intention to discriminate against "equal”
product made by another manufacturer. Intention is to set definite standard of material
quality.

B. Requests for substitutions that result in minor variations in specification may be accepted

if, in the opinion of Dane County, they do not adversely affect the quality, maintenance
or performance of the items.

C. Should bidder choose to bid materials other than those specified, bidder shall submit said
materials specifications to Project Engineer for approval at least seven (7) days prior to
Bid Opening. Public Works Project Engineer shall consider requests for Substitutions up
to seven (7) days prior to date of Bid Opening.

D. Products and materials that are not specified, but have been approved for use by Public
Works Project Engineer shall be identified in addenda to all bidding contractors.

Basic Requirements
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Requests for material or product substitutions submitted up to fifteen (15) days after Bid
Opening may be considered, but Project Engineer is not required to consider them. Dane
County reserves right to approve or reject substitutions based on Specification
requirements and intended use.

1.24 REQUESTS FOR SUBSTITUTIONS

A

C.

1.25 START

A

B.

C.

Document each request with complete data substantiating compliance of proposed
Substitution with Construction Documents.

Submit three (3) copies of requests for Substitution for consideration. Limit each request
to one (1) proposed Substitution.

Substitutions shall not change contract price established at Bid Opening.
ING SYSTEMS

Notify Project Manager prior to start-up of each equipment item or system.
Ensure that each piece of equipment or system is ready for operation.

Execute start-up under supervision of responsible persons in accordance with
manufacturers' instructions.

1.26 DEMONSTRATION AND INSTRUCTIONS

A.

Demonstrate operation and maintenance of Products to Owner's personnel prior to date of
final inspection. Provide at least 1 hour of instruction.

Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing,
maintenance, and shutdown of each item of equipment at agreed-upon times, at
designated location.

1.27 CONTRACT CLOSEOUT PROCEDURES

A

Bid No. 108029

Submit written certification that Construction Documents have been reviewed, the Work
has been inspected, and the Work is complete in accordance with Construction
Documents and ready for Public Works Project Engineer's inspection.

Submit final Application for Payment identifying total adjusted Contract Sum / Price,
previous payments, and amount remaining due.

Submit Contractor Wage Affidavit form found in Supplementary Conditions of
Construction Documents.

Submit a signed statement that warrants that all work, to the best of the Contractor’s
knowledge, information and belief, be free and clear of liens, claims, security interests or
encumbrances in favor of the Contractor, subcontractor, material suppliers, or other

Basic Requirements
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persons or entities making a claim by reason of having provide labor, materials and
equipment related to the Work.

1.28 FINAL CLEANING

A. Execute final cleaning prior to final inspection.
B. Clean interior and exterior surfaces exposed to view.
C. Remove waste and surplus materials, rubbish, and construction facilities from site.

1.29 ADJUSTING
A. Adjust operating Products and equipment to ensure smooth and unhindered operation.
1.30 OPERATION AND MAINTENANCE DATA
A. Provide operation and maintenance data for all mechanical and electrical equipment
supplied and installed in project.
PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Basic Requirements
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SECTION 01508

RECYCLING

PART 1 GENERAL

11 SUMMARY

A

Section Includes:

Waste Management Goals

Waste Management Plan

Reuse

Recycling

Materials Sorting and Storage On Site

Lists of Recycling Facilities Processors and Haulers
Waste Management Plan Form

Nogk~wdE

Related Sections:

1. Section 01000 - Basic Requirements

2. Section 01500 - Temporary Facilities and Controls: Progress cleaning and waste
removal

3. Section 02221 - Building Demolition

4. Section 02225 - Minor Demolition for Remodeling

1.2 WASTE MANAGEMENT GOALS

A

Dane County requires that as many waste materials as possible produced as result of this
project be salvaged, reused or recycled in order to minimize impact of construction waste
on landfills and to minimize expenditure of energy and cost in fabricating new materials.
Additional information may be found in The Dane County Green Building Policy,
Resolution 299, 1999-2000.

Contractor shall develop, with assistance of Public Works Project Engineer and Architect
/ Engineer, Waste Management Plan (WMP) for this project. Outlined in RECYCLING
section of this specification are examples of materials that can be recycled or reused as
well as recommendations for waste sorting methods.

1.3 WASTE MANAGEMENT PLAN

A

Bid No. 108029

Contractor shall complete WMP and include cost of recycling / reuse in Bid. WMP will
be submitted to Public Works Project Engineer within fifteen (15) days of Notice to
Proceed date. Copy of blank WMP form is in this Section. Submittal shall include cover
letter and WMP form with:

1. Information on:
a. Types of waste materials produced as result of work performed on site;
b. Estimated quantities of waste produced:;

Recycling
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14

15

1.6

1.7

REUSE

A

Identification of materials with potential to be recycled or reused;
How materials will be recycled or reused;

On-site storage and separation requirements (on site containers);
Transportation methods; and

Destinations.

Q oD oo

Contractors and subcontractors are encouraged to reuse as many waste materials as
possible. Salvage should be investigated for materials not reusable on site.

RECYCLING

A

These materials can be recycled in Dane County area:
Wood.

Wood Pallets.

Fluorescent Lamps.

Foam Insulation & Packaging (extruded and expanded).
PVC Plastic (pipe, siding, etc.).

Concrete.

Corrugated Cardboard.

Metal.

9. Carpet Padding.

10. Gypsum Drywall.

11. Barrels & Drums.

12. Solvents.

NG~ LNE

MATERIALS SORTING AND STORAGE ON SITE

A.

Contractor shall provide separate containers for recyclable materials. Number of
containers will be dependent upon project and site conditions.

Contractor shall provide on-site locations for subcontractors supplied recycling
containers to help facilitate recycling.

LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS

A.

Bid No. 108029

Web site www.countyofdane.com has recycling symbol (link) near top of page that lists
current information for Dane County Recycling Markets. Contractors can also contact
Dane County’s Recycling Manager at 608/267-8815, or local city, village, town recycling
staff listed in above referenced web site. Statewide listings of recycling / reuse markets at
available from Wisconsin Department of Natural Resources,
www.dnr.state.wi.us/org/aw/wm/markets.

Recycling
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1.8 WASTE MANAGEMENT PLAN FORM

A. Contractor Information:
Name:
Address:
Phone No.: Recycling Coordinator:
ESTIMATED DISPOSAL METHOD RECYCLING / REUSE COMPANY
MATERIAL QUANTITY (CHECK ONE) OR DISPOSAL SITE
Salvaged & cu. yds. Recycled Reused
reused building - ]
materials tons Landfilled Other Name:
vds. Recycled Reused
Glass ol yes ]
tons Landfilled Other Name:
cu. yds. Recycled Reused
Wood ]
tons Landfilled Other Name:
Recycled Reused
Wood Pallets units
- Landfilled Other Name:
Fluorescent  cuft _ Recycled _ Reused
Lamps Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Foam Insulation
Ibs. Landfilled Other Name:
Asphalt & cu. ft. Recycled Reused
Concrete Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
PVC Plastic ]
Ibs. Landfilled Other Name:
Corrugated cu. ft. Recycled Reused
Cardboard Ibs. Landfilled Other Name:
cu. yds. Recycled Reused
Metals ]
tons Landfilled Other Name:
cu. ft. Recycled Reused
Carpet Padding ]
Ibs. Landfilled Other Name:
Gypsum / cu. yds. _ Recycled _ Reused
Drywall tons Landfilled Other Name:
Recycled Reused
Barrels & Drums units i
- Landfilled Other Name:

Recycling
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Sol Recycled Reused
olvents
gallons Landfilled Other Name:

Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:

PART 2 PRODUCTS

Not Used.
PART 3 EXECUTION
Not Used.

Bid No. 108029

END OF SECTION
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SECTION 01800

SUMMARY OF WORK
PART 1 GENERAL
11 SUMMARY
A. Contractor to provide all design expertise, labor, equipment, tools and materials

1.2

13

14

15

necessary for replacing existing scale with a new concrete-deck weighbridge to fit the
existing scale pit, demolishing and replacing pillars, installing eight (8) new load cell
stand piers, replacing coping on existing scale wall, connecting the new scale to the
existing GSE 460 scale indicator, and ensuring compatibility of the new scale with the
existing scale indicator, software, and hardware.

B. Contractor is also to provide all labor, equipment, tools and materials necessary for
detaching existing scale deck and properly rigging it so that Owner may lift it out of
place with a crane. Owner will haul the old deck away and dispose of it.

SUBMITTALS

A. Submit Product Data with Bid: Indicate detailed dimensions, pillar details, load cell stand
pier details, attachment details, anchor requirements, loading capabilities, wiring
diagram, and line voltage transient protection system diagrams.

B. Submit two complete sets of shop drawings after award of Contract. Apply Engineer’s
stamp, signed or initialed, certifying that review, verification of Products required, field
dimensions, adjacent construction work, and coordination of information is in accordance
with performance requirements and other requirements of the Work and Construction
Documents.

CLOSEOUT SUBMITTALS

A. Operation and Maintenance Data: Submit Operation and Maintenance Data.

QUALIFICATIONS

A. Design concrete-deck weighbridge, supports, and load cell configuration under direct
supervision of Professional Engineer experienced in design of this Work and licensed in
State of Wisconsin.

DELIVERY, STORAGE, AND HANDLING

A. Comply with manufacturer’s recommendations.

Summary of Work
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PART 2 PRODUCTS

2.1 SCALE

A.

Product Description: Provide 69'-11" x 9'-10" concrete-deck weighbridge, of
manufacturer’s latest design and construction, to fit existing 6’ deep scale pit. All given
dimensions are approximations. Contractor is solely responsible for visiting site to verify
all measurements. New scale minimum requirements:

1. 200,000 Ibs Gross capacity

2. 100,000 Ibs CLC (concentrated load capacity) for any four foot span
3. Two (2) manholes in deck for exhausting fumes from spills into the pit
4. (8) New load cell stand piers
5. (8) 75,000# Stainless Steel load cells environmentally sealed to IP67 rating
6. All new stainless steel sheathed load cell cabling
7. NTEP certified
8. Compatible with GSE 460 scale indicator
9. Warranty
a. 5-Year weighbridge warranty covering defects in materials and
workmanship
b. 2-Year parts warranty covering load cells from failure or damage due to
lightning

2.2 ACCESSORIES

A

Demolish existing pillars, and install new pillars sized for maximum loading conditions
of scale.

Replace coping on existing scale wall.

Provide industry standard line voltage transient protection system with all necessary
materials and accessories.

PART 3 EXECUTION

3.1 EXAMINATION

A

B.

Verify pit is ready to receive work and dimensions are as indicated on shop drawings.

Verify new scale is compatible with existing GSE 460 scale indicator, software, and
hardware.

3.2 COORDINATION OF WORK

A

Bid No. 108029

Coordinate scheduling, submittals, and work of various sections of Specifications to
assure efficient and orderly installation of interdependent construction elements.

Limit use of premises to allow uninterrupted operation of landfill by Owner. Landfill
operations include the operation of the adjacent existing scale, which is not receiving any
Work for this project. Note that there is a lot of heavy traffic associated with the

Summary of Work
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3.3

3.4

3.5

3.6

Bid No. 108029

operation of the adjacent scale. It is not anticipated that the adjacent scale will need to be
taken off-line. However, if the adjacent scale must be taken off-line, this Work is to be
done outside of the landfill’s normal hours of operation. Contact Mike DiMaggio, Solid
Waste Manager, at 608/266-4990 to coordinate this.

There is an existing wire that runs from the adjacent scale through the pit where this
Work is to be performed. Do not damage this wire.

INSTALLATION

A. Detach existing scale deck and provide proper rigging so that Owner may lift it out of
place with a crane. Owner will haul the old deck away and dispose of it.

B. Replace coping on existing wall.

C. Demolish existing pillars, and replace with new pillars. Construct pillars of 4,000 psi
concrete with reinforcing fibers 3 Ib/cubic yard and rebar doweled into existing walls and
configured to withstand maximum scale loading conditions

D. Install load cell stand piers.

E. Install load cells and line voltage transient protection system. Connect to existing system
with stainless steel sheathed cabling.

ADJUSTING

A. Adjust newly installed equipment to ensure it functions properly with existing systems.

DEMONSTRATION AND INSTRUCTIONS

A. Provide operation and maintenance data for all mechanical and electrical equipment
supplied and installed in project.

B. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of
final inspection. Provide at least 1 hour of instruction. Demonstrate start-up, operation,
control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item
of equipment at agreed-upon times, at designated location.

CLEAN UP

A. Execute final cleaning prior to final inspection.

B. Clean interior and exterior surfaces exposed to view.

C. Remove waste and surplus materials, rubbish, and construction facilities from site.

END OF SECTION

Summary of Work
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