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SECTION 01 11 16
INVITATION TO BID

LEGAL NOTICE

Dane County Dept. of Public Works, Hwy & Transp, 1919 Alliant Energy Center Way, Madison,
WI 53713, will receive sealed Bids until:

2:00 P.M., TUESDAY, JUNE 22ND, 2021
RFB NO. 321019
HVAC RTU MODIFICATIONS
BADGER PRAIRIE HEALTH CARE CENTER
1100 VERONA AVE, VERONA, WI

Dane County is inviting Bids for construction services. Badger Prairie Health Care Center plans
to install Bipolar Ionization Generation (B.1.G) System to each of the six rooftop HVAC units
serving the facility. Only firms with capabilities, experience & expertise with similar projects
should obtain this Request for Bids (RFB) document & submit Bids.

RFB document may be obtained after 2:00 p.m. on May 18, 2021 by downloading it from bids-
pwht.countyofdane.com. Please call Todd Draper, Project Mgr., at 608/267-0119, or our office at
608/266-4018, for any questions or additional information.

All Bidders must be qualified as a Best Value Contractor before Bid Due Date / Time. Complete
Pre-qualification Application for Contractors at publicworks.countyofdane.com/bvc or obtain one
by calling 608/267-0119.

Due to COVID-19 restrictions, no pre-bid meeting will be held. Bidder shall carefully examine
project site. Investigate all site conditions that may affect execution of the Work as detailed in
Construction Documents.

PUBLISH: MAY 18 & MAY 25, 2021 - WISCONSIN STATE JOURNAL
MAY 17 & MAY 24,2021 - THE DAILY REPORTER

END OF SECTION
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SECTION 00 21 13

INSTRUCTIONS TO BIDDERS

HVAC RTU Modifications

Badger Prairie Health Care Center
1100 East Verona Ave

Verona, Wisconsin

1. SECURING DOCUMENTS

A. Construction Documents may be obtained at bids-pwht.countyofdane.com.

B. Bidder is responsible to check Public Works website regularly for Addenda.

C. Deposit for Drawings and Specifications is not required.

2. BID REQUIREMENTS

A. Bidder shall submit lump sum bid for providing all labor, equipment, tools and materials
necessary to perform all the Work described in Construction Documents. Only firms with
capabilities, experience and expertise with similar projects should submit Bids.

B. Envelope containing Bid shall be clearly marked as for this project (note title at top of page).
Bids shall be delivered to:

Dane County Department of Public Works, Highway & Transportation
1919 Alliant Energy Center Way
Madison, Wisconsin 53713
1. Current conditions prevent public bid openings.
2. Bids dropped off at the above physical address should be placed in the “Public Works
Bids & Proposals” drop box placed outside or just inside the building’s front vestibule.

C. One (1) Bid Form shall be submitted with your Bid. Bid Form is provided with Construction
Documents; no other form or letter shall be accepted.

D. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit
government facilities to be exempt from sales & use tax. Vendors & materials suppliers may
not charge Bidders sales & use tax on these purchases. This does not include highways,
streets or roads.

E. Bidders shall not add any conditions, escalator clauses of qualifying statements to Bid Form.

F. Erasures or other changes to Bid must be explained or noted, and shall be accompanied by
initials of bidder.

G. Legally authorized official of bidder’s organization shall sign Bids.

H. Bidder’s organization shall submit completed Fair Labor Practices Certification Form,
included in these Construction Documents.

I. Bid Bond shall be made payable to Dane County in amount of five percent (5%) of bid
amount. Bid Bond shall be either certified check or bid bond issued by surety licensed to

RFB No. 321019 Instructions to Bidders
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conduct business in the State of Wisconsin. Successful bidder’s Bid Bond shall be retained
until Contract is signed and required Performance / Payment Bond is submitted. Bids shall
be binding on bidder for sixty (60) calendar days after Bid Due Date. Bid Bond must be
submitted with Bid.

J.  Bid will be opened on listed due date & time & results should be available within 24 hours at
bids-pwht.countyofdane.com.

K. Successful bidder shall furnish and pay for Performance / Payment Bond as called for in
Conditions of Contract.

3. INQUIRIES
A. Written inquiries regarding intent of Construction Documents should be directed to:
Todd Draper, Public Works Project Manager
Dane County Department of Public Works, Highway & Transportation
1919 Alliant Energy Center Way, Madison, Wisconsin 53713
Fax: 608/267-1533
Email: draper@countyofdane.com
B. Bidders shall bring questions, discrepancies, omissions, conflicts or doubt as to meaning of
any part of Construction Documents to attention of Department of Public Works, Highway &
Transportation at least ten (10) business days before due date for Bids. Prompt clarification
of intent of Construction Documents shall be made available to bidders in form of
Addendum. Bidder shall acknowledge all Addenda on Bid Form.

C. Failure to request clarification of interpretation of Construction Documents shall not relieve
bidders of their responsibilities to perform the Work.

4. EXAMINATION OF SITE

A. Due to COVID restrictions, no pre-bid tour will be held. See attached drawing for site
information.

5. ALTERNATES

A. Not used.

6. WITHDRAWAL OF BIDS

A. Any bidder may withdraw their Bid any time prior to Bid Due Date. Withdrawn Bids shall
be returned unopened.

7. BID DUE DATE

A. See Legal Notice (advertisement).

8. COMMENCEMENT AND COMPLETION OF THE WORK

A. The Work shall commence by August 1st, 2021.

RFB No. 321019 Instructions to Bidders
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B. The Work shall be completed by October 1st, 2021.

9. RESERVATION

A. Dane County reserves right to reject any or all Bids, to waive any informalities in Bid, and to
accept any Bid which shall be in Dane County’s best interest.

RFB No. 321019 Instructions to Bidders
rev. 04/21 002113-3



Name of Bidding Firm:

SECTION 00 41 13

BID FORM

BID NO. 321019
PROJECT: HVAC RTU MODIFICATIONS
BADGER PRAIRIE HEALTH CARE CENTER

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION PROJECT MANAGER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON

THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS.

BASE BID - LUMP SUM:

Badger Prairie Health Care Center plans to install a Bipolar Ionization Generation (B.1.G) System
on each of the six rooftop units serving the facility. The undersigned, having examined the site
where the Work is to be executed and having become familiar with local conditions affecting the
cost of the Work and having carefully examined the Drawings and Specifications, all other
Construction Documents and Addenda thereto prepared by Dane County Department of Public
Works, Highway & Transportation hereby agrees to provide all labor, materials, equipment and
services necessary for the complete and satisfactory execution of the entire Work, as specified in
the Construction Documents, for the Base Bid stipulated sum of:

and _ /100 Dollars

Written Price

$

Numeric Price

Bid No. 321019 Bid Form
rev. 04/21 004113-1



Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County Health and Human Services must have this project completed by October 1%, 2021.
Assuming this Work can be started by August 1st, 2021, what dates can you commence and
complete this job?

Commencement Date: Completion Date:
(final, not substantial)

I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:
1. A corporation organized and existing under the laws of the State of , Or

2. A partnership consisting of , or

3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents and
have checked the same in detail before submitting this Bid; that I have full authority to make such
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true
and correct. In signing this Bid, we also certify that we have not, either directly or indirectly,
entered into any agreement or participated in any collusion or otherwise taken any action in
restraint of free competition; that no attempt has been made to induce any other person or firm to
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is
accurate under penalty of perjury.

The undersigned is qualified as a Best Value Contractor or has proven their exemption.
Qualification or exemption shall be complete before Bid Due Date / Time.

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60)
calendar days from date of Award of Contract.

SIGNATURE:

(Bid is invalid without signature)

Print Name: Date:

RFB No. 321019 Bid Form
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Title:

Address:

Telephone No.: Fax No.:

Email Address:

Contact Person:

END OF SECTION

RFB No. 321019 Bid Form
rev. 04/21 004113-3



THIS PAGE IS FOR BIDDERS’ REFERENCE
DO NOT SUBMIT WITH BID FORM.

BID CHECK LIST:

These items must be included with Bid:

O Bid Form O Bid Bond

OProposed Subcontractors Form O Fair Labor Practices Certification

DANE COUNTY BEST VALUE CONTRACTING QUALIFICATION

General Contractors & all Subcontractors must be qualified as a Best Value Contractor
with the Dane County Public Works Engineering Division. Qualification & listing is
not permanent & must be renewed every 36 months. Complete a Best Value
Contracting Application online at:

publicworks.countyofdane.com/bvc

DANE COUNTY VENDOR REGISTRATION PROGRAM

All bidders are strongly encouraged to be a registered vendor with Dane County.
Registering allows vendors an opportunity to receive notifications for RFBs & RFPs
issued by the County and provides the County with up-to-date company contact
information. Complete a new form or renewal online at:
danepurchasing.com/Account/Login?

RFB No. 321019 Bid Form
rev. 04/21 004113-4
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SECTION 00 43 36

PROPOSED SUBCONTRACTORS FORM

General Contractor Name: Bid No:

Instructions:

1. Complete all information in table below.

2. Include this Form with signed Construction Contract (Section 00 52 96).

3. General contractors & subcontractors must be qualified & registered as Best Value
Contractor (Dane County Ordinances, Chapter 40.07). General contractors must be qualified
& registered before bids are due. Subcontractors must be qualified & registered 10 working
days before performing any work related to Construction Contract. No contractor can
perform work without being qualified & registered.

4. Sample Best Value Contracting Application is included in this RFB package for
informational purposes; fill out form online (publicworks.countyofdane.com/bvc).

SUBCONTRACTOR $$ AMOUNT OF
NAME ADDRESS & PHONE NO. DIVISION OF WORK CONTRACT

Check box if there is another form page attached to include additional subcontractors. [

The undersigned, for and on behalf of the General Contractor named herein, certifies the
information on this Form is accurate.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Bid No. 321019 Proposed Subcontractors Form
rev. 01/21 004336-1
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SUBCONTRACTOR
NAME

ADDRESS & PHONE NO.

DIVISION OF WORK

$$ AMOUNT OF
CONTRACT

Bid No. 321019
rev. 01/21

END OF SECTION

Proposed Subcontractors Form
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COUNTY OF DANE

PUBLIC WORKS CONSTRUCTION CONTRACT

Contract No. Bid No. 321019

Authority: 2020 RES -

THIS CONTRACT, made and entered into as of the date by which authorized representatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY”) and (hereafter, “CONTRACTOR?”),
and

WITNESSETH:

WHEREAS, COUNTY, whose address is ¢/o Deputy Public Works Director, 1919 Alliant

Energy Center Way, Madison, WI 53713, desires to have CONTRACTOR provide BPHC

HVAC RTU Modifications at the Badger Prmne—HﬁalﬂTGaﬂen‘m ( Project”); a
COHERES CONTRACTOR bk i

in accordance with the provided project information;

is able and w1111ng to construct the Project,

NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party
for itself, COUNTY and CONTRACTOR do agree as follows:

1. CONTRACTOR agrees to construct, for the price of $ the Project and at the
CONTRACTOR'’S own proper cost and expense to furnish all materials, supplies, machinery,
equipment, tools, superintendence labor, insurance, and other accessories and services necessary
to complete the Project in accordance with the conditions and prices stated in the Bid Form,
Conditions of Contract, the drawings which include all maps, plats, plans, and other drawings and
printed or written explanatory matter thereof, and the specifications therefore as prepared by _
(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual
Table of Contents, all of which are made a part hereof and collectively evidence and constitute
the Contract.

2. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the
Contract subject to additions and deductions, as provided in the Conditions of Contract, and to
make payments on account thereof as provided in Article entitled, “Payments to Contractor” of
the Conditions of Contract.

3. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
Such equal opportunity shall include, but not be limited to, the following: employment,

Bid No. 321019 Public Works Construction Contract
rev. 11/2020 005296 -1



upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,
available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

4. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract
Compliance Specialist in accord with Chapter 19 of the Dane County Code of Ordinances.
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this
Contract. During the term of this Contract CONTRACTOR shall also provide copies of all
announcements of employment opportunities to COUNTY’S Office of Equity & Inclusion, and
shall report annually the number of persons, by race, ethnicity, gender, and disability status,
which apply for employment and, similarly classified, the number hired and number rejected.

5. During the term of this Contract, all solicitations for employment placed on
CONTRACTOR'’S behalf shall include a statement to the effect that CONTRACTOR is an
“Equal Opportunity Employer”.

6. CONTRACTOR agrees to furnish all information and reports required by COUNTY’S
Contract Compliance Specialist as the same relate to affirmative action and nondiscrimination,
which may include any books, records, or accounts deemed approprlate to determine compliance
with Chapter 19, Dane County Code of Ordinances, a

d the provisions E‘js ContractL‘E’|
@ﬂr ef is intended-to | b! n the parties elr
y i

onfract shall be construed to add to, supplement, amend, abridge or
repeal existing rights, benefits or privileges of any third party or parties including, but not limited
to, employees of either of the parties.

8. The entire agreement of the parties is contained herein and this Contract supersedes any and
all oral agreements and negotiations between the parties relating to the subject matter hereof. The
parties expressly agree that the express terms of this Contract shall not be amended in any fashion
except in writing, executed by both parties.

9. CONTRACTOR must be qualified as a Best Value Contractor or have proven their exemption
with Dane County Public Works Engineering Division before Bid Due Date / Time. All
contractors and subcontractors must be qualified as a Best Value Contractor or have proven their
exemption to perform any work under this Contract.

Bid No. 321019 Public Works Construction Contract
rev. 11/2020 005296-2



IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.

% sk sk sk ok ok ok

FOR CONTRACTOR:
Signature Date
Printed or Typed Name and Title
Signature Date

Printed or Typed Name and Title

";35’ ONX TR@FOR i aar).l -e uld attest. Inl accor&ance with IRS
Regulattons, umi

arincorporated entities are required to provide either their Social Security or
Employer Number in order to receive payment for services rendered.

% sk sk sk ok ok ok

This Contract is not valid or effectual for any purpose until approved by the appropriate authority
designated below, and no work is authorized until the CONTRACTOR has been given notice to
proceed by COUNTY’S Deputy Public Works Director.

FOR COUNTY:
Joseph T. Parisi, County Executive Date
Scott McDonell, County Clerk Date
Bid No. 321019 Public Works Construction Contract

rev. 11/2020 005296-3
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S ATA pocument A310™ - 2010

Bid Bond

CONTRACTOR: SURETY:
{Name, legal stafis and address) {Name, legal stafus and principal place
of business)
This document has important legal
conseqguences. Congultation with
OWNER: an attormey is encouraged with
r ] respect to its completion or
{Name, legal status and address) odifeation
Any gingular reference to
Contractor, Surety, Owner or
BOND AMOUNT: other party shall be considered

plural where applicable.

PROJECT:
{Name, location or address, and Praject mumber, if any)

The Contractor and Surety are bound to the Owner in the amwount set-forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors.and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Confractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Confract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material firnished in the prosecufion thereof; or (2) pays fo the Owner the
difference, not to exceed the amount of this Bond. between the amount specified in said bid and such larger amount
for which the Craner may in good faith confract with another party to perform the work covered by said bid, then this
obligation shall be null and void. otherwise to remam in full force and effect. The Surefy hereby waives any notice of
an agreement between the Cramer and Contractor to extend the ttime in which the Owner may accept the bid. Warver of
nofice by the Surety shall not apply to any extension exceeding sixty (00) days in the aggregate beyond the fune for
acceptance of bids specified in the bid documents. and the Cramner and Contractor shall obtain the Surefy’s consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statwtory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such stamutory or other legal requirement shall be deemed incorporated herein. When so
furnished. the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of

{Contractor as Principal) {Seal)
{Witness)

{Title)

{Surety) {Seal)
{Wimess)

{Title)

CAUTION: You should gign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured,

AlA Document A310™ — 2010 (rev. 1072010). Copyright © 1863, 1970 and 2010 by The American Institute of Architects. All rights reserved.
WARNING: This AIA" Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this
AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. Purchasers are permitted to reproeduce ten (10) copies of this document when completed. To report copynight viclations of AlA Contract
Diocuments, e-mail The American Insttute of Architects” legal counsel, copyrighti@aia.org. ACDOTTEID



S AILA pocument A312 - 2010

Performance Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

BOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 16

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

Any gingular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

Name Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Performance Bond )

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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!

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which 15 incorporated herein by reference.

§ 2 If the Contractor performs the Construction Confract, the Surety and the Confractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there iz no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Crwvner does not
request a conference, the Surety may, within five (5) business days after receipt of the Onwner s notice,
request such a conference. If the Surety tumely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10 business days of the Surety’s receipt of the Cramer s notice. If the Crwner, the Contractor and the
Surety agree, the Confractor shall be allowed a reasonable fime to perform the Construction Contract,
but such an agreement shall not waive the Owner’s nght, if any, subsequently to declare a Contractor
Default:
.2 the Owner declares a Contractor Default, terminates the Construction Contract and nefifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constifute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surefy from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Confractor, with the consent of the Owner. to perform and complete the Construction Confract;

§ 5.2 Undertake to perform and complete the Construction Contract itself. through its agents or independent
confractors;

§ 5.3 Obtam bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construcfion Confract, arrange for a confract fo be prepared for execution by the
Orwner and a contractor selected with the Onwner’s concurrence, to be secured with performance and pavment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Onwner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptuess under the circumstances:
A After mvestigation. determine the amount for which 1t may be liable to the Owner and, as soon as
practicable after the amount 15 determined, make payvment to the Owner; or
.2 Deny lhiability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable prompiness, the Surety shall be deemed fo
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
of the Surefy has denied liability, in whole or in part, without further notice the Owner shall be entitled fo enforce any
remedy available to the Owner.

AlA Document A212™ — 2010. The Amernican Institute of Architects.
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!

§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Cwner under the Construction Contract. Subject to the commitment by the
Onwner to pay the Balance of the Contract Price. the Surety is obligated, without duplication, for
A1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
2 additional legal. design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages. or if no liqudated damages are specified m the Construction Contract, actual
damages caused by delaved performance or non-performance of the Contractor.

§ B If the Surety elects to act under Section 5.1, 5.3 or 5 4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Confract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or enfify other than the Owner or ifs
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within two vears after the Contractor ceased working or within two years after the Surefy
refiises or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the mininmim period of limitation available to sureties as-a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice fo the Surety, the Owner or the Confractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When thus Bond has been furnished to comply with a stahutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions confornung to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount pavable by the Owner to the Contractor under the Construction
Confract after all proper adjustments have been made. including allowance to the Contractor of any amounts received
or fo be received by the Owner in settlement of insurance or other claims for damages to which the Contractor 1s
entitled, reduced bj, all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor idenfified on the cover page,
including all Contract Docoments and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material ferm of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Confractor.

§ 15 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Contractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Contractor.
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§ 16 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.
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S AILA pocument A312 - 2010

Payment Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

EOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 18

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attormey is encouraged with
respect to its completion or
modification.

Any singular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

MName Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Payment Bond.)

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)
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& 1 The Confractor and Surefy. jointly and severally. bind themselves, their heirs, executors, admimistrators, successors
and assigns fo the Owner to pay for labor, matenals and equipment furmished for use in the performance of the
Construction Contract, which 1s incorporated herein by reference. subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
of equipment furmished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there 1s no Owner Default under the Construction Contract, the Surefy’s obligation to the Crwner under this Bond
shall anise after the Orwner has promptly notified the Contractor and the Surety (at the address described m Section 13)
of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3. the Surety shall promptly and at the Suretv’s expense
defend, indemnify and hold harmless the Craner against a duly tendered claim demand, lien or smt.

& § The Surety's obligations fo a Claimant under this Bond shall anse after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

.1 have furnished a written notice of non-payment to the Confractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

2 have senf a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants. who are emploved by or have a direct contract with the Contractor, have sent a Claim to the Surefy (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5:1.1 is given by the Owner to the Confractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of nen-pavment under Section 5.1.1.

§ 7 When a Claimant has safisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surefy shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are indisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surefy s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed fo
constitute 3 warver of defenses the Surety or Contractor may have or acquire as to a Claim except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If. however, the Surety fails to discharge ifs
obligations under Section 7.1 or Section 7.2, the Surety shall indemmify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payvments made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner's priorify to use the funds for the completion of the work
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the pavment of any costs or expenses of any
Claimant under this Bond. and shall have under this Bond no obligation to make payments to, or give notice on behalf
of Claimants or otherwise have any obligations fo Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of fime, to the Construction Contfract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under tlus Bond other than in a court of competent
jurisdiction in the state in which the project that 15 the subject of the Construction Contract is located or after the
expiration of one vear from the date (1) on which the Claimant sent a Claim to the Surety pursuant to

Section 5.12 or 52, or (2) on which the 1ast labor or service was performed by anvone or the last materials or
equipment were fumished by anyone under the Construction Contract. whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by law. the numinmm period of limitation available fo sureties as a
defense in the junisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date recerved.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed. any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so fiurnished. the infent is that this Bond shall be construed as a statutory bond and
not as a commeon law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Confractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§16.1 Claim. A written statement by the Claimant including at a mimnmum:
.1 the name of the Claimant;
2 theuaﬂmofthepﬁ"soﬂfor“humthclaborwasduﬂcorma’rma]surcmnpm&nlﬁmshai
3 acopy of the agreement or purchase order pursuant to-which labor. materials or equipment was
furnished for use m the performance of the Construction Contract;
4 abnef description of the labor, matenals or eguipment furmished;
.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 the fotal amount earned by the Claimant for labor. materials or equipment firnished as of the date of
the Clain;
.1 the total amount of previous payments received by the Claimant; and
.8 - the total amount due and unpaid to the Claimant for 1abor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also mcludes any individual or enfity that has rightfolly asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor. materials or equipment™ that part of water. gas. power. light. heat. oil.
gaso].mn telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other
items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Confractor identified on the cover page,
inchuding all Contract Documents and all changes made to the agreement and the Confract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Confract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Confractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Confractor.

§ 18 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.
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1. BIDS AND QUOTATIONS

A.

Addressing of Bids. Bids shall be addressed to attention of Public Works Project Manager
and received at Dane County Department of Public Works, Highway & Transportation, 1919
Alliant Energy Center Way, Madison, WI 53713, on or before local time and date specified
herein for Bid Due Date. Seal all bids in envelopes and clearly mark front with bid number
and reference to specified contents of bid. All uses of term “County” in Construction
Documents shall mean Dane County.

Only One Copy Required. Unless otherwise specified, only one copy of bid or quotation on
prescribed Bid Form will be required.

Additional Data with Bid. Bidder may submit, on firm’s letterhead only, additional data
and information deemed advantageous to County. County shall hold optional consideration
of such data and information.

More than One Bid. Bidders desiring to submit more than one bid may do so provided such
additional bid or bids are properly submitted on Dane County Department of Public Works,
Highway & Transportation’s Bid Form. Obtain extra sets of Construction Documents from
Dane County Department of Public Works, Highway & Transportation. All uses of term
“Department” in Construction Documents shall mean Department of Public Works, Highway
& Transportation, which is Dane County government unit.

Withdrawal or Late Bids. County will not accept formal bids, amendments thereto, or
requests for withdrawal of bid or any part thereof, after time of Bid Due Date.

Preparation and Submission. All written bids, unless otherwise provided for, must be
submitted on and in accordance with forms provided by County properly signed in ink. Bids
not signed by hand are not accepted. Bidders must register in advance with Purchasing
Division.

Products by Name. Intention of Specifications of products by name is to be descriptive of
quality, workmanship, finish, function and approximate characteristics desired; intention is
not necessarily restriction. Consideration of products substitution for those named is
possible, provided substitute offered is, in opinion of Dane County Public Works Project

Bid No. 321019 Conditions of Contract
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Manager, equal or superior in quality, workmanship, finish, function and approximate
characteristics to that specified in Project Manual Specifications listed herein.

Visitation of Sites. Bidder shall visit site(s) that will receive intended work or installation,
and in so doing, be held responsible for job deemed satisfactory by County after completion
of the Work or installation. No additional compensation shall be allowed for any condition of
which bidder could have been informed.

Completeness. Supply all information required by Construction Documents to constitute
regular bid. This shall include:

1. Completed Bid Form.

2. Completed Fair Labor Practices Certification.

3. Completed Bid Bond.

Bids Binding Sixty (60) Calendar Days. Unless otherwise specified all formal bids
submitted shall be binding for sixty (60) calendar days following Bid Due Date.

Conditional Bids. Qualified bids are subject to complete rejection, or partial rejection.

All or Part. Bids or quotations may be considered and award made for all or any part of total
quantities as specified in Construction Documents.

. Errors. Unit bid price shall govern when extending total prices has errors. Carelessness in

quoting prices or in preparation of bid otherwise, will not relieve bidder. Explain all erasures
in bids and include signature of bidder.

Regulation by State Statutes. Bidding and letting of contracts are subject to provisions of
Wisconsin Statutes 59.52(29) and 66.0901 and all subsequent sections and amendments
thereof.

Bidders Present. Bid Due Date is time fixed for opening of formal bids. Bidding results are
made public for information of bidders and others properly interested, who may be present
either in person or by representative. Bidders are encouraged to attend all openings, and to
offer constructive suggestions for improvements to bid format or ways in which County can
realize greater savings, but County reserves right to restrict attendance at bid openings.
Current health care practices & pandemic conditions prohibit anyone that is not a County
employee from attending opening of formal bids.

Taxes. Contractor does not need to pay State and local sales & use taxes on building
materials that become part of local unit government facilities. See Wisconsin Statute 77.54
(9m). This does not include materials for highways, streets or roads. Contractor shall pay
any other Sales, Consumer, Use & other similar taxes or fees required by law.

2. GUARANTEE AND BOND

A.

Bid Bond / Guarantee. Bid Bond shall accompany Bids, which shall be either flat sum or
percentage figure as shown on Project Manual Cover. This Bid Bond shall serve as warrant
that successful bidder will fulfill terms of bid within time limit as indicated in bid after notice
of award by Dane County. Bid Bond may be certified bank check (note: uncertified checks
will not be acceptable), cashier’s check or United State money order payable to Treasurer of
Dane County; or on Bid Bond with corporate surety authorized to do business in State of
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Wisconsin and warranty of attorney to confess judgment thereon attached thereto. County
will return negotiable Bid Bonds to unsuccessful bidders after awarding of bid. County shall
return check held from Contractor after satisfactory completion of Contract or after receipt by
County of Performance Bond from Contractor, if one is required. Surety Bid Bonds will not
be returned unless specifically requested by individual bidders.

Guarantor Liability. When guarantee is required, failure of bidder to furnish acceptable
Performance Bond (Article 2.C.) within twenty (20) business days after receipt of notice of
award shall render guarantor liable to County. Bids covered by certified check or bond such
security shall become absolute property of County and shall be deposited with County
Treasurer for benefit of County as liquidated damages. County shall forthwith proceed to
collect on Bid Bond.

Performance / Payment Bond. When required, file guarantee that successful bidder will
faithfully perform obligations of bid as accepted. Such guarantee must be bond complying
with Wisconsin Statute 779.14 with corporate surety authorized to do business in this State,
and that Contractor or subcontractors will be responsible for all claims for injuries to persons
or damages to property or premises arising out of or in connection with their operations prior
to acceptance of finished work or supplies, and that they will promptly make payments to all
persons supplying them with labor or materials in execution of the Work provided for in
Contract; guarantee to indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from all costs, damages and
expenses growing out of or by reason of successful bidder’s failure to comply and perform
the Work and complete Contract in accordance with Construction Documents; attach thereto
a warrant of attorney authorizing confession of judgment thereon for benefit of County.

3. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A.

Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the
Work by Contractor or subcontractor, sub-subcontractor, manufacturer, supplier or distributor
to illustrate some portion of the Work.

Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by Contractor to illustrate materials or
equipment for some portion of the Work.

Samples are physical examples that illustrate materials, equipment or workmanship and
establish standards to compare the Work.

Shop Drawings, Product Data, Samples and similar submittals are not Construction
Documents. Purpose of their submittal is to demonstrate for those portions of the Work for
which submittals are required how Contractor proposes to conform to information given and
design concept expressed in Construction Documents.

Contractor shall review, approve and submit to Public Works Project Manager Shop
Drawings, Product Data, Samples and similar submittals required by Construction
Documents with reasonable promptness and in such sequence as to cause no delay in the
Work or in activities of County or of separate contractors. Submittals made by Contractor
not required by Construction Documents, may be returned without action.

Contractor shall perform no portion of the Work requiring submittal and review of Shop
Drawings, Product Data, Samples or similar submittals until Public Works Project Manager
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has approved respective submittal. Such Work shall be in accordance with approved
submittals.

By approving and submitting, Shop Drawings, Product Data, Samples and similar submittals,
Contractor represents that Contractor has determined and verified materials, field
measurements and field construction criteria related thereto, or will do so, and has checked
and coordinated information contained within such submittals with requirements of the Work
and of Construction Documents.

Contractor shall not be relieved of responsibility for deviations from requirements of
Construction Documents by Public Works Project Manager’s approval of Shop Drawings,
Product Data, Samples and similar submittals unless Contractor has specifically informed
Public Works Project Manager in writing of such deviation at time of submittal and Public
Works Project Manager has given written approval to specific deviation. Contractor shall not
be relieved of responsibility for errors or omissions in Shop Drawings, Product Data, Sample
or similar submittals by Public Works Project Manager’s approval thereof.

Contractor shall in writing direct specific attention to revised and / or resubmitted Shop
Drawings, Product Data, Samples or similar submittals that were not requested by Public
Works Project Manager on previous submittals.

Unless specified otherwise, Contractor shall submit three (3) copies of all Shop Drawings,
Product Data, Samples or similar submittals for each submission, until receiving final
approval. After final approval, provide five (5) additional copies for distribution and such
other copies as may be required.

4. AWARDS

A.

Lowest Responsible Bidder. Award will be to lowest responsible bidder conforming to
Construction Documents or on most advantageous bid to County.

Other Considerations. Quantities involved, time of delivery, purpose for which required,
competency of bidder, ability to render satisfactory service and past performance will be
considered in determining responsibility.

Rejection of Bids. County reserves right to reject any or all bids or quotations in whole or in
part and to award by items, parts of items, or by any aggregate group of items specified.
County also reserves right to waive technical defects when in its judgment best interests of
County thereby will be served.

Notice of Acceptance. Sufficient notification of acceptance of bid will be written notice of
award to bidder in form of Purchase Order or similar, mailed or delivered to address shown
on Bid Form.

Tie Bids. If two or more bidders submit identical bids, decision of County to make award to
one or more of such bidders shall be final. Cash discount will be taken into consideration in
determining award. Also, see Article 7.A. IDENTICAL BIDDING, Antitrust Laws.

Qualifying Bidders. Prior to solicitation and / or awarding of bid, County may require
submission by bidder of complete financial statement and questionnaire describing bidder’s
financial ability and experience in performance of similar work. Refer to Instructions to
Bidders.
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G. Disqualification. Awards will not be made to any person, firm or company in default of
Contract with County, or to any bidder having as its sales agent or representative or as
member of firm, any individual previously in default or guilty of misrepresentation.

H. Bid Results. Bidders may secure information pertaining to results of bids by visiting Public
Works’ website, bids-pwht.countyofdane.comy/.

5. CONTRACT PROVISIONS

A. Acceptance Constitutes Contract. Written acceptance by Public Works Project Manager of
proposal for services shall constitute Contract, which shall bind bidder to perform the Work
as detailed in Construction Documents, for bid amount and in accordance with all conditions
of said accepted bid. Formal Contract containing all provisions of Contract signed by both
parties shall be used when required by Public Works Project Manager.

B. Local Restrictions and Permits. All work shall be done according to applicable laws,
ordinances and codes. Contractor shall procure and pay for all required permits for
permanent or temporary work.

C. Payment of Invoices. Payment may be made only after inspection and acceptance by using
agency and approval by Dane County Public Works Project Manager, and, where required by
ordinances, approval by Dane County Board of Supervisors. If materials or equipment were
delivered, constructed, erected, installed or tested on site, payment shall be made based on
ninety-five percent (95%) of value of all the Work performed up to fifty percent (50%) of
scheduled values less total of previous payments. Authorized extra work will be included in
progress payments. Payment of balances will be made only after approval and final
acceptance by County in consideration and elimination of possibilities of imperfect work,
faulty materials or equipment, liens that have been filed, or if evidence indicates possible
filing of claims.

D. Contract Alterations. No alterations or variables in terms of contract shall be valid or
binding upon County unless made in writing and signed by Purchasing Agent or authorized
agent.

E. Assignments. No contract may be assigned, sublet or transferred without written consent of
Public Works Project Manager.

F. Cancellations. Contract may be canceled or voided by Public Works Project Manager upon
non-performance or violation of contract provisions, and award made to next low bidder or
articles specified may be purchased on open market. In either event, defaulting contractor (or
their surety) shall be liable to Dane County for costs to County in excess of defaulting
contractor’s contract prices.

G. Right of Department to Terminate Contract.

1. In event that Contractor or any subcontractors violate any provisions of this Contract,
County may serve written notice upon Contractor and Surety of its intention to terminate
Contract. Such notice to contain reasons for such intention to terminate Contract, and
unless within ten (10) business days after serving of such notice upon Contractor, such
violation or delay shall cease and satisfactory arrangement or correction be made,
Contract shall, upon expiration of said ten (10) business days, cease and terminate.

2. In event of any such termination, County shall immediately serve notice thereof upon
Surety and Contractor, and Surety shall have right to take over and perform Contract
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subject to County’s approval. However, if Surety does not commence performance
thereof within ten (10) business days from date of mailing to such Surety of notice of
termination, County may take over the Work and prosecute same to completion by
Contract or by force account for account and at expense of Contractor. Contractor and
Surety shall be liable to County for any excess cost occasioned County thereby, and in
such event County may take possession of and utilize in completing the Work, such
equipment, materials and / or supplies as may be on site of the Work and therefore
necessary.

H. Non-Liability. Contractor shall not be liable in damages for delay in shipment or failure to
deliver when such delay or failure is result of fire, flood, strike, transporting carrier, act of
God, act of government, act of alien enemy or by any other circumstances which, in Public
Works Project Manager’s opinion, is beyond control of Contractor. Under such
circumstances, however, Public Works Project Manager may in discretion, cancel Contract.

I.  Quality Assurance. Inspection of equipment, materials and / or supplies shall be made by or
at direction of County or Agency to which goods are delivered, and any articles supplied that
are defective, or fails in any way to meet Specifications or other requirements of Contract,
will be rejected. Public Works Project Manager shall direct all required laboratory tests.
Decision of Public Works Project Manager on acceptance shall be final.

J.  Time for Completion. Contractor agrees that the Work shall be prosecuted regularly and
diligently and complete entire project as stated in Construction Documents.

K. Changes in the Work.

1. Except in cases of emergency, no changes in the Work covered by approved Construction
Documents shall be made without having prior written approval of Department. Charges
or credits for work covered by approved change shall be determined by one of these
methods:

a) Unit bid prices previously approved.
b) Agreed lump sum based on actual cost of:

1) Labor, including foremen, and all fringe benefits that are associated with their
wages;

2) Materials entering permanently into the Work;

3) Ownership or rental cost of construction plant and equipment during time of use
on extra work;

4) Power and consumable supplies for operation of construction or power
equipment;

5) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance;

6) Social Security, pension and unemployment contributions;

7) To cost under K.1.b), there shall be added fixed fee to be agreed upon, but not to
exceed fifteen percent (15%) of actual cost of the Work performed with their
own labor force; fee shall be compensation to cover cost of supervision,
overhead, bond, profit and any other general expense;

8) On that portion of work under K.1.b) done under subcontract, Contractor may
include not over seven and one-half percent (7/2%) for supervision, overhead,
bond, profit and any other general expense; and

9) Contractor shall keep and present in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

c) Cost-Plus Work, with not-to-exceed dollar limit, based on actual cost of:

1) Labor, including foremen, and all fringe benefits that are associated with their
wages;

2) Materials entering permanently into the Work;
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3) Ownership or rental cost of construction plant and equipment during time of use
on extra work. (Rental cost cannot exceed fifty percent (50%) replacement value
of rented equipment);

4) Power and consumable supplies for operation of construction or power
equipment;

5) Workmen’s Compensation, Contractor’s Public Liability and Property Damage
Insurance, and Comprehensive Automobile Liability Insurance;

6) Social Security, pension and unemployment contributions;

7) To cost under K.1.c) there shall be added fixed fee to be agreed upon, but not to
exceed fifteen percent (15%) of actual cost of the Work performed with their
own labor force; fee shall be compensation to cover cost of supervision,
overhead, bond, profit, and any other general expense;

8) On that portion of work under K.1.c) done under subcontract, Contractor may
include not over seven and one-half percent (7%2%) for supervision, overhead,
bond, profit, and any other general expense; and

9) Contractor shall keep and present in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

2. If Contractor claims that by any instructions given by Public Works Project Manager,
Department, by drawings or otherwise, regarding performance of the Work or furnishing
of material under Contract, involves extra cost, Contractor shall give Department written
notice thereof within two weeks after receipt of such instructions and in any event before
proceeding to execute work, unless delay in executing work would endanger life or

property.

3. No claim for extra work or cost shall be allowed unless same was done in pursuance of
written order of Public Works Project Manager and approved by Department, as
previously mentioned, and claim presented with payment request submitted after changed
or extra work is completed.

4. Negotiation of cost for change in the Work shall not be cause for Contractor to delay
prosecution of the Work if Contractor has been authorized in writing by Public Works
Project Manager to proceed.

L. Payments to Contractor.

1. County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar
month upon receipt of approved Application and Certificate of Payment and approval of
Department.

2. Contractor shall submit to Public Works Project Manager the Application and Certificate
of Payment. Public Works Project Manager will review and approve this. Evidence may
be required, and supplied on demand, that supports request and Contractor’s right to
payment claimed.

3. Request for payment for preparatory work and materials delivered and suitably stored at
site to be incorporated into the Work at some future period, will be given due
consideration. Requests involving materials stored off site, may be rejected; however, if
deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered conditional upon submission by Contractor of bills of sale
and such other procedures as will adequately protect County’s interest such as storage in
bonded warehouse with adequate coverage. If there is any error in payment, Contractor
is obligated to notify Department immediately, but no longer than ten (10) business days
from receipt of payment.
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4. Payments by County will be due within forty-five (45) business days after receipt by
Department of certified request.

5. Five percent (5%) of each request for certification will be retained until final completion
and acceptance of all the Work covered by Contract. However, anytime after fifty
percent (50%) of the Work has been furnished and installed at site, remaining payments
will be made in full if Public Works Project Manager finds that progress of the Work
corresponds with construction progress schedule. If Public Works Project Manager find
that progress of the Work does not correspond with construction progress schedule, up to
ten percent (10%) of each request for payment may be retained for the Work completed.

6. All material and work covered by partial payments made shall become sole property of
County. This provision shall not be construed as relieving Contractor from sole
responsibility for care and protection of materials and work upon which payments have
been made or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

7. Final payment will be made within sixty (60) calendar days after final completion of the
Work, and will constitute acceptance thereof.

8.  On completion and acceptance of each separate division of Contract, on which stated
price is separated in Contract, payment may be made in full, including retained
percentages thereon, less authorized deductions.

9. Every contractor engaged in performance of any contract for Department of Public
Works, Highway & Transportation shall submit to this Department, as requested and with
final application for payment for work under said contract, affidavit(s) as required to
prove that all debts and claims against this Work are paid in full or otherwise satisfied,
and give final evidence of release of all liens against the Work and County.

M. Withholding of Payments.

1. County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s
unpaid compensation, sum of money deemed reasonably sufficient to pay any and all
such lawful claims until satisfactory evidence is furnished that all liabilities have been
fully discharged. Then payment to Contractor shall be resumed in accordance with terms
of this Contract, but in no event shall these provisions be construed to impose any
obligations upon County to either Contractor or Contractor’s Surety.

2. In paying any unpaid bills of Contractor, County shall be deemed Agent of Contractor,
and any payment so made by County, shall be considered as payment made under
Contract by County to Contractor and County shall not be liable to Contractor for any
such payment made in good faith.

3. Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from all claims growing
out of lawful demands of subcontractors, laborers, workmen, mechanics, material men,
and furnishers of machinery and parts thereof, equipment, power tools, and all supplies,
including commissary, incurred in performance of this Contract.

4. At Department’s request, Contractor shall furnish satisfactory evidence that all
obligations of nature designated above have been paid, discharged or waived.
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N. Acceptance of Final Payment as Release.

L.

Making of final payment shall constitute waiver of all claims by County except those
arising from:

a) Unsettled lien;

b) Faulty or defective work appearing after substantial completion;

c) Failure of the Work to comply with requirements of Construction Documents; or
d) Terms of any special guarantees required by Construction Documents.

2. Acceptance of final payment shall constitute waiver of all claims by Contractor.

O. Lien Waivers. Contractor warrants that title to all work covered by application for Payment
will pass to County no later than time of payment. Contractor further warrants that upon
submittal of Application for Payment all work for which Certificates for Payment have been
previously issued and payments received from County shall, to best of Contractor’s
knowledge, information and belief, be free and clear of liens, claims, security interests or
encumbrances in favor of Contractor, subcontractor, material suppliers, or other persons or
entities making claim by reason of having provide labor, materials and equipment related to
the Work.

P. Use and Occupancy Prior to Acceptance. Contractor agrees to use and occupancy of
portion or unit of project before formal acceptance by Department, provided Department:

1.

W

Secures written consent of Contractor; except when in opinion of Department’s Public
Works Project Manager, Contractor is chargeable with unwarranted delay in final cleanup
of punch list items or other Contract requirements;

Secures endorsement from insurance carrier and consent of Surety permitting occupancy
of building or use of project during remaining period of construction, or, secures consent
of Surety;

Assumes all costs and maintenance of heat, electricity and water; and

Accepts all work completed within that portion or unit of project to be occupied, at time
of occupancy.

Q. Correction of Work.

1.

All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Public Works Project
Manager who shall be judge of quality and suitability of work, materials, and processes
of manufacture for purposes for which they are used. Should they fail to meet Public
Works Project Manager’s approval they shall be reconstructed, made good, replaced or
corrected, as case may be, by Contractor at Contractor’s expense. Rejected material shall
immediately be removed from site.

If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
business days written notice to Contractor and without prejudice to any other remedy
County may have, make good such deficiencies. In such case, appropriate Change Order
shall be issued deducting from payments then or thereafter due Contractor cost of
correcting such deficiencies, including cost of an Architect / Engineer’s additional
services made necessary by such default, neglect or failure.

6. GENERAL GUARANTEE

A. Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
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accordance with Construction Documents or relieve Contractor of liability in respect to any

expressed warranties or responsibility for faulty materials or workmanship.

1. Inno event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

. Contractor shall remedy and make good all defective workmanship and materials and pay for

any damage to other work resulting therefrom, which appear within period of one year from
date of substantial completion, providing such defects are not clearly due to abuse or misuse
by County. Department will give notice of observed defects with reasonable promptness.

Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by Public Works Project Manager.

Where guarantees or warrantees are required in sections of Construction Documents for
periods in excess of one year, such longer terms shall apply; however, Contractor’s
Performance / Payment Bond shall not apply to any guarantee or warranty period in excess of
one year.

7. IDENTICAL BIDDING

A.

Antitrust Laws. All identical bids submitted to County because of advertised procurement
for materials, supplies, equipment or services exceeding $1,000,000.00 in total amount shall
be reported to Attorney Generals of the United States and State of Wisconsin for possible
violation and enforcement of antitrust laws.

8. BINDING CONTRACTS

A.

Contract Commitment. Any contracts resulting from this bid shall be binding on successful
bidder(s) to its conclusion and on its assigns, heirs, executors, administrators or successors.

9. AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /
DISADVANTAGED BUSINESS ENTERPRISES

A.

Affirmative Action Provisions. During term of its Contract, Contractor agrees not to
discriminate on basis of race, religion, color, sex, handicap, age, sexual preference, marital
status, physical appearance, or national origin against any person, whether recipient of
services (actual or potential), employee, or applicant for employment. Such equal
opportunity shall include, but not be limited to following: employment, upgrading, demotion,
transfer, recruitment, advertising, layoff, termination, training, rates of pay, and any other
form of compensation or level of service(s). Contractor agrees to post in conspicuous places,
available to all employees, service recipients and applicants for this paragraph. Listing of
prohibited bases for discrimination shall no be construed to amend in any fashion state or
federal law setting forth additional bases and exceptions shall be permitted only to extent
allowable in state or federal law.

Contractor is subject to this paragraph only if Contractor has twenty (20) or more employees
and receives $20,000.00 or more in annual aggregate contracts with County. Contractor shall
file Affirmative Action Plan with Dane County Contract Compliance Specialist in accord
with Chapter 19 of Dane County Code of Ordinances. Contractor must file such plan within
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10.

11.

12.

fifteen (15) business days of effective date of this Contract and failure to do so by that date
shall constitute grounds for immediate termination of Contract. During term of this Contract,
Contractor shall also provide copies of all announcements of employment opportunities to
County’s Office of Equity & Inclusion, and shall report annually number of persons, by race,
sex and handicap status, which apply for employment, and, similarly classified, number hired
and number rejected.

Contact Dane County Contract Compliance Specialist at Dane County Office of Equity &
Inclusion, 210 Martin Luther King, Jr. Blvd., Room 356, Madison, W1 53703, 608/266-4192.

In all solicitations for employment placed on Contractor’s behalf during term of this Contract,
Contractor shall include statement to effect that Contractor is “Equal Opportunity Employer.”

Contractor agrees to furnish all information and reports required by County’s Contract
Compliance Specialist as same relate to affirmative action and nondiscrimination, which may
include any books, records, or accounts deemed appropriate to determine compliance whit
Chapter 19, Dane County Code of Ordinances, and provision of this Contract.

Minority / Women / Disadvantaged / Emerging Small Business Enterprises. Chapter
19.508 of Dane County Code of Ordinances is official policy of Dane County to utilize
Minority Business Enterprises (MBEs), Women Business Enterprises (WBEs), Disadvantage
Business Enterprises (DBEs) and Emerging Small Business Enterprises (ESBEs) fully.

COMPLIANCE WITH FAIR LABOR STANDARDS

During term of this Contract, Contractor shall report to County Contract Compliance
Specialist, within ten (10) business days, any allegations to, or findings by National Labor
Relations Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that
Contractor has violated statute or regulation regarding labor standards or relations. If
investigation by Contract Compliance Specialist results in final determination that matter
adversely affects Contractor’s responsibilities under this Contract, and which recommends
termination, suspension or cancellation of this Contract, County may take such action.

Contractor may appeal any adverse finding by Contract Compliance Specialist as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: “As condition
of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

DOMESTIC PARTNERSHIP BENEFITS

Not Used.

INSURANCE REQUIREMENTS

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from and against all claims, damages,
losses and expenses including attorneys’ fees arising out of or resulting from performance of
the Work, provided that any such claim, damage, loss or expense is attributable to bodily
injury, sickness, disease or death, or to injury to or destruction of tangible property (other
than the Work itself) including loss of use resulting there from, and is caused in whole or in
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G.

part by any act or omission of Contractor, any subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable, regardless of
whether or not it is caused in part by a part indemnified hereunder.

In any and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor, anyone
directly or indirectly employed by any of them or anyone for whose acts any of them may be
liable, indemnification obligation under this Contract shall not be limited in any way by any
limitation on amount or type of damages, compensation or benefits payable by or for
Contractor or any subcontractor under worker’s compensation acts, disability benefits or
other employee benefit acts.

Obligations of Contractor under this Contract shall not extend to liability of Public Works, its
agents or employees arising out of (1) preparation or approval of maps, drawings, opinion,
reports, surveys, change orders, designs or specifications; or (2) giving of or failure to give
directions or instruction by Public Works, its agents or employees provided such giving or
failure to give is primary cause of injury or damage.

County shall not be liable to Contractor for damages or delays resulting from work by third
parties or by injunctions or other restraining orders obtained by third parties.

Contractor Carried Insurance. In order to protect itself and County, Contractor shall not
commence work under this Contract until obtaining all required insurance and County has
approved such insurance. Contractor shall not allow any subcontractor to commence work on
subcontract until insurance required of subcontractor has been so obtained and approved.

1. Worker’s Compensation Insurance
Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of its employees engaged in work
at site of project under this Contract and, in case of such work sublet, Contractor shall
require subcontractor similarly to provide Worker’s Compensation Insurance for all of
latter’s employees to be engaged in such work unless such employees are covered by
protection afforded by Contractor’s Worker’s Compensation Insurance.

2. Contractor’s Public Liability and Property Damage Insurance
Contractor shall procure and maintain during life of this Contract, Contractor’s Public
Liability Insurance and Contractor’s Property Damage Insurance in amount not less then
$1,000,000.00 per occurrence for bodily injury and death, and Contractor’s Property
Damage Insurance in amount not less than $1,000,000.00 and shall be primary with Dane
County as “Additional Insured”.

3. Auto Liability Insurance
Contractor shall procure and maintain during life of this Contract, Comprehensive
Automobile Liability Insurance covering owned, non-owned and hired automobiles for
limits of not less than $1,000,000.00 and shall be primary with Dane County as
“Additional Insured”.

Contractor either (1) shall require each subcontractors to procure and to maintain during life
of subcontract, subcontractor’s Public Liability Property Damage Insurance, and
Comprehensive Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or (2) insure that activities of subcontractors in their own policy.

Contractor shall furnish County with certificates showing type, amount, class of operations
covered, effective dates and dates of expiration of policies. Such certificates shall also
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contain substantially this statement: “Insurance covered by this certificate will not be
canceled or materially altered, except after ten (10) business days written notice has been
received by County.”

H. Builder’s Risk. County shall provide Builder’s Risk insurance coverage for its insurable
interests in construction or renovation projects with completed value of $1,000,000 or less.
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain and
maintain in force, at its own expense, Builder’s Risk Insurance on all risks for amount equal
to full completed value of covered structure or replacement value of alterations or additions.
Any deductible shall not exceed $25,000 for each loss. Policy shall include occupancy clause
and list Dane County as loss payee.

END OF SECTION
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SECTION 00 73 00

SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit partial and final Application & Certificate for
Payment for work under said contract. Form shall provide similar information as shown on
AIA G702™ and G703™ forms (samples shown below). Forms shall be submitted to Public
Works for approval.

@AIA Document G702" - 1992

Application and Certificate for Payment

TO OWNER: PROJECT: APPLICATION NO: Distribution to:
PERIOD TC: OWNER O
CONTRACT FOR: ARCHTECT O
FROM CONTRACTOR: ¥IA ARCHITECT: CONTRAGT DATE: CONTRACTOR DO
PROJECT NOS: i ; G
OTHER O

CONTRACTOR'S APPLICATION FOR PAYMENT The undersigned Contracior cemtifies that. o the best of the Contractor’s knowledge, information

and belief the Werk covered by this Application for Payment has been complered m accordance
with die Contract Documents, that all amounts have been paid by the Contractor for Werk for
whach previons Certificates for Payment were nsued and payments recerved from the Owner. and

Application 15 made for payment, as shown below, in connection wath the Contract.
AIA Document G703™, Continuation Sheet. is attached

1.ORIGINAL CONTRACTSUM ... ... § that current payment shown herein 1s now due.
2. NET CHANGE BY CHANGE ORDERS . s CONTRACTOR:
3, CONTRACT SUM TO DATE (Zime ] =2} o i $ By Date:
4, TOTAL COMPLETED & STORED TO DATE (Colunin G e G703) $ Suate of
5 RETAINAGE: Couary. of:
a %o of Completed Work Subscribed and swomn to before
(Colunms D + E on G703) s me this day of
b. %o of Stored Material
(Calunm F on G703} 5 Notary Public:

WV commssion expires:
Total Retamage (Lines Sa + 35, or Teval in Column I of G703 ., §

6 TOTAL EARNED LESS RETAINAGE £ LA ARCHITECT'S CERTIFICATE FOR PAYMENT
(Line 4 minus Line 5 Tosal) In accordance with the Contract Documents, based on on-site observations and the data comprising
7. LESS PREVIOUS CERTIFIGATES FOR PAYMENT $ this application. the Aschitect cemifies to the Owner that to the best of the Architect’s knowledge,

Ak ot a0 belief the Work has progressed as indicated, the quabity of the Work 3 i
{Line 6 from prior Certificate) accordance with the Contract Documents, and the Coutractor 15 entiled 1o payment of the

OCURRENTERMENTONE ... [ ] AU D

8, BALANCE TO FINISH, INCLUDING RETAINAGE AMOUNT CERTIFIED . 5

{Line 3 minus Line'd) L {Attach explanation if amonnt carrified differs from the amount applied. Initial all figures on this
Application and on the Cominuation Sheet that are changed te conforn with the ameunt certifiod )
ICHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT:
Total changes approved i previous months by Owner | § ] By Date
[Foral approved this month k] ] This Centificate is not negotiable. The AMOUNT CERTIFIED is payable caly to the Contractor
TOTAL | 5 named herein, Issuance, payment and acceptance of payment are without prejudice to any nghts of
ET CHANGES by Change Order s the Owner or Contractor under this Coatract
CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured
ALA Document GT02™ - 1992 Copyright & 1953, 1963, 1965, 1071, 1978, 1683 and 1992 by The Améncan Insiute of Areltects. All rights reserved. WARNING: This AIA® Document s protectid by U, Copymight Law
and Treaties. Unauthorized reproduction or of this AIA® Docisment, of any portion of It, may result in severs civil s criminal penalties, and will be prosecited to the maximum extent
possible under the law. Purchasers are permitted 1o reproduce ten (10) coples of this document when compieted. To report copynght violations of ALA Contract Documents, e-mail The Amencan Institute of Architects” legal
oounsal, copyrightghaia on. 2 Hatne
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EAIA Document G703" - 1992

Continuation Sheet
ATA Document GT02T-1992, Appheaton and Cernificate for Pavment, or G732T80009, APPLICATION NO:
Application and Canficate for Payment, Construction Manager as Adviser Edinon. LICA 5
contumng Contractor’'s signed certification 15 attached. APP TIOH BATE:
In tabulations below, smounts are in US dollars PERIOD TO:
Use Column I on Contracts where vanable retainage for line items nay apply ARCHITECT'S PROJECT NO:
A B c D [ E F G H 1
'WORK COMPLETED
TTEM DESCRIPTION OF WORE. SCHEDULED FROM PREVIOUS mﬁE‘T::LLi m‘?l"‘;‘] AND %a BALFAL{:EEIE © RETAINAGE
NO. " VALUE APPLICATION | THIS PERIOD STORED STORED TODATE | (G~ C) i (@f vartabie rae)
- -G
D+E (Net#n D or E} (D<E+F).
GRAND TOTAL

CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured,

ALA Document GT00™ - 1992. Copyright © 1963, 1965, 10668, 1957, 1670, 1678, 1683 and 1592 by The Amencan instiute of Archilects. All rights reserved, WARNING: This AIA" Document is protected by U.S. Copyright
Law ond Treaties, o of this AlA" Doctament, or any portion of if, may result in severe civil and criminal penaities, and will be prosecuted 1o the maximum extent
2 act Documents, e-mad The American Institute of Architects’ legal

possible under the lvw, Puichasers ane permitted 10 reproduce ten (10) copies of this document when
wounsel, copyrightifaia org.
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2. INSURANCE

A. NOT USED

3. ASBESTOS DISPOSAL PROCEDURES

A. NOT USED

4. COVID-19 SAFETY GUIDELINES

A. Badger Prairie Health Care Center is a high-risk facility for COVID-19 transmission.
Particular care must be taken to minimize the risk of COVID-19 transmission to BPHCC
residents. Contractor will be expected to comply with any and all health and safety
guidelines provided by the BPHCC staff. Access to the facility will be controlled by the
BPHCC staff. COVID-19 health and safety guidelines may include, but are not limited
to:

a. Limiting access to the facility, including bathrooms
b. Requiring masks to be worn by all workers
c. Requiring proof of COVID-19 testing for workers

END OF SECTION
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SECTION 00 73 00

BEST VALUE CONTRACTING

1. CONTRACTORS / LICENSURE APPLICANTS

The Dane County Department of Public Works requires contractors & subcontractors to be a Best
Value Contractor (BVC) before being hired. Contractor & subcontractor application documents
should be turned in immediately. Contractor approval or exemption must be complete prior to Bid
Due Date / Time. All subcontractors must also be approved or prove their exemption ten (10)
business or more days before performing any work under a County contract. This document shall be
completed, properly executed, along with the necessary attachments and additional information that
the County requires for the protection and welfare of the public in the performance of a County

contract.

Contractors or subcontractors of any tier who attain qualification status will retain that status for a
period of three (3) years from the date of qualification. Contractors shall notify the Dane County
Department of Public Works, Highway & Transportation within fifteen (15) days of any changes to its
business or operations that are relevant to the application or status. Failure to do so could result in
suspension, revocation of the contractor’s qualification, debarment from County contracts for up to
three (3) years and / or other sanctions available under the law.

No contracts will be awarded for construction work performed on Dane County projects unless the
contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as an
Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and agrees to
an acceptable apprenticeship program. If you are not currently approved as a Wisconsin Trade
Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please contact the
Department of Workforce Development - Bureau of Apprenticeship Standards at 608/266-3133 or
visit their web site at: https://dwd.wisconsin.gov/apprenticeship/.

Fill out the BVC Application at the Public Works Engineering Division web site
(publicworks.countyofdane.com/bvc). This document is only provided in the RFB for reference. The

following page shows what the questions are on the application.

2. EXEMPTIONS TO QUALIFICATION

Contractors performing work that does not apply to an apprenticeable trade, as outlined in Item 4.
Apprenticeable Trades, is the only reason for claiming an exemption if not an active Wisconsin
Trades Trainer. See Question 18A.

3. APPLICATION QUESTIONS

NO.

PROOF OF RESPONSIBILITY

CHECK IF APPLICABLE

1

Does your firm acknowledge that in doing work under any County
Public Works Contract, it will be required to use as subcontractors
only those contractors that are also qualified with the County or
become so ten (10) or more days before beginning any work?

Yes: |:| No: |:|

Does your firm possesses all technical qualifications and resources,
including equipment, personnel and financial resources, necessary to
perform the work required for any project or obtain the same
through the use of responsible, qualified subcontractors?

Yes: |:| No: |:|

Will your firm possess all valid, effective licenses, registrations or
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not
limited to, those for any type of trade work or specialty work?

Yes: |:| No: |:|
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4 Will your firm meet all bonding requirements as required by
applicable law or contract specifications? Yes: [] No: []
5 Will your firm meet all insurance requirements as required by
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance Yes: I:' No: I:'
requirements?
6 Will your firm maintain a substance abuse policy for employees
hired for public works contracts that comply with Wis. Stats. Sec. . .
103.503? Yes: L] No:[]
7 Will your employees who will perform work on a Public Works
project all be covered under a current workers compensation Yes: |:| No: |:|
policy and be properly classified under such policy?
8 Will your employees who will perform work on a Public Works
project have the opportunity to enroll in minimum essential
coverage and not be subject to an enrollment period of more than Yes: |:| No: |:|
60 days per the federal Affordable Care Act, Sec. 1513?
9 Will your firm fully abide by the equal opportunity and affirmative
action requirements of all applicable laws, including County . .
ordinances? Yes: D No |:|
10 Has your firm been the subject of any order or judgement from any
State or Federal Agency or court concerning employment practice,
including but not limited to: classification of employees under state
unemployment or workers compensation laws; minimum wage, Yes: [] No: []
overtime pay, recordkeeping, and child labor standards imposed by If Yes, attach details.
federal or state law; and employment discrimination or unfair labor
practices prohibited by federal or state law. (Attach copies of any
order or judgement)
11 Is your firm authorized or registered to transact business in the
state by the Department of Financial Institutions in compliance Yes: |:| No: |:|
with Wis. Stat. Chaps. 178, 179, 180, 181, or 183? If Yes, attach details.
12 In the past three (3) years, has your firm had control or has another
corporation, partnership or other business entity operating in the Yes: I:‘ No: |:|
construction industry controlled it? If so, please attach a statement If Yes, attach details.
explaining the nature of the firm relationship?
13 In the past three (3) years, has your firm had any type of business,
contracting or trade license, certification or registration revoked or Yes: |:| No: |:|
suspended? If Yes, attach details.
14 In the past three (3) years, has your firm been debarred by any federal, Yes: I:‘ No: |:|
state or local government agency? IFYes. attach details
15 In the past three (3) years, has your firm defaulted or failed to complete | y - |:| No: |:|
?
any contract: If Yes, attach details.
16 In the past three (3) years, has your firm committed a willful violation of]
federal, state or local government safety laws as determined by a final | Yes: |:| No: |:|
decision of a court or government agency authority. If Yes, attach details.
17 In the past three (3) years, has your firm been in violation of any law
relating to your contracting business where the penalty for such Yes: |:| No: |:|
violation resulted in the imposition of a penalty greater than $10,000? If Yes, attach details.
18 Is your firm an active Wisconsin Trade Trainer as determined by the Yes: |:| No: |:|
Wisconsin Bureau of Apprenticeship Standards? .
If Yes, attach details.

rev. 03/21
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18A | Is your firm claiming an exemption to qualification?
Y & P q Yes: |:| No: |:|

If Yes, attach details.

19 Contractor has been in business less than one year?

Yes: |:| No: |:|

N

. APPRENTICEABLE TRADES:

e Bricklayer

e Boilermaker

e Carpenter

e Cement Mason (Concrete Finisher)

e Cement Mason (Heavy Highway)

e Construction Craft Laborer

e Data Communications Installer

e Flectrician

e FElevator Mechanic / Technician

e Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service
e Glazier

e Heavy Equipment Operator / Operating Engineer
e Insulation Worker (Heat & Frost)

e [ron Worker (Assembler, Metal Buildings)

e Painter / Decorator

e Plasterer

e Plumber

e Roofer / Waterproofer

e Sheet Metal Worker

e Sprinkler Fitter

e Steamfitter (Service & Refrigeration)

e Taper & Finisher

e Telecommunications (Voice, Data & Video) Installer / Technician

e Tile Setter

END OF SECTION
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SECTION 00 73 11

FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A.

That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.09 is as follows:
(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the

county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The Controller shall investigate any such finding and make a recommendation to the
committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.

END OF SECTION

Bid No. 321019 Fair Labor Practices Certification
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PART 1 GENERAL

1.1 SUMMARY

A.

Bid No. 321019
rev. 11/2020

SECTION 01 00 00

GENERAL REQUIREMENTS

Section Includes:
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Summary

Summary of the Work

Contractor Use of Premises
Applications for Payment

Change Procedures

Alternates

Lump Sum Allowances for Work
Coordination

Cutting and Patching

Conferences

Progress Meetings

Job Site Administration

Submittal Procedures

Proposed Products List

Shop Drawings

Product Data

Samples

Manufacturers' Instructions
Manufacturers' Certificates

Quality Assurance / Quality Control of Installation
References

Interior Enclosures

Protection of Installed Work

Parking

Staging Areas

Occupancy During Construction and Conduct of Work
Protection

Progress Cleaning

Products

Transportation, Handling, Storage and Protection
Product Options

Substitutions

Starting Systems

Demonstration and Instructions
Contract Closeout Procedures

Final Cleaning

Adjusting

Operation and Maintenance Data
Spare Parts and Maintenance Materials

General Requirements
010000-1



40. As-Built and Record Drawings and Specifications

1.2 SUMMARY OF THE WORK
A. Project Description: Project Description: Perform the Work as specified and detailed in
Construction Documents package. Contractor to provide construction services to install
Bipolar Ionization Generation (B.I.G) System to each of the six rooftop HVAC units
serving the facility..
B. Work by Owner: Not applicable.
C. Permits: Prior to commencement of the Work, Contractor to secure any and all necessary
permits for completion of the Work and facility occupancy. Provide Public Works,
Waste & Renewables Project Manager with copies of all permits.
1.3 CONTRACTOR USE OF PREMISES
A. Limit use of premises to allow work by Contractors or Subcontractors and access by
Owner.
B. Coordinate utility outages and shutdowns with Owner.
C. Contractors or Subcontractors shall not visit the site if they are or have recently been ill.
1.4 APPLICATIONS FOR PAYMENT
A. Submit each Application for Payment on AIA G702™ and G703™ forms or approved
contractors invoice form. Contractor shall have these forms notarized and signed.
B. Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.
C. Payment Period: Monthly.
D. Submit Applications for Payment to Public Works Project Manager for approval &
processing for payment.
1.5 CHANGE PROCEDURES
A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes,
bonding, equipment rental, overhead and profit will be included in Change Orders
authorizing expenditure of funds from contingency allowance.
1.6 ALTERNATES
A. Not applicable
Bid No. 321019 General Requirements
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1.7 LUMP SUM ALLOWANCES FOR WORK
A. Not applicable

1.8 COORDINATION

A. Coordinate scheduling, submittals, and work of various sections of Specifications to
assure efficient and orderly sequence of installation of interdependent construction
elements.

B. Verify utility requirement characteristics of operating equipment are compatible with
building utilities.

C. Coordinate space requirements and installation of mechanical and electrical work that are

indicated diagrammatically on Drawings.

D. Contractor shall provide Public Works Project Manager with work plan that ensures the
Work will be completed within required time of completion.

E. Public Works Project Manager may choose to photograph or videotape site or workers as
the Work progresses.

1.9 CUTTING AND PATCHING

A. Employ skilled and experienced installer to perform cutting and patching new work;
restore work with new Products.

B. Submit written request in advance of cutting or altering structural or building enclosure
elements.
C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor

construction; completely seal voids.
D. Refinish surfaces to match adjacent finishes.

1.10 CONFERENCES

A. Owner will schedule preconstruction conference after Award of Contract for all affected
parties.

B. Contractor shall submit Construction Schedule at pre-construction meeting.

C. When required in individual Specification section, convene pre-installation conference at

project site prior to commencing work of Section.

D. Safe distancing & face masks are required for all conference attendees. Conferences will
be limited to 10 people; please limit number of attending staff & subcontractors. If there
are more than 10 people, group will be split & there will be two or more conferences.
Allow sufficient time if you do not make it in to first group.

Bid No. 321019 General Requirements
rev. 11/2020 01 0000-3



1.11  PROGRESS MEETINGS

Day & time of progress meetings to be determined at pre-construction meeting.

Schedule and administer meetings throughout progress of the Work at minimum of one
(1) per week, time and location TBD with Public Works Project Manager, involved Dane
County staff & other individuals as required.

Preside at meetings, record minutes, and distribute copies within two (2) business days to
those affected by decisions made.

Attendance at progress meetings by General Contractor, subcontractors, or their
authorized representative, is mandatory.

Contractors shall give verbal reports of progress on the Work, discuss schedule for
upcoming period and present all conflicts, discrepancies or other difficulties for
resolution.

In-person meetings shall be limited & shall follow current Public Health - Madison &
Dane County procedures & recommendations (see
publichealthmdc.com/documents/office_space_checklist.pdf and
publichealthmdc.com/coronavirus/forward-dane/current-order). Whenever possible,
meetings shall be held via teleconference or videoconference, to be hosted by contractor
or consultant. Dane County reserves right to mandate safe physical distancing & use of
face masks by all personnel while inside any County facility or on any County grounds.

1.12 JOB SITE ADMINISTRATION

A.

B.

Contractor shall have project superintendent on site during all work.

Contractor shall not change their project superintendent or project manager for duration
of the Work without written permission of Public Works Project Manager.

1.13  SUBMITTAL PROCEDURES

A.

Bid No. 321019
rev. 11/2020

Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent
Construction Documents references.

Apply Contractor's stamp, signed or initialed, certifying that review, verification of
Products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with requirements of the Work and Construction
Documents.

Identify variations from Construction Documents and Product or system limitations that
may be detrimental to successful performance of completing the Work.

Revise and resubmit submittals as required; identify all changes made since previous
submittal.

General Requirements
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1.14

PROPOSED PRODUCTS LIST

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of
major Products proposed for use, with name of manufacturer, trade name, and model
number of each Product.

1.15 SHOP DRAWINGS
A. Submit number of copies that Contractor requires, plus three (3) copies that shall be
retained by Public Works Project Manager.
1.16 PRODUCT DATA
A. Submit number of copies that Contractor requires, plus two (2) copies that shall be
retained by Public Works Project Manager.
B. Mark each copy to identify applicable products, models, options, and other data.
Supplement manufacturer's standard data to provide information unique to this Project.
1.17  SAMPLES
A. Submit samples to illustrate functional and aesthetic characteristics of Product.
B. Submit samples of finishes from full range of manufacturers' standard colors, textures,
and patterns for Public Works Project Manager's selection.
1.18 MANUFACTURERS' INSTRUCTIONS
A. When specified in individual Specification sections, submit manufacturers' printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing,
in quantities specified for Product Data.
1.19 MANUFACTURERS' CERTIFICATES
A. When specified in individual Specification sections, submit manufacturers' certificate to
Public Works Project Manager for review, in quantities specified for Product Data.
B. Indicate material or Product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.
1.20  QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions,
and workmanship, to produce work of specified quality.
B. Comply fully with manufacturers' instructions.
Bid No. 321019 General Requirements
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C. Comply with specified standards as minimum quality for the Work except when more
stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

1.21  REFERENCES

A. Conform to reference standard by date of issue current as of date for receiving bids.

B. Should specified reference standard conflict with Construction Documents, request
clarification from Public Works Project Manager before proceeding.

1.22  INTERIOR ENCLOSURES

A. Provide temporary partitions as required to separate work areas from Owner occupied
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to
prevent damage to existing materials and equipment.

1.23  PROTECTION OF INSTALLED WORK

A. Protect installed work and provide special protection where specified in individual

Specification sections.
1.24  PARKING

A. Arrange for temporary parking areas to accommodate construction personnel. Parking
shall be available at the Work site.

B. All contractors and their employees shall cooperate with General Contractor and others in
parking of vehicles to avoid interference with normal operations and construction
activities.

C. Do not obstruct existing service drives and parking lots with equipment, materials and /
or vehicles. Keep accessible for Owner’s use at all times.

1.25 STAGING AREAS

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.

B. On-site space for use as staging areas and storage of materials is limited and will be
apportioned among various Contractors as their needs dictate with due regard for storage
requirements of each Contractor. Each Contractor shall be responsible for safety of
equipment and materials that are stored on site.

1.26  OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK

A. Areas of existing facility will be occupied during period when the Work is in progress.
Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with
Owner, schedule work and store materials so as to interfere as little as possible with
normal use of premises. Work performed on Saturday shall be by permission of Owner.

Bid No. 321019 General Requirements
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1.27 PROTE

A.

Bid No. 321019
rev. 11/2020

Notify Owner when coring or similar noise making work is to be done and obtain
Owner's written approval of schedule. If schedule is not convenient for Owner,
reschedule and resubmit new times for Owner approval. Coring of floor along with other
noisy work may have to be done on second and third shifts.

Work shall be done and temporary facilities furnished so as not to interfere with access to
any occupied area and so as to cause least possible interference with normal operation of
facility or any essential service thereof.

Contractor shall, at all times, provide approved, safe walkways and facility entrances for
use by Owner, employees and public.

Contractor shall provide adequate protection for all parts of facility, its contents and
occupants wherever the Work under this Contract is to be performed.

Each Contractor shall arrange with Owner to make necessary alterations, do new work,
make connections to all utilities, etc., and at such times as will not cause interruption of
utility services to facility. Contractor doing this work shall protect, cap, cut off and / or
replace and relocate existing pipes, electrical work and other active utilities encountered
which may interfere with new construction work.

New work in extension of existing work shall correspond in all respects with that to
which it connects or similar existing work unless otherwise indicated or specified.

1. Existing work shall be cut, altered, removed or replaced as necessary for
performance of Contract obligations.

2. Work remaining in place, damaged or defaced by reason of work done under this
Contract shall be restored equal to its condition at time of Award of Contract.

3. If removal of work exposes discolored or unfinished surfaces or work out of

alignment, such surfaces shall be refinished or materials replaced as necessary to
make continuous work uniform and harmonious.

Contractor is responsible for providing & maintaining temporary toilet facilities.

Contractor & subcontractors shall follow all current Public Health - Madison & Dane
County procedures & recommendations (see
publichealthmdc.com/documents/office_space checklist.pdf and
publichealthmdc.com/coronavirus/forward-dane/current-order). Dane County reserves
right to mandate safe physical distancing & use of face masks by all personnel while
inside any County facility or on any County grounds.

CTION

Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass,
mechanical, electrical & plumbing equipment, walks and driveways and pay for any
damage to same resulting from insufficient or improper protection.

Contractor shall provide and maintain barricades & signage to prohibit public access to
construction site.

General Requirements
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Contractor shall provide and maintain guard lights at all barricades, railings, obstructions
in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

1.28  PROGRESS CLEANING

A.

Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.

1.29  PRODUCTS

A.

Products: Means new material, machinery, components, equipment, fixtures, and
systems forming the Work, but does not include machinery and equipment used for
preparation, fabrication, conveying and erection of the Work. Products may also include
existing materials or components specifically identified for reuse.

Do not use materials and equipment removed from existing premises, except as
specifically identified or allowed by Construction Documents.

1.30  TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A.

Transport, handle, store and protect Products in accordance with manufacturer's
instructions.

1.31  PRODUCT OPTIONS

A.

Where definite material is specified, it is not intentional to discriminate against "equal”
product made by another manufacturer. Intention is to set definite standard of material
quality. Should bidder choose to bid materials other than those specified, bidder shall
submit said materials specifications to Public Works Project Manager for approval at
least seven (7) business days prior to Bid Due Date.

Products and materials that are not specified, but have been approved for use by Public
Works Project Manager shall be identified in addenda to all bidding contractors.

Requests for material or product substitutions submitted after Bid Due Date may be
considered. Owner reserves right to approve or reject substitutions based on Specification
requirements and intended use.

1.32  SUBSTITUTIONS

A.

Bid No. 321019

rev. 11/2020

Public Works Project Manager shall consider requests for Substitutions only within
fifteen (15) calendar days after date of Public Works Construction Contract.

Document each request with complete data substantiating compliance of proposed
Substitution with Construction Documents.

Submit three (3) copies of requests for Substitution for consideration. Limit each request
to one (1) proposed Substitution.

General Requirements
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D. Substitutions shall not change contract price established at Bid Due Date.

1.33  STARTING SYSTEMS

A. Provide written notification prior to start-up of each equipment item or system.

B. Ensure that each piece of equipment or system is ready for operation.

C. Execute start-up under supervision of responsible persons in accordance with
manufacturers' instructions.

D. Submit written report that equipment or system has been properly installed and is
functioning correctly.

1.34 DEMONSTRATION AND INSTRUCTIONS

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of
final inspection.

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing,
maintenance, and shutdown of each item of equipment at agreed-upon times, at
designated location.

C. Owner may choose to photograph or videotape demonstration session; demonstration and
demonstrator shall be to level of satisfaction of Owner.

1.35 CONTRACT CLOSEOUT PROCEDURES

A. Submit written certification that Construction Documents have been reviewed, the Work
has been inspected, and the Work is complete in accordance with Construction
Documents and ready for Public Works Project Manager's inspection.

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price,
previous payments, and amount remaining due.

1.36  FINAL CLEANING

A. Execute final cleaning prior to final inspection.

B. Clean interior and exterior surfaces exposed to view.

C. Remove waste and surplus materials, rubbish, and construction facilities from site.

1.37  ADJUSTING
A. Adjust operating Products and equipment to ensure smooth and unhindered operation.
Bid No. 321019 General Requirements
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1.38  OPERATION AND MAINTENANCE MANUAL

A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all
systems, materials, products, equipment, mechanical and electrical equipment and
systems supplied and installed in the Work. Provide electronic version of operation and
maintenance manual also.

1.39  SPARE PARTS AND MAINTENANCE MATERIALS

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in
individual Specification Sections.

B. Deliver to the Work site and place in location as directed.
1.40  AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
A. Contractor-produced Drawings and Specifications shall remain property of Contractor
whether Project for which they are made is executed or not. Contractor shall furnish
Public Works Project Manager with original marked up redlines of Construction
Documents’ drawings and specifications that shall include all Addendums, Change
Orders, Construction Bulletins, on-site changes, field corrections, etc. These are project
As-Built Drawings & Specifications. Record Drawings & Specifications shall be created
from these As-Builts by Public Works.
PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Bid No. 321019 General Requirements
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SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING

PART 1 GENERAL

1.1 SUMMARY

A.

Section Includes:

Materials Sorting and Storage On Site
Lists of Recycling Facilities Processors and Haulers
Waste Management Plan Form

1. Summary

2. Waste Management Goals

3. Construction and / or Demolition Waste Management
4. Waste Management Plan

5. Reuse

6. Recycling

7.

8.

0.

Related Sections:
1. Section 01 00 00 - General Requirements

1.2 WASTE MANAGEMENT GOALS

A.

Dane County requires that as many waste materials as possible produced as result
of this project be salvaged, reused or recycled in order to minimize impact of
construction waste on landfills and to minimize expenditure of energy and cost in
fabricating new materials. Additional information may be found in Dane County
Green Building Policy, Resolution 299, 1999-2000.

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT

A.

All construction and demolition waste suitable for recycling may go to Dane
County Construction & Demolition Recycling Facility located at 7102 US Hwy
12, Madison, located across from Yahara Hills Golf Course. This facility can
receive mixed loads of construction and demolition waste. For complete list of
acceptable materials see
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other
waste from this project. www.countyofdane.com/pwht/recycle/landfill.aspx.

1.4 WASTE MANAGEMENT PLAN

A.

Bid No. 321019
rev. 08/19

Contractor shall develop Waste Management Plan (WMP) for this project. Dane
County’s Special Projects & Materials Manager may be contacted with
questions. Outlined in RECYCLING section of this specification are examples
of materials that can be recycled or reused as well as recommendations for waste
sorting methods.

Contractor shall complete WMP and include cost of recycling / reuse in Bid.
WMP will be submitted to Public Works Project Manager within fifteen (15)

Construction Waste Management, Disposal & Recycling
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1.5 REUSE

A.

business days of Bid Due date. Copy of blank WMP form is in this Section.
Submittal shall include cover letter and WMP form with:

L. Information on:

a. Types of waste materials produced as result of work performed
on site;

b. Estimated quantities of waste produced;
Identification of materials with potential to be recycled or
reused;

d. How materials will be recycled or reused;

e. On-site storage and separation requirements (on site containers);

f. Transportation methods; and

g. Destinations.

Contractors and subcontractors are encouraged to reuse as many waste materials
as possible. Salvage should be investigated for materials not reusable on site.

1.6 RECYCLING

A.

These materials may be recycled at Dane County Construction & Demolition
Recycling Facility:

Wood.

Wood Pallets.

PVC Plastic (pipe, siding, etc.).
Asphalt & Concrete.

Bricks & Masonry.

Vinyl Siding.

Cardboard.

Metal.

Unpainted Gypsum Drywall.

0. Shingles.

i SR BRI

These materials can be recycled elsewhere in Dane County area:
1. Fluorescent Lamps.

2. Foam Insulation & Packaging (extruded and expanded).
3. Carpet Padding.

4. Barrels & Drums.

All materials must be recycled at WDNR permitted waste processing facilities
that adhere to all State Statutes.

1.7 MATERIALS SORTING AND STORAGE ON SITE

A.

Bid No. 321019
rev. 08/19

Contractor shall provide separate containers for recyclable materials. Number of
containers will be dependent upon project and site conditions.

Contractor shall provide on-site locations for subcontractors supplied recycling
containers to help facilitate recycling.

Mixed loads of recycled materials are allowed only per instructions at
www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

Construction Waste Management, Disposal & Recycling
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1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS

A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information
on Dane County Construction & Demolition Recycling Facility.

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current
information for Dane County Recycling Markets. Contractors can also contact
Allison Rathsack at 608/266-4990, or local city, village, town recycling staff
listed at site www.countyofdane.com/pwht/recycle/contacts.aspx. Statewide
listings of recycling / reuse markets are available from UW Extension at
https://www.uwgb.edu/shwec/.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Bid No. 321019 Construction Waste Management, Disposal & Recycling
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v Address:

WASTE MANAGEMENT PLAN FORM

Contractor Name:

Phone No.:

Recycling Coordinator:

ESTIMATED DISPOSAL METHOD RECYCLING / REUSE COMPANY OR
MATERIAL QUANTITY (CHECK ONE) DISPOSAL SITE
Salvaged & cu. yds. Recycled Reused
reused building
materials tons Landfilled Other Name:
cu. yds. Recycled Reused
Wood
tons Landfilled Other Name:
Recycled Reused
Wood Pallets units
Landfilled Other Name:
cu. ft. Recycled Reused
PVC Plastic
Ibs. Landfilled Other Name:
Asphalt & cu. ft. Recycled Reused
Concrete Ibs. Landfilled Other Name:
Bricks & cu. ft. Recycled Reused
Masonry Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Vinyl Siding
Ibs. Landfilled Other Name:
f Recycled Reused
Cardboard cu
Ibs. Landfilled Other Name:
cu. yds. Recycled Reused
Metals
tons Landfilled Other Name:
Unpainted cu. yds. Recycled Reused
Gypsum /
Drywall tons Landfilled Other Name:
cu. yds. Recycled Reused
Shingles
tons Landfilled Other Name:
Fluorescent cu. ft. Recycled Reused
Lamps Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Foam Insulation
Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Carpet Padding
Ibs. Landfilled Other Name:
Recycled Reused
Barrels & Drums units
Landfilled Other Name:
cu. yds. Recycled Reused
Glass
tons Landfilled Other Name:

Bid No. 321019
rev. 08/19
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WASTE MANAGEMENT PLAN FORM

Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:

Bid No. 321019 Construction Waste Management, Disposal & Recycling
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RFB 321019 Attachment 1 — Product Information
Bipolar lonization Generation (B.l.G) System
Acceptable Manufacturers: Global Plasma Solutions iMod and iDetect-P, or approved equal

A. The air delivering system shall have a minimum ion/cc output per unit as indicated on the
schedule. Refer to schedule for ions/cc for each device.

B. All devices shall be labeled UL 2998 per ASHRAE 62.1-2019 5.7.1 Air Cleaning Devices.

C. Systems with lower ion density ratings shall be provided with additional bars/units to
compensate accordingly. Systems requiring the use of perishable glass tubes are not acceptable.

D. Bipolar ionization generation system shall be field installed within air delivering system. The unit
shall be provided with magnetic mounting hardware. Unit shall have BAS contact closure for
status available. BAS integration system will be by owner. Unit shall have independent ion
detector. Provide one (1) ion detector per air delivery unit. Contractor shall install additional
mounting brackets or channel if required for mounting units in air delivery system.

E. Contractor shall provide all power required for Bipolar lonization Generation units. Provide six
(6) feet of cable from the bipolar ionization units to the bars. Provide and additional price for
fifteen (15) feet cable price per unit.

F. The B.I.G system shall have universal voltage switching capability of 24 VAC-240 VAC, maximum
11 electron volts (non-ozone producing), illuminated on/off switch, indication light, alarm
contacts for BAS monitoring, and mounting hardware.

G. Unit shall be independently tested to reduce airborne bacteria, fungi, viruses, and mold, control
all airborne allergens, neutralize odors and particle reduction.

H. Pathogens tested and effectively reduced by at least 95% shall include SARS-CoV-2 (COVID-19),
Norovirus, Human Coronavirus, Legionella, MRSA, Staphylococcus, E. Coli, mold spores, HIN1,
H5N1, Feline Coronavirus, Coxsackie Virus, and Polio Virus. Manufacturer shall provide certified
independent test lab data and reports upon request.

Rooftop Unit Information:

Unit Model Number Serial Number

RTU-A McQuay RAH047CSA | FBOU100101007 02
RTU-B McQuay RAH047CSA | FBOU100101009 02
RTU-C/D | McQuay RFSO90DLA | FBOU091101354 00
RTU-E McQuay RPSO50DSA | FBOU091101240 01
RTU-F McQuay RPSO50DSA | FBOU091101245 01
RTU-G McQuay RAHO77CLA | FBOU100101056 02




Bipolar lonization Generation Schedule:

Unit Length Heigh'F Numt?er Horizontél/offset Number of .Length of Minimum ic.Jns/cc
per coil | of coils coils iMod bars iMod bars per unit
RTU-A 82 31 2 horizontal 2 78 21.8 billion
RTU-B 82 31 2 horizontal 2 78 21.8 billion
RTU-C 87 49 2 Offset 2 84 23.5 billion
RTU-D 87 49 2 Offset 2 84 23.5 billion
RTU-E 87 31 2 horizontal 2 84 23.5 billion
RTU-F 87 31 2 horizontal 2 84 23.5 billion
RTU-G 82 62 2 offset 4 78 43.6 billion
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide construction services to install Bipolar Ionization Generation (B.I.G) System to each of the six rooftop...
	B. Work by Owner:  Not applicable.
	C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.  Provide Public Works, Waste & Renewables Project Manager with copies of all permits.

	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.
	B. Coordinate utility outages and shutdowns with Owner.
	C.   Contractors or Subcontractors shall not visit the site if they are or have recently been ill.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit each Application for Payment on AIA G702™ and G703™ forms or approved contractors invoice form.  Contractor shall have these forms notarized and signed.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 ALTERNATES
	A. Not applicable

	1.7 LUMP SUM ALLOWANCES FOR WORK
	A. Not applicable

	1.8 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Contractor shall provide Public Works Project Manager with work plan that ensures the Work will be completed within required time of completion.
	E. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.9 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.10 CONFERENCES
	A. Owner will schedule preconstruction conference after Award of Contract for all affected parties.
	B. Contractor shall submit Construction Schedule at pre-construction meeting.
	C. When required in individual Specification section, convene pre-installation conference at project site prior to commencing work of Section.
	D. Safe distancing & face masks are required for all conference attendees.  Conferences will be limited to 10 people; please limit number of attending staff & subcontractors.  If there are more than 10 people, group will be split & there will be two o...

	1.11 PROGRESS MEETINGS
	A. Day & time of progress meetings to be determined at pre-construction meeting.
	B. Schedule and administer meetings throughout progress of the Work at minimum of one (1) per week, time and location TBD with Public Works Project Manager, involved Dane County staff & other individuals as required.
	C. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	D. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	E. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.
	F. In-person meetings shall be limited & shall follow current Public Health - Madison & Dane County procedures & recommendations (see publichealthmdc.com/documents/office_space_checklist.pdf and publichealthmdc.com/coronavirus/forward-dane/current-ord...

	1.12 JOB SITE ADMINISTRATION
	A. Contractor shall have project superintendent on site during all work.
	B. Contractor shall not change their project superintendent or project manager for duration of the Work without written permission of Public Works Project Manager.

	1.13 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.14 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.15 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.16 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.17 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.18 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.19 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.20 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.21 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.22 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.23 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.24 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.
	B. All contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.25 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.26 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with Owner, schedule work and store materials so as to interfere as little as po...
	B. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	D. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	E. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., and at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protec...
	F. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.

	G. Contractor is responsible for providing & maintaining temporary toilet facilities.
	H. Contractor & subcontractors shall follow all current Public Health - Madison & Dane County procedures & recommendations (see publichealthmdc.com/documents/office_space_checklist.pdf and publichealthmdc.com/coronavirus/forward-dane/current-order).  ...

	1.27 PROTECTION
	A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

	1.28 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.29 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.30 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.31 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.32 SUBSTITUTIONS
	A.  Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.33 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.34 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.35 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.36 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.37 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.38 OPERATION AND MAINTENANCE MANUAL
	A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all systems, materials, products, equipment, mechanical and electrical equipment and systems supplied and installed in the Work.  Provide electronic version of operatio...

	1.39 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.40 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Public Works Project Manager with original marked up redlines of Construction ...


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	01 74 19-Construction Waste Mgmt  2019-10-30
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - General Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling may go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed loads...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  www.countyofdane.com/pwht/recycle/landfill.aspx.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane County’s Special Projects & Materials Manager may be contacted with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be r...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) business days of Bid Due date. Copy of blank WMP form is in this Section.  Submittal shall includ...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.6 RECYCLING
	A. These materials may be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.
	9. Unpainted Gypsum Drywall.
	10. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Rathsack  at 608/266-4990, or local city, village, town recycling staff listed at site www...
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