
DANE COUNTY DEPARTMENT OF
WASTE AND RENEWABLES

 County Executive   1919 Alliant Energy Center Way  Madison, Wisconsin  53713 Director 
 Joseph T. Parisi        Phone:  (608) 266-4018  Fax:  (608) 267-1533  John Welch P.E. 

DECEMBER 28, 2021 

ATTENTION ALL REQUEST FOR PROPOSAL (RFP) HOLDERS 

RFP NO. 321042 - ADDENDUM NO. 1 

INITIAL GREENFIELD PERMITTING 

PROPOSALS DUE: TUESDAY, JANUARY 11, 2022, 2:00 PM.   
DUE DATE AND TIME ARE NOT CHANGED BY THIS ADDENDUM 

This Addendum is issued to modify, explain or clarify the original Request for Proposal (RFP) 
and is hereby made a part of the RFP.  Proposers must acknowledge this addendum on the 
Signature Page and submit with Proposal as outlined in the RFP Cover Letter. 

PLEASE MAKE THE FOLLOWING CHANGES: 

1. GENERAL
Enclosed are the facility tour meeting minutes and attendance sheet (Attachment A and B).

Scope of work does not include planning or design work for the Sustainability Campus.
These efforts are being done separately.

Dane County is working with the City of Madison and WisDOT to extend water and sewer
lines to the Yahara Site.  WisDOT construction is anticipated to start Fall of 2022.  Dane
County anticipates having a leachate tie-in point to the sewer system.

Land sale between the City of Madison and Dane County is anticipated to occur in the
Summer of 2022.

PLEASE NOTE THE FOLLOWING PROPOSER SUBMITTED QUESTIONS: 

Question 1:  What concurrent work is being done at the site? 

Answer 1: As part of the land sale between Dane County and the City of Madison, concurrent 
work is being completed.  Concurrent work includes, but not limited to; neighborhood plan 
development amendment, central urban service area amendment, legal description 
development, preliminary plat development, initial site design for Sustainability Campus, and 
rezoning lands to meet future uses.   

Additionally, Dane County is looking to start preliminary geotechnical exploration of the 
maximum Greenfield footprint in January or February 2022. This geotechnical exploration 
will be in addition to Stage 4 of the Initial Site Investigations to be completed by awarded 
Consultant.  Dane County started to engage the general public and had the first public 
meeting on December 7, 2021 for a Question and Answer session.  
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Question 2:  Do you have a list of available data, records, or documentation for this site?  Can 
that available information be provided? 

Answer 2: Yes, Dane County has generated a list of available information, below.  This list of 
available information is anticipated to grow as more information becomes available.  
Documents, data, and records associated with this information will be provided to the 
awarded Consultant. 

Available Information (as of 12/28/21): 
• Well Construction Reports for five (5) on-site private water wells (PDF).
• Well Construction Reports for two (2) off-site private water wells (PDF).
• Well Abandonment Forms for two (2) on-site private water wells (PDF).
• Report on Subsurface Exploration and Aquifer Performance Testing, prepared by

Rust Environmental & Infrastructure, dated March 1995 (PDF).
• Wetland Delineation for IH-39/90, prepared by OTIE, dated October 2013 (PDF).
• Wetland Verification Summary Memo, prepared by Dane Partners, dated February

2018 (PDF).
• Geotechnical Roadway Exploration and Analyses Report, prepared by Soil and

Engineering Services, dated December 2020 (PDF).
• Geotechnical Roadway Exploration – Technical Memo, prepared by Soil and

Engineering Services, dated February 2021(PDF).
• Endangered Resources Preliminary Assessment, conducted by Dane County, dated

October 2021 (PDF).
• A Literature and Records Search on the Previously Reported Cultural Resources in

and near the Yahara Hills Golf Course, prepared by Archeological Consulting and
Services, dated November 2021 (PDF).

• CTH AB Overpass/Interchange Water Quality Stormwater Report, prepared by SEH,
dated November 2021 (PDF).

• Water level data for temporary WisDOT monitoring wells, prepared by SEH, dated
November 2021 (PDF).

• Utility locations for entire property, prepared by City of Madison, dated December
2021 (PDF and AutoCAD).

• Drone topography data, surveyed December 2021 (DXF and various others).
• Existing monitoring well, temporary monitoring well, and private water well

locations, surveyed December 2021 (PDF and Text File).

Additional Information Being Sought (as of 12/28/21): 
• Historical well level data for five (5) on-site private water wells.
• WisDOT drawing file for proposed pond, located at the corner of CTH AB and USH

12 & 18.
• Well Construction Reports for temporary WisDOT monitoring wells.
• SEH stormwater modeling files used in preparing “CTH AB Overpass/Interchange

Water Quality Stormwater Report”.
• Preliminary Wetland and Waterway Delineation Report for Parcel # 251/0710-254-

0099-7 by an assured WDNR delineator.
• Preliminary geotechnical exploration for Greenfield maximum footprint, work

anticipated to start in January or February 2022.

Question 3:  Can you explain what’s required as part of the Archeological, Scientific, and 
Historical (ASH) Evaluation (Stage 2) of the Initial Site Investigation (Phase 2) work? 
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Answer 3: A literature and records search was completed for approximately 370 acres (refer 
to Available Information).  Consultant to engage regulatory bodies to determine if 
exploration is required.  If exploration is required, it shall be done by a qualified 
archeologist under a contract amendment with awarded Consultant for the maximum 
Greenfield footprint. 

Question 4:  For the compost facility, please confirm that the raw materials composted will not 
include livestock, manure, or animal carcasses. 

Answer 4: Dane County does not anticipate accepting livestock, manure, or animal carcasses 
at the proposed composting facility. 

Question 5: For the compost facility, does Dane County plan to recycle leachate on-site or send it 
to an off-site facility? 

Answer 5: It is Dane County’s understanding that the compost facility looking to be permitted 
under NR 502.12(6) and NR 502.12(7) will be exempt from NR 502.12(12) requirements but 
will still need to meet NR 502.12(11) requirements.   

It is the responsibility of the Consultant to determine appropriate liquids management as part 
of the best management practices at the compost facility. 

Question 6:  Are you able to share the currently planned land purchase limits? 

Answer 6:  Dane County is in active negotiations with the City of Madison to purchase 
approximately 160 to 230 acres as part of the initial land sale.  The anticipated lands to be 
purchased fall within Parcel # 251/0710-254-0099-7 and 251/0710-361-0099-0. 

Question 7:  Should the baseline Phase 4 costs for preparing the PFR under Scope of Work F.5.a 
of the RFP include the drawings required by NR 510.06(2)(b), or should those costs be included 
in the Phase 4 preliminary design alternate fee under F.5.b of the RFP? 

Answer 7: Costs associated with drawings, as required by NR 510.06(2)(b), should be 
included in the Alternate Fee and excluded from the Base Fee. 

Enclosures 
Attachment A. Facility Tour Meeting Attendance 
Attachment B. Facility Tour Meeting Minutes 

If any additional information about this Addendum is needed, please contact Allison Rathsack 
at (608) 514-2319, or Rathsack.Allison@countyofdane.com. 

Sincerely, 

Allison Rathsack 

Project Manager 

mailto:Rathsack.Allison@countyofdane.com
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  DANE COUNTY DEPARTMENT OF
   WASTE AND RENEWABLES

 County Executive   1919 Alliant Energy Center Way  Madison, Wisconsin  53713 Director 
 Joseph T. Parisi   Phone:  (608) 266-4018  Fax:  (608) 267-1533  John Welch P.E. 

RFP No. 321042 
Initial Greenfield Permitting 

Yahara Hills Site 

FACILITY TOUR ATTENDANCE SHEET  
6701 U.S. HIGHWAY 12 & 18, MADISON, WI 

THURSDAY, DECEMBER 9, 2021 @ 10:00 AM 

NAME COMPANY PHONE E-MAIL

John Welch Dane County 608.516.4154 Welch@countyofdane.com 
Allison Rathsack Dane County 608.514.2319 Rathsack.Allison@countyofdane.com  
Sujata Gautam Dane County 608.206.6952 Gautam.Sujata@countyofdane.com  
Robert Regan Dane County 608.516.1359 Regan@countyofdane.com  

Roxanne Wienkes Dane County 608.509.6681 Wienkes.Roxanne@countyofdane.com 
Betsy Powers SCS Engineers 608.333.5408 BPowers@scsengineers.com  
Sherren Clark SCS Engineers 608.225.2974 SClark@scsengineers.com 

Alexa Sampson GEI Consultants 608.780.4068 ASampson@geiconsultants.com 
Mitch Salzwedel GEI Consultants 608.514.5667 MSalzwedel@geiconsultants.com 

Dale Lane GEI Consultants 608.852.4719 DLane@geiconsultants.com  
Teri Daigle Tetra Tech 904.710.0230 Teri.Daigle@tetratech.com  

John Oswald Tetra Tech 608.515.4111 John.Oswald@tetratech.com  
Ben Peotter Ayres Associates 608.577.9593 PeotterB@ayresassociates.com  
Todd Martin TRC Companies 608.622.9382 TWMartin@trccompanies.com  

George Shereda TRC Companies 608.250.0821 GShereda@trccompanies.com  
Doug Genthe TRC Companies 608.358.1756 DGenthe@trccompanies.com  

Denny Marshall TRC Companies 608.217.5710 Denny_Kristy@charter.net  
Erik Lietz Oakridge Engineering 715.926.1110 Erik@oakridgeeng.com  

Bart Sexton Sand County Environmental 715.499.1891 Bart.Sexton@sandcountyenv.com  

mailto:Welch@countyofdane.com
mailto:Rathsack.Allison@countyofdane.com
mailto:Gautam.Sujata@countyofdane.com
mailto:Regan@countyofdane.com
mailto:Wienkes.Roxanne@countyofdane.com
mailto:BPowers@scsengineers.com
mailto:SClark@scsengineers.com
mailto:ASampson@geiconsultants.com
mailto:MSalzwedel@geiconsultants.com
mailto:DLane@geiconsultants.com
mailto:Teri.Daigle@tetratech.com
mailto:John.Oswald@tetratech.com
mailto:PeotterB@ayresassociates.com
mailto:TWMartin@trccompanies.com
mailto:GShereda@trccompanies.com
mailto:DGenthe@trccompanies.com
mailto:Denny_Kristy@charter.net
mailto:Erik@oakridgeeng.com
mailto:Bart.Sexton@sandcountyenv.com


Attachment B. Facility Tour Meeting Minutes



   DANE COUNTY DEPARTMENT OF 

            WASTE AND RENEWABLES 

 County Executive                   1919 Alliant Energy Center Way  Madison, Wisconsin  53713 Director 
 Joseph T. Parisi                              Phone:  (608) 266-4018  Fax:  (608) 267-1533   John Welch P.E. 

RFP No. 321042 
Initial Greenfield Permitting 

Yahara Hills Site 

FACILITY TOUR MEETING AGENDA 
INITIAL GREENFIELD PERMITTING 

6701 U.S. HIGHWAY 12 & 18, MADISON, WI 
THURSDAY, DECEMBER 9, 2021 @ 10:00 AM 

 
• Introductions 

 
• Description of Work 

o Professional engineering design services for Initial Greenfield Permitting of proposed waste 
management facilities at the Yahara Hills Site.  This work will be broken down into five (5) 
phases, as outlined below. 
 Phase 1: Completion of Initial Site Inspection (ISI) Request per NR 509.04. 
 Phase 2: Initial Site Investigations. 
 Phase 3: Completion of Initial Site Report (ISR) per NR 509. 
 Phase 4: Completion of Pre-Feasibility Report per NR 510. 
 Phase 5: Compost Site Development Assistance per NR 502. 

 
• Schedule 

o Last day for questions: December 21, 2021 
o Last day for addenda: January 4, 2022 
o Proposals due: January 11, 2022 by 2:00 p.m. 
o Oral interviews for invited proposers: January 20, 2022 (if necessary) 
o Notification of intent to award: February 1, 2022 (estimated) 
o Contract start date: February 28, 2022 (estimated) 
o Complete WDNR NR 509 Initial Site Inspection: April 15, 2022 

 
• Proposal Opening on Tuesday, January 11, 2022 at 2:00 p.m. at the Waste & Renewables office, 

1919 Alliant Energy Center Way, Madison WI 53713 
o Proposals will not be accepted after 2:00 p.m. on Tuesday, January 11, 2022. Dane County 

will post Proposal Summaries shortly after Proposal Opening (available on the bid website). 
 
• All documents related to RFP 321042 are on the Dane County website (https://bids-

pwht.countyofdane.com/) for free download. 
 

• Include with proposal: 
o Signed Signature Page – acknowledge all addenda 
o Fair Labor Practices Certification form 

 
• Dane County no longer requires Proposers to be a paid registered vendor with Dane County but is 

strongly encouraged. 
o https://www.danepurchasing.com/  
o 608/266-4131 

• Questions on procedure or requirements 
o No questions on procedure or requirements 
 

• Questions regarding RFP 
o Refer to Addendum No. 1 

 
• Site tour 

o Stopped at WisDOT pond: Discussed temporary monitoring wells installed by WisDOT and 
noted portions of this area was identified in the wetland delineation.  Wetland delineation 

https://bids-pwht.countyofdane.com/
https://bids-pwht.countyofdane.com/
https://www.danepurchasing.com/
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report will be provided to awarded proposer.  Pond was designed by WisDOT to handle the 
capacity from the interchange work and the golf course.  Dane County may have the potential 
to modify this pond as long as it can still meet the capacity requirements for the interchange 
work.  WisDOT is anticipated to start construction in September 2022. 

o Stopped at drainage culvert northwest of east maintenance building: This drainage way was 
noted in the wetland delineation.

o Stopped at area east maintenance buildings: Discussed anticipated City plans and phasing for 
golf, as we understood.  City of Madison will be the sole entity responsible for determining the 
future and phasing of golf at this site.

o Stopped at existing manmade pond: Discussed private well south of pond and noted the 
purpose of this manmade pond was to aid in stormwater management of the golf course. 
Stormwater pond is not present in historical photographs prior to golf course construction. 

o Stopped at SE corner of site: Discussed change in topography at this location.

• General Discussion:
o Discussed screening along US 12 & 18, CTH AB, and interstate.  Dane County would like to

preserve as much existing trees as possible while balancing the need to maximize air space.
o Dane County anticipates recreational facilities will be at this site before, during, and after

Greenfield construction.
o Dane County anticipates two site access points.  One access point potentially off CTH AB for

large haulers and another access point potentially off Millpond Road for smaller haulers and
the general public.
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