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LEGAL NOTICE 

INVITATION TO BID 

 
 
Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way, 
Madison, WI 53713, will receive sealed Bids until: 
 
 

2:00 P.M., TUESDAY, DECEMBER 6, 2016 

 

REQUEST FOR BIDS NO. 316047 

CITY COUNTY BUILDING 
COOLING TOWER REPLACEMENT 

 
210 MARTIN LUTHER KING JR BOULEVARD 

 MADISON, WISCONSIN 
 
Dane County is inviting Bids for construction services for the replacement of two cooling towers 
at the City County Building.  Work consists of removing two cooling towers with associated 
rooftop piping and structural framing, to be replaced with two new cooling towers and piping 
with structural framing at the same location.  Only firms with capabilities, experience & expertise 
with similar projects should obtain this Request for Bids document & submit Bids. 
 
Request for Bids document may be obtained after 2:00 p.m. on Tuesday November 15, 2016 by 
downloading it from countyofdane.com/pwbids.  Please call Rob Nebel, Project Manager, at 
608/267-0119, or our office at 608/266-4018, for any questions or additional information. 
 
All Bidders must be a registered vendor with Dane County & pay an annual registration fee & 
must be pre-qualified as a Best Value Contractor before award of Contract.  Complete Vendor 
Registration Form at danepurchasing.com/Account/Login? or obtain one by calling 608/266-
4131.  Complete Pre-qualification Application for Contractors 
at countyofdane.com/pwht/BVC_Application.aspx or obtain one by calling 608/266-4029. 
 
A pre-bid facility tour will be held Wednesday, November 23rd, 2016 at 11:00 a.m. at the City 
County Building, starting in room GA-8.  Bidders are strongly encouraged to attend this tour. 
 
 
 

PUBLISH: NOVEMBER 15 AND 22, 2016 - WISCONSIN STATE JOURNAL 

 NOVEMBER 15 AND 22, 2016 - THE DAILY REPORTER 
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BEST VALUE CONTRACTING APPLICATION  

 
 
CONTRACTORS / LICENSURE APPLICANTS 
 
The Dane County Department of Public Works requires all contractors to be pre-qualified as a 
best value contractor with the County prior to being awarded a contract.  In addition, the County 
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.  
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any 
Dane County Public Works Contract.  Potential subcontractors are urged to become pre-qualified 
as early as possible.  This document shall be completed, properly executed, along with the 
necessary attachments and additional information that the County requires for the protection and 
welfare of the public in the performance of a County contract. 
 
Contractors or subcontractors of any tier who attain pre-qualification status will retain that status 
for a period of two (2) years from the date of qualification.  Contractors shall notify the Dane 
County Department of Public Works, Highway & Transportation within fifteen (15) days of any 
changes to its business or operations that are relevant to the pre-qualification application.  Failure 
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment 
from County contracts for up to three (3) years and / or other sanctions available under the law. 
 
No contracts will be awarded for construction work performed on Dane County projects unless 
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as 
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and 
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin 
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please 
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at 
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/. 
 
EXEMPTIONS 
 
• Contractors who employ less than five (5) apprenticeable trade workers are not required to 

pre-qualify. 
• Contractors performing work that does not apply to an apprenticeable trade, as outlined in 

Appendix A. 
• The contractor / subcontractor provides sufficient documentation to demonstrate one or more 

of the following:  
o apprentices are not available in a specific geographic area;  
o the applicable apprenticeship program is unsuitable or unavailable; or  
o there is a documented depression of the local construction market which prevents 

compliance. 
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, 

including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same through 
the use of responsible, pre-qualified subcontractors? 

Yes:                   No:          

2 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:                   No:          

3 Will your firm meet all bonding requirements as required by applicable 
law or contract specifications? 

Yes:                   No:          

4 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:                   No:          

5 Will your firm maintain a substance abuse policy for employees hired 
for public works contracts that comply with Wis. Stats. Sec. 103.503? 

Yes:                   No:          

6 Does your firm acknowledge that it must pay all craft employees on 
public works projects the wage rates and benefits required under 
Section 66.0903 of the Wisconsin Statutes? 

Yes:                   No:          

7 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances?  

Yes:                   No:          

8 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it? If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes:                   No: 
If Yes, attach details.         

9 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:                   No:  
If Yes, attach details.         

10 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? 

Yes:                   No:          
If Yes, attach details.         

11 In the past three (3) years, has your firm defaulted or failed to complete 
any contract? 

Yes:                   No:          
If Yes, attach details.         

12 In the past three (3) years, has your firm committed a willful violation 
of federal, state or local government safety laws as determined by a 
final decision of a court or government agency authority. 

Yes:                   No:          
If Yes, attach details.         

13 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:                   No:          
If Yes, attach details.         

14 Is your firm Executive Order 108 precertified with the State of 
Wisconsin? 

Yes:                   No:          

15 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards? 

Yes:                   No:          

16 Is your firm exempt from being pre-qualified with Dane County? Yes:                   No:         
If Yes, attach reason for exemption.  

17 Does your firm acknowledge that in doing work under any County 
Public Works Contract, it will be required to use as subcontractors only 
those contractors that are also pre-qualified with the County or become 
so ten days prior to commencing work? 

Yes:                   No:          

18 Contractor has been in business less than one year? Yes:                   No:          
19 Is your firm a first time Contractor requesting a one time exemption, 

but, intend to comply on all future contracts and are taking steps 
typical of a “good faith” effort? 

Yes:                   No:          

20 Not applicable.  My firm does not intend to work on Best Value 
Contracts.  Note: Best Value Contracting is required to bid on most 
Public Works Contracts (if unclear, please call Jan Neitzel Knox 608-
266-4029). 

Yes:                   No:          
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SIGNATURE SECTION 
 
 
Your firm’s Officer, or the individual who would sign a bid and / or contract documents must 
sign this document. 
 
 
I do hereby certify that all statements herein contained are true and correct to the best of my 
knowledge: 
 
 
    
Signature  Date 
 
 
  
Printed or Typed Name and Title 
 
 
 
 

NAME AND ADDRESS OF CONTRACTOR 
Name of Firm:  

Address:  

City, State, Zip:  

Telephone Number:  

Fax Number:  

E-mail Address:  

 
 
 
 
 

REMEMBER! 
 
 
Return all to forms and attachments, or questions to: 

 
JAN NEITZEL KNOX 

EMAIL: NEITZEL-KNOX@COUNTYOFDANE.COM 
OFFICE: (608)266-4029,  FAX: (608)267-1533 

 
DANE COUNTY DEPARTMENT OF PUBLIC WORKS, 

HGHWAY & TRANSPORTATION 
1919 ALLIANT ENERGY CENTER WAY 

MADISON, WI  53713 
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APPENDIX A 
 
 
APPRENTICEABLE TRADES 
 
Bricklayer 
Carpenter 
Cement Mason (Concrete Finisher) 
Cement Mason (Heavy Highway) 
Construction Craft Laborer 
Data Communications Installer 
Electrician 
Elevator Mechanic / Technician 
Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service 
Glazier  
Heavy Equipment Operator / Operating Engineer 
Insulation Worker (Heat & Frost) 
Iron Worker (Assembler, Metal Buildings) 
Painter / Decorator 
Plasterer 
Plumber 
Roofer / Waterproofer 
Sheet Metal Worker 
Sprinkler Fitter 
Steamfitter (Service & Refrigeration) 
Taper & Finisher 
Telecommunications (Voice, Data & Video) Installer / Technician 
Tile Setter 
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1.  GENERAL 
 
A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.  

Successful Bidder shall be required to provide all the Work that is shown on Drawings, set 
forth in Specifications, or reasonably implied as necessary to complete Contract for this 
project. 

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site, 
conditions of actual site and facilities for delivering, storing, placing, and handling of 
materials and equipment. 

C. Pre-bid meeting is scheduled on Wednesday, November 23rd, 2016 at 11:00 a.m. at the City 
County Building in room GA-8.  Bidders are strongly encouraged to attend this tour. 

D. Failure to visit site or failure to examine any and all Construction Documents will in no way 
relieve successful Bidder from necessity of furnishing any necessary materials or equipment, 
or performing any work, that may be required to complete the Work in accordance with 
Drawings and Specifications.  Neglect of above requirements will not be accepted as reason 
for delay in the Work or additional compensation. 

2.  DRAWINGS AND SPECIFICATIONS 
 
A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General 

Conditions of Contact, are enumerated in Document Index of these Construction Documents. 
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B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders, 
irrespective of category of work to be bid on, in order that all Bidders may be familiar with 
work of other trades as they affect their bid. 

3.  INTERPRETATION 
 
A. No verbal explanation or instructions will be given in regard to meaning of Drawings or 

Specifications before Bid Due Date.  Bidders shall bring inadequacies, omissions or conflicts 
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due 
Date.  Prompt clarification will be available to all bidders by Addendum. 

B. Failure to so request clarification or interpretation of Drawings and Specifications will not 
relieve successful Bidder of responsibility.  Signing of Contract will be considered as 
implicitly denoting that Contractor has thorough understanding of scope of the Work and 
comprehension of Construction Documents. 

C. Owner  or Architect / Engineer will not be responsible for verbal instructions. 

4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR) 
 
A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved 

meets following requirements: 

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of 
Division of work being bid and type of work completed is similar to that being bid.  If 
greater magnitude of experience is deemed necessary, other than size or value of work, 
such requirements will be described in appropriate section of Specifications. 

2. Maintains permanent place of business. 

3. Can be bonded for terms of proposed Contract. 

4. Has record of satisfactorily completing past projects and supplies list of no more than 
three (3) most recent, similar projects, with architect or engineer’s and owner’s names, 
addresses and telephone numbers for each project.  Submit to Public Works Project 
Manager within three (3) business days after Bid Due Date.  Criteria which will be 
considered in determining satisfactory completion of projects by bidder will include: 

a. Completed contracts in accordance with drawings and specifications. 
b. Diligently pursued execution of work and completed contracts according to 

established time schedule unless Owner grants extensions. 
c. Fulfilled guarantee requirements of construction documents. 
d. Is not presently on ineligible list maintained by County’s Department of 

Administration for noncompliance with equal employment opportunities and 
affirmative action requirements. 

e. Authorized to conduct business in Wisconsin.  By submitting Bid, bidder warrants 
that it has: complied with all necessary requirements to do business in State of 
Wisconsin; that persons executing contract on its behalf are authorized to do so; and, 
if corporation, that name and address of bidder’s registered agent are as set forth in 
Contract.  Bidder shall notify Owner immediately, in writing, of any change in its 
registered agent, their address, and bidder’s legal status.  For partnership, term 
“registered agent” shall mean general partner. 

 
B. County’s Public Works Project Manager will make such investigations as are deemed 

necessary to determine ability of bidder to perform the Work, and bidder shall furnish to 
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County’s Public Works Project Manager or designee all such information and data for this 
purpose as County’s Public Works Project Manager may request.  Owner reserves right to 
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that 
bidder is responsible and qualified to carry out obligations of Contract and to complete the 
Work contemplated therein. 

5.  BID GUARANTEE 
 
A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than 

five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is 
accepted, Bidder will execute and return proposed Contract and Performance and Payment 
Bonds within ten (10) business days after being notified of acceptance of Bid.  Company 
issuing bonds must be licensed to do business in Wisconsin. 

B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will 
not be read at Bid Due Date. 

C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and 
Payment Bonds, check will be returned to Bidder.  In case Bidder fails to deliver such 
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as 
liquidated damages. 

D. All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible 
bidders, will be returned to their makers within three (3) business days after Bid Due Date.  
All such retained checks will be returned immediately upon signing of Contract and 
Performance and Payment Bonds by successful Bidder. 

6.  WITHDRAWAL OF BIDS 
 
A. Bids may be withdrawn by written request received from bidder or authorized representative 

thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new 
Bid.  Withdrawn Bids will be returned unopened.  Negligence on part of bidder in preparing 
their Bid confers no right for withdrawal of Bid after it has been opened. 

B. No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date. 

C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s 
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date. 

7.  CONTRACT FORM 
 
A. Sample copy of contract that successful Bidder will be required to enter into is included in 

these Construction Documents and bidders are required to familiarize themselves with all 
conditions contained therein. 

8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS 
 
A. In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into 

any contract involving receipts or disbursements of more than $15,000.00 in a year, in which 
they have private pecuniary interest, direct or indirect if at same time they are authorized to 
take official action with respect to making of this Contract.  Any contract entered into in 
violation of this Statute is void and County incurs no liability thereon.  This subsection does 
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in 
criminal courts of this state. 
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9.  EMERGING SMALL BUSINESS PROVISIONS 
 
A. Emerging Small Business Definition.  For purposes of this provision, ESB is defined as: 

1. Independent business concern that has been in business minimum of one year;  

2. Business located in State of Wisconsin;  

3. Business comprised of less than twenty-five (25) employees;  

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over 
past three years; and  

5. Business does not have history of failing to complete projects. 

B. Emerging Small Business (ESB) Involvement.  Bidder shall make good faith effort to 
award minimum of ten percent (10%) of the Work to ESBs.  Bidder shall submit report to 
Dane County Contract Compliance Officer within ten (10) business days of Bid Due Date 
demonstrating such efforts.  Good faith efforts means significant contact with ESBs for 
purposes of soliciting bids from them.  Failure to make or demonstrate good faith efforts will 
be grounds for disqualification. 

C. Emerging Small Business Report.  Emerging Small Business Enterprise Report is to be 
submitted by Bidder in separate envelope marked “Emerging Small Business Report”.  This 
report is due by 2:00 p.m. following specified ten (10) business days after Bid Due Date.  
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive. 

D. ESB Goal.  Goal of this project is ten percent (10%) ESB participation.  ESB utilizations are 
shown as percentage of total Bid.  If Bidder meets or exceeds specified goal, Bidder is only 
required to submit Form A - Certification, and Form B - Involvement.  Goal shall be met if 
Bidder qualifies as ESB. 

E. Report Contents.  Following award of Contract, Bidder shall submit copies of executed 
contracts for all Emerging Small Businesses.  Emerging Small Business Report shall consist 
of these: 

1. Form A - Certification; 

2. Form B - Involvement; 

3. Form C - Contacts; 

4. Form D - Certification Statement (if appropriate); and 

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of 
advertisements). 

F. ESB Listing.  Bidders may solicit bids from this ESB 
listing: pdf.countyofdane.com/commissions/2013-2015_Targeted_Business_Directory.pdf. 

G. ESB Certification.  All contractors, subcontractors and suppliers seeking ESB certification 
must complete and submit Emerging Small Business Report to Dane County Contract 
Compliance Program. 

H. Certification Statement.  If ESB firm has not been certified by County as ESB prior to 
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless 
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firm provides “Form D - Certification Statement”.  Certification statement must be completed 
and signed by ESB firm. 

I. Questions.  Questions concerning Emerging Small Business provisions shall be directed to: 

Dane County Contract Compliance Officer 
City-County Building, Room 421 
210 Martin Luther King, Jr. Blvd. 
Madison, WI  53703 
608/266-5623 
 

J. Substituting ESBs.  In event of any significant changes in subcontract arrangements or if 
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract 
Compliance Officer to making any official changes and request authorization to substitute 
ESB firm.  Bidder further agrees to make every possible effort to replace ESB firm with 
another qualified ESB firm. 

K. Good Faith Efforts.  Good faith efforts can be demonstrated by meeting all of these 
obligations: 

1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood 
of meeting ESB goal including, where appropriate, breaking down Contract into smaller 
units to facilitate ESB participation. 

2. Advertising in general circulation, trade associations and women / minority focus media 
concerning subcontracting opportunities. 

3. Providing written notices to reasonable number of specific ESBs that their interest in 
Contract was being solicited in sufficient time to allow ESBs to participate effectively. 

4. Following up on initial solicitations of interest by contacting ESBs within five (5) 
business days prior to Bid Due Date to determine with certainty whether ESB were 
interested, to allow ESBs to prepare bids. 

5. Providing interested ESB with adequate information about Drawings, Specifications and 
requirements of Contract. 

6. Using services of available minority, women and small business organizations and other 
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs. 

7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without 
sound reason based on thorough investigation of their capabilities. 

8. Submitting required project reports and accompanying documents to County’s Contract 
Compliance Officer within twenty-four (24) hours after Bid Due Date. 

L. Appeals Disqualification of Bid.  Bidder who is disqualified may appeal to Public Works & 
Transportation Committee and Equal Opportunity Commission. 

10.  METHOD OF AWARD - RESERVATIONS 
 
A. Following will be basis of award of Contract, providing cost does not exceed amount of funds 

then estimated by County as available to finance Contract(s): 
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1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work 
comprising project, combined with such additive Owner accepted alternates. 

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and 
to accept any bid that will best serve interests of County. 

3. Unit Prices and Informational Bids will not be considered in establishing low bidder. 

11.  SECURITY FOR PERFORMANCE AND PAYMENTS 
 
A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish 

Performance and Payment Bonds as specified in Article 29 of General Conditions of 
Contract, “Contract Security”.  Surety Company shall be licensed to do business in 
Wisconsin.  Performance and Payment Bonds must be dated same date or subsequent to date 
of Contract.  Performance and Payment Bonds must emulate information in Sample 
Performance and Payment Bonds in Construction Documents. 

B. Provide certified copy of power of attorney from Surety Company showing that agent who 
signs Bond has power of attorney to sign for Surety Company.  Secretary or Assistant 
Secretary of company must sign this certification, not attorney-in-fact.  Certification must 
bear same or later date as Bond.  Power of Attorney must emulate model power of attorney 
information detailed in Sample Performance and Payment Bonds. 

C. If Bidder is partnership or joint venture, State certified list, providing names of individuals 
constituting partnership or joint venture must be furnished.  Contract itself may be signed by 
one partner of partnership, or one partner of each firm comprising joint venture, but 
Performance and Payment Bonds must be signed by all partners. 

D. If Bidder is a corporation, it is necessary that current certified copy of resolution or other 
official act of directors of corporation be submitted showing that person who signs Contract 
is authorized to sign contracts for corporation.  It is also necessary that corporate seal be 
affixed to resolution, contract, and performance and payment bonds.  If your corporation has 
no seal, it is required that above documents include statement or notation to effect that 
corporation has no seal. 

12.  TAXES 
 
A. Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit 

government facilities to be exempt from sales & use tax.  Vendors & materials suppliers may 
not charge Bidders sales & use tax on these purchases.  This does not include highways, 
streets or roads.  Any other Sales, Consumer, Use & other similar taxes or fees required by 
law shall be included in Bid. 

B. In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether 
incorporated or not, and not otherwise regularly engaged in business in this state, shall file 
surety bond with State of Wisconsin Department of Revenue payable to Department of 
Revenue, to guarantee payment of income taxes, required unemployment compensation 
contributions, sales and use taxes and income taxes withheld from wages of employees, 
together with any penalties and interest thereon.  Amount of bond shall be three percent (3%) 
of Contract or subcontract price on all contracts of $50,000 or more. 
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13.  SUBMISSION OF BIDS 
 
A. All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made 

on this Bid Form will be considered.  Entire Bid Form and other supporting documents, if 
any, shall be removed or copied from Construction Documents, filled out, and submitted in 
manner specified hereinafter.  Submit completed Bid Bond with Bid as well. 

B. No bids for any subdivision or any sub-classification of this Work, except as indicated, will 
be accepted.  Any conditional Bid, amendment to Bid Form or appended item thereto, or 
inclusion of any correspondence, written or printed matter, or details of any nature other than 
that specifically called for, which would alter any essential provision of Construction 
Documents, or require consideration of unsolicited material or data in determining award of 
Contract, will disqualify Bid.  Telecommunication alterations to Bid will not be accepted. 

C. Bidders must submit single Bid for all the Work. 

D. Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case 
of conflict, written word amounts will govern. 

E. Addenda issued after Bid Letting shall become part of Construction Documents.  Bidders 
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form.  Bid 
may be rejected if receipt of any particular addendum applicable to award of Contract has not 
been acknowledged on Bid Form. 

F. Bids shall be signed, placed in envelope, sealed and delivered before due time  to place 
designated in Invitation to Bid, and identified with project name, bid number, location, 
category of work being bid upon, Bid Due Date, name and address of bidder. 

G. Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due 
Date on or before date and time specified.  Bids received after time of closing will be rejected 
and returned to bidder unopened. 

H. Bid will be considered invalid and will be rejected if bidder has not signed it. 

I. Faxed or emailed Bids will not be accepted. 

J. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification 
form, included in these Construction Documents. 

14.  SUBCONTRACTOR LISTING 
 
A. Bidders shall be required to submit list of major subcontractors for General Construction, 

Plumbing, HVAC, and Electrical work proposed for this project to include committed prices 
for each subcontractor.  List shall be placed in separate sealed envelope that must be clearly 
identified as “Major Subcontractor List”, for named project and name of Bidder submitting it.  
County must receive envelope no later than date by which successful Bidder is required to 
submit his or her signed Contract, as established in Construction Documents. 

15.  ALTERNATE BIDS 
 
A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings 

and Specifications to determine extent various changes and conditions will affect Bid. 

B. Space is provided in Bid Form for requested Alternate Bids.  Failure to submit bid for any 
requested Alternate Bids may result in rejection of entire Bid. 
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C. Bidder shall state amount to be added / subtracted to Base Bid for providing alternates, 
including all incidentals, omissions, additions, and adjustments as may be necessary or 
required by such changes.  If there is no difference in price, Bidder shall state, “No Change”. 

D. Descriptions of requested Alternate Bids are as set forth in Construction Documents. 

16.  INFORMATIONAL BIDS 
 
A. Not Applicable. 

17.  UNIT PRICES 
 
A. Not Applicable. 

18.  COMMENCEMENT AND COMPLETION 
 
A. Successful Bidder shall commence work when schedule and weather permit, but no later than 

stated in Bid Form.  Contractor shall pursue the Work regularly and continuously at 
reasonable rate to insure completion of the Work within time stated in Bid. 

B. Should it be found impossible to complete the Work on or before time specified for 
completion, written request may be submitted for extension of time setting forth reasons 
believed to justify granting of such request.  Refer to Article 20 of General Conditions of 
Contract, titled “Time for Completion”. 

19.  WORK BY OWNER 
 
A. Not Applicable. 

20.  SPECIAL HAZARDS COVERAGE 
 
A. Not Applicable. 
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FORM A 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION 
 
 
In accordance with General Conditions of Contract, submit this Emerging Small Business Report 
within ten (10) days after Bid Due Date. 
 
 
PROJECT NAME:    
 
   
 
BID NO.:    BID DUE DATE:    
 
 
BIDDER INFORMATION 
 
COMPANY NAME:    
 
ADDRESS:    
 
   
 
TELEPHONE NO.:    
 
CONTACT PERSON:    
 
EMAIL ADDRESS:    
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FORM B 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT 
 
 
COMPANY NAME:    
 
PROJECT NAME:    
 
BID NO.:    BID DUE DATE:    
 
 
 
ESB NAME:    
 
CONTACT PERSON:    
 
ADDRESS:    
 
   
 
PHONE NO & EMAIL.:    
 
   
 
Indicate percentage of financial commitment to this ESB:   %  Amount: $  
 
 
 
ESB NAME:    
 
CONTACT PERSON:    
 
ADDRESS:    
 
   
 
PHONE NO & EMAIL.:    
 
   
 
Indicate percentage of financial commitment to this ESB:   %  Amount: $  
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FORM C 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 
EMERGING SMALL BUSINESS REPORT - CONTACTS 
 
 
COMPANY NAME:    
 
PROJECT NAME:    
 
BID NO.:    BID DUE DATE:    
 
 

 
ESB FIRM NAME 
CONTACTED  DATE  

PERSON 
CONTACTED  

DID 
ESB 
BID?  

ACC-
EPT 
BID?  

REASON FOR 
REJECTION 

1)            

2)            

3)            

4)            

5)            

6)            

7)            

8)            
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FORM D 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT 
 
 
I,   ,   of 
 Name Title 
 
  certify to best of my knowledge and 
Company 
 
belief that this business meets Emerging Small Business definition as indicated in Article 9 and  
 
that information contained in this Emerging Small Business Report is true and correct. 
 
 
 
    
Bidder’s Signature Date 
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 Name of Bidding Firm:    

BID FORM 

BID NO. 316047 
PROJECT: COOLING TOWERS REPLACEMENT 
 CITY COUNTY BUILDING 
 
TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT MANAGER 
1919 ALLIANT ENERGY CENTER WAY 
MADISON, WISCONSIN  53713 

 

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON 
THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS. 

BASE BID - LUMP SUM: 
Dane County is inviting Bids for construction services for the replacement of two cooling towers 
at the City County Building.  Work consists of removing two cooling towers with associated 
rooftop piping and structural framing, to be replaced with two new cooling towers and piping 
with structural framing at the same location. 
 
The undersigned, having examined the site where the Work is to be executed and having become 
familiar with local conditions affecting the cost of the Work and having carefully examined the 
Drawings and Specifications, all other Construction Documents and Addenda thereto prepared by 
Dane County Department of Public Works, Highway & Transportation hereby agrees to provide 
all labor, materials, equipment and services necessary for the complete and satisfactory execution 
of the entire Work, as specified in the Construction Documents, for the Base Bid stipulated sum 
of: 
 
 
   and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price 

ALTERNATE BID 1 - LUMP SUM: 
Deduct price for using Schedule 80 PVC pipe instead of HDPE for condenser water supply and 
return piping. 
 
 
   and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price (circle:  Add  or  Deduct) 

ALTERNATE BID 2 – LUMP SUM: 
Add pricing for the inclusion of an automatic basin sweeper system. 
 
 
  and   /100  Dollars 
 Written Price 
 
$  
 Numeric Price (circle:  Add  or  Deduct) 
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Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 
 
 

Addendum No(s).    through    
 
Dated    

 
Dane County Facilities Management must have this project completed by April 15, 2017.  
Assuming this Work can be started by March 1, 2017, what dates can you commence and 
complete this job? 
 
 
Commencement Date:     Completion Date:    
   (final, not substantial) 
 
 
I hereby certify that all statements herein are made on behalf of: 
 
   
 (Name of Corporation, Partnership or Person submitting Bid) 
 
Select one of the following: 
1. A corporation organized and existing under the laws of the State of   , or 
 
2. A partnership consisting of   , or 
 
3. A person conducting business as   ; 
 
Of the City, Village, or Town  of     of the State of   . 
 
I have examined and carefully prepared this Bid from the associated Construction Documents and 
have checked the same in detail before submitting this Bid; that I have full authority to make such 
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true 
and correct.  In signing this Bid, we also certify that we have not, either directly or indirectly, 
entered into any agreement or participated in any collusion or otherwise taken any action in 
restraint of free competition; that no attempt has been made to induce any other person or firm to 
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion 
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly 
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is 
accurate under penalty of perjury. 
 
The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) 
calendar days from date of Award of Contract.  
 
 

SIGNATURE:    
 (Bid is invalid without signature) 
 
Print Name:     Date:    
 
Title:    
 
Address:    
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Telephone No.:     Fax No.:    
 
Email Address:    
 
Contact Person:    
 
 

Bid No. 316047 BF - 3  ver. 02/16 



 

THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH 
BID FORM. 
 

BID CHECK LIST: 
These items must be included with Bid: 
 Bid Form  Bid Bond  Fair Labor Practices Certification 
 Project Experience / Reference Summary 
 
 

BIDDERS SHOULD BE AWARE OF THE FOLLOWING: 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
Any person bidding on any County contract must be registered with the Dane County 
Purchasing Division & pay an annual registration fee.  A contract will not be awarded to 
an unregistered vendor.  Obtain a Vendor Registration Form by calling 608/266-4131 or 
complete a new form or renewal online at:  

www.danepurchasing.com/registration 
 

 

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION 
 

 
Contractors must be pre-qualified as a Best Value Contractor with the Dane County 
Public Works Engineering Division before the award of contract.  Obtain a Best Value 
Contracting Application by calling 608/266-4018 or complete one online at:  

www.countyofdane.com/pwht/BVC_Application.aspx 
 

 

EQUAL BENEFITS REQUIREMENT 
 

 
By submitting a Bid, the contractor acknowledges that a condition of this contract is to 
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.  
Contractor shall provide equal benefits as required by that Ordinance to all required 
employees during the term of the contract.  Equal Benefits Compliance Payment 
Certification shall be submitted with final pay request.  For more information: 

www.danepurchasing.com/partner_benefit.aspx 
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FAIR LABOR PRACTICES CERTIFICATION 

 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a 
contract or agreement with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 
 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.11(28)(a) is as follows: 
(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated 
any statute or regulation regarding labor standards or relations within the last seven years. 
The purchasing manager shall investigate any such finding and make a recommendation to 
the committee, which shall determine whether the conduct resulting in the finding affects the 
bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
 
Include this completed Certification with your bid, application or proposal. 
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COUNTY OF DANE 

PUBLIC WORKS CONSTRUCTION CONTRACT 

 
Contract No.    Bid No.  316047 
 
Authority:  2016 RES -   
 
THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 
and 
 

W I T N E S S E T H : 

 
WHEREAS, COUNTY, whose address is c/o Assistant Public Works Director, 1919 Alliant 
Energy Center Way, Madison, WI  53713, desires to have CONTRACTOR provide labor and 
materials for the City County Building Cooling Towers Replacement [including Alternate Bid[s] 
X, Y & Z (if applicable)]  (“the Project”); and 
 
WHEREAS, CONTRACTOR, whose address is    
    is able and willing to construct the Project, 
in accordance with the Construction Documents; 
 
NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 
 
1.  CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the Bid Form, 
General Conditions of Contract, the drawings which include all maps, plats, plans, and other 
drawings and printed or written explanatory matter thereof, and the specifications therefore as 
prepared by JDR Engineering, Inc. (hereinafter referred to as “the Architect / Engineer”), and as 
enumerated in the Project Manual Table of Contents, all of which are made a part hereof and 
collectively evidence and constitute the Contract. 
 
2.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the General Conditions of Contract, 
and to make payments on account thereof as provided in Article entitled, “Payments to 
Contractor” of the General Conditions of Contract. 
 
3.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
Such equal opportunity shall include, but not be limited to, the following: employment, 
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upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
 
4.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this 
Contract.  During the term of this Contract CONTRACTOR shall also provide copies of all 
announcements of employment opportunities to COUNTY’S Contract Compliance Office, and 
shall report annually the number of persons, by race, ethnicity, gender, and disability status, 
which apply for employment and, similarly classified, the number hired and number rejected. 
 
5.  During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer”. 
 
6.  CONTRACTOR agrees to comply with provisions of Chapter 25.016 of the Dane County 
Code of Ordinances, which pertains to domestic partnership benefits. 
 
7.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Officer as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 
 
8.  CONTRACTOR agrees that all persons employed by CONTRACTOR or any subcontractor 
shall be paid no less than the minimum wage established under Chapter 40, Subchapter II, Dane 
County Code of Ordinances.  CONTRACTOR agrees to abide by and comply with the provisions 
of Chapter 40, Subchapter II of the Dane County Code of Ordinances, and said Subchapter is 
fully incorporated herein by reference. 
 
9.  This Contract is intended to be a Contract solely between the parties hereto and for their 
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge or 
repeal existing rights, benefits or privileges of any third party or parties including, but not limited 
to, employees of either of the parties. 
 
10.  The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  The 
parties expressly agree that the express terms of this Contract shall not be amended in any fashion 
except in writing, executed by both parties.  
 
11.  CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public 
Works Engineering Division before award of Contract.  Subcontractors must be pre-qualified ten 
(10) business days prior to commencing Work under this Contract. 
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below. 
 
 

* * * * * * * 
 

FOR CONTRACTOR: 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered. 
 

* * * * * * * 
 
This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Assistant Public Works Director. 
 

FOR COUNTY: 
 
 
    
Joseph T. Parisi, County Executive  Date 

 
 
 
    
Scott McDonell, County Clerk  Date 
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EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION FORM 

 

PURPOSE 
 
25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for 
contracted services must certify that he or she has complied fully with the requirements of 
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances.  Such 
certification must be submitted prior to the final payment on the contract. 
 
This form should be included with a copy of the final contract invoice forwarded to your contract 
representative at Dane County. 
 

CERTIFICATION 
 
I,   certify that 
Printed or Typed Name and Title 
 
  
Printed or Typed Name of Contractor 
 
has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances 
“Equal Benefits Requirements”. 
 
 
Signed   
 
Date   
 
 
For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract 
representative at Dane County. 
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1.  CONSTRUCTION DOCUMENTS 
 
A. Construction Documents, listed in Table of Contents of this Specification volume shall form 

part of this Contract and provisions of Construction Documents shall be as binding upon 
parties as if they were fully set forth in Contract itself. 

 
B. These shall also be considered as part of Construction Documents: Addenda, including 

additions and modifications incorporated in such addenda before execution of Contract; 
requests for information; construction bulletins; change orders; and written interpretations by 
Architect / Engineer or Public Works Project Manager that are made after execution of 
Contract. 

 
C. Construction Documents are complementary, and what is required by one shall be as binding 

as if required by all.  Intent of Construction Documents is to include all labor, materials and 
equipment necessary for proper execution of the Work. 

 

2.  DEFINITIONS 
 
A. These terms as used in this Contract are respectively defined as follows: 

1. All uses of term “County” in Construction Documents shall mean Dane County. 
2. All uses of term “Department” in Construction Documents shall mean Department of 

Public Works, Highway & Transportation, which is a unit of Dane County government.  
Department is County agency overseeing Contract with Contractor. 

3. Public Works Project Manager is appointed by and responsible to Department.  Public 
Works Project Manager has authority to act on behalf of Department and will sign change 
orders, payment requests and other administrative matters related to projects. 

4. Public Works Project Manager is responsible for supervision, administration and 
management of field operations involved in construction phase of this Work. 

5. Term “Work” includes all labor, equipment and materials necessary to produce project 
required by Construction Documents. 

6. Term “Substantial Completion” is date when project or specified area of project is 
certified by Architect / Engineer that construction is sufficiently completed, in 
accordance with Construction Documents, and as modified by any subsequent changes 
agreed to by parties, so that County may occupy project or specified area of project for 
use for which it was intended subject to permit approval for occupancy. 

7. Contractor is person, firm, or corporation with whom County makes Contract.  Though 
multiple contracts may be involved, Construction Documents treat them throughout as if 
each were of singular number. 

 

3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS 
 
A. Contractor may be furnished additional instructions and detail drawings as necessary to carry 

out the Work included in Contract.  Additional drawings and instructions thus supplied to 
Contractor will coordinate with Construction Documents and will be so prepared that they 
can be reasonably interpreted as part thereof.  Contractor shall carry out the Work in 
accordance with additional detail drawings and instructions. 
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4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
A. Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for 

each submission, until receiving final approval.  After final approval, provide five (5) 
additional copies for distribution and such other copies as may be required. 

 
B. Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures 

that shall contain catalog cuts and specifications of all furnished mechanical and electrical 
equipment.  After Architect / Engineer’s approval, one (1) copy shall remain in Architect / 
Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor 
for reference purposes. 

 
C. Samples shall consist of physical examples furnished by Contractor in sufficient size and 

quantity to illustrate materials, equipment or workmanship, and to establish standards to 
compare the Work. 
1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect / 

Engineer to make all necessary tests and of adequate size showing quality, type, color 
range, finish, and texture.  Label each Sample stating material, type, color, thickness, 
size, project name, and Contractor’s name. 

2. Submit transmittal letter requesting approval, and prepay transportation charges to 
Architect / Engineer’s office on samples forwarded. 

3. Materials installed shall match approved Samples. 
 
D. Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their 

review and approval and shall submit with reasonable promptness and in orderly sequence to 
cause no delay in the Work or in work of any other contractor.  At time of submission, 
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or 
Samples from requirements of Construction Documents.  Architect / Engineer will not 
consider partial lists. 

 
E. Architect / Engineer will review and approve or reject Shop Drawings with reasonable 

promptness to cause no delay.  Architect / Engineer’s approval shall not relieve Contractor 
from responsibility for errors or omissions in Shop Drawings. 

 
F. Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample 

submission until Architect / Engineer has approved submission.  All such work shall be in 
accordance with approved Shop Drawings, Product Data and Samples. 

 
G. Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings 

and shall at all time give Department access thereto. 
 
H. By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby 

represents that he or she has or will determine and verify all field measurements, field 
construction criteria, materials, catalog numbers, and similar data and that he or she has 
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of 
the Work and of Construction Documents.  Architect / Engineer shall return without 
examination, Shop Drawings, Product Data and Samples not so noted. 

 
I. All Shop Drawings from any one Contractor should be numbered consecutively and on cover 

sheet shall bear name and location of project, name of Contractor, date of submittal and date 
of each correction or revision and associated Specification section and page number. 
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5.  CUTTING AND PATCHING 
 
A. Contractor shall be responsible for all cutting, fitting or patching required to complete the 

Work or to make its parts fit together properly. 
 
B. Contractor shall not damage or endanger portion of the Work or fully or partially completed 

construction of County or separate contractors by cutting, patching or otherwise altering such 
construction, or by excavation.  Contractor shall not cut or otherwise alter such construction 
by County or separate contractor except with written consent of County and of such separate 
contractor; such consent shall not be unreasonably withheld.  Contractor shall not withhold 
unreasonably from County or separate contractor, Contractor’s consent to cutting or 
otherwise altering the Work. 

 

6.  CLEANING UP 
 
A. Contractor shall keep premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under Contract.  Contractor shall remove from and 
about the Work waste materials, rubbish, Contractor’s tools, construction equipment, 
machinery, and surplus materials at completion of the Work.  Contractor shall maintain 
streets and sidewalks around the Work site in clean condition.  Contractor shall remove all 
spillage and prevent tracking of spillage arising from performance of the Work, into, out of, 
and within the Work site.  Contractor shall establish regular maintenance program of 
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such 
areas. 

 
B. If Contractor fails to clean up as directed in Construction Documents, County may do so and 

shall charge Contractor cost thereof. 
 
C. Contractor shall be responsible for broken windows and glass, and at completion of the Work 

shall replace such damaged or broken windows and glass.  After replacing damaged or 
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of 
all windows and glass. 

 
D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to 

work surface), Contractor shall perform following final cleaning for all trades at completion 
of the Work: 
1. Remove temporary protections; 
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and 

finished woodwork and wall surfaces; 
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished 

materials, and wash or wipe clean; 
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and 

leave same in undamaged, new condition; 
5. Clean aluminum in accordance with recommendations of manufacturer; and 
6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture 

to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen. 
 

7.  USE OF SITE 
 
A. Contractor shall provide County and Architect / Engineer access to the Work under all 

circumstances. 
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B. Contractor shall confine operations at site to areas permitted by County, law, ordinance, 

permits and Construction Documents and shall not unreasonably encumber site with materials 
or equipment.  Contractor shall assure free, convenient, unencumbered, direct and safe access 
to all properties adjacent to the Work for County, its employees, invitees and guests. 

 

8.  MATERIALS AND WORKMANSHIP 
 
A. Contractor shall perform all work and furnish all supplies and materials, machinery, 

equipment, facilities and means, necessary to complete the Work required by this Contract, 
within time specified, in accordance with provisions of Construction Documents. 

 
B. All equipment and materials incorporated in the Work covered by this Contract are to be new; 

use recycled and / or recovered materials to extent that such use is technically and 
economically feasible.  Recovered materials are products recovered from solid waste in form 
identical to original form for use that is same as, or similar to original use.  Recycled 
materials are products manufactured from solid waste. 

 
C. If requested, Contractor shall furnish satisfactory evidence as to kind and quality of 

construction materials proposed or used.  Contractor shall furnish to Architect / Engineer, for 
approval, manufacturer name and model, performance capacities and other pertinent 
information of machinery, mechanical, electrical or other types of equipment, which 
Contractor plans to install. 

 
D. If not otherwise provided, materials and labor called for in this Contract shall be provided and 

performed in accordance with established practice and standards recognized by Architects, 
Engineers, Department, and construction industry. 

 
E. Reference to “Standard” specifications of any association or manufacturer, or codes of 

County authorities, intends most recent printed edition or catalog in effect on date that 
corresponds with date of Construction Documents. 

 
F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in 

accordance with “manufacturer’s directions or instructions”, Contractor to whom those 
instructions are directed shall furnish three (3) printed copies of such instructions to Architect 
/ Engineer before execution of the Work. 

 

9.  CONTRACTOR’S TITLE TO MATERIALS 
 
A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject 

to any chattel mortgage or under conditional sale contract or other agreement by which seller 
retains interest.  Contractor warrants that all materials and supplies used in the Work are free 
from all liens, claims or encumbrances and Contractor has good title to them. 

 

10.  “OR EQUAL” CLAUSE 
 
A. Whenever equipment or materials are identified on Drawings or in Specifications by 

reference to manufacturer’s or vendor’s name, trade name, catalog number, and other 
identifying information, it is intended to establish standards; and any equipment or material 
of other manufacturers and vendors which will perform adequately duties imposed by general 
design will be considered equally accepted provided equipment or material so proposed is, in 
opinion of Architect / Engineer, of equal substance and function.  Architect / Engineer and 
Department shall provide written approval before Contractor may purchase or install it. 
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B. Equipment or materials of manufacturers, other than those named, may be used only upon 

following conditions: 
1. That, in opinion of Architect / Engineer and Department, proposed material or equipment 

item is fully equal or superior (in design, materials, construction, workmanship, 
performance, finish, etc.) to named item.  No compromise in quality level, however 
small, is acceptable. 

2. That, in substituting materials or equipment, Contractor assumes responsibility for any 
changes in system or for modifications required in adjacent or related work to 
accommodate such substitution despite Architect / Engineer’s and Department’s 
approval, and all costs growing out of approval of “or equal” items shall be responsibility 
of Contractor.  No extra costs resulting from such approval shall become responsibility of 
Department, Architect / Engineer or any other separate Contractor. 

3. It shall be understood that use of materials or equipment other than those specified, or 
approved equal by Architect / Engineer and Department, shall constitute violation of 
Contract, and that Architect / Engineer and Department shall have right to require 
removal of such materials or equipment and their replacement with specified materials or 
equipment at Contractor’s expense. 

4. Product and manufacturer named first in Specifications or on information shown on 
Drawings is basis of selection of manufactured items and equipment, particularly 
mechanical equipment.  In using other than first named products or manufacturers, 
including those specified as additionally approved or acceptable, Contractor assumes 
responsibility for any changes in system and for modifications in any work required to 
accommodate them.  Architect / Engineer’s approval of such additionally acceptable 
products or manufacturers, either in Specifications or in Addendum, does not relieve 
Contractor from obligation to coordinate such optional products with other Contractors, 
whose work may be affected by them, and to pay all additional costs resulting from their 
inclusion into the Work.  Contractor’s liability shall include payment of Architect / 
Engineer’s fees for any additional services made necessary by or directly connected to 
such product changes.  No extra costs resulting from such changes shall become 
responsibility of Department, Architect / Engineer or any other separate Contractor. 

 
C. No request for approval of “or equal” materials will be entertained except from Contractor.  

Identify any request for substitution as substitution on Contractor’s letter of transmittal and 
give reasons for substitution.  Department may in its sole discretion allow substitutions of 
materials. 

 

11.  PATENTS AND ROYALTIES 
 
A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is 

mutually agreed and understood, that, without exception, contract prices shall include all 
royalties or costs arising from use of such design, device or materials, in any way involved in 
the Work. 

 
B. Contractor shall indemnify and save harmless County from any and all claims for 

infringement by reason of use of such patent or copyright in connection with the Work agreed 
to be performed under this Contract, and shall indemnify County for any cost, expense or 
damage which it may be obliged to pay by reason of such infringement at any time during 
prosecution of the Work or after completion of the Work. 
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12.  SURVEYS, PERMITS, REGULATIONS AND TAXES 
 
A. Department will furnish to Contractor all site, topography and property surveys necessary for 

execution of the Work. 
 
B. Contractor shall procure all permits, licenses and approvals necessary for execution of this 

Contract. 
 
C. Contractor shall give all notices and comply with all State of Wisconsin, Federal and local 

laws, codes, rules and regulations relating to performance of the Work, protection of adjacent 
property, and maintenance of passageways, guard fences or other protective facilities. 

 
D. Contractor shall pay all Sales, Consumer, Use and other similar taxes required by law. 
 
E. Contractor shall promptly notify Architect / Engineer of any variances of Drawings or 

Specifications with that of any State of Wisconsin, federal or local law, code, rule or 
regulation.  Upon such notification, Architect / Engineer will require correction of variance to 
comply with applicable law, code, rule or regulation at no additional cost to Contractor. 

 
F. Work under this Contract shall comply with all applicable State of Wisconsin, Federal and 

local laws, codes and regulations. 
 
G. Contractor shall pay charges for water, sewer and other utility connections made by 

municipalities where required by Specifications. 
 

13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE 
 
A. Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and 

superintendence necessary to execute, complete and deliver the Work within specified time.  
Contractor agrees to secure at their own expense all personnel necessary to carry out the 
Work.  Such personnel shall not be deemed County employees nor shall they have or be 
deemed to have any direct contractual relationship with County. 

 
B. Performance of any work necessary after regular working hours, on Sundays or Legal 

Holidays shall be without additional expense to County.  Performance of any work at site at 
other than normal working hours must be coordinated with Public Works Project Manager. 

 
C. Contractor shall furnish, erect, maintain and remove such temporary works as may be 

required. 
 
D. Contractor shall observe, comply with, and be subject to all terms, conditions, requirements 

and limitations of Construction Documents. 
 
E. At the Work site, Contractor shall give personal superintendence to the Work or shall employ 

construction superintendent or foreman, experienced in character of work covered by 
Contract, who shall have full authority to act for Contractor.  Understand that such 
superintendent or foreman shall be acceptable to Architect / Engineer and Department. 

 
F. Remove from project or take other corrective action upon notice from Architect / Engineer or 

Department for Contractor’s employees whose work is considered by Architect / Engineer or 
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable. 
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G. Contractor and subcontractors shall be required to conform to Labor Laws of State of 

Wisconsin and various acts amendatory and supplementary thereto and to other laws, 
ordinances and legal requirements applicable to the Work. 

 
H. Presence and observation of the Work by Architect / Engineer or Public Works Project 

Manager shall not relieve Contractor of any obligations. 
 

14.  WEATHER CONDITIONS 
 
A. In event of temporary suspension of work, or during inclement weather, or whenever 

Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect 
carefully all work and materials against damage or injury from weather.  If, in opinion of 
Architect / Engineer or Department, any work or materials that have been damaged or injured 
due to failure on part of Contractor or any subcontractors so to protect the Work, such 
materials shall be removed and replaced at expense of Contractor. 

 

15.  PROTECTION OF WORK AND PROPERTY 
 
A. Contractor shall at all times safely guard County’s property from injury or loss in connection 

with this Contract.  Contractor shall at all times safely guard and protect the Work, and 
adjacent property, from damage.  Contractor shall replace or make good any such damage, 
loss or injury unless such is caused directly by errors contained in Contract, or by County, or 
County’s duly authorized representative. 

 
B. Contractor may act diligently, without previous instructions from Architect / Engineer and / 

or Department, in emergency that threatens loss or injury of property, or safety of life.  
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.  
Promptly submit any claim for compensation by Contractor due to such extra work to 
Architect / Engineer and / or Department for approval as provided for in Article 18 herein. 

 

16.  INSPECTION AND TESTING OF MATERIALS 
 
A. Authorized representatives and agents of County government shall have access at all times to 

the Work wherever it is in preparation or progress and Contractor shall provide facilities for 
such access and for inspection. 

 
B. Should it be considered necessary or advisable at any time before final acceptance of the 

Work to make examination of work already completed, by removing or tearing out same, 
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.  
If such work is found to be defective in any aspect, due to fault of Contractor or 
subcontractors thereof, Contractor shall assume all expenses of such examination and of 
satisfactory reconstruction.  Contractor will be reimbursed for such examination and 
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if 
such work is found to meet requirements of Contract. 

 
C. If Specifications, Architect / Engineer’s, or Public Works Project Manager’s instructions 

require any work to be specially tested or approved, Contractor shall give Architect / 
Engineer and Public Works Project Manager timely notice of its readiness for testing or 
inspection.  Test all materials and equipment requiring testing in accordance with accepted or 
specified standards, as applicable.  Architect / Engineer shall recommend laboratory or 
inspection agency and Department will select and pay for all initial laboratory inspection 
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services.  Should retesting be required, due to failure of initial testing, cost of such retesting 
shall be borne by Contractor. 

 
D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability 

of proposed substitution of materials and equipment, or necessary conformance testing in 
conjunction with manufacturing processes or factory assemblage, shall be borne by 
Contractor or manufacturer responsible. 

 

17.  REPORTS, RECORDS AND DATA 
 
A. Contractor shall submit to Architect / Engineer and Public Works Project Manager such 

schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices, 
records and other data as either may request concerning work performed or to be performed 
under this Contract. 

 

18.  CHANGES IN THE WORK 
 
A. Make no changes, except in cases of emergency, in the Work covered by approved 

Construction Documents without having prior written approval of Department.  Charges or 
credits for the Work covered by approved change shall be determined by one of these 
methods: 
1. Unit bid prices previously approved. 
2. Agreed lump sum based on actual cost of: 

a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work. 
d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent 

(15%) of actual cost of work performed with their own labor force.  Fee shall be 
compensation to cover cost of supervision, overhead, bond, profit and any other 
general expense. 

h) On that portion of the Work under (2) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit and any other general expense. 

i) Department may require correct amount of costs with supporting vouchers; 
Contractor shall keep and present in such form as directed. 

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of: 
a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work.  Rental cost cannot exceed fifty percent (50%) replacement value of 
rented equipment. 

d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed 

fifteen percent (15%) of actual cost of work performed with their own labor force.  
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Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and 
any other general expense. 

h) On that portion of the Work under (3) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit, and any other general expense. 

i) Contractor shall keep and present, in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

 
B. If Contractor claims that by any instructions given by Architect / Engineer, Department, by 

drawings or otherwise, regarding performance of the Work or furnishing of material under 
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof 
within two (2) weeks after receipt of such instructions and in any event before proceeding to 
execute work, unless delay in executing work would endanger life or property. 

 
C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written 

Change Order from Architect / Engineer and approved by Department, as previously 
mentioned, and claim presented with payment request submitted after changed or extra work 
is completed. 

 
D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works Project 
Manager to proceed. 

 

19.  EXTRAS 
 
A. Without invalidating Contract, Department may order extra work or make changes by 

altering, adding to or deducting from the Work, contract sum being adjusted in accordance 
with Article 18 herein. 

 

20.  TIME FOR COMPLETION 
 
A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the 

Work as stated in Construction Documents. 
 

21.  CORRECTION OF WORK 
 
A. All work, all materials whether incorporated in the Work or not, and all processes of 

manufacture shall at all times and places be subject to inspection of Architect / Engineer and 
Public Works Project Manager who shall be judge of quality and suitability of the Work, 
materials, and processes of manufacture for purposes for which they are used.  Should they 
fail to meet Architect / Engineer’s and Public Works Project Manager’s approval they shall 
be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.  
Immediately remove all rejected material from site. 

 
B. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
business days’ written notice to Contractor and without prejudice to any other remedy County 
may have, make good such deficiencies.  In such case, appropriate Change Order shall be 
issued deducting from Contractor’s payments then or thereafter, cost of correcting such 
deficiencies, including cost of Architect / Engineer’s additional services made necessary by 
such default, neglect or failure. 
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22.  SUBSURFACE CONDITIONS FOUND DIFFERENT 
 
A. If Contractor encounters subsurface or latent conditions at site materially differing from those 

shown on Drawings or indicated in Specifications, Contractor shall immediately give notice 
to Architect / Engineer and Public Works Project Manager of such conditions before they are 
disturbed.  Architect / Engineer will thereupon promptly investigate conditions, and if 
Architect / Engineer finds that they materially differ from those shown on Drawings or 
indicated in Specifications, Architect / Engineer will at once make such changes as necessary, 
any increase or decrease of cost resulting from such changes to be adjusted in manner 
provided in above Article 18 entitled “Changes in the Work”. 

 

23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT 
 
A. In event that any provisions of this Contract are violated by Contractor or by any 

subcontractors, County may serve written notice upon Contractor and Surety of its intention 
to terminate Contract, such notice to contain reasons for such intention to terminate Contract, 
and unless within ten (10) business days after serving of such notice upon Contractor, such 
violation or delay shall cease and satisfactory arrangement or correction be made, Contract 
shall, upon expiration of said ten (10) business days, cease and terminate. 

 
B. In event of any such termination, County shall immediately serve notice thereof upon Surety 

and Contractor, and Surety shall have right to take over and perform Contract subject to 
County’s approval; provided, however, that if Surety does not commence performance 
thereof within ten (10) business days from date of mailing to such Surety of notice of 
termination, County may take over the Work and prosecute same to completion by contract, 
or by force account, at expense of Contractor; Contractor and Surety shall be liable to County 
for any excess cost occasioned County thereby, and in such event County may take 
possession of and utilize in completing the Work, such materials and equipment as may be on 
the Work site and therefore necessary. 

 

24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 
 
A. Contractor shall be responsible for Construction Schedule and coordination.  Immediately 

after execution and delivery of Contract and before making first payment, Contractor shall 
notify all subcontractors to furnish all required information to develop Construction 
Schedule.  Contractor and all subcontractors associated with the Work shall furnish following 
information from each Division of Specifications:  
1. List of construction activities; 
2. Start, finish and time required for completion of each activity; 
3. Sequential relationships between activities; 
4. Identify all long lead-time items, key events, meetings or activities such as required 

submittals, fabrication and delivery, procurement of materials, installation and testing; 
5. Weekly definition of extent of work and areas of activity for each trade or Subcontract; 

and 
6. Other information as determined by Public Works Project Manager. 

 
B. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor.  This shall include any work handled by Department 
under separate contracts such as asbestos abatement, air and water balancing, etc.  Indicate on 
Construction Schedule these associated delivery and installation dates. 
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C. Progress Reporting: 

1. Contractor shall update and publish Construction Schedule on monthly basis.  Revisions 
to Schedule shall be by Contractor and made in same detail as original Schedule and 
accompanied by explanation of reasons for revision; and shall be subject to approval by 
Department. 

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring 
firm specializing in construction schedule development and deducting those costs 
associated with updating process from payments due Contractor. 

3. Contractor shall submit show actual percentage of each activity completed, estimated 
future progress, and anticipated completion time. 

 
D. Responsibility for timely completion requires: 

1. Contractor and subcontractors understand that performance of each is interdependent 
upon performance of others. 

2. Whenever it becomes apparent from current schedule, that phasing or progress 
completion dates will not be met, Contractor must take some or all following actions at 
no additional cost to County: 
a) Increase construction labor in such quantities and crafts as will eliminate backlog of 

work. 
b) Increase number of working hours per shift, shifts per working day, working days per 

week, amount of construction equipment, or any combination of foregoing to 
eliminate backlog of work. 

c) Reschedule work (yet remain in conformance with Drawings and Specifications). 
3. Prior to proceeding with any of above actions, Contractor shall notify Public Works 

Project Manager. 
 
E. Maintain current Construction Schedule at all times.  Revise Construction Schedule in same 

detail as original and accompany with explanation of reasons for revision.  Schedule shall be 
subject to approval by Architect / Engineer and Public Works Project Manager. 

 

25.  PAYMENTS TO CONTRACTOR 
 
A. Contractor shall provide:  

1. Detailed estimate giving complete breakdown of contract price by Specification Division; 
and  

2. Periodic itemized estimates of work done for purpose of making partial payments 
thereon. 

 
B. Submit these estimates for approval first to Architect / Engineer, then to Public Works Project 

Manager.  Costs employed in making up any of these schedules are for determining basis of 
partial payments and not considered as fixing basis for additions to or deductions from 
Contract price. 

 
C. County will make partial payments to Contractor for value, proportionate to amount of 

Contract, of all labor and material incorporated in the Work during preceding calendar month 
upon receipt of Application and Certificate for Payment form from Architect / Engineer and 
approval of Department. 

 
D. Contractor shall submit for approval first to Architect / Engineer, and then to Public Works 

Project Manager all Application and Certificate for Payment forms.  If requested, Application 
and Certificate for Payment shall be supported by such additional evidence as may be 
required, showing Contractor’s right to payment claimed. 
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E. Application and Certificate for Payment for preparatory work and materials delivered and 

suitably stored at site to be incorporated into the Work at some future period, will be given 
due consideration.  Requesting payment for materials stored off site, may be rejected, 
however, if deemed essential for reasons of job progress, protection, or other sufficient cause, 
requests will be considered, conditional upon submission by Contractor of bills of sale, 
photographs and such other procedures as will adequately protect County’s interest such as 
storage in bonded warehouse with adequate coverage.  If there is any error in payment, 
Contractor is obligated to notify Department immediately, but no longer than ten (10) 
business days from receipt of payment. 

 
F. Payments by County will be due within forty-five (45) business days after receipt by 

Department of Application and Certificate for Payment. 
 
G. County will retain five percent (5%) of each Application and Certificate for Payment until 

final completion and acceptance of all the Work covered by Contract.  However, anytime 
after fifty percent (50%) of the Work has been furnished and installed at site, County will 
make remaining payments in full if Architect / Engineer and Public Works Project Manager 
find that progress of the Work corresponds with Construction Schedule.  If Architect / 
Engineer and Public Works Project Manager find that progress of the Work does not 
correspond with Construction Schedule, County may retain up to ten percent (10%) of each 
Application and Certificate for Payment for the Work completed. 

 
H. All material and work covered by partial payments made shall become sole property of 

County, but this provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have been 
made, or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
I. County will make final payment within sixty (60) calendar days after final completion of the 

Work, and will constitute acceptance thereof.  Submit Equal Benefits Compliance Payment 
Certification with final pay request.  Payment may be denied if Certification is not included. 

 
J. County may make payment in full, including retained percentages and less authorized 

deductions, upon completion and acceptance of each Division where price is stated separately 
in Contract. 

 
K. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit to this Department, as requested and with final 
application for payment for work under said contract, affidavit(s) as required to prove that all 
debts and claims against this Work are paid in full or otherwise satisfied, and give final 
evidence of release of all liens against the Work and County.  If Wisconsin Prevailing Wage 
Rate Determination is required for this Work, use “Prime Contractor Affidavit of Compliance 
with Prevailing Wage Rate Determination” and “Agent or Subcontractor Affidavit of 
Compliance with Prevailing Wage Rate Determination” (if applicable).  If Wisconsin 
Prevailing Wage Rate Determination is not required for this Work, use “Dane County, 
Wisconsin Contractor Wage Affidavit”.  Forms of such affidavits are included in 
Supplementary Conditions. 

 

26.  WITHHOLDING OF PAYMENTS 
 
A. County, after having served written notice on said Contractor, may either pay directly any 

unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid 
compensation sum of money deemed reasonably sufficient to pay any and all such lawful 
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claims until satisfactory evidence is furnished that all liabilities have been fully discharged; 
whereupon, payment to Contractor shall be resumed in accordance with terms of this 
Contract, but in no event shall these provisions be construed to impose any obligations upon 
County to either Contractor or Contractor’s Surety. 

 
B. In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and 

any payment so made by County, shall be considered as payment made under Contract by 
County to Contractor and County shall not be liable to Contractor for any such payment made 
in good faith. 

 
C. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 

agencies, officers, employees and representatives from all claims growing out of lawful 
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of 
machinery and parts thereof, equipment, power tools, and all supplies, including commissary, 
incurred in performance of this Contract. 

 
D. At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of 

nature designated above have been paid, discharged or waived. 
 

27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
A. Making of final payment shall constitute waiver of all claims by County except those arising 

from: 
1. Unsettled lien; 
2. Faulty or defective work appearing after substantial completion; 
3. Failure of the Work to comply with requirements of Construction Documents; or 
4. Terms of any special guarantees required by Construction Documents. 

 
B. Acceptance of final payment shall constitute waiver of all claims by Contractor. 
 

28.  PAYMENTS BY CONTRACTOR 
 
A. Contractor shall pay following not later than fifth (5th) business day following each payment 

received from County: 
1. All transportation and utility services rendered; 
2. All materials, tools, and other expendable equipment that have been delivered at site of 

the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof 
when said balance is paid to Contractor; and 

3. Each subcontractor, respective amount allowed Contractor because of work performed by 
subcontractor to extent of subcontractor’s interest therein. 

 

29.  CONTRACT SECURITY 
 
A. Contractor shall furnish Performance and Payment Bonds in amount at least equal to one 

hundred percent (100%) of Contract price as security for faithful performance of this Contract 
and payment of all persons performing labor on project under this Contract and furnishing 
materials in connection with this Contract. 

 
B. Sample Performance and Payment Bonds that Contractor will be required to execute is bound 

into these Construction Documents.  Before construction Contract is consummated, 
completed Performance and Payment Bonds must be approved by Department. 
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30.  ASSIGNMENTS 
 
A. Contractor shall not assign whole or any part of this Contract or any moneys due or to 

become due hereunder without written consent of Department.  In case Contractor assigns all 
or any part of any moneys due or to become due under this Contract, instrument of 
assignment shall contain clause substantially to effect that it is agreed that right of assignee in 
and to any moneys due or to become due to Contractor shall be subject to prior claims of all 
persons, firms and corporations for services rendered or materials supplied for performance 
of the Work called for in this Contract. 

 

31.  MUTUAL RESPONSIBILITY OF CONTRACTORS 
 
A. If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or 

damage on the Work, Contractor agrees to settle with such subcontractor by agreement or 
arbitration if such other subcontractor will so settle.  If such subcontractor shall assert any 
claim against County on account of any damage alleged to have been sustained, Department 
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its 
boards, commissions, agencies, officers, employees and representatives against any such 
claim. 

 

32.  SEPARATE CONTRACTS 
 
A. Department may award other contracts for the Work and all Contractors shall fully cooperate 

with each other and carefully adjust their work to that provided under other contracts as may 
be directed by Department.  No Contractor shall commit or permit any act that will interfere 
with performance of the Work by any other Contractor. 

 
B. Contractor shall coordinate the Work with those of other Contractors.  Cooperation will be 

required in arrangement for storage of materials and in detailed execution of the Work.  
Contractor, including subcontractors, shall keep informed of progress and detail work of 
others and shall notify Architect / Engineer or Department immediately of lack of progress or 
defective workmanship on part of others.  Failure of Contractor to keep informed of the Work 
progressing on site and failure to give notice of lack of progress or defective workmanship by 
others shall be construed as acceptance by Contractor of status of the Work as being 
satisfactory for proper coordination with Contractor’s own work. 

 

33.  SUBCONTRACTS 
 
A. Contractor may use services of specialty subcontractors on those parts of the Work that, 

under normal contracting practices, are performed by specialty subcontractors. 
 
B. Contractor shall not award any work to any subcontractor without prior approval of 

Department.  Qualifications of subcontractors shall be same as qualifications of Contractor.  
Request for subcontractor approval shall be submitted to Department fifteen (15) business 
days before start of subcontractor’s work.  If subcontractors are changed or added, Contractor 
shall notify Department in writing. 

 
C. Contractor shall be as fully responsible to County for acts and omissions of subcontractors, 

and of persons either directly or indirectly employed by them, as Contractor is for acts and 
omissions of persons directly employed by Contractor. 
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D. Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 

Work to bind subcontractors to Contractor by terms of General Conditions of Contract and 
other Construction Documents insofar as applicable to work of subcontractors and to give 
Contractor same power as regards terminating any subcontract that Department may exercise 
over Contractor under any provision of Construction Documents. 

 
E. Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and County. 
 
F. Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled: 

“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority / 
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further 
require all subcontractors to incorporate physically these same Articles in all subcontracts. 

 

34.  PUBLIC WORKS PROJECT MANAGER’S AUTHORITY 
 
A. Public Works Project Manager shall: 

1. Administer and ensure compliance with Construction Documents; 
2. Provide responsible on-site observations of construction and have authority to request 

work and to stop work whenever necessary to insure proper enforcement of Construction 
Documents; 

3. Convene and chair project meetings and foreman’s coordination meetings when 
necessary to coordinate resolution of conflicts between Contractors, Architects, 
Engineers, Consultants, and Department; and 

4. Check and inspect material, equipment and installation procedures of all trades for proper 
workmanship and for compliance with Drawings, Specifications and Shop Drawings, 
permit no material on project site that is not satisfactory and reject work not in 
compliance with Construction Documents. 

 

35.  ARCHITECT / ENGINEER’S AUTHORITY 
 
A. Architect / Engineer is retained by, and is responsible to Department acting for County. 
 
B. Architect / Engineer shall determine amount, quality, acceptability, and fitness of several 

kinds of work and materials that are provided under this Contract and shall decide all 
questions that may arise in relation to said work and construction thereof. 

 
C. Architect / Engineer shall decide meaning and intent of any portion of Specifications and of 

any Drawings where they may be found obscure or be in dispute. 
 
D. Architect / Engineer shall provide responsible observation of construction.  Architect / 

Engineer has authority to stop the Work whenever such stoppage may be necessary to insure 
proper execution of Construction Documents. 

 
E. Architect / Engineer shall be interpreter of conditions of Construction Documents and judge 

of its performance. 
 
F. Within reasonable time, Architect / Engineer shall make decisions on all matters relating to 

progress of the Work or interpretation of Construction Documents. 
 
G. Architect / Engineer’s decisions are subject to review by Public Works Project Manager. 
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36.  STATED ALLOWANCES 
 
A. Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or 

equipment, and all applicable taxes.  Contractor’s cost of delivery and unloading at site, 
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs 
shall be included in Contractor’s bid, but not as part of cash allowance. 

 
B. Department will solicit at least two (2) bids on materials or equipment for which allowance is 

stated and select on basis of lowest qualified responsible bid.  Contractor will then be 
instructed to purchase “Allowed Materials”.  If actual price for purchasing “Allowed 
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be 
adjusted accordingly.  Adjustment in Contract price shall not contain any cost items excluded 
from cash allowance. 

 

37.  ESTIMATES OF QUANTITIES 
 
A. Whenever estimated quantities of work to be done and materials to be furnished under this 

Contract are shown in any of Construction Documents, they are given for use in comparing 
bids and right is especially reserved to increase or diminish them as they may be deemed 
reasonably necessary or desirable by Department to complete the Work included in this 
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in 
General Conditions of Contract Article 18 entitled “Changes in the Work”. 

 

38.  LANDS AND RIGHTS-OF-WAY 
 
A. Prior to start of construction, County shall furnish all land and rights-of-way necessary for 

carrying out and completion of the Work to be performed under this Contract. 
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39.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 

 
B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting there from, which appear within period of one (1) year 
from date of substantial completion, providing such defects are not clearly due to abuse or 
misuse by County.  Department will give notice of observed defects with reasonable 
promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Architect / Engineer and Public Works Project 
Manager. 

 
D. Where guarantees or warrantees are required in sections of Specifications for periods in 

excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and 
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year. 

 

40.  CONFLICTING CONDITIONS 
 
A. Any provision in any of Construction Documents which may be in conflict or inconsistent 

with any Articles in these General Conditions of Contract or Supplementary Conditions shall 
be void to extent of such conflict or inconsistency. 

 
B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall 

govern. 
 
C. Printed dimensions shall be followed in preference to measurements by scale.  Large-scale 

drawings take precedence over small-scale drawings.  Dimensions on Drawings and details 
are subject to field measurements of adjacent work. 

 

41.  NOTICE AND SERVICE THEREOF 
 
A. Any notice to Contractor from Department relative to any part of this Contract shall be in 

writing and considered delivered and service thereof completed, when said notice is posted, 
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in 
person to said Contractor, or Contractor’s authorized representative on the Work. 
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42.  PROTECTION OF LIVES AND HEALTH 
 
A. In order to protect lives and health of Contractor’s employees under Contract, Contractor 

shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of 
Department of Commerce, relating to Safety and Health. 

 
B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s 

tools, equipment and methods, and for any damage that may result from their failure or their 
improper construction, maintenance or operation. 

 

43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions. 

1. During term of their Contract, Contractor agrees not to discriminate on basis of race, 
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance, 
or national origin against any person, whether recipient of services (actual or potential), 
employee, or applicant for employment.  Such equal opportunity shall include but not be 
limited to following: employment, upgrading, demotion, transfer, recruitment, 
advertising, layoff, termination, training, rates of pay, and any other form of 
compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
these affirmative action standards so as to be visible to all employees, service recipients 
and applicants for this paragraph.  Listing of prohibited bases for discrimination shall no 
be construed to amend in any fashion state or federal law setting forth additional bases 
and exceptions shall be permitted only to extent allowable in state or federal law. 

2. Contractor is subject to this Article only if Contractor has ten (10) or more employees 
and receives $10,000.00 or more in annual aggregate contracts with County.  Contractor 
shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in 
accord with Chapter 19 of Dane County Code of Ordinances.  Such plan must be filed 
within fifteen (15) business days of effective date of this Contract and failure to do so by 
said date shall constitute ground for immediate termination of Contract by County.  
Contractor shall also, during term of this Contract, provide copies of all announcements 
of employment opportunities to County’s Contract Compliance Office, and shall report 
annually number of persons, by race, sex and handicap status, who apply for 
employment, and, similarly classified, number hired and number rejected. 

3. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance 
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-
4114. 

4. In all solicitations for employment placed on Contractor’s behalf during term of this 
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity 
Employer”.  Contractor agrees to furnish all information and reports required by 
County’s Contract Compliance Officer as same relate to affirmative action and 
nondiscrimination, which may include any books, records, or accounts deemed 
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances, 
and provision of this Contract. 

 
B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. 

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County 
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs), 
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and 
Emerging Small Business Enterprises (ESBEs). 

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  
List of subcontractors will be required of low bidder as stated in this Contract.  List shall 

Bid No. 316047 GC - 19 rev. 03/16 



 
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract 
awarded, shown as percentage of total dollar amount of bid. 

 

44.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance Officer, 

within ten (10) business days, any allegations to, or findings by National Labor Relations 
Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor 
has violated statute or regulation regarding labor standards or relations.  If investigation by 
Contract Compliance Officer results in final determination that matter adversely affects 
Contractor’s responsibilities under this Contract, and which recommends termination, 
suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

45.  DOMESTIC PARTNERSHIP BENEFITS 
 
A. Contractor agrees to provide same economic benefits to all of its employees with domestic 

partners as it does to employees with spouses, or cash equivalent if such benefit cannot 
reasonably be provided.  Contractor agrees to make available for County inspection 
Contractor’s payroll records relating to employees providing services on or under this 
Contract or subcontract.  If any payroll records of Contractor contain any false, misleading or 
fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.016, 
Dane County Ordinances, contract compliance officer may withhold payments on Contract; 
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny 
Contractor right to participate in bidding on future County contracts for period of one year 
after first violation is found and for period of three years after second or subsequent violation 
is found. 

 

46.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE 
 
A. Contractor agrees to use and occupancy of portion or unit of the Work before formal 

acceptance by Department, provided Department: 
1. Secures written consent of Contractor; except when in opinion of Public Works Project 

Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list 
items or other Contract requirements. 

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 
of building or use of the Work during remaining period of construction, or, secures 
consent of Surety. 

3. Assumes all costs and maintenance of heat, electricity and water. 
4. Accepts all work completed within that portion or unit of the Work to be occupied, at 

time of occupancy. 
 

47.  MINIMUM WAGES 
 
A.  Contractor shall post, at appropriate conspicuous point on site of project, schedule showing 

all determined minimum wage rates for various classes of laborers and mechanics to be 
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engaged in the Work under this Contract and all deductions, if any, required by law to be 
made from unpaid wages actually earned by laborers and mechanics so engaged. 

 
B. Supplementary Conditions section in Construction Documents lists wage determinations 

required by State Law. 
 
C. If, after award of Contract, it becomes necessary to employ any person in trade or occupation 

not classified in wage determinations, such person shall be paid at not less than such rate as 
shall be determined by Wisconsin Department of Workforce Development.  Such approved 
minimum rate shall be retroactive to time of initial employment of such person in such trade 
or occupation.  Contractor shall notify Department of Contractor’s intention to employ 
persons in trades or occupations not so classified in sufficient time for Department to obtain 
approved rates for such trades or occupations. 

 
D. Specified wage rates are minimum rates only, and Department will not consider any claims 

for additional compensation made by Contractor because of payment by Contractor of any 
wage rate in excess of applicable rate contained in this Contract.  Contractor shall adjust any 
disputes in regard to payment of wages in excess of those specified in this Contract. 

 
E. Submit required affidavit(s) to Department of Public Works, Highway & Transportation, as 

requested and with final application for payment for work under said contract.  Affidavit(s) 
shall clearly indicate name, trade or occupation, and paid wages of every laborer, worker or 
mechanic employed by Contractor and all subcontractors during billing period including 
accurate record of number of hours worked by each employee and actual wages paid as 
stipulated in Wisconsin Statue 66.0903.  If Wisconsin Prevailing Wage Rate Determination is 
required for this Work, use “Prime Contractor Affidavit of Compliance with Prevailing Wage 
Rate Determination” and “Agent or Subcontractor Affidavit of Compliance with Prevailing 
Wage Rate Determination” (if applicable).  If Wisconsin Prevailing Wage Rate 
Determination is not required for this Work, use “Dane County, Wisconsin Contractor Wage 
Affidavit”.  Forms of such affidavits are included in Supplementary Conditions. 

 

48.  CLAIMS 
 
A. No claim may be made until Department’s Assistant Public Works Director has reviewed 

Architect / Engineer’s decision as provided for in Article 35 of General Conditions of 
Contract.  If any claim remains unresolved after such review by Department's Assistant 
Public Works Director the claim may be filed under Wisconsin Statute 893.80.  Work shall 
progress during period of any dispute or claim.  Unless specifically agreed between parties, 
venue will be in Dane County, Wisconsin. 

 

49.  ANTITRUST AGREEMENT 
 

A. Contractor and County recognize that in actual economic practice, overcharges resulting 
from antitrust violations are in fact usually borne by County.  Therefore, Contractor 
hereby assigns to County any and all claims for such overcharges as to goods and 
materials purchased in connection with this Contract, except as to overcharges which 
result from antitrust violations commencing after price is established under this Contract 
and any change order thereto. 
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50.  INSURANCE 
 
A. Contractor Carried Insurance: 

1. Contractor shall not commence work under this Contract until Contractor has obtained all 
insurance required under this Article and has provided evidence of such insurance to Risk 
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI 
53703.  Contractor shall not allow any subcontractor to commence work until insurance 
required of subcontractor has been so obtained and approved.  Company providing 
insurance must be licensed to do business in Wisconsin. 

2. Worker’s Compensation Insurance: 
a) Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of Contractor’s employees 
engaged in work at site of project under this Contract and, in case of any such work 
sublet, Contractor shall require subcontractor similarly to provide Worker’s 
Compensation Insurance for all of latter’s employees to be engaged in such work 
unless such employees are covered by protection afforded by Contractor’s Worker’s 
Compensation Insurance. 

b) If any claim of employees engaged in hazardous work on project under this Contract 
is not protected under Worker’s Compensation Statute, Contractor shall provide and 
shall cause each subcontractor to provide adequate Employer’s Liability Insurance 
for protection of such of Contractor’s employees as are not otherwise protected. 

3. Contractor’s Public Liability and Property Damage Insurance: 
a) Contractor shall procure and maintain during life of this Contract, Contractor’s 

Public Liability Insurance and Contractor’s Property Damage Insurance in amount 
not less than $1,000,000 bodily injury, including accidental death, to any one person, 
and subject to same limit for each person, in amount not less than $1,000,000 on 
account of one accident, and Contractor’s Property Damage Insurance in amount not 
less then $1,000,000 or combined single limit of at least $1,000,000 with excess 
coverage over and above general liability in amount not less than $5,000,000. 
Contractor shall add “Dane County” as additional insured for each project. 

b) Contractor’s Public Liability and Property Damage Insurance shall include Products, 
Completed Operation, and Contractual Liability under Insurance Contract.  
“Contractor shall in all instances save, defend, indemnify and hold harmless County 
and Architect / Engineer against all claims, demands, liabilities, damages or any other 
costs which may accrue in prosecution of the Work and that Contractor will save, 
defend, indemnify and hold harmless County and Architect / Engineer from all 
damages caused by or as result of Contractor’s operations” and each shall be listed as 
additional insured on Contractor’s and sub-contractors’ insurance policies. 

c) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of 
Architect / Engineer, agents or employees thereof, arising out of: 
1) Preparation or approval of maps, drawings, opinions, reports, surveys, change 

orders, designs or specifications; or 
2) Giving of or failure to give directions or instructions by Architect / Engineer, 

agents or employees thereof provided such giving or failure to give is primary 
cause of injury or damage. 

d) Contractor shall procure and shall maintain during life of this Contract, 
Comprehensive Automobile Liability Insurance covering owned, non-owned and 
hired automobiles for limits of not less than $1,000,000 each accident single limit, 
bodily injury and property damage combined with excess coverage over and above 
general liability in amount not less than $5,000,000. 

e) Contractor shall either: 
1) Require each subcontractor to procure and to maintain during life of subcontract, 

subcontractor’s Public Liability Property Damage Insurance, and Comprehensive 
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Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or 

2) Insure activities of subcontractors in Contractor’s own policy. 
4. Scope of Insurance and Special Hazards:  Insurance required under Article 50.A.2 & 

50.A.3. hereof shall provide adequate protection for Contractor and subcontractors, 
respectively, against damage claims which may arise from operations under this Contract, 
whether such operation be by insured or by anyone directly or indirectly employed by 
insured and also against any of special hazards which may be encountered in 
performance of this Contract as enumerated in Supplementary Conditions. 

5. Proof of Carriage of Insurance:  Contractor shall furnish Risk Manager with certificates 
showing type, amount, class of operations covered, effective dates, dates of expiration of 
policies and “Dane County” listed as additional insured.  Such certificates shall also 
contain (substantially) following statement: “Insurance covered by this certificate will not 
be canceled or materially altered, except after ten (10) business days written notice has 
been received by Risk Manager.” 

 
B. Builder’s Risk: 

1. County shall provide Builder’s Risk insurance coverage for its insurable interests in 
construction or renovation projects with completed value of $500,000 or less.  Therefore, 
if project completed value is more than $500,000, Contractor shall obtain and maintain in 
force, at its own expense, Builder’s Risk Insurance on all risks for amount equal to full 
completed value of covered structure or replacement value of alterations or additions.  
Any deductible shall not exceed $25,000 for each loss.  Policy shall include occupancy 
clause and list Dane County as loss payee. 

 
C. Indemnification / Hold Harmless: 

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from and against all 
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting 
from performance of the Work, provided that any such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 
tangible property (other than the Work itself) including loss of use resulting therefrom, 
and is caused in whole or in part by any act or omission of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, regardless of whether or not it is caused in part by part indemnified 
hereunder. 

2. In any and all claims against Dane County, its boards, commissions, agencies, officers, 
employees and representatives or by any employee of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, indemnification obligation under this Contract shall not be limited in 
any way by any limitation on amount or type of damages, compensation or benefits 
payable by or for Contractor or any subcontractor under worker’s compensation acts, 
disability benefits or other employee benefit acts. 

3. Obligations of Contractor under this Contract shall not extend to liability of Architect / 
Engineer, its agents or employees arising out of: 
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders, 

designs or specifications; or 
b) Giving of or failure to give directions or instruction by Architect / Engineer, its 

agents or employees provided such giving or failure to give is primary cause of injury 
or damage. 

4. Dane County shall not be liable to Contractor for damages or delays resulting from work 
by third parties or by injunctions or other restraining orders obtained by third parties. 
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51.  WISCONSIN LAW CONTROLLING 
 
A. It is expressly understood and agreed to by parties hereto that in event of any disagreement or 

controversy between parties, Wisconsin law shall be controlling. 
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SUPPLEMENTARY CONDITIONS 

 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to project 
Architect / Engineer for approval. 
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2.  PREVAILING WAGE RATE DETERMINATION 
 
A. A prevailing wage rate determination (PWRD) may be required on this project depending on 

the total project cost.  A PWRD is not required if the total bid is below $100,000.  If the bid is 
$100,000 or more, the Contractor shall apply the PWRD.  The PWRD shall also be applied if 
the bid is a single trade project for $48,000 or more.  A single trade project is one in which no 
single trade accounts for eighty-five percent (85%) or more of the total labor cost of the 
project. 

B. These supplements shall modify, delete, and / or add to General Conditions of Contract.  
Where any article, paragraph, or subparagraph in General Conditions of Contract is 
supplemented by one of these paragraphs, provisions of such article, paragraph, or 
subparagraph shall remain in effect and supplementary provisions shall be considered as 
added thereto.  Where any article, paragraph, or subparagraph in General Conditions of 
Contract is amended, voided, or superseded by any of these paragraphs, provisions of such 
article, paragraph, or subparagraph not so amended, voided, or superseded shall remain in 
effect. 
1. General Conditions of Contract Article 47, “Minimum Wages”, paragraph B.  Following 

Prevailing Wage Rate Determination No. 201602567 is added to General Conditions of 
Contract. 

 
C. These State of Wisconsin forms, hereinafter set forth in this section, shall be filled out and 

submitted to Department of Public Works, Highway & Transportation: 
1. Disclosure of Ownership (ERD-7777) 
2. Prime Contractor Affidavit of Compliance With Prevailing Wage Rate Determination 

(ERD-5724) 
3. List of Agents and Subcontractors (Page 2 - ERD-5724) 
4. Agent or Subcontractor Affidavit of Compliance With Prevailing Wage Rate 

Determination (ERD-10584) 
5. List of Agents and Subcontractors (Page 2 - ERD-10584) 
6. Request To Employ Subjourneyperson (ERD-10880) 

 
D. At a minimum, these wage rates must be displayed in a place where all workers can access 

them, but not inside the job trailer.  If this isn’t easily done based on job conditions, the State 
requires they be displayed at a library or other public building.
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ERD-16866 (R. 06/2013)  
 

State of Wisconsin 
Department of Workforce Development 
Equal Rights Division 

 

DEPARTMENTAL ORDER
 

ISSUE DATE:       
PROJECT:       

           
      
                                                                               

PROJECT OWNER: REQUESTER: 
  
  
  
  

ADDITIONAL CONTACT: 
 
 
 
 
 
 
The department received an application for prevailing wage rate determination for the above-captioned 
project.  The department conducted a survey to determine the prevailing wage rate for the trade(s) or 
occupation(s) needed to complete the project.  The survey’s findings appear in the attached project 
determination.   
 
If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing 
wage rate in the city, village or town where the project is located, you may ask the department to 
conduct an administrative review of such wage rate.  You must submit this request in writing within 30 
days from the date indicated above.  Additionally, your request must include wage rate information from 
at least three similar projects in the city, village or town where the proposed project is located and on 
which some work has been performed by the contested trade(s) during the current survey period and 
was previously considered by the department in issuing the attached determination.  See DWD 290.10 
of the Wisconsin Administrative Code and either s. 66.0903(3)(br), Stats., or s. 103.49(3)(c), Stats., for 
a complete explanation of the administrative review process.   
 
 
Enclosures 

 
 
It is hereby ordered that the prevailing wage rates set forth in the attached project determination shall 
only be applicable to the above referenced project.  This order is a FINAL ORDER of the department 
unless a timely request for an administrative review is filed with the department.   
 
ISSUED BY: 

Equal Rights Division 
Labor Standards Bureau 

Construction Wage Standards Section 
P.O. Box 8928, Madison, WI  53708-8928 

(608)266-6861 
 

Web Site: http://dwd.wisconsin.gov/er/ 
 
 

ROBERT NEBEL, ASSISTANT PUBLIC WORKS DIRECTOR
DANE COUNTY
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713

ROBERT NEBEL, ASSISTANT PUBLIC WORKS DIRECTOR
DANE COUNTY
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713

NOTE: The Requester must provide a copy of this Project
Determination and enclosures to the Project Owner and Additional
Contact.

11/2/2016

CITY COUNTY BUILDING COOLING TOWERS REPLACEMENT
MADISON CITY, DANE COUNTY, WI
Determination No. 201602567    [Owner Project No. 316047]



CITY COUNTY BUILDING COOLING TOWERS REPLACEMENT

PROJECT NO: 316047

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;

the 1st Monday in September; the 4th Thursday in November; December
25;

- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.

Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.

PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin

Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.

Issued On: 11/2/2016

DETERMINATION NUMBER: 201602567

EXPIRATION DATE: Prime Contracts MUST Be Awarded or Negotiated On Or Before
5/1/2017.  If NOT, You MUST Reapply.

PROJECT NAME:

PROJECT LOCATION: MADISON CITY, DANE COUNTY, WI

CONTRACTING AGENCY: DANE COUNTY

CLASSIFICATION:

OVERTIME:

FUTURE INCREASE:

PREMIUM PAY:

DOT PREMIUM:

APPRENTICES:

SUBJOURNEY:



This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
questions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

s. 66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

1. January 1.
2. The last Monday in May.
3. July 4.
4. The first Monday in September.
5. The 4th Thursday in November.
6. December 25.
7. The day before if January 1, July 4 or December 25 falls on a Saturday.
8. The day following if January 1, July 4 or December 25 falls on a Sunday.

s. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.
(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

s. 66.0903 (11) LIABILITY AND PENALTIES.
(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.
2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.
3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
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Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Acoustic Ceiling Tile Installer
Future Increase(s):

Add $1.42/hr on 6/1/2016.

Boilermaker

Bricklayer, Blocklayer or Stonemason
Future Increase(s):

Add $1.45 on 06/06/2016
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cabinet Installer
Future Increase(s):

Add $1.42/hr on 6/1/2016.

Carpenter
Future Increase(s):

Add $1.42/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Carpet Layer or Soft Floor Coverer
Future Increase(s):

Add $1.42/hr on 6/1/2016.

Cement Finisher

Drywall Taper or Finisher

Electrician
Future Increase(s):

Add $1.25/hr on 6/1/16.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Elevator Constructor

Fence Erector

Determination No. 201602567

BUILDING OR HEAVY CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

101 33.02 17.12 50.14

102 33.35 28.29 61.64

103 32.86 20.03 52.89

104 33.02 17.12 50.14

105 33.02 17.12 50.14

106 33.02 17.12 50.14

107 33.15 16.40 49.55

108 29.97 20.08 50.05

109 35.75 19.97 55.72

110 46.05 27.09 73.14

111 18.72 5.78 24.50
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Fire Sprinkler Fitter

Glazier

Heat or Frost Insulator

Insulator (Batt or Blown)
Future Increase(s):

Add $1.42/hr on 6/1/2016.

Ironworker

Lather

Line Constructor (Electrical)

Marble Finisher

Marble Mason

Metal Building Erector

Millwright
Future Increase(s):

Add $1.47/hr on 6/1/2016.

Overhead Door Installer

Painter

Pavement Marking Operator

Piledriver
Future Increase(s):

Add $1.44/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Pipeline Fuser or Welder (Gas or Utility)

Plasterer

Plumber

Refrigeration Mechanic

Roofer or Waterproofer

Sheet Metal Worker

Steamfitter

Teledata Technician or Installer

Temperature Control Installer

Terrazzo Finisher

Determination No. 201602567

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

112 36.78 19.97 56.75

113 38.27 14.42 52.69

114 33.53 27.31 60.84

115 33.02 17.12 50.14

116 32.50 20.58 53.08

117 32.72 16.00 48.72

118 40.81 18.06 58.87

119 25.72 18.54 44.26

120 32.82 18.67 51.49

121 22.40 6.27 28.67

122 34.79 17.17 51.96

123 31.93 13.39 45.32

124 26.70 16.65 43.35

125 30.00 18.81 48.81

126 33.56 17.12 50.68

127 44.20 18.26 62.46

129 32.82 18.81 51.63

130 38.82 18.02 56.84

132 45.55 18.71 64.26

133 29.65 1.71 31.36

134 35.55 24.67 60.22

135 45.55 18.71 64.26

137 22.50 12.74 35.24

138 34.97 19.67 54.64

139 25.72 18.54 44.26
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Terrazzo Mechanic
Future Increase(s):

Add $1.60 on 06/06/2016

Tile Finisher

Tile Setter
Future Increase(s):

Add $1.45/hr on 6/06/2016.

Tuckpointer, Caulker or Cleaner
Future Increase(s):

Add $1.45 on 06/06/2016
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer
Future Increase(s):

Add $1/hr on 6/1/2016; Add $1/hr on 6/1/2017.

Siding Installer

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1.60/hr on 6/3/2016.

Pavement Marking Vehicle

Truck Mechanic

Determination No. 201602567

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

140 33.98 18.96 52.94

141 30.00 0.00 30.00

142 31.59 19.61 51.20

143 32.86 20.03 52.89

144 36.74 16.00 52.74

146 25.32 16.40 41.72

147 17.00 6.71 23.71

150 36.73 20.41 57.14

151 32.65 15.52 48.17

152 28.57 13.71 42.28

153 26.53 13.55 40.08

154 25.00 12.55 37.55

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 33.69 19.78 53.47

203 18.25 21.61 39.86

204 34.69 20.38 55.07

205 18.25 21.61 39.86

207 18.25 21.61 39.86
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $1.25/hr eff. 06/06/2016
Premium Increase(s):

Add $1.00/hr for certified welder and pipelayer; Add
$.25/hr for mason tender.

Asbestos Abatement Worker

Landscaper

Gas or Utility Pipeline Laborer (Other Than Sewer and Water)

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Final Construction Clean-Up Worker

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;
Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Determination No. 201602567

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 25.81 15.63 41.44

302 17.00 4.22 21.22

303 21.90 9.83 31.73

310 20.83 18.39 39.22

311 19.35 0.00 19.35

314 17.00 3.96 20.96

315 29.01 7.20 36.21

HEAVY EQUIPMENT OPERATORS
 SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

501 35.22 20.38 55.60

502 34.69 20.38 55.07

Page 6 of 20



Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Greaser; High Pressure Utility Locating Machine (Daylighting Machine);
Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well
Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid
Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including Crane or Backhoe
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.

Future Increase(s):
Add $1.25/hr on 1/1/2017.

Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Future Increase(s):
Add $1.25/hr on 1/1/2017.

Work Performed on the Great Lakes Including Deck Equipment Operator,
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000
Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;
Master Mechanic.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Premium Increase(s):

Determination No. 201602567

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

503 32.62 20.38 53.00

504 41.65 21.71 63.36

505 44.05 23.24 67.29

506 39.20 23.09 62.29

507 36.72 21.15 57.87

HEAVY EQUIPMENT OPERATORS
 EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

508 37.67 20.38 58.05
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Add $.50/hr for >200 Ton; Add $1/hr at 300 Ton; Add
$1.50/hr at 400 Ton; Add $2/hr at 500 Ton & Over.

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or
Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Premium Increase(s):
Add $.25/hr for all >45 Ton lifting capacity cranes.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cutter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Determination No. 201602567

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

509 36.42 20.38 56.80

510 35.22 20.38 55.60

511 34.69 20.38 55.07
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment).
Future Increase(s):

Add $1/hr on 5/30/2016.

Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment).

Fiber Optic Cable Equipment

Determination No. 201602567

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

512 32.62 20.38 53.00

513 31.99 20.38 52.37

514 37.04 22.44 59.48

515 33.82 20.30 54.12

516 29.50 0.68 30.18
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Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and
related tunnel work (excluding buildings).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter

Cement Finisher
Future Increase(s):

Add $1.75 on 6/1/16.
Premium Increase(s):

DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Electrician

Fence Erector

Ironworker

Line Constructor (Electrical)

Pavement Marking Operator

Piledriver

Plumber
Future Increase(s):

Add $1.50 on 6/1/16

Steamfitter

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer
Future Increase(s):

Add $1/hr on 6/1/2016; Add $1/hr on 6/1/2017.

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Determination No. 201602567

SEWER, WATER OR TUNNEL CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 32.82 18.67 51.49

105 32.72 16.00 48.72

107 35.97 17.85 53.82

109 52.00 1.50 53.50

111 18.72 5.78 24.50

116 32.50 20.58 53.08

118 40.81 18.06 58.87

125 30.00 18.81 48.81

126 33.24 16.00 49.24

130 39.95 19.45 59.40

135 44.20 18.26 62.46

137 22.50 12.74 35.24

143 32.82 18.67 51.49

144 31.00 20.43 51.43

146 25.32 16.40 41.72

150 36.73 15.92 52.65

151 32.65 15.52 48.17
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler

Pavement Marking Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $1.25/hr eff. 06/06/2016
Premium Increase(s):

Add $.20 for blaster, bracer, manhole builder, caulker,
bottomman and power tool; Add $.55 for pipelayer; Add
$1.00 for tunnel work 0-15 lbs. compressed air; Add
$2.00 for over 15-30 lbs. compressed air; Add $3.00 for
over 30 lbs. compressed air.

Landscaper

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Determination No. 201602567

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

152 28.57 13.71 42.28

153 26.53 13.55 40.08

154 21.75 12.97 34.72

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 19.00 0.00 19.00

203 19.00 0.00 19.00

204 33.69 19.78 53.47

205 19.00 0.00 19.00

207 19.00 0.00 19.00

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 27.18 15.64 42.82

303 41.00 0.00 41.00

304 20.92 14.80 35.72

311 19.35 0.00 19.35

314 17.00 3.96 20.96
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower
Crane, Pedestal Tower or Derrick, With or Without Attachments, With a
Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a
Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master
Mechanic; Pile Driver.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Determination No. 201602567

HEAVY EQUIPMENT OPERATORS
 SEWER, WATER OR TUNNEL WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

521 38.09 20.80 58.89

522 35.22 20.38 55.60

523 34.69 20.38 55.07
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft
Total Drum Width & Under, or Tractor Mounted, Towed & Light
Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type
Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great
Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High
Pressure Utility Locating Machine (Daylighting Machine); Loading Machine
(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze
Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without
Attachments); Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Boiler (Temporary Heat); Forklift; Greaser; Oiler.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Determination No. 201602567

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

524 33.69 21.75 55.44

525 31.99 20.38 52.37

526 30.99 19.78 50.77

527 41.65 21.71 63.36

528 41.65 21.71 63.36

529 36.72 21.15 57.87

530 36.72 21.15 57.87
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Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of
Transportation).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter
Future Increase(s):

Add $1.42/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cement Finisher
Future Increase(s):

Add $1.75 on 6/1/16.
Premium Increase(s):

DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Electrician
Future Increase(s):

Add $1.25/hr on 6/1/16.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Fence Erector

Ironworker

Line Constructor (Electrical)

Painter

Pavement Marking Operator

Piledriver
Future Increase(s):

Add $1.44/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Determination No. 201602567

LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 32.82 18.67 51.49

105 33.02 17.12 50.14

107 35.97 17.85 53.82

109 35.75 19.97 55.72

111 18.72 5.78 24.50

116 32.50 20.58 53.08

118 40.81 18.06 58.87

124 26.70 16.65 43.35

125 30.00 18.81 48.81

126 33.56 17.12 50.68
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Roofer or Waterproofer

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1.60/hr on 6/3/2016.

Pavement Marking Vehicle

Shadow or Pilot Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer

Determination No. 201602567

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

133 29.65 1.71 31.36

137 22.50 12.74 35.24

143 32.82 18.67 51.49

144 36.74 16.00 52.74

150 36.73 15.92 52.65

151 32.65 15.52 48.17

152 28.57 13.71 42.28

153 26.53 13.55 40.08

154 21.75 12.97 34.72

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 18.00 0.00 18.00

203 18.00 0.00 18.00

204 34.69 20.38 55.07

205 18.00 0.00 18.00

206 18.00 0.00 18.00

207 18.00 0.00 18.00

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 26.34 15.17 41.51
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Landscaper
Future Increase(s):

Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff.
06/01/2017

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master
Mechanic.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Premium Increase(s):
Add $.50/hr for >200 Ton; Add $1/hr at 300 Ton; Add
$1.50/hr at 400 Ton; Add $2/hr at 500 Ton & Over.

Determination No. 201602567

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

303 30.67 15.65 46.32

304 20.92 14.80 35.72

311 19.35 0.00 19.35

314 17.00 3.96 20.96

HEAVY EQUIPMENT OPERATORS
 CONCRETE PAVEMENT OR BRIDGE WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

541 37.67 20.38 58.05
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000
Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot
(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

Determination No. 201602567

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

542 37.77 21.85 59.62

543 37.27 21.85 59.12
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper;
Compactor (Self-Propelled or Tractor Mounted, Towed & Light
Equipment); Concrete Finishing Machine (Road Type); Environmental
Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick
NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;
Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (WIth or Without Attachments); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or Without
Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);
Concrete Proportioning Plant; Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Fiber Optic Cable Equipment.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Future Increase(s):
Add $1.25/hr on 1/1/2017.

Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Determination No. 201602567

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

544 37.27 21.85 59.12

545 31.62 19.78 51.40

546 29.50 0.68 30.18

547 41.65 21.71 63.36

548 44.05 23.24 67.29

549 36.72 21.15 57.87
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Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting
Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom
Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

Determination No. 201602567

550 36.72 21.15 57.87

HEAVY EQUIPMENT OPERATORS
 ASPHALT PAVEMENT OR OTHER WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

551 36.67 19.78 56.45

552 37.77 21.85 59.62
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor
Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road
Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman
(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint
Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5
Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid
Steer Loader (With or Without Attachments); Telehandler.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Fiber Optic Cable Equipment.

Determination No. 201602567

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

553 34.69 20.38 55.07

554 36.17 19.19 55.36

555 32.62 20.38 53.00

556 29.50 0.68 30.18

*************************************************************** END OF RATES ***************************************************************
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SECTION 01 00 00 

BASIC REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION SUMMARY 

A. Section Includes: 
1. Section Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Alternates 
6. Coordination 
7. Conferences 
8. Progress Meetings 
9. Submittal Procedures 
10. Proposed Products List 
11. Shop Drawings 
12. Product Data 
13. Samples 
14. Manufacturers' Instructions 
15. Manufacturers' Certificates 
16. Quality Assurance / Quality Control of Installation 
17. References 
18. Interior Enclosures 
19. Parking 
20. Staging Areas 
21. Occupancy During Construction and Conduct of Work 
22. Protection 
23. Progress Cleaning 
24. Products 
25. Transportation, Handling, Storage and Protection 
26. Product Options 
27. Substitutions 
28. Starting Systems 
29. Demonstration and Instructions 
30. Contract Closeout Procedures 
31. Final Cleaning 
32. Adjusting 
33. Operation and Maintenance Data 
34. Spare Parts and Maintenance Materials 
35. As-Built and Record Drawings and Specifications 
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1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package.  Contractor to remove two existing cooling towers atop the City 
County Building along with system piping.  Install two new cooling towers in the same 
location, including all necessary equipment as detailed in plans and specifications. 

B. Work by Owner:  Not applicable.  

C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 
permits for completion of the Work and facility occupancy. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by Contractors or Subcontractors and access by 
Owner. 

B. Coordinate utility outages and shutdowns with Owner. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit three (3) original copies with “wet” signatures of each application on AIA 
G702™ and G703™ forms or approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly. 

D. Submit Applications for Payment to Architect / Engineer for initial approval.  Architect / 
Engineer will forward approved copies to Owner who will also approve & process for 
payment. 

1.5 ALTERNATES 

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's 
option. 

B. Coordinate related work and modify surrounding work as required. 

C. Schedule of Alternates: 
1. Deduct price for Schedule 80 PVC. 

a. Provide alternate pricing for the use of schedule 80 piping instead of 
HDPE for the condenser system. 

2. Include basin sweeper. 
a. Provide pricing to add an automatic basin cleaning system for the 

cooling towers. 
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1.6 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

D. Public Works Project Manager may choose to videotape site or workers as the Work 
progresses. 

1.7 CONFERENCES 

A. There will be pre-bid conference for this project; see Instructions to Bidders. 

B. Owner will schedule a pre-construction conference after Award of Contract for all 
affected parties. 

C. Contractor shall submit Construction Schedule at pre-construction meeting. 

1.8 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at minimum of one 
(1) per week, with Public Works Project Manager. 

B. Preside at meetings, record minutes, and distribute copies within two (2) business days to 
those affected by decisions made. 

1.9 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Construction 
Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 

 
  Basic Requirements 
Bid No. 316047  01 00 00 - 3 



1.10 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of 
major Products proposed for use, with name of manufacturer, trade name, and model 
number of each Product. 

1.11 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be 
retained by Public Works Project Manager. 

1.12 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Manager.  

B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.13 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of Product. 

B. Submit samples of finishes from full range of manufacturers' standard colors, textures, 
and patterns for Public Works Project Manager's selection. 

1.14 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

1.15 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Manager for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

1.16 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 
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C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.17 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Manager before proceeding. 

1.18 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment. 

1.19 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel. Parking 
shall not be available at the Work site. 

1.20 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 

B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among various Contractors as their needs dictate with due regard for storage 
requirements of each Contractor.  Each Contractor shall be responsible for safety of 
equipment and materials that are stored on site. 

1.21 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. Areas of existing facility will be occupied during period when the Work is in progress.  
Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with 
Owner, schedule work and store materials so as to interfere as little as possible with 
normal use of premises.  Notify Owner when coring or similar noise making work is to 
be done and obtain Owner's written approval of schedule.  If schedule is not convenient 
for Owner, reschedule and resubmit new times for Owner approval.  Coring of floor 
along with other noisy work may have to be done on second and third shifts. 

B. Work shall be done and temporary facilities furnished so as not to interfere with access to 
any occupied area and so as to cause least possible interference with normal operation of 
facility or any essential service thereof. 

C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for 
use by Owner, employees and public. 
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D. Contractor shall provide adequate protection for all parts of facility, its contents and 
occupants wherever the Work under this Contract is to be performed. 

E. Contractor is not responsible for providing & maintaining temporary toilet facilities. 

F. Each Contractor shall arrange with Owner to make necessary alterations, do new work, 
make connections to all utilities, etc., at such times as will not cause interruption of utility 
services to facility.  Contractor doing this work shall protect, cap, cut off and / or replace 
and relocate existing pipes, electrical work and other active utilities encountered which 
may interfere with new construction work. 

G. New work in extension of existing work shall correspond in all respects with that to 
which it connects or similar existing work unless otherwise indicated or specified. 
1. Existing work shall be cut, altered, removed or replaced as necessary for 

performance of Contract obligations. 
2. Work remaining in place, damaged or defaced by reason of work done under this 

Contract shall be restored equal to its condition at time of Award of Contract. 
3. If removal of work exposes discolored or unfinished surfaces or work out of 

alignment, such surfaces shall be refinished or materials replaced as necessary to 
make continuous work uniform and harmonious. 

1.22 PROTECTION 

A. Contractor shall provide and maintain barricades & signage to prohibit public access to 
construction site. 

B. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions 
in streets, roads or sidewalks and at all trenches adjacent to public walks or roads. 

1.23 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

1.24 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 

1.25 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 
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1.26 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intentional to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Public Works Project Manager for approval at 
least seven (7) business days prior to Bid Due Date. 

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Manager shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Due Date shall not be 
considered. Owner reserves right to approve or reject substitutions based on Specification 
requirements and intended use. 

1.27 SUBSTITUTIONS 

A. Public Works Project Manager shall consider requests for Substitutions only within 
fifteen (15) calendar days after date of Public Works Construction Contract.. 

B. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents. 

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution. 

D. Substitutions shall not change contract price established at Bid Due Date. 

1.28 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 

C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 

1.29 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection. 

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location. 
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C. Owner may choose to videotape demonstration session; demonstration and demonstrator 
shall be to level of satisfaction of Owner. 

1.30 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.31 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.32 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

1.33 OPERATION AND MAINTENANCE MANUAL 

A. Provide operation and maintenance manual for all mechanical and electrical equipment 
and systems supplied and installed in the Work. 

1.34 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

1.35 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not.  Contractor shall furnish 
Architect / Engineer and Public Works Project Manager with original marked up redlines 
of Construction Documents’ drawings and specifications that shall include all 
Addendums, Change Orders, Construction Bulletins, on-site changes, field corrections, 
etc.  These are project As-Built Drawings & Specifications. 

B. Architect / Engineer shall update original Construction Documents to include all 
Addendums & any other changes including those provided by Contractor in As-Built 
Drawings & Specifications.  These updates are project Record Drawings & 
Specifications. 
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C. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings 
as detailed in Professional Services Agreement.  

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Summary 
2. Waste Management Goals 
3. Construction and / or Demolition Waste Management 
4. Waste Management Plan 
5. Reuse 
6. Recycling 
7. Materials Sorting and Storage On Site 
8. Lists of Recycling Facilities Processors and Haulers 
9. Waste Management Plan Form 

B. Related Sections: 
1. Section 01 00 00 – Basic Requirements 

1.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result of this 
project be salvaged, reused or recycled in order to minimize impact of construction waste 
on landfills and to minimize expenditure of energy and cost in fabricating new materials.  
Additional information may be found in Dane County Green Building Policy, Resolution 
299, 1999-2000. 

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT 

A. All construction and demolition waste suitable for recycling may go to Dane County 
Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, 
located across from Yahara Hills Golf Course.  This facility can receive mixed loads of 
construction and demolition waste.  For complete list of acceptable materials 
see www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste 
from this project.  www.countyofdane.com/pwht/recycle/landfill.aspx. 

1.4 WASTE MANAGEMENT PLAN 

A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane 
County’s Special Projects & Materials Manager may be contacted with questions.  
Outlined in RECYCLING section of this specification are examples of materials that can 
be recycled or reused as well as recommendations for waste sorting methods. 
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B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will 
be submitted to Public Works Project Manager within fifteen (15) business days of Bid 
Due date.  Copy of blank WMP form is in this Section.  Submittal shall include cover 
letter and WMP form with: 
1. Information on: 

a. Types of waste materials produced as result of work performed on site; 
b. Estimated quantities of waste produced; 
c. Identification of materials with potential to be recycled or reused; 
d. How materials will be recycled or reused; 
e. On-site storage and separation requirements (on site containers); 
f. Transportation methods; and 
g. Destinations. 

1.5 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials as 
possible.  Salvage should be investigated for materials not reusable on site. 

1.6 RECYCLING 

A. These materials may be recycled at Dane County Construction & Demolition Recycling 
Facility: 
1. Wood. 
2. Wood Pallets. 
3. PVC Plastic (pipe, siding, etc.). 
4. Asphalt & Concrete. 
5. Bricks & Masonry. 
6. Vinyl Siding. 
7. Cardboard. 
8. Metal. 
9. Unpainted Gypsum Drywall. 
10. Shingles. 

B. These materials can be recycled elsewhere in Dane County area: 
1. Fluorescent Lamps. 
2. Foam Insulation & Packaging (extruded and expanded). 
3. Carpet Padding. 
4. Barrels & Drums. 

C. All materials must be recycled at WDNR permitted waste processing facilities that adhere 
to all State Statutes. 

1.7 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials.  Number of 
containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 
containers to help facilitate recycling. 
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C. Mixed loads of recycled materials are allowed only per instructions 
at www.countyofdane.com/pwht/recycle/CD_Recycle.aspx. 

1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Refer to www.countyofdane.com/pwht/recycle/CD_Recycle.aspx for information on 
Dane County Construction & Demolition Recycling Facility. 

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information 
for Dane County Recycling Markets.  Contractors can also contact Allison Hackner  at 
608/266-4990, or local city, village, town recycling staff listed at 
site www.countyofdane.com/pwht/recycle/contacts.aspx.  Statewide listings of recycling / 
reuse markets are available from UW Extension 
at www4.uwm.edu/shwec/wrmd/search.cfm. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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WASTE MANAGEMENT PLAN FORM 
 

 

Contractor Name:    
Address:    
   
Phone No.:    Recycling Coordinator:    

MATERIAL 
ESTIMATED 
QUANTITY 

DISPOSAL METHOD 
(CHECK ONE) 

RECYCLING / REUSE COMPANY OR 
DISPOSAL SITE 

Salvaged & 
reused building 
materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood Pallets    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Asphalt & 
Concrete 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Bricks & 
Masonry 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Vinyl Siding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Cardboard 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Unpainted 
Gypsum / 
Drywall 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Shingles 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Fluorescent 
Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Barrels & Drums    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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WASTE MANAGEMENT PLAN FORM 
 

Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

 

 
 Construction Waste Management, Disposal & Recycling 
Bid No. 316047 01 74 19 - 5 



 

 

 

Page Intentionally Left Blank 



 

Structural Metal Framing  05 10 00 - 1 
RFB No. 316047 

SECTION 05 10 00 1 
STRUCTURAL METAL FRAMING 2 

 3 
PART 1 - GENERAL 4 

 5 
Applicable provisions of Division 01 shall govern all work of this section. 6 
 7 
SUMMARY 8 
Include all materials, labor, services and incidentals necessary for the completion of this section of the work.   9 
 10 
Include structural steel framing and support members shown on structural drawings complete with required 11 
bracing, welds, bolts, washers, nuts, baseplates, shims and anchor bolts. 12 
 13 
Include items required in conjunction with concrete work.  These items include inserts, welded sections, 14 
anchorages, shelf angles and other related steel work. 15 
 16 
Rolled steel plates, shapes and bars, tubular steel and bolts shall be of domestic manufacture and be clean 17 
and free of rust and/or pitting. 18 
 19 
REFERENCES 20 
 21 
INDUSTRY STANDARDS, SPECIFICATIONS AND CODES 22 
 23 
General 24 

 Comply with all provisions of the following codes and standards except as modified herein. 25 
 All referenced codes and standards including all revisions and commentaries shall be the most 26 

currently adopted as of the date of these contract documents. 27 
 28 
American Institute Of Steel Construction (AISC) 29 

 Specification for Structural Steel Buildings - Allowable Stress Design and Plastic Design  30 
 Code of Standard Practice for Steel Buildings and Bridges 31 
 Specification for Structural Joints Using ASTM A-325 or A-490 Bolts; approved by 32 
 The Research Council on Structural Connections of The Engineering Foundation 33 
 Structural Steel Detailing 34 

 35 
American Society For Testing And Materials (Astm) 36 

 Specific ASTM numbers are noted in later text. 37 
 38 
American Welding Society (Aws) 39 

 D1.1   Structural Welding Code – Steel 40 
 D1.3   Structural Welding Code - Sheet Steel 41 
 Additional AWS Specifications are noted in later text 42 

 43 
 44 
Wisconsin Administrative Code, International Building Code 45 

 ILHR 53.50   Structural Steel Requirements. 46 
 ILHR 53.53   Structural Welding of Steel. 47 

 48 
Steel Structures Painting Council (Sspc) 49 

 Specific SSPC numbers are noted in later text. 50 
 51 
QUALITY ASSURANCE 52 
 53 
Qualifications   54 
Qualify welding processes, welders and welding operators in accord with AWS D1.1, Wisconsin 55 
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Administrative Code and International Building Code. 1 
 2 
Bolt Testing 3 
Visually inspect all connections for proper number, size and type of bolt. 4 
 5 
Verify tightness of 10% of bolts or minimum of one per connection to proper torque for turn of the nut 6 
method.  If tightness is not adequate, Contractor is to retighten all bolts on connection. 7 
 8 
Weld Testing 9 
Provide inspection of shop and field welding in accordance with AWS D1.1. 10 
 11 
Where possible perform weld inspections in the fabricator's shop before delivery of the structural members 12 
to the project. 13 
 14 
Visually inspect all fillet and partial penetration welds.  Perform appropriate non-destructive testing on all 15 
welds which appear defective.  Verify conformance with Division 5 specifications. 16 
 17 
Non-destructive testing (ultrasonic, magnetic particle or radiographic) shall be performed on all full 18 
penetration welds. 19 
 20 
Defective weld shall be replaced and retested at the expense of the Contractor. 21 
 22 
SUBMITTALS 23 
 24 
Submit in accordance with Division 1. 25 
 26 
Shop Drawings 27 
Submit shop drawings prepared under supervision of a licensed Professional Engineer to Engineer for 28 
approval showing type of steel, erection plans, setting diagrams and details of all connections and structural 29 
members.  Plans and details shall clearly show required tolerances for setting all such embedded items and 30 
fabrication tolerances. 31 
 32 
Connections not shown or detailed on structural drawings shall be designed and detailed by the fabricator 33 
using the loads shown on the structural drawings.  If no loads are shown, beam connections shall be designed 34 
to support half the total uniform load capacity shown in the beam tables in the AISC "Manual of Steel 35 
Construction". 36 
 37 
Any fabrication from shop drawings that have not been approved by the Engineer are at fabricator's own risk. 38 
 39 
Mill Tests 40 
Mill tests showing heat number of all structural steel delivered to site shall be submitted to the Engineer upon 41 
request. 42 
 43 
Mill certifications of all high strength bolts to be used shall be submitted to the Engineer. 44 
 45 
Welding Control 46 
Submit Welding Procedure Specification for all prequalified joints to be used. 47 
 48 
Submit Welding Procedure Qualification Test Record for all joints to be used which are not prequalified. 49 
 50 
Submit Welder and Welding Operator Qualification Test Record, Certification and Wisconsin Certification 51 
card for all welders and welding operators to be used.  Resubmit if during the course of the work additional 52 
personnel are used. 53 
 54 
DELIVERY, STORAGE AND HANDLING 55 
Handle steel with care to avoid bending, twisting or other damage. 56 
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Unload under supervision of Contractor. 1 
 2 
Place on blocking to keep steel off ground. 3 
 4 
Store steel to allow drainage of water from all parts. 5 
 6 
 7 

PART 2 - PRODUCTS 8 
 9 
MATERIALS 10 
 11 
Rolled Steel Beams 12 
Shall conform to ASTM A-992 for all steel with Fy = 50 KSI. 13 
 14 
Rolled Steel Plates, Shapes And Bars 15 
Shall conform to ASTM A-6 and A-36 for all steel with Fy = 36 KSI. 16 
 17 
Tubular Steel Products 18 
Square, rectangular and special shapes shall conform to ASTM A-500, Grade B. 19 
 20 
Structural steel pipe shall conform to ASTM A-53, Grade B. 21 
 22 
Steel Casting 23 
Shall conform to ASTM A-27, Grade 65-35 unless otherwise shown. 24 
 25 
Bolts, Nuts and Washers 26 
Unfinished bolts:  Shall conform to ASTM A-307, Grade A. 27 
 28 
High strength bolts:  Shall conform to ASTM A-325 29 
 30 
Nuts:  Shall conform to ASTM A-563. 31 
 32 
Washers:  Shall conform to ASTM F-436. 33 
 34 
Galvanized Steel 35 
Shall be hot dip galvanized after fabrication in accordance with ASTM A-123. 36 
 37 
Structural bolts shall be hot dip galvanized in accordance with ASTM A-153.  Type 2, A-325 bolts shall be 38 
tested after galvanizing to check mechanical properties. 39 
 40 
Welding Electrodes 41 
Welding electrodes shall meet minimum strength classification as shown on the drawings and meet the 42 
appropriate AWS Specification. 43 
 44 

A5.1 Specification for Mild Steel Covered Arc Electrodes (E70-XX unless noted otherwise) 45 
A5.5 Specification for Low-Alloy Steel Covered Arc Electrodes 46 
A5.17 Specification for Bare Mild Steel Electrodes and Fluxes for Submerged Arc Welding 47 
A5.23 Specification for Bare Steel Electrodes and Fluxes for Submerged Arc Low-Alloy Steel 48 

Welded Metal 49 
 50 
Bedding Grout 51 
Cement Grout:  Shall be Portland cement complying with ASTM C-150, Type I or III and clean, uniformly 52 
graded sand complying with ASTM C-404, Size 2.  Mix at a ratio of 1.0 part cement to 3.0 parts sand by 53 
volume with only the minimum amount of water required for placement and hydration. 54 
 55 
Shrinkage-Resistant Grout:  Use non-shrink, non-metallic grout where noted on drawings, pre-mixed, 56 
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factory-packaged complying with Corps of Engineers CRD-C621 Specifications.  The following are 1 
approved: 2 

 Master Flow 713:  Master Builders 3 
 Five Star Grout:  US Grout Corporation 4 
 Sonogrout:  Sonneborn Building Products 5 
 Set Non-Shrink:  Set Products, Inc. 6 

 7 
FABRICATION 8 
 9 
General 10 
Fabricate items of structural steel as indicated on the final shop drawings. Properly mark all materials for 11 
field assembly.   12 
 13 
Connections 14 
Combinations of bolts and welds in the same connections are not permitted unless otherwise detailed. 15 
 16 
Weld shop connections unless otherwise shown. 17 
 18 
All welded connections shall be 3/16" fillet weld all around minimum unless noted otherwise. 19 
 20 
Perform all intermittent, continuous welding and straightening of built-up sections to minimize internal 21 
stresses. 22 
 23 
Bolt field connections, except where welded connections or other connections are shown or specified. 24 
 25 
Provide high strength A325 bolts and nuts unless noted otherwise.  (¾" diameter minimum).  Use minimum 26 
of 2 bolts per connection unless otherwise detailed. 27 
 28 
Holes for Other Work 29 
Provide holes required for securing other work to structural steel framing and for the passage of other work 30 
through steel framing members as shown on structural drawings or as approved by Engineer. 31 
 32 
 33 

PART 3 - EXECUTION 34 
 35 
The Contractor shall designate and employ an individual to be responsible for all OSHA job site safety 36 
requirements.   37 
 38 
TEMPORARY SHORING AND BRACING 39 
Provide temporary shoring and bracing as required with connections of sufficient strength to bear imposed 40 
loads.  Remove temporary members and connections when permanent members are in place and final 41 
connections are made.  Provide temporary guy lines to achieve proper alignment of the structures as erection 42 
proceeds as required. 43 
 44 
ANCHOR BOLTS 45 
Furnish anchor bolts and other connectors required for securing structural steel to foundations and other 46 
in-place work. 47 
 48 
Provide anchor bolt templates if noted on the drawings or requested by Concrete Contractor. 49 
 50 
Setting plates for columns or beams shall not be allowed. 51 
 52 
FIELD ASSEMBLY 53 
Set structural members to the lines and elevations indicated.  Align and adjust the various members forming 54 
a part of a complete frame or structure before permanently fastening.  Clean bearing surfaces and other 55 
surfaces which will be in permanent contact before assembly.  Perform necessary adjustments to compensate 56 
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for discrepancies in elevations and alignment. 1 
 2 
Erect structural steel members within tolerances specified in "The Code of Standard Practice for Steel 3 
Buildings and Bridges". 4 
 5 
Splice members only where shown or specified. 6 
 7 
Do not enlarge unfair holes in members by burning or by the use of drift pins except in secondary bracing 8 
members.  Ream holes that must be enlarged to admit bolts. 9 
 10 
Do not use gas cutting torches in the field for correcting fabrication errors in the structural framing, except 11 
with Engineer's approval on secondary members which are not under stress.  Finish gas-cut sections equal to 12 
sheared appearance. 13 
 14 
HIGH STRENGTH BOLTING 15 
Use only high-strength bolts unless otherwise detailed on drawings. 16 
 17 
Install hardened washers under turned element of all high strength bolts and over short-slotted holes in outer 18 
ply. 19 
 20 
Install bolts by the "turn of the nut" method. 21 
 22 
FIELD WELDING 23 
Limit field welding to those shown on drawings.  All welds shall be 3/16" fillet weld all around minimum 24 
unless shown otherwise. 25 
 26 
TOUCH-UP GALVANIZING 27 
Touch up marred and welded, galvanized surfaces with zinc-rich paint. 28 
 29 
 30 
 End of Section 31 
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 1 
SECTION 23 05 00 2 

COMMON WORK RESULTS FOR HVAC 3 
 4 
 5 

P A R T  1  -  G E N E R A L 6 
 7 
SCOPE 8 
This section includes information common to two or more technical specification sections or items that are 9 
of a general nature, not conveniently fitting into other technical sections.  Included are the following topics: 10 
 11 
PART 1 - GENERAL 12 
 Scope 13 
 Related Work  14 
 Reference 15 
 Reference Standards 16 
 Quality Assurance 17 
 Continuity of Existing Services 18 
 Protection of Finished Surfaces 19 
 Sleeves and Openings 20 
 Sealing 21 
 Equipment Furnished By Others 22 
 Provisions for Future 23 
 Submittals 24 
 Certificates and Inspections 25 
 Street Closure 26 
 Operating and Maintenance Data 27 

Training of Owner Personnel 28 
 Record Drawings 29 
 30 
PART 2 - PRODUCTS 31 
 Identification 32 
 Sealing 33 
 34 
PART 3 - EXECUTION 35 
 Demolition 36 
 Concrete Work 37 
 Cutting and Patching 38 
 Building Access 39 
 Equipment Access 40 
 Coordination 41 
 Identification 42 
 Lubrication 43 
 Sleeves and Openings 44 
 Sealing 45 
 46 
RELATED WORK 47 
Section 23 05 13 - Common Motor Requirements for HVAC. 48 
 49 
REFERENCE 50 
Applicable provisions of Division 1 govern work under this section. 51 
 52 
REFERENCE STANDARDS 53 
Abbreviations of standards organizations referenced in other sections are as follows: 54 
 55 
 56 
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AGA   American Gas Association 1 
AMCA  Air Movement and Control Association 2 
ANSI  American National Standards Institute 3 
ARI  Air-Conditioning and Refrigeration Institute 4 
ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers 5 
ASME  American Society of Mechanical Engineers 6 
ASTM  American Society for Testing and Materials 7 
AWWA  American Water Works Association 8 
AWS  American Welding Society 9 
CGA  Compressed Gas Association 10 
CTI  Cooling Tower Institute 11 
EPA  Environmental Protection Agency 12 
IEEE  Institute of Electrical and Electronics Engineers 13 
ISA  Instrument Society of America 14 
MCA   Mechanical Contractors Association 15 
MSS  Manufacturer's Standardization Society of the Valve & Fitting Industry, Inc. 16 
NBS  National Bureau of Standards 17 
NEBB  National Environmental Balancing Bureau 18 
NEC  National Electric Code 19 
NEMA  National Electrical Manufacturers Association 20 
NFPA   National Fire Protection Association 21 
SMACNA Sheet Metal and Air Conditioning Contractors' National Association. Inc. 22 
UL  Underwriters Laboratories Inc. 23 
ASTM E814 Standard Test Method for Fire Tests of Through-Penetration Fire Stops 24 
ASTM E84 Standard Test Method for Surface Burning Characteristics of Building Materials 25 
UL1479  Fire Tests of Through-Penetration Firestops 26 
UL723  Surface Burning Characteristics of Building Materials 27 
 28 
QUALITY ASSURANCE 29 
Refer to Division 1,  General Conditions, Equals and Substitutions. 30 
 31 
Where equipment or accessories are used which differ in arrangement, configuration, dimensions, ratings, 32 
or engineering parameters from those indicated on the contract documents, the contractor is responsible for 33 
all costs involved in integrating the equipment or accessories into the system and for obtaining the 34 
performance from the system into which these items are placed.  This may include changes found necessary 35 
during the testing, adjusting, and balancing phase of the project. 36 
 37 
CONTINUITY OF EXISTING SERVICES 38 
Do not interrupt or change existing services without approval from the County or A/E.  When interruption 39 
is required, coordinate the down-time with the County to minimize disruption to their activities.  Unless 40 
specifically stated, all work involved in interrupting or changing existing services is to be done during 41 
normal working hours. 42 
 43 
PROTECTION OF FINISHED SURFACES 44 
Refer to Division 1, General Requirements, Protection of Finished Surfaces. 45 
 46 
Furnish one can of touch-up paint for each different color factory finish which is to be the final finished 47 
surface of the product.  Deliver touch-up paint with other "loose and detachable parts" as covered in the 48 
General Requirements. 49 
 50 
SLEEVES AND OPENINGS 51 
Contractor shall provide all required sleeve and openings for pipe penetrations thru existing Penthouse 52 
exterior wall. 53 
 54 
 55 
 56 
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SEALING 1 
Sealing of sleeves/openings between piping and the sleeve, structural or partition opening shall be the 2 
responsibility of the contractor.  3 
 4 
EQUIPMENT FURNISHED BY OTHERS 5 
The County will provide all work required for relocating the existing cooling tower make-up water meter 6 
and backflow preventer.  See plans for coordination and division of work. 7 
 8 
PROVISIONS FOR FUTURE 9 
None. 10 
 11 
SUBMITTALS 12 
Refer to Division 1, General Conditions, Submittals. 13 
 14 
Submit for all equipment and systems as indicated in the respective specification sections, marking each 15 
submittal with that specification section number.  Mark general catalog sheets and drawings to indicate 16 
specific items being submitted and proper identification of equipment by name and/or number, as indicated 17 
in the contract documents. 18 
 19 
Before submitting electrically powered equipment, verify that the electrical power and control requirements 20 
for the equipment are in agreement with the project documents. 21 
  22 
Include wiring diagrams of electrically powered equipment. 23 
 24 
Provide electronic (PDF) copies of submittals for A/E and County review. 25 
 26 
CERTIFICATES AND INSPECTIONS 27 
Refer also to Division 1,  General Conditions,  Permits, Regulations, Utilities and Taxes. 28 
 29 
Obtain and pay for all required State installation inspections except those provided by the 30 
Architect/Engineer in accordance with code.  Deliver originals of these certificates to the A/E and County.  31 
Include copies of the certificates in the Operating and Maintenance Instructions. 32 
 33 
STREET CLOSURE 34 
Coordinate all required street / road closures with appropriate City, County and State agencies.  Secure and 35 
pay for all closure permits, traffic control, etc. 36 
 37 
OPERATION AND MAINTENANCE DATA 38 
All operations and maintenance data shall comply with the submission and content requirements specified 39 
under section GENERAL REQUIREMENTS. 40 
 41 
TRAINING OF OWNER PERSONNEL 42 
Instruct County facilities in the proper operation and maintenance of systems and equipment provided as 43 
part of this project; video tape all training sessions.  Include not less than 8 hours of instruction, using the 44 
Operating and Maintenance manuals during this instruction.  Demonstrate startup and shutdown procedures 45 
for all equipment.  All training to be during normal working hours. 46 
 47 
RECORD DRAWINGS 48 
Refer to Division 1, General Requirements, Record Drawings. 49 
 50 
In addition to the data indicated in the General Requirements, maintain temperature control record 51 
drawings on originals prepared by the installing contractor/subcontractor.  Include copies of these record 52 
drawings with the Operating and Maintenance manuals. 53 
 54 
 55 
 56 
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P A R T  2  -  P R O D U C T S  1 
 2 
 3 

IDENTIFICATION 4 
STENCILS: 5 
Not less than 1 inch high letters/numbers with flow direction arrows for marking pipe and equipment.  6 
Paint shall be suitable for interior and exterior applications. 7 
 8 
SNAP-ON PIPE MARKERS: 9 
Cylindrical self-coiling plastic sheet that snaps over piping insulation and is held tightly in place without 10 
the use of adhesive, tape or straps.  Suitable for indoor and exterior use.  Not less than 1 inch high 11 
letters/numbers and flow direction arrows for piping marking.   W. H. Brady, Seton, Marking Services, or 12 
equal. 13 
 14 
VALVE TAGS: 15 
Round brass tags with 1/2 inch numbers, 1/4 inch system identification abbreviation, 1-1/4 inch minimum 16 
diameter, with brass jack chains or brass "S" hooks around the valve stem, available from EMED Co., 17 
Seton Name Plate Company,  Marking Services, or W. H. Brady. 18 
 19 
SEALING 20 
At pipe penetrations of exterior walls above grade, use urethane caulk in annular space between pipe and 21 
sleeve 22 
 23 
 24 

P A R T  3  -  E X E C U T I O N 25 
 26 

 27 
DEMOLITION 28 
Perform all demolition as indicated on the drawings to accomplish new work.  Where demolition work is to 29 
be performed adjacent to existing work that remains in an occupied area, construct temporary dust partition 30 
to minimize the amount of contamination of the occupied space.  Where pipe or duct is removed and not 31 
reconnected with new work, cap ends of existing services as if they were new work.  Coordinate work with 32 
the user agency to minimize disruption to the existing building occupants. 33 
 34 
All pipe, wiring and associated conduit, insulation, ductwork, and similar items demolished, abandoned, or 35 
deactivated are to be removed from the site by the Contractor.  All piping and ductwork specialties are to 36 
be removed from the site by the Contractor. 37 
 38 
CONCRETE WORK 39 
Provide all cast-in-place concrete as required.  Provide all layout drawings, anchor bolts, metal shapes, 40 
and/or templates required to be cast into concrete or used to form concrete for support of mechanical 41 
equipment. 42 
 43 
CUTTING AND PATCHING 44 
Provide all cutting and patching required for project completion.. 45 
 46 
BUILDING ACCESS 47 
Arrange for the necessary openings in the building to allow for admittance of all apparatus.  When the 48 
building access was not previously arranged and must be provided by this contractor, restore any opening 49 
to its original condition after the apparatus has been brought into the building. 50 
 51 
EQUIPMENT ACCESS 52 
Install all piping, conduit, equipment and accessories to permit access to equipment for maintenance and 53 
service.  Coordinate the exact location of wall and ceiling access panels and doors with the General 54 
Contractor, making sure that access is available for all equipment and specialties. 55 
  56 
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COORDINATION 1 
Verify that all devices are compatible for the surfaces on which they will be used. 2 
 3 
Any installed work that is not coordinated shall be removed or relocated at the installing contractor's 4 
expense. 5 
 6 
Cooperate with the test and balance agency in ensuring Section 23 05 93 specification compliance.  Verify 7 
system completion to the test and balance agency (flushing, pressure testing, chemical treatment, filling of 8 
liquid systems, proper pressurization and air venting of hydronic systems, clean strainers, pipe systems 9 
cleaned, controls adjusted and calibrated, controls cycled through their sequences, etc.), ready for testing, 10 
adjusting and balancing work.  Install shutoff and balancing valves, flow measuring devices, gauges, 11 
temperature controls, etc., required for functional and balanced systems. 12 
  13 
IDENTIFICATION 14 
Identify equipment in mechanical equipment rooms by stenciling equipment number and service with one 15 
coat of black enamel against a light background or white enamel against a dark background.  Use a primer 16 
where necessary for proper paint adhesion. 17 
  18 
Where stenciling is not appropriate for equipment identification, engraved name plates may be used.  19 
 20 
Identify piping not less than once every 15 feet, not less than once in each room, adjacent to each access 21 
door or panel, and on both side of the partition where exposed piping passes through walls, floors or roofs.  22 
Place flow directional arrows at each pipe identification location.  Use one coat of black enamel against a 23 
light background or white enamel against a dark background for stenciling, or provide snap-on pipe 24 
markers as specified in Part 2 – Products. 25 
 26 
Identify valves with brass tags bearing a system identification and a valve sequence number.  Valve tags 27 
are not required at a terminal device unless the valves are greater than ten feet from the device or located in 28 
another room not visible from the terminal unit.  Provide a typewritten valve schedule indicating the valve 29 
number and the equipment or areas supplied by each valve; locate schedules in each mechanical room and 30 
in each Operating and Maintenance manual.  Schedules in mechanical rooms to be framed under clear 31 
plastic. 32 
 33 
Use engraved name plates to identify control equipment. 34 
 35 
LUBRICATION 36 
Lubricate all bearings with lubricant as recommended by the manufacturer before the equipment is 37 
operated for any reason.  Once the equipment has been run, maintain lubrication in accordance with the 38 
manufacturer's instructions until the work is accepted by County.  Maintain a log of all lubricants used and 39 
frequency of lubrication; include this information in the Operating and Maintenance Manuals at the 40 
completion of the project. 41 
 42 
SLEEVES AND OPENINGS 43 
Provide schedule 40 steel pipe sleeve, core drill opening.   44 
 45 
Where penetrating pipe or conduit weight is supported by floor, provide manufactured product or structural 46 
bearing collar designed to carry load.  47 
 48 
SEALING 49 
At all interior walls and exterior walls, pipe penetrations are required to be sealed.  Apply sealant to both 50 
sides of the penetration in such a manner that the annular space between the pipe sleeve or cored opening 51 
and the pipe or insulation is completely blocked. 52 
 53 
 54 

END OF SECTION 55 
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 1 
SECTION 23 05 00 2 

COMMON WORK RESULTS FOR HVAC 3 
 4 
 5 

P A R T  1  -  G E N E R A L 6 
 7 
SCOPE 8 
This section includes information common to two or more technical specification sections or items that are 9 
of a general nature, not conveniently fitting into other technical sections.  Included are the following topics: 10 
 11 
PART 1 - GENERAL 12 
 Scope 13 
 Related Work  14 
 Reference 15 
 Reference Standards 16 
 Quality Assurance 17 
 Continuity of Existing Services 18 
 Protection of Finished Surfaces 19 
 Sleeves and Openings 20 
 Sealing 21 
 Equipment Furnished By Others 22 
 Provisions for Future 23 
 Submittals 24 
 Certificates and Inspections 25 
 Street Closure 26 
 Operating and Maintenance Data 27 

Training of Owner Personnel 28 
 Record Drawings 29 
 30 
PART 2 - PRODUCTS 31 
 Identification 32 
 Sealing 33 
 34 
PART 3 - EXECUTION 35 
 Demolition 36 
 Concrete Work 37 
 Cutting and Patching 38 
 Building Access 39 
 Equipment Access 40 
 Coordination 41 
 Identification 42 
 Lubrication 43 
 Sleeves and Openings 44 
 Sealing 45 
 46 
RELATED WORK 47 
Section 23 05 13 - Common Motor Requirements for HVAC. 48 
 49 
REFERENCE 50 
Applicable provisions of Division 1 govern work under this section. 51 
 52 
REFERENCE STANDARDS 53 
Abbreviations of standards organizations referenced in other sections are as follows: 54 
 55 
 56 



 

Common Work Results for HVAC  23 05 00 - 2 
RFB No. 316047 

AGA   American Gas Association 1 
AMCA  Air Movement and Control Association 2 
ANSI  American National Standards Institute 3 
ARI  Air-Conditioning and Refrigeration Institute 4 
ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers 5 
ASME  American Society of Mechanical Engineers 6 
ASTM  American Society for Testing and Materials 7 
AWWA  American Water Works Association 8 
AWS  American Welding Society 9 
CGA  Compressed Gas Association 10 
CTI  Cooling Tower Institute 11 
EPA  Environmental Protection Agency 12 
IEEE  Institute of Electrical and Electronics Engineers 13 
ISA  Instrument Society of America 14 
MCA   Mechanical Contractors Association 15 
MSS  Manufacturer's Standardization Society of the Valve & Fitting Industry, Inc. 16 
NBS  National Bureau of Standards 17 
NEBB  National Environmental Balancing Bureau 18 
NEC  National Electric Code 19 
NEMA  National Electrical Manufacturers Association 20 
NFPA   National Fire Protection Association 21 
SMACNA Sheet Metal and Air Conditioning Contractors' National Association. Inc. 22 
UL  Underwriters Laboratories Inc. 23 
ASTM E814 Standard Test Method for Fire Tests of Through-Penetration Fire Stops 24 
ASTM E84 Standard Test Method for Surface Burning Characteristics of Building Materials 25 
UL1479  Fire Tests of Through-Penetration Firestops 26 
UL723  Surface Burning Characteristics of Building Materials 27 
 28 
QUALITY ASSURANCE 29 
Refer to Division 1,  General Conditions, Equals and Substitutions. 30 
 31 
Where equipment or accessories are used which differ in arrangement, configuration, dimensions, ratings, 32 
or engineering parameters from those indicated on the contract documents, the contractor is responsible for 33 
all costs involved in integrating the equipment or accessories into the system and for obtaining the 34 
performance from the system into which these items are placed.  This may include changes found necessary 35 
during the testing, adjusting, and balancing phase of the project. 36 
 37 
CONTINUITY OF EXISTING SERVICES 38 
Do not interrupt or change existing services without approval from the County or A/E.  When interruption 39 
is required, coordinate the down-time with the County to minimize disruption to their activities.  Unless 40 
specifically stated, all work involved in interrupting or changing existing services is to be done during 41 
normal working hours. 42 
 43 
PROTECTION OF FINISHED SURFACES 44 
Refer to Division 1, General Requirements, Protection of Finished Surfaces. 45 
 46 
Furnish one can of touch-up paint for each different color factory finish which is to be the final finished 47 
surface of the product.  Deliver touch-up paint with other "loose and detachable parts" as covered in the 48 
General Requirements. 49 
 50 
SLEEVES AND OPENINGS 51 
Contractor shall provide all required sleeve and openings for pipe penetrations thru existing Penthouse 52 
exterior wall. 53 
 54 
 55 
 56 
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SEALING 1 
Sealing of sleeves/openings between piping and the sleeve, structural or partition opening shall be the 2 
responsibility of the contractor.  3 
 4 
EQUIPMENT FURNISHED BY OTHERS 5 
The County will provide all work required for relocating the existing cooling tower make-up water meter 6 
and backflow preventer.  See plans for coordination and division of work. 7 
 8 
PROVISIONS FOR FUTURE 9 
None. 10 
 11 
SUBMITTALS 12 
Refer to Division 1, General Conditions, Submittals. 13 
 14 
Submit for all equipment and systems as indicated in the respective specification sections, marking each 15 
submittal with that specification section number.  Mark general catalog sheets and drawings to indicate 16 
specific items being submitted and proper identification of equipment by name and/or number, as indicated 17 
in the contract documents. 18 
 19 
Before submitting electrically powered equipment, verify that the electrical power and control requirements 20 
for the equipment are in agreement with the project documents. 21 
  22 
Include wiring diagrams of electrically powered equipment. 23 
 24 
Provide electronic (PDF) copies of submittals for A/E and County review. 25 
 26 
CERTIFICATES AND INSPECTIONS 27 
Refer also to Division 1,  General Conditions,  Permits, Regulations, Utilities and Taxes. 28 
 29 
Obtain and pay for all required State installation inspections except those provided by the 30 
Architect/Engineer in accordance with code.  Deliver originals of these certificates to the A/E and County.  31 
Include copies of the certificates in the Operating and Maintenance Instructions. 32 
 33 
STREET CLOSURE 34 
Coordinate all required street / road closures with appropriate City, County and State agencies.  Secure and 35 
pay for all closure permits, traffic control, etc. 36 
 37 
OPERATION AND MAINTENANCE DATA 38 
In addition to the general content specified under GENERAL REQUIREMENTS supply the following 39 
additional documentation: 40 

 Records of tests performed a to certify compliance with system requirements 41 
 Certificates of inspection by regulatory agencies 42 
 Valve schedules 43 
 Lubrication instructions, including list/frequency of lubrication 44 
 Copies of all approved shop drawings. 45 
 Manufacturer's wiring diagrams for electrically powered equipment 46 
 Temperature control record drawings and control sequences 47 
 Parts lists for manufactured equipment 48 
 Warranties 49 
 Additional information as indicated in the technical specification sections 50 

 51 
Provide three (3) hardcopies of the Operation and Maintenance Manual.  Manuals shall be organized in 52 
three ring binders with dividers and reference tabs.  Manuals shall be delivered as follows: 53 

 One copy to the facilities engineering. 54 
 (2) copies to Public Works. 55 
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 1 
Provide three (3) electronic (Adobe PDF) copies of the Operation and Maintenance Manual. 2 

 Provide each copy on a separate portable USB flash drive. 3 
 Deliver each portable USB drive with hardcopy manuals to parties listed above. 4 

 5 
TRAINING OF OWNER PERSONNEL 6 
Instruct County facilities in the proper operation and maintenance of systems and equipment provided as 7 
part of this project; video tape all training sessions.  Include not less than 8 hours of instruction, using the 8 
Operating and Maintenance manuals during this instruction.  Demonstrate startup and shutdown procedures 9 
for all equipment.  All training to be during normal working hours. 10 
 11 
RECORD DRAWINGS 12 
Refer to Division 1, General Requirements, Record Drawings. 13 
 14 
In addition to the data indicated in the General Requirements, maintain temperature control record 15 
drawings on originals prepared by the installing contractor/subcontractor.  Include copies of these record 16 
drawings with the Operating and Maintenance manuals. 17 
 18 
 19 

P A R T  2  -  P R O D U C T S  20 
 21 

IDENTIFICATION 22 
STENCILS: 23 
Not less than 1 inch high letters/numbers with flow direction arrows for marking pipe and equipment.  24 
Paint shall be suitable for interior and exterior applications. 25 
 26 
SNAP-ON PIPE MARKERS: 27 
Cylindrical self-coiling plastic sheet that snaps over piping insulation and is held tightly in place without 28 
the use of adhesive, tape or straps.  Suitable for indoor and exterior use.  Not less than 1 inch high 29 
letters/numbers and flow direction arrows for piping marking.   W. H. Brady, Seton, Marking Services, or 30 
equal. 31 
 32 
VALVE TAGS: 33 
Round brass tags with 1/2 inch numbers, 1/4 inch system identification abbreviation, 1-1/4 inch minimum 34 
diameter, with brass jack chains or brass "S" hooks around the valve stem, available from EMED Co., 35 
Seton Name Plate Company,  Marking Services, or W. H. Brady. 36 
 37 
SEALING 38 
At pipe penetrations of exterior walls above grade, use urethane caulk in annular space between pipe and 39 
sleeve 40 
 41 
 42 

P A R T  3  -  E X E C U T I O N 43 
 44 

 45 
DEMOLITION 46 
Perform all demolition as indicated on the drawings to accomplish new work.  Where demolition work is to 47 
be performed adjacent to existing work that remains in an occupied area, construct temporary dust partition 48 
to minimize the amount of contamination of the occupied space.  Where pipe or duct is removed and not 49 
reconnected with new work, cap ends of existing services as if they were new work.  Coordinate work with 50 
the user agency to minimize disruption to the existing building occupants. 51 
 52 
All pipe, wiring and associated conduit, insulation, ductwork, and similar items demolished, abandoned, or 53 
deactivated are to be removed from the site by the Contractor.  All piping and ductwork specialties are to 54 
be removed from the site by the Contractor. 55 
 56 
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CONCRETE WORK 1 
Provide all cast-in-place concrete as required.  Provide all layout drawings, anchor bolts, metal shapes, 2 
and/or templates required to be cast into concrete or used to form concrete for support of mechanical 3 
equipment. 4 
 5 
CUTTING AND PATCHING 6 
Provide all cutting and patching required for project completion.. 7 
 8 
BUILDING ACCESS 9 
Arrange for the necessary openings in the building to allow for admittance of all apparatus.  When the 10 
building access was not previously arranged and must be provided by this contractor, restore any opening 11 
to its original condition after the apparatus has been brought into the building. 12 
 13 
EQUIPMENT ACCESS 14 
Install all piping, conduit, equipment and accessories to permit access to equipment for maintenance and 15 
service.  Coordinate the exact location of wall and ceiling access panels and doors with the General 16 
Contractor, making sure that access is available for all equipment and specialties. 17 
  18 
COORDINATION 19 
Verify that all devices are compatible for the surfaces on which they will be used. 20 
 21 
Any installed work that is not coordinated shall be removed or relocated at the installing contractor's 22 
expense. 23 
 24 
Cooperate with the test and balance agency in ensuring Section 23 05 93 specification compliance.  Verify 25 
system completion to the test and balance agency (flushing, pressure testing, chemical treatment, filling of 26 
liquid systems, proper pressurization and air venting of hydronic systems, clean strainers, pipe systems 27 
cleaned, controls adjusted and calibrated, controls cycled through their sequences, etc.), ready for testing, 28 
adjusting and balancing work.  Install shutoff and balancing valves, flow measuring devices, gauges, 29 
temperature controls, etc., required for functional and balanced systems. 30 
  31 
IDENTIFICATION 32 
Identify equipment in mechanical equipment rooms by stenciling equipment number and service with one 33 
coat of black enamel against a light background or white enamel against a dark background.  Use a primer 34 
where necessary for proper paint adhesion. 35 
  36 
Where stenciling is not appropriate for equipment identification, engraved name plates may be used.  37 
 38 
Identify piping not less than once every 15 feet, not less than once in each room, adjacent to each access 39 
door or panel, and on both side of the partition where exposed piping passes through walls, floors or roofs.  40 
Place flow directional arrows at each pipe identification location.  Use one coat of black enamel against a 41 
light background or white enamel against a dark background for stenciling, or provide snap-on pipe 42 
markers as specified in Part 2 – Products. 43 
 44 
Identify valves with brass tags bearing a system identification and a valve sequence number.  Valve tags 45 
are not required at a terminal device unless the valves are greater than ten feet from the device or located in 46 
another room not visible from the terminal unit.  Provide a typewritten valve schedule indicating the valve 47 
number and the equipment or areas supplied by each valve; locate schedules in each mechanical room and 48 
in each Operating and Maintenance manual.  Schedules in mechanical rooms to be framed under clear 49 
plastic. 50 
 51 
Use engraved name plates to identify control equipment. 52 
 53 
LUBRICATION 54 
Lubricate all bearings with lubricant as recommended by the manufacturer before the equipment is 55 
operated for any reason.  Once the equipment has been run, maintain lubrication in accordance with the 56 
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manufacturer's instructions until the work is accepted by County.  Maintain a log of all lubricants used and 1 
frequency of lubrication; include this information in the Operating and Maintenance Manuals at the 2 
completion of the project. 3 
 4 
SLEEVES AND OPENINGS 5 
Provide schedule 40 steel pipe sleeve, core drill opening.   6 
 7 
Where penetrating pipe or conduit weight is supported by floor, provide manufactured product or structural 8 
bearing collar designed to carry load.  9 
 10 
SEALING 11 
At all interior walls and exterior walls, pipe penetrations are required to be sealed.  Apply sealant to both 12 
sides of the penetration in such a manner that the annular space between the pipe sleeve or cored opening 13 
and the pipe or insulation is completely blocked. 14 
 15 
 16 

END OF SECTION 17 
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SECTION 23 05 14 1 
VARIABLE FREQUENCY DRIVES 2 

 3 
 4 

PART  1  GENERAL 5 
 6 

Applicable provisions of Division 1 shall govern all work under this Section 7 
 8 
SCOPE 9 
This section includes variable frequency drives, bypass starters, and line reactors.  Included are the 10 
following topics: 11 
 12 
PART 1 - GENERAL 13 
 Scope  14 
 Related Work 15 
 Reference 16 
 Reference Standards 17 
 Submittals 18 
 Operating and Maintenance Data 19 
 Equipment Startup 20 
 Warranty 21 
 22 
PART 2 - PRODUCTS 23 
 Manufacturers 24 
 Design and Construction 25 
 Performance Requirements 26 
 Control Features 27 
 Protection Features 28 
 Diagnostics 29 
 Quality Assurance Tests 30 
 Bypass Equipment 31 
 AC Input Line Reactors 32 
 Output Line Filters 33 
 34 
PART 3 - EXECUTION 35 
 Variable Frequency Drives (VFD) 36 
 Training 37 
  38 
RELATED WORK 39 
Section 23 65 00 - Cooling Towers 40 
 41 
REFERENCE 42 
Applicable provisions of Division 1 govern work under this section. 43 
 44 
REFERENCE STANDARDS 45 
ANSI/IEEE 519 Guide for Harmonic Control and Reactive Compensation of Static Power Converters 46 
  47 
SUBMITTALS 48 
Submit shop drawings and product data under provisions of Division 1, General Conditions of the Contract. 49 
 50 
Include physical, electrical, and performance characteristics of each variable frequency drive and associated 51 
components, including dimensions; weight; input and output performance; voltage, phase, current and 52 
overcurrent characteristics; installation instructions; protective features; wiring and block diagrams 53 
indicating specified options; electrical noise attenuation equipment where required to meet the criteria 54 
specified; line side voltage notch wave form and line side current harmonics; certified efficiency versus 55 
load and speed curves; and required operating environment. 56 
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OPERATION AND MAINTENANCE DATA 1 
All operations and maintenance data shall comply with the submission and content requirements specified 2 
under section GENERAL REQUIREMENTS. 3 
 4 
EQUIPMENT STARTUP AND TRAINING 5 
Provide the services of a factory trained and certified technician to approve the installation; start-up, test, 6 
and adjust for proper operation of the unit(s).  Upon completion of the equipment startup, submit a 7 
complete manufacturer’s field report, including startup and test log, signed by the factory trained 8 
technician. Coordinate with the Temperature Control Contractor and the Balancing Contractor. 9 
 10 
WARRANTY 11 
The warranty shall be for a period of twenty-four (24) months from the date of project Substantial 12 
Completion. Further, the warranty shall include all parts, labor, travel time, administrative costs, overhead, 13 
travel expenses, technical support and any and all other costs to provide the warranty service. 14 
 15 

PART 2  PRODUCTS 16 
 17 
MANUFACTURERS 18 
ABB.  Other manufacturers by prior approval from the A/E only. 19 
 20 
DESIGN AND CONSTRUCTION 21 
The unit shall be variable torque, modular design for control of the motors as specified in Division 23 and 22 
rated at the motor full load nameplate amps.  23 
  24 
The unit shall be U.L. listed, solid state, microprocessor based with a pulse width modulated (PWM) output 25 
wave form (none others are acceptable).   26 
 27 
The VFD shall employ a full wave bridge rectifier and capacitors to minimize the ripple of the rectified 28 
voltage to maintain near constant DC voltage.  Insulated gate bipolar transistors (IGBT’s) shall be 29 
employed as the output switching device. 30 
 31 
The VFD package shall contain the equivalent of 5% impedance to reduce harmonic distortion. The 5% 32 
equivalent impedance shall be provided in the form of a DC bus choke, an input AC line reactor in each 33 
phase, or a combination of the two methods.  34 
 35 
Control circuitry shall be plug-in, plug-out modular basis with a corrosion resistant coating on printed 36 
circuit boards. 37 
 38 
Units to be suitable for an operating environment from 0°C to 40°C temperature and humidity up to 90% 39 
non-condensing. 40 
 41 
Electrically and physically isolate control circuitry and conductors from power circuitry and power 42 
conductors.  Control conductors and power conductors shall not be run in the same pathway. 43 
 44 
The unit enclosure shall be NEMA 12 as required for the application minimum and all components shall be 45 
fully factory assembled and tested prior to leaving the manufacturing facility.  46 

 47 
Include the following operating and monitoring devices mounted on the front cover:  48 

A disconnect switch or circuit breaker to de-energize both the drive and bypass circuit with door 49 
interlocked handle and lock-open padlocking provisions. 50 
Operating mode selector switch marked "hand-off-auto". 51 
Manual speed adjustment via keypad, mounted on the door. 52 
Manual bypass selector switch to select power through drive or bypass. 53 

  54 
Provide a manual bypass circuit and bypass starter to transfer from variable frequency drive operation to 55 
bypass operation. 56 
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PERFORMANCE REQUIREMENTS 1 
Units shall be suitable for input power of electrical system as scheduled on the drawings ±10%, 3 phase, 60 2 
Hertz nominal. 3 
 4 
Use a current limiting control device to limit output current to 110% continuous for one minute; also refer 5 
to Protection Features in this section.  Full load output current available from drive shall not be less than 6 
motor nameplate amperage. The full load amp rating of the VFD shall not be less than the values indicated 7 
in the NEC Table 430-150. 8 
 9 
Output power shall be suitable for driving standard NEMA B design, three phase alternating current 10 
induction motors at full rated speed with capability of 6:1 turndown. 11 
 12 
Additional performance capabilities to include the following: 13 
 Ride through a momentary power outage of 15 cycles, 14 
 Start into a rotating load without damage to drive components or motor, 15 
 Capable of automatic restart into a rotating load after a preset, adjustable time delay 16 
 following a power outage 17 
 Input power factor:  Min 0.95 throughout the speed range 18 
 Minimum efficiency:  95% at 100% speed, 85% at 50% speed 19 
 20 
CONTROL FEATURES 21 
Use control circuits compatible with input signal from temperature control system in the automatic mode 22 
and from manual speed control in the manual mode. Vary motor speed in response to the input control 23 
signal.  Include components necessary to accept the signal from the temperature control system in the form 24 
that it is sent.  Refer to Division 23 00 00. 25 
 26 
Include the following additional control features: 27 
 Hand-Off-Automatic (HOA) selector switch to select local or remote start/stop and speed control 28 
 Analog input, selectable 0-10v or 4-20 mA, for automatic control from the temperature control system 29 
 Local speed control at the VFD  30 
 Adjustable acceleration and deceleration rate so that the time period from start to full speed and from 31 

full speed to stop can be field adjusted 32 
 Adjustable minimum and maximum speed settings for both automatic and manual modes of operation 33 
 Manual transfer bypass circuit  34 
 Field adjustment of minimum and maximum output frequency 35 
 Two (2) sets of programmable form “C” contacts for remote indication of variable frequency drive 36 

condition.  Note: default programming to be set for “Drive Run & Fault”. 37 
 Illuminated display keypad. 38 
 External Fault indicator 39 
 One (1) input for a N.O. dry contact type input for a 2-wire remote start/stop  40 
 One (1) input for a N.C. dry contact type input for external faults: (freezestats, fire alarm, smokes, etc).  41 

This input shall be factory wired to prevent both the VFD and bypass starter operation when external 42 
fault is present.  43 

 One (1) N.O. dry contact output for proving motor status.  This output shall be programmed to detect 44 
belt or coupling break that would remove the load from the motor.  The dry contact will open on loss 45 
of load or VFD being off. 46 

 PID control loop capable of VFD control from an external device connected to a VFD analog input. 47 
 48 
The VFD controller shall convert VFD information into the BACnet MSTP protocol that will be 49 
compatible with the existing building direct digital control system.  This output shall be through a serial 50 
interface port capable of two-way communication with the building EMS provided on this project.  Final 51 
connection shall not require any additional intermediate gateway devices to provide throughput of data.   52 
 53 
 54 
 55 
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The following data shall be provided at a minimum: 1 
 Fault condition 2 
 Speed 3 
 Amperage 4 
 Frequency 5 
 Voltage 6 
 Bypass status (if supplied) 7 
 8 
PROTECTION FEATURES 9 
Use electronic protection circuitry in the power circuits to provide an orderly shutdown of the drive without 10 
blowing fuses or tripping circuit breakers and prevent component loss under the following abnormal 11 
conditions: 12 
 Activation of any safety device 13 
 Instantaneous overcurrent and/or over voltage of output 14 
 Power line overvoltage and undervoltage protection 15 
 Phase loss 16 
 Single and three phase short circuiting 17 
 Ground faults 18 
 Control circuit malfunction 19 
 Overtemperature 20 
 Output current over limit 21 
  22 
Provide the following additional protective features: 23 
 Input transient overvoltage protection up to 3000 volts per ANSI 37.90A; 24 
 DC bus fusing or other electronic controls which limit the rate of rise of the DC bus current and de-25 

energizes the drive at a predetermined current level; 26 
 Fusing for the control circuit transformer; 27 
 Grounded control chassis; and 28 
 Devices and/or control circuitry to ensure that the variable frequency drive and bypass starter are not 29 

both energized and driving motor simultaneously. 30 
 31 
DIAGNOSTICS 32 
Provide an English character display (no error codes) with indicators for the following: 33 
 Phase loss 34 
 Ground fault 35 
 Overcurrent 36 
 Overvoltage 37 
 Undervoltage 38 
 Over temperature 39 
 Overload 40 
 DC bus status 41 
 42 
QUALITY ASSURANCE TESTS 43 
Field performance test of variable frequency drives to determine compliance with this specification will be 44 
performed at the County’s discretion and may include any specified feature, including operation of 45 
protective devices through a simulated fault.  Contractor will pay for initial testing.  Should drive be found 46 
deficient by this testing, drive manufacturer will be required to make any and all changes necessary to bring 47 
unit(s) into compliance with the specified performance and demonstrate this performance by retesting.  48 
Cost of changes and retest will be by the contractor.  49 
 50 
Variable frequency drive manufacturer or designated representative to perform a field test of each drive, in 51 
the presence of the county, for the following items: 52 
 Provide general inspection to verify proper installation; 53 
 Demonstrate drive reaction to simulated power interruptions of two seconds and sixty seconds; 54 
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 Demonstrate adequate protection during switching from variable frequency drive operation to bypass 1 
starter operation and back again; 2 

 3 
BYPASS EQUIPMENT 4 
Bypass Starters: 5 
 The bypass starters for 208 volt motors, 20 HP and less; and 480 volt motors, 40 HP and less, shall be 6 

across-the-line magnetic starter type. 7 
 The bypass starters for 208 volt motors, 25 HP and more; and 480 volt motors, 50 HP and more, shall 8 

be solid state reduced voltage starting type. 9 
 10 
Bypass Configuration: 11 
 Provide one main disconnect switch or circuit breaker to de-energize both the drive and bypass circuit. 12 

Provide a drive input disconnect switch or fuse block to allow the drive to be isolated while the bypass 13 
circuit is energized. Provide one output drive contactor and one output bypass contactor. The two 14 
output contactors shall be electrically interlocked to allow only one contactor to be closed at any one 15 
time. 16 

  17 
Provide motor overload protection in the bypass circuit.  18 
 19 
Provide bypass equipment in a common enclosure with the VFD or, if not available, in a separate 20 
enclosure. 21 
 22 
AC INPUT LINE REACTORS 23 
When needed to comply with the requirement for 5% equivalent impedance, furnish and factory install AC 24 
input line reactors. 25 
 26 
Line reactors shall be installed in each phase of the AC input side of the VFD and mounted within a 27 
common enclosure with the VFD. 28 
 29 
Line reactor shall be a three phase inductor, iron core, 600V, Class H insulation, 115 degree C rise, copper 30 
windings with screw type terminal blocks.  31 
 32 
 33 

PART 3 EXECUTION 34 
 35 
VARIABLE FREQUENCY DRIVES 36 
Install where indicated on drawings and in accordance with approved submittals and manufacturer's 37 
published recommendations.  Installation to be by this contractor. 38 
 39 
Input power wiring shall be installed in a separate conduit, output power wiring shall be installed in a 40 
separate conduit and control wiring shall be installed in a separate conduit. Do not mix input power, output 41 
power, or control wiring in a common conduit. Separate conduits for input and output power wiring shall 42 
be provided for each motor.  Input and output power wiring for more than one motor shall not share a 43 
common conduit. Power wiring shall be furnished and installed by this contractor.  If provided, do not 44 
mount output line filter above the drive. 45 
  46 
Temperature Control Contractor will furnish and install the required temperature control wiring in metal 47 
conduit.   48 

 49 
TRAINING 50 
Contractor to provide factory authorized representative and/or field personnel knowledgeable with the 51 
operations, maintenance and troubleshooting of the system and/or components defined within this section 52 
for a minimum period of 4 hours.  53 

 54 
END OF SECTION 55 

 56 



 

Page Intentionally Left Blank 



Piping Specialties  23 05 15 - 1 
RFB No. 316047 

SECTION 23 05 15 1 
PIPING SPECIALTIES  2 

 3 
 4 

P A R T  1  -  G E N E R A L 5 
 6 
SCOPE 7 
This section contains specifications for HVAC piping specialties for all piping systems.  Included are the 8 
following topics: 9 
 10 
PART 1 - GENERAL 11 

Scope  12 
Related Work 13 
Reference 14 
Quality Assurance 15 
Shop Drawings 16 
Operation and Maintenance Data 17 
Design Criteria 18 

 19 
PART 2 - PRODUCTS 20 

Thermometers 21 
Thermometer Sockets 22 
Test Wells 23 
P/T (Pressure/Temperature) Test Plugs 24 
Hose Connection Caps 25 
Pressure Gauges 26 
Strainers 27 
Air Vents 28 
Flow Sensing Devices 29 

 30 
PART 3 - EXECUTION 31 

Thermometers 32 
Thermometer Sockets 33 
Test Wells 34 
P/T (Pressure/Temperature) Test Plugs 35 
Pressure Gauges 36 
Strainers 37 
Air Vents 38 
Flow Sensing Devices 39 

 40 
RELATED WORK 41 
Section 23 21 13 - Hydronic Piping 42 
Section 23 05 23 - General-Duty Valves for HVAC Piping 43 
Section 23 05 29 - Hangers and Supports for HVAC Piping and Equipment  44 
 45 
REFERENCE 46 
Applicable provisions of Division 1 govern work under this section. 47 
 48 
QUALITY ASSURANCE 49 
Refer to division 1, General Conditions, Equals and Substitutions. 50 
 51 
SHOP DRAWINGS 52 
Refer to division 1, General Conditions, Submittals. 53 
 54 
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Required for all items in this section; Include materials of construction, dimensional data, 1 
ratings/capacities/ranges, pressure drop data where appropriate, and identification as referenced in this 2 
section and/or on the drawings. 3 
 4 
OPERATION AND MAINTENANCE DATA 5 
All operations and maintenance data shall comply with the submission and content requirements specified 6 
under section GENERAL REQUIREMENTS. 7 
 8 
DESIGN CRITERIA 9 
All piping specialties are to be rated for the highest pressures and temperatures in the respective system in 10 
accordance with ANSI B31, but not less than 125 psig unless specifically indicated otherwise. 11 
 12 

P A R T  2  -  P R O D U C T S 13 
 14 
THERMOMETERS 15 
Manufacturers:  Ashcroft, Marsh, Taylor, H. O. Trerice, U. S. Gauge, Weiss, Weksler. 16 
 17 
Stem Type, cast aluminum case, nine inch scale, clear acrylic window. adjustable angle brass stem with 18 
stem of sufficient length so the end of the stem is near the middle of a pipe without reducing the thickness 19 
of any insulation, red or blue indicating fluid, black lettering against a white background, with scale ranges 20 
as follows:  Condenser Water:  30°F – 130°F with 1 degree increments. 21 
 22 
THERMOMETER SOCKETS 23 
Brass with threaded connections suitable for thermometer stems and temperature control sensing elements 24 
in pipeline.  Furnish with extension necks for insulated piping systems. 25 
 26 
TEST WELLS 27 
Similar to thermometer sockets except with a brass cap that thread into the inside of the test well to prevent 28 
dirt from accumulating.  Secure cap to body with a short chain.  Furnish with extension necks, where 29 
appropriate, to accommodate the pipeline insulation. 30 
 31 
P/T (PRESSURE/TEMPERATURE) TEST PLUGS 32 
Brass plug with 1/4" NPT threads, EPDM or neoprene valve core, knurled cap with cap strap.  Use 33 
extended length plugs to clear insulated piping.   Adaptors shall have 1/4" FPT connection for standard 34 
pressure gauges. 35 
 36 
HOSE CONNECTION CAPS 37 
Hose connection caps shall be pressure rated for 150 psig at 180 deg F. 38 
 39 
PRESSURE GAUGES 40 
Manufacturers:  Ametek/U. S. Gauge Division, Ashcroft, Marsh, Taylor, H. O. Trerice, Weiss, Weksler. 41 
 42 
Cast aluminum case of not less than 4.5 inches in diameter, double strength glass window, black lettering 43 
on a white background, phosphor bronze bourdon tube with bronze bushings, recalibration from the front of 44 
the dial, 99% accuracy over the middle half of the scale, 98.5% accuracy over the remainder of the scale, 45 
with scale range as follows: 46 
 47 
Pressure Snubbers:   48 
Bronze construction, suitable for system working pressure, 1/4" size. 49 
 50 
Gauge Valves:   51 
Use valves as specified in Section 23 05 23 - General-Duty Valves for HVAC Piping.  For water systems, 52 
use 1/4" ball valves.   For steam systems,  use 1/4" gate valves suitable for system working pressure. 53 
 54 
STRAINERS 55 
Manufacturers:  Armstrong, Hoffman, Illinois, Keckley, Metraflex, Mueller Steam, or Sarco. 56 
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WATER SYSTEMS: 1 
Y type; cast iron body; stainless steel screens; bolted or threaded screen retainer tapped for a blow off 2 
valve; threaded body in sizes through 2 inch and rated at not less than 175 psi WOG; flanged body in sizes 3 
over 2 inch and rated at not less than 125 psi WOG at 240°F.  Screen to be 20 mesh for line sizes 2 inch 4 
and less, 0.125 inch perforations for line sizes 2-1/2 inch through 4 inch, and 0.25 inch perforations for line 5 
sizes 5 inch and larger. 6 
 7 
AIR VENTS 8 
MANUAL KEY TYPE VENTS: 9 
Bell and Gossett Model 4V; Eaton/Dole Model 9, 9B, or 14A. 10 
 11 
Bronze body with nonferrous internal parts, screwdriver operated, designed to relieve air from the system 12 
when vent is opened, rated at not less than 125 psig at 220°F. 13 
 14 
MANUAL BALL VALVE VENTS: 15 
Provide 1/4" ball valves for manual venting of air handling unit coils and where indicated elsewhere on 16 
drawings and details.  Reference specifications section 23 05 23. 17 
 18 
FLOW SENSING DEVICES 19 
For water flow sensing devices 2 inch and smaller, use balance valves as specified in Section 23 05 23 - 20 
General-Duty Valves for HVAC Piping. 21 
 22 
PITOT TUBE FLOW SENSORS - TYPE 1: 23 
Dieterich Standard/Annubar, Preso, or approved equal. 24 
 25 
Multi-port averaging type flow sensor designed to sense the velocity of a fluid flowing in a pipe and 26 
produce a pressure output that is proportional to the fluid velocity.  Sensor to consist of a type 316 stainless 27 
steel probe with a diamond or elliptical shape of sufficient length to sense flow completely across the pipe 28 
section and to accommodate the insulation specified for the pipeline; brass body gate, needle, or ball 29 
instrument connection valves with appropriate fitting for connection to a meter; single forged steel weld 30 
type installation fitting for pipe sizes through 6 inch, double forged steel weld type installation fittings for 31 
use on opposite ends of the sensor for larger pipe sizes if recommended by the manufacturer for the 32 
application; accurate within 2% of the actual flow with a turndown ratio of 10:1 or better; permanently 33 
stamped nameplate attached to the sensor indicating the flow/differential pressure characteristics of the 34 
sensor; suitable for use on systems to 150 psig at 250°F. 35 
 36 
 37 

P A R T  3  -  E X E C U T I O N 38 
 39 
THERMOMETERS 40 
Install in piping systems as indicated on the drawings and/or details using a separable socket in each 41 
location. 42 
 43 
THERMOMETER SOCKETS 44 
Install at each point where a thermometer or temperature control sensing element is located in a pipeline. 45 
 46 
TEST WELLS 47 
Install in piping systems as indicated on the drawings and/or details wherever provisions are needed for 48 
inserting a thermometer at a later date. 49 
 50 
P/T (PRESSURE/TEMPERATURE) TEST PLUGS 51 
Install in piping systems as indicated on the drawings and/or details.   Do not insulate over test plugs. 52 
 53 
PRESSURE GAUGES 54 
Install in locations where indicated on the drawings and/or details, including any gauge piping, with scale 55 
range appropriate to the system operating pressures. 56 
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 1 
PRESSURE SNUBBERS: 2 
Install in gauge piping for all gauges used on water services. 3 
 4 
GAUGE VALVES 5 
Install at each gauge location as close to the main as possible and at each location where a gauge tapping is 6 
indicated. 7 
 8 
STRAINERS 9 
Install all strainers where indicated on the project details, allowing sufficient space for the screens to be 10 
removed.  Rotate screen retainer where required by the installation so blowdown can remove accumulated 11 
dirt from the strainer body. 12 
 13 
WATER SYSTEMS: 14 
Install a ball valve for blowdown in the tapped screen retainer; valve to be the same size as the tapping. 15 
 16 
AIR VENTS 17 
 18 
MANUAL KEY TYPE VENTS: 19 
Install at all high points where air may collect and not be carried by the system fluid.  Use a soft Type L 20 
copper "pigtail" so the vent can be positioned for venting and collecting any water that might escape.  21 
 22 
MANUAL BALL VALVE VENTS: 23 
Install on air handling coils and where indicated elsewhere as shown on drawings and details.   24 
 25 
FLOW SENSING DEVICES 26 
Install where indicated on the drawings and details for flow sensing in hydronic and/or steam piping 27 
systems.  Butterfly valves installed at the location of a flow sensing device are to have a memory stop. 28 
 29 
 30 

END OF SECTION 31 
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SECTION 23 05 23 1 
GENERAL-DUTY VALVES FOR HVAC PIPING 2 

 3 
 4 

P A R T  1 - G E N E R A L 5 
 6 
SCOPE 7 
This section includes valve specifications for all HVAC systems except where indicated under Related 8 
Work.  Included are the following topics: 9 
 10 
PART 1 - GENERAL 11 

Scope  12 
Related Work 13 
Reference 14 
Quality Assurance 15 
Submittals 16 
Operation and Maintenance Data 17 
Design Criteria 18 

 19 
PART 2 - PRODUCTS 20 

Manufacturers 21 
Bypass Valves 22 
Water System Valves 23 

Gate Valves 24 
Ball Valves 25 
Butterfly Valves 26 
Globe Valves 27 
Balance Valves 28 
Drain Valves 29 

Specialty Valves and Valve Accessories 30 
Gauge Valves 31 

PART 3 - EXECUTION 32 
General 33 
Shut-off Valves 34 
Drain Valves 35 

 36 
RELATED WORK 37 
Section 23 05 15 - Piping Specialties 38 
 39 
REFERENCE 40 
Applicable provisions of Division 1 govern work under this section. 41 
 42 
QUALITY ASSURANCE 43 
Refer to division 1, General Conditions, Equals and Substitutions. 44 
 45 
SUBMITTALS 46 
Refer to division 1, General Conditions, Submittals. 47 
Contractors shall submit a schedule of all valves indicating type of service, dimensions, materials of 48 
construction, and pressure/temperature ratings for all valves to be used on the project.  Temperature ratings 49 
specified are for continuous operation. 50 
 51 
OPERATION AND MAINTENANCE DATA 52 
All operations and maintenance data shall comply with the submission and content requirements specified 53 
under section GENERAL REQUIREMENTS. 54 
 55 
 56 
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DESIGN CRITERIA 1 
Where valves are specified for individual mechanical services all valves shall be of the same manufacturer 2 
unless prior written approval is obtained from County. 3 
 4 
 5 

P A R T  2  -  P R O D U C T S 6 
 7 
MANUFACTURERS 8 
Anvil, Apollo, Armstrong, Bell & Gossett, Cash-Acme, Dresser Consolidated, Conval, Crane, Anderson 9 
Greenwood and Crosby, Danfoss-Flomatic, DeZurik, Durco, Fisher, Grinnell, Griswold, Hammond, 10 
Hancock, Hoffman, Jamesbury, Keystone, Kunkle, Leslie, Lunkenheimer/Cincinnati, Metraflex, 11 
Milwaukee, Mueller, Newco, Nexus, Nibco, Powell, RP&C, Sarco, Spence, Stockham, Taco, Tasco, 12 
Thrush-Amtrol, Vogt, Watts, or approved equal.  13 
 14 
WATER SYSTEM VALVES 15 
All water system valves to be rated at not less than 125 psig water working pressure at 240°F unless noted 16 
otherwise. 17 
 18 
GATE VALVES: 19 
2" and smaller:  Use ball valves; gate valves will not be accepted in sizes 2" and smaller. 20 
 21 
2-1/2" and larger:  Use butterfly valves; gate valves will not be accepted in sizes 2-1/2" and larger. 22 
 23 
BALL VALVES: 24 
2" and smaller:  Two piece bronze body; threaded or soldered ends, as appropriate to the pipe material; 25 
stainless steel or chrome plated brass/bronze ball; conventional port; glass filled teflon seat; threaded 26 
packing gland follower; blowout-proof stem; 600 psig WOG.   27 
 28 
Valve stems shall allow operators to clear insulation without interference.  Provide stem extensions when 29 
valve operators interfere with pipe insulation.   30 
 31 
Apollo 70-100/200 series, Hammond 8301/8311, Milwaukee BA100/150, Nibco T/S 585-70, Stockham 32 
S206/216. 33 
 34 
2-1/2" and over:  Ball valves will not be accepted in sizes over 2 inch.  35 
 36 
BUTTERFLY VALVES 37 
2" and smaller:  Use ball valves; butterfly valves will not be accepted in sizes 2 inch and smaller. 38 
 39 
2-1/2" and larger:  Cast iron body; stainless steel shaft; Teflon, nylatron, or acetal bearings; EPDM resilient 40 
seat.  Disk to be bronze, aluminum-bronze, nickel plated ductile iron, cast iron with welded nickel edge, or 41 
316 - stainless steel.  Pressure rated to 150 psig.  Valve assembly to be bi-directionally bubble tight to 150 42 
psig with no downstream flange/pipe attached.  Nylon coated ductile iron discs are not acceptable.  43 
Polymid or polyamide coated valves are not acceptable. 44 
 45 
Valve stems shall allow operators to clear insulation without interference.  Provide stem extensions when 46 
valve operators interfere with pipe insulation.   47 
 48 
Use threaded lug type valves for installation with class 125/150 flanges.    49 
 50 
Centerline series 200, DeZurik BOS-CL,  Keystone Fig. 222, Nibco LD2000 (2-1/2”-12”)/LD1000 (14” 51 
and above), Bray Series 31H, Victaulic 300 series (2-1/2”-12”)/709 series (14”-24”). 52 
 53 
Provide ten-position lever actuators for valves 6" and smaller.  Provide worm gear operators for valves 8" 54 
and larger. 55 
 56 
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Where butterfly valves are indicated or specified to be installed at the location of a flow sensing device, 1 
provide the butterfly valves with a memory stop. 2 
 3 
GLOBE VALVES: 4 
Do not use globe valves for water service, except in temperature control applications. 5 
 6 
BALANCE VALVES: 7 
2-1/2" and larger:  Use butterfly valves as specified in this section along with a flow sensing device as 8 
specified in Section 23 05 15. 9 
 10 
DRAIN VALVES: 11 
Use 3/4 inch ball valve with threaded hose adapter except strainer blowdown valves to be the same size as 12 
the blowdown connection. Provide hose connection caps pressure rated for 150 psig at 180 deg F. 13 
 14 
SPECIALTY VALVES AND VALVE ACCESSORIES 15 
 16 
GAUGE VALVES: 17 
Water Service:  Use 1/4" ball valves. 18 
 19 
 20 

P A R T  3  -  E X E C U T I O N 21 
 22 
GENERAL 23 
Properly align piping before installation of valves in an upright position; operators installed below the 24 
valves will not be accepted. 25 
 26 
Install valves in strict accordance with valve manufacturer's installation recommendations.  Do not support 27 
weight of piping system on valve ends. 28 
 29 
Install all temperature control valves. 30 
 31 
Install all valves with the stem in the upright position.  Valves may be installed with the stem in the 32 
horizontal position only where space limitations do not allow installation in an upright position or where 33 
large valves are provided with chain wheel operators. Where valves 2-1/2" and larger are located more than 34 
12'-0" above mechanical room floors, install valve with stem in the horizontal position and provide a chain 35 
wheel operator.   Valves installed with the stems down, will not be accepted. 36 
 37 
Install stem extensions when shipped loose from valve. 38 
 39 
Prior to flushing of piping systems, place all valves in the full-open position. 40 
 41 
SHUT-OFF VALVES: 42 
Install shut-off valves at all equipment, at each branch take-off from mains, and at each automatic valve for 43 
isolation or repair. 44 
 45 
WATER SYSTEM: 46 
Butterfly valves installed at the location of a flow sensing device are to have a memory stop. 47 
 48 
DRAIN VALVES 49 
Provide drain valves for complete drainage of all systems.  Locations of drain valves include low points of 50 
piping systems, equipment locations specified or detailed including reheat coils, other locations required for 51 
drainage of systems. 52 
 53 
 54 

END OF SECTION 55 
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SECTION 23 09 23 1 
DIRECT DIGITAL CONTROL SYSTEM FOR HVAC 2 

 3 
 4 

P A R T  1  -  G E N E R A L  5 
 6 
SCOPE 7 
The existing building utilizes an Alterton direct digital control (DDC) system.  This project will remove (2) 8 
existing cooling towers and replace with (2) new cooling towers with variable frequency drives.  By 9 
alternate bid, a basin sweeping filtration system will be added.  All systems will be integrated into the 10 
existing building Alerton DDC system.  This project shall provide: 11 
 12 

 All new controller required to integrate and control (2) new cooling towers with variable 13 
frequency drives. 14 

 All control wiring (low and line voltage) for a complete operating system. 15 
 Extension of Alerton BACnet trunk from NC-4 in City County Building.  Automation graphics to 16 

included new cooling towers, variable frequency drives and basin sweeping system added to main 17 
HVAC 11 BAS server in matching graphical format. 18 

 19 
All systems shall be integrated into the Alertron DDC system. 20 
 21 
All new controllers, control wiring and temperature control valves shall follow current City County 22 
Building protocols to provide building continuity in regards to controllers, wiring and equipment.   23 
 24 
Work in this section includes Direct Digital Control (DDC) panels, main communication trunk, software 25 
programming, and other equipment and accessories necessary to constitute a complete Direct Digital 26 
Control (DDC) system. 27 

 28 
PART 1 - GENERAL 29 
 Scope 30 
 Related Work 31 
 Reference 32 
 Reference Standards 33 
 Quality Assurance 34 
 Submittals 35 
 Operation and Maintenance Data 36 
 Material Delivery and Storage 37 
 38 
PART 2 - PRODUCTS 39 
 General 40 
 Control Valves 41 

Thermostats 42 
 43 
PART 3 - EXECUTION 44 
 General 45 
 Installation 46 
 Sequence of Operation 47 
 Owner Training 48 
 Points List 49 
 50 
RELATED WORK 51 
Applicable provisions of Division 1 govern work under this Section. 52 
 53 
REFERENCE 54 
Applicable provisions of Division 1 govern work under this section. 55 
 56 
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 1 
REFERENCE STANDARDS 2 
FCC Part 15, Subpart J, Class A - Digital Electronic Equipment to Radio Communication Interference 3 
 4 
QUALITY ASSURANCE 5 
 6 
APPROVED MANUFACTURER: 7 
Alterton. 8 
 9 
INSTALLER: 10 
The installer shall be specialized and experienced in Alterton DDC control systems and installation for not 11 
less than 5 years. All engineering work shall be done by qualified employees of Alterton, or qualified 12 
employees of an Alerton Authorized Representative that provides engineering and commissioning of 13 
Alerton control equipment. Where installing contractor is an authorized representative of Alerton, submit 14 
written confirmation of such authorization. Indicate in letter of authorization that the installing contractor 15 
has successfully completed all necessary training required for the engineering, installation, and 16 
commissioning of equipment and systems to be provided for the project and that such authorization has 17 
been in effect for a period of not less than three years.  The letter of authorization should also indicate that 18 
the installing contractor is authorized to install Alerton DDC equipment at the project location at the time 19 
the project is bid.  Installation of the equipment shall be done by qualified mechanics and/or electricians in 20 
the direct employ or be directly subcontracted and under the supervision of Alerton or Authorized Alerton 21 
Representative.  The contractor providing and installing the equipment under this specification section shall 22 
be the same contractor providing and installing equipment under the 23 09 14 specification section. 23 
 24 
The owners preferred Alterton temperature control system installer is: 25 
 26 

Environmental Systems Inc. 27 
Brookfield, Wisconsin Office 28 
3410 Gateway Road 29 
Brookfield, WI 53045 30 
Office:  262-544-8860 31 
Facsimile: 262-544-0783 32 
Contact:  Jerry Gitlewski 33 

 34 
RESPONSE TIME: 35 
During warrantee period, three (3) hours or less, 24-hours/day, 7 days/week. 36 
 37 
ELECTRICAL STANDARDS: 38 
Provide electrical products, which have been tested, listed and labeled by Underwriters' Laboratories (UL) 39 
and comply with NEMA standards. 40 
 41 
DDC Standards: DDC manufacturer shall provide written proof with shop drawings that the equipment 42 
being provided is in compliance with F.C.C. rules governing the control of interference caused by Digital 43 
Electronic Equipment to Radio Communications (Part 15, Subpart J, Class A). 44 
 45 
SUBMITTALS 46 
Provide submittals on all DDC control work. 47 
 48 
Details of construction, layout, and location of each temperature control panel within the building, 49 
including instruments location in panel and labeling.  Indicate which piece of mechanical equipment is 50 
associated with each controller and what area within the building is being served by that equipment.  For 51 
terminal unit control, provide a room schedule that would list mechanical equipment tag, room number of 52 
space served, address of DDC controller, and any other pertinent information required for service. 53 
 54 
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A complete description of each control sequence for equipment that is not controlled by direct digital 1 
controls.  Direct digital controlled equipment control sequences will be provided by the DDC control 2 
contractor. 3 
PRODUCT DATA 4 
Submit manufacturer's specifications for each control device furnished, including installation instructions 5 
and startup instructions.  General catalog sheets showing a series of the same device is not acceptable 6 
unless the specific model is clearly marked. Annotated software program documentation shall be submitted 7 
for system sequences, along with descriptive narratives of the sequence of operation of the entire system 8 
involved.  Submit wiring diagram for each electrical control device along with other details required to 9 
demonstrate that the system has been coordinated and will function as a system. 10 
 11 
MAINTENANCE DATA 12 
Submit maintenance data and spare parts lists for each control device. Include this data in maintenance 13 
manual. 14 
 15 
RECORD DRAWINGS 16 
Provide as-built record control drawings, including sequences, for the installation of all DDC controls. 17 
 18 
OPERATION AND MAINTENANCE DATA 19 
All operations and maintenance data shall comply with the submission and content requirements specified 20 
under section GENERAL REQUIREMENTS. 21 
 22 
MATERIAL DELIVERY AND STORAGE 23 
Provide factory shipping cartons for each piece of equipment and control device. This contractor is 24 
responsible for storage of equipment and materials inside and protected from the weather. 25 
 26 

 27 
P A R T 2 - P R O D U C T S 28 

 29 
GENERAL 30 
Provide DDC control and actuation to accomplish Sequence of Operation (indicated below) and DDC 31 
Points list.  Provide all controllers, temperature control panels, wiring, etc. for a complete installation. 32 
 33 
Controls installed as part of this project shall be fully compatible with existing DDC controls located within 34 
the facility. 35 
 36 
Provide updated DDC/BAS graphics reflecting new work and sequences of control. 37 
 38 
Provide all required installation, termination, wiring, power, graphics and programming for a complete 39 
operating system. 40 
 41 
 42 

P A R T  3  -  E X E C U T I O N 43 
 44 
GENERAL 45 
All electronic work required as an integral part of the Direct Digital Control system work is the 46 
responsibility of this contractor. 47 
 48 
This contractor shall provide all labor, materials, engineering, software, permits, tools, checkout and 49 
certificates required to install a complete Direct Digital Control system as herein specified. 50 
 51 
This Direct Digital Control system as herein specified shall be fully integrated and completely installed by 52 
this section.  It shall include all required computer CPU software and hardware.  Include the engineering, 53 
installation, supervision, calibration, software programming, and checkout necessary for a fully operational 54 
system. 55 
 56 
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INSTALLATION 1 
All work and materials are to conform in every detail to the rules and requirements of the National 2 
Electrical Code and present manufacturing standards.  All material shall be UL approved. 3 
Install system and materials in accordance with manufacturer's instructions, rough-in drawings and details 4 
on drawings. 5 
 6 
Any line voltage wiring to be by this contractor.  7 
 8 
Label all control devices with the exception of dampers, valves, and terminal unit devices with permanent 9 
printed labels that correspond to control drawings.  Temperature control junction and pullboxes shall be 10 
identified utilizing spray painted green covers.  Other electrical system identification shall follow the 26 05 11 
53 specification. 12 
 13 
All control devices and electrical boxes mounted on insulated ductwork shall be mounted over the 14 
insulation.  Provide mounting stand-offs where necessary for adequate support.  Cutting and removal of 15 
insulation to mount devices directly on ductwork is not acceptable.  This contractor shall coordinate with 16 
the insulation contractor to provide for continuous insulation of ductwork. 17 
 18 
Provide all electrical relays and wiring, line and low voltage, for control systems, devices and components.  19 
Install all high voltage and low voltage wiring (includes low voltage cable) in rigid metal conduit.  All 20 
conduit must be installed in accordance with electrical sections (Division 26) of this specification and the 21 
National Electrical code. 22 
 23 
Conduit shall be a minimum of 1/2 " for low voltage control provided the pipe fill does not exceed 40%. 24 
 25 
Minimum low voltage wiring gauge to be 18 AWG for outputs and 20 AWG for inputs.  All low voltage 26 
wiring to be stranded. 27 

 28 
Low voltage wiring can be run without conduit above accessible lay-in tile ceilings.  All wiring in 29 
mechanical rooms, above inaccessible hard ceilings, exterior locations, and in any exposed areas, and in all 30 
other locations should be in conduit. Wire for wall sensors must be run in conduit.  Wiring for radiation 31 
valves shall be run in conduit where routed through walls. 32 
 33 
Where wiring is installed free-air, installation shall consider the following: 34 
 Wiring shall utilize the cable tray wherever possible. 35 
 Wiring shall run at right angles and be kept clear of other trades work. 36 
 Wiring shall be supported utilizing "J" or "Bridal-type" steel mounting rings anchored to ceiling 37 

concrete, piping supports, walls above ceiling or structural steel beams.  Mounting rings shall be of 38 
open design (not a closed loop) to allow additional wire to be strung without being threaded through 39 
the ring.  For mounting rings that do not completely surround the wire, attach the wire to the mounting 40 
ring with a strap. 41 

 Supports shall be spaced at a maximum 4-foot interval unless limited by building construction.  If 42 
wiring "sag" at mid-span exceeds 6-inches; another support shall be used. 43 

 Wiring shall never be laid directly on the ceiling grid or attached in any manner to the ceiling grid 44 
wires. 45 

 Wall penetrations shall be sleeved. 46 
 47 

Wiring shall not be attached to existing cabling, existing tubing, plumbing or steam piping, ductwork, 48 
ceiling supports or electrical or communications conduit. 49 
 50 
Mount control panels adjacent to associated equipment on vibration-free walls or free-standing angle iron 51 
supports.  One cabinet may accommodate more than one system in same equipment room.  Provide 52 
engraved plastic nameplates for instruments and controls inside cabinet and on cabinet face. 53 
 54 
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Provide as-built control drawings of all systems served by each local panel in a location adjacent to or 1 
inside of panel cover.  Provide a protective cover or envelope for drawings. 2 
 3 
Provide all necessary routers and or repeaters to accomplish connection to the BAN via the panel-mounted 4 
port provided. 5 
 6 
All tubing, cable and individual wiring is to be permanently tagged, with numbers corresponding with 7 
"Record Drawings", spares are to be labelled as "Spare". 8 
 9 
Provide technician to work with air balancing contractor and/or provide balancing contractor with 10 
necessary hardware to over-ride DDC controllers for air balancing. 11 
 12 
Provide documentation to demonstrate that all points, input and output, have been checked out and verified 13 
operational, note any points not operating properly with notation of reason. 14 
 15 
SEQUENCE OF OPERATION 16 
 17 
COOLING TOWERS 18 
Systems consist of: 19 

 Two (2) separate cooling towers 20 
 Two (2) variable frequency drives, one for each cooling tower fan. 21 
 Two (2) basin water filling valves, one for each cooling tower. 22 
 Two (2) DDC water temperature sensors. 23 

 24 
Provide all line and low voltage wiring for a complete operating system. 25 
 26 
 Cooling Tower Fan Control 27 

The cooling tower fans shall modulate to maintain the condenser water setpoint. 28 
 29 
When the condenser water supply temperature is above setpoint, start the lead cooling tower fan at 30 
minimum speed.  Stage on the lag fan at minimum speed to maintain setpoint.  Once both cooling 31 
tower fans are running at minimum speed, the speed signal to both the lead and lag fans shall be 32 
the same and the fans shall modulate together to maintain the condenser water supply temperature.  33 
The minimum runtime for each fan shall be 5 minutes (adj.).  On fall in condenser water 34 
temperature below setpoint the reverse shall occur. 35 
 36 
The lead and lag designations shall be automatically rotated on a daily basis and the fan lead/lag 37 
designations shall be displayed on the DDC operator workstation. 38 
 39 
The cooling tower fan controls shall be capable of operating “stand-alone” (off condenser water 40 
return temperature) if communication is lost to the controller. 41 

 42 
 Condenser Make-Up Water Control 43 

Cooling tower make-up water is controlled by a Warrick probe system supplied with the cooling 44 
tower. 45 

  46 
CONDENSER WATER PUMPS (EXISTING) 47 
There is no change to the existing condenser water pump control sequence. 48 
 49 
CONDENSER WATER SETPOINT (EXISTING) 50 
Modify the existing condenser water setpoint calculation to utilize the new condenser water supply and 51 
return sensors installed at the penthouse level.  The new existing sensors located in the subbasement of the 52 
building will no longer be used for this calculation. 53 
 54 
CONDENSER WATER BYPASS VALVE CONTROL (EXISTING) 55 
There is no change to the sequence of control for the existing condenser water bypass valve. 56 
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BASIN SWEEPING SYSTEM 1 
The basin sweeping system includes stand-alone controls. 2 
 3 
OWNER TRAINING 4 
Provide factory authorized representative and/or field personnel knowledgeable with the operations, 5 
maintenance and troubleshooting of the system and/or components defined within this section for a 6 
minimum period of 2 hours.  7 
 8 
Provide two follow-up visits for troubleshooting and instruction, one six months after substantial 9 
completion and the other at the end of the warranty period.  Length of each visit to be not less than 2 hours 10 
or the time necessary to provide required information and complete troubleshooting and inspection activity 11 
for all controls. 12 
 13 

END OF SECTION 14 
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SECTION 23 21 13 1 
HYDRONIC PIPING 2 

 3 
 4 

P A R T  1  -  G E N E R A L 5 
 6 
SCOPE 7 
This section contains specifications for all HVAC hydronic pipe and pipe fittings for this project.  Included 8 
are the following topics: 9 
 10 
PART 1 - GENERAL 11 

Scope 12 
Related Work 13 
Reference 14 
Reference Standards 15 
Shop Drawings 16 
Quality Assurance 17 
Delivery, Storage, and Handling 18 
Installer Qualifications 19 

 20 
PART 2 - PRODUCTS 21 

Piping Schedule 22 
HDPE Pipe and Fittings 23 

 PVC Pipe and Fittings 24 
Unions and Flanges 25 
Gaskets 26 

 27 
PART 3 - EXECUTION 28 

Pipe Installation and Support  29 
HDPE Joining Methods 30 

 PVC Pipe and Fittings 31 
Erection 32 

 Piping System Leak Tests 33 
Piping System Flushing 34 

 35 
RELATED WORK 36 
Section 23 05 23 - General-Duty Valves for HVAC Piping 37 
Section 23 05 15 - Piping Specialties 38 
  39 
REFERENCE 40 
Applicable provisions of Division 1 govern work under this section. 41 
 42 
REFERENCE STANDARDS 43 
 44 
 ANSI/AWWA  45 

 ANSI/AWWA C901 Polyethylene (PE) Pressure Pipe and Tubing, ½ In. (13 mm) Through 3 In. 46 
(76 mm) for Water Service  47 

 ANSI/AWWA C906 Polyethylene (PE) Pressure Pipe and Fittings, 4 In. (100 mm) Through 63 In. 48 
(1,600 mm), for Water Distribution and Transmission  49 

 ANSI/AWWA C651 Standard for Disinfecting Water Mains  50 
 AWWA M55 Manual of Water Supply Practices, PE Pipe–Design and Installation  51 

 52 
 53 
 54 
 55 
 56 
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Plastics Pipe Institute, PPI  1 
 PPI Handbook of Polyethylene Pipe – 2009 (2ndEdition)  2 
 PPI Municipal Advisory Board (MAB) Generic Electrofusion Procedure for Field Joining of 12 3 

Inch and Smaller Polyethylene (PE) Pipe  4 
 PPI Material Handling Guide for HDPE Pipe and Fittings  5 
 PPI TR-33 Generic Butt Fusion Joining Procedure for Polyethylene Gas Pipe  6 
 PPI TR-34 Disinfection of Newly Constructed Polyethylene Water Mains  7 
 PPI TR-38 Bolt Torque for Polyethylene Flanged Joints  8 
 PPI TN-42 Recommended Minimum Training Guidelines for PE Pipe Butt Fusion Joining 9 

Operators for Municipal and Industrial Projects 10 
 11 
ASTM 12 

 ASTM F 714 Standard Specification for Polyethylene (PE) Plastic Pipe (SDR-PR) Based on 13 
Outside Diameter  14 

 ASTM F 905 Standard Practice for Qualification of Polyethylene Saddle-Fused Joints  15 
 ASTM F 1055 Standard Specification for Electrofusion Type Polyethylene Fittings for Outside 16 

Diameter Controlled Polyethylene and Crosslinked Polyethylene (PEX) Pipe and  17 
 ASTM F 1290 Standard Practice for Electrofusion Joining Polyolefin Pipe and Fittings  18 
 ASTM F 2164 Standard Practice for Field Leak Testing of Polyethylene (PE) Pressure Piping 19 

Systems Using Hydrostatic Pressure  20 
 ASTM F2206 Standard Specification for Fabricated Fittings of Butt-Fused Polyethylene (PE) 21 

Plastic Pipe, Fittings, Sheet Stock, Plate Stock, or Block Stock  22 
 ASTM D 2321 Standard Practice for Underground Installation of Thermoplastic Pipe for Sewers 23 

and Other Gravity-Flow Applications  24 
 ASTM F 2620 Standard Practice for Heat Fusion Joining of Polyethylene Pipe and Fittings  25 
 ASTM D 2683 Standard Specification for Socket-Type Polyethylene Fittings for Outside 26 

Diameter-Controlled Polyethylene Pipe and Tubing  27 
 ASTM D 2737 Standard Specification for Polyethylene (PE) Plastic Tubing  28 
 ASTM F 2880 Standard Specification for Lap-Joint Type Flange Adapters for Polyethylene 29 

Pressure Pipe in Nominal Pipe Sizes 3⁄4 in. to 65 in.  30 
 ASTM F 3124 Standard Practice for Data Recording the Procedure Used to Produce Heat Butt 31 

Fusion Joints  32 
 ASTM D 3261 Standard Specification for Butt Heat Fusion Polyethylene (PE) Plastic Fittings for 33 

Polyethylene (PE) Plastic Pipe and Tubing  34 
 ASTM D 3035 Standard Specification for Polyethylene (PE) Plastic Pipe (DR-PR) Based on 35 

Controlled Outside Diameter  36 
 ASTM D 3350 Standard Specification for Polyethylene Plastics Pipe and Fittings Materials 37 

 38 
SHOP DRAWINGS 39 
Refer to division 1, General Conditions, Submittals. 40 
 41 
Contractor shall submit schedule indicating the ASTM specification number of the pipe being proposed 42 
along with its type and grade and sufficient information to indicate the type and rating of fittings for each 43 
service. 44 
 45 
QUALITY ASSURANCE 46 
Any installed material not meeting the specification requirements or manufacturers installation 47 
requirements must be replaced with material that meets these specifications without additional cost to the 48 
Owner. 49 
 50 
DELIVERY, STORAGE, AND HANDLING 51 
Promptly inspect shipments to insure that the material is undamaged and complies with specifications.   52 
 53 
Do not store materials directly on grade or roof.  Protect pipe, tube, and fitting ends so they are not 54 
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damaged.  Where end caps are provided or specified, take precautions so the caps remain in place.  Protect 1 
fittings, flanges, and unions by storage inside or by durable, waterproof, above ground packaging. 2 
 3 
INSTALLER QUALIFICATIONS 4 
Installing contractor to have certification by pipe manufacturer that they have been trained in the 5 
installation of pipe and fittings.  Provide documentation to A/E and County when requested. 6 
 7 
The A/E or County reserves the right to test the work of any pipe fusion welds on the project, at the 8 
Contractor's expense.  9 
 10 

P A R T  2  -  P R O D U C T S 11 
 12 
PIPING SCHEDULE 13 
 14 

Application Base Bid Alternate Bid 
Condenser Water (Supply/Return) HDPE Pipe/Fittings Schedule 80 PVC Pipe/Fittings 
Make-Up Water (Exterior) HDPE Pipe/Fittings Schedule 80 PVC Pipe/Fittings 
Make-Up Water (Interior) HDPE Pipe/Fittings Schedule 80 PVC Pipe/Fittings 
Drain and Overfill (Exterior) HDPE Pipe/Fittings Schedule 80 PVC Pipe/Fittings 
Drain and Overfill (Interior) Schedule 80 PVC Pipe/Fittings Schedule 80 PVC Pipe/Fittings 
Equalizer HDPE Pipe/Fittings Schedule 80 PVC Pipe/Fittings 
Basin Sweeping (Supply/Return) HDPE Pipe/Fittings Schedule 80 PVC Pipe/Fittings 
 15 
HDPE PIPE AND FITTINGS 16 
Pipe and fittings shall meet the requirements of AWWA C906. 17 
 18 
Suitable for exterior applications, above grade, specific to this project. 19 
 20 
Pipe shall be rated for use at a pressure class of 200 psi. The outside diameter of the pipe shall be based 21 
upon the IPS or DIPS sizing system.  22 
 23 
Butt Fusion Fittings - Fittings shall be made of HDPE material with a minimum material designation code 24 
of PE3608 or higher. Butt Fusion Fittings shall meet the requirements of ASTM D3261. Molded and 25 
fabricated fittings shall have a pressure rating equal to the pipe unless otherwise specified on the plans. All 26 
fittings shall meet the requirements of AWWA C906.  27 
 28 
Markings for molded fittings shall comply with the requirements of ASTM D 3261. Fabricated fittings 29 
shallbe marked in accordance with ASTM F 2206. Socket fittings shall meet ASTM D 2683.  30 
 31 
Electrofusion Fittings - Fittings shall be made of HDPE material with a minimum material designation code 32 
of PE 3608 or higher.  Electrofusion Fittings shall have a manufacturing standard of ASTM F1055. Fittings 33 
shall have a pressure rating equal to the pipe unless otherwise specified on the plans. All electrofusion 34 
fittings shall be suitable for use as pressure conduits, and have nominal burst values of four times the 35 
Working Pressure Rating (WPR) of the fitting. Markings shall be according to ASTM F 1055.  36 
 37 
Flanges and Mechanical Joint Adapters (MJ Adapters) – Flanges and Mechanical Joint Adapters shall have 38 
a material designation code of PE3608 or higher. Flanged and Mechanical Joint Adapters can be made to 39 
ASTM D 3261 or if machined, must meet the requirements of ASTM F 2206. Flanges and MJ Adapters 40 
shall have a pressure rating equal to the pipe unless otherwise specified on the plans. Markings for molded 41 
or machined flange adapters or MJ Adapters shall be per ASTM D 3261. Fabricated (including machined) 42 
flange adapters shall be per ASTM F 2206.  43 
 44 
Van-Stone style, metallic (including stainless steel), convoluted or flat-plate, back-up rings and bolt 45 
materials shall follow the guidelines of Plastic Pipe Institute Technical Note # 38, and shall have the bolt-46 
holes and bolt-circles conforming to one of these standards: ASME B-16.5 Class 150, ASME B-16.47 47 
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Series A Class 150, ASME B-16.1 Class 125, or AWWA C207 Class 150 Series B, D, or E. The back-up 1 
ring shall provide a long-term pressure rating equal to or greater than the pressure-class of the pipe with 2 
which the flange adapter assembly will be used, and such pressure rating shall be marked on the back-up 3 
ring. The back-up ring, bolts, and nuts shall be protected from corrosion by a system such as paint, coal-tar 4 
epoxy, galvanization, polyether or polyester fusion bonded epoxy coatings, anodes, or cathodic protection, 5 
as specified by the project engineer.  6 
 7 
Service connections shall be electrofusion saddles with a brass or stainless steel threaded outlet, 8 
electrofusion saddles, sidewall fusion branch saddles, tapping tees, or mechanical saddles.  9 
 10 
For electrofusion saddles with threaded outlet the size of the outlet shall be one inch IPS unless a larger size 11 
is shown on the plans. Electrofusion saddles shall be made from materials required in part B. Electrofusion 12 
Fittings. For sidewall fusion saddles the size of the saddle shall be as indicated on the plans. The saddle can 13 
be made in accordance to ASTM D 3261 or ASTM F 2206. After installation, approximately ¼” of the PE 14 
pipe shall be visible beyond the saddle to confirm that proper surface preparation occurred. Saddle faces 15 
that do not provided ¼ inch of area beyond the saddle are not acceptable. Tapping tees shall be made to 16 
ASTM D3261 or D2683. Mechanical strap-on saddles can only be used where there use on PE pipe is 17 
approved by the mechanical saddle manufacturer. The body of the saddle shall be stainless steel, epoxy 18 
coated cast iron or brass. The gasket material and design must be acceptable for PE pipe. The outlet shall be 19 
threaded for one inch IPS unless a larger size is shown on the plans. Mechanical strap-on saddles will be 20 
installed per the manufacturer’s instructions.  21 
 22 
PVC PIPE AND FITTINGS 23 
Schedule 80 PVC pipe and fittings. 24 
 25 
ASTM D1785 Schedule 80 pipe with ASTM D2467 fittings and ASTM D 264 joining compound.  Include 26 
primer in accordance with ADTM F 656. 27 
 28 
PVC pipe to include  UV-protectants and shall be rated for exterior applications. 29 
 30 

P A R T  3  -  E X E C U T I O N 31 
 32 
PIPE INSTALLATION AND SUPPORT 33 
Run piping to allow complete drain down of system.  Install manual air vents at all high points where air 34 
may collect. 35 
 36 
Provide all pipe supports, hangers, guides, shields, etc. in accordance with manufacturers recommendations 37 
and placed at manufacturers recommended spacing intervals. 38 
 39 
HDPE JOINING METHODS  40 
SADDLE FUSION: Saddle fusion shall be done in accordance with ASTM F 2620 or TR-41 or the fitting 41 
manufacturer’s recommendations and PPI TR-41. Saddle fusion joints shall be made by qualified fusion 42 
technicians. Qualification of the fusion technician shall be demonstrated by evidence of fusion training 43 
within the past year on the equipment to be utilized on this project. [Saddle fusion is used to fuse branch 44 
saddles, tapping tees, and other HDPE constructs onto the wall of the main pipe] (ASTM F905).  45 
 46 
SOCKET FUSION: Molded socket fusion fittings are only to be used for joining of HDPE pipe from 1/2 47 
inch to 2” in size. Socket fusion shall be done in accordance with ASTM F 2620 or the fitting 48 
manufacturer’s recommendations. Socket fusion is the process of fusing pipe to pipe, or pipe to fitting by 49 
the use of a male and female end that are heated simultaneously, and pressed together so the outside wall of 50 
the male end is fused to the inside wall of the female end. Qualification of the fusion technician shall be 51 
demonstrated by evidence of socket fusion training within the past year on the equipment to be utilized on 52 
this project. [Socket fusion is not widely used, and the specifier may decide to prohibit its use ]  53 
 54 
ELECTROFUSION: Electrofusion joining shall be done in accordance with the manufacturers 55 
recommended procedure. Other sources of electrofusion joining information are ASTM F 1290 and PPI TN 56 
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34. The process of electrofusion requires an electric source , a transformer, commonly called an 1 
electrofusion box that has wire leads, a method to read electronically (by laser)or otherwise input the 2 
barcode of the fitting, and a fitting that is compatible with the type of electrofusion box used. The 3 
electrofusion box must be capable of reading and storing the input parameters and the fusion results for 4 
later download to a record file. Qualification of the fusion technician shall be demonstrated by evidence of  5 
electrofusion training within the past year on the equipment to be utilized for this project.  6 
 7 
MECHANICAL: Mechanical connection of HDPE to auxiliary equipment such as valves, pumps, and 8 
fittings shall use mechanical joint adapters and other devices in conformance with the PPI Handbook of 9 
Polyethylene Pipe, Chapter 9 and AWWA Manual of Practice M55, Chapter 6.  10 
 11 

 Mechanical connections on small pipe under 3” are available to connect HDPE pipe to other 12 
HDPE pipe, or a fittings, or to a transition to another material. The use of stab-fit style couplings is 13 
allowed, along with the use of metallic couplings of brass and other materials. All mechanical and 14 
compression fittings shall be recommended by the manufacturer for potable water use. When a 15 
compression type or mechanical type of coupling is used, the use of a rigid tubular insert stiffener 16 
inside the end of the pipe is recommended.  17 

 Mechanical couplings that wrap around the pipe and act as saddles are made by several 18 
manufacturers specifically for HDPE pipe. All such saddles, tapping saddles, couplings, clamps 19 
etc. shall be recommended by the manufacturer as being designed for use with HDPE pipe at the 20 
pressure class listed in this section.  21 

 Unless specified by the fitting manufacturer, a restraint harness or concrete anchor is 22 
recommended with mechanical couplings to prevent pullout.  23 

 Mechanical coupling shall be made by qualified technicians. Qualification of the field technician 24 
shall be demonstrated by evidence of mechanical coupling training within the past year. This 25 
training shall be on the equipment and pipe components to be utilized for this project.  26 

 27 
PVC PIPE AND FITTINGS 28 
All exterior PVC piping shall have a 0.016 inch thick protective metal jacket with safety edge. 29 
 30 
Lap seams a minimum of 2 inches. Secure with metal bands for end to end joints.  Locate seams on bottom 31 
for exterior applications. Seal laps with 1/8” bead of metal jacketing sealant to prevent water entry. 32 
 33 
ERECTION 34 
Carefully inspect all pipe, fittings, valves, equipment and accessories before installation.  Any items that 35 
are unsuitable, cracked or otherwise defective shall be rejected and removed from the job site immediately.  36 
Excluding minor surface rust, piping that exhibits significant oxidation or corrosion will be rejected. 37 
 38 
Exercise care at every stage of storage, handling, laying and erecting to prevent entry of foreign matter into 39 
piping, fittings, valves, equipment and accessories.  Do not erect or install any item that is not clean. 40 
 41 
Remove all lose dirt, scale, oil, chips, burrs and other foreign material from the internal and external 42 
surfaces of all pipe and piping components prior to assembly, including debris associated with cutting, 43 
threading and welding. 44 
 45 
During construction, until system is fully operational, keep all openings in piping and equipment closed 46 
except when actual work is being performed on that item of the system.  Use plugs, caps, blind flanges or 47 
other items designed for this purpose. 48 
 49 
Furnish and install all flanges, caps, bypasses, drains, valves, etc. required to facilitate flushing and 50 
draining all piping. 51 
 52 
Install all piping parallel to building walls and ceilings and at heights which do not obstruct any portion of a 53 
window, doorway, stairway, or passageway.  Where interferences develop in the field, offset or reroute 54 
piping as required to clear such interferences.  In all cases, consult drawings and field verify area of 55 
installation before procuring, fabricating or installing piping. 56 
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Provide anchors, expansion joints, swing joints and/or expansion loops so that piping may expand and 1 
contract without damage to itself, equipment, or building. 2 
 3 
Install drains throughout the systems to permit complete drainage. 4 
 5 
Install all valves, control valves, and piping specialties, including items furnished by others, as specified 6 
and/or detailed.  Make connections to all equipment installed by others where that equipment requires the 7 
piping services indicated in this section. 8 
 9 
PIPING SYSTEM LEAK TESTS 10 
Verify that the piping system being tested is fully connected to all components and that all equipment is 11 
properly installed, wired, and ready for operation. If required for the additional pressure load under test, 12 
provide temporary restraints at expansion joints or isolate them during the test. Verify that hangers can 13 
withstand any additional weight load that may be imposed by the test. 14 
 15 
Provide all piping, fittings, blind flanges, and equipment to perform the testing. 16 
 17 
Conduct pressure test with 100 PSIG water for 8 hrs.  If leaks are found, repair the area with new materials 18 
and repeat the test. 19 
 20 
Document all testing.  A/E or County shall witness and sign off on all tests. 21 
 22 
PIPING SYSTEM FLUSHING 23 
All new piping shall be flushed to clean debris from system.  Flush, drain and repeat as required until all 24 
debris is cleaned from new piping. 25 
 26 
Document all flushing.    A/E or County shall witness and sign off on all flushing. 27 
 28 
 29 

END OF SECTION30 
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SECTION 23 65 00 1 
COOLING TOWERS 2 

 3 
 4 

P A R T 1 - G E N E R A L 5 
 6 
SCOPE 7 
This section includes specifications for factory assembled cooling towers and accessories.  Included are the 8 
following topics: 9 
 10 
PART 1 - GENERAL 11 
 Scope 12 
 Related Work 13 
 Reference 14 
 Reference Standards 15 
 Quality Assurance 16 
 Shop Drawings 17 
 Operation and Maintenance Data 18 
 Design Criteria 19 
 Warranties 20 
 21 
PART 2 - PRODUCTS 22 
 Induced Draft Crossflow Cooling Tower 23 
 Cooling Tower Basin Sweeping Cleaning System (Alternate Bid) 24 
 25 
PART 3 - EXECUTION 26 
 Installation 27 
 Start-Up 28 
 Training 29 
 30 
RELATED WORK 31 
Section 23 05 13 - Common Motor Requirements for HVAC Equipment. 32 
Section 23 05 48 – Vibration Isolation 33 
Section 23 25 00 - HVAC Water Treatment 34 
Section 23 05 14 - Variable Frequency Drives 35 
 36 
REFERENCE 37 
Applicable provisions of Division 1 shall govern work under this Section. 38 
 39 
REFERENCE STANDARDS 40 
ANSI/AFBMA 9     Load Ratings and Fatigue Life for Ball Bearings. 41 
ANSI/AFBMA 11   Load Ratings and Fatigue Life for Roller Bearings. 42 
ASTM E-84            Test Method for Surface Burning Characteristics of Building Materials. 43 
ASTM D-3299        Standard Specification for filament wound glass fiber reinforced thermoset resin      44 
                                chemical resistant tanks 45 
ASTM D-4097        Standard Specification for contact molded glass fiber reinforced thermoset resin    46 
                                chemical resistant tanks. 47 
CTI ATC-105         Cooling Tower Institute - Acceptance Test Code for Water Cooling Towers. 48 
 49 
QUALITY ASSURANCE 50 
Refer to Division 1, General Conditions, Equals and Substitutes. 51 
 52 
SHOP DRAWINGS 53 
Refer to Division 1, General Conditions, and Submittals. 54 
 55 
 56 
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Shop drawings shall include the following information: 1 
 Cooling tower capacity and statement indicating that the capacity is CTI certified. 2 
 Cooling tower water quality perameters for the proposed cooling tower. 3 
 Suggested structural supports including dimensions, sizes and locations for mounting boltholes. 4 
 Product data indicating dimensions, weights and point loading, accessories, required clearances, 5 

electrical requirements and wiring diagrams and locations and size of field connections. 6 
 Performance curve plotting leaving water temperature against wet bulb temperature. 7 
 Manufacturer’s installation instructions, operation data, start-up instructions, maintenance data, 8 

parts lists, controls, accessories and maintenance data. 9 
 Discharge and inlet sound data for each octive band under full load operating conditions. 10 

 11 
OPERATION AND MAINTENANCE DATA 12 
All operations and maintenance data shall comply with the submission and content requirements specified 13 
under section GENERAL REQUIREMENTS. 14 
 15 
DESIGN CRITERIA 16 
Performance must be certified by the Cooling Tower Institute in accordance with CTI certification standard 17 
STD-201. 18 
 19 
Tower shall be capable of handling inlet water up to 120 degrees F. 20 
   21 
WARRANTIES 22 
Warranty cooling tower fans, shafts, bearings, gearbox, couplings, mechanical equipment support and 23 
motor(s) for 5 years from startup.  24 
 25 
Warranty the cold water basin for 5 years from start-up. 26 
 27 
Warranty the remainder of the tower for 1 year from startup. 28 
 29 
Warranty for the basin sweeper separator for 5 years from start-up. 30 
 31 
Warranty the remaining basin sweeper components for 1 year from start-up. 32 
 33 
 34 

P A R T 2   - P R O D U C T S 35 
 36 
INDUCED DRAFT CROSSFLOW COOLING TOWERS 37 
Manufacturers:  Baltimore Air Coil. 38 
 39 
Construct framework of G235 galvanized steel angles and channels.  Construct casing of FRP (fiberglass 40 
reinforced polyester).  The cooling tower must be suitable to resist wind loads up to 30 psf. 41 
 42 
The hot water distribution basin shall be 304 stainless steel open gravity type with removable, 43 
interchangeable plastic metering orifices to provide even water distribution over the full fill area by gravity 44 
flow.  Each tower cell shall have a single inlet connection and include flow balancing devices for each 45 
distribution basin.  Provide removable stainless steel hot water basin covers.  Design the fan deck and hot 46 
water basin covers for 50 psf live load or a 200 pound concentrated load. 47 
 48 
Construct the fill material and drift eliminators of PVC with a maximum flame spread rating of 25 per 49 
ASTM E84.  The drift eliminators shall limit drift losses to not more than .005% of the design water flow 50 
rate. 51 
  52 
Construct the cold water basin of 304 stainless steel with all welded construction.  Bottom shall slope 53 
towards a depressed section with side outlet connection, side overflow connection and side drain 54 
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connection.  Provide stainless steel strainer and anti-vortex hood.  Basin to include connection for 1 
equalizing pipe, basin sweeper outlet and basin sweeper inlet. 2 
 3 
Cold water basin shall include factory piping for basin sweeping cleaning system.  Piping and installation 4 
shall be custom for the cooling tower basin. 5 
 6 
Provide fiberglass reinforced polyester inlet louvers spaced to minimize water splash out. 7 
 8 
Provide vertical discharge, axial flow fixed or adjustable pitch, prop fan with aluminum alloy blades, 9 
welded G-235 galvanized steel or molded FRP fan cylinder, galvanized steel wire guard, and self-aligning 10 
grease packed ball bearings designed for minimum L10 life of 40,000 hours.  Provide extended grease lines 11 
from each fan shaft bearing to the outside of the tower.  Drive shall be belt drive with cast aluminum 12 
sheaves or gear driven with right angle, oil lubricated, geared speed reducer. 13 
 14 
Apply a zinc rich primer to all cut edges of all galvanized steel components prior to assembly. 15 
  16 
Factory installed electronic make-up water assembly consisting of probe type electric water level control 17 
package including stainless steel electrodes and make up water valve.  Valve shall be ball type with 18 
electronic actuator (valve and actuator to be manufactured by Belimo or approved equivalent). 19 
 20 
Motor:  Premium efficiency totally enclosed air over (TEAO) or totally enclosed fan cooled (TEFC) type 21 
with special moisture protection, mounted on welded steel frame in fan deck.  Refer also to Section 22 
23 05 13 for additional requirements.  Motor is to be suitable for use with a variable frequency drives.  23 
 24 
Provide Hinged access doors at both sides of tower for access to all internal components. 25 
 26 
Provide a walking surface on the top of the tower including a galvanized steel handrail with kneerail and 27 
toeboard.  Provide a ladder, attached to the tower, from 12” above the roof or ground to the top of the 28 
tower.  Include a galvanized steel safety cage around the ladder from 7’-0” above the roof or ground to the 29 
top of the handrail on the fan deck.  The walking surface, handrail and ladder assembly must comply with 30 
OSHA guidelines. 31 
 32 
Provide a permanent, factory installed, galvanized, internal service platform inside the tower air plenum to 33 
provide service access to fan, drive and motor assembly.  Include permanent ladder and railings. 34 
 35 
COOLING TOWER BASIN SWEEPING CLEANING SYSTEM (ALTERNATE BID) 36 
Manufacturer:  Lakos or prior approved equal. 37 
 38 
A complete package shall be supplied for the isolated recirculation and particle separation/filtration of the 39 
fluid in the cooling tower basin/remote sump. Flow through the separator package shall be continuous, 40 
without interruption for the periodic evacuation of separated solids.  41 
 42 
Separator Package:  Provide for initial pre-straining prior to pump suction, followed by direct pumping 43 
through a specific centrifugal-action solids-from-liquid separator and immediate return of flow to basin 44 
mounted piping.  Separated solids shall be purged periodically with an automatic purge valve.  Entire unit 45 
shall be mounted on stainless steel, 3/16-inch (5 mm) minimum thickness, structural steel framework. 46 
 47 
Pump Strainer:  Cast-iron housing; manual-cleaning; 9/32-inch minimum mesh rating; stainless steel 48 
basket.  49 

 50 
Pump:  End-suction, single stage; TEFC motor; cast iron housing; iron impeller; bronze shaft sleeve; 51 
silicon carbide mechanical shaft seal; flooded suction required. 52 

 53 
Separation Vessel:  Centrifugal-action design, unishell construction with SA-36, SA-53B or equivalent 54 
quality carbon steel, minimum thickness of .25 inches.  Unit to  incorporate tangential separation of solids. 55 
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Automatic Purge Valve:  Provide electrically-actuated valve with timer control package for solids purge 1 
from the separator's collection chamber. Valve body shall be stainless steel with stainless steel ball and 2 
seat.  3 

 4 
Electrical Control:  IEC starter with overload module; HOA selector switch; NEMA-4x enclosure; re-5 
set/disconnect/trip switch.  Provide 120 volt, single phase control voltage.  Provide 208/3 motor 6 
connection.  7 
 8 

P A R T 3  -  E X E C U T I O N 9 
 10 
INSTALLATION 11 
Install in accordance with manufacturer’s instructions maintaining all required clearances. 12 
 13 
Install tower on the structure as shown on the plans. Coordinate the tower support requirements with the 14 
structural support being provided.  If a tower is provided that is significantly different than what is 15 
indicated on the drawings, then the contractor is responsible for any and all additional costs to provide 16 
and/or modify the structure support for the tower.  17 
 18 
Connect all piping including condenser water supply and return, make-up water, overflow, equalizer, basin 19 
sweeper inlet, basin sweeper outlet and drain piping as indicated on the drawings. 20 
 21 
Provide vibration isolators for cooling tower and flexible connectors for pipe connections. 22 

 23 
This contractor is responsible for revisions and/or additions to power wiring, starters, disconnects, breakers 24 
and additional wiring necessary for any motor or motors that are different from what is scheduled. 25 
 26 
START-UP 27 
Inspect tower after installation and submit report prior to start-up, verifying installation is in accordance 28 
with specifications and manufacturers recommendations. 29 
 30 
TRAINING 31 
Contractor to provide factory authorized representative and/or field personnel knowledgeable with the 32 
operations, maintenance and troubleshooting of the system and/or components defined within this section 33 
for a minimum period of 4 hours.  34 
 35 

END OF SECTION  36 
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package.  Contractor to remove two existing cooling towers atop the City County Building along with system piping.  Install two new cooling towers in the sam...
	B. Work by Owner:  Not applicable.
	C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.

	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.
	B. Coordinate utility outages and shutdowns with Owner.

	1.4 APPLICATIONS FOR PAYMENT
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	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Architect / Engineer for initial approval.  Architect / Engineer will forward approved copies to Owner who will also approve & process for payment.

	1.5 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's option.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:
	1. Deduct price for Schedule 80 PVC.
	a. Provide alternate pricing for the use of schedule 80 piping instead of HDPE for the condenser system.

	2. Include basin sweeper.
	a. Provide pricing to add an automatic basin cleaning system for the cooling towers.



	1.6 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.
	D. Public Works Project Manager may choose to videotape site or workers as the Work progresses.

	1.7 CONFERENCES
	A. There will be pre-bid conference for this project; see Instructions to Bidders.
	B. Owner will schedule a pre-construction conference after Award of Contract for all affected parties.
	C. Contractor shall submit Construction Schedule at pre-construction meeting.

	1.8 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) per week, with Public Works Project Manager.
	B. Preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.

	1.9 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.10 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.11 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.12 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.13 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.14 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.15 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.16 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.17 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.18 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.19 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall not be available at the Work site.

	1.20 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.21 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with Owner, schedule work and store materials so as to interfere as little as po...
	B. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	D. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	E. Contractor is not responsible for providing & maintaining temporary toilet facilities.
	F. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protect, c...
	G. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.


	1.22 PROTECTION
	A. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	B. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

	1.23 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.24 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.25 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.26 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date shall not be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.27 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract..
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.28 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.29 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.30 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.31 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.32 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.33 OPERATION AND MAINTENANCE MANUAL
	A. Provide operation and maintenance manual for all mechanical and electrical equipment and systems supplied and installed in the Work.

	1.34 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.35 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Architect / Engineer and Public Works Project Manager with original marked up ...
	B. Architect / Engineer shall update original Construction Documents to include all Addendums & any other changes including those provided by Contractor in As-Built Drawings & Specifications.  These updates are project Record Drawings & Specifications.
	C. Architect / Engineer shall furnish Public Works Project Manager with Record Drawings as detailed in Professional Services Agreement.


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	15 - 01 74 19 Recycling
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 – Basic Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling may go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed loads...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  28TUwww.countyofdane.com/pwht/recycle/landfill.aspxU28T.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Dane County’s Special Projects & Materials Manager may be contacted with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be r...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) business days of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall inclu...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.6 RECYCLING
	A. These materials may be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.
	9. Unpainted Gypsum Drywall.
	10. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Mixed loads of recycled materials are allowed only per instructions at 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to 28TUwww.countyofdane.com/pwht/recycle/CD_Recycle.aspxU28T for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site 28TUwww.countyofdane.com/pwht/recycle/categories.aspxU28T lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Hackner  at 608/266-4990, or local city, village, town recycling staff listed at s...


	PART 2 PRODUCTS
	PART 3 EXECUTION

	16 - 05 10 00 - Structural Metal Framing
	17 - 316047 - JDR HVAC Spec
	23 05 00 - Common Work Results for HVAC
	23 05 13 - Common Motor Requirements for HVAC Equipment
	23 05 14 - Variable Frequency Drives
	23 05 15 - Piping Specialties
	23 05 23 - General Duty Valves for HVAC
	23 09 23 - Direct Digital Control System for HVAC
	23 21 13 - Hydronic Piping
	23 65 00 - Cooling Towers
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