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Department of Public Works, Highway & Transportation  
Public Works Engineering Division 608/266-4018 
Gerald J. Mandli, P.E. 
Commissioner / Director 

Joseph T. Parisi 
County Executive 

  
Deputy Director 
Todd Draper  

1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 

Fax: 608/267-1533 
https://pwht.countyofdane.com/public_works.aspx#engineering 

 

November 19, 2020 
 

INVITATION FOR PROPOSALS 
 
You are invited to submit a Proposal for RFP No. 320040 to provide professional architectural & engineering 
design services for Timber Shelter, Parking, & Picnic Area for the McCarthy Youth & Conservation Park.  The 
Proposals are due on or before 2:00 p.m., Tuesday, December 15, 2020.  No performance bond is required for 
this project. 
 

SPECIAL INSTRUCTIONS 
 
Please provide the entire proposal package in these formats: three (3) bound hard copies and an electronic 
version on a USB flash drive or compact disk.  Follow these instructions when submitting your proposal: 
 

1. Place the signed Proposal Form on top as page 1. 
2. Place the signed Fair Labor Practices Certification after the Proposal Form as page 2. 
3. Place the Proposal information after Fair Labor Practices Certification. 
4. Clearly label your envelope containing your proposal in the lower left-hand corner as follows: 

Proposal No. 320040 
A/E Design Services for Timber Shelter, Parking, & Picnic Area  
December 15, 2020, 2:00 p.m. 

5. Mail or deliver to: 
Eric Urtes, Project Manager 
Dane County Department of Public Works, Highway & Transportation 
1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 

 
If any additional information about this Request for Proposals is needed, please call Eric Urtes, AIA, at 608/575-
2359 or send email to urtes.eric@countyofdane.com . 
 
Sincerely, 
   Eric Urtes, AIA 
Project Manager 
 
Enclosure: Request for Proposals No. 320040 Package 

mailto:urtes.eric@countyofdane.com


 

RFP No. 320040 Table of Contents 
rev. 11/19 00 01 10 - 1 

SECTION 00 01 10 

TABLE OF CONTENTS 
 

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS 
00 01 01 - RFP Cover Page 
00 01 02 - RFP Cover Letter 
00 01 10 - Table of Contents 
00 11 19 - Request for Proposal  
00 24 16 - Scopes of Proposals  
00 42 13 - Proposal Form 
00 52 98 - Sample Architectural / Engineering Professional Services Agreement 
00 73 11 - Fair Labor Practices Certification 

 

DRAWINGS 
Figure 1 - Park Location Map 
Figure 2 - Project Area Boundary 
Figure 3 - Draft Master Plan, June 2015 
Sheet G1.0 - Title Sheet 
Sheet S0.0 - Structural Notes 
Sheet S1.0 - Foundation Plan 
Sheet A1.0 - Floor Plan 
Sheet A2.0 - Exterior Elevations 
Sheet A3.0 - Building Sections 
Sheet A3.1 - Truss & Column Details 
Sheet A3.2 - Miscellaneous Details 
Sheet A4.0 - Perspective View 
Sheet E1.0 - Electrical Details 

END OF SECTION 



 

RFP No. 320040 Request for Proposal 
rev. 08/2020 00 11 19 - 1 

SECTION 01 11 19 

REQUEST FOR PROPOSAL 

LEGAL NOTICE 

Dane County Dept. of Public Works, Hwy & Transp., 1919 Alliant Energy Center Way, Madison, 
WI 53713, will receive sealed Proposals until: 
 

2:00 P.M., TUESDAY, DECEMBER 15, 2020 

RFP NO. 320040 

ARCHITECTURAL / ENGINEERING DESIGN SERVICES FOR  

TIMBER SHELTER, PARKING, & PICNIC AREA 

MCCARTHY YOUTH & CONSERVATION PARK 

4841 COUNTY HIGHWAY TT, SUN PRAIRIE, WI 
 
Dane County is inviting proposals for professional architectural and engineering services for 
planning and development of a timber park shelter, parking lots and a picnic area at McCarthy 
Youth and Conservation Park in the Town of Sun Prairie. Only firms with capabilities, experience 
& expertise with similar projects should obtain this RFP document & submit Proposals. 
 
RFP document may be obtained after 2:00 p.m. on November 19, 2020 by downloading it from 
bids-pwht.countyofdane.com. Please call J. Eric Urtes, AIA, Project Mgr., at 
urtes.eric@countyofdane.com or 608/575-2359 for any questions or additional information. 
 
An informational site tour will be held December 2, 2020 at 11:00 a.m. at McCarthy Youth & 
Conservation Park. Interested firms are strongly encouraged to attend this tour. See RFP for 
mandatory disease transmission prevention practices. 
 
 

PUBLISH:  

NOVEMBER 17 & NOVEMBER 24, 2020 - WISCONSIN STATE JOURNAL 

NOVEMBER 18 & NOVEMBER 25, 2020 - THE DAILY REPORTER 
 

https://bids-pwht.countyofdane.com/
mailto:urtes.eric@countyofdane.com


Proposal No. 320040 Scopes of Proposals 
rev. 08/2020 00 24 16 - 1 

SECTION 00 24 16 

SCOPES OF PROPOSALS 
 

1.  GENERAL INFORMATION 
 
A. Dane County is inviting proposals for professional architectural and engineering (A/E) design 

for the Timber Shelter, Parking, & Picnic Area at McCarthy Youth & Conservation Park. 

B. The project boundary is approximately 7 acres and includes topographic survey, civil/site and 
architectural plans for paving the existing gravel entrance road, parking for approximately 30 
vehicles, paved accessible walkways, well and drinking fountain, stormwater facilities and 
approximate 40'x60' timber frame picnic shelter.  

C. To be considered for this project, the Consultant must meet or exceed the following criteria: 

1. Have at least one registered architect or one registered professional engineer as lead 
responsible member of the firm or project team. 

2. Have been in business for a period of not less than five (5) years. 

3. Must have been responsible for the design and completion of at least three (3) projects of 
similar design scope and size. 

4. Consideration may be given to joint ventures consisting of two or more firms organized 
for the purpose of furnishing professional services as a single entity, providing the 
assignment of and provisions for continuity of the various responsibilities within the joint 
venture are approved by the County, and further providing that either of the individual 
firms constituting the joint venture meets the eligibility requirements listed above. 

2.  SCOPE OF WORK 
 
A. Project deliverables and specific tasks are detailed in the Professional Services Agreement. 

B. Phase 1 - Pre-Construction Survey Phase 

1. Prepare a summary report / study consisting of text, drawings, and other documents that 
illustrate a topographic survey of natural features and existing infrastructure within the 
project planning area boundary. 

C. Phase 2 - Conceptual Design Phase 

1. Prepare a draft site development plan that includes spatial layout of the park entrance 
road, parking lots, pathways, playground and picnic areas, shelter and equestrian day use 
area. The 2015 master plan for the park will provide the desired general site location of these 
facilities. 

D. Phase 3 - Construction Documents Phase 

1. Prepare plans, specifications, permits and cost estimates necessary for budgeting, bidding 
and development of all proposed park facilities within the project planning area 
boundary; except as itemized below under "Owners Responsibility". 
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E.  Phase 4 - Construction Administration Phase 

1. Provide site inspections, shop drawing and material submittal reviews, contractor Q/A, 
payment submittal review and monitoring for regulatory permit compliance. 

 
F. In-person meetings shall be limited & shall follow current Public Health - Madison & Dane 

County procedures & recommendations (see 
publichealthmdc.com/documents/office_space_checklist.pdf and 
publichealthmdc.com/coronavirus/forward-dane/current-order).  Whenever possible, 
meetings shall be held via teleconference or videoconference, to be hosted by the consultant.  
Dane County reserves right to mandate safe physical distancing & use of face masks by all 
personnel while inside any County facility or on any County grounds. 

3.  PROPOSAL CONTENT 
 
A. Interested consultants are requested to submit the following information in their proposal, in 

eight (8) distinct sections or divisions: 

1. Proposal Form, Fair Labor Practices Certification and Proposer’s cover letter. 

2. Introduction: Provide a one-page overview of the firm’s background, history and 
familiarity with completing similar projects. 

3. Organizational Capabilities: Provide a one page overview of the firm’s civil/site/survey 
program area, including number and type of professional staff who are routinely engaged 
in providing similar services. 

4. Staff Qualifications: Provide resumes describing professional registrations, education and 
work experiences for each of the key staff who would be assigned to the project and the 
role they would have on the project team. Only include staff who will be assigned to this 
project and the location of the office(s) out of which they work. Include resumes for sub-
consultants if applicable. 

5. Related Design and Engineering Project Experience: Provide an overview of up to three 
similar projects the assigned project team has completed that demonstrate relevant project 
experience in both scale and scope. Be specific and only identify projects completed 
within the past 5 years. 

6. Proposer References: Include a list of at least three organizations, including points of 
contact (name, address, and telephone number), which can be used as references for work 
performed in the area of service required. Provided organizations may be contacted to 
inquire about the quality of work performed and capabilities of the personnel assigned to 
the project. 

7. Fee for services stated as lump sum fixed fee. 

 
8. State clearly any limitations you wish to include in Professional Services Agreement and 

advise of any conditions that you may have. 

 

 

https://publichealthmdc.com/documents/office_space_checklist.pdf
https://publichealthmdc.com/coronavirus/forward-dane/current-order
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4.  EVALUATION CRITERIA 
 
A. Proposing consultants will be evaluated on this criteria: 

Organizational Capabilities   20% 
Staff Qualifications   30% 
Related Design & Engineering Project Experience 40% 
Pricing / Cost Proposal   10% 
 Total   100% 

 

5.  PRICING 
 
A. Additional details about project phases, pricing & payments are detailed in the Professional 

Services Agreement. 

B. Fee for services stated as fixed fee shall be submitted in the Proposals. 

6.  SITE TOUR 
 
A. A proposing company site tour will be held on December 2, 2020 at 11:00 a.m. at the 

McCarthy Youth & Conservation Park, 4841 County Highway TT, Sun Prairie, Wisconsin.  
This cursory tour will go until approximately 12:00 p.m..  Proposing companies are strongly 
encouraged to attend this tour, however attendance is optional. 

B. Safe distancing & face masks are required for all tour attendees.  Tours will be limited to 10 
people; please limit number of attending staff & subcontractors.  If there are more than 10 
people, group will be split & there will be two or more tours.  Allow sufficient time if you do 
not make it in to first tour group 

7.  OWNER’S RESPONSIBILITY 
 
A. Dane County will: 

1. Provide concept site layout included in Draft Park Master Plan, June 2015. 

2. Provide completed construction documents for the timber frame shelter. 

3. Solicit proposals for the playground under a separate RFP process. 

4. Provide desired product and model numbers for drinking fountain. 

5. Provide layout and installation of all signage and striping. 

6. Provide desired product models for all proposed well equipment. 

7. Provide all gates, signage, picnic tables and kiosks. 

8.  TIMETABLE 
 
A. Listed below are specific and estimated dates and times of events related to this RFP.  The 

events with specific dates must be completed as indicated unless otherwise changed by Dane 
County.  In the event that Dane County finds it necessary to change any of the specific dates 
and times in the calendar of events listed below, it will do so by issuing an addendum to this 
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RFP.  There may or may not be a formal notification issued for changes in the estimated dates 
and times. 

DATE EVENT  
Nov. 19, 2020 RFP issued 
December 2, 2020  11:00 a.m. Site tour 
Dec. 11, 2020 Latest addendum (if necessary) 
Dec. 15, 2020 - 2:00 p.m. Proposals due 
Feb. 16, 2021 (estimated) Notification of intent to award sent out 

 

9.  ADDITIONAL INFORMATION 
 
A. Dane County Department of Public Works, Highway & Transportation, 1919 Alliant Energy 

Center Way, Madison, Wisconsin 53713, will receive your Proposal. 

B. Information regarding this project may be obtained from Eric Urtes, AIA, Public Works 
Project Manager, 608/266-4798, urtes.eric@countyofdane.com . 

C. Since RFP documents are obtained from the Dane County web site, proposing company is 
responsible to check back there regularly for Addenda. 

D. All Proposals must be submitted by 2:00 p.m., Tuesday, December 15, 2020. 

E. Dane County reserves the right to accept or reject any Proposal submitted. 

F. Information submitted by consultants will be reviewed and candidates may be scheduled to 
appear before an interview panel.  Those appearing for an interview shall be prepared to 
discuss their approach for the design of this work, methodology, project team, a timetable, the 
basis of their fee schedule and answer questions from our staff. 

G. Dane County reserves the right to negotiate an Agreement after the successful firm is 
selected.  Selection will be based only on the proposal submitted and subsequent interviews.  
Therefore, the proposals must be complete.  Submission of a proposal shall constitute a valid 
offer, which may be accepted by the County for a period of ninety (90) calendar days 
following the proposal due date. 

H. Dane County is an Equal Opportunity Employer. 

END OF SECTION 

mailto:urtes.eric@countyofdane.com
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Department of Public Works, Highway & Transportation  
Public Works Engineering Division 608/266-4018 
Gerald J. Mandli, P.E. 
Commissioner / Director 

Joseph T. Parisi 
County Executive 

  
Deputy Director 
Todd Draper 

1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 

Fax: 608/267-1533 
https://pwht.countyofdane.com/public_works.aspx#engineering 
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PROPOSAL FORM 

PROPOSAL NO. 320040 
PROJECT: A/E DESIGN SERVICES FOR TIMBER SHELTER, PARKING, & PICNIC AREA 
 MCCARTHY YOUTH & CONSERVATION PARK 
 

The undersigned, submitting this Proposal, hereby agrees with all terms, conditions and requirements of the above 
referenced Request for Proposals, and declares that the attached Proposal and pricing are in conformity therewith. 

 

SIGNATURE:    
 (Proposal is invalid without signature) 

 
Print or Type Name:     Date:    
 
Title:    
 
Company:    
 
Address:    
 
Telephone No.:     Fax No.:    
 
Email Address:    
 
Contact Person:    
 
 
Receipt of the following addenda and inclusion of their provisions in this Proposal is hereby acknowledged: 
 
 

Addendum No(s).    through    
 
Dated    

 
 
All Proposers are strongly encouraged to be a registered vendor with Dane County.  Registering allows vendors 
an opportunity to receive notifications for RFPs & RFBs issued by the County and provides the County with up-
to-date company contact information.  Complete a new form or renewal online at: 
danepurchasing.com/Account/Login?. 

http://www.danepurchasing.com/Account/Login?
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COUNTY OF DANE 

PROFESSIONAL SERVICES AGREEMENT 

SIGNATURE PAGE 

 Date:  [Date]  

 Project No.:  320040  

 Agreement No.:    

THIS AGREEMENT is between the County of Dane, by its Department of Public Works, 
Highway & Transportation, hereinafter referred to as “COUNTY”, and [A/E Name, Address, City, 
State, Zip], hereinafter called the “A/E”. 

WITNESSETH 
 
WHEREAS, COUNTY proposes securing architectural / engineering services for a project 
described as follows: 

Timber Shelter, Parking, & Picnic Area at the McCarthy Youth & Conservation Park 

WHEREAS, COUNTY deems it advisable to engage the services of the A/E to furnish professional 
services in connection with this project, and 

WHEREAS, COUNTY has authority to engage such services, and 

WHEREAS, the A/E represents that it is in compliance with the applicable Wisconsin Statutes 
relating to the registration of architects and professional engineers and designers, and has agreed to 
furnish professional services for COUNTY, 

NOW, THEREFORE, in consideration of the premises and to their mutual and dependent 
agreements, the parties hereto agree as set forth in the following pages, which are annexed hereto 
and made a part hereof. 

IN WITNESS WHEREOF, COUNTY and the A/E have executed this Agreement as of the above 
date. 

[A/E Firm Name ] COUNTY OF DANE 

 
    
  Signature Date    Joseph T. Parisi, County Executive Date 
 
 
    
  Printed Name    Scott McDonell, County Clerk Date 
 
  
  Title 
 
  
  Federal Employer Identification Number (FEIN) 
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1. ARTICLE 1:  SCOPE OF AGREEMENT 

1.A. This Agreement between COUNTY and the person or firm, duly licensed under the laws and 
in accordance with the regulations of the State of Wisconsin, hereinafter referred to as the 
“A/E” shall be governed by the following Terms and Conditions. 

1.B. The A/E shall provide technical and professional services under this Agreement.  The Terms 
and Conditions of this Agreement shall apply to modifications made to this Agreement and 
shall apply to both the services rendered in the creation of the design and to the additional 
services called for in carrying out the design. 

1.C. The A/E shall serve as the professional technical advisor and consultant to COUNTY in 
matters arising out of or incidental to the performance of this Agreement and in that capacity, 
the A/E shall not have a contractual duty or responsibility to any other person or party or 
individual regarding the services under this Agreement, except as that duty may arise under 
the laws of the State of Wisconsin.  The A/E is not an agent of the COUNTY within the 
meaning of s. 893.80 or 895.46, Wis. Stats. 

1.D. Professional services performed or furnished under this Agreement shall be based on the care 
and skill ordinarily used by members of the profession involved, who practice under the 
authority of and who are governed by the license issued under the Wisconsin Statutes and 
the Wisconsin Administrative Code.  The standard of care for architectural and engineering 
services under this Agreement shall include designing buildings, structures and / or related 
infrastructural systems that comply with all applicable building and safety codes. 

1.E. By accepting this Agreement, the A/E represents possession of the necessary skill and other 
qualifications to perform work under this Agreement and is familiar with the practices in the 
locality where such services and work shall be performed. 

1.F. The A/E shall review and become familiar with the current Division 00 & 01 requirements 
utilized by COUNTY in construction contracts and shall provide services and work, 
consistent with such requirements, so that the Contractor’s schedule is not negatively 
impacted.  

1.G. The A/E shall be professionally responsible for work performed under this Agreement.  Upon 
written approval of COUNTY, the A/E may subcontract work to an approved consultant 
under this Agreement, to the specific extent authorized by COUNTY.  The authorization to 
subcontract shall not relieve the A/E of professional or contractual responsibility for any 
work performed or delivered under this Agreement.  The authorization to subcontract shall 
not be construed to create any contractual relationship between COUNTY and such 
consultant. 

1.H. Subcontracts for services under this Agreement shall provide that work performed under such 
subcontract, shall be subject to provisions of this Agreement and shall also provide that any 
professional duty or responsibility pertaining thereto shall be accomplished to the benefit of 
COUNTY.  Upon request, an electronic copy of each such subcontract for which COUNTY 
approval is granted shall be furnished to COUNTY. 

1.I. The A/E may substitute consultants or professional staff under this Agreement only to the 
specific extent authorized by COUNTY in writing. 

1.J. In the performance of this Agreement, the A/E shall become familiar with and perform such 
services in accordance with the specifications set forth in the Request for Proposals 
document.  The COUNTY reserves the right to update County Master Specifications 
Division 00 and Division 01 at any time, including after the signing date of this Agreement. 
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The A/E shall use and conform to the most current County Master Specifications Division 
00 and Division 01 available at the time of Final Review Documents and the A/E shall not 
be eligible for a change order based upon alterations to said County Master Specifications 
Division 00 and Division 01 occurring after the date of Agreement signing. 

2. ARTICLE 2:  SCOPE OF THE SERVICES TO BE PROVIDED 

2.A. General: 

2.A.1) Services are to be provided by the A/E in each of the following phases: 

 Pre-Construction Survey Phase 
 Conceptual Design Phase 
 Construction Documents Phase 
 Construction Administration Phase 
 

2.A.2) An assigned COUNTY Public Works Project Manager will be the A/E's contact in 
securing COUNTY direction and for arranging the necessary meetings with 
COUNTY or other County Departments and obtaining the approvals required by 
COUNTY. 

2.A.3) The A/E shall create a log of all COUNTY and A/E generated design changes 
resulting from meetings and communications from COUNTY.  This log shall be kept 
throughout the entire design process and submitted to COUNTY every two (2) 
months. 

2.A.4) The A/E shall facilitate a site investigation, including subsurface investigations or 
geotechnical exploration of the subsurface conditions of the site, for the purpose of 
identifying conditions at the site which might adversely affect the achievement of 
the proposed design. 

2.A.5) The term “written” or “in writing” may be either electronic or hard copy 
documentation, unless otherwise stated or directed by COUNTY. 

2.B.  Pre-Construction Survey Phase: 

2.B.1) Perform topographic site survey of sufficient detail for plan preparation and 
permitting for the approximate 7-acre McCarthy Youth and Conservation Park 
Timber Shelter, Parking and Picnic Area project area boundary. COUNTY will have 
survey project area field staked. Survey to include parcel and ROW boundaries, 
existing land features, utilities (above and below ground) including power poles, 
existing trails, roadway, gravel driveway,  gravel parking lot, master sign, vault 
toilet, fencing, gates, trees >2" diameter, and culverts. Conduct topographic survey 
at 1-foot contour interval tied into the NAVD88 datum and Dane County Coordinate 
System. Provide survey plan in electronic formats (PDF & CAD). The CAD format 
shall be consistent with AutoCAD Civil 3D 2019 and shall include points, breaklines, 
 linestyles representing features, 1-foot contours, and geo-referenced aerial 
imagery. 

2.B.2) Pre-Construction Survey Phase deliverables shall be: 

2.B.2) a. Provide survey plan in electronic formats (PDF & CAD). The CAD format 
shall be consistent with AutoCAD Civil 3D 2019 and shall include points, 
breaklines, linestyles representing features, 1-foot contours, and geo-
referenced aerial imagery. 
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2.B.2) b. Provide rebar with cap benchmark for establishing future horizontal and 
vertical control as necessary for design and construction field staking. 

2.C. Conceptual Design Phase: 

2.C.1) The ENGINEER shall obtain from COUNTY information and materials  necessary 
to ascertain scope of the Project and shall verify with COUNTY program and 
functional requirements of the Project. 

2.C.2) Based on information, materials and requirements as verified by COUNTY, the 
ENGINEER shall prepare a conceptual site development plan illustrating scale and 
relationship of the Project components. Conceptual Design Documents shall be 
submitted to COUNTY for review and revisions as necessary until final approval is 
provided in writing from COUNTY. 

2.C.3) Conceptual Design Phase deliverables shall be: 

2.C.3) a. Provide draft and final version of the conceptual site development plans in 
electronic formats (PDF & CAD). The CAD format shall be consistent 
with AutoCAD Civil 3D 2019.  

2.C.3) b. Provide an electronically rendered version of the final approved 
conceptual site development plan in electronic format (PDF). 

2.C.3) c. Provide an Opinion of Probable Construction Cost for the improvements 
identified in the final approved conceptual site development plan. 

2.C.3) d. Attend virtual project kick off meeting prior to commencing work 
(including Pre-Construction Survey Phase) to discuss project scope and 
park master plan. 

2.C.3) e. Facilitate two (2) virtual meetings (ZOOM, GOTO or TEAMS) to present 
draft and final  conceptual site development plan. 

2.D. NOT USED. 

2.E. Construction Documents Phase: 

2.E.1) Provide construction documents suitable for inclusion within COUNTY let bid 
documents and construction of proposed improvements including roadways, parking 
lots, pathways,  drinking fountain, well and electric, and landscape restoration in 
electronic formats (PDF & CAD). The CAD format shall be consistent with 
AutoCAD Civil 3D 2019. Provide draft construction documents at 30 and 60 percent 
completion for COUNTY review. Revise as necessary until final approval is 
provided in writing from COUNTY. 

2.E.2) Construction Documents shall comply with the COUNTY Master Specifications 
Division 00 and Division 01. 

2.E.3) The Construction Documents shall be internally consistent in terms of coordination 
between: 

2.E.3) a. Work of the A/E and its consultants. 

2.E.3) b. Requirements of various divisions or trades. 
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2.E.3) c. Drawings and specifications. 

2.E.4) During this phase, the A/E shall develop and provide documents for the systems 
designed under this Agreement which will achieve a biddable and constructible 
project, compliant with all applicable building and safety codes and within the 
assumption of professional responsibility set forth in this Agreement.  These services 
shall include, but not be limited to: 

2.E.4) a. Coordination, to protect the integrity of the design and facilitate 
construction with: 

(1) Manufacturers:  Ensure that manufactured items called for in the 
documents are currently available and will fit, interface and perform 
as required to achieve design intent. 

(2) Consultants:  Ensure that information necessary to their work is 
provided in a timely manner and that consultants exchange 
information with each other and the A/E. 

(3) Utility Companies:  Determine the standard operating procedures and 
time requirements for obtaining the services and the cooperation of the 
utility companies involved in the execution of the project.  Provide 
this information in writing to interested parties as needed. 

(4) Occupying Agency:  Ensure that program-required furniture, fixtures 
and equipment (FF&E) layout is suitable so as to be compatible but 
not interfere with access to, placement or operation of the mechanical, 
electrical or plumbing appurtenances. 

(5) Governmental authorities having jurisdiction over the work: 
(a) The A/E shall submit documents for approval to public agencies 

having jurisdiction over the project and after obtaining such 
approval of those agencies, the A/E shall file two (2) copies of 
such approval with COUNTY. 

(6) Such other agencies, boards, associations or individuals whose 
activities could impact or interfere with the successful completion of 
the project. 

2.E.4) b. Inclusion in the Construction Documents of: 

(1) Plans, elevations and sections at a scale which is sufficient to give a 
full and complete understanding of the construction, dimensions 
thereof, materials to be employed, location of utilities and any other 
pertinent data. 

(2) Details, diagrams, schedules, photo reproductions and other graphic 
methods appropriate to define work required to be performed to 
accomplish the purposes of the project. 

(3) Description of existing conditions of site and / or structures with 
sufficient clarity to permit their use without ambiguity in the bidding, 
construction process. 

2.E.4) c. Inclusion in the specifications documents of bidding and contract 
requirements, special provisions and / or appendices, and technical 
sections.  Unless otherwise agreed to by COUNTY in writing, the format 
shall generally follow the divisions of the Construction Specifications 
Institute.  If approved by COUNTY in writing, short form specifications 
for limited scope work may be included on the drawings in lieu of 
Construction Specifications Institute format specification sections. 
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(1) The technical sections of the specifications shall completely and 
concisely describe the materials and services to be employed or 
installed by the construction contractor(s) in the work.  These 
specifications shall describe the work to be done and shall be arranged 
by work or material in appropriate divisions with suitable cross-
references for clarity and continuity 

(2) The technical sections of the specifications shall be carefully worded 
to allow a clear understanding of the work required by each of the 
construction contractors and their subcontractors, and to describe the 
responsibility for the work required to be performed by such 
contractor(s), individually and collectively, for the performance of 
work required to deliver the project complete, without ambiguity as to 
which technical sections of the specifications cover each element of 
work. 

(3) The technical sections of the specifications shall clearly state the 
minimum grade, quality, and type of materials and workmanship 
required.  These specifications shall not restrict competition, where it 
is available, but shall state a level of quality, which can be objectively 
determined by persons normally engaged in the type of trade or 
practice described. 

(4) When two (2) or more manufacturers offer on the open market 
materials, equipment or devices of equal quality and usability needed 
for the project, each such known manufactured product shall be 
specified for potential use on the project. 

(5) The professional judgment of the A/E or the direction of the COUNTY 
may limit competition to a brand name, process, or technique of 
manufacture. 

(6) The A/E shall compile and include in the construction contract 
documents a summary listing of all submittals required for the project 
from the construction contractor(s).  Included shall be shop drawings, 
samples, cuts, catalogs, models, mockups and other preliminary 
information needed from the contractors to describe how they will 
fulfill their responsibilities under their contracts. 

2.E.5) Upon determination by the A/E that the final project design is represented by 
completed Construction Documents, those documents shall be submitted to 
COUNTY for review and concurrence prior to release for bidding. 

2.E.5) a. The A/E shall provide COUNTY with review sets in a format and standard 
specified by the COUNTY. 

2.E.5) b. COUNTY will issue a list of recommended changes / corrections to be 
incorporated into the next review set or final documents.  The A/E shall 
within seven (7) calendar  days transmit written replies from the A/E and 
its sub-consultants to review comments issued by COUNTY or for which 
clarification requests were identified or for which changes were authorized 
at the final design review meeting and communicated to the A/E.  
Directions by COUNTY shall be incorporated into the documents. 

2.E.6) Prior to submission of the final documents, the A/E shall call for a final review 
meeting with COUNTY, if needed, to finalize and prepare for publication of the final 
bidding documents, with any conditions required by COUNTY. 
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2.E.7) A/E shall affix to both the cover sheet of Drawings and & inside cover of Project 
Manual current State of Wisconsin registration seal, number & signature.  These 
shall be applied by registered architect and each professional engineer responsible 
for project design.  

2.E.8) At the time of delivery of the final documents, the A/E shall report to COUNTY, in 
writing with updated estimates of project costs and schedules. 

2.E.9) Constructions Documents Phase deliverables shall be: 

2.E.9) a. Plans, technical specifications, details, cross-sections and profiles in 
COUNTY approved electronic file format for purpose of inclusion within 
future COUNTY let bid documents and  contracted construction of 
proposed improvements.  

2.E.9) b.  Provide an updated Opinion of Probable Construction Cost for all work 
included within the final approved construction documents. 

2.E.9) c. Provide an itemized bid list including estimated quantities for all work 
included within the final approved construction documents. 

2.E.9) d. Prepare and submit all regulatory permits necessary to construct proposed 
improvements with the exception of building permits for the timber frame 
shelter. Item is not complete until all submitted permits have been 
approved. Dane County will provide payment for any application fees. 
Item includes any required construction and post construction 
documentation of permit compliance. 

2.E.9) e. Facilitate three (3) virtual meetings (ZOOM, GOTO or TEAMS) to 
present 30 percent, 60  percent and final construction documents.  

2.F. NOT USED. 

2.G. Construction Administration Phase: 

2.G.1) Provide professional construction administration services for the duration of 
construction of the project. Tasks include field staking of proposed facilities, 
construction site inspections, shop drawing review and approvals, material submittal 
review and approvals, payment request review and approval, contractor Q/A, 
monitoring Contractor permit and code compliance, and providing all required 
permit follow up survey and documentation through final acceptance of the project. 

2.G.2) After the award of the construction contract(s), the A/E shall become an on-site 
technical and professional advisor to COUNTY.  In this capacity the A/E will have 
continuous access to the site.  The A/E, through COUNTY's Project Representative, 
will have access to data in the construction contractor(s) files or offices pertaining to 
the quality or time requirements of the construction contract(s), in the same mode, 
manner and extent that such data would be available to COUNTY. 

2.G.2) a. When requested and specifically contracted for by COUNTY, the A/E 
shall provide a full-time, on-site representative who shall be qualified in 
construction administration and subject to the approval of COUNTY.  On 
projects for which COUNTY does not authorize full-time, on-site 
representation, the A/E shall provide, in accordance with ATTACHMENT 
A - CONSTRUCTION PHASE SITE VISITS AGREEMENT, a 
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COUNTY-approved person, with suitable experience in the construction 
process to visit the site in order to monitor and report the progress, quality, 
and timely performance of the work relative to the Construction 
Documents, as such work is being performed by the construction 
contractor(s).  The A/E shall keep COUNTY informed of the progress and 
quality of the work based on on-site observations and shall endeavor to 
protect COUNTY against defects and deficiencies in the work. 

2.G.3) Immediately following the pre-construction meeting and prior to the start of 
construction, the A/E shall review the proposed schedule for submittals from the 
construction contractor(s).  The A/E shall assess the timing feasibility of such 
submittals relative to the construction schedule and review needed, and advise 
COUNTY in writing accordingly. 

2.G.3) a. The A/E shall be responsible for the professional review and approval or 
rejection of shop drawings, samples and other submittals from the 
construction contractor(s) to determine conformance with the specific 
portions of the Construction Documents under which the submittal was 
made.  Deviation from the Construction Documents as noted by the 
contractor on submittals or otherwise observed by the A/E shall be brought 
to the attention of COUNTY's Project Representative and concurrence 
received from COUNTY before any approval is given to a contractor.  
Review of the submittals which have priority status as determined by 
COUNTY's Project Representative, must be completed within five (5) 
business days of receipt.  Review of other submittals shall be completed 
within ten (10) business days of receipt, or in accordance with the 
submittal schedule prepared by the General Contractor and as approved by 
COUNTY and A/E at the start of construction.  The A/E is responsible for 
submittal activity conducted by its consultants in the same manner as if 
such review were made by the A/E. 

2.G.3) b. The A/E shall also review the results of all testing conducted during or 
after construction and report to COUNTY whether these results meet the 
design intent and the requirements of the Construction Documents. 

2.G.4) The A/E's site representative shall observe the construction process to evaluate the 
adequacy and completeness of the construction contractor(s) compliance with the 
Construction Documents, and shall immediately report any noncompliance to the 
COUNTY Project Manager in writing. 

2.G.4) a. The A/E shall be responsible for the coordination and performance of on-
site services performed by consultants employed by the A/E and shall 
review reports and other data submitted by such consultants.  The A/E and 
each consultant engaged under Article 1.G. and ATTACHMENT B. - A/E 
/ CONSULTANT AGREEMENT shall visit the job site as delineated in 
ATTACHMENT A. - CONSTRUCTION PHASE SITE VISITS 
AGREEMENT.  The A/E shall provide in each consultant agreement, a 
requirement for consultant visits to the site and a schedule for such visits 
for professional evaluation of the work monitored by each consultant and 
a reporting system to inform COUNTY.  Site visits shall coincide with 
crucial times of the construction for the specialty area involved. 

2.G.4) b. Following construction site visits, the A/E shall make routine, written 
status reports detailing observations and activities on the project, at such 
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intervals as is elsewhere herein established and in a format approved by 
COUNTY.  The A/E shall submit the reports within three (3) business days 
of the site visit by the A/E's representative.  Reporting requirements for 
full-time, on-site representation shall be established by each Agreement 
for such professional services. 

2.G.4) c. The A/E's site representative will receive copies of reports submitted by 
the General Contractor and shall provide site observation to evaluate the 
reports.  Discovered construction variances shall immediately be reported 
to COUNTY. 

2.G.4) d. If it becomes necessary during construction, to interpret, construe, clarify 
or to otherwise determine the reasonable meaning, application or 
implementation of the Construction Documents, the A/E acting in good 
faith, based upon the facts made known to it at the time, shall recommend 
to COUNTY in writing, a reasonable course of conduct in connection with 
the issues involved.  Such recommendation(s) may be considered for 
further contractual action by COUNTY. 

2.G.4) e. Should the A/E become aware that the work of any contractor or 
subcontractor in place or underway does not conform to the work or 
quality required by the Construction Documents, the COUNTY Project 
Manager shall be immediately notified in writing.  It is appropriate for the 
A/E to also immediately advise the contractors of substantial deficiencies, 
and that notification of these deficiencies will be made to COUNTY.  The 
A/E shall furnish such data as necessary to inform COUNTY of the degree 
of the noncompliance with the Construction Documents, the cause thereof, 
the impact on schedule and cost, if known, and a recommended course of 
conduct.  COUNTY shall be solely responsible for implementation of the 
A/E's recommendation.  This assumption of responsibility by COUNTY 
shall not relieve the A/E or its consultants for negligence in the discovery 
of the condition, which was or should have been discovered. 

2.G.4) f. If the A/E considers suspension of construction work appropriate, the A/E 
shall notify COUNTY in writing and state the reasons, which, in the 
professional opinion of the A/E, justify such action. 

2.G.5) Necessary professional services or construction required to repair or overcome 
problems caused by errors, omissions, ambiguities or changes not authorized by 
COUNTY in the preparation of the documents or design shall be the responsibility 
of the A/E or its consultants, without additional cost to COUNTY. 

2.G.6) The A/E shall review requests for information (RFIs) and shall respond within five 
(5) business days. 

2.G.7) The A/E shall develop and issue appropriate construction bulletins (CBs) at the 
direction of the COUNTY Project Manager.  The A/E shall then evaluate the CB 
proposals received from the construction contractors and provide COUNTY with a 
written recommendation regarding the appropriateness of the proposals.  The 
evaluation and recommendation shall be completed within five (5) business days of 
receipt, or in accordance with another schedule approved by COUNTY.  The 
evaluation shall consider the necessity for such change, the reasonableness of the 
proposed change, and an analysis of the cost proposed for effecting the change. 
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2.G.8) The A/E shall assist in the preparation of applications for energy incentive programs, 
when applicable. 

2.G.9) Upon contractor’s written notification and the COUNTY Project Manager’s 
confirmation that Substantial Completion has taken place, the A/E shall observe the 
construction and provide a written punchlist to the COUNTY Project Manager.  The 
COUNTY Project Manager will schedule the punchlist inspection in conjunction 
with the User and contractors involved.  The punchlist shall contain items found not 
to be complete, in need of correction, replacement or otherwise not in accordance 
with the Construction Documents. The A/E shall prepare and distribute the 
Certificate of Substantial Completion when appropriate. 

2.G.10) COUNTY will provide a set of Construction Documents to General Contractor on 
which daily records of changes and deviations shall be recorded.  At completion of 
the project, General Contractor will submit its marked-up as-built documents to the 
A/E who shall, based on these marked up as-built documents, revise the original 
documents, including the electronic files, showing changes in the work made during 
the construction process to produce a set of Record Documents.  Electronic 
documents shall be in a format and on a medium required by COUNTY.  This work 
shall be completed and submitted to COUNTY within thirty (30) calendar days of 
receipt of the last marked up prints.  The consequences of addenda, change orders 
and other circumstances known by the A/E to have caused change shall be included 
in the production of the Record Documents.  The marked-up as-built documents shall 
be turned over to the COUNTY at the same time as the Record Documents. 

2.G.10) a. Record Documents deliverables shall be: 

(1) Provide six (6) site inspections as requested by COUNTY including 
daily observation reports for each requested visit. 

(2) Provide four (4) survey field visits to stake elevations and layout of 
proposed improvements and post development permit as-built data.  

(3) Attend twelve (12) on site construction progress meetings as requested 
by COUNTY. 

(4) Provide stamped review/approval of material and shop drawing 
submittals. 

 
2.G.11) The A/E shall obtain from the General Contractor, and review for compliance with 

design intent, an Operating and Maintenance Manual for building systems and 
operable mechanical and electrical equipment on the project, both powered and 
manual.  Two (2) copies of the Manuals shall be provided to COUNTY's Project 
Representative.  These manuals shall include: 

2.G.11) a. Manufacturer's Instruction for Maintenance and Operation of Equipment 
and Systems, including a Spare Parts List; and 

2.G.12) It is not intended by this Agreement to impose upon the A/E the duty of a guarantor 
of the construction contractor(s).  It is, however, the intent of the Agreement to 
impose upon the A/E the duty of the faithful fulfillment, in accordance with the 
standard of care ordinary to the profession, of the performance of the duties 
specifically enumerated herein and for the close monitoring of the work of its 
consultants as if the work were performed by the A/E.  As such, this shall not 
preclude the entitlement to COUNTY of reasonable expectation that systems as 
designed by the A/E or their consultants will operate as anticipated by COUNTY 
upon faithful completion of construction. 
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2.H. NOT USED. 

3. ARTICLE 3:  COUNTY'S RESPONSIBILITIES 

3.A. COUNTY will determine the project scope for which the professional design services are 
required and will fully cooperate in achieving completion of that work. 

3.B. COUNTY will establish an internal operating procedure for timely and proper performance 
of any COUNTY duty required to fulfill the needs of the project. 

3.C. COUNTY will provide Timber Shelter construction drawings as included in the RFP.  A/E 
shall be responsible for creation of the Construction Documents and all related grading, 
utility and concrete work associated with the construction of the shelter. 

3.D. COUNTY will provide available information regarding the requirements for the project, 
which set forth COUNTY's objectives for program, schedule and overall budget.  COUNTY 
will make available to the A/E data known to COUNTY or requested by the A/E, which may 
be needed for the fulfillment of the professional responsibility of the A/E.  This data may 
include, but is not limited to, prints of existing buildings or record drawings and COUNTY 
standards and guides.  Such documents will be the most recent and accurate available.  The 
use of any such data by the A/E shall be without contractual or legal significance unless 
otherwise established elsewhere in this Agreement.  However, providing of documents by 
COUNTY shall not relieve the A/E from the responsibility for conducting a field survey to 
verify existing conditions as specified herein. 

3.E. COUNTY will communicate to the A/E the format of the documents required to be 
submitted. 

3.F. COUNTY will examine documents submitted by the A/E and will render decisions regarding 
them promptly, to avoid unreasonable delay in the progress and sequence of the A/E's work.  
COUNTY will coordinate review comments from the User agency and COUNTY staff prior 
to issuance to the A/E. 

3.G. COUNTY will distribute Construction Documents and any necessary addenda to prospective 
bidders, and conduct the bid opening for the project. 

3.H. COUNTY will prepare and process the Agreements between COUNTY and A/E, and 
between COUNTY and construction contractor(s). 

4. ARTICLE 4:  COMPENSATION 

4.A. A/E fees for basic services will be compensated by COUNTY in accordance with the Terms 
and Conditions of this Agreement as follows: 

4.A.1) COUNTY will pay the A/E a lump sum fee of $[             ]. 

4.A.1) a. The A/E fee for professional services shall be in accordance with the terms 
of this Agreement and based on the scope of services contained in the 
Request for Proposals, dated November 19, 2020, including any 
subsequent Addenda. 

4.A.1) b. The A/E is authorized to proceed through completion of the Construction 
Administration Phase.  The A/E Fee is limited to $[             ], until written 
instructions to proceed are provided by COUNTY. 
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4.A.2) No change in fee shall result from change orders to construction contracts unless 
such change is described as an Additional Service under Article 4.D. of this 
Agreement and approved by COUNTY.  When the A/E's Design Report estimate 
indicates a revised project cost and such revision is approved by COUNTY, the 
amount of the lump sum fee may be renegotiated. 

4.A.3) In the event the lowest acceptable construction bids exceed the fixed limit of 
construction, as shown above, plus any COUNTY increases approved before 
bidding, COUNTY will do one or more of the following: 

4.A.3) a. Cooperate in revising the project scope and quality as required to reduce 
the project cost; 

4.A.3) b. Authorize the rebidding of the project within a reasonable time; and / or 

4.A.3) c. Give written approval of an increase in such fixed limit. 

4.A.4) Compensation for any revisions of project scope & necessary rebidding based lowest 
acceptable construction bids exceeding the construction cost estimate approved at 
Construction Documents Phase shall be as described in “2.F. Bidding Phase” section 
above. 

4.B. The A/E's Compensation for Additional Services, as described in Article 4.D., will be 
computed as follows: 

4.B.1) Principals' time at a fixed rate of $[        ] per hour, unless separate amounts are 
provided for each Principal.  For the purposes of this Agreement, the Principals are: 

[ 
] 
 
[ 
] 
 
[ 
] 
 

4.B.2) Other design staff shall be billed at these fixed rates: 

Senior design architect / engineer: $[      ] per hour 
 
Junior design architect / engineer: $[      ] per hour 
 
Senior designer: $[      ] per hour 
 
Junior designer: $[      ] per hour 
 
Drafting: $[      ] per hour 
 
Clerical: $[      ] per hour 
 

4.B.3) Employee's time shall be computed using the employee's basic hourly salary and 
include overhead costs for clerical support and mandatory and customary benefits 
such as statutory employee benefits, insurance, sick leave, holidays and vacations, 
pensions and similar benefits for persons in consultation, research and design in 
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producing drawings, specifications and other documents pertaining to the project and 
for services during construction at the site. 

4.C. Reimbursable Expenses: 

4.C.1) Reimbursable Expenses are actual, incidental expenses incurred by the A/E, its 
employees or consultants, in the interest of the project and are not included in 
overhead costs for the Fees for Basic Services (4.A.) and Additional Services (4.D.).  
Reimbursable Expenses shall be incurred or contracted for only with PRIOR written 
approval from COUNTY.  Such approval shall be based on a written proposal 
delineating the nature of the services, the time involved, the estimated cost thereof, 
and the individuals or firms involved.  Payment Requests from consultants and 
construction contractors providing these Reimbursable Expenses shall be reviewed 
by the A/E to check the accuracy of and entitlement to the sums requested.  
Reimbursable Expenses may include, but are not limited to, the following incidental 
expenses: 

4.C.1) a. Expense of reproduction of drawings and specifications, excluding the 
review sets required in Article 2. 

4.C.1) b. Expense of a site survey when needed. 

4.C.1) c. Expense of a geotechnical investigation and soils and material testing 
when required. 

4.C.1) d. Expense of State and / or City review fees when required. 

4.C.2) Expenses not eligible for reimbursement shall include, but are not limited to, indirect 
project overhead costs associated with the Fees for Basic Services (4.A.) and 
Additional Services (4.D.) such as mileage, travel, lodging, replication of drawings 
for the design development meetings and subsequent design meetings, preliminary 
and final review document printing, handling and postage, cost of correspondence 
transmittals, telephone expenses, and CAD / electronic graphic services.  Such 
expenses shall be included as part of the Lump Sum fee. 

4.D. Additional Services: 

4.D.1) The following services are in addition to but are not covered in Article 4.A. These 
services may be identified as part of the A/E’s fee proposal and included with the 
lump sum fee as such.  Compensation for these additional services or other services 
must be requested by the A/E, and subsequently approved by COUNTY PRIOR to 
proceeding with the work.  If the additional services are requested after the 
Agreement has been issued, such authorization shall be based on a written proposal 
delineating the nature of the services, the time involved, the estimated cost thereof, 
the effect on the project schedule and the individuals or firms involved.  When 
authorized, an Agreement Change Order will be used to modify the A/E’s 
Agreement. 

4.D.1) a. Providing planning surveys, program revision, site feasibility, or 
comparative studies of prospective sites. 

4.D.1) b. Revising previously approved drawings, specifications or other documents 
after written approval of Design Development Phase, to accomplish 
changes not initiated by the A/E other than record documents and revisions 
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normally to be expected or required to correct deficiencies in the approved 
drawings and specifications. 

4.D.1) c. Preparing detailed models, perspective or renderings. 

4.D.1) d. Preparing documents for alternate bids or petitions for waiver when 
requested by COUNTY and, requiring significant additional time and 
expense on the part of the A/E or its consultants. 

4.D.1) e. Obtaining or participating in third party Value Engineering / Enhancement 
of the project when directed by COUNTY. 

4.D.1) f. Providing services other than corrective design work and record 
documents, after final payment to the construction contractor(s). 

4.D.1) g. Providing services as expert witness in connection with any public 
hearings, arbitration proceeding, or the proceedings of a court of record 
except when the A/E is party thereto. 

4.D.1) h. Providing historical preservation research or documentation. 

4.D.1) i. Providing specialized design services, including, but not limited to 
Sustainability design or LEED certification, vibration, wind or acoustical 
analysis, energy modeling. 

4.D.1) j. Participation in post-project evaluations. 

4.D.1) k. Preparing multiple bid packages. 

4.E. Payments to the A/E: 

4.E.1) Payments of the A/E's lump sum fee will be made monthly, in proportion to services 
performed as confirmed by COUNTY, to increase the compensation to the following 
percentages of the lump sum fee at the completion of each phase of the work. 

 Pre-Construction Survey Phase 15% 
 Conceptual Design Phase 35% 
 Construction Documents Phase 70% 
 Construction Administration Phase 100% 
 

4.E.2) No more than ninety percent (90%) of the A/E’s lump sum fee shall be paid out prior 
to substantial completion of the project.  When COUNTY confirms that development 
of punch lists, review of Operating & Maintenance Manuals, submittal of record 
documents, has been satisfactorily completed by the A/E, COUNTY will determine 
how and when the remaining lump sum fee is disbursed. 

4.E.3) Payments for COUNTY-approved Reimbursable Expenses as defined in Article 4.C. 
and Additional Services of the A/E as defined in Article 4.D., will be made monthly 
upon request. 

4.E.4) An A/E whose work is found deficient or fails to conform to the requirements set 
forth in the Agreement, is not entitled to further payments, until corrected to the 
satisfaction of COUNTY. 

4.E.4) a. Payments to the A/E may be withheld for damages sustained by COUNTY 
due to error, omission, unauthorized changes or negligence on the part of 
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the A/E.  COUNTY will notify the A/E in writing of the alleged, specific 
damages and amounts involved, on a timely basis. 

4.E.5) Payments to the A/E will not be withheld due to disputes between construction 
contractor(s) and COUNTY. 

4.E.6) If the project is suspended for more than three (3) months in whole or in part, the 
A/E will be paid fees for services performed prior to receipt of written notice from 
COUNTY of the suspension, together with Reimbursable Expenses then due and 
reasonable expenses resulting from this suspension, as approved by COUNTY.  If 
the project is resumed after being suspended for more than three (3) months, the 
A/E's compensation will be subject to renegotiation. 

5. ARTICLE 5:  ACCOUNTING RECORDS 

5.A. Records of the A/E's direct personnel, consultants, and reimbursable expenses pertaining to 
the project shall be kept in accordance with Generally Accepted Accounting Principles 
(GAAP) and shall be available to COUNTY or an authorized representative throughout the 
term of this Agreement and for at least three (3) years after final payment to the A/E. 

6. ARTICLE 6:  TERMINATION OF AGREEMENT 

6.A. This Agreement may be terminated by COUNTY without cause upon ten (10) calendar days 
written notice to the A/E.  In the event of termination, the A/E will be paid fees for services 
performed to termination date, reimbursable expenses then due, and termination expenses as 
approved by COUNTY.  Work performed prior to the date of termination shall be in 
accordance with the terms and conditions of this Agreement.  Upon termination, the results 
of such work shall immediately be turned over to the COUNTY Project Manager and is a 
condition precedent to further payment by COUNTY. 

6.B. In the event the Agreement between the A/E and any consultant on this project is terminated, 
the results of work by that consultant shall immediately be turned over to the A/E. 

7. ARTICLE 7:  OWNERSHIP OF DOCUMENTS 

7.A. All drawings and specifications, renderings, models, scale details, approved copies of shop 
drawings and other such documents prepared by the A/E or any consultant pursuant to this 
Agreement shall become the property of COUNTY on completion and acceptance of any of 
the A/E's work, or upon termination of the Agreement, and shall be delivered to COUNTY 
upon request. 

7.B. Documents prepared under this Agreement may be used by COUNTY for informational 
purposes without additional compensation to the A/E. 

7.C. Specifications and isolated, detail drawings inherent to the [architectural / engineering, 
engineering] design of the project, whether provided by the COUNTY or generated by the 
A/E, shall be available for future use by the parties to this Agreement and other parties, each 
at their own risk. 

8. ARTICLE 8:  LIABILITY- HOLD HARMLESS AND INDEMNIFICATION 

8.A. A/E shall indemnify, hold harmless and defend COUNTY, its boards, commissions, 
agencies, officers, employees and representatives against any and all liability, loss (including, 
but not limited to, property damage, bodily injury and loss of life), damages, costs or 
expenses which COUNTY, its officers, employees, agencies, boards, commissions and 
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representatives may sustain, incur or be required to pay by reason of A/E furnishing the 
services required to be provided under this Agreement, provided, however, that the 
provisions of this paragraph shall not apply to liabilities, losses, charges, costs, or expenses 
caused or resulting from the acts or omissions of COUNTY, its agencies, boards, 
commissions, officers, employees or representatives.  The obligations of A/E under this 
paragraph shall survive the expiration or termination of this Agreement. 

9. ARTICLE 9:  PROFESSIONAL LIABILITY INSURANCE 

9.A. The A/E and its consultants retained under the terms of this Agreement shall procure and 
maintain a professional liability insurance policy with at least $1,000,000 in coverage that 
provides for payment of the insured's liability for errors, omissions or negligent acts arising 
out of the performance of the professional services required under this Agreement. The A/E 
shall provide up-to-date, accurate professional liability information on the A/E’s Data 
Record, including amount of insurance, deductible, carrier and expiration date of coverage.   
Upon request by COUNTY, the A/E shall furnish COUNTY with a Certificate of Insurance 
showing the type, amount, deductible, effective date and date of expiration of such policy.  
Such certificate shall also contain substantially the following statement: “The insurance 
covered by this certificate shall not be canceled, the coverage changed or reduced by 
endorsement, by the insurance company, except after thirty (30) calendar days written notice 
has been received by COUNTY.”  The A/E shall not cancel or materially alter this coverage 
without prior written approval by COUNTY.  The A/E shall be responsible for consultants 
maintaining professional liability insurance during the life of their Agreement. 

10. ARTICLE 10:  OTHER INSURANCE 

10.A. The A/E and its consultants retained under terms of this Agreement shall: 

10.A.1) Maintain Worker’s Compensation Insurance: 

10.A.1) a. Procure and maintain Worker’s Compensation Insurance as required by 
State of Wisconsin Statutes for all of the A/E’s and consultant’s employees 
engaged in work associated with the project under this Agreement. 

10.A.1) b. Maintain Employer’s Liability Insurance with a policy limit of not less 
than $1,000,000 per occurrence and $2,000,000 in the aggregate. 

10.A.2) Procure and maintain during the life of this Agreement, and until one year after the 
completion of this Agreement, Commercial General Liability Insurance, including 
Products and Completed Operations for all claims that might occur in carrying out 
the Agreement.  Minimum coverage shall be $1,000,000 per occurrence, $1,000,000 
general aggregate, combined single limit for bodily injury, personal injury, and 
property damage.  Such coverage shall be of the “occurrence” type form and shall 
include the employees of the A/E as insureds. 

10.A.3) Procure and maintain Commercial Automobile Liability Insurance for all owned, 
non-owned, and hired vehicles that are used in carrying out the Agreement.  
Minimum coverage shall be $1,000,000 per occurrence combined single limit for 
bodily injury and property damage. 

10.A.4) Provide an insurance certificate indicating the above Commercial Liability Insurance 
and property damage coverage, countersigned by an insurer licensed to do business 
in Wisconsin, covering and maintained for the period of the Agreement.  Upon 
request by COUNTY, the insurance certificate is to be presented on or before 
execution of the Agreement. 
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11. ARTICLE 11:  MISCELLANEOUS PROVISIONS 

11.A. A/E warrants that it has complied with all necessary requirements to do business in the State 
of Wisconsin, that the persons executing this Agreement on its behalf are authorized to do 
so. 

11.B. Legal Relations.  The A/E shall comply with and observe federal and state laws and 
regulations and local zoning ordinances applicable to this project and in effect on the date of 
this Agreement. 

11.C. Approvals or Inspections.  None of the approvals or inspections performed by COUNTY 
shall be construed or implied to relieve the A/E from any duty or responsibility it has for its 
professional performance, unless COUNTY formally assumes such responsibility in writing 
from COUNTY so stating that the responsibility has been assumed. 

11.D. Successors, Subrogees and Assigns.  COUNTY and A/E each bind themselves, their partners, 
successors, subrogees, assigns, and legal representatives to the other party to this Agreement 
and to the partners, successors, subrogees, assigns and legal representatives of such other 
party with respect to covenants of this Agreement. 

11.E. Claims.  The A/E's project manager will meet with COUNTY's Project Manager to attempt 
to resolve claims, disputes and other matters in question arising out of, or relating to, this 
Agreement or the breach thereof.  Issues not settled are to be presented in writing to the 
COUNTY Deputy Director of Public Works for review and resolution.  The decision of the 
Deputy Director of Public Works shall be final. Work shall progress during the period of any 
dispute or claim.  Unless specifically agreed between the parties, venue will be in Dane 
County, Wisconsin. 

11.F. Amendment of Agreement.  This Agreement may be amended in writing by both COUNTY 
and A/E. 

11.G. It is expressly understood and agreed to by the parties hereto that in the event of any 
disagreement or controversy between the parties, Wisconsin law shall be controlling.  Venue 
for any legal proceedings shall be in the Dane County Circuit Court. 

11.H. This Agreement is intended to be an agreement solely between the parties hereto and for their 
benefit only.  No part of this Agreement shall be construed to add to, supplement, amend, 
abridge or repeal existing duties, rights, benefits or privileges of any third party or parties, 
including but not limited to employees of either of the parties. 

11.I. The entire agreement of the parties is contained herein and this Agreement supersedes any 
and all oral agreements and negotiations between the parties relating to the subject matter 
hereof.  The parties expressly agree that this Agreement shall not be amended in any fashion 
except in writing, executed by both parties. 

12. ARTICLE 12:  NONDISCRIMINATION IN EMPLOYMENT 

12.A. During the term of this Agreement, A/E agrees not to discriminate on the basis of age, race, 
ethnicity, religion, color, gender, disability, marital status, sexual orientation, national origin, 
cultural differences, ancestry, physical appearance, arrest record or conviction record, 
military participation or membership in the national guard, state defense force or any other 
reserve component of the military forces of the United States, or political beliefs against any 
person, whether a recipient of services (actual or potential) or an employee or applicant for 
employment.  Such equal opportunity shall include but not be limited to the following:  
employment, upgrading, demotion, transfer, recruitment, advertising, layoff, termination, 
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training, rates of pay, and any other form of compensation or level of service(s).  A/E agrees 
to post in conspicuous places, available to all employees, service recipients and applicants 
for employment and services, notices setting forth the provisions of this paragraph.  The 
listing of prohibited bases for discrimination shall not be construed to amend in any fashion 
state or federal law setting forth additional bases and exceptions shall be permitted only to 
the extent allowable in state or federal law. 

12.B. Civil Rights Compliance: 

12.B.1) If A/E has twenty (20) or more employees and receives $20,000 in annual contracts 
with COUNTY, the A/E shall submit to COUNTY a current Civil Rights 
Compliance Plan (CRC) for Meeting Equal Opportunity Requirements under Title 
VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation Act of 1973, 
Title VI and XVI of the Public Service Health Act, the Age Discrimination Act of 
1975, the Omnibus Budget Reconciliation Act of 1981 and Americans with 
Disabilities Act (ADA) of 1990.  A/E shall also file an Affirmative Action (AA) Plan 
with COUNTY in accordance with the requirements of Chapter 19 of the Dane 
County Code of Ordinances.  A/E shall submit a copy of its discrimination complaint 
form with its CRC/AA Plan.  The CRC/AA Plan must be submitted prior to the 
effective date of this Agreement and failure to do so by said date shall constitute 
grounds for immediate termination of this Agreement by COUNTY.  If an approved 
plan has been received during the previous calendar year, a plan update is acceptable.  
The plan may cover a two-year period.  If A/E has less than twenty (20) employees, 
but receives more than $20,000 from the COUNTY in annual contracts, it may be 
required to submit a CRC Action Plan to correct any problems discovered as the 
result of a complaint investigation or other Civil Rights Compliance monitoring 
efforts set forth herein below. If A/E submits a CRC/AA Plan to a Department of 
Workforce Development Division or to a Department of Health and Family Services 
Division that covers the services purchased by COUNTY, a verification of 
acceptance by the State of A/E’s Plan is sufficient. 

12.B.2) A/E agrees to comply with the COUNTY's civil rights compliance policies and 
procedures.  A/E agrees to comply with civil rights monitoring reviews performed 
by the COUNTY, including the examination of records and relevant files maintained 
by the A/E.  A/E agrees to furnish all information and reports required by the 
COUNTY as they relate to affirmative action and non-discrimination.  A/E further 
agrees to cooperate with COUNTY in developing, implementing, and monitoring 
corrective action plans that result from any reviews. 

12.B.3) A/E shall post the Equal Opportunity Policy, the name of A/E’s designated Equal 
Opportunity Coordinator and the discrimination complaint process in conspicuous 
places available to applicants and clients of services, applicants for employment and 
employees.  The complaint process will be according to COUNTY's policies and 
procedures and made available in languages and formats understandable to 
applicants, clients and employees.  A/E shall supply to COUNTY’s Contract 
Compliance Specialist upon request a summary document of all client complaints 
related to perceived discrimination in service delivery.  These documents shall 
include names of the involved persons, nature of the complaints, and a description 
of any attempts made to achieve complaint resolution. 

12.B.4) A/E shall provide copies of all announcements of new employment opportunities to 
COUNTY’s Contract Compliance Specialist when such announcements are issued. 
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ATTACHMENT A 

PROFESSIONAL SERVICES AGREEMENT 

CONSTRUCTION PHASE SITE VISITS AGREEMENT 
 
 Project No.:  320040  

 Agreement No.:  [No.]  

Project Name:  A/E Design Services for Timber Shelter, Parking, and Picnic Area at the McCarthy 
Youth & Conservation Park  

Construction phase services, for the Project referenced above, shall be provided by either the A/E 
or its Consultants as follows and in compliance with Article 2.G.: 
 
1. The A/E shall visit the site a minimum of 12 times during the construction phase and attend the 

pre-construction meeting, weekly progress meetings and final inspection to determine if work 
has been completed according to plans and specifications.  Site visits shall be conducted at 
essential times during the construction phase.  To be considered a site visit, close-up 
observation of the current building elements in process of being constructed must be performed.  
Additional site visits necessitated by A/E error, omission, unauthorized changes or negligence, 
shall be accomplished without additional cost to COUNTY.  Additional site visits necessitated 
by significant failure on the part of the lead or other prime construction contractors to perform, 
will be given consideration as additional services, reimbursable by the responsible construction 
contractor(s) through COUNTY.  Where specialty work is performed “in-house” or by an 
outside Consultant, the minimum number of separate site visits by that specialist shall be as 
indicated below. 

2. The Structural Consultant shall visit the site a minimum of  2  times during the construction 
phase.  

3. The Electrical Consultant shall visit the site a minimum of  2  times during the construction 
phase.  
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ATTACHMENT B 

PROFESSIONAL SERVICES AGREEMENT 

A/E / CONSULTANT AGREEMENT 
 
 Date:  [Date]  

 Project No.:  320040  

 Agreement No.:  [No.]  

THIS AGREEMENT is between [A/E Name], hereinafter called "A/E", executing this 
Agreement, and [Consultant Name] hereinafter called the "Consultant". 

WITNESSETH 
 
WHEREAS, the A/E has entered into an Agreement with COUNTY to furnish professional 
services with a project, hereinafter named "Project", which is described as follows: 

Timber Shelter, Parking, & Picnic Area at the McCarthy Youth & Conservation Park  

WHEREAS, the A/E deems it advisable to engage the services of a Consultant to furnish 
professional services in connection with this project, and 

WHEREAS, the A/E and Consultant agree that the terms of the Agreement between COUNTY 
and the A/E also apply to this Agreement as though fully set forth and binding upon the Consultant, 
and 

WHEREAS, the Consultant agrees that in the event of conflict between the A/E's Agreement with 
COUNTY and the A/E's Agreement with the Consultant, the A/E's Agreement with COUNTY shall 
take precedence, and 

WHEREAS, the Consultant has signified willingness to furnish services for the A/E; 

NOW, THEREFORE, in consideration of the premises and to their mutual and dependent 
agreements, the parties hereto agree as set forth in the Agreement between COUNTY and the A/E 
which are annexed hereto and made a part hereof. 

IN WITNESS WHEREOF, the A/E and the Consultant have executed this Agreement. 

[Consultant Firm Name] ] [A/E Firm Name] ] 

 
    
  Signature Date    Signature Date 
 
 
    
  Printed Name    Printed Name 
 
    
  Title    Title 
 
Providing the following services: 
[Describe services ] 
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SECTION 00 73 11 

FAIR LABOR PRACTICES CERTIFICATION 
 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a 
contract or agreement with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 
 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.09 is as follows: 
(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated 
any statute or regulation regarding labor standards or relations within the last seven years. 
The Controller shall investigate any such finding and make a recommendation to the 
committee, which shall determine whether the conduct resulting in the finding affects the 
bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
 
Include this completed Certification with your bid, application or proposal. 

END OF SECTION 

http://www.nlrb.gov/
http://werc.wi.gov/




NA
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STRUCTURAL DESIGN DATA:
DESIGN CODE:

2011 WISCONSIN ENROLLED COMMERCIAL BUILDING CODE (2009 IBC)

SOIL LOAD:

ALLOWABLE NET SOIL BEARING PRESSURE (ASSUMED) 2,000 PSF
SOILS REPORT AVAILABLE NO

*SEISMIC LOAD:

SEISMIC USE GROUP / OCCUPANCY CATEGORY II
SEISMIC LOAD IMPORTANCE FACTOR (Ie) 1.0
SEISMIC SITE CLASS D (ASSUMED)
MAPPED SPECTRAL RESPONSE ACCELERATION (Ss) 0.122
MAPPED SPECTRAL RESPONSE ACCELERATION (S1) 0.048
SPECTRAL RESPONSE COEFFICIENT (Sds)  0.131
SPECTRAL RESPONSE COEFFICIENT (Sd1) 0.77
SEISMIC DESIGN CATEGORY A

*WIND LOAD:

BASIC WIND SPEED 90 MPH
BUILDING OCCUPANCY CATEGORY II
WIND LOAD IMPORTANCE FACTOR (Iw) 1.0
WIND EXPOSURE C
INTERNAL PRESSURE COEFFICIENTS ± 0.18

ROOF DESIGN LOAD:

ROOF LIVE LOAD 25 PSF
ROOF DEAD LOAD 15 PSF
UNBALANCED LOAD:

WINDWARD 0 PSF
LEEWARD 30 PSF

DRIFT LOADS (SEE APPROPRIATE DIAGRAMS)

*SNOW LOAD:

GROUND SNOW LOAD 30 PSF
SNOW EXPOSURE FACTOR (Ce) 1.0
SNOW IMPORTANCE FACTOR (Is) 1.0
THERMAL FACTOR (Ct) 1.2
OCCUPANCY CATEGORY II

* SEISMIC, WIND, AND SNOW LOAD CALCULATIONS AND DESIGN DATA SHALL BE PERFORMED
AND SUPPLIED BY THE TRUSS MANUFACTURER.

FOUNDATION PLAN NOTES:

1. REFER TO STRUCTURAL DETAIL PLAN SHEETS FOR MISCELLANEOUS DETAILS NOT
INDICATED ON PLAN.

2. NOTIFY ENGINEER OF ANY UNUSUAL SOIL CONDITIONS. ALL FOOTINGS
SHALL REST ON UNDISTURBED ROCK OR SOIL EXCAVATIONS FOR FOOTINGS
SHALL BE APPROVED BY ENGINEER PRIOR TO PLACEMENT OF CONCRETE.

3. WHERE REQUIRED, REMOVE UNSUITABLE EXISTING SOILS BELOW FOOTINGS,
SLABS-ON-GRADE, ETC. TO APPROVED BEARING SOIL. REPLACE WITH ENGINEERED
FILL (COMPACTED TO 95% OF THE MODIFIED PROCTOR DENSITY) TO THE REQUIRED
FOOTING BEARING ELEVATION. REVIEW SOIL REPORT, IF ANY, FILL MATERIAL SHALL
HAVE A MINIMUM BEARING CAPACITY AS INDICATED IN THE STRUCTURAL DESIGN DATA
SOIL LOAD INFORMATION ON SHEET S0.0. TYPE OF FILL MATERIAL AND PLACEMENT
SHALL CONFORM TO SPECIFICATIONS UNDER THE DIRECTION AND SUPERVISION
OF THE SOILS ENGINEER. SOILS ENGINEER SHALL FIELD VERIFY ALL BEARING
CAPACITIES BEFORE FOOTINGS ARE POURED. CONTACT ENGINEER IF UNABLE
TO ATTAIN LISTED SOIL BEARING PRESSURE.

4. PROVIDE A MINIMUM OF 8 INCHES OF WELL COMPACTED GRANULAR FILL BELOW
ALL SLABS ON GRADE. COMPACT TO 95% OF THE MODIFIED PROCTOR DENSITY.

5. CONCRETE EXPOSED TO WEATHER (RETAINING WALLS, EXTERIOR SLABS, WALKS,
CURBS, ETC. BUT EXCLUDING EXPOSED FOUNDATION WALLS) SHALL CONTAIN 4 TO
7 PERCENT AIR BY VOLUME.

6. DELIVERY TICKETS FOR EACH LOAD OF CONCRETE DELIVERED TO THE JOB SITE
SHALL BE FURNISHED UPON REQUEST TO THE ENGINEER. TICKET INFORMATION
SHALL CONTAIN ALL PERTINENT DESIGN INFORMATION, INCLUDING AMOUNT OF
WATER ADDED AT THE JOB SITE, IF ANY.

7. FORMWORK FOR FOOTINGS SHALL CONSIST OF A MANUFACTURED FORM SYSTEM
OR A MINIMUM 1-1/2" THICK WOOD PLANK SECURED TO WOOD OR STEEL STAKES.
POURING TO EXCAVATION BANK MAY NOT BE DONE WITHOUT PRIOR APPROVAL OF
THE ENGINEER.

8. MIXING AND PLACING OF CONCRETE TO BE IN ACCORDANCE WITH ACI 318.
CONCRETE SHALL BE DEPOSITED AS NEARLY AS PRACTICAL IN ITS FINAL POSITION
TO AVOID SEGREGATION DUE TO REHANDLING OR FLOWING. CONCRETING SHALL
BE CARRIED ON A SUCH A RATE THAT CONCRETE IS AT ALL TIMES PLASTIC AND
FLOWS READILY INTO SPACES BETWEEN REINFORCEMENT. ALL CONCRETE SHALL BE
THOROUGHLY CONSOLIDATED BY SUITABLE MEANS DURING PLACEMENT AND SHALL
BE THOROUGHLY WORKED AROUND REINFORCEMENT AND EMBEDDED FIXTURES
AND INTO CORNERS OF FORMS.

MATERIAL DESIGN PROPERTIES:

CONCRETE PROPERTIES:

REINFORCING STEEL STRENGTHS:

BARS (ASTM A615, GRADE 60) fy = 60,000 PSI
WELDED WIRE MESH (ASTM A 185) fy = 65,000 PSI

STRUCTURAL STEEL STRENGTHS:

STEEL SUPPLIED BY METAL BUILDING MANUFACTURER PER MTL BLDG SPECS

W SHAPES (ASTM A992, GR50) fy = 50,000 PSI
ANGLES, CHANNELS,PLATES, & BARS (ASTM A36) fy = 36,000 PSI
SQUARE & RECTANGULAR TS OR HSS SECTIONS (ASTM A500 ,GR B) fy = 42,000 PSI
HIGH STRENGTH BOLTS (ASTM A325)

USE 28 DAY
STRENGTH

MIN. H2O /CEMENT
RATIO

SLUMP
(INCHES)

MAX.
AGGREGATE SZ.

INTERIOR FLOORS 3,500 PSI .62 3 ±1 3/4
WALLS 3,500 PSI .62 3 ±1 3/4
PIERS 3,500 PSI .62 3 ±1 3/4
FOOTINGS 3,500 PSI .62 3 ±1 1-1/2
EXTERIOR FLOORS 4,000 PSI .48 3 ±1 3/4

MISCELLANEOUS STRUCTURAL NOTES:

1. ENGINEER ASSUMES PIN BASED COLUMNS.

2. CONNECTORS:

A. FOR EXTERIOR AND INTERIOR APPLICATIONS WHERE EXPOSED TO MOISTURE, WHERE PRESSURE
TREATED WOOD IS USED, AND FOR INTERIOR CORROSIVE ENVIRONMENTS ALL CONNECTORS
SHALL BE HOT DIPPED GALVANIZED PER ASTM A 153A / 153M, OR STAINLESS STEEL, INCLUDING
EXPANSION BOLTS, ANCHOR BOLTS, JOIST HANGERS, AND NAILS.

B. CONNECTION DESIGN TO WOOD OR STEEL FRAMING AND EVALUATION OF STRUCTURAL MEMBERS
ADEQUACY BY A REGISTERED PROFESSIONAL ENGINEER SHALL BE PROVIDED BY ALL
SUBCONTRACTORS.

C. INSTALLER OF ANCHORS OR CONNECTIONS TO STRUCTURE IS RESPONSIBLE FOR ANCHOR
DESIGN AND DETERMINATION OF STRUCTURAL COMPONENT ADEQUACY. DO NOT CUT
REINFORCING BARS OR DAMAGE OTHER EMBEDMENTS.

CONCRETE CAST-IN-PLACE NOTES:

1. ALL WORK SHALL BE DONE IN ACCORDANCE WITH ACI 318 BUILDING CODE REQUIREMENTS FOR
REINFORCED CONCRETE (MOST CURRENTLY ADOPTED EDITION).

2. CONTRACTOR SHALL NOTIFY ENGINEER AT LEAST 48 HOURS PRIOR TO PLACING
CONCRETE TO FACILITATE ON-SITE OBSERVATION OF REBAR.

3. WHEN THE AVERAGE TEMPERATURE FROM MIDNIGHT IS EXPECTED TO DROP BELOW 40 DEGREES
FAHRENHEIT FOR THREE SUCCESSIVE DAYS, COLD WEATHER CONCRETING REQUIREMENTS
SHALL BE FOLLOWED, REFER TO ACI 306R.

4. WHEN AMBIENT AIR OR CONCRETE TEMPERATURE EXCEEDS 90 DEGREES FAHRENHEIT, STEEL
REINFORCING AND/OR FORMING SURFACES ARE ABOVE 120 DEGREES FAHRENHEIT, OR WHEN WIND
VELOCITY, HUMIDITY, OR SOLAR RADIATION CREATE CONDITIONS OF ACCELERATED MOISTURE LOSS
AND INCREASE RATE OF HYDRATION, HOT WEATHER CONCRETING REQUIREMENTS SHALL BE FOLLOWED.
REFER TO ACI 305R.

5. ALL CONCRETE SURFACES SHALL BE FORMED OR APPROVED BY THE ENGINEER.

6. CONTROL JOINTS SHALL BE CUT IN SLAB-ON-GRADE CONSTRUCTION WITHIN 24 HOURS OF INITIAL
POUR.

7. PROVIDE ISOLATION JOINTS WHERE SLABS ABUT VERTICAL SURFACES AS SHOWN.

8. SLEEVES, CONDUITS, OR PIPES THROUGH SLABS AND WALLS SHALL BE PLACED AT THREE DIAMETERS
O/C, OR 4" MINIMUM.

9. ALUMINUM CONDUIT OR PIPING SHALL NOT BE CAST IN CONCRETE.

CONCRETE REINFORCEMENT NOTES:

1. REINFORCING SHALL BE DETAILED IN ACCORDANCE WITH ACI 315 MANUAL OF STANDARD PRACTICE
FOR DETAILING REINFORCED CONCRETE STRUCTURES (MOST CURRENTLY ADOPTED EDITION).

2. PROVIDE MINIMUM COVER PER ACI 318, 7.7.1 ALSO SEE MILD STEEL PROTECTION NOTES.

3. WIRE SPACERS, CHAIRS, TIES, ETC. FOR SUPPORT OF STEEL REINFORCING SHALL BE PROVIDED BY
THE CONCRETE CONTRACTOR TO ENSURE REINFORCING IS PLACED AND MAINTAINED IN THE
PROPER POSITION DURING CONCRETE PLACEMENT.

4. ALL HOOKS IN STEEL REINFORCING SHALL BE ACI STANDARD HOOKS.

5. TERMINATE NON-CONTINUOUS STEEL REINFORCING WITH AN ACI STANDARD HOOK IF REQUIRED
EMBEDMENT SHOWN ON DRAWINGS CANNOT BE OBTAINED.

6. ALL LAPS SHALL BE CLASS "B" PER ACI 318 ON THE DESIGN DRAWINGS, OR UNLESS THE
DETAILER TAKES SPECIAL CARE TO PROVIDE STAGGERED LAPS. USE TO BAR LENGTHS FOR ALL
HORIZONTAL WALL BARS AND FOR TOP BARS IN SLABS AND BEAMS OVER 12" DEEP.

7. STEEL REINFORCING SPLICES OF ADJACENT BARS SHALL BE STAGGERED SUCH THAT SPLICES ARE
4 FEET APART, MINIMUM.

8. CORNER BARS WITH CLASS "B" LAP PER ACI318 SHALL BE PROVIDED AT ALL WALL CORNERS AND
AND INTERSECTIONS.

9. WELDED WIRE REINFORCING SHALL BE IN FLAT SHEETS ONLY AND SHALL BE LAPPED AND/OR
ANCHORED TO DEVELOP Fy PER ACI 315.

10. WELDING OF STEEL REINFORCEMENT IS NOT PERMITTED, UNLESS APPROVED BY ENGINEER.

2"+

6" MIN.

MILD REINFORCING STEEL PROTECTION NOTES:
THE FOLLOWING MINIMUM DIMENSIONS SHALL BE PROVIDED AS A CLEAR COVER  FOR
REINFORCING BARS IN STRUCTURAL MEMBERS:

CONCRETE CAST AGAINST EARTH AND PERMANENTLY EXPOSED TO EARTH:

FOOTINGS 3"

CONCRETE PERMANENTLY EXPOSED TO EARTH OR WEATHER:

 WALLS, COLUMNS, PIERS:

UP THROUGH #5 BARS 1-1/2"

#6 THROUGH #18 BARS 2"

PIER SCHEDULE

NOTE: PRIOR TO CONSTRUCTION CONTRACTOR TO VERIFY PIER SIZES WITH
METAL BUILDING MFG'S BASE PLATE AND ANCHOR BOLT LAYOUTS

MARK
DIMENSIONS

WIDTH LENGTH DEPTH
REINFORCEMENT TOP OF

ELEV
REMARKS

P1

P2

FOOTING SCHEDULE

MARK
DIMENSIONS

WIDTH LENGTH DEPTH

REINFORCEMENT
(W)- SPAN WIDTH
(L)- SPAN LENGTH

TOP OF
ELEV

REMARKS

F1

F2

F3

F4

F5

F6

F7

F8

F9

F11

F12

F10

24" 24" 60" 4- #5 VERTICAL
w/ #3 TIES @ 12" O.C.

+2'

32" 32" 12" 4- #5 -3'
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SUPPORT COLUMN, TYP.

1/2" EXPANSION JOINT, TYP.

SAW CUT CONTROL JOINTS
WITHIN 24 HOURS OF
 PLACING CONCRETE

1% SLOPE

1% SLOPE

P1 P1 P1 P1 P1

P1P1P1P1P1

FINISHED FLOOR
0' - 0"

B.O. FTG.
-4' - 0"

7/8" THREADED ROD, MIN 12" EMBEDMENT,
SIMPSON SET EPOXY

TIMBERLINX A475 CONNECTER

2'4" X 2'4" X 4" LIMESTONE CAP

2' X 2' CONCRETE COLUMN, w/ 4"
BRICK LEDGE @ FLOOR LEVEL

#5 REBAR @ EACH CORNER
#3 TIES @ 1' O.C.

1/2" EXPANSION JOINT
EACH SIDE OF COLUMN, TYP.

 VENEER (SEE SPECIFICATIONS)

0' - 11 5/8"

STAND-OFF BASE

5" CONCRETE SLAB w/ 2'6" X 12" THICKENED EDGE
6X6,10/10 WELDED WIRE MESH
1% PITCH FROM CENTER

8" MIN. COMPACTED GRANULAR FILL

2'8" X 2'8" X 1' CONCRETE FOOTING

#5 REBAR, 18" MIN HORIZONTAL

2- #5 REBAR, CONTINUOUS, TYP.

2' - 8"

2' - 0"
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 - 

0"
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CONCRETE PIER w/ VENEER & LIME STONE CAP, TYP.
8X8 POST, TYP.
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8x10 VERTICAL ON EITHER
SIDE OF 4x8 DIAGONAL

8x10 TRUSS RAFTER

8x10 RIDGE BEAM

4x8 DIAGONAL

NOTE:
RIDGE BEAM BUTT JOINT TO BE
CENTERED ON TRUSS CENTERLINE,
CONNECT TO 8x10 VERTICALS WITH
(2) 1" OAK PEGS

SEE NOTE

75
16

"

8x10 BOTTOM BEAM OF TRUSS 4"

CONNECT (2) 8x10 VERTICALS & (2)
4x8 DIAGONALS WITH (1) 1" OAK PEG

PER DIAGONAL

RECESS 4x8 DIAGONAL INTO
2"x4"x8" SLOT IN 8x10 RIDGE
BEAM AND CONNECT WITH
(2) 1" OAK PEGS

4"

NOTCH VERTICAL 8x10 TO CREATE
1" SEAT FOR RIDGE BEAM

2'
-0

"

2'-0"

3'
-2

"

8x10 VERTICAL ON EITHER
SIDE OF 4x8 DIAGONAL

8x10 TRUSS RAFTER

8x10 RIDGE BEAM

4x8 DIAGONAL

75
16

"

CONNECT RIDGE BEAM TO 8x10
VERTICALS WITH (1) 1" OAK PEG

8x10 BOTTOM BEAM OF TRUSS

CONNECT (2) 8x10 VERTICALS & (2)
4x8 DIAGONALS WITH (1) 1" OAK PEG

PER DIAGONAL

RECESS 4x8 DIAGONAL INTO
2"x4"x8" SLOT IN 8x10 RIDGE
BEAM AND CONNECT WITH
(2) 1" OAK PEGS

NOTCH VERTICAL 8x10 TO CREATE
1" SEAT FOR RIDGE BEAM

2'
-0

"

2'-0"

3'
-2

"

8x8 COLUMN, TYP.

4x8 DIAGONAL

8x10 BEAM

8x10 BOTTOM
BEAM OF TRUSS RECESS 4x8 DIAGONAL INTO

2"x4"x8" SLOT IN 8x10 BEAM AND
CONNECT WITH (2) 1" OAK PEGS

2"x5"x40" SPLICE WITH
(6) 1" OAK PEGS

RECESS 4x8 DIAGONAL INTO 2"x4"x8"
SLOT IN 8x 8 COLUMN AND
CONNECT WITH (2) 1" OAK PEGS

3"

1"
8"

1"

3'-4"

11
2"

5"

HOLE IN
COLUMN
FOR SPLICE

1" SEAT

5'-8"

2'
-6

"

2'-6"

8x8 COLUMN, TYP.

RECESS 4x8 DIAGONAL INTO 2"x4"x8"
SLOT IN 8x 8 COLUMN AND
CONNECT WITH (2) 1" OAK PEGS

RECESS 4x8 DIAGONAL INTO
2"x4"x8" SLOT IN 8x10 BEAM AND
CONNECT WITH (2) 1" OAK PEGS

8x10 BOTTOM
BEAM OF TRUSS

4x8 DIAGONAL

8x10 BEAM

RECESS 8x8 COLUMN INTO 2"x4"x8"
SLOT IN 8x10 BEAM AND CONNECT
WITH (2) 1" OAK PEGS

5'-8"

2'
-6

"

2'-6"

HIDDEN BOLT
CONNECTION, TYP.

RECESS 4x8 DIAGONAL INTO
2"x4"x8" SLOT IN 8x10 RIDGE
BEAM AND CONNECT WITH

(2) 1" OAK PEGS

8x10 BOTTOM
BEAM OF TRUSS

4x8 DIAGONAL

8x10 BEAM

8x8 COLUMN, TYP.

RECESS 4x8 DIAGONAL INTO 2"x4"x8"
SLOT IN 8x 8 COLUMN AND

CONNECT WITH (2) 1" OAK PEGS

8x10 TRUSS RAFTER RECESS 8x10 BEAM INTO 2"x4"x10" SLOT
IN 8x10 TRUSS RAFTER AND CONNECT
WITH HIDDEN BOLT CONNECTION, TYP.

NOTCH TRUSS
FOR BOLT
HARDWARE

3"

2"

2"x3"x3
8" ST. PL.

WASHER W/HOLE FOR
TREADED ROD, TYP.

101
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101
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2'-6"
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2'-6"

3'-0"

3
8"x14" GRK RSS

SCREW

8x10 TRUSS RAFTER

NOTCH TRUSS
FOR BOLT
HARDWARE

CONNECT TRUSS RAFTERS
AS SHOWN ON DETAIL "G"

WITH (4) 1" OAK PEGS

8x10 RIDGE BEAM

RECESS 8x10 VERTICAL
INTO TRUSS RAFTER

HIDDEN BOLT
CONNECTION, TYP.

NOTCH VERTICAL TO
CREATE 1" SEAT8x10 VERTICAL

RECESS 8x10 VERTICAL INTO
UPPER 8x10 BEAM OF TRUSS

NOTCH BEAM FOR
BOLT HARDWARE

8x10 UPPER
BEAM OF TRUSS

4x8 DIAGONAL
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-9
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REMOVE 4" FROM RAFTER
BOARD IN THIS AREA

COMPLETELY REMOVE
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NOTCH RAFTER TO
SIT ON RIDGE BEAM

CONNECT TRUSS RAFTERS
WITH (4) 1" OAK PEGS

TOP VIEW

ELEVATION

4"
4"

8"

RECESS 8x10 VERTICAL INTO
2"x4"x8" SLOT IN 8x10 TRUSS
RAFTER AND CONNECT WITH
(2) 1" OAK PEGS

8x10 TRUSS RAFTER

8x10 BOTTOM
BEAM OF TRUSS

RECESS 8x10 VERTICAL INTO
2"x4"x8" SLOT IN 8x10 BEAM AND
CONNECT WITH (2) 1" OAK PEGS

8x10 UPPER
BEAM OF TRUSS

8x10 VERTICAL

RECESS 8x10
END CAP INTO
2"x4"x8" SLOT IN
8x10 VERTICAL

NOTCH VERTICAL TO PROVIDE
1" SEAT FOR UPPER BEAM

HIDDEN BOLT
CONNECTION, TYP.
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B

1/2 B 1/2 B
11

8"Ø HOLE
TIMBERLINX A475

EPOXIED THREADED ROD
ANCHORAGE DESIGN BY OTHERS
(SEE SHEET S1.0)

7
8"Ø THREADED ROD W/

12" EMBEDMENT &
SIMPSON SET EPOXY

2"X4"
SPACERS @
24" O.C.

4" OVERLAP OF FELT

1"x4" NAILING
STRIPS @ 51

2"
O.C.

SYNTHETIC
UNDERLAYMENT

SOLID SHEATHING AT EAVE

RAFTER

36" FELT UNDERLAY

PRODUCT SHOULD PROJECT 11
2"

BEYOND THE RAFTER TAIL AND
APPROXIMATELY 1" OVER THE

GABLE OR RAKE END

24" CERTI-LABEL
SHAKES @ 10"

EXPOSURE

2 NAILS PER SHAKE

18" FELT INTERLAY

1x
DECKING

2"
2"

101
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11
2"

PLAN

SIDE

11
2"Ø x 11

2" WOOD PLUG

11
2"Ø x 112" WOOD PLUG

11
2"Ø x 4" SOLID STEEL CYLINDER

W/THREADED HOLE TAPPED IN
CENTER FOR 3

4" THREADED ROD

11
2"Ø x 4" SOLID STEEL CYLINDER

W/THREADED HOLE TAPPED IN
CENTER FOR 3

4" THREADED ROD

2"Ø x 11
2"

WOOD PLUG

2"Ø x 11
2"

WOOD PLUG

NUT WELDED TO 3
4"

TREADED ROD W/
2"x3"x3

8" SQ. WASHER

NUT WELDED TO 3
4"

TREADED ROD W/
2"x3"x3

8" SQ. WASHER

101
2"

SIDE

2"

118"

PLAN 11
8"Ø x 112" WOOD PLUG

(BOTH SIDES)

2"Ø x 11
2"

WOOD PLUG

NUT WELDED TO 7
8"

TREADED ROD W/
2"x3"x3

8" SQ. WASHER

TIMBERLINX A475

TIMBERLINX A475

11
8"Ø x 112" WOOD PLUG

(BOTH SIDES)
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SHAKE DETAIL
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STEEL ROOF DETAIL
SCALE: 
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4

"=1'-0" (24"x36")

2 TIMBERLINX A475 DETAIL
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ELECTRICAL LAYOUT PERSPECTIVE
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ELECTRICAL FIXTURE @ RIDGE DETAIL
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ELECTRICAL @ RAFTER DETAIL
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SUGGESTED ELECTRICAL PATH
(FIXTURE LOCATION TO BE VERIFIED)

ELECTRICAL OUTLET @ BASE DETAIL
SCALE: 
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NOTES:

1. OUTLETS TO BE FED FROM UNDER FLOOR AND INSTALLED IN PIERS.

2. LOCATE 200 AMP MAIN SERVICE AT LOCATION DIRECTED BY OWNER.

    SERVICE WILL BE LOCATED WITHIN 25' OF PROPOSED FACILITY.

3. SEE SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

L1

L1

L1

L1

(8 TOTAL)

RUN ELECTRIC TO
OUTLETS UNDER
BUILDING AND STUB
UP TO COLUMN BASE.

ELECTRIC OUTLET
(TYP OF 4 LOCATIONS, 2 PER SIDE)
(2-DUPLEX REC AT EACH LOCATION)
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