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RFB No. 312014   

LEGAL NOTICE 

INVITATION TO BID 

 
Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way, 
Madison, WI 53713, will receive sealed Bids until: 
 

2:00 P.M., THURSDAY, JULY 12, 2012 

REQUEST FOR BIDS NO. 312014 

ELECTRIC ‘SECURE’ ELEVATOR (CAR NO. 6) MODERNIZATION 

CITY-COUNTY BUILDING 

210 MARTIN LUTHER KING, JR., BLVD., MADISON, WISCONSIN 
 
 
Request for Bids package may be obtained at Dane County Public Works, Highway & 
Transportation Dept., 1919 Alliant Energy Center Way, Madison, WI 53713, by calling 608-266-
4018, or downloading it from www.countyofdane.com/pwht/bid/logon.aspx.  Please call Tom 
Sracic Project Engineer, at 608-575-2359, for any questions or additional information. 
 
A pre-bid meeting is scheduled on Thursday, June 28, 2012 at 9:00 A.M. in the City-County 
Building.  Attendees will meet in Room 351.  Bidders and subcontractors are strongly encouraged 
to attend. 
 
 
All Bidders must be a registered vendor with Dane County & pay an annual registration 
fee before award of Contract.  Complete Vendor Registration Form at 
www.danepurchasing.com/registration or obtain one by calling 608-266-4131.     
 
 
 

PUBLISH: JUNE 21 & 25, 2012 – WISCONSIN STATE JOURNAL 
 
  JUNE 21 & 25, 2012 – THE DAILY REPORTER 
 
 



 

RFB No. 312014 ITB - 1  rev. 04/09 

INSTRUCTIONS TO BIDDERS 

TABLE OF CONTENTS 
 

1.  GENERAL .................................................................................................................... 1 
2.  DRAWINGS AND SPECIFICATIONS ....................................................................... 2 
3.  INTERPRETATION ..................................................................................................... 2 
4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND 

SUBCONTRACTOR) .................................................................................................. 2 
5.  BID GUARANTEE ...................................................................................................... 2 
6.  WITHDRAWAL OF BIDS .......................................................................................... 3 
7.  CONTRACT FORM ..................................................................................................... 3 
8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS ............................... 3 
9.  EMERGING SMALL BUSINESS PROVISIONS ....................................................... 3 
10.  METHOD OF AWARD - RESERVATIONS ............................................................ 5 
11.  SECURITY FOR PERFORMANCE AND PAYMENTS .......................................... 6 
12.  TAXES ........................................................................................................................ 6 
13.  SUBMISSION OF BIDS ............................................................................................ 6 
14.  SUBCONTRACTOR LISTING ................................................................................. 7 
15.  ALTERNATE BIDS ................................................................................................... 7 
16.  INFORMATIONAL BIDS ......................................................................................... 7 
17.  UNIT PRICES............................................................................................................. 8 
18.  COMMENCEMENT AND COMPLETION .............................................................. 8 
FORM A ............................................................................................................................ 9 
FORM B ........................................................................................................................... 10 
FORM C ........................................................................................................................... 11 
FORM D .......................................................................................................................... 12 

 

1.  GENERAL 
 
A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.  

Successful Bidder shall be required to provide all the Work that is shown on Drawings, set 
forth in Specifications, or reasonably implied as necessary to complete Contract for this 
project. 

 
B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site, 

conditions of actual site and facilities for delivering, storing, placing, and handling of 
materials and equipment. 

 
C. Pre-bid meeting is scheduled on Thursday, June 28, 2012 9:00 AM at the City-County 

Building, 210 Martin Luther King Jr. Blvd., in Room 351.  Attendance by all bidders is 
optional, however bidders and subcontractors are strongly encouraged to attend. 

 
D. Visits at other times can also be arranged.  Coordinate site access activities with Project 

Engineer, Tom Sracic, 608/575-2359. 
 
E. Failure to visit site or failure to examine any and all Construction Documents will in no way 

relieve successful Bidder from necessity of furnishing any necessary materials or equipment, 
or performing any work, that may be required to complete the Work in accordance with 
Drawings and Specifications.  Neglect of above requirements will not be accepted as reason 
for delay in the Work or additional compensation. 
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2.  DRAWINGS AND SPECIFICATIONS 
 
A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General 

Conditions of Contact, are enumerated in Document Index of these Construction Documents. 
 
B. Complete sets of Drawings and Specifications for all trades will be issued to all Bidders, 

irrespective of category of work to be bid on, in order that all Bidders may be familiar with 
work of other trades as they affect their bid. 

 

3.  INTERPRETATION 
 
A. No verbal explanation or instructions will be given in regard to meaning of Drawings or 

Specifications before Bid Opening.  Bidders shall bring inadequacies, omissions or conflicts 
to Owner or Architect / Engineer’s attention at least ten (10) days before Bid Opening.  
Prompt clarification will be available to all bidders by Addendum. 

 
B. Failure to so request clarification or interpretation of Drawings and Specifications will not 

relieve successful Bidder of responsibility.  Signing of Contract will be considered as 
implicitly denoting that Contractor has thorough understanding of scope of the Work and 
comprehension of Construction Documents. 

 
C. Owner  or Consultant / Engineer will not be responsible for verbal instructions. 

 

4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR) 
 
A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved 

meets following requirements: 
1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of 

Division of work being bid and type of work completed is similar to that being bid.  If 
greater magnitude of experience is deemed necessary, other than size or value of work, 
such requirements will be described in appropriate section of Specifications. 

 
2. Maintains permanent place of business. 
 
3. Can be bonded for terms of proposed Contract. 
 

B. County’s Public Works Project Engineer will make such investigations as are deemed 
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to 
County’s Public Works Project Engineer or designee all such information and data for this 
purpose as County’s Public Works Project Engineer may request.  Owner reserves right to 
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that 
bidder is responsible and qualified to carry out obligations of Contract and to complete the 
Work contemplated therein. 

 

5.  BID GUARANTEE 
 
A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than 

five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is 
accepted, Bidder will execute and return proposed Contract and Performance and Payment 
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Bonds within ten (10) days after being notified of acceptance of Bid.  Company issuing bonds 
must be licensed to do business in Wisconsin. 

 
B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will 

not be read at Bid Opening. 
 
C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and 

Payment Bonds, check will be returned to Bidder.  In case Bidder fails to deliver such 
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as 
liquidated damages. 

 
D. All checks tendered as bid guarantee, except those of three lowest qualified, responsible 

bidders, will be returned to their makers within three (3) days after Bid Opening.  All such 
retained checks will be returned immediately upon signing of Contract and Performance and 
Payment Bonds by successful Bidder. 

 

6.  WITHDRAWAL OF BIDS 
 
A. Bids may be withdrawn by written request received from bidder or authorized representative 

thereof prior to time fixed for Bid Opening, without prejudice to right of bidder to file new 
Bid.  Withdrawn Bids will be returned unopened.  Negligence on part of bidder in preparing 
their Bid confers no right for withdrawal of Bid after it has been opened. 

 
B. No Bid may be withdrawn for period of sixty (60) days after Bid Opening date. 
 
C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s 

guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Opening. 

 

7.  CONTRACT FORM 
 
A. Sample copy of contract that successful Bidder will be required to enter into is included in 

these Construction Documents and bidders are required to familiarize themselves with all 
conditions contained therein. 

 

8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS 
 
A. In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into 

any contract involving receipts or disbursements of more than $7,500.00 in a year, in which 
they have private pecuniary interest, direct or indirect if at same time they are authorized to 
take official action with respect to making of this Contract.  Any contract entered into in 
violation of this Statute is void and County incurs no liability thereon.  This subsection does 
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in 
criminal courts of this state. 

 

9.  EMERGING SMALL BUSINESS PROVISIONS 
 
A. Emerging Small Business Definition.  For purposes of this provision, ESB is defined as: 

1. Independent business concern that has been in business minimum of one year;  
 
2. Business located in State of Wisconsin;  
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3. Business comprised of less than 25 employees;  
 
4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over 

past three years; and  
 
5. Business does not have history of failing to complete projects. 

 
B. Emerging Small Business (ESB) Involvement.  Bidder shall make good faith effort to 

award minimum of ten percent (10%) of the Work to ESBs.  Bidder shall submit report to 
Dane County Contract Compliance Officer within twenty-four (24) hours after Bid Opening 
demonstrating such efforts.  Good faith efforts means significant contact with ESBs for 
purposes of soliciting bids from them.  Failure to make or demonstrate good faith efforts will 
be grounds for disqualification. 

 
C. Emerging Small Business Report.  Emerging Small Business Enterprise Report is to be 

submitted by Bidder in separate envelope marked “Emerging Small Business Report”.  This 
report is due by 2:00 p.m. following specified twenty-four (24) hours after Bid Opening.  
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive. 

 
D. ESB Goal.  Ten percent (10%) ESB participation is goal of this project.  ESB utilizations are 

shown as percentage of total Bid.  If Bidder meets or exceeds specified goal, Bidder is only 
required to submit Form A - Certification, and Form B - Involvement.  Goal shall be met if 
Bidder qualifies as ESB. 

 
E. Report Contents.  Following award of Contract, Bidder shall submit copies of executed 

contracts for all Emerging Small Businesses.  Emerging Small Business Report shall consist 
of these: 
1.  Form A - Certification; 
 
2.  Form B - Involvement; 
 
3.  Form C - Contacts; 
 
4.  Form D - Certification Statement (if appropriate); and 
 
5.  Supportive documentation (i.e., copies of correspondence, telephone logs, copies of 

advertisements). 
 
F. ESB Listing.  Bidders will solicit bids from ESB listing provided by Dane County. 
 
G. ESB Certification.  All contractors, subcontractors and suppliers seeking ESB certification 

must complete and submit Emerging Small Business Certification Application to Dane 
County Contract Compliance Program. 

 
H. Certification Statement.  If ESB firm has not been certified by County as ESB prior to 

submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless 
firm provides “Form D - Certification Statement”.  Certification statement must be completed 
and signed by ESB firm. 

 
 
I. Questions.  Questions concerning Emerging Small Business provisions shall be directed to: 

Dane County Contract Compliance Officer 
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City-County Building, Room 421 
210 Martin Luther King, Jr. Blvd. 
Madison, WI  53703 
608/266-5623 

 
J. Substituting ESBs.  In event of any significant changes in subcontract arrangements or if 

need arises to substitute ESBs, Bidder shall report such proposed changes to Contract 
Compliance Officer to making any official changes and request authorization to substitute 
ESB firm.  Bidder further agrees to make every possible effort to replace ESB firm with 
another qualified ESB firm. 

 
K. Good Faith Efforts.  Good faith efforts can be demonstrated by meeting all of these 

obligations: 
1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood 

of meeting ESB goal including, where appropriate, breaking down Contract into smaller 
units to facilitate ESB participation. 

 
2. Advertising in general circulation, trade associations, and women / minority focus media 

concerning subcontracting opportunities. 
 
3. Providing written notices to reasonable number of specific ESBs that their interest in 

Contract was being solicited in sufficient time to allow ESBs to participate effectively. 
 
4. Following up on initial solicitations of interest by contacting ESBs within five (5) 

working days prior to Bid Opening date to determine with certainty whether ESB were 
interested, to allow ESBs to prepare bids. 

 
5. Providing interested ESB with adequate information about Drawings, Specifications and 

requirements of Contract. 
 
6. Using services of available minority, women and small business organizations and other 

organizations that provide assistance in recruitment of MBEs / WBEs / ESBs. 
 
7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without 

sound reason based on thorough investigation of their capabilities. 
 
8. Submitting required project reports and accompanying documents to County’s Contract 

Compliance Officer within twenty-four (24) hours after Bid Opening. 
 
L. Appeals Disqualification of Bid.  Bidder who is disqualified may appeal to Public Works & 

Transportation Committee and Equal Opportunity Commission. 
 

10.  METHOD OF AWARD - RESERVATIONS 
 
A. Following will be basis of award of Contract, providing cost does not exceed amount of funds 

then estimated by County as available to finance Contract(s): 
1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work 

comprising project, combined with such additive Owner accepted alternates. 
 
2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and 

to accept any bid that will best serve interests of County. 
 
3. Unit Prices and Informational Bids will not be considered in establishing low bidder. 
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11.  SECURITY FOR PERFORMANCE AND PAYMENTS 
 
A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish 

Performance and Payment Bonds as specified in Article 29 of General Conditions of 
Contract, “Contract Security”.  Surety Company shall be licensed to do business in 
Wisconsin.  Performance and Payment Bonds must be dated same date or subsequent to date 
of Contract.  Performance and Payment Bonds must emulate information in Sample 
Performance and Payment Bonds in Construction Documents. 

 
B. Provide certified copy of power of attorney from Surety Company showing that agent who 

signs Bond has power of attorney to sign for Surety Company.  Secretary or Assistant 
Secretary of company must sign this certification, not attorney-in-fact.  Certification must 
bear same or later date as Bond.  Power of Attorney must emulate model power of attorney 
information detailed in Sample Performance and Payment Bonds. 

 
C. If Bidder is partnership or joint venture, State certified list, providing names of individuals 

constituting partnership or joint venture must be furnished.  Contract itself may be signed by 
one partner of partnership, or one partner of each firm comprising joint venture, but 
Performance and Payment Bonds must be signed by all partners. 

 
D. If Bidder is a corporation, it is necessary that current certified copy of resolution or other 

official act of directors of corporation be submitted showing that person who signs Contract 
is authorized to sign contracts for corporation.  It is also necessary that corporate seal be 
affixed to resolution, contract, and performance and payment bonds.  If your corporation has 
no seal, it is required that above documents include statement or notation to effect that 
corporation has no seal. 

 

12.  TAXES 
 
A. Bidder shall include in Bid, all Sales, Consumer, Use and other similar taxes required by law. 
 
B. In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether 

incorporated or not, and not otherwise regularly engaged in business in this state, shall file 
surety bond with State of Wisconsin Department of Revenue payable to Department of 
Revenue, to guarantee payment of income taxes, required unemployment compensation 
contributions, sales and use taxes and income taxes withheld from wages of employees, 
together with any penalties and interest thereon.  Amount of bond shall be three percent (3%) 
of Contract or subcontract price on all contracts of $50,000 or more. 

 

13.  SUBMISSION OF BIDS 
 
A. All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made 

on this Bid Form will be considered.  Entire Bid Form and other supporting documents, if 
any, shall be removed or copied from Construction Documents, filled out, and submitted in 
manner specified hereinafter.   Submit completed Bid Bond with Bid as well. 

 
B. No bids for any subdivision or any sub-classification of this Work, except as indicated, will 

be accepted.  Any conditional Bid, amendment to Bid Form or appended item thereto, or 
inclusion of any correspondence, written or printed matter, or details of any nature other than 
that specifically called for, which would alter any essential provision of Construction 
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Documents, or require consideration of unsolicited material or data in determining award of 
Contract, will disqualify Bid.  Telecommunication alterations to Bid will not be accepted. 

 
C. Bidders must submit single Bid for all the Work. 
 
D. Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case 

of conflict, written word amounts will govern. 
 
E. Addenda issued after Bid Letting shall become part of Construction Documents.  Bidders 

shall acknowledge receipt of such addenda in appropriate space provided on Bid Form.  Bid 
will be rejected if receipt of any particular addendum applicable to award of Contract has not 
been acknowledged on Bid Form. 

 
F. Bids shall be signed, placed in envelope, sealed and delivered before time of closing to place 

designated in Invitation to Bid, and identified with project name, bid number, location, 
category of work being bid upon, Bid Opening date, name and address of bidder. 

 
G. Bidder shall be responsible for sealed Bid being delivered to place designated for Bid 

Opening on or before date and time specified.  Bids received after time of closing will be 
rejected and returned to bidder unopened. 

 
H. Bid will be considered invalid and will be rejected if bidder has not signed it. 
 
I. Faxed Bids will not be accepted. 
 
J. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification 

form, included in these Construction Documents. 
 

14.  SUBCONTRACTOR LISTING 
 
A. Bidders shall be required to submit list of major subcontractors for General Construction, 

Plumbing, HVAC, and Electrical work proposed for this project to include committed prices 
for each subcontractor.  List shall be placed in separate sealed envelope that must be clearly 
identified as “Major Subcontractor List”, for named project and name of Bidder submitting it.  
County must receive envelope no later than date by which successful Bidder is required to 
submit his or her signed Contract, as established in Construction Documents. 

 

15.  ALTERNATE BIDS 
 
A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings 

and Specifications to determine extent various changes and conditions will affect Bid. 
 
B. Space is provided in Bid Form for requested Alternate Bids.  Failure to submit bid for any 

requested Alternate Bids may result in rejection of entire Bid. 
 
C. Bidder shall state amount to be added / subtracted to Base Bid for providing alternates,  

including all incidentals, omissions, additions, and adjustments as may be necessary or 
required by such changes.  If there is no difference in price, Bidder shall state, “No Change”. 

 
D. Descriptions of requested Alternate Bids are as set forth in Construction Documents. 
 

16.  INFORMATIONAL BIDS 
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A. Bidder shall state amount that is included in Base Bid for all equipment, materials and labor 

required to complete the Work described.  Informational bids are amounts requested for 
accounting purposes and for allocation of funds only.  It is not intended to omit any of the 
Work described or related items from this project. 

 
B. Description of requested Informational Bids, if any, is as set forth in Construction 

Documents. 
 

17.  UNIT PRICES 
 
A. Provide unit prices where requested on Bid Form.  Unit prices will include all costs for 

materials, labor, insurance, taxes, overhead and profit necessary to perform specified work.  
Estimated quantities are approximate only.  Payment will be based upon actual quantities 
placed, provided or installed.  Failure to provide requested unit prices may result in rejection 
of entire Bid. 

 
B. Owner reserves right to accept or reject any unit prices as given in Bid. 
 
C. Bidder shall refer to Bid Form and applicable specification section to determine basis of unit 

measure and detailed information related to each unit price item requested. 
 

18.  COMMENCEMENT AND COMPLETION 
 
A. Successful Bidder shall commence work when schedule and weather permit, but no later than 

stated in Bid Form.  Contractor shall pursue the Work regularly and continuously at 
reasonable rate to insure completion of the Work within time stated in Bid. 

 
B. Should it be found impossible to complete the Work on or before time specified for 

completion, written request may be submitted for extension of time setting forth reasons 
believed to justify granting of such request.  Refer to Article 20 of General Conditions of 
Contract, titled “Time for Completion”. 
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FORM A 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION 
 
 
In accordance with General Conditions of Contract, submit this Emerging Small Business Report 
within 24 hours after Bid Opening. 
 
 
PROJECT NAME:    
 
   
 
BID NO.:    BID OPENING DATE:    
 
 
BIDDER INFORMATION 
 
COMPANY NAME:    
 
ADDRESS:    
 
   
 
TELEPHONE NO.:    
 
CONTACT PERSON:    
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FORM B 
 
DANE COUNTY Page ___ of ___ 
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT (Copy this Form as necessary to provide complete information) 
 
COMPANY NAME:    
 
PROJECT NAME:    BID NO.:    
 
 
ESB NAME:    CONTACT PERSON:    
 
ADDRESS:    PHONE NO.:    
 
CITY:    STATE:    ZIP:    
 
Indicate percentage of financial commitment to this ESB:   %  Amount:  $  
 
 
ESB NAME:    CONTACT PERSON:    
 
ADDRESS:    PHONE NO.:    
 
CITY:    STATE:    ZIP:    
 
Indicate percentage of financial commitment to this ESB:   %  Amount:  $  
 
 
ESB NAME:    CONTACT PERSON:    
 
ADDRESS:    PHONE NO.:    
 
CITY:    STATE:    ZIP:    
 
Indicate percentage of financial commitment to this ESB:   %  Amount:  $  
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FORM C 
 
DANE COUNTY Page ___ of ___ 
EMERGING SMALL BUSINESS REPORT - CONTACTS (Copy this Form as necessary to provide complete information) 
 
COMPANY NAME:    
 
PROJECT NAME:    BID NO.:    
 
 

 
ESB FIRM NAME 
CONTACTED  DATE  

PERSON 
CONTACTED  

DID 
ESB 
BID?  

DID YOU 
ACCEPT 
BID?  

REASON FOR 
REJECTION 

1)            

2)            

3)            

4)            

5)            

6)            

7)            
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FORM D 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT 
 
 
I,   ,   of 
 Name Title 

 
  certify to best of my knowledge and 
Company 

 
belief that this business meets Emerging Small Business definition as indicated in Article 9 and  
 
that information contained in this Emerging Small Business Report is true and correct. 
 
 
 
    
Bidder’s Signature Date 
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BID FORM 

BID NO. 312014 
PROJECT: ELECTRIC ‘SECURE’ ELEVATOR (NO. 6) MODERNIZATION 
 CITY-COUNTY BUILDING 
 
TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT ENGINEER 
 1919 ALLIANT ENERGY CENTER WAY 
 MADISON, WISCONSIN  53713 
 
 

BASE BID - LUMP SUM: 
Work includes the labor and material to cover the modernization of Electric Passenger Secure 
Elevator No. 6 at the City-County Building as specified.  The undersigned, having examined the 
site where the Work is to be executed and having become familiar with local conditions affecting 
the cost of the Work and having carefully examined the Drawings and Specifications, all other 
Construction Documents and Addenda thereto prepared by Dane County Department of Public 
Works, Highway & Transportation hereby agrees to provide all labor, materials, equipment and 
services necessary for the complete and satisfactory execution of the entire Work, as specified in 
the Construction Documents, for the Base Bid stipulated sum of: 
 
 
   and   /100  Dollars 
 Written Price 

 
 $  
 Numeric Price 

 

Bidders shall identify their tentative construction schedule as shown below, effective with date of 
contract signature.   

Engineering: Shop Drawings/Approval                  _____ wks 
Procurement: Manufacturing/Delivery                    _____ wks 
Installation: Per Base Bid                                      _____ wks    
 
 
Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 
 
 

Addendum No(s).    through   
 
Dated    
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Dane County Facilities Management must have this project completed by December 1, 2012.  
Assuming this Work can be started by August 1, 2012, what dates can you commence and 
complete this job? 
 
 
Commencement Date:     Completion Date:    
   (final, not substantial) 

 
 
Name of Bidder:    
 
Address:    
 
Telephone No.:     Fax No.:    
 
Contact Person:    
 
 

SIGNATURE:    
 (Bid is invalid without signature) 

 
 
 

BID CHECK LIST: 
These items must be included with Bid or completed before bidding 
 Bid Form  Bid Bond  Fair Labor Practices Certification 
 Best Value Qualified Contractor   Vendor Registration 
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FAIR LABOR PRACTICES CERTIFICATION 

 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a proposal, bid or application for a 
contract with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 

 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.11(28)(a) is as follows: 
(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated 
any statute or regulation regarding labor standards or relations within the last seven years. 
The purchasing manager shall investigate any such finding and make a recommendation to 
the committee, which shall determine whether the conduct resulting in the finding affects the 
bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
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BEST VALUE CONTRACTING APPLICATION  
 
 

CONTRACTORS / LICENSURE APPLICANTS 
 
The Dane County Department of Public Works requires all contractors to be pre-qualified as a 
best value contractor with the County prior to being awarded a contract.  In addition, the County 
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.  
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any 
Dane County Public Works Contract.  Potential subcontractors are urged to become pre-qualified 
as early as possible.  This document shall be completed, properly executed, along with the 
necessary attachments and additional information that the County requires for the protection and 
welfare of the public in the performance of a County contract. 
 
Contractors or subcontractors of any tier who attain pre-qualification status will retain that status 
for a period of two (2) years from the date of qualification.  Contractors shall notify the Dane 
County Department of Public Works, Highway & Transportation within fifteen (15) days of any 
changes to its business or operations that are relevant to the pre-qualification application.  Failure 
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment 
from County contracts for up to three (3) years and / or other sanctions available under the law. 
 
No contracts will be awarded for construction work performed on Dane County projects unless 
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as 
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and 
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin 
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please 
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at 
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/. 
 

EXEMPTIONS 
 

• Contractors who employ less than five (5) apprenticeable trade workers are not required to 
pre-qualify. 

• Contractors performing work that does not apply to an apprenticeable trade, as outlined in 
Appendix A. 

• The contractor / subcontractor provides sufficient documentation to demonstrate one or more 
of the following:  

o apprentices are not available in a specific geographic area;  
o the applicable apprenticeship program is unsuitable or unavailable; or  
o there is a documented depression of the local construction market which prevents 

compliance. 
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, 

including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same through 
the use of responsible, pre-qualified subcontractors? 

Yes:                   No:          

2 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:                   No:          

3 Will your firm meet all bonding requirements as required by applicable 
law or contract specifications? 

Yes:                   No:          

4 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:                   No:          

5 Will your firm maintain a substance abuse policy for employees hired 
for public works contracts that comply with Wis. Stats. Sec. 103.503? 

Yes:                   No:          

6 Does your firm acknowledge that it must pay all craft employees on 
public works projects the wage rates and benefits required under 
Section 66.0903 of the Wisconsin Statutes? 

Yes:                   No:          

7 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances?  

Yes:                   No:          

8 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it? If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes:                   No: 
If Yes, attach details.         

9 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:                   No:  
If Yes, attach details.         

10 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? 

Yes:                   No:          
If Yes, attach details.         

11 In the past three (3) years, has your firm defaulted or failed to complete 
any contract? 

Yes:                   No:          
If Yes, attach details.         

12 In the past three (3) years, has your firm committed a willful violation 
of federal, state or local government safety laws as determined by a 
final decision of a court or government agency authority. 

Yes:                   No:          
If Yes, attach details.         

13 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:                   No:          
If Yes, attach details.         

14 Is your firm Executive Order 108 precertified with the State of 
Wisconsin? 

Yes:                   No:          

15 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards:  

Yes:                   No:          

16 Is your firm exempt from being pre-qualified with Dane County? Yes:                   No:         
If Yes, attach reason for 
exemption.         

17 Does your firm acknowledge that in doing work under any County 
Public Works Contract, it will be required to use as subcontractors only 
those contractors that are also pre-qualified with the County or become 
so ten days prior to commencing work? 

Yes:                   No:          

18 Contractor has been in business less than one year 
 

Yes:                   No:          

19 First time Contractor requesting a one time exemption, but, intends to 
comply on all future contracts and is taking steps typical of a “good 
faith” effort 
 

Yes:                   No:          
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20 Not applicable.  My firm does not intend to work on Best Value 
Contracts, Note: Best Value contracting is required to bid on most 
Public Works Contracts. (If unclear, please call Jan Neitzel Knox 608-
266-4029) 

Yes:                   No:          

 

SIGNATURE SECTION 
 
 
Your firm’s Officer, or the individual who would sign a bid and / or contract documents must 
sign this document. 
 
 
I do hereby certify that all statements herein contained are true and correct to the best of my 
knowledge: 
 
 
    
Signature  Date 

 
 
  
Printed or Typed Name and Title 

 
 
 
 

NAME AND ADDRESS OF CONTRACTOR 

Name of Firm:  

Address:  

City, State, Zip:  

Telephone Number:  

Fax Number:  

E-mail Address:  

 
 
 
 
 

REMEMBER! 
 
 
Return all to forms and attachments, or questions to: 

 

JAN NEITZEL KNOX 

EMAIL: NEITZEL-KNOX@COUNTYOFDANE.COM 

OFFICE: (608)266-4029,  FAX: (608)267-1533 

 

DANE COUNTY DEPARTMENT OF PUBLIC WORKS, 

HGHWAY & TRANSPORTATION 

1919 ALLIANT ENERGY CENTER WAY 

MADISON, WI  53713 
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 APPENDIX A 
 
 

APPRENTICEABLE TRADES 
 
Bricklayer 
Carpenter 
Cement Mason (Concrete Finisher) 
Cement Mason (Heavy Highway) 
Construction Craft Laborer 
Data Communications Installer 
Electrician 
Elevator Mechanic / Technician 
Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service 
Glazier  
Heavy Equipment Operator / Operating Engineer 
Insulation Worker (Heat & Frost) 
Iron Worker (Assembler, Metal Buildings) 
Painter / Decorator 
Plasterer 
Plumber 
Roofer / Waterproofer 
Sheet Metal Worker 
Sprinkler Fitter 
Steamfitter (Service & Refrigeration) 
Taper & Finisher 
Telecommunications (Voice, Data & Video) Installer / Technician 
Tile Setter 
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COUNTY OF DANE 

PUBLIC WORKS CONTRACT 

 
Contract No.    Bid No.  312014  
 
 
Authority:  Res.   , [2012-13] 
 
THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 
and 
 

W I T N E S S E T H : 

 
WHEREAS, COUNTY, whose address is c/o Associate Public Works Director, 1919 Alliant 
Energy Center Way, Madison, WI 53713, desires to have CONTRACTOR 
[furnish][install][provide]  [title & location of project] [including Alternate Bid[s] X, Y & Z (if 
applicable)]  (“the Project”); and 
 
WHEREAS, CONTRACTOR, whose address is    
    is able and willing to construct the Project, 
in accordance with the Construction Documents; 
 
NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 
 
1.  CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the Bid Form, 
[General Conditions of Contract, Conditions of Contract], the drawings which include all maps, 
plats, plans, and other drawings and printed or written explanatory matter thereof, and the 
specifications therefore as prepared by      
(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual 
Document Index, all of which are made a part hereof and collectively evidence and constitute the 
Contract. 
 
2.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the [General Conditions of Contract, 
Conditions of Contract], and to make payments on account thereof as provided in Article entitled, 
“Payments to Contractor” of the [General Conditions of Contract, Conditions of Contract]. 
 
3.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
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conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
Such equal opportunity shall include, but not be limited to, the following: employment, 
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
 
4.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) days of the effective date of this Contract.  
During the term of this Contract CONTRACTOR shall also provide copies of all announcements 
of employment opportunities to COUNTY’S Contract Compliance Office, and shall report 
annually the number of persons, by race, ethnicity, gender, and disability status, which apply for 
employment and, similarly classified, the number hired and number rejected. 
 
5.  During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer.” 
 
6.  CONTRACTOR agrees to comply with provisions of Chapter 25.016 of the Dane County 
Code of Ordinances, which pertains to domestic partnership benefits. 
 
7.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Officer as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 
 
8.  CONTRACTOR agrees that all persons employed by CONTRACTOR or any subcontractor 
shall be paid no less than the minimum wage established under Chapter 40, Subchapter II, Dane 
County Code of Ordinances.  CONTRACTOR agrees to abide by and comply with the provisions 
of Chapter 40, Subchapter II of the Dane County Code of Ordinances, and said Subchapter is 
fully incorporated herein by reference. 
 
9.  This Contract is intended to be a Contract solely between the parties hereto and for their 
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge or 
repeal existing rights, benefits or privileges of any third party or parties including, but not limited 
to, employees of either of the parties. 
 
10.  The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  The 
parties expressly agree that the express terms of this Contract shall not be amended in any fashion 
except in writing, executed by both parties.  
 
11.  CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public 
Works Engineering Division before award of Contract.  Subcontractors must be pre-qualified ten 
(10) days prior to commencing Work under this Contract. 
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below. 
 
 

* * * * * * * 
 

FOR CONTRACTOR: 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered. 
 

* * * * * * * 
 
This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Associate Public Works Director. 
 

FOR COUNTY: 
 
 
    
Joseph T. Parisi, County Executive  Date 

 
 
 
 
    
Karen Peters, County Clerk  Date 

 



 

THE AMERICAN INSTITUTE OF ARCHITECTS 

 
AIA Document A310 

Bid Bond 
 
KNOW ALL MEN BY THESE PRESENTS, that we  
 (Here insert full name and address or legal title of Contractor) 
 
 
 

as Principal, hereinafter called the Principal, and  
 (Here insert full name and address or legal title of Surety) 
 
 
 

a corporation duly organized under the laws of the State of WI as Surety, hereinafter called the Surety, are 
held and firmly bound unto  
 (Here insert full name and address or legal title of Owner) 
 
 
 

as Obligee, hereinafter called Obligee, in the sum of ( ) Percent of total amount bid 

 
 Dollars ($                          Percent of attached bid). 
 

For the payment of which sum well and truly to be made, the said Principal and the said Surety, bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents.   
 
 

WHEREAS, the Principal has submitted a bid for Project No.:  
 (Here insert full name, address, and description of project) 
 
 
 
 
 
NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee 
in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with 
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in 
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the 
Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such 
larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this 

obligation shall be null and void, otherwise to remain in full force and effect. 
 
 

Signed and sealed this                                            day of                                             , 20              . 
 
 

   
 (Principal) (Seal) 
  
 (Witness)   
 (Title) 
 
 

   
 (Surety) (Seal) 
  
 (Witness)   
 ATTORNEY-IN-FACT 
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Bond No.
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THE AMERICAN INSTITUTE OF ARCHITECTS 
 

 
 
 
  
Bond No.   
 

AIA Document A312 
 

Performance Bond 
 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 

  
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 
 
 
 
 
 
OWNER (Name and Address): 
 
 
 
 
 
CONSTRUCTION CONTRACT  
Date: 
Amount: $ 
Description (Name and Location):  
 
 
 
BOND 
Date (Not earlier than Construction Contract Date):  
Amount: $ 
Modifications to this Bond: [  ] None [  ] See Page 3 
 
CONTRACTOR AS PRINCIPAL SURETY COMPANY: 
COMPANY: (Corporate Seal) (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
 Attorney-in-Fact 
 
(Any additional signatures appear on page 3) 
  
FOR INFORMATION ONLY-Name, Address and Telephone OWNER'S REPRESENTATIVE (Architect, 
AGENT OR BROKER: Engineer or other party): 
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1.  The Contractor and the Surety, jointly and severally, 
bind themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner for the 
performance of the Construction Contract, which is 
incorporated herein by reference. 
 
2.  If the Contractor performs the Construction Contract, 
the Surety and the Contractor shall have no obligation 
under this Bond, except to participate in conferences as 
provided in Subparagraph 3.1. 
 
3.  If there is no Owner Default, the Surety's obligation 
under this Bond shall arise after: 
 

3.1  The Owner has notified the Contractor and the 
Surety at its address described in Paragraph 10 below 
that the Owner is considering declaring a Contractor 
Default and has requested and attempted to arrange a 
conference with the Contractor and the Surety to be 
held not later than fifteen days after receipt of such 
notice to discuss methods of performing the 
Construction Contract.  If the Owner, the Contractor 
and the Surety agree, the Contractor shall be allowed 
a reasonable time to perform the Construction 
Contract, but such an agreement shall not waive the 
Owner's right, if any, subsequently to declare a 
Contractor Default; and 
 
3.2  The Owner has declared a Contractor Default and 
formally terminated the Contractor's right to complete 
the contract.  Such Contractor Default shall not be 
declared earlier than twenty days after the Contractor 
and the Surety have received notice as provided in 
Subparagraph 3.1; and 
 
3.3  The Owner has agreed to pay the Balance of the 
Contract Price to the Surety in accordance with the 
terms of the Construction Contract or to a contractor 
selected to perform the Construction Contract in 
accordance with the terms of the contract with the 
Owner. 
 

4.  When the Owner has satisfied the conditions of 
Paragraph 3, the Surety shall promptly and at the 
Surety's expense take one of the following actions: 
 

4.1  Arrange for the Contractor, with consent of the 
Owner, to perform and complete the Construction 
Contract; or 
 
4.2  Undertake to perform and complete the 
Construction Contract itself, through its agents or 
through independent contractors; or 
 
4.3  Obtain bids or negotiated proposals from qualified 
contractors acceptable to the Owner for a contract for 
performance and completion of the Construction 
Contract, arrange for a contract to be prepared for 
execution by the Owner and the contractor selected 
with the Owner's concurrence, to be secured with 
performance and payment bonds executed by a 
qualified surety equivalent to the bonds issued on the 
Construction Contract, and pay to the Owner the 
amount of damages as described in Paragraph 6 in 
excess of the Balance of the Contract Price incurred 
by the Owner resulting from the Contractor's default; 
or 
 
4.4  Waive its rights to perform and complete, arrange 
for completion, or obtain a new contractor and with 
reasonable promptness under the circumstances: 

1.  After investigation, determine the amount for 

which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, tender 
payment therefor to the Owner; or 
2.  Deny liability in whole or in part and notify the 
Owner citing reasons therefor. 
 

5.  If the Surety does not proceed as provided in 
Paragraph 4 with reasonable promptness, the Surety 
shall be deemed to be in default on this Bond fifteen 
days after receipt of an additional written notice from the 
Owner to the Surety demanding that the Surety perform 
its obligations under this Bond, and the Owner shall be 
entitled to enforce any remedy available to the Owner.  If 
the Surety proceeds as provided in Subparagraph 4.4, 
and the Owner refuses the payment tendered or the 
Surety has denied liability, in whole or in part, without 
further notice the Owner shall be entitled to enforce any 
remedy available to the Owner. 
 
6.  After the Owner has terminated the Contractor's right 
to complete the Construction Contract, and if the Surety 
elects to act under Subparagraph 4.1, 4.2, or 4.3 above, 
then the responsibilities of the Surety to the Owner shall 
not be greater than those of the Contractor under the 
Construction Contract, and the responsibilities of the 
Owner to the Surety shall not be greater than those of 
the Owner under the Construction Contract.  To the limit 
of the amount of this Bond, but subject to commitment by 
the Owner of the Balance of the Contract Price to 
mitigation of costs and damages on the Construction 
Contract, the Surety is obligated without duplication for: 
 

6.1  The responsibilities of the Contractor for 
correction of defective work and completion of the 
Construction Contract; 
 
6.2  Additional legal, design professional and delay 
costs resulting from the Contractor's Default, and 
resulting from the actions or failure to act of the Surety 
under Paragraph 4; and 
 
6.3  Liquidated damages, or if no liquidated damages 
are specified in the Construction Contract, actual 
damages caused by delayed performance or non-
performance of the Contractor. 
 

7.  The Surety shall not be liable to the Owner or others 
for obligations of the Contractor that are unrelated to the 
Construction Contract, and the Balance of the Contract 
Price shall not be reduced or set off on account of any 
such unrelated obligations.  No right of action shall 
accrue on this Bond to any person or entity other than 
the Owner or its heirs, executors, administrators, or 
successors. 
 
8.  The Surety hereby waives notice of any change, 
including changes of time, to the Construction Contract 
or to related subcontracts, purchase orders and other 
obligations. 
 
9.  Any proceeding, legal or equitable, under this Bond 
may be instituted in any court of competent jurisdiction in 
the location in which the work or part of the work is 
located and shall be instituted within two years after 
Contractor Default or within two years after the 
Contractor ceased working or within two years after the 
Surety refuses or fails to perform its obligations under 
this Bond, whichever occurs first.  If the provisions of this 
Paragraph are void or prohibited by law, the minimum 
period of limitation available to sureties as a defense in 
the jurisdiction of the suit shall be applicable. 
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10.  Notice to the Surety, the Owner or the Contractor 
shall be mailed or delivered to the address shown on the 
signature page. 
 
11.  When this Bond has been furnished to comply with a 
statutory or other legal requirement in the location where 
the construction was to be performed, any provision in 
this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted here from and 
provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  The 
intent is that this Bond shall be construed as a statutory 
bond and not as a common law bond. 
 
12  DEFINITIONS 
 

12.1  Balance of the Contract Price:  The total amount 
payable by the Owner to the Contractor under the 
Construction Contract after all proper adjustments 
have been made, including allowance to the 
Contractor of any amounts received or to be received 
by the Owner in settlement of insurance or other 

claims for damages to which the Contractor is entitled, 
reduced by all valid and proper payments made to or 
on behalf of the Contractor under the Construction 
Contract. 
 
12.2  Construction Contract:  The agreement between 
the Owner and the Contractor identified on the 
signature page, including all Contract Documents and 
changes thereto. 
 
12.3  Contractor Default:  Failure of the Contractor, 
which has neither been remedied nor waived, to 
perform or otherwise to comply with the terms of the 
Construction Contract. 
 
12.4  Owner Default:  Failure of the Owner, which has 
neither been remedied nor waived, to pay the 
Contractor as required by the Construction Contract or 
to perform and complete or comply with the other 
terms thereof. 

 

 
 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
   Address:    Address: 
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THE AMERICAN INSTITUTE OF ARCHITECTS 
 

 
 
 
  
Bond No.   
 

AIA Document A312 
 

Payment Bond 
 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 

  
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 
 
 
 
 
 
OWNER (Name and Address): 
 
 
 
 
 
CONSTRUCTION CONTRACT  
Date: 
Amount: $ 
Description (Name and Location):  
 
 
 
BOND 
Date (Not earlier than Construction Contract Date):  
Amount: $ 
Modifications to this Bond: [  ] None [  ] See Page 6 
 
CONTRACTOR AS PRINCIPAL SURETY COMPANY: 
COMPANY: (Corporate Seal) (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
 Attorney-in-Fact 
 
(Any additional signatures appear on page 6) 
  
FOR INFORMATION ONLY-Name, Address and Telephone OWNER'S REPRESENTATIVE (Architect, 
AGENT OR BROKER: Engineer or other party): 
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1.  The Contractor and the Surety, jointly and severally, 
bind themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner to pay for labor, 
materials and equipment furnished for use in the 
performance of the Construction Contract, which is 
incorporated herein by reference. 
 
2.  With respect to the Owner, this obligation shall be 
null and void if the Contractor: 
 

2.1  Promptly makes payment, directly, or indirectly, 
for all sums due Claimants, and 
 
2.2  Defends, indemnifies and holds harmless the 
Owner from claims, demands, liens or suits by any 
person or entity whose claim, demand, lien or suit is 
for the payment for labor, materials, or equipment 
furnished for use in the performance of the 
Construction Contract, provided the Owner has 
promptly notified the Contractor and the Surety (at 
the address described in Paragraph 12) of any 
claims, demands, liens, or suits and tendered 
defense of such claims, demands, liens or suits to 
the Contractor and the Surety, and provided there is 
no Owner Default. 
 

3.  With respect to Claimants, this obligation shall be 
null and void if the Contractor promptly makes payment, 
directly or indirectly, for all sums due. 
 
4.  The Surety shall have no obligation to Claimants 
under this Bond until: 
 

4.1  Claimants who are employed by or have a direct 
contract with the Contractor have given notice to the 
Surety (at the address described in Paragraph 12) 
and sent a copy, or notice thereof, to the Owner, 
stating that a claim is being made under this Bond 
and, with substantial accuracy, the amount of the 
claim. 
 
4.2  Claimants who do not have a direct contract with 
the Contractor: 

1.  Have furnished written notice to the Contractor 
and sent a copy, or notice thereof, to the Owner, 
within 90 days after having last performed labor or 
last furnished materials or equipment included in 
the claim stating, with substantial accuracy, the 
amount of the claim and the name of the party to 
whom the materials were furnished or supplied or 
for whom the labor was done or performed; and 
2.  Have either received a rejection in whole or in 
part from the Contractor, or not received within 30 
days of furnishing the above notice any 
communication from the Contractor by which the 
Contractor has indicated the claim will be paid 
directly or indirectly; and 
3.  Not having been paid within the above 30 days, 
have sent a written notice to the Surety (at the 
address described in Paragraph 12) and sent a 
copy, or notice thereof, to the Owner, stating that a 
claim is being made under this Bond and 
enclosing a copy of the previous written notice 
furnished to the Contractor. 
 

5.  If a notice required by Paragraph 4 is given by the 
Owner to the Contractor or to the Surety, that is 
sufficient compliance. 
 
6.  When the Claimant has satisfied the conditions of 
Paragraph 4, the Surety shall promptly and at the 
Surety's expense take the following actions: 
 

6.1  Send an answer to the Claimant, with a copy to 
the Owner, within 45 days after receipt of the claim, 
stating the amounts that are undisputed and the 
basis for challenging any amounts that are disputed. 
 
6.2  Pay or arrange for payment of any undisputed 
amounts. 
 

7.  The Surety's total obligation shall not exceed the 
amount of this Bond, and the amount of this Bond shall 
be credited for any payments made in good faith by the 
Surety. 
 
8.  Amounts owed by the Owner to the Contractor 
under the Construction Contract shall be used for the 
performance of the Construction Contract and to satisfy 
claims, if any, under any Construction Performance 
Bond.  By the Contractor furnishing and the Owner 
accepting this Bond, they agree that all funds earned by 
the Contractor in the performance of the Construction 
Contract are dedicated to satisfy obligations of the 
Contractor and the Surety under this Bond, subject to 
the Owner's priority to use the funds for the completion 
of the work. 
 
9.  The Surety shall not be liable to the Owner, 
Claimants or others for obligations of the Contractor 
that are unrelated to the Construction Contract.  The 
Owner shall not be liable for payment of any costs or 
expenses of any Claimant under this Bond, and shall 
have under this Bond no obligations to make payments 
to, give notices on behalf of, or otherwise have 
obligations to Claimants under this Bond. 
 
10.  The Surety hereby waives notice of any change, 
including changes of time, to the Construction Contract 
or to related subcontracts, purchase orders and other 
obligations. 
 
11.  No suit or action shall be commenced by a 
Claimant under this Bond other than in a court of 
competent jurisdiction in the location in which the work 
or part of the work is located or after the expiration of 
one year from the date (1) on which the Claimant gave 
the notice required by Subparagraph 4.1 or Clause 
4.2.3, or (2) on which the last labor or service was 
performed by anyone or the last materials or equipment 
were furnished by anyone under the Construction 
Contract, whichever of (1) or (2) first occurs.  If the 
provisions of this Paragraph are void or prohibited by 
law, the minimum period of limitation available to 
sureties as a defense in the jurisdiction of the suit shall 
be applicable. 
 
12.  Notice to the Surety, the Owner or the Contractor 
shall be mailed or delivered to the address shown on 
the signature page.  Actual receipt of notice by Surety, 
the Owner or the Contractor, however accomplished, 
shall be sufficient compliance as of the date received at 
the address shown on the signature page. 
 
13.  When this Bond has been furnished to comply with 
a statutory or other legal requirement in the location 
where the construction was to be performed, any 
provision in this Bond conflicting with said statutory or 
legal requirement shall be deemed deleted herefrom 
and provisions conforming to such statutory or other 
legal requirement shall be deemed incorporated herein.  
The intent is that this Bond shall be construed as a 
statutory bond and not as a common law bond. 
 
14.  Upon request by any person or entity appearing to 
be a potential beneficiary of this Bond, the Contractor 
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shall promptly furnish a copy of this Bond or shall 
permit a copy to be made. 
 
15.  DEFINITIONS 
 

15.1  Claimant:  An individual or entity having a direct 
contract with the Contractor or with a subcontractor 
of the Contractor to furnish labor, materials or 
equipment for use in the performance of the 
Contract.  The intent of this Bond shall be to include 
without limitation in the terms "labor, materials or 
equipment" that part of water, gas, power, light, heat, 
oil, gasoline, telephone service or rental equipment 
used in the Construction Contract, architectural and 
engineering services required for performance of the 
work of the Contractor and the Contractor's 

subcontractors, and all other items for which a 
mechanic's lien may be asserted in the jurisdiction 
where the labor, materials or equipment were 
furnished. 
 
15.2  Construction Contract:  The agreement 
between the Owner and the Contractor identified on 
the signature page, including all Contract Documents 
and changes thereto. 
 
15.3  Owner Default:  Failure of the Owner, which 
has neither been remedied nor waived, to pay the 
Contractor as required by the Construction Contract 
or to perform and complete or comply with the other 
terms thereof. 
 

 

 
 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
   Address:    Address: 
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1.  CONSTRUCTION DOCUMENTS 
 
A. Construction Documents, listed in Table of Contents of this Specification volume shall form 

part of this Contract and provisions of Construction Documents shall be as binding upon 
parties as if they were fully set forth in Contract itself. 

 
B. These shall also be considered as part of Construction Documents: Addenda, including 

additions and modifications incorporated in such addenda before execution of Contract; 
requests for information; construction bulletins; change orders; and written interpretations by 
Architect / Engineer or Public Works Project Engineer that are made after execution of 
Contract. 

 
C. Construction Documents are complementary, and what is required by one shall be as binding 

as if required by all.  Intent of Construction Documents is to include all labor, materials and 
equipment necessary for proper execution of the Work. 

 

2.  DEFINITIONS 
 
A. These terms as used in this Contract are respectively defined as follows: 

1. All uses of term “County” in Construction Documents shall mean Dane County. 
2. All uses of term “Department” in Construction Documents shall mean Department of 

Public Works, Highway & Transportation, which is a unit of Dane County government.  
Department is County agency overseeing Contract with Contractor. 

3. Public Works Project Engineer is appointed by and responsible to Department.  Public 
Works Project Engineer has authority to act on behalf of Department and will sign 
change orders, payment requests and other administrative matters related to projects. 

4. Public Works Project Engineer is responsible for supervision, administration and 
management of field operations involved in construction phase of this Work. 

5. Term “Work” includes all labor, equipment and materials necessary to produce project 
required by Construction Documents. 

6. Term “Substantial Completion” is date when project or specified area of project is 
certified by Architect / Engineer that construction is sufficiently completed, in 
accordance with Construction Documents, and as modified by any subsequent changes 
agreed to by parties, so that County may occupy project or specified area of project for 
use for which it was intended subject to permit approval for occupancy. 

7. Contractor is person, firm, or corporation with whom County makes Contract.  Though 
multiple contracts may be involved, Construction Documents treat them throughout as if 
each were of singular number. 

 

3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS 
 
A. Contractor may be furnished additional instructions and detail drawings as necessary to carry 

out the Work included in Contract.  Additional drawings and instructions thus supplied to 
Contractor will coordinate with Construction Documents and will be so prepared that they 
can be reasonably interpreted as part thereof.  Contractor shall carry out the Work in 
accordance with additional detail drawings and instructions. 

 
 
 
 
 

4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
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A. Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for 

each submission, until receiving final approval.  After final approval, provide five (5) 
additional copies for distribution and such other copies as may be required. 

 
B. Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures 

that shall contain catalog cuts and specifications of all furnished mechanical and electrical 
equipment.  After Architect / Engineer’s approval, one (1) copy shall remain in Architect / 
Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor 
for reference purposes. 

 
C. Samples shall consist of physical examples furnished by Contractor in sufficient size and 

quantity to illustrate materials, equipment or workmanship, and to establish standards to 
compare the Work. 
1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect / 

Engineer to make all necessary tests and of adequate size showing quality, type, color 
range, finish, and texture.  Label each Sample stating material, type, color, thickness, 
size, project name, and Contractor’s name. 

2. Submit transmittal letter requesting approval, and prepay transportation charges to 
Architect / Engineer’s office on samples forwarded. 

3. Materials installed shall match approved Samples. 
 
D. Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their 

review and approval and shall submit with reasonable promptness and in orderly sequence to 
cause no delay in the Work or in work of any other contractor.  At time of submission, 
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or 
Samples from requirements of Construction Documents.  Architect / Engineer will not 
consider partial lists. 

 
E. Architect / Engineer will review and approve or reject Shop Drawings with reasonable 

promptness to cause no delay.  Architect / Engineer’s approval shall not relieve Contractor 
from responsibility for errors or omission in Shop Drawings. 

 
F. Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample 

submission until Architect / Engineer has approved submission.  All such work shall be in 
accordance with approved Shop Drawings, Product Data and Samples. 

 
G. Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings 

and shall at all time give Department access thereto. 
 
H. By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby 

represents that he or she has or will determine and verify all field measurements, field 
construction criteria, materials, catalog numbers, and similar data and that he or she has 
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of 
the Work and of Construction Documents.  Architect / Engineer shall return without 
examination, Shop Drawings, Product Data and Samples not so noted. 

 
I. All Shop Drawings from any one Contractor should be numbered consecutively and on cover 

sheet shall bear name and location of project, name of Contractor, date of submittal and date 
of each correction or revision and associated Specification section and page number. 

 

5.  CUTTING AND PATCHING 
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A. Contractor shall be responsible for all cutting, fitting or patching required to complete the 
Work or to make its parts fit together properly. 

 
B. Contractor shall not damage or endanger portion of the Work or fully or partially completed 

construction of County or separate contractors by cutting, patching or otherwise altering such 
construction, or by excavation.  Contractor shall not cut or otherwise alter such construction 
by County or separate contractor except with written consent of County and of such separate 
contractor; such consent shall not be unreasonably withheld.  Contractor shall not withhold 
unreasonably from County or separate contractor, Contractor’s consent to cutting or 
otherwise altering the Work. 

 

6.  CLEANING UP 
 
A. Contractor shall keep premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under Contract.  Contractor shall remove from and 
about the Work waste materials, rubbish, Contractor’s tools, construction equipment, 
machinery, and surplus materials at completion of the Work.  Contractor shall maintain 
streets and sidewalks around the Work site in clean condition.  Contractor shall remove all 
spillage and prevent tracking of spillage arising from performance of the Work, into, out of, 
and within the Work site.  Contractor shall establish regular maintenance program of 
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such 
areas. 

 
B. If Contractor fails to clean up as directed in Construction Documents, County may do so and 

shall charge Contractor cost thereof. 
 
C. Contractor shall be responsible for broken windows and glass, and at completion of the Work 

shall replace such damaged or broken windows and glass.  After replacing damaged or 
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of 
all windows and glass. 

 
D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to 

work surface), Contractor shall perform following final cleaning for all trades at completion 
of the Work: 
1. Remove temporary protections; 
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and 

finished woodwork and wall surfaces; 
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished 

materials, and wash or wipe clean; 
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and 

leave same in undamaged, new condition; 
5. Clean aluminum in accordance with recommendations of manufacturer; and 
6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture 

to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen. 
 

7.  USE OF SITE 
 
A. Contractor shall provide County and Architect / Engineer access to the Work under all 

circumstances. 
 
B. Contractor shall confine operations at site to areas permitted by County, law, ordinance, 

permits and Construction Documents and shall not unreasonably encumber site with materials 
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or equipment.  Contractor shall assure free, convenient, unencumbered, direct and safe access 
to all properties adjacent to the Work for County, its employees, invitees and guests. 

 

8.  MATERIALS AND WORKMANSHIP 
 
A. Contractor shall perform all work and furnish all supplies and materials, machinery, 

equipment, facilities and means, necessary to complete the Work required by this Contract, 
within time specified, in accordance with provisions of Construction Documents. 

 
B. All equipment and materials incorporated in the Work covered by this Contract are to be new; 

use recycled and / or recovered materials to extent that such use is technically and 
economically feasible.  Recovered materials are products recovered from solid waste in form 
identical to original form for use that is same as, or similar to original use.  Recycled 
materials are products manufactured from solid waste. 

 
C. If requested, Contractor shall furnish satisfactory evidence as to kind and quality of 

construction materials proposed or used.  Contractor shall furnish to Architect / Engineer, for 
approval, manufacturer name and model, performance capacities and other pertinent 
information of machinery, mechanical, electrical or other types of equipment, which 
Contractor plans to install. 

 
D. If not otherwise provided, materials and labor called for in this Contract shall be provided and 

performed in accordance with established practice and standards recognized by Architects, 
Engineers, Department, and construction industry. 

 
E. Reference to “Standard” specifications of any association or manufacturer, or codes of 

County authorities, intends most recent printed edition or catalog in effect on date that 
corresponds with date of Construction Documents. 

 
F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in 

accordance with “manufacturer’s directions or instructions”, Contractor to whom those 
instructions are directed shall furnish three (3) printed copies of such instructions to Architect 
/ Engineer before execution of the Work. 

 

9.  CONTRACTOR’S TITLE TO MATERIALS 
 
A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject 

to any chattel mortgage or under conditional sale contract or other agreement by which seller 
retains interest.  Contractor warrants that all materials and supplies used in the Work are free 
from all liens, claims or encumbrances and Contractor has good title to them. 

 

10.  “OR EQUAL” CLAUSE 
 
A. Whenever equipment or materials are identified on Drawings or in Specifications by 

reference to manufacturer’s or vendor’s name, trade name, catalog number, and other 
identifying information, it is intended to establish standards; and any equipment or material 
of other manufacturers and vendors which will perform adequately duties imposed by general 
design will be considered equally accepted provided equipment or material so proposed is, in 
opinion of Architect / Engineer, of equal substance and function.  Architect / Engineer and 
Department shall provide written approval before Contractor may purchase or install it. 
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B. Equipment or materials of manufacturers, other than those named, may be used only upon 
following conditions: 
1. That, in opinion of Architect / Engineer and Department, proposed material or equipment 

item is fully equal or superior (in design, materials, construction, workmanship, 
performance, finish, etc.) to named item.  No compromise in quality level, however 
small, is acceptable. 

2. That, in substituting materials or equipment, Contractor assumes responsibility for any 
changes in system or for modifications required in adjacent or related work to 
accommodate such substitution despite Architect / Engineer’s and Department’s 
approval, and all costs growing out of approval of “or equal” items shall be responsibility 
of Contractor.  No extra costs resulting from such approval shall become responsibility of 
Department, Architect / Engineer or any other separate Contractor. 

3. It shall be understood that use of materials or equipment other than those specified, or 
approved equal by Architect / Engineer and Department, shall constitute violation of 
Contract, and that Architect / Engineer and Department shall have right to require 
removal of such materials or equipment and their replacement with specified materials or 
equipment at Contractor’s expense. 

4. Product and manufacturer named first in Specifications or on information shown on 
Drawings is basis of selection of manufactured items and equipment, particularly 
mechanical equipment.  In using other than first named products or manufacturers, 
including those specified as additionally approved or acceptable, Contractor assumes 
responsibility for any changes in system and for modifications in any work required to 
accommodate them.  Architect / Engineer’s approval of such additionally acceptable 
products or manufacturers, either in Specifications or in Addendum, does not relieve 
Contractor from obligation to coordinate such optional products with other Contractors, 
whose work may be affected by them, and to pay all additional costs resulting from their 
inclusion into the Work.  Contractor’s liability shall include payment of Architect / 
Engineer’s fees for any additional services made necessary by or directly connected to 
such product changes.  No extra costs resulting from such changes shall become 
responsibility of Department, Architect / Engineer or any other separate Contractor. 

 
C. No request for approval of “or equal” materials will be entertained except from Contractor.  

Identify any request for substitution as substitution on Contractor’s letter of transmittal and 
give reasons for substitution.  Department may in its sole discretion allow substitutions of 
materials. 

 

11.  PATENTS AND ROYALTIES 
 
A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is 

mutually agreed and understood, that, without exception, contract prices shall include all 
royalties or costs arising from use of such design, device or materials, in any way involved in 
the Work. 

 
B. Contractor shall indemnify and save harmless County from any and all claims for 

infringement by reason of use of such patent or copyright in connection with the Work agreed 
to be performed under this Contract, and shall indemnify County for any cost, expense or 
damage which it may be obliged to pay by reason of such infringement at any time during 
prosecution of the Work or after completion of the Work. 

 

12.  SURVEYS, PERMITS, REGULATIONS AND TAXES 
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A. Department will furnish to Contractor all site, topography and property surveys necessary for 
execution of the Work. 

 
B. Contractor shall procure all permits, licenses and approvals necessary for execution of this 

Contract. 
 
C. Contractor shall give all notices and comply with all State of Wisconsin, Federal and local 

laws, codes, rules and regulations relating to performance of the Work, protection of adjacent 
property, and maintenance of passageways, guard fences or other protective facilities. 

 
D. Contractor shall pay all Sales, Consumer, Use and other similar taxes required by law. 
 
E. Contractor shall promptly notify Architect / Engineer of any variances of Drawings or 

Specifications with that of any State of Wisconsin, federal or local law, code, rule or 
regulation.  Upon such notification, Architect / Engineer will require correction of variance to 
comply with applicable law, code, rule or regulation at no additional cost to Contractor. 

 
F. Work under this Contract shall comply with all applicable State of Wisconsin, Federal and 

local laws, codes and regulations. 
 
G. Contractor shall pay charges for water, sewer and other utility connections made by 

municipalities where required by Specifications. 
 

13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE 
 
A. Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and 

superintendence necessary to execute, complete and deliver the Work within specified time.  
Contractor agrees to secure at their own expense all personnel necessary to carry out the 
Work.  Such personnel shall not be deemed County employees nor shall they have or be 
deemed to have any direct contractual relationship with County. 

 
B. Performance of any work necessary after regular working hours, on Sundays or Legal 

Holidays shall be without additional expense to County.  Performance of any work at site at 
other than normal working hours must be coordinated with Public Works Project Engineer. 

 
C. Contractor shall furnish, erect, maintain and remove such temporary works as may be 

required. 
 
D. Contractor shall observe, comply with, and be subject to all terms, conditions, requirements 

and limitations of Construction Documents. 
 
E. At the Work site, Contractor shall give personal superintendence to the Work or shall employ 

construction superintendent or foreman, experienced in character of work covered by 
Contract, who shall have full authority to act for Contractor.  Understand that such 
superintendent or foreman shall be acceptable to Architect / Engineer and Department. 

 
F. Remove from project or take other corrective action upon notice from Architect / Engineer or 

Department for Contractor’s employees whose work is considered by Architect / Engineer or 
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable. 

 
G. Contractor and subcontractors shall be required to conform to Labor Laws of State of 

Wisconsin and various acts amendatory and supplementary thereto and to other laws, 
ordinances and legal requirements applicable to the Work. 
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H. Presence and observation of the Work by Architect / Engineer or Public Works Project 

Engineer shall not relieve Contractor of any obligations. 
 

14.  WEATHER CONDITIONS 
 
A. In event of temporary suspension of work, or during inclement weather, or whenever 

Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect 
carefully all work and materials against damage or injury from weather.  If, in opinion of 
Architect / Engineer or Department, any work or materials that have been damaged or injured 
due to failure on part of Contractor or any subcontractors so to protect the Work, such 
materials shall be removed and replaced at expense of Contractor. 

 

15.  PROTECTION OF WORK AND PROPERTY 
 
A. Contractor shall at all times safely guard County’s property from injury or loss in connection 

with this Contract.  Contractor shall at all times safely guard and protect the Work, and 
adjacent property, from damage.  Contractor shall replace or make good any such damage, 
loss or injury unless such be caused directly by errors contained in Contract, or by County, or 
County’s duly authorized representative. 

 
B. Contractor may act diligently, without previous instructions from Architect / Engineer and / 

or Department, in emergency that threatens loss or injury of property, or safety of life.  
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.  
Promptly submit any claim for compensation by Contractor due to such extra work to 
Architect / Engineer and / or Department for approval as provided for in Article 18 herein. 

 

16.  INSPECTION AND TESTING OF MATERIALS 
 
A. Authorized representatives and agents of County government shall have access at all times to 

the Work wherever it is in preparation or progress and Contractor shall provide facilities for 
such access and for inspection. 

 
B. Should it be considered necessary or advisable at any time before final acceptance of the 

Work to make examination of work already completed, by removing or tearing out same, 
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.  
If such work is found to be defective in any aspect, due to fault of Contractor or 
subcontractors thereof, Contractor shall assume all expenses of such examination and of 
satisfactory reconstruction.  Contractor will be reimbursed for such examination and 
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if 
such work is found to meet requirements of Contract. 

 
C. If Specifications, Architect / Engineer’s, or Public Works Project Engineer’s instructions 

require any work to be specially tested or approved, Contractor shall give Architect / 
Engineer and Public Works Project Engineer timely notice of its readiness for testing or 
inspection.  Test all materials and equipment requiring testing in accordance with accepted or 
specified standards, as applicable.  Architect / Engineer shall recommend laboratory or 
inspection agency and Department will select and pay for all initial laboratory inspection 
services.  Should retesting be required, due to failure of initial testing, cost of such retesting 
shall be borne by Contractor. 
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D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability 
of proposed substitution of materials and equipment, or necessary conformance testing in 
conjunction with manufacturing processes or factory assemblage, shall be borne by 
Contractor or manufacturer responsible. 

 

17.  REPORTS, RECORDS AND DATA 
 
A. Contractor shall submit to Architect / Engineer and Public Works Project Engineer such 

schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices, 
records and other data as either may request concerning work performed or to be performed 
under this Contract. 

 

18.  CHANGES IN THE WORK 
 
A. Make no changes, except in cases of emergency, in the Work covered by approved 

Construction Documents without having prior written approval of Department.  Charges or 
credits for the Work covered by approved change shall be determined by one of these 
methods: 
1. Unit bid prices previously approved. 
2. Agreed lump sum based on actual cost of: 

a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work. 
d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent 

(15%) of actual cost of work performed with their own labor force.  Fee shall be 
compensation to cover cost of supervision, overhead, bond, profit and any other 
general expense. 

h) On that portion of the Work under (2) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit and any other general expense. 

i) Department may require correct amount of costs with supporting vouchers; 
Contractor shall keep and present in such form as directed. 

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of: 
a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work.  Rental cost cannot exceed fifty percent (50%) replacement value of 
rented equipment. 

d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed 

fifteen percent (15%) of actual cost of work performed with their own labor force.  
Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and 
any other general expense. 
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h) On that portion of the Work under (3) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit, and any other general expense. 

i) Contractor shall keep and present, in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

 
B. If Contractor claims that by any instructions given by Architect / Engineer, Department, by 

drawings or otherwise, regarding performance of the Work or furnishing of material under 
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof 
within two (2) weeks after receipt of such instructions and in any event before proceeding to 
execute work, unless delay in executing work would endanger life or property. 

 
C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written 

Change Order from Architect / Engineer and approved by Department, as previously 
mentioned, and claim presented with payment request submitted after changed or extra work 
is completed. 

 
D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works Project 
Engineer to proceed. 

 

19.  EXTRAS 
 
A. Without invalidating Contract, Department may order extra work or make changes by 

altering, adding to or deducting from the Work, contract sum being adjusted in accordance 
with Article 18 herein. 

 

20.  TIME FOR COMPLETION 
 
A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the 

Work as stated in Construction Documents. 
 

21.  CORRECTION OF WORK 
 
A. All work, all materials whether incorporated in the Work or not, and all processes of 

manufacture shall at all times and places be subject to inspection of Architect / Engineer and 
Public Works Project Engineer who shall be judge of quality and suitability of the Work, 
materials, and processes of manufacture for purposes for which they are used.  Should they 
fail to meet Architect / Engineer’s and Public Works Project Engineer’s approval they shall 
be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.  
Immediately remove all rejected material from site. 

 
B. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
days’ written notice to Contractor and without prejudice to any other remedy County may 
have, make good such deficiencies.  In such case, appropriate Change Order shall be issued 
deducting from Contractor’s payments then or thereafter, cost of correcting such deficiencies, 
including cost of Architect / Engineer’s additional services made necessary by such default, 
neglect or failure. 

 

22.  SUBSURFACE CONDITIONS FOUND DIFFERENT 
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A. If Contractor encounters subsurface or latent conditions at site materially differing from those 

shown on Drawings or indicated in Specifications, Contractor shall immediately give notice 
to Architect / Engineer and Public Works Project Engineer of such conditions before they are 
disturbed.  Architect / Engineer will thereupon promptly investigate conditions, and if 
Architect / Engineer finds that they materially differ from those shown on Drawings or 
indicated in Specifications, Architect / Engineer will at once make such changes as necessary, 
any increase or decrease of cost resulting from such changes to be adjusted in manner 
provided in above Article 18 entitled “Changes in the Work”. 

 

23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT 
 
A. In event that any provisions of this Contract are violated by Contractor or by any 

subcontractors, County may serve written notice upon Contractor and Surety of its intention 
to terminate Contract, such notice to contain reasons for such intention to terminate Contract, 
and unless within ten (10) days after serving of such notice upon Contractor, such violation 
or delay shall cease and satisfactory arrangement or correction be made, Contract shall, upon 
expiration of said ten (10) days, cease and terminate. 

 
B. In event of any such termination, County shall immediately serve notice thereof upon Surety 

and Contractor, and Surety shall have right to take over and perform Contract subject to 
County’s approval; provided, however, that if Surety does not commence performance 
thereof within ten (10) days from date of mailing to such Surety of notice of termination, 
County may take over the Work and prosecute same to completion by contract, or by force 
account, at expense of Contractor; Contractor and Surety shall be liable to County for any 
excess cost occasioned County thereby, and in such event County may take possession of and 
utilize in completing the Work, such materials and equipment as may be on the Work site and 
therefore necessary. 

 

24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 
 
A. Contractor shall be responsible for Construction Schedule and coordination.  Immediately 

after execution and delivery of Contract and before making first payment, Contractor shall 
notify all subcontractors to furnish all required information to develop Construction 
Schedule.  Contractor and all subcontractors associated with the Work shall furnish following 
information from each Division of Specifications:  
1. List of construction activities; 
2. Start, finish and time required for completion of each activity; 
3. Sequential relationships between activities; 
4. Identify all long lead-time items, key events, meetings or activities such as required 

submittals, fabrication and delivery, procurement of materials, installation and testing; 
5. Weekly definition of extent of work and areas of activity for each trade or Subcontract; 

and 
6. Other information as determined by Public Works Project Engineer. 

 
B. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor.  This shall include any work handled by Department 
under separate contracts such as asbestos abatement, air and water balancing, etc.  Indicate on 
Construction Schedule these associated delivery and installation dates. 

 
C. Progress Reporting: 
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1. Contractor shall update and publish Construction Schedule on monthly basis.  Revisions 
to Schedule shall be by Contractor and made in same detail as original Schedule and 
accompanied by explanation of reasons for revision; and shall be subject to approval by 
Department. 

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring 
firm specializing in construction schedule development and deducting those costs 
associated with updating process from payments due Contractor. 

3. Contractor shall submit show actual percentage of each activity completed, estimated 
future progress, and anticipated completion time. 

 
D. Responsibility for timely completion requires: 

1. Contractor and subcontractors understand that performance of each is interdependent 
upon performance of others. 

2. Whenever it becomes apparent from current schedule, that phasing or progress 
completion dates will not be met, Contractor must take some or all following actions at 
no additional cost to County: 
a) Increase construction manpower in such quantities and crafts as will eliminate 

backlog of work. 
b) Increase number of working hours per shift, shifts per working day, working days per 

week, amount of construction equipment, or any combination of foregoing to 
eliminate backlog of work. 

c) Reschedule work (yet remain in conformance with Drawings and Specifications). 
3. Prior to proceeding with any of above actions, Contractor shall notify Public Works 

Project Engineer. 
 
E. Maintain current Construction Schedule at all times.  Revise Construction Schedule in same 

detail as original and accompany with explanation of reasons for revision.  Schedule shall be 
subject to approval by Architect / Engineer and Public Works Project Engineer. 

 

25.  PAYMENTS TO CONTRACTOR 
 
A. Contractor shall provide:  

1. Detailed estimate giving complete breakdown of contract price by Specification Division; 
and  

2. Periodic itemized estimates of work done for purpose of making partial payments 
thereon. 

 Submit these estimates for approval first to Architect / Engineer, then to Public Works Project 
Engineer.  Costs employed in making up any of these schedules are for determining basis of 
partial payments and not considered as fixing basis for additions to or deductions from 
Contract price. 

 
B. County will make partial payments to Contractor for value, proportionate to amount of 

Contract, of all labor and material incorporated in the Work during preceding calendar month 
upon receipt of Application and Certificate for Payment form from Architect / Engineer and 
approval of Department. 

 
C. Contractor shall submit for approval first to Architect / Engineer, and then to Public Works 

Project Engineer all Application and Certificate for Payment forms.  If requested, Application 
and Certificate for Payment shall be supported by such additional evidence as may be 
required, showing Contractor’s right to payment claimed. 

 
D. Application and Certificate for Payment for preparatory work and materials delivered and 

suitably stored at site to be incorporated into the Work at some future period, will be given 
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due consideration.  Requesting payment for materials stored off site, may be rejected, 
however, if deemed essential for reasons of job progress, protection, or other sufficient cause, 
requests will be considered, conditional upon submission by Contractor of bills of sale, 
photographs and such other procedures as will adequately protect County’s interest such as 
storage in bonded warehouse with adequate coverage.  If there is any error in payment, 
Contractor is obligated to notify Department immediately, but no longer than ten (10) days 
from receipt of payment. 

 
E. Payments by County will be due within forty-five (45) days after receipt by Department of 

Application and Certificate for Payment. 
 
F. County will retain five percent (5%) of each Application and Certificate for Payment until 

final completion and acceptance of all the Work covered by Contract.  However, anytime 
after fifty percent (50%) of the Work has been furnished and installed at site, County will 
make remaining payments in full if Architect / Engineer and Public Works Project Engineer 
find that progress of the Work corresponds with Construction Schedule.  If Architect / 
Engineer and Public Works Project Engineer find that progress of the Work does not 
correspond with Construction Schedule, County may retain up to ten percent (10%) of each 
Application and Certificate for Payment for the Work completed. 

 
G. All material and work covered by partial payments made shall become sole property of 

County, but this provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have been 
made, or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
H. County will make final payment within sixty (60) days after final completion of the Work, 

and will constitute acceptance thereof. 
 
I. County may make payment in full, including retained percentages and less authorized 

deductions, upon completion and acceptance of each Division where price is stated separately 
in Contract. 

 
J. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit to this Department, as requested and with final 
application for payment for work under said contract, affidavit(s) as required to prove that all 
debts and claims against this Work are paid in full or otherwise satisfied, and give final 
evidence of release of all liens against the Work and County.  If Wisconsin Prevailing Wage 
Rate Determination is required for this Work, use “Prime Contractor Affidavit of Compliance 
With Prevailing Wage Rate Determination” and “Agent or Subcontractor Affidavit of 
Compliance With Prevailing Wage Rate Determination” (if applicable).  If Wisconsin 
Prevailing Wage Rate Determination is not required for this Work, use “Dane County, 
Wisconsin Contractor Wage Affidavit”.  Forms of such affidavits are included in 
Supplementary Conditions. 

 

26.  WITHHOLDING OF PAYMENTS 
 
A. County, after having served written notice on said Contractor, may either pay directly any 

unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid 
compensation sum of money deemed reasonably sufficient to pay any and all such lawful 
claims until satisfactory evidence is furnished that all liabilities have been fully discharged; 
whereupon, payment to Contractor shall be resumed in accordance with terms of this 
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Contract, but in no event shall these provisions be construed to impose any obligations upon 
County to either Contractor or Contractor’s Surety. 

 
B. In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and 

any payment so made by County, shall be considered as payment made under Contract by 
County to Contractor and County shall not be liable to Contractor for any such payment made 
in good faith. 

 
C. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 

agencies, officers, employees and representatives from all claims growing out of lawful 
demands of subcontractors, laborers, workmen, mechanics, material men, and furnishers of 
machinery and parts thereof, equipment, power tools, and all supplies, including commissary, 
incurred in performance of this Contract. 

 
D. At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of 

nature designated above have been paid, discharged or waived. 
 

27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
A. Making of final payment shall constitute waiver of all claims by County except those arising 

from: 
1. Unsettled lien; 
2. Faulty or defective work appearing after substantial completion; 
3. Failure of the Work to comply with requirements of Construction Documents; or 
4. Terms of any special guarantees required by Construction Documents. 

 
B. Acceptance of final payment shall constitute waiver of all claims by Contractor. 
 

28.  PAYMENTS BY CONTRACTOR 
 
A. Contractor shall pay following not later than fifth (5th) day following each payment received 

from County: 
1. All transportation and utility services rendered; 
2. All materials, tools, and other expendable equipment that have been delivered at site of 

the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof 
when said balance is paid to Contractor; and 

3. Each subcontractor, respective amount allowed Contractor because of work performed by 
subcontractor to extent of subcontractor’s interest therein. 

 

29.  CONTRACT SECURITY 
 
A. Contractor shall furnish Performance and Payment Bonds in amount at least equal to one 

hundred percent (100%) of Contract price as security for faithful performance of this Contract 
and payment of all persons performing labor on project under this Contract and furnishing 
materials in connection with this Contract. 

 
B. Sample Performance and Payment Bonds that Contractor will be required to execute is bound 

into these Construction Documents.  Before construction Contract is consummated, 
completed Performance and Payment Bonds must be approved by Department. 

 

30.  ASSIGNMENTS 
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A. Contractor shall not assign whole or any part of this Contract or any moneys due or to 

become due hereunder without written consent of Department.  In case Contractor assigns all 
or any part of any moneys due or to become due under this Contract, instrument of 
assignment shall contain clause substantially to effect that it is agreed that right of assignee in 
and to any moneys due or to become due to Contractor shall be subject to prior claims of all 
persons, firms and corporations for services rendered or materials supplied for performance 
of the Work called for in this Contract. 

 

31.  MUTUAL RESPONSIBILITY OF CONTRACTORS 
 
A. If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or 

damage on the Work, Contractor agrees to settle with such subcontractor by agreement or 
arbitration if such other subcontractor will so settle.  If such subcontractor shall assert any 
claim against County on account of any damage alleged to have been sustained, Department 
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its 
boards, commissions, agencies, officers, employees and representatives against any such 
claim. 

 

32.  SEPARATE CONTRACTS 
 
A. Department may award other contracts for the Work and all Contractors shall fully cooperate 

with each other and carefully adjust their work to that provided under other contracts as may 
be directed by Department.  No Contractor shall commit or permit any act that will interfere 
with performance of the Work by any other Contractor. 

 
B. Contractor shall coordinate the Work with those of other Contractors.  Cooperation will be 

required in arrangement for storage of materials and in detailed execution of the Work.  
Contractor, including subcontractors, shall keep informed of progress and detail work of 
others and shall notify Architect / Engineer or Department immediately of lack of progress or 
defective workmanship on part of others.  Failure of Contractor to keep informed of the Work 
progressing on site and failure to give notice of lack of progress or defective workmanship by 
others shall be construed as acceptance by Contractor of status of the Work as being 
satisfactory for proper coordination with Contractor’s own work. 

 
 
 

33.  SUBCONTRACTS 
 
A. Contractor may use services of specialty subcontractors on those parts of the Work that, 

under normal contracting practices, are performed by specialty subcontractors. 
 
B. Contractor shall not award any work to any subcontractor without prior approval of 

Department.  Qualifications of subcontractors shall be same as qualifications of Contractor.  
Request for subcontractor approval shall be submitted to Department fifteen (15) days before 
start of subcontractor’s work.  If subcontractors are changed or added, Contractor shall notify 
Department in writing. 

 
C. Contractor shall be as fully responsible to County for acts and omissions of subcontractors, 

and of persons either directly or indirectly employed by them, as Contractor is for acts and 
omissions of persons directly employed by Contractor. 
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D. Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
Work to bind subcontractors to Contractor by terms of General Conditions of Contract and 
other Construction Documents insofar as applicable to work of subcontractors and to give 
Contractor same power as regards terminating any subcontract that Department may exercise 
over Contractor under any provision of Construction Documents. 

 
E. Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and County. 
 
F. Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled: 

“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority / 
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further 
require all subcontractors to incorporate physically these same Articles in all subcontracts. 

 

34.  PUBLIC WORKS PROJECT ENGINEER’S AUTHORITY 
 
A. Public Works Project Engineer shall: 

1. Administer and ensure compliance with Construction Documents; 
2. Provide responsible on-site observations of construction and have authority to request 

work and to stop work whenever necessary to insure proper enforcement of Construction 
Documents; 

3. Convene and chair project meetings and foreman’s coordination meetings when 
necessary to coordinate resolution of conflicts between Contractors, Architects, 
Engineers, Consultants, and Department; and 

4. Check and inspect material, equipment and installation procedures of all trades for proper 
workmanship and for compliance with Drawings, Specifications and Shop Drawings, 
permit no material on project site that is not satisfactory and reject work not in 
compliance with Construction Documents. 

 

35.  ARCHITECT / ENGINEER’S AUTHORITY 
 
A. Architect / Engineer is retained by, and is responsible to Department acting for County. 
 
B. Architect / Engineer shall determine amount, quality, acceptability, and fitness of several 

kinds of work and materials that are provided under this Contract and shall decide all 
questions that may arise in relation to said work and construction thereof. 

 
C. Architect / Engineer shall decide meaning and intent of any portion of Specifications and of 

any Drawings where they may be found obscure or be in dispute. 
 
D. Architect / Engineer shall provide responsible observation of construction.  Architect / 

Engineer has authority to stop the Work whenever such stoppage may be necessary to insure 
proper execution of Construction Documents. 

 
E. Architect / Engineer shall be interpreter of conditions of Construction Documents and judge 

of its performance. 
 
F. Within reasonable time, Architect / Engineer shall make decisions on all matters relating to 

progress of the Work or interpretation of Construction Documents. 
 
G. Architect / Engineer’s decisions are subject to review by Public Works Project Engineer. 
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36.  STATED ALLOWANCES 
 
A. Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or 

equipment, and all applicable taxes.  Contractor’s cost of delivery and unloading at site, 
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs 
shall be included in Contractor’s bid, but not as part of cash allowance. 

 
B. Department will solicit at least two (2) bids on materials or equipment for which allowance is 

stated and select on basis of lowest qualified responsible bid.  Contractor will then be 
instructed to purchase “Allowed Materials”.  If actual price for purchasing “Allowed 
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be 
adjusted accordingly.  Adjustment in Contract price shall not contain any cost items excluded 
from cash allowance. 

 

37.  ESTIMATES OF QUANTITIES 
 
A. Whenever estimated quantities of work to be done and materials to be furnished under this 

Contract are shown in any of Construction Documents, they are given for use in comparing 
bids and right is especially reserved to increase or diminish them as they may be deemed 
reasonably necessary or desirable by Department to complete the Work included in this 
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in 
General Conditions of Contract Article 18 entitled “Changes in the Work”. 

 

38.  LANDS AND RIGHTS-OF-WAY 
 
A. Prior to start of construction, County shall furnish all land and rights-of-way necessary for 

carrying out and completion of the Work to be performed under this Contract. 
 

39.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 

 
B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting there from, which appear within period of one (1) year 
from date of substantial completion, providing such defects are not clearly due to abuse or 
misuse by County.  Department will give notice of observed defects with reasonable 
promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Architect / Engineer and Public Works Project 
Engineer. 
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D. Where guarantees or warrantees are required in sections of Specifications for periods in 
excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and 
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year. 

 

40.  CONFLICTING CONDITIONS 
 
A. Any provision in any of Construction Documents which may be in conflict or inconsistent 

with any Articles in these General Conditions of Contract or Supplementary Conditions shall 
be void to extent of such conflict or inconsistency. 

 
B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall 

govern. 
 
C. Printed dimensions shall be followed in preference to measurements by scale.  Large-scale 

drawings take precedence over small-scale drawings.  Dimensions on Drawings and details 
are subject to field measurements of adjacent work. 

 

41.  NOTICE AND SERVICE THEREOF 
 
A. Any notice to Contractor from Department relative to any part of this Contract shall be in 

writing and considered delivered and service thereof completed, when said notice is posted, 
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in 
person to said Contractor, or Contractor’s authorized representative on the Work. 

 

42.  PROTECTION OF LIVES AND HEALTH 
 
A. In order to protect lives and health of Contractor’s employees under Contract, Contractor 

shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of 
Department of Commerce, relating to Safety and Health. 

 
B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s 

tools, equipment and methods, and for any damage that may result from their failure or their 
improper construction, maintenance or operation. 

 

43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions. 

1. During term of their Contract, Contractor agrees not to discriminate on basis of race, 
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance, 
or national origin against any person, whether recipient of services (actual or potential), 
employee, or applicant for employment.  Such equal opportunity shall include but not be 
limited to following: employment, upgrading, demotion, transfer, recruitment, 
advertising, layoff, termination, training, rates of pay, and any other form of 
compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
these affirmative action standards so as to be visible to all employees, service recipients 
and applicants for this paragraph.  Listing of prohibited bases for discrimination shall no 
be construed to amend in any fashion state or federal law setting forth additional bases 
and exceptions shall be permitted only to extent allowable in state or federal law. 

2. Contractor is subject to this Article only if Contractor has ten (10) or more employees 
and receives $10,000.00 or more in annual aggregate contracts with County.  Contractor 
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shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in 
accord with Chapter 19 of Dane County Code of Ordinances.  Such plan must be filed 
within fifteen (15) days of effective date of this Contract and failure to do so by said date 
shall constitute ground for immediate termination of Contract by County.  Contractor 
shall also, during term of this Contract, provide copies of all announcements of 
employment opportunities to County’s Contract Compliance Office, and shall report 
annually number of persons, by race, sex and handicap status, who apply for employment 
and, similarly classified, number hired and number rejected. 

3. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance 
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-
4114. 

4. In all solicitations for employment placed on Contractor’s behalf during term of this 
Contract, Contractor shall include statement to effect Contractor is “Equal Opportunity 
Employer”.  Contractor agrees to furnish all information and reports required by 
County’s Contract Compliance Officer as same relate to affirmative action and 
nondiscrimination, which may include any books, records, or accounts deemed 
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances, 
and provision of this Contract. 

 
B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. 

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County 
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs), 
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and 
Emerging Small Business Enterprises (ESBEs). 

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  
List of subcontractors will be required of low bidder as stated in this Contract.  List shall 
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract 
awarded, shown as percentage of total dollar amount of bid. 

 

44.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance Officer, 

within ten (10) days, any allegations to, or findings by National Labor Relations Board 
(NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor has 
violated statute or regulation regarding labor standards or relations.  If investigation by 
Contract Compliance Officer results in final determination that matter adversely affects 
Contractor’s responsibilities under this Contract, and which recommends termination, 
suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

45.  DOMESTIC PARTNERSHIP BENEFITS 
 
A. Contractor agrees to provide same economic benefits to all of its employees with domestic 

partners as it does to employees with spouses, or cash equivalent if such benefit cannot 
reasonably be provided.  Contractor agrees to make available for County inspection 
Contractor’s payroll records relating to employees providing services on or under this 



 

RFB No. 312014 GC - 20 rev. 01/09 

Contract or subcontract.  If any payroll records of Contractor contain any false, misleading or 
fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.016, 
Dane County Ordinances, contract compliance officer may withhold payments on Contract; 
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny 
Contractor right to participate in bidding on future County contracts for period of one year 
after first violation is found and for period of three years after second or subsequent violation 
is found. 

 

46.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE 
 
A. Contractor agrees to use and occupancy of portion or unit of the Work before formal 

acceptance by Department, provided Department: 
1. Secures written consent of Contractor; except when in opinion of Public Works Project 

Engineer, Contractor is chargeable with unwarranted delay in final cleanup of punch list 
items or other Contract requirements. 

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 
of building or use of the Work during remaining period of construction, or, secures 
consent of Surety. 

3. Assumes all costs and maintenance of heat, electricity and water. 
4. Accepts all work completed within that portion or unit of the Work to be occupied, at 

time of occupancy. 
 

47.  MINIMUM WAGES 
 
A.  Contractor shall post, at appropriate conspicuous point on site of project, schedule showing 

all determined minimum wage rates for various classes of laborers and mechanics to be 
engaged in the Work under this Contract and all deductions, if any, required by law to be 
made from unpaid wages actually earned by laborers and mechanics so engaged. 

 
B. Supplementary Conditions section in Construction Documents lists wage determinations 

required by State Law. 
 
C. If, after award of Contract, it becomes necessary to employ any person in trade or occupation 

not classified in wage determinations, such person shall be paid at not less than such rate as 
shall be determined by Wisconsin Department of Workforce Development.  Such approved 
minimum rate shall be retroactive to time of initial employment of such person in such trade 
or occupation.  Contractor shall notify Department of Contractor’s intention to employ 
persons in trades or occupations not so classified in sufficient time for Department to obtain 
approved rates for such trades or occupations. 

 
D. Specified wage rates are minimum rates only, and Department will not consider any claims 

for additional compensation made by Contractor because of payment by Contractor of any 
wage rate in excess of applicable rate contained in this Contract.  Contractor shall adjust any 
disputes in regard to payment of wages in excess of those specified in this Contract. 

 
E. Submit required affidavit(s) to Department of Public Works, Highway & Transportation, as 

requested and with final application for payment for work under said contract.  Affidavit(s) 
shall clearly indicate name, trade or occupation, and paid wages of every laborer, workman or 
mechanic employed by Contractor and all subcontractors during billing period including 
accurate record of number of hours worked by each employee and actual wages paid as 
stipulated in Wisconsin Statue 66.0903.  If Wisconsin Prevailing Wage Rate Determination is 
required for this Work, use “Prime Contractor Affidavit of Compliance With Prevailing 
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Wage Rate Determination” and “Agent or Subcontractor Affidavit of Compliance With 
Prevailing Wage Rate Determination” (if applicable).  If Wisconsin Prevailing Wage Rate 
Determination is not required for this Work, use “Dane County, Wisconsin Contractor Wage 
Affidavit”.  Forms of such affidavits are included in Supplementary Conditions. 

 

48.  CLAIMS 
 
A. No claim may be made until Department’s Associate Public Works Director has reviewed 

Architect / Engineer’s decision as provided for in Article 35 of General Conditions of 
Contract.  If any claim remains unresolved after such review by Department’s Associate 
Public Works Director, claim may be filed under Wisconsin Statute 893.80.  Work shall 
progress during period of any dispute or claim.  Unless specifically agreed between parties, 
venue will be in Dane County, Wisconsin. 

 

49.  ANTITRUST AGREEMENT 
 
A. Contractor and County recognize that in actual economic practice, overcharges resulting from 

antitrust violations are in fact usually borne by County.  Therefore, Contractor hereby assigns 
to County any and all claims for such overcharges as to goods and materials purchased in 
connection with this Contract, except as to overcharges which result from antitrust violations 
commencing after price is established under this Contract and any change order thereto. 

 

50.  INSURANCE 
 
A. Contractor Carried Insurance: 

1. Contractor shall not commence work under this Contract until Contractor has obtained all 
insurance required under this Article and has provided evidence of such insurance to Risk 
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI 
53703.  Contractor shall not allow any subcontractor to commence work until insurance 
required of subcontractor has been so obtained and approved.  Company providing 
insurance must be licensed to do business in Wisconsin. 

2. Worker’s Compensation Insurance: 
a) Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of Contractor’s employees 
engaged in work at site of project under this Contract and, in case of any such work 
sublet, Contractor shall require subcontractor similarly to provide Worker’s 
Compensation Insurance for all of latter’s employees to be engaged in such work 
unless such employees are covered by protection afforded by Contractor’s Worker’s 
Compensation Insurance. 

b) If any claim of employees engaged in hazardous work on project under this Contract 
is not protected under Worker’s Compensation Statute, Contractor shall provide and 
shall cause each subcontractor to provide adequate Employer’s Liability Insurance 
for protection of such of Contractor’s employees as are not otherwise protected. 

3. Contractor’s Public Liability and Property Damage Insurance: 
a) Contractor shall procure and maintain during life of this Contract, Contractor’s 

Public Liability Insurance and Contractor’s Property Damage Insurance in amount 
not less than $1,000,000 bodily injury, including accidental death, to any one person, 
and subject to same limit for each person, in amount not less than $1,000,000 on 
account of one accident, and Contractor’s Property Damage Insurance in amount not 
less then $1,000,000 or combined single limit of at least $1,000,000 with excess 
coverage over and above general liability in amount not less than $5,000,000. 
Contractor shall add “Dane County” as additional insured for each project. 



 

RFB No. 312014 GC - 22 rev. 01/09 

b) Contractor’s Public Liability and Property Damage Insurance shall include Products, 
Completed Operation, and Contractual Liability under Insurance Contract.  
“Contractor shall in all instances save, defend, indemnify and hold harmless County 
and Architect / Engineer against all claims, demands, liabilities, damages or any other 
costs which may accrue in prosecution of the Work and that Contractor will save, 
defend, indemnify and hold harmless County and Architect / Engineer from all 
damages caused by or as result of Contractor’s operations” and each shall be listed as 
additional insured on Contractor’s and sub-contractors’ insurance policies. 

c) Obligations of Contractor under Article 48.A.2)b) shall not extend to liability of 
Architect / Engineer, agents or employees thereof, arising out of: 
1) Preparation or approval of maps, drawings, opinions, reports, surveys, change 

orders, designs or specifications; or 
2) giving of or failure to give directions or instructions by Architect / Engineer, 

agents or employees thereof provided such giving or failure to give is primary 
cause of injury or damage. 

d) Contractor shall procure and shall maintain during life of this Contract, 
Comprehensive Automobile Liability Insurance covering owned, non-owned and 
hired automobiles for limits of not less than $1,000,000 each accident single limit, 
bodily injury and property damage combined with excess coverage over and above 
general liability in amount not less than $5,000,000. 

e) Contractor shall either: 
1) Require each subcontractor to procure and to maintain during life of subcontract, 

subcontractor’s Public Liability Property Damage Insurance, and Comprehensive 
Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or 

2) Insure activities of subcontractors in Contractor’s own policy. 
4. Scope of Insurance and Special Hazards:  Insurance required under Article 48.A.2 hereof 

shall provide adequate protection for Contractor and subcontractors, respectively, against 
damage claims which may arise from operations under this Contract, whether such 
operation be by insured or by anyone directly or indirectly employed by insured and also 
against any of special hazards which may be encountered in performance of this Contract 
as enumerated in Supplementary Conditions. 

5. Proof of Carriage of Insurance:  Contractor shall furnish Risk Manager with certificates 
showing type, amount, class of operations covered, effective dates, dates of expiration of 
policies and “Dane County” listed as additional insured.  Such certificates shall also 
contain (substantially) following statement: “Insurance covered by this certificate will not 
be canceled or materially altered, except after ten (10) days written notice has been 
received by Risk Manager.” 

 
B. Builder’s Risk: 

1. County shall provide Builder’s Risk policy.  Terms of this policy will be made available 
by County’s Risk Manager, upon Contractor’s request.  By executing this Contract, 
Contractor warrants it is familiar with terms of said policy. 

 
C. Indemnification / Hold Harmless: 

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from and against all 
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting 
from performance of the Work, provided that any such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 
tangible property (other than the Work itself) including loss of use resulting therefrom, 
and is caused in whole or in part by any act or omission of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
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them may be liable, regardless of whether or not it is caused in part by part indemnified 
hereunder. 

2. In any and all claims against Dane County, its boards, commissions, agencies, officers, 
employees and representatives or by any employee of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, indemnification obligation under this Contract shall not be limited in 
any way by any limitation on amount or type of damages, compensation or benefits 
payable by or for Contractor or any subcontractor under worker’s compensation acts, 
disability benefits or other employee benefit acts. 

3. Obligations of Contractor under this Contract shall not extend to liability of Architect / 
Engineer, its agents or employees arising out of: 
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders, 

designs or specifications; or 
b) Giving of or failure to give directions or instruction by Architect / Engineer, its 

agents or employees provided such giving or failure to give is primary cause of injury 
or damage. 

4. Dane County shall not be liable to Contractor for damages or delays resulting from work 
by third parties or by injunctions or other restraining orders obtained by third parties. 

 

51.  WISCONSIN LAW CONTROLLING 
 
A. It is expressly understood and agreed to by parties hereto that in event of any disagreement or 

controversy between parties, Wisconsin law shall be controlling. 
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SUPPLEMENTARY CONDITIONS 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to 
[project Architect / Engineer, Public Works Project Engineer] for approval. 

 
 
 

 
  



RFB No. 312014 SC - 2  rev. 02/12 

 
 

2.  PREVAILING WAGE RATE DETERMINATION 
 
A. These supplements shall modify, delete, and / or add to General Conditions of Contract.  

Where any article, paragraph, or subparagraph in General Conditions of Contract is 
supplemented by one of these paragraphs, provisions of such article, paragraph, or 
subparagraph shall remain in effect and supplementary provisions shall be considered as 
added thereto.  Where any article, paragraph, or subparagraph in General Conditions of 
Contract is amended, voided, or superseded by any of these paragraphs, provisions of such 
article, paragraph, or subparagraph not so amended, voided, or superseded shall remain in 
effect. 
1. General Conditions of Contract Article 47, “Minimum Wages”, paragraph B.  Following 

Prevailing Wage Rate Determination No. 201201666 is added to General Conditions of 
Contract. 

 
B. These State of Wisconsin forms, hereinafter set forth in this section, shall be filled out and 

submitted to Department of Public Works, Highway & Transportation: 
1. Disclosure of Ownership (ERD-7777) 
2. Prime Contractor Affidavit of Compliance With Prevailing Wage Rate Determination 

(ERD-5724) 
3. List of Agents and Subcontractors (Page 2 - ERD-5724) 
4. Agent or Subcontractor Affidavit of Compliance With Prevailing Wage Rate 

Determination (ERD-10584) 
5. List of Agents and Subcontractors (Page 2 - ERD-10584) 
6. Request To Employ Subjourneyperson (ERD-10880) 

 



State of Wisconsin 
Department of Workforce Development 
Equal Rights Division 

 

DEPARTMENTAL ORDER
 

ISSUE DATE:       
PROJECT:       

           
      
                                                                               

PROJECT OWNER: REQUESTER: 
  

  

  

  

ADDITIONAL CONTACT: 
 

 

 

 
 
 
The department received an application for prevailing wage rate determination for the above-captioned 
project.  The department conducted a survey to determine the prevailing wage rate for the trade(s) or 
occupation(s) needed to complete the project.  The survey’s findings appear in the attached project 
determination.   
 
If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing 
wage rate in the city, village or town where the project is located, you may ask the department to 
conduct an administrative review of such wage rate.  You must submit this request in writing within 30 
days from the date indicated above.  Additionally, your request must include wage rate information from 
at least three similar projects in the city, village or town where the proposed project is located and on 
which some work has been performed by the contested trade(s) during the current survey period and 
was previously considered by the department in issuing the attached determination.  See DWD 290.10 
of the Wisconsin Administrative Code and either s. 66.0903(3)(br), s. 66.0904(4)(e), or s. 103.49(3)(c), 
Stats., for a complete explanation of the administrative review process.   
 
 
Enclosures 

 
 
It is hereby ordered that the prevailing wage rates set forth in the attached project determination shall 
only be applicable to the above referenced project.  This order is a FINAL ORDER of the department 
unless a timely request for an administrative review is filed with the department.   
 
ISSUED BY: 
                                                              Equal Rights Division
                                                             Labor Standards Bureau 

Construction Wage Standards Section
                                                   PO Box 8928 Madison, WI 53708-8928

                                    (608)266-6861 

 

 
                                                     Web Site: http://dwd.wisconsin.gov/er/ 
 

 
 

ERD-16866 (N. 09/2010)  
 

ZACH SAGESER, ENGINEERING INTERN
DANE COUNTY PUBLIC WORKS
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713

ZACH SAGESER, ENGINEERING INTERN
DANE COUNTY PUBLIC WORKS
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713

NOTE: The Requester must provide a copy of this Project
Determination and enclosures to the Project Owner and Additional
Contact.

6/8/2012

ELECTRIC ‘SECURE’ ELEVATOR (CAR NO. 6) MODERNIZATION
MADISON CITY, DANE COUNTY, WI
Determination No. 201201666    [Owner Project No. 312014]



ELECTRIC ‘SECURE’ ELEVATOR (CAR NO. 6) MODERNIZATION

PROJECT NO: 312014

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;

the 1st Monday in September; the 4th Thursday in November; December
25;

- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.

Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.

PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin

Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.

Issued On: 6/8/2012

DETERMINATION NUMBER: 201201666

EXPIRATION DATE: Prime Contracts MUST Be Awarded or Negotiated On Or Before
12/31/2012.  If NOT, You MUST Reapply.

PROJECT NAME:

PROJECT LOCATION: MADISON CITY, DANE COUNTY, WI

CONTRACTING AGENCY: DANE COUNTY PUBLIC WORKS

CLASSIFICATION:

OVERTIME:

FUTURE INCREASE:

PREMIUM PAY:

DOT PREMIUM:

APPRENTICES:

SUBJOURNEY:



This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
questions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

s. 66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

1. January 1.
2. The last Monday in May.
3. July 4.
4. The first Monday in September.
5. The 4th Thursday in November.
6. December 25.
7. The day before if January 1, July 4 or December 25 falls on a Saturday.
8. The day following if January 1, July 4 or December 25 falls on a Sunday.

s. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.
(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

s. 66.0903 (11) LIABILITY AND PENALTIES.
(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.
2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.
3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
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Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Acoustic Ceiling Tile Installer

Boilermaker

Bricklayer, Blocklayer or Stonemason
Future Increase(s):

Add $.50/hr on 6/1/2012; Add $ .80 on 6/1/2013
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cabinet Installer

Carpenter

Carpet Layer or Soft Floor Coverer

Cement Finisher

Drywall Taper or Finisher

Electrician
Future Increase(s):

Add $.50/hr on 6/1/2012.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Elevator Constructor

Fence Erector

Fire Sprinkler Fitter

Glazier

Heat or Frost Insulator

Insulator (Batt or Blown)

Ironworker

Lather

Determination No. 201201666

BUILDING OR HEAVY CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

101 29.06 15.16 44.22

102 31.09 23.75 54.84

103 32.26 16.60 48.86

104 29.06 15.16 44.22

105 29.06 15.16 44.22

106 29.06 15.16 44.22

107 32.03 15.13 47.16

108 26.10 13.65 39.75

109 32.55 18.68 51.23

110 43.79 25.48 69.27

111 25.50 0.26 25.76

112 36.39 16.75 53.14

113 36.23 11.22 47.45

114 33.28 22.51 55.79

115 23.62 11.55 35.17

116 30.90 19.11 50.01

117 29.06 15.16 44.22
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Line Constructor (Electrical)

Marble Finisher

Marble Mason

Metal Building Erector

Millwright

Overhead Door Installer

Painter

Pavement Marking Operator

Piledriver

Pipeline Fuser or Welder (Gas or Utility)

Plasterer

Plumber

Refrigeration Mechanic
Future Increase(s):

Add $.85/hr on 12/1/11; Add $.90/hr on 6/1/12; Add
$.85/hr on 12/1/12.

Roofer or Waterproofer

Sheet Metal Worker

Steamfitter
Future Increase(s):

Add $.85/hr on 12/1/11; Add $.90/hr on 6/1/12; Add
$.85/hr on 12/1/12.

Teledata Technician or Installer

Temperature Control Installer

Terrazzo Finisher

Terrazzo Mechanic

Tile Finisher
Future Increase(s):

Add $.50/hr on 6/1/2012; Add $ .80/hr on 6/1/2013.

Tile Setter
Future Increase(s):

Add $.50/hr on 6/1/2012; Add $ .80/hr on 6/1/2013.

Tuckpointer, Caulker or Cleaner
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

118 35.97 18.08 54.05

119 31.16 16.27 47.43

120 32.66 16.20 48.86

121 22.00 4.11 26.11

122 30.66 15.21 45.87

123 18.00 4.86 22.86

124 25.65 14.11 39.76

125 26.00 0.00 26.00

126 29.56 15.16 44.72

127 29.54 18.84 48.38

129 29.03 15.16 44.19

130 36.20 15.02 51.22

132 40.35 16.21 56.56

133 28.06 0.00 28.06

134 34.23 20.19 54.42

135 40.35 16.21 56.56

137 21.26 6.99 28.25

138 32.55 18.68 51.23

139 18.00 5.35 23.35

140 31.16 16.27 47.43

141 23.77 16.00 39.77

142 29.71 16.00 45.71

143 32.01 16.85 48.86

Page 4 of 21



Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer

Siding Installer

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle
Future Increase(s):

Add $1.57/hr on 6/1/2012.

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1/hr on 6/3/2012; Add $1/hr on 6/2/2013.

Pavement Marking Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $.50/hr. on 06/04/2012; Add $.75/hr. on 06/03/2013
Premium Increase(s):

Add $1.00/hr for certified welder; Add $.25/hr for mason
tender

Asbestos Abatement Worker

Landscaper

Gas or Utility Pipeline Laborer (Other Than Sewer and Water)

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

144 36.20 18.81 55.01

146 25.32 15.30 40.62

147 16.74 2.58 19.32

150 32.37 16.48 48.85

151 28.78 15.16 43.94

152 17.80 9.00 26.80

153 23.38 12.48 35.86

154 21.30 10.97 32.27

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 18.00 6.98 24.98

203 18.00 13.83 31.83

204 31.89 17.98 49.87

205 19.25 10.84 30.09

207 18.00 13.68 31.68

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 24.14 13.45 37.59

302 23.96 12.88 36.84

303 17.00 6.36 23.36

310 20.39 12.20 32.59

Page 5 of 21



Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Future Increase(s):
Add $1/hr on 6/3/2012; Add $1/hr on 6/2/2013.

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;
Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8 Inch Bucket & Under).

Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Greaser; High Pressure Utility Locating Machine (Daylighting Machine);
Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well
Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid
Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1/hr on 6/3/2012; Add $1/hr on 6/2/2013.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

311 16.51 0.00 16.51

314 14.00 4.77 18.77

HEAVY EQUIPMENT OPERATORS
 SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

501 32.42 17.98 50.40

502 31.89 14.44 46.33

503 31.89 17.98 49.87

504 36.20 18.81 55.01
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Work Performed on the Great Lakes Including Crane or Backhoe
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.

Premium Increase(s):
Add $.50/hr for friction crane, lattice boom or crane
certification (CCO).

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator,
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000
Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;
Master Mechanic.

Future Increase(s):
Add $1/hr on 6/3/2012; Add $1/hr on 6/2/2013.

Premium Increase(s):
Add $.50/hr at 200 ton: Add $1.00/hr. at 300 ton; Add
$1.50/hr at 400 ton; Add $2.00/hr at 500 ton.

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or
Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).

Future Increase(s):
Add $1/hr on 6/3/2012; Add $1/hr on 6/2/2013.

Premium Increase(s):
Add $.25/hr for cranes with lifting capacity of 45 ton or
over.

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

505 37.45 19.45 56.90

506 26.80 18.52 45.32

507 27.75 19.15 46.90

HEAVY EQUIPMENT OPERATORS
 EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

508 34.62 17.98 52.60

509 33.62 17.98 51.60
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cutter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1/hr on 6/3/2012; Add $1/hr on 6/2/2013.

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

Future Increase(s):
Add $1/hr on 6/3/2012; Add $1/hr on 6/2/2013.

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1/hr on 6/3/2012; Add $1/hr on 6/2/2013.

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

510 32.42 17.98 50.40

511 31.89 17.98 49.87

512 35.59 19.10 54.69

513 29.19 17.98 47.17
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment).
Future Increase(s):

Add $2/hr. on 1/1/2013.

Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment).

Fiber Optic Cable Equipment

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

514 34.89 19.68 54.57

515 30.32 17.40 47.72

516 22.00 7.27 29.27
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Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and
related tunnel work (excluding buildings).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cement Finisher
Future Increase(s):

Add $1.86 on 6/1/12; Add $1.87 on 6/1/13; Add $1.87
on 6/1/14; Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Electrician
Future Increase(s):

Add $1.40/hr on 6/1/2012. Add $1.60/hr on 6/1/2013.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Fence Erector

Ironworker
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Line Constructor (Electrical)

Pavement Marking Operator

Piledriver

Plumber

Steamfitter

Teledata Technician or Installer

Determination No. 201201666

SEWER, WATER OR TUNNEL CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 32.66 16.20 48.86

105 33.43 19.31 52.74

107 30.68 15.68 46.36

109 31.54 20.95 52.49

111 25.50 0.26 25.76

116 31.31 22.22 53.53

118 35.97 18.08 54.05

125 26.00 0.00 26.00

126 29.56 15.16 44.72

130 36.20 15.02 51.22

135 39.90 15.76 55.66

137 21.26 6.99 28.25
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1.75/hr on 6/1/2012; Add $1.85/hr on 6/1/2013.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Pavement Marking Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $.70/hr. on 06/04/2012; Add $.80/hr. on 06/03/2013
Premium Increase(s):

Add $.20 for blaster, bracer, manhole builder, caulker,
bottomman and power tool; Add $.55 for pipelayer; Add
$1.00 for tunnel work 0-15 lbs. compressed air; Add
$2.00 for over 15-30 lbs. compressed air; Add $3.00 for
over 30 lbs. compressed air.

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

143 32.66 16.20 48.86

144 36.20 18.81 55.01

146 24.22 14.80 39.02

150 32.37 16.48 48.85

151 28.78 15.16 43.94

152 17.80 9.00 26.80

153 23.38 12.48 35.86

154 21.30 10.97 32.27

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 23.00 8.64 31.64

203 21.17 9.51 30.68

204 22.50 16.19 38.69

205 19.25 10.84 30.09

207 21.17 9.51 30.68

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 25.28 13.44 38.72
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Landscaper

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower
Crane, Pedestal Tower or Derrick, With or Without Attachments, With a
Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a
Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master
Mechanic; Pile Driver.

Future Increase(s):
Add $1/hr on 6/3/2012; Add $1/hr on 6/2/2013.

Premium Increase(s):
Add $.25/hr for cranes with lifting capacity of 45 ton or
over.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1/hr on 6/3/2012; Add $1/hr on 6/2/2013.

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

303 17.00 6.36 23.36

304 12.00 17.89 29.89

311 16.51 0.00 16.51

314 14.00 4.77 18.77

HEAVY EQUIPMENT OPERATORS
 SEWER, WATER OR TUNNEL WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

521 33.62 17.98 51.60

522 32.42 17.98 50.40
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Future Increase(s):
Add $1/hr on 6/3/2012; Add $1/hr on 6/2/2013.

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft
Total Drum Width & Under, or Tractor Mounted, Towed & Light
Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type
Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great
Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High
Pressure Utility Locating Machine (Daylighting Machine); Loading Machine
(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze
Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without
Attachments); Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1/hr on 6/3/2012; Add $1/hr on 6/2/2013.

Boiler (Temporary Heat); Forklift; Greaser; Oiler.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

523 31.89 17.98 49.87

524 30.89 17.16 48.05

525 29.19 17.98 47.17

526 29.19 17.96 47.15

527 36.20 18.81 55.01

528 36.20 18.81 55.01
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

529 26.80 18.52 45.32

530 26.80 18.52 45.32
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Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of
Transportation).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter

Cement Finisher
Future Increase(s):

Add $1.86 on 6/1/12; Add $1.87 on 6/1/13; Add $1.87
on 6/1/14; Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Electrician
Future Increase(s):

Add $.50/hr. effective 06/04/2012.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Fence Erector

Ironworker

Line Constructor (Electrical)

Painter

Pavement Marking Operator

Piledriver

Roofer or Waterproofer

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Determination No. 201201666

LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 32.66 16.20 48.86

105 29.06 15.16 44.22

107 30.68 15.68 46.36

109 28.74 17.86 46.60

111 25.50 0.26 25.76

116 30.90 19.11 50.01

118 35.97 18.08 54.05

124 25.65 14.11 39.76

125 26.00 0.00 26.00

126 29.56 15.16 44.72

133 28.06 0.00 28.06

137 21.26 6.99 28.25

143 32.66 16.20 48.86

144 36.20 18.81 55.01

150 35.42 12.90 48.32
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1/hr on 6/3/2012; Add $1/hr on 6/2/2013.

Pavement Marking Vehicle

Shadow or Pilot Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer

Landscaper

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

151 29.64 14.64 44.28

152 25.18 13.07 38.25

153 23.38 12.48 35.86

154 21.30 10.97 32.27

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 15.00 0.00 15.00

203 19.50 4.97 24.47

204 31.89 17.98 49.87

205 19.25 10.84 30.09

206 15.00 0.00 15.00

207 19.50 4.97 24.47

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 26.15 12.29 38.44

303 23.71 15.07 38.78

304 12.00 17.89 29.89

311 16.51 0.00 16.51

314 14.00 4.77 18.77
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master
Mechanic.

Future Increase(s):
Add $2/hr on 6/1/12; Add $2/hr on 6/1/13; Add $1.75/hr
on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000
Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot
(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $2/hr on 6/1/12; Add $2/hr on 6/1/13; Add $1.75/hr
on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

Determination No. 201201666

HEAVY EQUIPMENT OPERATORS
 CONCRETE PAVEMENT OR BRIDGE WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

541 34.22 18.90 53.12

542 33.72 18.90 52.62
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $2/hr on 6/1/12; Add $2/hr on 6/1/13; Add $1.75/hr
on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

543 33.22 18.90 52.12
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper;
Compactor (Self-Propelled or Tractor Mounted, Towed & Light
Equipment); Concrete Finishing Machine (Road Type); Environmental
Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick
NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;
Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (WIth or Without Attachments); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or Without
Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):
Add $2/hr on 6/1/12; Add $2/hr on 6/1/13; Add $1.75/hr
on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);
Concrete Proportioning Plant; Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Fiber Optic Cable Equipment.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

544 33.22 18.90 52.12

545 30.42 17.58 48.00

546 22.00 7.27 29.27

547 36.20 18.81 55.01

548 36.20 18.81 55.01

549 26.80 18.52 45.32

550 26.80 18.52 45.32
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting
Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom
Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $2/hr on 6/1/12; Add $2/hr on 6/1/13; Add $1.75/hr
on 6/1/14.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

Determination No. 201201666

HEAVY EQUIPMENT OPERATORS
 ASPHALT PAVEMENT OR OTHER WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

551 34.62 17.96 52.58

552 33.72 18.90 52.62
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $2/hr on 6/1/12; Add $2/hr on 6/1/13; Add $1.75/hr
on 6/1/14.

Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor
Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road
Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman
(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint
Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5
Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid
Steer Loader (With or Without Attachments); Telehandler.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $2/hr on 6/1/12; Add $2/hr on 6/1/13; Add $1.75/hr
on 6/1/14.

Fiber Optic Cable Equipment.

Determination No. 201201666

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

553 32.67 18.55 51.22

554 31.52 17.89 49.41

555 32.67 18.55 51.22

556 22.00 7.27 29.27

*************************************************************** END OF RATES ***************************************************************
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  Basic Requirements 
RFB No. 312014  01 00 00 - 1 

SECTION 01000 

BASIC REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION SUMMARY 

A. Section Includes: 
1. Section Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Coordination 
6. Cutting and Patching 
7. Conferences 
8. Progress Meetings 
9. Submittal Procedures 
10. Proposed Products List 
11. Shop Drawings 
12. Product Data 
13. Samples 
14. Manufacturers' Instructions 
15. Manufacturers' Certificates 
16. Quality Assurance / Quality Control of Installation 
17. References 
18. Interior Enclosures 
19. Protection of Installed Work 
20. Parking 
21. Progress Cleaning 
22. Products 
23. Transportation, Handling, Storage and Protection 
24. Product Options 
25. Substitutions 
26. Starting Systems 
27. Demonstration and Instructions 
28. Contract Closeout Procedures 
29. Final Cleaning 
30. Adjusting 
31. Operation and Maintenance Data 
32. Spare Parts and Maintenance Materials 
33. As-Built Drawings and Specifications 

1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package. Contractor to provide all labor and materials necessary to cover the 
renditions to Secure Electric Passenger Elevator No. 6. 



 
  Basic Requirements 
RFB No. 312014  01 00 00 - 2 

B. Work by Owner:  For description of work that will be accomplished by County or will be 
let under separate contracts and will not be included under this Contract, refer to Section 
14 21 00 - Electric Elevator Modernization. 

C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 
permits for completion of the Work and facility occupancy. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by others and work by Owner. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit two (2) copies of each application on AIA G702™ and G703™ forms or 
approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly. 

1.5 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

1.6 CUTTING AND PATCHING 

A. Employ a skilled and experienced installer to perform cutting and patching new work; 
restore work with new Products. 

B. Submit written request in advance of cutting or altering structural or building enclosure 
elements. 

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor 
construction; completely seal voids. 

D. Refinish surfaces to match adjacent finishes. 



 
  Basic Requirements 
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1.7 CONFERENCES 

A. Dane County Department Public Works, Highway & Transportation will schedule a 
preconstruction conference after Award of Contract for all affected parties. 

B. When required in individual Specification section, convene a pre-installation conference 
at project site prior to commencing work of the section. 

1.8 PROGRESS MEETINGS 

A. Owner shall schedule and administer meetings throughout progress of the Work on an as-
needed basis, not to exceed one (1) meeting per week. 

B. Owner shall preside at meetings, record minutes, and distribute copies within two (2) 
days to those affected by decisions made. 

1.9 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Construction 
Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 

1.10 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) days after date of Award of Contract, submit complete list of major 
Products proposed for use, with name of manufacturer, trade name, and model number of 
each Product. 

1.11 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Engineer. 

1.12 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Engineer.  



 
  Basic Requirements 
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B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.13 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of the Product. 

B. Submit samples of finishes from the full range of manufacturers' standard colors, 
textures, and patterns for Public Works Project Engineer's selection. 

1.14 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

1.15 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Engineer for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

1.16 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.17 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Engineer before proceeding. 

1.18 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment. 
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1.19 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.20 PARKING 

A. Parking arrangements shall be made with Facilities Management contact, Steve Alwin 
(608-266-4350). 

1.21 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

1.22 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 

1.23 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 

1.24 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intention to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Department Public Works, Highway & 
Transportation for approval at least seven (7) days prior to Bid Opening. 

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Engineer shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Opening may be 
considered. Dane County reserves right to approve or reject substitutions based on 
Specification requirements and intended use. 

1.25 SUBSTITUTIONS 

A. Public Works Project Engineer shall consider requests for Substitutions only within 
fifteen (15) days after date of Public Works Contract. 
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B. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents. 

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution. 

D. Substitutions shall not change contract price established at Bid Opening. 

1.26 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 

C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 

1.27 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection. 

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location. 

1.28 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Engineer's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.29 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.30 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 
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1.31 OPERATION AND MAINTENANCE DATA 

A. Provide operation and maintenance data for all mechanical and electrical equipment 
supplied and installed in project. 

1.32 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

1.33 AS-BUILT DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not. Contractor shall furnish 
Public Works Project Engineer with original tracings of drawings and prints of 
specifications in reproducible format, one set of Drawings and Specifications and one set 
of as-builts drawings in AutoCAD 2007 (or lower) or manually drafted format and entire 
specification in Word 2000 (or lower) format on CD. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 



 
SECTION 14 21 00 

ELECTRIC ELEVATOR MODERNIZATION 
 

City-County Bldg Elevator #6 14 21 00 - 1        April 16, 2011 
RFB # 312014 
 

PART 1 GENERAL 

1.1 DESCRIPTION OF WORK 

General provisions of the specification, including General and Supplementary Conditions, apply to 
this Section. 

A. This Section is intended to direct the modernization of the Secure elevator #6, one (1) 
existing Westinghouse electric passenger elevator, State Reg. No. 11080, located in the City-
County Building, 210 Martin Luther King Blvd., Madison, WI.  Provisions of this Section 
indicate the extent of the renovations, and work shall include all labor and material specified. 

B. The Base Bid will cover all work under this section.   

C. Where a device or part of the equipment is referred to in the singular number, it is intended 
that such reference shall apply to all devices for elevator #6, unless otherwise indicated. 

D. Unless specifically identified as “Retain” or “Reuse” in Part 2, provide new equipment.  
Equipment that is “Retained” or “Reused” shall be reconditioned or renewed to place into 
satisfactory condition for reuse.  Any components not specifically replaced (retained 
components) shall be cleaned, adjusted, lubricated, refurbished, recalibrated, fasteners 
tightened, painted, tested, and guaranteed for term of warranty period. 

E. Where “Bidder” or “Contractor” is identified, it shall refer to the Elevator Contractor.  Where 
Contractor is directed to “Provide” devices or equipment, such devices or equipment shall be 
furnished and installed as work under this Section. 

F. Contractor shall provide all labor, elevator equipment, materials, transportation, tools and 
equipment, temporary protection, lubricants and cleaning supplies, employee safety 
equipment, supervision, coordination, and other work or items required to perform work under 
this Section, whether or not expressly stated. 

G. Contractor shall be solely responsible for complete compliance with contract documents, 
omissions, environmental requirements, for verifying all dimensions, existing conditions, 
calculations, and voltages, found in this specification at the job site, for code compliance, 
fabrication techniques, and for coordination of work of all trades.   

H. Work shall include all material and labor specified for a complete and first class installation in 
every respect, and is to proceed without interruption until complete. 

I. Any items omitted from this scope of work which are reasonably necessary for completion of 
the elevator modernization shall be considered to be a part of this specification, although not 
directly referenced. 

J. All applicable sales and use taxes, permit and inspection fees, and licenses are to be 
included by Contractor in their bid price. 

K. Progress meetings may be called periodically by the Owner.  Elevator Contractor’s Project 
Manager shall attend progress meetings to provide status updates on the modernization work 
and to coordinate Work by Others. 



City-County Bldg Elevator #6 14 21 00 - 2        June 11, 2012 
 

1.2 RELATED WORK PROVIDED BY OTHERS 

The existing elevator hoistway and machine room will be reused in their present locations.  The 
following work must be undertaken by Others and is not included in the scope of work by the 
Elevator Contractor. 

A. Electrical Service, Conductors and Devices: 
 

1. Minimum 7’0” headroom below new conduits, lights, etc.  

2. Separate branch circuit for elevator #6 car light circuit with overcurrent device in 
existing subpanel located in machine room.  

3. Verify fluorescent lighting in machine room at location of new elevator controller and 
machine, to provide illumination of not less than 19 fc.  Coordinate lighting location with 
Elevator Contractor.  Provide safety lamps or guards over any additional lamps and 
maintain minimum 7’0” clearance. 

4. Two light fixtures in elevator pit and illumination of not less than 10fc at the pit floor, 
operated by a switch located by the pit access door.  All lamps shall be guarded.    

5. A minimum of one GFCI duplex receptacle in area of elevator #6 pit.   

6. Disconnect electrical service from existing controller to existing elevator disconnect 
switch.  Remove existing #6 disconnect switch from lower equipment room area, 
including conduits and piping.   

7. Install new suitably sized elevator disconnect switch with time delay fuses in the upper 
penthouse area.  Install new conductors of adequate size to terminals of the new 
elevator controller.  All disconnect switches in the machine room should be labeled as 
to their function and location of supply side overcurrent protective device. 

8. Single-phase power to elevator #6 controller for car lighting and exhaust fan.  

9. A direct solid ground shall be provided in the machine room to properly ground the 
controller and motor, where required by the Elevator Contractor.   

10. Temporary power and illumination to install, test, and adjust elevator equipment. 

11. Telephone service with all wiring in the machine room run in conduit to terminals on the 
elevator controller.  A second telephone line to controller for remote monitoring, if 
required. 

B. Fire Alarm 
 

1. Temporary deactivation of smoke sensors in the work area as requested, including 
notification of alarm company and/or authorities, as required. 

2. System type fire alarm initiating devices at elevator lobbies and machine room to 
initiate Firefighters’ Service, connected to the building fire alarm system per NFPA 72-
2007 Section 6.16.3.   

3. A listed relay or other listed appliance connected to the fire alarm system used to 
initiate control of protected premises fire safety functions shall be located within 3 ft (1 
m) of the controlled circuit or appliance.   

4. A minimum of three separate elevator control circuits are to be terminated on the new 
elevator controller; a separate signal (flashing hat) must be derived from the elevator 
machine room.   
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5. Actuation from elevator hoistway and elevator machine room smoke detectors shall 
cause separate and distinct visible annunciation at the control unit and required 
annunciators to alert firefighters and other emergency personnel that the elevator is no 
longer safe to use.   

C. Other: 
 

1. Refinishing of all existing hoistway entrance frames and the hoistway door panels at 
the 3rd floor. 

2. Refinishing of car enclosure walls and ceiling, especially after removal of the existing 
security partition with gate and booking instructions signage by the Elevator Contractor. 

3. Flooring repairs after removal of the existing security partition with gate from the car. 

4. Furnish cores and keys for all Best switchlocks. 

5. Card reader for installation in the car enclosure and at the GA and 2nd floors. 

6. Verify the adequacy of the building structure to support the loads for the elevator 
equipment where required, to the satisfaction of the Madison Fire Department or 
Wisconsin Department of Safety and Professional Services, Safety & Building Division 
(SBD).   

7. Any sprinklering of the upper machine room level will require Elevator Shutdown 
provisions per NFPA 72-2007 6.16.4.    

8. Air conditioning will be provided for the new elevator #6 controller to protect against the 
overheating of the equipment in lieu of ventilating or air conditioning the elevator 
equipment room.  Run condensate line as acceptable to Elevator Inspector. 

1.3 RELATED WORK INCLUDED BY ELEVATOR CONTRACTOR 

The following general construction and electrical work must be undertaken by the Elevator 
Contractor as work under this Section.   

The following work must be undertaken by the Elevator Contractor as work under this Section.   

A. Protection of floors, walls, elevator entrances.  Barricade any open hoistway entrances during 
work activity per OSHA Regulations and good elevator industry practices. 

B. Any additional screening or separation required between elevator hoistways in accordance 
with section 8.3 of the Elevator Industry Field Employees’ Safety Handbook. 

C. Coordination and testing of smoke detectors and Firefighter’s Service prior to and at time of 
acceptance inspection is included as work under this section.  However, the cost for the fire 
protection vendor is the responsibility of Others. 

D. Cutting and/or patching of equipment room floor.  Contractor shall provide any needed 
cutouts in the penthouse floor and shall patch and close up any existing openings no longer 
required. 

E. Cutting and/or patching hoistway walls to accommodate signal fixtures or electrical 
equipment, conduits, etc. 

F. Disposal of all existing elevator equipment removed by the elevator contractor.  See other 
requirements in section 3.4 E-F.  
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G. Verify the adequacy of the supports for new Emergency Rope Brake by a licensed 
professional engineer, if required for Madison Fire Department or Wisconsin Department of 
Safety and Professional Services, Safety & Building Division (SBD) approval.   

H. Removal of the existing booking instructions sign and speaker from the elevator car 
enclosure. 

I. Upgrade the existing car lighting to recessed fixtures with minimum of two-lamps each.   

J. Provide Best switch locks per section 2.7 E.  Cylinder cores will be provided by Owner. 

K. Install card reader (furnished by others) on car station coverplate and at the GA and 2nd floor 
landings or as otherwise directed by Owner.  Card reader interface wiring to elevator controls 
is by Elevator Contractor.   

L. Remove the existing security partition with gate inside the elevator car enclosure.  Patch any 
holes remaining in the walls or ceiling after removal of the entire partition.  However, any 
painting will be the responsibility of the Owner. 

M. Relocate existing parts cabinets in machine room to provide electrical working space and 
maintenance clearance to all equipment. 

1.4 QUALITY ASSURANCE - REGULATORY REQUIREMENTS 

A. All work shall comply with the applicable safety codes in effect, including but not limited to the 
following, or subsequent code editions in effect as of date of contract signature. 

 
1. ASME A17.1-2007 Safety Code for Elevators and Escalators. 

2. ICC/ANSI A117.1-2003, Accessible and Usable Buildings and Facilities 

3. ADAAG Americans with Disabilities Act Accessibility Guidelines 

4. NFPA 70-2008, National Electrical Code 

5. NFPA 72-2007, National Fire Alarm Code 

6. Wisconsin Administrative Code Chapter SPS 318 effective 1/1/12 

7. IBC-2009, International Building Code 

8. Madison Chapter 40 Conveyance Code rev 6/15/11 

B. The Elevator Contractor shall be fully responsible for obtaining all required approvals, 
permits, licenses, inspections and certificates for the alterations. Contractor shall pay all 
permit fees, inspection fees, certificate fees, and licensing fees.  Contractor shall also pay 
reinspection fees for deficiencies or violations that are the responsibility of the Contractor or 
subcontractors per terms of this Section.   

C. Contractor shall also provide all additional materials, labor, and modifications to equipment 
required to meet enforceable codes, standards, and laws. 

D. Provide evidence of satisfactory conditional approval by the Madison Fire Department or 
Wisconsin Department of Safety and Professional Services, Safety & Building Division (SBD) 
and copies of “Conditionally Approved” permit applications to Owner and to Consultant prior 
to the start of any work.  The elevator approval letter shall be posted prior to construction at 
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or near the equipment space, and a copy of the approved elevator plans shall be available at 
the site.   

E. Submit operation certificate (Permit to Operate) after final acceptance inspection is 
completed by the Madison Fire Department.  

F. Contractor shall apply for any burning or grinding permits required, and be responsible for the 
associated costs.   Contractor shall be responsible for coordinating any temporary 
deactivation of machine room smoke sensors with the Owner, who is responsible for the fire 
alarm vendor costs.   

1.5 SITE INSPECTIONS 

Each bidder has the obligation to survey the existing elevator and is responsible for verifying all 
conditions and the accuracy of the information contained in the specification.   

A. A Pre-Bid Conference and site inspection will be scheduled for Contractors in advance of bid. 

B. Requests for additional site inspections after the Pre-Bid Conference may be scheduled 
through Steve Alwin (608-266-4350) or Alwin@countyofdane.com, Department of 
Administration Facilities Management contact. 

C. Bidder shall be solely responsible for complete compliance with contract documents, 
environmental regulations, for surveying and inspecting the equipment to verify all critical 
dimensions, for existing conditions, for calculations and voltages, or other information found 
in this specification which is provided for the convenience of bidders, for omissions, 
fabrication techniques, and for coordination of work of other trades. 

D. By submitting a bid, Contractor acknowledges that it has surveyed, inspected, and is familiar 
with the equipment. 

E. No modifications or adjustments to bids shall be allowed because of any error, neglect, or 
failure on the part of the bidder to verify site conditions, or should the information in the 
specification be in error.  Any items omitted from the specification which are necessary for the 
completion of the elevator modernization shall be considered to be a part of the specification, 
although not directly referenced.  Neglect of the above requirements will in no way relieve the 
successful bidder from furnishing all materials or equipment and performing any work that 
may be required and will not be grounds for delay in work or additional compensation. 

1.6 SCHEDULE 

Bidders shall identify their tentative construction schedule as shown below, effective with date of 
contract signature.   

Engineering: Shop Drawings/Approval _____ wks 
Procurement: Manufacturing/Delivery _____ wks 
Installation: Per Base Bid _____ wks    

A. Each bidder shall submit a complete modernization schedule at time of bid, including 
estimated material delivery dates and installation schedule.  

B. All work shall be pursued during regular working hours without interruption until complete. 
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C. The building will be continuously occupied during construction. Work shall proceed without 
interruption once started to minimize interference with Owner's operations.  

1.7 SUBMITTAL DATA 

Submittals will be reviewed for general compliance with design concept and contract documents 
only.  Compliance with contract documents, Code requirements, dimensions, fit, finishes, and 
interface with the existing equipment is the Contractor’s responsibility.  Allow 7 days for response to 
submittals.  Contractor shall respond to submittal review comments in writing within 7 days of 
submittal return, promptly incorporating changes so that delivery and installation schedules are not 
delayed.  Also see section 01000 requirements. 

A. SCHEDULE OF VALUES:  Contractor shall provide a schedule of values that identifying the 
material and labor breakdown for the major work categories in a format acceptable to the 
Owner. 

B. PRODUCT DATA:  Submit three copies of manufacturer’s color product brochures for each 
principal component, including: 

 
1. Elevator controls 

2. Traction machine, drive motor, DC brake 

3. Rope gripper  

4. Signal fixtures, including voice announcer standard messages available 

5. Door operator  

C. SHOP DRAWINGS:  Within 30 days after award of contract and before beginning equipment 
fabrication, submit four (4) copies scaled shop drawings for review: 

 
1. Hoistway and machine room plan in compliance with SPS 318.1013.  Indicate location 

of machine, controller, and transformer and the maximum dynamic and static loads 
imposed on building structure at point of machine and rope gripper support. 

2. Car and hoistway door panels and color chart for hoistway door color selection. 

3. All Signal fixtures, including voice announcer standard messages. 

4. The Elevator Contractor shall provide copies of “Conditionally Approved” permit 
applications each to Owner and Consultant prior to commencing with installation. 

D. SAMPLES:  samples of Rigidized car door finishes upon request. 

E. MAINTENANCE MANUALS:  Operating and maintenance instructions shall include: 
 

1. Bound 8-1/2 inch x 11 inch binders with durable plastic covers. 

2. Binder cover with title and name of project, table of contents, and reinforced dividers to 
organize sections. 

3. Complete replacement parts listing and diagrams for each component with part 
numbers and sourcing information. 

4. Firefighters’ Operation instructions. 
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5. Operation, maintenance, adjustment, troubleshooting, and repair procedures for major 
components including rope gripper, door operator, voice announcer, controller air 
conditioner, door reopening device, roller guides etc. 

6. Lubrication instructions including recommended products and frequency 

7. Full installation, adjustment, maintenance, and troubleshooting instructions for elevator 
controls, including AC Drive. 

8. Maintenance check charts, indicating recommend tasks and intervals. 

9. Certificates of inspection by regulatory agencies. 

10. Provide a Maintenance Control Program (MCP) accessible to the elevator personnel 
and documenting compliance with ASME A17.1-2007 Section 8.6.  Where unique or 
product-specific procedures or methods are required to inspect or test equipment, such 
procedures or methods shall be included in the Maintenance Control Program.  The 
MCP shall be the Owner’s property and shall not be removed from the premises. 

11. All Code required written procedures (e.g., check out, inspection, testing, and 
maintenance).  Procedures for tests, periodic inspections, maintenance, replacements, 
adjustments, and repairs for all SIL rated E/E/PES electrical protective devices and 
circuits shall be incorporated into and made part of the Maintenance Control Program. 

12. Maintenance manual submittal shall also comply with SPS 18.1007(2)(d).   

13. Submit 3 sets (binders) Operation and Maintenance Data and 1 additional set of 
Operation and Maintenance Data is requested as a PDF document. 

F. WIRING DIAGRAMS:  Provide legible “As-Built” schematic wiring diagrams of new control 
systems, which shall reflect all field revisions and factory updates.  Provide one (1) complete 
full size sets, in addition to a set stored in the elevator machine room.  These drawings shall 
be also be submitted in electronic format as a PDF file. 

G. TEST REPORTS:  Copies of all tests and acceptance inspection reports shall be included in 
the Operation & Maintenance manuals. 

1.8 WARRANTY  

A. All elevator equipment shall be warranted by the Elevator Contractor against defects in 
materials and workmanship throughout the modernization project and for a period of 12 
months beginning on the date of final acceptance of the final elevator by Owner.  Warranty 
shall include correction of defective material or workmanship to the satisfaction of the Owner 
and Consultant. 

B. The Owner shall have the right to reject defective or inferior material or workmanship, which 
shall comply in every respect with the Contract Documents.  Contractor shall make 
modifications, adjustments, and improvements of new equipment and to meet the 
performance requirements of this specification without additional cost to Owner. 

C. Defective” is defined to include, but not limited to, operation or control system failures, failure 
of new components, performance below required minimum standards, excessive wear, 
unusual deterioration or aging of materials or finishes, finishes not complying with 
specifications, the need for excessive maintenance, abnormal noise or vibration, unsafe 
conditions, and other unusual, unexpected, or unsatisfactory conditions. 
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1.9 MAINTENANCE  

In addition to the warranty provisions, provide complete maintenance service and 24 hour 
emergency callback service for a period of 12 months after project completion, beginning with the 
date of final acceptance.    

A. Maintenance service shall be performed by skilled and trained employees of the Elevator 
Contractor and shall not be subcontracted.  Contractor shall provide all material and labor, 
and original equipment manufacturer (OEM) parts shall be used. 

B. The preventive maintenance program shall include a scheduled inspection, cleaning, 
lubrication, adjustment, testing, and repair or replacement of worn or defective parts.  This 
service shall include regular semimonthly examinations at approximately fifteen day intervals.   

C. Beginning with final acceptance of the elevator by Owner, a minimum of twenty-four (24) 
semimonthly inspections are required in the 12 month warranty and maintenance period. In 
the event the minimum site visitations are not provided, the Elevator Contractor shall extend 
their warranty and complete maintenance, covering all callbacks, repairs, parts, testing, labor 
and any other items necessary to keep the elevator in like new condition until a minimum of 
twenty-four maintenance examinations at approximately fifteen day intervals have been 
completed.   

D. Maintain the elevator #6 portion of the machine room and pit, and the elevator #6 hoistway 
and car top in clean condition throughout the one year warranty/maintenance period. 

E. Maintenance shall include callbacks at any hour of any day at no additional cost subject to 
the exclusions in Section G below. 

F. Contractor is solely responsible for all maintenance records requirements of the elevator 
Code, including the monthly testing and documentation of Firefighters’ Emergency Operation, 
for elevator #6 only.  Contractor shall provide a ASME A17.1-2007 8.6.1.4.1 written record of 
work performed at the time of each visit, which must be kept in the elevator equipment room.  
Maintenance record format is subject to approval by Owner and records shall be kept in the 
machine room and available to the Owner at all times.   

G. Repair or replacement due to low voltage, misuse, abuse, or neglect caused by persons 
other than Elevator Contractors or subcontractor’s personnel is excluded from coverage. 

H. Maintain the elevator machine room, hoistway, car top, pits, and equipment in these areas in 
clean condition throughout and at the end of the one year warranty/maintenance period. 

I. Elevator Contractor shall respond on site within two hours of any request for service during 
regular working hours, and within 30 minutes for entrapments during regular working hours.  
Response time from time of call to mechanic arriving on site shall not exceed 2 hours for 
overtime callbacks.  
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PART 2 - PRODUCTS 

2.1 SUMMARY:  MODERNIZATION OF EXISTING ELECTRIC PASSENGER ELEVATOR 
 

STATE REG. NO. 11080 

CAPACITY 4000 (RETAIN) 

RATED SPEED 350 FPM (RETAIN) 

TRAVEL (FIELD VERIFY) APPROX 100’ 2-3/8” (RETAIN) 

POWER (FIELD VERIFY) 208 VAC – 3 PH – 60 CY (RETAIN) 

MACHINE LOCATION OVERHEAD (RETAIN) 

TRACTION MACHINE NEW HOLLISTER-WHITNEY #64  
NEW ROPE GRIPPER 
NEW LOW SLIP AC HOIST MOTOR 

DC MOTOR/MG SET REMOVE/DISPOSE OF EXISTING 

SUSPENSION ROPES NEW PER MACHINE MANUFACTURER’S SPECS 

DEFLECTOR SHEAVE NEW AT TOP OF HOISTWAY  

MOTOR CONTROL GENERATOR-FIELD (EXISTING-REMOVE/DISPOSE OF). 
CLOSED LOOP VELOCITY FEEDBACK (NEW)   

DRIVE TYPE NEW DIGITAL CLOSED LOOP PWM AC DRIVE  

OPERATION CONTROL SIMPLEX SELECTIVE COLLECTIVE MICROPROCESSOR  

LANDING SYSTEM NEW MCE DUAL ABSOLUTE POSITIONING SYSTEM   

CAR SLING/PLATFORM  STRUCTURAL STEEL (RETAIN) 

LANDINGS 6 IN LINE (RETAIN) 

OPENINGS-FRONT ONLY GA-GR-2-3-6-7 (RETAIN) 

ENTRANCE SIZE 4’6”W X 6’8”H TWO-SPEED SIDE OPENING (RETAIN) 

DOOR OPERATOR NEW CLOSED LOOP VARIABLE FREQUENCY DRIVE 

DOOR PROTECTION NEW JANUS PANA40 PLUS 

CAR DOOR EQUIPMENT NEW HANGAR/HEADER, RESTRICTER CLUTCH 

HATCH DOOR EQUIP NEW HANGARS/TRACKS/INTERLOCKS/CLOSERS 

HOISTWAY DOOR PANELS NEW ALL-STEEL, WITH NEW GIBS 

SPEED GOVERNOR AND 
TENSION SHEAVE ASSY 

NEW HOLLISTER-WHITNEY CENTRIFUGAL  

SAFETY DEVICE GRADUAL WEDGE CLAMP, RETAIN AND TEST EXISTING 
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GUIDE RAILS STEEL-RETAIN, TIGHTEN FSTN, ALLIGN AS REQ’D  

BUFFERS OIL TYPE (RETAIN)  

CAR ROLLER GUIDES ELSCO MODEL A (NEW) 

CWT ROLLER GUIDES WESTINGHOUSE 3-1/2” AND 4-1/2”  (RECONDITION) 
OR PROVIDE NEW ELSCO MODEL C ROLLER GUIDES 

TERMINAL STOPPING DEV NEW MCE COMPATIBLE FINAL LIMITS 

CAR DOOR PANELS RIGIDIZED STAINLESS STEEL (NEW) 

CAR ENCLOSURE  RENOVATE EXISTING ONLY AS SPECIFIED 

CAR STATION NEW VANDAL RESISTANT IN SINGLE COVERPLATE 

TELEPHONE NEW ADA COMPLIANT TELEPHONE IN COP  

HALL STATIONS NEW SURFACE MOUNTED VANDAL RESISTANT W/ 
BUTTONS, CALL REG JEWELS, KEYED SWITCHES 

HOISTWAY ACCESS NEW KEYED AT TOP TERMINAL LANDING 

VOICE ANNOUNCER NEW ADA COMPLIANT VOICE ANNOUNCER 

TOP OF CAR INSPECTION NEW WITH ENABLE BUTTON AND GFI RECEPTACLE 

HALL POSITION INDIC NEW 2” DIGITAL DISPLAY AT GA, REMOVE EXISTING 

 

2.2 MATERIALS 

The following suppliers are approved for new equipment installed under this Section.  Other 
suppliers and products must be approved by Consultant and Owner in writing prior to bid date.   

A. Microprocessor-based group controls 
 

Motion Control Engineering – Motion 4000 Traction Control  

B. Traction machine 
 

Hollister-Whitney No. 64 

C. CLOSED LOOP DOOR OPERATOR  
 

G.A.L. Manufacturing – MOVFR II 

D. SIGNAL FIXTURES 
 

Innovation Industries, Inc “Bruiser” series 
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2.3 SELECTIVE COLLECTIVE SIMPLEX OPERATION 

Operation shall be automatic by means of the car and landing buttons.  Stops registered by the 
momentary actuation of the car or landing buttons shall be made in the order in which the landings 
are reached in each direction of travel after the buttons have been actuated.  All stops shall be 
subject to the respective car or landing button being actuated sufficiently in advance of the arrival of 
the car at that landing to enable the stop to be made.  The direction of travel for an idle car shall be 
established by the first car or landing button actuated. 

“UP” landing calls shall be answered while the car is traveling in the up direction and “DOWN” 
landing calls shall be answered while the car is traveling down.  The car shall reverse after the 
uppermost or lowermost car or landing call has been answered, and then proceed to answer car 
calls and landing calls registered in the opposite direction of travel. 

If the car without registered car calls arrives at a floor on which both up and down hall calls are 
registered, it shall initially respond to the hall call in the direction that the car is traveling.  If no car 
call or hall call is registered for further travel in that direction, the car shall close its doors and 
immediately reopen them in response to the hall call in the opposite direction.  Car direction lantern 
shall indicate the change in direction after the doors reopen. 

2.4 MACHINE ROOM EQUIPMENT 

A. Microprocessor Based CONTROLS:  The elevator controller shall be microprocessor based, 
designed specifically for elevator applications, and shall comply with all applicable elevator 
and electrical safety codes.  Elevator logic shall be implemented on a single processor, with a 
real-time, multi-tasking operating system to allow the processor to simultaneously execute 
elevator control logic, drive control logic, operator interface logic, and communication support. 
The control system shall include a 3-phase filter to reduce EMI, where recommended by the 
controls manufacturer or required by jobsite conditions.   

 
1. AC MOTOR DRIVE:  The system shall utilize a Torqmax 16K PWM AC drive having 

built-in motor overload protection.  The controller shall provide stepless acceleration 
and deceleration and provide smooth operation at all speeds.  The closed loop 
feedback power control shall continuously monitor the actual elevator speed for 
optimal, safe operation.  Regenerated power shall be dissipated in a resister bank.  The 
drive shall not create excessive audible noise from the elevator motor.   

2. ISOLATION TRANSFORMER:  If a 480 VAC drive and motor are used, Contractor 
shall provide an isolation transformer of sufficient duty and rating for this application to 
isolate the drive and hoist motor from the elevator power supply. 

3. ON-BOARD DIAGNOSTICS:  The elevator controller shall have extensive diagnostic 
capability.  All available programming options or parameters shall be field 
programmable.  The control system shall be equipped with a built-in min 32-character 
alphanumeric multi-line LCD display and keys for programming and diagnostics.  The 
display shall show data and menus in readily understood character format, rather than 
using numeric, binary, or other installation codes.  Time based requirements to upgrade 
software or access shall be prohibited.  Programmable options and parameters shall be 
stored in nonvolatile memory.  

4. INDEPENDENT SERVICE:  Independent service operation shall be provided so that 
actuation of a key switch in the car operating panel will cancel any existing car calls, 
and hold the doors open at the landing. The car will then respond only to car calls. Car 
and hoistway doors will only close with constant pressure on a car call push-button or 
door close button.  
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5. HOISTWAY ACCESS OPERATION:  When enabled by the in-car inspection key 
switch, access to the car top shall be available through means of key switches at top 
terminal landing.  The operation of the continuous pressure key switch will initiate and 
maintain movement of the car with the hoistway doors at this landing open, subject to 
code requirements. 

6. MACHINE ROOM INSPECTION OPERATION:  An inspection switch and an up/down 
switch shall be provided in the controller to enable inspection operation.   

7. UNINTENDED MOTION/ASCENDING CAR OVERSPEED PROTECTION.  Provide a 
A17.1-2000 Section 2.19 compliant system which monitors for ascending car 
overspeed and unintended car movement. An emergency braking system shall stop the 
car with up to 125% of rated capacity, within the code prescribed stopping distance. 

8. LEVELING:  The elevators shall be equipped with automatic two-way leveling to 
maintain position of the car to within .25” or better above or below the landing sill, with 
any load up to full load.   

9. LOAD WEIGHING:  Provide means for weighing car passenger load.  Provide hall call 
by-pass when the car is filled to preset percentage of rated capacity and traveling in 
down direction.  If car loading relative to weight in car is not commensurate with 
number of registered car calls, cancel car calls.  

10. CAR AND HALL POSITION INDICATORS:  Provide digital drivers for new digital hall 
position indicators at floors GA and 2, and in the car. 

11. CONTROLLER AIR CONDITIONING:  The controller shall incorporate an air 
conditioning unit on the exterior of the cabinet, sized to fully dissipate the heat 
generated in the control cabinet.  The controller air conditioning power supply shall be 
fed directly from the new controller. 

12. Firefighters’ Emergency Operation:  FEO and operating features shall be incorporated 
per ANSI A17.1-2007 code requirements. 

13. KEYED SECURITY:  Provide control provisions for keyed security as described in 
sections 2.8.A.6 and 2.9.A. 

14. CARD/PROXIMITY READER SECURITY: Include all provisions to function with 
retained or new proximity type card readers in the car and at the GA and 2nd floor lobby 
or as otherwise directed by Owner.  Elevator controls shall harmonize with the existing 
building access control system by recognizing access cards to control the registration 
of car or hall calls. 

15. ADDITIONAL USER INTERFACE:  Provide one hand-held MCE user interface entry 
device (mPAC), which shall be considered property of the Owner. 

B. NEW TRACTION MACHINE   

A No. 64 heavy duty machine of the single worm geared traction type shall be designed for the 
existing 4000 lb. capacity and 350 FPM rated speed, or sized or otherwise configured as required 
for the duty specified..  The machine shall utilize tapered roller bearings and have a bronze ring 
gear and a hardened steel worm on an integral shaft.  All components shall be mounted on a 
continuous fabricated steel bedplate.   

 
1. MACHINE MOUNTING:  The machine shall be installed directly over the hoistway and 

fastened to the building structure per site conditions.  Verify machine beam reactions 
and provide structural machine mounting over the existing machine beams, consistent 
with the new machine manufacturer’s recommendations.  The mounting of the machine 
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shall incorporate the manufacturer’s isolation assembly to minimize the transmission of 
noise and/or vibration to the building structure. 

2. MOTOR:  The new traction machine shall have an open drip-proof construction, 60 
minute duty low slip AC motor especially designed for elevator service.  The motor 
stator shall be dynamically balanced and supported by ball bearings.  A 40 HP motor 
shall be provided, or otherwise sized or configured as required for the duty specified.  
The motor stator shall be dynamically balanced and supported by ball bearings.  The 
motor shall be foot-mounted on the machine bedplate at the Hollister-Whitney factory, 
and accurately trammed with the machine brake pulley on the job site.  A digital velocity 
encoder shall be provided to give feedback to the controller on motor speed and 
position.   

3. BRAKE:  A disc type machine brake shall be spring applied and electrically released, 
and designed and adjusted to hold the car at the floor with load up to 25% in excess of 
the rated load, after it has come to rest.  The brake shall automatically apply in the 
event of interruption of power supply from any cause, and be equipped with a brake 
switch.  Control of the brake shall be digital.  The setting and lifting of the brake shall be 
software based and all electronic. 

4. DRIVE SHEAVE:  The machine shall have a demountable traction sheave accurately 
turned and grooved for the quantity and size of hoist cables required for the duty 
specified.  The sheave shall be equipped with suitable sheave and cable guards.   

5. EMERGENCY ROPE BRAKING DEVICE:  Model #622 at a minimum or as otherwise 
sized for the duty specified.  A new emergency rope gripper shall be provided to 
prevent ascending car overspeed and unintended car movement in compliance with the 
ASME A17.1-2007 safety code.  The device shall be mechanically activated and 
hydraulically reset, to stop the elevator in the event of a mechanical or electrical failure 
in both the upward or downward direction.  Contractor shall provide structural mounting 
of rope gripping device independent from machine bedplate, mount “Rope Gripper” 
pumping unit within six feet of device, then test and wear in linings consistent with 
manufacturer’s recommendations.  

The adequacy of new beams, supports, or foundations to support the loads may be 
required to be verified by a licensed professional engineer per ASME A17.1-2007 
section 2.9, the Madison Fire Department, or Wisconsin Department of Safety and 
Professional Services, Safety & Building Division (SBD).  All costs shall be borne by the 
elevator contractor.   

However, it is stipulated that any review of the affected building structure by a licensed 
professional engineer, if required by the Madison Fire Department or Wisconsin 
Department of Safety and Professional Services, Safety & Building Division (SBD) shall 
be the responsibility of the Owner. 
 

6. Furnish and install structural steel required for support of the elevator machine and/or 
rope gripper.  Provide bearing plates, anchors, shelf angles and blocking as required to 
support beams and equipment.  Include all mounting hardware and related 
components.  Where adjacent beams have greater than 5 deg sloping flanges of 
structural shapes, beveled steel washers shall be used.   

All welding shall comply with ASME A17.1-2007 section 8.8.  All structural supports, 
guarding, etc. shall be painted by elevator contractor. 

C. SPEED GOVERNOR:  Furnish and install new centrifugal overspeed governor with 
bidirectional switch.  New compatible governor wire rope and tension sheave/weight 
assembly shall be provided.   
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D. MACHINE ROOM SIGNAGE:  The temperature and humidity range specified by the elevator 
controls manufacturer shall be permanently posted on the controller. 

2.5 HOISTWAY EQUIPMENT 

A. GUIDE RAILS:  Reuse planed steel car and counterweight Tee-section guide rails and rail 
brackets in place.  Tighten rail bracket, rail clip, and connection bolts, check/renew welds, 
and align guide rail system as required to provide smooth car ride. 

B. HOISTWAY ACCESS:  Hoistway access operation shall be provided from new keyed 
switches in the new corridor call station at the top terminal landing in full compliance with 
A17.1-2007 Section 2.12.7.   

C. TERMINAL-STOPPING DEVICES:  New final limit switches compatible with the new controls 
shall be provided in compliance with A17.1-2007 Section 2.25.   

D. COUNTERWEIGHT   

1. Contractor shall insure that no defects exist and shall repair or replace; including frame 
with weights. 

2. Elevator car shall be suitably counter-balanced by adjusting the quantity of existing 
and/or new counterweight fillers.  The existing counterweight frame shall be welded or 
modified as required, to correct any defects, noise or vibration, and to accommodate 
any additional weight.   

3. Replace all existing counterweight guide rollers and other worn parts.  In lieu of 
replacement, Contractor may furnish and install new spring loaded ELSCO Model C 
roller guides equipped with standard neoprene rollers. 

4. If the modernization results in an increase or decrease in the deadweight of the car that 
increases or decreases the sum of the deadweight and rated load, as originally 
installed, by more than 5%, the installation shall be made to conform to all applicable 
code requirements. 

5. Provide maximum counterweight runby data plate in elevator pit per A17.1-2007 
Section 2.4.5.   

E. PIT EQUIPMENT:   

1. Clean and paint existing pit equipment for elevator #6 that will be retained and reused, 
such as buffers and buffer support channels. 

2. The existing car and counterweight oil buffers and buffer supports may be retained and 
reused.  Each buffer shall be cleaned, inspected all fluid replaced, tested, and a new 
switch provided. 

3. Provide additional stop switch in pit for elevator #6, identified and located so that it can 
be activated prior to moving to the elevator #6 area of the common elevator pit. 

F. CAR FRAME AND PLATFORM EQUIPMENT   

1. The existing car frame and platform will be retained and reused.  The crosshead, stiles, 
platform, and safety support members shall be cleaned, inspected, and all fasteners 
tightened to establish a rigid car frame, then painted. 
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2. PLATFORM GUARD:  A smooth metal guard plate shall be provided on the entrance 
side of the platform, extending below the surface of the platform a minimum of 48 
inches, per 2.15.9.   

3. The existing Type B car safety may be retained and reused.  The safety assembly shall 
be cleaned, inspected, lubricated, and adjusted for proper running clearances.  All 
safety components, including wire rope and electrical switch shall be reconditioned, 
repaired or replaced as necessary, then tested for proper operation with capacity load.  
Complete and file the mandatory test reports. 

4. Furnish and install new spring loaded ELSCO Model A roller guides at a minimum 
equipped with standard neoprene rollers. 

G. DOOR OPERATOR EQUIPMENT:  All door operator equipment shall be adjusted to comply 
with current elevator code and Part 3 Performance standards, as work included in this 
Section.  Meet or exceed the maintenance standards contained in the NEII-1 Building 
Transportation Standards and Guidelines by the National Elevator Industry, Inc.  A full clear 
door opening 4’6” wide shall be provided at all landings. 

3rd Floor:  The door panels, the GAL hoistway hangar, and closer at floor 3 can be reused in 
place.  However new hangar sheaves, interlock, top retainers, and gibs shall be installed. 

 
1. DOOR OPERATOR:  New closed loop, microprocessor based door operator shall be 

provided, GAL-MOVFR II, with ½ HP AC motor.  The processor will monitor the door’s 
actual position and velocity compared to its desired position and velocity. If variations 
are detected in the profile the command will be automatically corrected.  One hand-held 
door operator parameter unit, if used to set door times and other variables shall be 
provided, and is to be considered property of the Owner.  Operator shall be complete 
with new drive arms and any other equipment necessary  

2. CAR DOOR CLUTCH AND ZONE LOCK:  Provide new LWZ-2 car door clutch and 
zone locking device.  New car door clutch shall be adjusted to provide door restriction 
per A17.1 requirements.  Adjust so that the car or hoistway doors may not be opened 
more than 4 inches from inside the car when outside the unlocking zone; and the doors 
shall be unlocked when the car is within 3 inches (76 mm) above or below the landing. 

3. CAR AND HOISTWAY DOOR HANGARS:  Provide new two-speed car and hoistway 
door hangars, utilizing steel tracks, 3-1/4” polyurethane rollers and safety retainers per 
A17.1-2007 2.11.11.8 for all hoistway hangars.  (Floor #3 - shall receive new hangar 
rollers, interlock, safety retainers, and gibs only.) 

4. HOISTWAY FASCIA:  Provide new steel fascia from floor to floor to so that the 
distance from the edge of the car sill to the fascia does not exceed 5 inches per ASME 
A17.1-2007 req. 2.5.1.5.  Clearance shall be maintained full height of hoistway, fascia 
shall be full width of the hoistway door opening, and have adequate supports.  Replace 
any missing or corroded dust covers or fascia plates.   

5. NEW DOOR REOPENING DEVICE:  Provide new non-contact type reopening device 
that will stop and reopen the car and hoistway doors automatically without contact 
should the doors become obstructed.  The Janus Pana40 Plus entrance protection 
system shall be considered acceptable.  The use of other products shall first be 
approved in writing.  The new door reopening devices and door closing on Phase I and 
Phase II shall comply with the applicable Code requirements under Firefighters’ 
Operation. 

6. HOISTWAY DOOR INTERLOCKS AND CLOSERS:  Provide new UL approved 
hoistway door interlocks.  Provide sill-mounted spring door closers at each landing.  
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Remove all old interlock and strut mounted door closer equipment, including retiring 
cam and all linkages and release assembly.  (Floor #3 – provide new interlock and 
recondition closer.) 

7. HOISTWAY DOORS PANELS:  Provide new two-speed horizontal sliding door panels 
of furniture steel construction at each landing (EXCEPT FLOOR #3) with 1-1/2 hr UL B 
fire rating.  The new panels shall be of heavy-duty hollow metal construction with 
vertical internal channel reinforcements, and suitably reinforced and drilled to accept 
the new door operator equipment.  The panels shall be finished in baked enamel, in a 
color to match elevator #5.  Two new galvanized hoistway door guides (gibs) and 
separate fire retainer(s) shall be provided on each panel, including on the existing 
panels at floor #3. 

8. HOISTWAY ENTRANCE FRAMES/SILLS:  Retain and reuse all existing hoistway 
entrance frames and landing sills.  Clean sill tracks, including ends inside hoistway.  
Replace any missing or damaged fascia plates, hangar dust covers, door jamb 
bumpers, etc.  The existing enamel steel hoistway entrance frames may be refinished 
in place by the Owner at their expense, as coordinated with Elevator Contractor.   

9. DOOR RELEASES:  Provide escutcheons (sleeves) for door release keyway in new 
fast-speed panel at all landings.  Provide keyed Medeco safety plug locks by Tri-Lok for 
all floors, keyed same as the elevator #5 plug locks.  Close up old all release holes in 
all entrance jambs or in panels at all 3rd floor prior to painting by Owner. 

10. RUNNING CLEARANCE:  The horizontal clearance between the car and landing sills 
shall not exceed 1-1/4” at any landing, and shall not be less than ¾”. 

11. DOOR KEY:  An emergency hoistway door unlocking key shall be provided in the 
machine room. 

H. ELEVATOR IDENTIFICATION  
 

1. IN HOISTWAY:  The hoistway shall have floor numbers, not less than 4 inches in 
height, on the hoistway side of the enclosure or hoistway doors.   

2. AT DESIGNATED LANDING:  Provide elevator identification signage at the designated 
landing, not less than 4 inches in height, on both entrance jambs. 

3. OTHER:  The elevator shall be identified per A17.1-2007 Section 2.29 requirements, on 
the driving machine, controller, governor, disconnect switch, crosshead, car operating 
panel, and buffers. 

I. CAR ACCESSORIES 
 

1. WORK LIGHT AND RECEPTACLE ON CAR TOP:  Provide 120V 15 ampere utility 
outlet on the car top with ground-fault circuit-interrupter receptacle.  Two car top lights 
to provide an illumination level of not less than 10 fc shall be provided, one on the 
inspection station and one hard wired portable type.  Both shall be activated by a single 
switch, and all light bulbs externally guarded against breakage.  Lighting shall not be 
connected to the load side of the GFCI. 

2. EXHAUST FAN:  A new Man-D-Tec MVS-OS or approved equal 12” two-speed 
exhaust fan shall be provided, mounted to car canopy on isolated rubber grommets, 
with two-speed key switch in car station.  Provide new cutout and a suitable stainless 
steel grille inside the car enclosure to prevent objects inside the car enclosure from 
coming into contact with the fan blades.  
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3. CAR TOP INSPECTION STATION:  Furnish and install a new NEMA 1 rated top-of-car 
inspection station with light fixture, transfer switch, emergency stop switch, and 
constant pressure (up - down - enable) buttons.    

4. AUXILIARY CAR TOP STOP SWITCH:  Shall be provided to place stop switch within 
24” of the landing sills. 

5. TOP OF CAR RAILING:  A standard railing conforming to A17.1-2007 Section 2.14.1.7 
shall be provided on the outside perimeter of the car top on all sides where the 
perpendicular distance between the edge of the car top and hoistway enclosure 
exceeds a 12 inch horizontal clearance. 

6. PAINT CAR TOP:  The car top and associated car frame structural members shall be 
cleaned and painted.   

7. LIGHT AND RECEPTACLE UNDER PLATFORM:  Provide pull chain light fixture and 
duplex GFCI receptacle under car platform, with light switch accessible from landing.  
All light bulbs shall be externally guarded against breakage.  Lighting shall not be 
connected to the load side of the GFCI.  Pull chain shall be of sufficient length to reach 
from pit with car at bottom landing. 

J. ABSOLUTE POSITIONING SYSTEM:  An absolute position/speed feedback system shall be 
provided, using dual independent sensor heads reading a ½” wide encoded tape, a motor 
encoder, and three independent processors. 

K. LOAD WEIGHING:  A load weighing system shall be provided using the EMCO 3V control 
unit and individual SWK rope tension sensors.  At a minimum, the load weigher shall provide 
signals to the elevator controller for the Hall Call Bypass and Anti-Nuisance functions, and 
the Contractor shall demonstrate the proper setting and functions of the load weighing 
system. 

L. DEFLECTOR SHEAVE:  Provide new overhead cable deflector sheave with structural 
mounting at top of hoistway, complete with sheave guard. 

M. SUSPENSION ROPES: 
 

1. New traction steel wire suspension ropes of the proper size, grade, construction, and 
breaking strength, as determined by the traction machine manufacturer and by ASME 
A17.1 and A17.6 requirements shall be provided.   

2. New ropes shall be complete with new wedge clamp shackles at both rope 
terminations, rope data tag, and all mounting hardware, including two rope clips per 
shackle.   

3. Rope shackles shall be tied together with a length of 5/8” wire rope and the car side 
shackles provided with a compliant metal data tag. 

4. A minimum of 6” counterweight runby shall be required at all times by this specification.   

N. JAMB BRAILLE :  Provide new Braille plates with epoxy black background to match existing 
plates on adjacent elevator #5.  

2.6 CAR ENCLOSURE RENOVATIONS  

A. ENCLOSURE WALLS  
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1. The existing emergency light cutout shall be covered with a piece of minimum 14 
gauge sheet steel for painting by Owner. 

B. CAR DOOR PANELS 
 

1. New two-speed horizontal sliding door panels of furniture steel construction shall be 
provided for the car enclosure.   

2. The new panels shall be hollow metal construction, covered with steel on both front and 
rear sides, sound deadened, with suitable reinforcement to ensure panel rigidity.  
Panels constructed of tube steel or without metal cladding on front and rear surfaces 
are not acceptable.  The panels shall be reinforced and drilled to accept the new door 
operator equipment, and provided with two new door guides (gibs) per panel.   

3. The car enclosure side of the panels shall be clad in 5-WL rigidized stainless steel, or 
other standard metal pattern selected from Rigidized Metals Corp or approved equal.  
Rigidized material shall wrap completely around leading edge of panels.  Exposed 
fasteners on the car side or leading edge of the panels are not acceptable.    

C. BUMPER RAIL 
 

1. A single row of new bar type satin stainless steel bumper rails shall be provided on the 
side and rear walls of the car enclosure, to duplicate elevator #5, and located as 
directed by Owner.  

2. The bumper railing shall be approximately 3/8” x 6” high, and fastened in place with a 
double row of fastenings vertically.   

3. The rail on the car strike column side wall of the car enclosure shall be bent or returned 
towards the enclosure wall panel, to deflect loads upon impact. 

D. EXIT COVER:  
 

1. The existing car top emergency exit cover shall be provided with an electrical contact 
that must be manually reset from the top of the car after the exit cover is within 2 inches 
of the fully closed position. 

2. Modify fastening to permit opening from the top of car only. 

3. Painting of the underside of the car top shall be by Owner.  

E. CAR ENTRANCE COLUMNS, TRANSOM:   
 

1. The existing stainless steel car entrance columns, transom, and other stainless steel 
car finishes shall be refinished in place by Ace Metal Refinishing, or comparable 
approved vendor upon completion of the modernization work.  

2. Remove old car position indicator in transom, close opening with blank brushed 
stainless steel coverplate. 

F. CAR LIGHTING:  Replace existing single-lamp incandescent fixtures at front and rear of car 
with double lamp recessed fixtures, and provide sufficient illumination levels.  All fixtures must 
be suitably guarded from accidental contact and breakage. 

G. CAR SILL:  Furnish and install a new one-piece nickel-silver two-speed car door sill, securely 
fastened to the car platform.   
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2.7 SIGNAL FIXTURES – GENERAL 

Signal fixtures shall match the Innovation fixtures furnished on elevator #5.  

A. COVERPLATES:  All new signal fixture cover plates shall be 302 stainless steel #4 brushed 
finish, approximately 1/8” thick, with finished edges.  All coverplates shall be of adequate size 
to cover all existing cutouts. 

B. PUSHBUTTONS:  Buttons shall be min 1” diameter round raised vandal resistant stainless 
steel call register pushbuttons.  The visible indication shall extinguish when the car arrives at 
the designated floor.  Buttons shall be raised and shall have LED illumination.  Owner shall 
select from manufacturer’s standard button designs.  Button operation shall meet the 
subjective approval of both Consultant and Owner, and shall register calls without failure and 
without the need to press buttons more than once in order to register calls. 

C. ILLUMINATION:  All signal fixtures, including car buttons, hall buttons and lanterns, 
emergency light, and position indicators, shall be provided with long-life LED illumination.   

D. SECURITY OPERATION: 
 

1. Elevator car and hall calls operate by key switches in the car and hall.  Exception: 
floors GA and 2 are operated from either key switch or proximity card from both car and 
hall. 

2. Operation is the same during normal business hours and after normal business hours 
(nights and weekends), but is subject to change by Owner. 

E. MORTISE CYLINDERS:  Best switch locks for car and corridor stations keyed to the 
building’s requirements shall be provided by the elevator contractor.  Mortise cylinders shall 
be 1-1/8” Best switch locks with US 26 brushed or chrome finish and special keying, all as 
designated by the Owner.  Owner shall furnish key plugs and two keys per cylinder.    

  
1. 1W7J3 momentary contact for car calls, 6 required 

2. 1W7J3 momentary contact for terminal hall calls, 2 required 

3. 1W7R4 up/down momentary contact for intermediate hall calls, 4 required 

F. KEYS:  Two (2) keys shall be provided to the Owner for each of signal fixture manufacturer’s 
key switches.   The Owner will furnish the Best switch lock keys.  

2.8 CAR SIGNAL EQUIPMENT 

A. NEW CAR OPERATING STATION 

Contractor shall provide a new Innovation Industries car control station, containing all specified 
devices in a single integral stainless steel coverplate.  The new coverplate shall not project more 
than 1/8” from the front return surface and completely cover the width of the car front return panel.  
Final design of the car operating station shall be subject to Owner’s approval. Devices shall include: 

 
1. Elevator number and rated load. 

2. Digital car position indicator with 2” high visible indicator 

3. Emergency light with multiple LED illumination, and alarm with bell.  
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4. Fire Operation devices shall be grouped together at the top of the car operating panel 
behind a locked cover located not more than 72” above the floor.  The cover shall be 
labeled ‘Firefighters’ Operation’ in red letters and shall be operable by a switch coded 
FEO-K1.  Devices behind the locked cover shall include: Fire Operation key switch, call 
cancel button, additional visual signal, Firefighters’ stop switch, door open button, door 
close button, operating instructions, and telephone jack for Firefighter communications, 
if required.  An illuminated visual signal and audible signal shall be located in the car 
operating panel.  Fire Operation switch shall be coded FEO-K1.  

5. Keyed switches shall be provided: fan, light, inspection enable, independent service, 
and in-car stop, and shall use the following Innovation keys to match elevator #5: 

a. EX511 Light 
b. EX512 Stop 
c. EX513  Fan, Independent Service 
d. EX514 Enable, Hoistway Access 

6. Separate keyed Best momentary contact switch locks shall be provided for ALL floors, 
adjacent to the floor call register pushbuttons.  The Best switchlocks may function at all 
times, regardless of whether the car pushbuttons are enabled by the card reader 
system.  The car call pushbuttons can function as call register jewels, otherwise 
separate illuminated jewels may be provided.  The Owner shall approve the layout, 
arrangement, and engraved identification for key switches in the car station.   See 
section 2.7 E.1. 

7. Floor buttons shall be arranged with numbers in ascending order, and where two or 
more columns of buttons are provided they shall read from left to right. 

8. Non-illuminated door open and door close buttons. 

9. Provide alarm button and bell, alarm button shall illuminate and ring signal bell when 
activated.   

10. Card reader – Mounting and control provisions for card readers for GA and 2 furnished 
by others.   

11. Braille: Metal tactile characters and Braille, mechanically fastened and field replaceable 
integral designations substantially flush with the front of the coverplate.  Adhesive type 
plates are not acceptable 

12. Provide an integral self-dialing ADA compliant telephone.  Elevator Contractor shall 
provide an accessible telephone compatible with Owner’s telephone system and 
coordinate the programming and testing of such instrument.  Telephone shall be ASME 
A117.1-2003 and ASME A17.1-2007 compliant and compatible with the elevator #5 
telephone.   

13. Support – Car station shall be provided with heavy duty hinges and swing open to the 
side. 

B. ELEVATOR VOICE ANNOUNCER:  Audible voice announcer shall play message as the 
elevator passes or stops at a floor, and contain additional standard messages as selected by 
Owner.  Provide announcer comparable to Adams A202, where messages may be changed 
via a PC.  

2.9 CORRIDOR SIGNAL FIXTURES 

A. CALL STATIONS   
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New surface-mounted corridor call stations shall be provided at each landing.  They shall be 
identical to elevator #5 at each landing.  Hall stations shall not project more than 1” from the wall 
surface, shall completely cover both existing cutouts and faceplate locations in the hoistway walls at 
each landing, and shall include the following:   

 
1. Surface-mounted type call stations shall be permitted to preclude or to minimize the 

cutting and patching of the hoistway walls.  A one piece coverplate shall be used with 
separate backing plate, which must be securely fastened to the corridor wall.  The 
coverplate shall be fastened to the backing plate with at least one tamper-resistant 
fastener.   

2. Stations shall utilize the same vandal resistant positive stop pushbuttons as the car 
operating station and elevator #5, and have illuminated registration of corridor calls. 

3. The top terminal station shall contain a down pushbutton centered at 42” and a single 
Best switch lock above, with engraving to indicate “DOWN”.  The pushbutton can also 
function as a call register jewel, otherwise a separate “DOWN” illuminated jewel may 
be provided.  See section 2.7 E.2. 

4. Intermediate stations shall contain up and down pushbuttons centered at 42” and a 
single up/down Best switch lock above, with engraving to indicate the “UP” and 
“DOWN” functions.  The pushbuttons can also function as call register jewels, 
otherwise separate “UP” and “DOWN” illuminated jewels may be provided.  See section 
2.7 E.3. 

5. The bottom terminal station shall contain an up pushbutton centered at 42” and a single 
Best switch lock above, with engraving to indicate “UP”.  The pushbutton can also 
function as a call register jewel, otherwise a separate “UP” illuminated jewel may be 
provided.  See section 2.7 E.2.   

6. The Security mode to deactivate pushbutton operation from the car and/or hall call 
buttons shall be activated by the Owner’s card reader security control.  Any necessary 
interface to elevator controller is by the Elevator Contractor. 

7. The Security mode shall be overridden by Firefighters’ Operation, so that the CAR 
pushbuttons shall be made active on Phase II operation.  The corridor call buttons shall 
remain inactive, as required by code.   

8. Surface mounted hall stations shall each contain the Innovation engraving detail “In 
Case Of Fire Elevators Are Out Of Service” to match elevator #5. 

9. Permanent Phase I operating procedures signage shall be provided adjacent to the 
Phase I key switch at the designated landing.   

10. The existing or a new car reader provided at the GA and 2nd floors shall be installed by 
Elevator Contractor. 

B. HOISTWAY ACCESS 
 

1. Provide a new hoistway access keyed switch at the top terminal landing, identified as 
“Access” and “DOWN”.    

2. Contractor may install devices in the new corridor call station at 7 or provide separate 
keyed hoistway access station.   

3. The elevator contractor shall provide all cutting and patching required for installation of 
the new hoistway access key switches.  

C. PHASE I FIREFIGHTERS’ OPERATION 
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1. Provide new Firefighters’ station, containing ASME A17.1-2007 compliant FEO-K1 

Phase I emergency recall key switch, and jewel at the designated landing.   

2. These devices may be provided in the corridor call station or in a separate station. 

3. Field replaceable Phase I operating procedures signage shall be located in the Fire 
Service hall station. 

4. The elevator contractor shall provide any cutting and patching required for installation 
of the Firefighters’ Operation devices.  

D. HALL POSITION INDICATOR:   Shall be provided at the GA level, with minimum 2’ high 
digital display. 

E. FIRE STATUS OR LOBBY PANEL:  N/A, since elevator #6 will not operate under emergency 
power. 

PART 3 - EXECUTION 

3.1 SITE CONDITIONS AND INSPECTION:  Contractor is responsible for inspecting the elevator 
equipment and verifying all critical dimensions, voltages, and calculations shown in specification or 
drawing prior to fabrication.  Notify Consultant and Owner in writing of material discrepancies or 
other conditions detrimental to performance of work under this Section. 

3.2 INSTALLATION 

A. Install all elevator components except as those specifically provided elsewhere by others. 

B. A clear path shall be provided to all new components or equipment that requires 
maintenance, of not less than 18 inches clearance in the direction(s) required for 
maintenance access. 

C. Sufficient hoistway clearances shall be provided and maintained per code requirements. 

D. All field wiring required to perform work under this Section shall be provided, and in 
compliance with NFPA 70.   

E. All car, hoistway, and machine room wiring shall be replaced.  All insulation on new wiring 
shall have flame retardant and moisture-proof outer covering and shall be run in conduit, 
tubing, or electrical raceways.  Contractor may reuse existing raceways only with the mutual 
consent of Consultant and Owner.  All other existing elevator raceways not being reused 
shall be removed from the car and hoistway. 

F. All new flexible hoistway traveling cables with steel core shall be provided, suitably 
suspended to relieve strain on individual conductors.  Elevator traveling cable shall be Type 
E, EO, ETP, or ETT and shall have 8 x 20AWG shielded pair communication wires available 
for the card reader.  A minimum of 10% spare wires shall be provided in both the traveling 
cables(s) and hoistway wiring.   

G. Hoist motor encoder wiring shall be isolated electrically from motor and brake wiring. 

H. Field wiring and control interface for card reader system provided by others is included by the 
elevator contractor. 
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I. Contractor shall be responsible for all rigging and hoisting required for installation of their 
equipment and removal of superseded equipment.  (See also Section 3.4 E-F) 

J. All proposed modifications to the building shall be approved in advance by Facilities 
Management.  Any damage sustained to the building shall be repaired to the satisfaction of 
Facilities Management. 

K. Contractor shall provide any needed cutouts in the penthouse floor or hoistway walls and 
shall patch and close up any existing openings no longer required. 

L. The machine, drive sheave, overhead cable deflector sheave, and overspeed governor shall 
be equipped with suitable guarding by Elevator Contractor or as required by Code.   

M. The new traction machine shall be checked and aligned to accurately set the gear pattern 
and tram the hoist motor.  

N. All welding shall comply with ASME A17.1-2007 section 8.8. 

3.3 FIELD QUALITY CONTROL:  Consultant will periodically check jobsite during the course of 
installation to view execution of work.  Full cooperation and communication with the Consultant, 
who does NOT supervise or direct work, is mandatory. 

3.4 PRODUCT DELIVERY, SITE ORGANIZATION AND CLEANUP  

A. Contractor acknowledges that the building is occupied, and shall take precautions to secure 
the elevator hoistway and construction tools and equipment from occupants.  Coordinate 
work with Owner to minimize conflict with Owner’s and occupant’s operations. 

B. Deliver materials in original, unopened protective packaging.  Temporary storage of 
materials, job boxes, etc. will be made available in the machine room and adjacent 
mechanical room, at the garage level, or as otherwise arranged with Facilities Management.  
Contractor shall provide off-site storage at their own expense until components are needed, 
as required by Owner.   

C. Protect protective coverings, barriers, etc. to protect equipment and finishes from damage 
during transportation, storage, and installation.   

D. Contractor shall keep work areas orderly and free from debris during the course of 
installation, and clean up on a daily basis.  If areas are not kept clean, Owner may clean 
those areas and deduct cost from contract. 

E. Contractor shall regularly remove trash, materials, cartons, etc. generated by their work from 
the premises.  Disposal is not permitted in Owner’s dumpsters.   

F. Contractor shall remove and dispose of any existing elevator equipment not reused in place 
by Contactor in performance of work under this Section.  Contractor shall also be responsible 
for the removal and disposal of the existing security partition with gate, and the controller and 
motor-generator presently retained on site from the previous modernization of elevator #5. 

G. All waste items including, but not limited to, cleaning compounds or fluids, waste cloths or 
wipers, lubricants, old parts, containers, oil absorbent or oil absorbent pads, and waste oil 
must be removed from the premises and disposed of by Contractor of in full compliance with 
OSHA and EPA guidelines.   
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H. Provide clearly visible warning and direction signs, temporary lighting, etc.  All required safety 
signage shall be provided by Elevator Contractor. 

I. The Elevator Contractor shall be responsible for refinishing of new car or hoistway door 
panels that are scratched or otherwise damaged from inadequate clearances between panels 
or car/hoistway entrance columns. 

J. Execute cleaning of Work before final inspection and acceptance for final payment.  Final 
cleaning of work, as applicable, shall not be limited to the following: 

1. Clean surfaces exposed to view; remove protective covering and clean surfaces at 
completion. 

2. Clean finishes free of dust, lint, stains, films, adhesives and other foreign substances.  
Remove excess lubrication. 

3. Remove construction debris trash, materials, cartons, etc. from the premises. 

4. Touch up or otherwise restore damaged factory-painted or exposed finishes and 
surfaces with original paint and color as required.   

5. Replace new or existing finishes and surfaces that cannot be repaired or restored to 
the Owner’s satisfaction. 

K. The car top, hoistway, and the elevator #6 areas of the machine room and pit, and equipment 
located in these areas shall be clean at completion of the modernization work.  Hoistway 
cleaning shall include guide rails and brackets, counterweights and shackles, platform apron 
and fascia, hoistway doors, hangars, headers, and hoistway sills, etc.   

L. The car top, hoistway, machine room, pit, and equipment located in these areas shall be 
cleaned to Owner’s satisfaction throughout and at the end of the one year 
warranty/maintenance period.  

M. Paint the new traction machine, structural support, and guards.  The car frame and car top 
shall also be painted. 

3.5 SAFETY AND HAZARDOUS MATERIALS 

A. All waste items generated by Contractor’s work, including but not limited to, cleaning 
compounds or fluids, waste cloths or wipers, lubricants, old parts, containers, oil absorbent 
pads, and waste oil must be disposed of by Contactor in full compliance with OSHA and EPA 
regulations or guidelines. 

B. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
programs and precautions and shall comply with applicable safety laws, good industry 
standards, and take all reasonable precautions for the safety of property, Contractor’s 
employees, employees of The Owner or outside contractors, inmates, and the general public. 

 
1. The Contractor is solely responsible for providing all safety training to their employees 

in compliance with State, Federal, or local requirements including, but not limited to, 
Lockout/Tagout, Electrical Safety, Mechanical Stored Energy, Hazardous 
Communication, Bloodborne Pathogens, and Accessing Elevator Pits, Car Tops, and 
Confined Spaces. 
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2. The Owner reserves the right to request and review records documenting evidence of 
training received, and to require at no cost, that Contractor’s personnel successfully 
complete training programs conducted by the Owner or it’s affiliates. 

C. There is no anticipated asbestos associated with work under this Specification.  Any 
materials which the Contractor encounters and suspects may contain asbestos shall be left 
undisturbed until such time that they can be tested by the Owner and verified to be asbestos 
free. 

D. MSDS:  The Owner may approve all chemicals and lubricants prior to Contractor bringing 
them on site.  The Contractor shall furnish a Material Safety Data Sheet and proper labeling 
for each hazardous chemical to be brought into the premises in compliance with OSHA 
Hazard Communication Standards, and track usage for EPA reporting purposes.   

3.6 SECURITY PROCEDURES 

A. Elevator Contractor’s employees and subcontractors shall comply with all existing or future 
security procedures, background checks, reasonable sign-in and sign-out procedures, etc.    

B. The Elevator Contractor, or Elevator Contractor’s employees shall be allocated one parking 
space in the underground garage when available.  Vehicles must fit below standard 8’0” door 
height.  All subcontractors or Contractor’s additional vehicles must make their own 
arrangements for Parking, such as meter parking on City streets or in parking ramps.   

3.7 ACCEPTANCE TESTS  

A. The contractor shall make all acceptance or other tests for the alterations, as required by the 
governing codes, and submit evidence of Madison Fire Department or Wisconsin Department 
of Safety and Professional Services, Safety & Building Division (SBD) approval to Consultant.  

B. Advise Consultant and Owner in advance of dates and time acceptance tests are to be 
performed. 

C. Perform a full load test of car safety and speed governor.  Governor adjustments shall be 
calibrated and sealed.  Elevator Contractor shall provide suitable test weights, including 
125% load for adjustment and testing of machine brake. 

D. Elevator Contractor shall include time for coordination and preliminary testing of Owner’s fire 
alarm initiating device system to initiate Phase I Firefighters’ Emergency Operation, including 
assisting the Fire Alarm vendor with testing of all heat and smoke detectors, prior to and at 
the inspection of the elevator alterations. 

E. Elevator Contractor shall provide test weights for the inspection, including 125% load for 
brake test. 

F. Load weighing shall be calibrated per manufacturer’s instructions and demonstrated. Verify 
the zero calibration after the first 30 days of operation, and recalibrate as required per 
manufacturer’s recommendations. 

G. Rope Gripper shall be tested and demonstrated per manufacturer’s instructions and per 
ASME A17.1 requirements. 
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H. Elevator Contractor shall also pay reinspection fees for deficiencies or violations of the initial 
inspection that are the responsibility of the contractor, per terms of modernization scope. 

I. Work shall not be considered complete until accepted in writing the Owner, and then only 
after successful completion of all violations cited by the WI credentialed elevator inspector 
and completion of Consultant’s punch list.  

J. Copies of all inspection and test reports and certificates shall be provided to Consultant. 
 

3.8 PERFORMANCE AND DEMONSTRATION 

A. The Consultant and Owner shall have full access to inspect Contractor’s work at any time.  If 
corrections are deemed to be necessary, they shall be at the sole expense of the Contractor, 
and shall be completed prior to release of final payment.  

B. The Owner shall have the final determination of all performance standards, at its sole 
discretion. 

C. Demonstrate the operation of the elevator system to Owner and Consultant upon completion 
of installation and before final acceptance.  Demonstration shall include: 

 
1. Installation compliance with specifications. 

2. Conduct a running speed test with full load.  Consultant will check starting, 
acceleration, deceleration, and stopping g-forces and ride quality, stopping accuracy, 
and floor-to-floor performance times. 

3. Stopping accuracy, smooth acceleration, deceleration, and car ride compliance with 
specifications. 

4. Operation and testing of rope gripping device per manufacturer’s suggested 
procedures. 

5. Operation of signal fixtures including keyed and card reader security. 

6. Load weighing system testing and adjustment. 

7. Door operation, closing force, opening and closing times as specified. 

8. Firefighters’ Emergency Operation.  

9. Operating Instructions: Provide instruction to the Owner's personnel, including safety 
procedures, proper operation of the equipment, and firefighters’ emergency operation. 

D. Elevator performance:  The Contractor agrees to provide elevator performance, including to 
the standards listed below, at a minimum.  Make adjustments to the elevator system to 
ensure acceptable elevator operation, and to comply with maintenance standards as 
published in the NEII-1 Building Transportation Standards and Guidelines by the National 
Elevator Industry, Inc, at a minimum.  Compliance with these performance requirements shall 
be in addition to the State acceptance inspection and certification process.  Make necessary 
adjustments of operating devices and all equipment to ensure satisfactory elevator operation 
and performance without undue wear or excessive maintenance so that operating times can 
be readily maintained over the life of the equipment.   
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1. Speed – rated speed shall not vary more than + 3% for static control equipment, 

regardless of load. 

2. Rated Capacity:  Safely lower, stop, and hold 125% of rated load. 

3. Stopping Accuracy:  ±1/8" under any loading condition or direction of travel. 

4. Elevator Performance (Floor to Floor) Time – measured from the start of doors closing 
until the elevator is stopped level at the next successive floor, under any loading 
condition and in either direction of travel, with the car doors approximately ¾ open.  
Times shall be increased by 0.2 seconds per foot for floor heights exceeding 12 feet. 

5. Door Opening Time – measured from the start of doors opening until the doors are fully 
open, or nominally, until the door are approximately 2” from fully open. 

6. Door Closing Time – measured from the start of doors closing until doors are fully 
closed.  

7. Door Closing Force – measured with the door at rest and between 1/3 and 2/3 closed.  
See inspector’s manual for procedure.  Door closing force shall not exceed 30 lbf. 

8. Leveling – The accessibility code requires that the car sill initially stop within 1/4” of the 
landing sill vertically.  Leveling accuracy should be measured under various loading 
conditions. 

9. Ride Quality and Acceleration – Contractor shall maintain a comfortable elevator ride 
with smooth acceleration, deceleration, and final stop as measured with a Maxton 
SafeTach. 

10. Noise – There should be no perceptible hoistway noises audible inside the car 
enclosure as the elevator moves through the hoistway, within reason. 

11. Door operators and associated equipment shall be adjusted to NEII Performance 
Standards.   

3.9 CONSULTANT’S REVIEW 

A. Consultant will prepare a list of deficiencies for corrective work or replacement by Contractor. 

B. Provide Consultant with copy of punch lists and work reports, marked and dated to indicate 
the correction of each deficiency. 

C. A final review shall be performed after notification that all deficiencies have been corrected.  
Acceptance and final review will determine the commencement date for the twelve (12) 
month warranty and maintenance periods. 

D. Promptly remove all work rejected by Consultant or Owner for failure to meet specifications 
and replace to comply with requirements, at no additional cost to the Owner. All expenses of 
repairing work of other Trades damaged by this replacement shall be borne by Contractor. 

E. Rejected work which is not made good within a reasonable time, determined by the Owner, 
may be corrected by the Owner at Contractor's expense. 

 Elevator 
Designation 

Floor to Floor 
Performance Time

Door Open 
Time 

Door Close 
Time 

Stopping 
Accuracy 

 
Elev. No. 6 

12.7 sec + 0.2 sec/ft 
floor hts > 12’  

3.5 sec 5.0 sec 1/8” 
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3.10 ACCEPTANCE AND TRAINING 

A. Upon notice from Contractor that all work is substantially complete and copies of all 
punchlists with date of corrections are provided to Consultant, Consultant and Owner will 
arrange to make a final inspection and acceptance. 

B. Contractor shall instruct Owner’s personnel in the proper use and operation of all new 
devices.  Demonstrate to Owner’s representative the procedures procedures to be followed, 
including the use and resetting of Firefighters’ Service Operation.  Such training shall include 
a familiarization with the elevator equipment, conducted for Facilities Management’s 
designated representative(s) on one occasion.   

C. Upon completion of project work, and after all adjustments, tests and inspections are 
performed, forward a signed certificate by the Elevator Contractor stating that all equipment, 
controls and operation is as specified.   

D. Switch keys shall be released to the Owner as coordinated by Consultant.  Two (2) keys shall 
be provided for each and every key switch in the new car and corridor stations.  Each key 
number shall be on a separate ring, properly tagged and identified for function, and a 
separate listing of key number and function provided.  All keys shall be turned over to Steve 
Alwin. 

E. One hand-held door operator parameter unit used to set door times and other variables shall 
be provided, and is to be considered property of the Owner. 

F. One hand-held Motion Portable Adjustment Control device (mPAC) shall be provided, and is 
to be considered property of the Owner. 

G. All Maintenance Manuals, As Built Drawings, Wiring Diagrams, and Waivers of Lien 
submitted by Contractor shall be approved by Consultant prior to issue of final invoice. 

 
END OF SECTION 
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