

DANE COUNTY DEPARTMENT of PUBLIC WORKS, HIGHWAY and TRANSPORTATION

County Executive Kathleen M. Falk

1919 Alliant Energy Center Way • Madison, Wisconsin 53713 Phone: (608) 266-4018 • Fax: (608) 267-1533

Commissioner / Director Gerald J. Mandli

MAY 12, 2008

ATTENTION ALL REQUEST FOR BID (RFB) HOLDERS

RFB NO. 108018 - ADDENDUM NO. 1

NEW BADGER PRAIRIE HEALTH CARE CENTER

<u>BIDS DUE</u>: THURSDAY, JUNE 5, 2008, 2:00 PM. DUE DATE AND TIME **ARE** CHANGED BY THIS ADDENDUM.

This Addendum is issued to modify, explain or clarify the original Request for Bid (RFB) and is hereby made a part of the RFB. Please attach this Addendum to the RFB.

This Addendum only addresses two topics: 1) change of the Bid Opening date; & 2) alterations of the site / civil work associated with the stormwater management on the west side of the property.

PLEASE MAKE THE FOLLOWING CHANGES:

1. Project Manual Cover (Volumes One, Two & Three)

Change: "Opening Date: THURSDAY, MAY 22, 2008", to: "Opening Date:

THURSDAY, JUNE 5, 2008" on each volume cover.

Change: "Location: PUBLIC WORKS OFFICE", to: "Location: MAIN DINING ROOM, WEST WING BLDG, BADGER PRAIRIE HEALTH CARE CENTER" on each volume cover.

2. Project Manual Cover (Volume Two only)

Delete: "PROCUREMENT AND CONTRACTING REQUIREMENTS" reference.

3. Bid Form

Page BF-10: Delete current page BF-10; add new page BF-10, issued with this Addendum. Another entry is added to include the stand-alone cost add or deduct for Addendum No. 1 work.

4. Sheet C2

Delete current Sheet C2; replace with new Sheet C2, issued with this Addendum. To be printed to correct scale, plot all sheets on 30" x 42" (E1) paper.

- West entry road added. This Contractor to grade to subgrade elevation. Aggregate base, curb & gutter, & asphalt pavement by others (N.I.C.).
- Future Ice Age Trail location modified. Work by others (N.I.C.).

Addendum No. 1

RFB No. 108018 - 1 - rev. 07/05

- West detention basin moved.
- Storm piping and structures draining to west detention pond modified.
- Drainage swale north of new west entry road moved west.
- Bioretention basin BR10 added.
- Disturbed area limits increased.

5. Sheet C3

Delete current Sheet C3; replace with new Sheet C3, issued with this Addendum.

- All storm sewer piping draining west detention basin modified.
- Existing CMP pipe to be removed entirely instead of connected to.
- Biorentention basin BR10 underdrain added.
- Inlets & storm piping added to new west entry road.

6. Sheet C4

Delete current Sheet C4; replace with new Sheet C4, issued with this Addendum.

- Drainage swale north of new west entry road moved west.
- Stone weeper locations adjusted to match new detention basin location.
- Erosion mat areas adjusted to match new detention basin & drainage swale locations.
- Silt fence locations adjusted to match new disturbed area limits.
- Inlet protection added to new inlets on new west entry road.
- Stone outlet protection locations & sizes adjusted to match new storm sewer locations.

7. Sheet C5

Delete current Sheet C5; replace with new Sheet C5, issued with this Addendum.

• Profile for new west entry road added.

8. Sheet C7

Delete current Sheet C7; replace with new Sheet C7, issued with this Addendum.

• Adds detail 18/C7.

9. Sheet C9

Delete current Sheet C9; replace with new Sheet C9, issued with this Addendum.

• Revises detail 2/C9.

If any additional information about this Addendum is needed, please call Scott Carlson at 608/266-4179.

Sincerely, Scott Carlson Project Engineer

Enclosures:

Bid Form, p. BF-10 Sheets C2, C3, C4, C5, C7, C9

 $S:\PubWork\Shared\Engineering\ Division\Scott\ Carlson\106081\ -\ BP\ New\ Facility\ Design\108018\ -\ CDs\Add'm\1\108018\ -\ Addendum\ 1.doc$

ALTERNATE BID 11 - LUMP SUM:	ion 01100 concerning replaceme	ent of ovisting
Add price for complying with Alternate No. 11 in Secti pavement.	ion of 100 concerning replaceme	iit of existing
Weigen Dries	and	/100 Dollars
Written Price		
Numeric Price (circle: Add or Deduct)		
Numeric Price (circle: Add or Deduct)		
ALTERNATE BID 12 - LUMP SUM:		
Add / Deduct price for complying with Alternate No. Compensation Insurance.	12 in Section 01100 concerning	; Worker's
1		
	and	/100 Dollars
Written Price	and	/100 Dollars
\$		
\$ Numeric Price (circle: Add or Deduct)		
ADDENDUM NO. 1 - LUMP SUM:		
Add / Deduct price for work associated only with Adrequired for bidding.	dendum No. 1. This is informati	ional only, but is
	and	/100 Dollars
Written Price		
\$ Numeric Price (circle: Add or Deduct)		
Numeric Price (circle: Add or Deduct)		

8 BF - 10 ver. 10/07