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SECTION 01 11 16
INVITATION TO BID

LEGAL NOTICE

Dane County Department of Administration-Public Works Engr. Division, 1919 Alliant Energy
Center Way, Madison, WI 53713, will receive sealed Bids until:

2:00 P.M., TUESDAY, JULY 12, 2022
RFB NO. 322025
UNDERGROUND TUNNEL WATERPROOFING AND CONCRETE REPAIRS
NORTHPORT OFFICE
1202 NORTHPORT DRIVE, MADISON, WI

Dane County is inviting Bids for construction services for the waterproofing and concrete repairs
for the underground steam tunnel. Only firms with capabilities, experience & expertise with
similar projects should obtain this Request for Bids (RFB) document & submit Bids.

RFB document may be obtained after 2:00 p.m., June 7, 2022 from bids-
pwht.countyofdane.com. Call Steve Richards, Project Mgr., 608/516-8367, or our office,
608/266-4018, with any questions.

Bidders must be qualified as Best Value Contractor before Bid Due Date / Time. Complete
Application at publicworks.countyofdane.com/bvc or call 608/267-0119.

Pre-bid site tour will be June 22, 2022 at 10:00 a.m. at the Human Services Northport Office,
starting in the parking lot near the Maintenance Building (just east of the main building). Bidders
are strongly encouraged to attend.

PUBLISH: JUNE 7 & JUNE 14, 2022 - WISCONSIN STATE JOURNAL
JUNE 8 & JUNE 15,2022 - THE DAILY REPORTER

END OF SECTION
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1. GENERAL

A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.
Successful Bidder shall be required to provide all the Work that is shown on Drawings, set
forth in Specifications, or reasonably implied as necessary to complete Contract for this
project.

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site,
conditions of actual site and facilities for delivering, storing, placing, and handling of
materials and equipment.

C. Pre-bid meeting is scheduled on Wednesday June 22, 2022 at 10:00 a.m. at the Human
Services Northport Office, 1202 Northport Office, Madison, WI. Attendees shall meet in the
parking lot near the Maintenance Building (located to the east of the main building).
Attendance is not mandatory, but is strongly encouraged.

D. Failure to visit site or failure to examine any and all Construction Documents will in no way
relieve successful Bidder from necessity of furnishing any necessary materials or equipment,
or performing any work, that may be required to complete the Work in accordance with
Drawings and Specifications. Neglect of above requirements will not be accepted as reason
for delay in the Work or additional compensation.

2. DRAWINGS AND SPECIFICATIONS
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A. Drawings and Specifications that form part of this Contract, as stated in General Conditions
of Contact, are enumerated in Document Index of these Construction Documents.

B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders,
irrespective of category of work to be bid on, in order that all Bidders may be familiar with
work of other trades as they affect their bid.

3. INTERPRETATION

A. No verbal explanation or instructions will be given in regard to meaning of Drawings or
Specifications before Bid Due Date. Bidders shall bring inadequacies, omissions or conflicts
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due
Date. Prompt clarification will be available to all bidders by Addendum.

B. Failure to so request clarification or interpretation of Drawings and Specifications will not
relieve successful Bidder of responsibility. Signing of Contract will be considered as
implicitly denoting that Contractor has thorough understanding of scope of the Work and
comprehension of Construction Documents.

C. Owner and/or Engineer will not be responsible for verbal instructions.

4. QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)

A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved
meets following requirements:

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of
Division of work being bid and type of work completed is similar to that being bid. If
greater magnitude of experience is deemed necessary, other than size or value of work,
such requirements will be described in appropriate section of Specifications.

2. Maintains permanent place of business.
3. Can be bonded for terms of proposed Contract.

4. Contractor and subcontractors shall meet all applicable Best Value Contractor
requirements.

B. County’s Public Works Project Manager will make such investigations as are deemed
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to
County’s Public Works Project Manager or designee all such information and data for this
purpose as County’s Public Works Project Manager may request. Owner reserves right to
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that
bidder is responsible and qualified to carry out obligations of Contract and to complete the
Work contemplated therein.

5. BID GUARANTEE

A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than
five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is
accepted, Bidder will execute and return proposed Contract and Performance and Payment
Bonds within ten (10) business days after being notified of acceptance of Bid. Company
issuing bonds must be licensed to do business in Wisconsin.

RFB No. 322025 Instructions to Bidders
rev. 01/22 002113-2



A.

9.

A.

Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will
not be read at Bid Due Date.

If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and
Payment Bonds, check will be returned to Bidder. In case Bidder fails to deliver such
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as
liquidated damages.

All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible
bidders, will be returned to their makers within three (3) business days after Bid Due Date.
All such retained checks will be returned immediately upon signing of Contract and
Performance and Payment Bonds by successful Bidder.

. WITHDRAWAL OF BIDS

Bids may be withdrawn by written request received from bidder or authorized representative
thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new

Bid. Withdrawn Bids will be returned unopened. Negligence on part of bidder in preparing
their Bid confers no right for withdrawal of Bid after it has been opened.

No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date.

If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date.

CONTRACT FORM

Sample copy of contract that successful Bidder will be required to enter into is included in
these Construction Documents and bidders are required to familiarize themselves with all
conditions contained therein.

CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS

In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into
any contract involving receipts or disbursements of more than $15,000.00 in a year, in which
they have private pecuniary interest, direct or indirect if at same time they are authorized to
take official action with respect to making of this Contract. Any contract entered into in
violation of this Statute is void and County incurs no liability thereon. This subsection does
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in
criminal courts of this state.

EMERGING SMALL BUSINESS PROVISIONS
Emerging Small Business Definition. For purposes of this section, ESB is defined as:
1. Independent business concern that has been in business minimum of one year;
2. Business located in State of Wisconsin;

3. Business comprised of less than twenty-five (25) employees;
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4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over
past three years; and

5. Business does not have history of failing to complete projects.

. Emerging Small Business (ESB) Involvement. Bidder shall make good faith effort to
award minimum of ten percent (10%) of the Work to ESBs. Bidder shall submit report to
Dane County Contract Compliance Specialist within ten (10) business days of Bid Due Date
demonstrating such efforts. Good faith efforts means significant contact with ESBs for
purposes of soliciting bids from them. Failure to make or demonstrate good faith efforts will
be grounds for disqualification.

. Emerging Small Business Report. Emerging Small Business Enterprise Report is to be
submitted by Bidder in separate envelope marked “Emerging Small Business Report”. This
report is due by 2:00 p.m. following specified ten (10) business days after Bid Due Date.
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive.

. ESB Goal. Goal of this project is ten percent (10%) ESB participation. ESB utilizations are
shown as percentage of total Bid. If Bidder meets or exceeds specified goal, Bidder is only
required to submit Form A - Certification, and Form B - Involvement. Goal shall be met if
Bidder qualifies as ESB.

Report Contents. Following award of Contract, Bidder shall submit copies of executed
contracts for all Emerging Small Businesses. Emerging Small Business Report shall consist
of these:

1. Form A - Certification;

2. Form B - Involvement;

3. Form C - Contacts;

4. Form D - Certification Statement (if appropriate); and

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of
advertisements).

ESB Listing. Bidders may solicit bids from Dane County Targeted Business Directory by
going to this website. Do not click as a link; copy & paste address into a web browser.
https://equity.countyofdane.com/documents/PDFs/Targeted-Business-Directory.xlsx

. DBE Listing. Bidders may also solicit bids from State of Wisconsin DOT Disadvantaged
Business Enterprise Unified Certification Program (DBE / UCP) Directory by going to this
website. These are not only transportation-related designers & contractors. Do not click as a
link; copy & paste address into a web browser.
https://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xlsx

. ESB Certification. All contractors, subcontractors and suppliers seeking ESB certification
must complete and submit Emerging Small Business Report to Dane County Contract
Compliance Program.

Certification Statement. If ESB firm has not been certified by County as ESB prior to
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless
firm provides “Form D - Certification Statement”. Certification statement must be completed
and signed by ESB firm.

RFB No. 322025 Instructions to Bidders
rev. 01/22 002113-4



J.  Questions. Questions concerning Emerging Small Business provisions shall be directed to:

OEl@countyofdane.com
or
Dane County Contract Compliance Specialist
City-County Building, Room 356
210 Martin Luther King, Jr. Blvd.
Madison, WI 53703
608/266-4192

K. Substituting ESBs. In event of any significant changes in subcontract arrangements or if
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract
Compliance Specialist to making any official changes and request authorization to substitute
ESB firm. Bidder further agrees to make every possible effort to replace ESB firm with
another qualified ESB firm.

L. Good Faith Efforts. Good faith efforts can be demonstrated by meeting all of these
obligations:

1.

Selecting portions of the Work to be performed by ESBs in order to increase likelihood
of meeting ESB goal including, where appropriate, breaking down Contract into smaller
units to facilitate ESB participation.

Advertising in general circulation, trade associations and women / minority focus media
concerning subcontracting opportunities.

Providing written notices to reasonable number of specific ESBs that their interest in
Contract was being solicited in sufficient time to allow ESBs to participate effectively.

Following up on initial solicitations of interest by contacting ESBs within five (5)
business days prior to Bid Due Date to determine with certainty whether ESB were
interested, to allow ESBs to prepare bids.

Providing interested ESB with adequate information about Drawings, Specifications and
requirements of Contract.

Using services of available minority, women and small business organizations and other
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs.

Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without
sound reason based on thorough investigation of their capabilities.

Submitting required project reports and accompanying documents to County’s Contract
Compliance Specialist within twenty-four (24) hours after Bid Due Date.

M. Appeals Disqualification of Bid. Bidder who is disqualified may appeal to Public Works &
Transportation Committee and Equal Opportunity Commission.

10. METHOD OF AWARD - RESERVATIONS

A. Following will be basis of award of Contract, providing cost does not exceed amount of funds
then estimated by County as available to finance Contract(s):

1.

Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work
comprising project, combined with such additive Owner accepted alternates.

RFB No. 322025 Instructions to Bidders
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11.

A.

12.

13.

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and
to accept any bid that will best serve interests of County.

3. Unit Prices and Informational Bids will not be considered in establishing low bidder.

SECURITY FOR PERFORMANCE AND PAYMENTS

Simultaneous with delivery of signed Contract, Bidder shall be required to furnish
Performance and Payment Bonds as specified in General Conditions of Contract. Surety
Company shall be licensed to do business in Wisconsin. Performance and Payment Bonds
must be dated same date or subsequent to date of Contract. Performance and Payment Bonds
must emulate information in Sample Performance and Payment Bonds in Construction
Documents.

Provide certified copy of power of attorney from Surety Company showing that agent who
signs Bond has power of attorney to sign for Surety Company. Secretary or Assistant
Secretary of company must sign this certification, not attorney-in-fact. Certification must
bear same or later date as Bond. Power of Attorney must emulate model power of attorney
information detailed in Sample Performance and Payment Bonds.

If Bidder is partnership or joint venture, State certified list, providing names of individuals
constituting partnership or joint venture must be furnished. Contract itself may be signed by
one partner of partnership, or one partner of each firm comprising joint venture, but
Performance and Payment Bonds must be signed by all partners.

If Bidder is corporation, it is necessary that current certified copy of resolution or other
official act of directors of corporation be submitted showing that person who signs Contract
is authorized to sign contracts for corporation. It is also necessary that corporate seal be
affixed to resolution, contract, and performance and payment bonds. If your corporation has
no seal, it is required that above documents include statement or notation to effect that
corporation has no seal.

TAXES

Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit
government facilities to be exempt from sales & use tax. Vendors & materials suppliers may
not charge Bidders sales & use tax on these purchases. This does not include highways,
streets or roads. Any other Sales, Consumer, Use & other similar taxes or fees required by
law shall be included in Bid.

In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether
incorporated or not, and not otherwise regularly engaged in business in this state, shall file
surety bond with State of Wisconsin Department of Revenue payable to Department of
Revenue, to guarantee payment of income taxes, required unemployment compensation
contributions, sales and use taxes and income taxes withheld from wages of employees,
together with any penalties and interest thereon. Amount of bond shall be three percent (3%)
of Contract or subcontract price on all contracts of $50,000 or more.

SUBMISSION OF BIDS

All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made
on this Bid Form will be considered. Entire Bid Form and other supporting documents, if

RFB No. 322025 Instructions to Bidders
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14.

15.

any, shall be removed or copied from Construction Documents, filled out, and submitted in
manner specified hereinafter. Submit completed Bid Bond with Bid as well.

No bids for any subdivision or any sub-classification of the Work, except as indicated, will be
accepted. Any conditional Bid, amendment to Bid Form or appended item thereto, or
inclusion of any correspondence, written or printed matter, or details of any nature other than
that specifically called for, which would alter any essential provision of Construction
Documents, or require consideration of unsolicited material or data in determining award of
Contract, will disqualify Bid. Telecommunication alterations to Bid will not be accepted.

Bidders must submit single Bid for all the Work.

Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case
of conflict, written word amounts will govern.

Addenda issued after Bid Letting shall become part of Construction Documents. Bidders
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form. Bid
may be rejected if receipt of any particular addendum applicable to award of Contract has not
been acknowledged on Bid Form.

Bids shall be signed, placed in envelope, sealed and delivered before due time to place
designated in Invitation to Bid, and identified with project name, bid number, location,
category of work being bid upon, Bid Due Date, name and address of bidder.

Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due
Date on or before date and time specified. Bids received after time of closing will be rejected
and returned to bidder unopened.

Current conditions prevent public bid openings.

Bids hand delivered & dropped off at Public Works’ physical address should be placed in the
“Public Works Bids & Proposals” drop box placed outside or just inside the building’s front
vestibule.

Bid will be opened on listed due date & time & results should be available within 24 hours at
bids-pwht.countyofdane.com.

Bid will be considered invalid and will be rejected if bidder has not signed it.
Faxed or emailed Bids will not be accepted.

Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification
form, included in these Construction Documents.

SUBCONTRACTOR LISTING

Bidders are required to submit Section 00 43 36, Proposed Subcontractors Form listing all
subcontractors for this project including committed prices for each subcontractor. Project
Manager must receive Form no later than when successful Bidder submits their signed
Contract. Failure to submit may delay progress payments.

ALTERNATE BIDS

RFB No. 322025 Instructions to Bidders
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A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine Drawings
and Specifications to determine extent various changes and conditions will affect Bid.

B. Bidder shall state amount to be added / subtracted to Base Bid for providing alternates,
including all incidentals, omissions, additions, and adjustments as may be necessary or
required by such changes. If there is no difference in price, Bidder shall state, “No Change”.

C. Descriptions of requested Alternate Bids are as set forth in Construction Documents.

16. ALLOWANCES

A. Bidder shall include the amount stated for the allowance on the Bid Form with the Base Bid.

B. Description of requested Informational Bids, if any, is as set forth in Construction
Documents.

17. UNIT PRICES

A. Not Applicable.

18. COMMENCEMENT AND COMPLETION

A. Successful Bidder shall commence work when schedule and weather permit, but no later than
stated in Bid Form. Contractor shall pursue the Work regularly and continuously at
reasonable rate to insure completion of the Work within time stated in Bid.

B. Should it be found impossible to complete the Work on or before time specified for
completion, written request may be submitted for extension of time setting forth reasons
believed to justify granting of such request. Refer to General Conditions of Contract, titled
“Time for Completion”.

C. Alternate Bid Work is not required to be complete prior to the date stated in Bid, but should
be pursued as expeditiously as reasonably possible.

19. WORK BY OWNER

A. This work will be accomplished by Owner or will be let under separate contracts and will not
be included under this Contract:

1. All work related to the installation of Electric Vehicle Charging Stations (RFB 321041)
will be installed under a separate contract. The Work under this Contract will be
performed subsequently to that work. Construction Documents related to that project are
being provided solely for reference to Bidders.

20. SPECIAL HAZARDS COVERAGE

A. Not Applicable.

RFB No. 322025 Instructions to Bidders
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FORM A

DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION

In accordance with General Conditions of Contract, submit this Emerging Small Business Report
within ten (10) days after Bid Due Date.

PROJECT NAME:

BID NO.: BID DUE DATE:

BIDDER INFORMATION

COMPANY NAME:

ADDRESS:

TELEPHONE NO.:

CONTACT PERSON:

EMAIL ADDRESS:

RFB No. 322025 Instructions to Bidders
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FORM B

Page  of
DANE COUNTY (Copy this Form as necessary to provide complete information)
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT

COMPANY NAME:

PROJECT NAME:

BID NO.: BID DUE DATE:

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: $

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: §

RFB No. 322025 Instructions to Bidders
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1)

2)

3)

4)

5)

6)

7)

8)

FORM C

Page  of

DANE COUNTY (Copy this Form as necessary to provide complete information)

EMERGING SMALL BUSINESS REPORT - CONTACTS

COMPANY NAME:

PROJECT NAME:

BID NO.: BID DUE DATE:

DID ACC-

ESB FIRM NAME PERSON ESB EPT REASON FOR
CONTACTED DATE CONTACTED BID? BID? REJECTION

RFB No. 322025 Instructions to Bidders
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FORM D
DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT

I, , of
Name Title

certify to best of my knowledge and

Company
belief that this business meets Emerging Small Business definition as indicated in Article 9 and

that information contained in this Emerging Small Business Report is true and correct.

Bidder’s Signature Date

RFB No. 322025 Instructions to Bidders
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Name of Bidding Firm:
SECTION 00 41 13

BID FORM

BID NO. 322025

PROJECT: UNDERGROUND TUNNEL WATERPROOFING AND CONCRETE
REPIARS
NORTHPORT OFFICE

TO: DANE COUNTY PUBLIC WORKS ENGINEERING DIVISION
PROJECT MANAGER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON

THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS.

BASE BID - LUMP SUM:

Base bid includes all Work related to the waterproofing of the tunnel. The undersigned, having
examined the site where the Work is to be executed and having become familiar with local
conditions affecting the cost of the Work and having carefully examined the Drawings and
Specifications, all other Construction Documents and Addenda thereto prepared by Dane County
Public Works Engineering Division hereby agrees to provide all labor, materials, equipment and
services necessary for the complete and satisfactory execution of the entire Work, as specified in
the Construction Documents, for the Base Bid stipulated sum of:

and _ /100 Dollars

Written Price

$

Numeric Price

LUMP SUM ALLOWANCE

Provide a lump sum allowance to be included in the Base Bid of ten thousand dollars
($10,000.00). This allowance will be used for the removal of existing waterproofing systems, if
encountered, impacting the preparation of concrete to receive sheet membrane waterproofing.
Refer to specification 00 21 13 — Instructions to Bidder for further information.

Ten thousand and 00 /100
Dollars

Written Price

$10,000.00

Numeric Price

The undersigned agrees to add the alternate(s) portion of the Work as described, for the following
addition(s) to or subtraction(s) from the Base Bid, as stipulated below.

Bid No. 322025 Bid Form
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ALTERNATE BID 1 - LUMP SUM:
Add price for providing concrete repairs to the interior of the tunnel.

and _ /100 Dollars

Written Price

$

Numeric Price

HOURLY LABOR RATES:

Provide hourly rates for the trades listed below. Hourly rates should consist of base rate of pay
plus fringe benefits. These rates will be used to establish pricing on change orders and allowance
reconciliation.

e General Supervision (superintendent/foreman): $ /hour
e Waterproofing laborer: $ /hour
e Equipment operator: $ /hour
e Concrete repair laborer: $ /hour

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County Department of Facilities Management must have the Base Bid, waterproofing
scope, completed by November 18, 2022. Assuming this Work starts by September 1, 2022, what
dates can you commence and complete this job?

Commencement Date: Completion Date:
(final, not substantial)

I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:

1. A corporation organized and existing under the laws of the State of , or
2. A partnership consisting of , or
RFB No. 322025 Bid Form
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3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents and
have checked the same in detail before submitting this Bid; that I have full authority to make such
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true
and correct. In signing this Bid, we also certify that we have not, either directly or indirectly,
entered into any agreement or participated in any collusion or otherwise taken any action in
restraint of free competition; that no attempt has been made to induce any other person or firm to
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is
accurate under penalty of perjury.

The undersigned is qualified as a Best Value Contractor or has proven their exemption.
Qualification or exemption shall be complete before Bid Due Date / Time.

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60)
calendar days from date of Award of Contract.

SIGNATURE:

(Bid is invalid without signature)

Print Name: Date:

Title:

Address:

Telephone No.: Fax No.:

Email Address:

Contact Person:

END OF SECTION

RFB No. 322025 Bid Form
rev. 03/22 004113-3



THIS PAGE IS FOR BIDDERS’ REFERENCE
DO NOT SUBMIT WITH BID FORM.

BID CHECK LIST:

These items must be included with Bid:

O Bid Form O Bid Bond

O Proposed Subcontractors Form O Fair Labor Practices Certification

DANE COUNTY BEST VALUE CONTRACTING QUALIFICATION

General Contractors & all Subcontractors must be qualified as a Best Value Contractor
with the Dane County Public Works Engineering Division. Qualification & listing is
not permanent. Renewal is required every 36 months. Complete a Best Value
Contracting Application online at:

publicworks.countyofdane.com/bvc

DANE COUNTY VENDOR REGISTRATION PROGRAM

All bidders are strongly encouraged to be a registered vendor with Dane County.
Registering allows vendors an opportunity to receive notifications for RFBs & RFPs
issued by the County and provides the County with up-to-date company contact
information. Complete a new form or renewal online at:
danepurchasing.com/Account/Login?

RFB No. 322025 Bid Form
rev. 03/22 004113-4


https://publicworks.countyofdane.com/bvc
http://www.danepurchasing.com/Account/Login?

SECTION 00 43 36

PROPOSED SUBCONTRACTORS FORM

General Contractor Name:

Instructions:

Bid No:

1. Complete all information in table below.

2. Include this Form with signed Construction Contract (Section 00 52 96).

3. General contractors & subcontractors must be qualified & registered as Best Value
Contractor (Dane County Ordinances, Chapter 40.07). General contractors must be qualified
& registered before bids are due. Subcontractors must be qualified & registered 10 working
days before performing any work related to Construction Contract. No contractor can

perform work without being qualified & registered.
4. Sample Best Value Contracting Application is included in this RFB package for

informational purposes; fill out form online (publicworks.countyofdane.com/bvc).

SUBCONTRACTOR
NAME

ADDRESS & PHONE NO.

DIVISION OF
WORK

ESB (Y
or N)

$$ AMOUNT OF
CONTRACT

Check box if there is another form page attached to include additional subcontractors. [

The undersigned, for and on behalf of the General Contractor named herein, certifies the
information on this Form is accurate.

Officer or Authorized Agent Signature

Date

Printed or Typed Name and Title

Bid No. 322025
rev. 05/22

Proposed Subcontractors Form

004336-1



https://publicworks.countyofdane.com/bvc

SUBCONTRACTOR
NAME

ADDRESS & PHONE NO.

DIVISION OF WORK

$$ AMOUNT OF
CONTRACT

Bid No. 322025
rev. 05/22

END OF SECTION

Proposed Subcontractors Form

004336-2




COUNTY OF DANE

PUBLIC WORKS CONSTRUCTION CONTRACT

Contract No. Bid No. 322025

Authority: 2021 RES -

THIS CONTRACT, made and entered into as of the date by which authorized representatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY”) and (hereafter, “CONTRACTOR?”),
and

WITNESSETH:

WHEREAS, COUNTY, whose address is ¢/o Public Works Director, 1919 Alliant Energy
Center Way, Madison, WI 53713, desires to have CONTRACTOR provide Underground Tunnel
Waterproofing and Concrete Repairs [including Alternate Bid[s] X, Y & Z (if applicable)] (“the
Project”); and

WHEREAS, CONTRACTOR, whose address is

is illing to construct th

Ep

as fi

onstruct, for the price of § the Project and at the
. S own proper cost and expense to furnish all materials, supplies, machinery,
equipment, tools, superintendence labor, insurance, and other accessories and services necessary
to complete the Project in accordance with the conditions and prices stated in the Bid Form,
General Conditions of Contract, the drawings which include all maps, plats, plans, and other
drawings and printed or written explanatory matter thereof, and the specifications therefore as
prepared by Roussev Engineering Solutions, LLC. (hereinafter referred to as “the Architect /
Engineer”), and as enumerated in the Project Manual Table of Contents, all of which are made a
part hereof and collectively evidence and constitute the Contract.

2. The term of this Contract shall commence when fully executed by the parties. The
CONTRACTOR shall commence the Work by . The Work’s substantial
completion date shall be . Failure to meet commence work or substantial
completion dates on the Work as set forth herein is grounds for termination of the Contract and
other remedies as set forth in the General Conditions of Contract incorporated herein.

3. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the
Contract subject to additions and deductions, as provided in the General Conditions of Contract,
and to make payments on account thereof as provided in Article entitled, “Payments to
Contractor” of the General Conditions of Contract.

Bid No. 322025 Public Works Construction Contract
rev. 01/22 005296 -1



4.~ During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
Such equal opportunity shall include, but not be limited to, the following: employment,
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,
available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

5.-CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract
Compliance Specialist in accord with Chapter 19 of the Dane County Code of Ordinances.
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this
Contract. During the term of this Contract CONTRACTOR shall also provide copies of all
announcements of employment opportunities to COUNTY’S Office of Equity & Inclusion, and
shall report annually the number of persons, by race, ethnicity, gender, and disability status,
which apply for employment and, similarly classified, the number hired and number rejected.

6. During the term of this Contract, all solicitations for employment placed on
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR 1
“Equal Opportunity Employer”.

7. CONTRACTOR agree to furmi i ation and re o@ required by COUNTY
ist as the, same reldte to affirmative act'nndnnd1scr1m1

to, ernployees of the partles

9. The entire agreement of the parties is contained herein and this Contract supersedes any and
all oral agreements and negotiations between the parties relating to the subject matter hereof. The
parties expressly agree that the express terms of this Contract shall not be amended in any fashion
except in writing, executed by both parties.

10.  CONTRACTOR must be qualified as a Best Value Contractor or have proven their
exemption with Dane County Public Works Engineering Division before Bid Due Date / Time.
All contractors and subcontractors must be qualified as a Best Value Contractor or have proven
their exemption to perform any work under this Contract.

1. | This Contract, and any amendment or addendum relating to it, may be executed and
transmitted to any other party by legible facsimile reproduction or by scanned legible electronic
PDF copy, and utilized in all respects as, an original, wet-inked manually executed document.
Further, this Contract and any amendment or addendum thereto, may be stored and reproduced by
each party electronically, photographically, by photocopy or other similar process, and each party
may at its option destroy any original document so reproduced. All parties hereto stipulate that
any such legible reproduction shall be admissible in evidence as the original itself in any judicial,
arbitration or administrative proceeding whether or not the original is in existence and whether or

Bid No. 322025 Public Works Construction Contract
rev. 01/22 005296-2


Carlson, Scott
OK to delete section if Contract is < $20K & < 20 employees per Corp. Counsel 03/10/14.

Carlson, Scott
OK to delete section if Contract is < $20K per Corp. Counsel 10/29/13.

Carlson, Scott
Equal benefits / domestic partner benefits clause (Ord 25.13) was included before this current clause but was eliminated in Jan 2018 by direction of C.Hicklin (Controller) & authorized by D.Gault (Corp. Counsel)

Carlson, Scott
Previous Item 8 was relative to min. wage (DC Ord. Ch. 40, Sub II); removed 11/2017 by direction of C.Hicklin (Controller) & authorized by D.Gault (Corp. Counsel)

Carlson, Scott
This Section was added 06/09 by J.Schraufnagel; OK to delete section if Contract is < $50K (single trade prj) or  < $100K (multi trade prj) per Corp. Counsel 03/10/14. Qualification req’s changed 12/01/19 & again 07/01/20


Carlson, Scott
This section was added 07/21 to comply with Purchasing Div. changes to County standards.


not each party made such reproduction in the regular course of business. This term does not
apply to the service of notices under this Contract.

Bid No. 322025 Public Works Construction Contract
rev. 01/22 005296 -3



IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by

which all parties hereto have affixed their respective signatures, as indicated below.

% sk sk sk ok ok ok

FOR CONTRACTOR:

Signature Date

Printed or Typed Name and Title

Signature Date

Printed or Typed Name and Title

NOTE: If CONTRACTOR is a corporation, Secretary should attest. In accordance wit

Regulations, unincorporated entities are required to provide e heir Social Security
srvices rendered.

ek

e until approved by
authorized until the CONTRACTOR has been given notice to

ork rector.

FOR COUNTY:

Joseph T. Parisi, County Executive Date

Date

Scott McDonell, County Clerk

Bid No. 322025 Public Works Construction Contract
005296-4

rev. 01/22
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S ATA pocument A310™ - 2010

Bid Bond

CONTRACTOR: SURETY:
{Name, legal stafis and address) {Name, legal stafus and principal place
of business)
This document has important legal
conseqguences. Congultation with
OWNER: an attormey is encouraged with
r ] respect to its completion or
{Name, legal status and address) odifeation
Any gingular reference to
Contractor, Surety, Owner or
BOND AMOUNT: other party shall be considered

plural where applicable.

PROJECT:
{Name, location or address, and Praject mumber, if any)

The Contractor and Surety are bound to the Owner in the amwount set-forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors.and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Confractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Confract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material firnished in the prosecufion thereof; or (2) pays fo the Owner the
difference, not to exceed the amount of this Bond. between the amount specified in said bid and such larger amount
for which the Craner may in good faith confract with another party to perform the work covered by said bid, then this
obligation shall be null and void. otherwise to remam in full force and effect. The Surefy hereby waives any notice of
an agreement between the Cramer and Contractor to extend the ttime in which the Owner may accept the bid. Warver of
nofice by the Surety shall not apply to any extension exceeding sixty (00) days in the aggregate beyond the fune for
acceptance of bids specified in the bid documents. and the Cramner and Contractor shall obtain the Surefy’s consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statwtory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such stamutory or other legal requirement shall be deemed incorporated herein. When so
furnished. the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of

{Contractor as Principal) {Seal)
{Witness)

{Title)

{Surety) {Seal)
{Wimess)

{Title)

CAUTION: You should gign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured,

AlA Document A310™ — 2010 (rev. 1072010). Copyright © 1863, 1970 and 2010 by The American Institute of Architects. All rights reserved.
WARNING: This AIA" Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this
AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. Purchasers are permitted to reproeduce ten (10) copies of this document when completed. To report copynight viclations of AlA Contract
Diocuments, e-mail The American Insttute of Architects” legal counsel, copyrighti@aia.org. ACDOTTEID



S AILA pocument A312 - 2010

Performance Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

BOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 16

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

Any gingular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

Name Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Performance Bond )

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which 15 incorporated herein by reference.

§ 2 If the Contractor performs the Construction Confract, the Surety and the Confractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there iz no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Crwvner does not
request a conference, the Surety may, within five (5) business days after receipt of the Onwner s notice,
request such a conference. If the Surety tumely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10 business days of the Surety’s receipt of the Cramer s notice. If the Crwner, the Contractor and the
Surety agree, the Confractor shall be allowed a reasonable fime to perform the Construction Contract,
but such an agreement shall not waive the Owner’s nght, if any, subsequently to declare a Contractor
Default:
.2 the Owner declares a Contractor Default, terminates the Construction Contract and nefifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constifute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surefy from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Confractor, with the consent of the Owner. to perform and complete the Construction Confract;

§ 5.2 Undertake to perform and complete the Construction Contract itself. through its agents or independent
confractors;

§ 5.3 Obtam bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construcfion Confract, arrange for a confract fo be prepared for execution by the
Orwner and a contractor selected with the Onwner’s concurrence, to be secured with performance and pavment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Onwner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptuess under the circumstances:
A After mvestigation. determine the amount for which 1t may be liable to the Owner and, as soon as
practicable after the amount 15 determined, make payvment to the Owner; or
.2 Deny lhiability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable prompiness, the Surety shall be deemed fo
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
of the Surefy has denied liability, in whole or in part, without further notice the Owner shall be entitled fo enforce any
remedy available to the Owner.

AlA Document A212™ — 2010. The Amernican Institute of Architects.
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Cwner under the Construction Contract. Subject to the commitment by the
Onwner to pay the Balance of the Contract Price. the Surety is obligated, without duplication, for
A1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
2 additional legal. design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages. or if no liqudated damages are specified m the Construction Contract, actual
damages caused by delaved performance or non-performance of the Contractor.

§ B If the Surety elects to act under Section 5.1, 5.3 or 5 4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Confract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or enfify other than the Owner or ifs
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within two vears after the Contractor ceased working or within two years after the Surefy
refiises or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the mininmim period of limitation available to sureties as-a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice fo the Surety, the Owner or the Confractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When thus Bond has been furnished to comply with a stahutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions confornung to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount pavable by the Owner to the Contractor under the Construction
Confract after all proper adjustments have been made. including allowance to the Contractor of any amounts received
or fo be received by the Owner in settlement of insurance or other claims for damages to which the Contractor 1s
entitled, reduced bj, all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor idenfified on the cover page,
including all Contract Docoments and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material ferm of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Confractor.

§ 15 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Contractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Contractor.

AlA Document A312™ — 2010, The American Institute of Architects.



§ 16 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

Init AlA Document A312™ — 2010, The American Institute of Architects.
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S AILA pocument A312 - 2010

Payment Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

EOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 18

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attormey is encouraged with
respect to its completion or
modification.

Any singular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

MName Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Payment Bond.)

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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& 1 The Confractor and Surefy. jointly and severally. bind themselves, their heirs, executors, admimistrators, successors
and assigns fo the Owner to pay for labor, matenals and equipment furmished for use in the performance of the
Construction Contract, which 1s incorporated herein by reference. subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
of equipment furmished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there 1s no Owner Default under the Construction Contract, the Surefy’s obligation to the Crwner under this Bond
shall anise after the Orwner has promptly notified the Contractor and the Surety (at the address described m Section 13)
of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3. the Surety shall promptly and at the Suretv’s expense
defend, indemnify and hold harmless the Craner against a duly tendered claim demand, lien or smt.

& § The Surety's obligations fo a Claimant under this Bond shall anse after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

.1 have furnished a written notice of non-payment to the Confractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

2 have senf a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants. who are emploved by or have a direct contract with the Contractor, have sent a Claim to the Surefy (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5:1.1 is given by the Owner to the Confractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of nen-pavment under Section 5.1.1.

§ 7 When a Claimant has safisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surefy shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are indisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surefy s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed fo
constitute 3 warver of defenses the Surety or Contractor may have or acquire as to a Claim except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If. however, the Surety fails to discharge ifs
obligations under Section 7.1 or Section 7.2, the Surety shall indemmify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payvments made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner's priorify to use the funds for the completion of the work

AlA Document A312™ — 2010. The Amenican Institute of Architects.
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the pavment of any costs or expenses of any
Claimant under this Bond. and shall have under this Bond no obligation to make payments to, or give notice on behalf
of Claimants or otherwise have any obligations fo Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of fime, to the Construction Contfract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under tlus Bond other than in a court of competent
jurisdiction in the state in which the project that 15 the subject of the Construction Contract is located or after the
expiration of one vear from the date (1) on which the Claimant sent a Claim to the Surety pursuant to

Section 5.12 or 52, or (2) on which the 1ast labor or service was performed by anvone or the last materials or
equipment were fumished by anyone under the Construction Contract. whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by law. the numinmm period of limitation available fo sureties as a
defense in the junisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date recerved.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed. any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so fiurnished. the infent is that this Bond shall be construed as a statutory bond and
not as a commeon law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Confractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§16.1 Claim. A written statement by the Claimant including at a mimnmum:
.1 the name of the Claimant;
2 theuaﬂmofthepﬁ"soﬂfor“humthclaborwasduﬂcorma’rma]surcmnpm&nlﬁmshai
3 acopy of the agreement or purchase order pursuant to-which labor. materials or equipment was
furnished for use m the performance of the Construction Contract;
4 abnef description of the labor, matenals or eguipment furmished;
.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 the fotal amount earned by the Claimant for labor. materials or equipment firnished as of the date of
the Clain;
.1 the total amount of previous payments received by the Claimant; and
.8 - the total amount due and unpaid to the Claimant for 1abor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also mcludes any individual or enfity that has rightfolly asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor. materials or equipment™ that part of water. gas. power. light. heat. oil.
gaso].mn telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other
items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Confractor identified on the cover page,
inchuding all Contract Documents and all changes made to the agreement and the Confract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Confract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Confractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Confractor.

§ 18 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.

AlA Document A312™ — 2010, The American Institute of Architects.
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1. CONSTRUCTION DOCUMENTS

A. Construction Documents, listed in Table of Contents of this Specification volume shall form
part of this Contract and provisions of Construction Documents shall be as binding upon
parties as if they were fully set forth in Contract itself.

B. These shall also be considered as part of Construction Documents: Addenda, including
additions and modifications incorporated in such addenda before execution of Contract;
requests for information; construction bulletins; change orders; and written interpretations by
Architect / Engineer or Public Works Project Manager that are made after execution of
Contract.

C. Construction Documents are complementary, and what is required by one shall be as binding
as if required by all. Intent of Construction Documents is to include all labor, materials and
equipment necessary for proper execution of the Work.

2. DEFINITIONS

A. These terms as used in this Contract are respectively defined as follows:

1. All uses of term “County” in Construction Documents shall mean Dane County.

2. All uses of term “Department” in Construction Documents shall mean Department of
Administration - Public Works Engineering Division, which is a unit of Dane County
government. Department is County agency overseeing Contract with Contractor.

3. Public Works Project Manager is appointed by and responsible to Department. Public
Works Project Manager has authority to act on behalf of Department and will sign change
orders, payment requests and other administrative matters related to projects.

4. Public Works Project Manager is responsible for supervision, administration and
management of field operations involved in construction phase of this Work.

5. Term “Work” includes all labor, equipment and materials necessary to produce project
required by Construction Documents.

6. Term “Substantial Completion” is date when project or specified area of project is
certified by Architect / Engineer that construction is sufficiently completed, in
accordance with Construction Documents, and as modified by any subsequent changes
agreed to by parties, so that County may occupy project or specified area of project for
use for which it was intended subject to permit approval for occupancy.

7. Contractor is person, firm, or corporation with whom County makes Contract. Though
multiple contracts may be involved, Construction Documents treat them throughout as if
each were of singular number.

3. ADDITIONAL INSTRUCTIONS AND DRAWINGS

A. Contractor may be furnished additional instructions and detail drawings as necessary to carry
out the Work included in Contract. Additional drawings and instructions thus supplied to
Contractor will coordinate with Construction Documents and will be so prepared that they
can be reasonably interpreted as part thereof. Contractor shall carry out the Work in
accordance with additional detail drawings and instructions.
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4. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A.

Unless otherwise specified, Contractor shall submit electronic copies of all Shop Drawings
for each submission, until receiving final approval.

Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures
that shall contain catalog cuts and specifications of all furnished mechanical and electrical
equipment. After Architect / Engineer’s final approval, keep one (1) copy at job site by
Contractor for reference purposes.

Samples shall consist of physical examples furnished by Contractor in sufficient size and
quantity to illustrate materials, equipment or workmanship, and to establish standards to
compare the Work.

1. Submit Samples to Architect / Engineer & Public Works Project Manager. Submit
Samples in sufficient quantity (minimum of one (1)) to permit Architect / Engineer to
make all necessary tests and of adequate size showing quality, type, color range, finish,
and texture. Label each Sample stating material, type, color, thickness, size, project
name, and Contractor’s name.

2. Submit transmittal letter requesting approval, and prepay transportation charges to
Architect / Engineer’s office on samples forwarded.

3. Materials installed shall match approved Samples.

Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their
review and approval and shall submit with reasonable promptness and in orderly sequence to
cause no delay in the Work or in work of any other contractor. At time of submission,
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or
Samples from requirements of Construction Documents. Architect / Engineer will not
consider partial lists.

Architect / Engineer will review and approve or reject Shop Drawings with reasonable
promptness to cause no delay. Architect / Engineer’s approval shall not relieve Contractor
from responsibility for errors or omissions in Shop Drawings.

Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample
submission until Architect / Engineer has approved submission. All such work shall be in
accordance with approved Shop Drawings, Product Data and Samples.

Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings
and shall at all times give Department access thereto.

By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby
represents that he or she has or will determine and verify all field measurements, field
construction criteria, materials, catalog numbers, and similar data and that he or she has
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of
the Work and of Construction Documents. Architect / Engineer shall return without
examination, Shop Drawings, Product Data and Samples not so noted.

All Shop Drawings from any one Contractor should be numbered consecutively and on cover
sheet shall bear name and location of project, name of Contractor, date of submittal and date
of each correction or revision and associated Specification section and page number.

5. CUTTING AND PATCHING
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A. Contractor shall be responsible for all cutting, fitting or patching required to make its parts fit
together properly in the Work.

B. Contractor shall not damage or endanger portion of the Work or fully or partially completed
construction of County or separate contractors by cutting, patching or otherwise altering such
construction, or by excavation. Contractor shall not cut or otherwise alter such construction
by County or separate contractor except with written consent of County and of such separate
contractor; such consent shall not be unreasonably withheld. Contractor shall not withhold
unreasonably from County or separate contractor, Contractor’s consent to cutting or
otherwise altering the Work.

6. CLEANING UP

A. Contractor shall keep premises and surrounding area free from accumulation of waste
materials or rubbish caused by operations under Contract. Contractor shall remove from and
about the Work waste materials, rubbish, Contractor’s tools, construction equipment,
machinery, and surplus materials at completion of the Work. Contractor shall maintain
streets and sidewalks around the Work site in clean condition. Contractor shall remove all
spillage and prevent tracking of spillage arising from performance of the Work, into, out of,
and within the Work site. Contractor shall establish regular maintenance program of
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such
areas.

B. If Contractor fails to clean up as directed in Construction Documents, County may do so and
shall charge Contractor cost thereof.

C. Contractor shall be responsible for broken windows and glass, and at completion of the Work
shall replace such damaged or broken windows and glass. After replacing damaged or
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of
all windows and glass.

D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to
work surface), Contractor shall perform following final cleaning for all trades at completion
of the Work:

1. Remove temporary protections;
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and
finished woodwork and wall surfaces;
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished
materials, and wash or wipe clean;
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and
leave same in undamaged, new condition;

Clean aluminum in accordance with recommendations of manufacturer; and

6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture
to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen.

W

7. USE OF SITE

A. Contractor shall provide County and Architect / Engineer access to the Work under all
circumstances.

B. Contractor shall confine operations at site to areas permitted by County, law, ordinance,
permits and Construction Documents and shall not unreasonably encumber site with materials
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or equipment. Contractor shall assure free, convenient, unencumbered, direct and safe access
to all properties adjacent to the Work for County, its employees, invitees and guests.

8. MATERIALS AND WORKMANSHIP

A.

10.

Contractor shall perform all work and furnish all supplies and materials, machinery,
equipment, facilities and means, necessary to complete the Work required by this Contract,
within time specified, in accordance with provisions of Construction Documents.

All equipment and materials incorporated in the Work covered by this Contract are to be new;
use recycled and / or recovered materials to extent that such use is technically and
economically feasible. Recovered materials are products recovered from solid waste in form
identical to original form for use that is same as, or similar to original use. Recycled
materials are products manufactured from solid waste.

If requested, Contractor shall furnish satisfactory evidence as to kind and quality of
construction materials proposed or used. Contractor shall furnish to Architect / Engineer, for
approval, manufacturer name and model, performance capacities and other pertinent
information of machinery, mechanical, electrical or other types of equipment, which
Contractor plans to install.

If not otherwise provided, materials and labor called for in this Contract shall be provided and
performed in accordance with established practice and standards recognized by Architects,
Engineers, Department, and construction industry.

Reference to “Standard” specifications of any association or manufacturer, or codes of
County authorities, intends most recent printed edition or catalog in effect on date that
corresponds with date of Construction Documents.

Whenever reference is made in Specifications that work shall be “performed”, “applied”, in
accordance with “manufacturer’s directions or instructions”, Contractor to whom those
instructions are directed shall furnish three (3) printed copies of such instructions to Architect
/ Engineer before execution of the Work.

CONTRACTOR’S TITLE TO MATERIALS

Contractor or any subcontractor shall not purchase materials or supplies for the Work subject
to any chattel mortgage or under conditional sale contract or other agreement by which seller
retains interest. Contractor warrants that all materials and supplies used in the Work are free
from all liens, claims or encumbrances and Contractor has good title to them.

“OR EQUAL” CLAUSE

Whenever equipment or materials are identified on Drawings or in Specifications by
reference to manufacturer’s or vendor’s name, trade name, catalog number, and other
identifying information, it is intended to establish standards; and any equipment or material
of other manufacturers and vendors which will perform adequately duties imposed by general
design will be considered equally accepted provided equipment or material so proposed is, in
opinion of Architect / Engineer, of equal substance and function. Architect / Engineer and
Department shall provide written approval before Contractor may purchase or install it.
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B. Equipment or materials of manufacturers, other than those named, may be used only upon
following conditions:

1. That, in opinion of Architect / Engineer and Department, proposed material or equipment
item is fully equal or superior (in design, materials, construction, workmanship,
performance, finish, etc.) to named item. No compromise in quality level, however
small, is acceptable.

2. That, in substituting materials or equipment, Contractor assumes responsibility for any
changes in system or for modifications required in adjacent or related work to
accommodate such substitution despite Architect / Engineer’s and Department’s
approval, and all costs growing out of approval of “or equal” items shall be responsibility
of Contractor. No extra costs resulting from such approval shall become responsibility of
Department, Architect / Engineer or any other separate Contractor.

3. It shall be understood that use of materials or equipment other than those specified, or
approved equal by Architect / Engineer and Department, shall constitute violation of
Contract, and that Architect / Engineer and Department shall have right to require
removal of such materials or equipment and their replacement with specified materials or
equipment at Contractor’s expense.

4. Product and manufacturer named first in Specifications or on information shown on
Drawings is basis of selection of manufactured items and equipment, particularly
mechanical equipment. In using other than first named products or manufacturers,
including those specified as additionally approved or acceptable, Contractor assumes
responsibility for any changes in system and for modifications in any work required to
accommodate them. Architect / Engineer’s approval of such additionally acceptable
products or manufacturers, either in Specifications or in Addendum, does not relieve
Contractor from obligation to coordinate such optional products with other Contractors,
whose work may be affected by them, and to pay all additional costs resulting from their
inclusion into the Work. Contractor’s liability shall include payment of Architect /
Engineer’s fees for any additional services made necessary by or directly connected to
such product changes. No extra costs resulting from such changes shall become
responsibility of Department, Architect / Engineer or any other separate Contractor.

C. No request for approval of “or equal” materials will be entertained except from Contractor.
Identify any request for substitution as substitution on Contractor’s letter of transmittal and
give reasons for substitution. Department may in its sole discretion allow substitutions of
materials.

11. PATENTS AND ROYALTIES

A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is
mutually agreed and understood, that, without exception, contract prices shall include all
royalties or costs arising from use of such design, device or materials, in any way involved in
the Work.

B. Contractor shall indemnify and save harmless County from any and all claims for
infringement by reason of use of such patent or copyright in connection with the Work agreed
to be performed under this Contract, and shall indemnify County for any cost, expense or
damage which it may be obliged to pay by reason of such infringement at any time during
prosecution of the Work or after completion of the Work.

12. SURVEYS, PERMITS, REGULATIONS AND TAXES

A. Department will furnish to Contractor all site, topography and property surveys necessary for
execution of the Work.
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13.

Contractor shall procure all permits, licenses and approvals necessary for execution of this
Contract.

Contractor shall give all notices and comply with all State of Wisconsin, Federal and local
laws, codes, rules and regulations relating to performance of the Work, protection of adjacent
property, and maintenance of passageways, guard fences or other protective facilities.

Contractor does not need to pay State and local sales & use taxes on building materials that
become part of local unit government facilities. See Wisconsin Statute 77.54 (9m). This
does not include materials for highways, streets or roads. Contractor shall pay any other
Sales, Consumer, Use & other similar taxes or fees required by law.

Contractor shall promptly notify Architect / Engineer of any variances of Drawings or
Specifications with that of any State of Wisconsin, federal or local law, code, rule or
regulation. Upon such notification, Architect / Engineer will require correction of variance to
comply with applicable law, code, rule or regulation at no additional cost to Contractor.

Work under this Contract shall comply with all applicable State of Wisconsin, Federal and
local laws, codes and regulations.

Contractor shall pay charges for water, sewer and other utility connections made by
municipalities where required by Specifications.

CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE

Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and
superintendence necessary to execute, complete and deliver the Work within specified time.
Contractor agrees to secure at their own expense all personnel necessary to carry out the
Work. Such personnel shall not be deemed County employees nor shall they have or be
deemed to have any direct contractual relationship with County.

Performance of any work necessary after regular working hours, on Sundays or Legal
Holidays shall be without additional expense to County. Performance of any work at site at
other than normal working hours must be coordinated with Public Works Project Manager.

Contractor shall furnish, erect, maintain and remove such temporary works as may be
required.

Contractor shall observe, comply with, and be subject to all terms, conditions, requirements
and limitations of Construction Documents.

At the Work site, Contractor shall give personal superintendence to the Work or shall employ
construction superintendent or foreman, experienced in character of work covered by
Contract, who shall have full authority to act for Contractor. Understand that such
superintendent or foreman shall be acceptable to Architect / Engineer and Department.

Remove from project or take other corrective action upon notice from Architect / Engineer or
Department for Contractor’s employees whose work is considered by Architect / Engineer or
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable.
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G. Contractor and subcontractors shall be required to conform to Labor Laws of State of
Wisconsin and various acts amendatory and supplementary thereto and to other laws,
ordinances and legal requirements applicable to the Work.

H. Presence and observation of the Work by Architect / Engineer or Public Works Project
Manager shall not relieve Contractor of any obligations.

14. WEATHER CONDITIONS

A. In event of temporary suspension of work, or during inclement weather, or whenever
Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect
carefully all work and materials against damage or injury from weather. If, in opinion of
Architect / Engineer or Department, any work or materials that have been damaged or injured
due to failure on part of Contractor or any subcontractors so to protect the Work, such
materials shall be removed and replaced at expense of Contractor.

15. PROTECTION OF WORK AND PROPERTY

A. Contractor shall at all times safely guard County’s property from injury or loss in connection
with this Contract. Contractor shall at all times safely guard and protect the Work, and
adjacent property, from damage. Contractor shall replace or make good any such damage,
loss or injury unless such is caused directly by errors contained in Contract, or by County, or
County’s duly authorized representative.

B. Contractor may act diligently, without previous instructions from Architect / Engineer and /
or Department, in emergency that threatens loss or injury of property, or safety of life.
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.
Promptly submit any claim for compensation by Contractor due to such extra work to
Architect / Engineer and / or Department for approval as provided for in Article 18 herein.

16. INSPECTION AND TESTING OF MATERIALS

A. Authorized representatives and agents of County government shall have access at all times to
the Work wherever it is in preparation or progress and Contractor shall provide facilities for
such access and for inspection.

B. Should it be considered necessary or advisable at any time before final acceptance of the
Work to make examination of work already completed, by removing or tearing out same,
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.
If such work is found to be defective in any aspect, due to fault of Contractor or
subcontractors thereof, Contractor shall assume all expenses of such examination and of
satisfactory reconstruction. Contractor will be reimbursed for such examination and
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if
such work is found to meet requirements of Contract.

C. If Specifications, Architect / Engineer’s, or Public Works Project Manager’s instructions
require any work to be specially tested or approved, Contractor shall give Architect /
Engineer and Public Works Project Manager timely notice of its readiness for testing or
inspection. Test all materials and equipment requiring testing in accordance with accepted or
specified standards, as applicable. Architect / Engineer shall recommend laboratory or
inspection agency and Department will select and pay for all initial laboratory inspection
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services. Should retesting be required, due to failure of initial testing, cost of such retesting
shall be borne by Contractor.

D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability
of proposed substitution of materials and equipment, or necessary conformance testing in
conjunction with manufacturing processes or factory assemblage, shall be borne by
Contractor or manufacturer responsible.

17. REPORTS, RECORDS AND DATA

A. Contractor shall submit to Architect / Engineer and Public Works Project Manager such
schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices,
records and other data as either may request concerning work performed or to be performed
under this Contract.

18. CHANGES IN THE WORK

A. Make no changes, except in cases of emergency, in the Work covered by approved
Construction Documents without having prior written approval of Department. Charges or
credits for the Work covered by approved change shall be determined by one of these
methods:

1. Unit bid prices previously approved.
2. Agreed lump sum based on actual cost of:

a) Labor, including foremen, and all fringe benefits that are associated with their wages.

b) Materials entering permanently into the Work.

c) Ownership or rental cost of construction tools and equipment during time of use on
extra work.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent
(15%) of actual cost of work performed with their own labor force. Fee shall be
compensation to cover cost of supervision, overhead, bond, profit and any other
general expense.

h) On that portion of the Work under (2) done under subcontract, Contractor may
include not over seven and one-half percent (7/2%) for supervision, overhead, bond,
profit and any other general expense.

1) Department may require correct amount of costs with supporting vouchers;
Contractor shall keep and present in such form as directed.

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of:

a) Labor, including foremen, and all fringe benefits that are associated with their wages.

b) Materials entering permanently into the Work.

¢) Ownership or rental cost of construction tools and equipment during time of use on
extra work. Rental cost cannot exceed fifty percent (50%) replacement value of
rented equipment.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed
fifteen percent (15%) of actual cost of work performed with their own labor force.
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Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and
any other general expense.

h) On that portion of the Work under (3) done under subcontract, Contractor may
include not over seven and one-half percent (7/2%) for supervision, overhead, bond,
profit, and any other general expense.

i) Contractor shall keep and present, in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

B. If Contractor claims that by any instructions given by Architect / Engineer, Department, by
drawings or otherwise, regarding performance of the Work or furnishing of material under
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof
within two (2) weeks after receipt of such instructions and in any event before proceeding to
execute work, unless delay in executing work would endanger life or property.

C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written
Change Order from Architect / Engineer and approved by Department, as previously
mentioned, and claim presented with payment request submitted after changed or extra work
is completed.

D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay
prosecution of the Work when authorized in writing by Public Works Project Manager to
proceed.

19. EXTRAS

A. Without invalidating Contract, Department may order extra work or make changes by
altering, adding to or deducting from the Work, contract sum being adjusted in accordance
with Article 18 herein.

20. TIME FOR COMPLETION

A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the
Work as stated in Construction Documents.

21. CORRECTION OF WORK

A. All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Architect / Engineer and
Public Works Project Manager who shall be judge of quality and suitability of the Work,
materials, and processes of manufacture for purposes for which they are used. If they fail to
meet Architect / Engineer’s and Public Works Project Manager’s approval, they shall be
reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.
Immediately remove all rejected material from site.

B. If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
business days’ written notice to Contractor and without prejudice to any other remedy County
may have, make good such deficiencies. In such case, appropriate Change Order shall be
issued deducting from Contractor’s payments then or thereafter, cost of correcting such
deficiencies, including cost of Architect / Engineer’s additional services made necessary by
such default, neglect or failure.

Bid No. 322025 General Conditions of Contract
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A.

23.

24.

C.

SUBSURFACE CONDITIONS FOUND DIFFERENT

If Contractor encounters subsurface or latent conditions at site materially differing from those
shown on Drawings or indicated in Specifications, Contractor shall immediately give notice
to Architect / Engineer and Public Works Project Manager of such conditions before they are
disturbed. Architect / Engineer will thereupon promptly investigate conditions, and if
Architect / Engineer finds that they materially differ from those shown on Drawings or
indicated in Specifications, Architect / Engineer will at once make such changes as necessary,
any increase or decrease of cost resulting from such changes to be adjusted in manner
provided in above Article 18 entitled “Changes in the Work”.

RIGHT OF DEPARTMENT TO TERMINATE CONTRACT

In event that any provisions of this Contract are violated by Contractor or by any
subcontractors, County may serve written notice upon Contractor and Surety of its intention
to terminate Contract, such notice to contain reasons for such intention to terminate Contract,
and unless within ten (10) business days after serving of such notice upon Contractor, such
violation or delay shall cease and satisfactory arrangement or correction be made, Contract
shall, upon expiration of said ten (10) business days, cease and terminate.

. In event of any such termination, County shall immediately serve notice thereof upon Surety

and Contractor, and Surety shall have right to take over and perform Contract subject to
County’s approval; provided, however, that if Surety does not commence performance
thereof within ten (10) business days from date of mailing to such Surety of notice of
termination, County may take over the Work and prosecute same to completion by contract,
or by force account, at expense of Contractor; Contractor and Surety shall be liable to County
for any excess cost occasioned County thereby, and in such event County may take
possession of and utilize in completing the Work, such materials and equipment as may be on
the Work site and therefore necessary.

CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

Contractor shall be responsible for Construction Schedule and coordination. Immediately

after execution and delivery of Contract and before making first payment, Contractor shall

notify all subcontractors to furnish all required information to develop Construction

Schedule. Contractor and all subcontractors associated with the Work shall furnish following

information from each Division of Specifications:

1. List of construction activities;

2. Start, finish and time required for completion of each activity;

3. Sequential relationships between activities;

4. Identify all long lead-time items, key events, meetings or activities such as required
submittals, fabrication and delivery, procurement of materials, installation and testing;

5. Weekly definition of extent of work and areas of activity for each trade or Subcontract;
and

6. Other information as determined by Public Works Project Manager.

. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor. This shall include any work handled by Department
under separate contracts such as asbestos abatement, air and water balancing, etc. Indicate on
Construction Schedule these associated delivery and installation dates.

Progress Reporting:

Bid No. 322025 General Conditions of Contract
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1. Contractor shall update and publish Construction Schedule on monthly basis. Revisions
to Schedule shall be by Contractor and made in same detail as original Schedule and
accompanied by explanation of reasons for revision; and shall be subject to approval by
Department.

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring
firm specializing in construction schedule development and deducting those costs
associated with updating process from payments due Contractor.

3. Contractor shall submit show actual percentage of each activity completed, estimated
future progress, and anticipated completion time.

Responsibility for timely completion requires:

1. Contractor and subcontractors understand that performance of each is interdependent
upon performance of others.

2. Whenever it becomes apparent from current schedule, that phasing or progress
completion dates will not be met, Contractor must take some or all following actions at
no additional cost to County:

a) Increase construction labor in such quantities and crafts as will eliminate backlog of
work.

b) Increase number of working hours per shift, shifts per working day, working days per
week, amount of construction equipment, or any combination of foregoing to
eliminate backlog of work.

¢) Reschedule work (yet remain in conformance with Drawings and Specifications).

3. Prior to proceeding with any of above actions, Contractor shall notify Public Works
Project Manager.

Maintain current Construction Schedule at all times. Revise Construction Schedule in same
detail as original and accompany with explanation of reasons for revision. Schedule shall be
subject to approval by Architect / Engineer and Public Works Project Manager.

PAYMENTS TO CONTRACTOR

Contractor shall provide:

1. Detailed estimate giving complete breakdown of contract price by Specification Division;
and

2. Periodic itemized estimates of work done for purpose of making partial payments
thereon.

Submit these estimates for approval first to Architect / Engineer, then to Public Works Project
Manager. Costs employed in making up any of these schedules are for determining basis of
partial payments and not considered as fixing basis for additions to or deductions from
Contract price.

County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar month
upon receipt of Application and Certificate for Payment form from Architect / Engineer and
approval of Department.

Contractor shall submit for approval first to Architect / Engineer, and then to Public Works
Project Manager all Application and Certificate for Payment forms. Ifrequested, support
Application and Certificate for Payment with such additional evidence as may be required,
showing Contractor’s right to payment claimed.

Bid No. 322025 General Conditions of Contract
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26.

Application and Certificate for Payment for preparatory work and materials delivered and
suitably stored at site to be incorporated into the Work at some future period, will be given
due consideration. Requesting payment for materials stored off site, may be rejected,
however, if deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered, conditional upon submission by Contractor of bills of sale,
photographs and such other procedures as will adequately protect County’s interest such as
storage in bonded warehouse with adequate coverage. If there is any error in payment,
Contractor is obligated to notify Department immediately, but no longer than ten (10)
business days from receipt of payment.

Payments by County will be due within forty-five (45) business days after receipt by
Department of Application and Certificate for Payment.

County will retain five percent (5%) of each Application and Certificate for Payment until
final completion and acceptance of all the Work covered by Contract. However, any time
after fifty percent (50%) of the Work has been furnished and installed at site, County will
make remaining payments in full if Architect / Engineer and Public Works Project Manager
find that progress of the Work corresponds with Construction Schedule. If Architect /
Engineer and Public Works Project Manager find that progress of the Work does not
correspond with Construction Schedule, County may retain up to ten percent (10%) of each
Application and Certificate for Payment for the Work completed.

All material and work covered by partial payments made shall become sole property of
County, but this provision shall not be construed as relieving Contractor from sole
responsibility for care and protection of materials and work upon which payments have been
made, or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

County will make final payment within sixty (60) calendar days after final completion of the
Work, and will constitute acceptance thereof.

County may make payment in full, including retained percentages and less authorized
deductions, upon completion and acceptance of each Division where price is stated separately
in Contract.

Every contractor engaged in performance of any contract for Department of Administration -
Public Works Engineering Division shall submit to this Department, as requested and with
final application for payment for work under said contract, affidavit(s) as required to prove
that all debts and claims against this Work are paid in full or otherwise satisfied, and give
final evidence of release of all liens against the Work and County.

WITHHOLDING OF PAYMENTS

County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid
compensation sum of money deemed reasonably sufficient to pay any and all such lawful
claims until satisfactory evidence is furnished that all liabilities have been fully discharged;
whereupon, payment to Contractor shall be resumed in accordance with terms of this
Contract, but in no event shall these provisions be construed to impose any obligations upon
County to either Contractor or Contractor’s Surety.

In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and
any payment so made by County, shall be considered as payment made under Contract by
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28.

29.

30.

County to Contractor and County shall not be liable to Contractor for any such payment made
in good faith.

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from all claims growing out of lawful
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of
machinery and parts thereof, equipment, power tools, and all supplies, including commissary,
incurred in performance of this Contract.

At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of
nature designated above have been paid, discharged or waived.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

Making of final payment shall constitute waiver of all claims by County except those arising
from:

1. Unsettled lien;

2. Faulty or defective work appearing after substantial completion;

3. Failure of the Work to comply with requirements of Construction Documents; or

4. Terms of any special guarantees required by Construction Documents.

Acceptance of final payment shall constitute waiver of all claims by Contractor.

PAYMENTS BY CONTRACTOR

Contractor shall pay following not later than fifth (5") business day following each payment

received from County:

1. All transportation and utility services rendered;

2. All materials, tools, and other expendable equipment that have been delivered at site of
the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof
when said balance is paid to Contractor; and

3. Each subcontractor, respective amount allowed Contractor because of work performed by
subcontractor to extent of subcontractor’s interest therein.

CONTRACT SECURITY

Contractor shall furnish Performance and Payment Bonds in amount at least equal to one
hundred percent (100%) of Contract price as security for faithful performance of this Contract
and payment of all persons performing labor on project under this Contract and furnishing
materials in connection with this Contract.

Sample Performance and Payment Bonds that Contractor will be required to execute is bound
into these Construction Documents. Before construction Contract is consummated,
completed Performance and Payment Bonds must be approved by Department.

ASSIGNMENTS

Contractor shall not assign whole or any part of this Contract or any moneys due or to
become due hereunder without written consent of Department. In case Contractor assigns all
or any part of any moneys due or to become due under this Contract, instrument of
assignment shall contain clause substantially to effect that it is agreed that right of assignee in
and to any moneys due or to become due to Contractor shall be subject to prior claims of all
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32,

33.

persons, firms and corporations for services rendered or materials supplied for performance
of the Work called for in this Contract.

MUTUAL RESPONSIBILITY OF CONTRACTORS

If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or
damage on the Work, Contractor agrees to settle with such subcontractor by agreement or
arbitration if such other subcontractor will so settle. If such subcontractor shall assert any
claim against County on account of any damage alleged to have been sustained, Department
shall notify Contractor, who shall indemnify, hold harmless and defend Dane Countys, its
boards, commissions, agencies, officers, employees and representatives against any such
claim.

SEPARATE CONTRACTS

Department may award other contracts for the Work and all Contractors shall fully cooperate
with each other and carefully adjust their work to that provided under other contracts as may
be directed by Department. No Contractor shall commit or permit any act that will interfere
with performance of the Work by any other Contractor.

Contractor shall coordinate the Work with those of other Contractors. Cooperation will be
required in arrangement for storage of materials and in detailed execution of the Work.
Contractor, including subcontractors, shall keep informed of progress and detail work of
others and shall notify Architect / Engineer or Department immediately of lack of progress or
defective workmanship on part of others. Failure of Contractor to keep informed of the Work
progressing on site and failure to give notice of lack of progress or defective workmanship by
others shall be construed as acceptance by Contractor of status of the Work as being
satisfactory for proper coordination with Contractor’s own work.

SUBCONTRACTS

Contractor may use services of specialty subcontractors on those parts of the Work that,
under normal contracting practices, are performed by specialty subcontractors.

Contractor shall not award any work to any subcontractor without prior approval of
Department. Qualifications of subcontractors shall be same as qualifications of Contractor.
Request for subcontractor approval shall be submitted to Department fifteen (15) business
days before start of subcontractor’s work. If subcontractors are changed or added, Contractor
shall notify Department in writing.

Contractor shall be as fully responsible to County for acts and omissions of subcontractors,
and of persons either directly or indirectly employed by them, as Contractor is for acts and
omissions of persons directly employed by Contractor.

Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
Work to bind subcontractors to Contractor by terms of General Conditions of Contract and
other Construction Documents insofar as applicable to work of subcontractors and to give
Contractor same power as regards terminating any subcontract that Department may exercise
over Contractor under any provision of Construction Documents.

Nothing contained in this Contract shall create any contractual relation between any
subcontractor and County.

Bid No. 322025 General Conditions of Contract
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36.

37.

Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled:
“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority /
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further
require all subcontractors to incorporate physically these same Articles in all subcontracts.

PUBLIC WORKS PROJECT MANAGER’S AUTHORITY

Public Works Project Manager shall:

1. Administer and ensure compliance with Construction Documents;

2. Provide responsible on-site observations of construction and have authority to request
work and to stop work whenever necessary to insure proper enforcement of Construction
Documents;

3. Convene and chair project meetings and foreman’s coordination meetings when
necessary to coordinate resolution of conflicts between Contractors, Architects,
Engineers, Consultants, and Department; and

4. Check and inspect material, equipment and installation procedures of all trades for proper
workmanship and for compliance with Drawings, Specifications and Shop Drawings,
permit no material on project site that is not satisfactory and reject work not in
compliance with Construction Documents.

CONSULTANT’S AUTHORITY

Engineer is retained by, and is responsible to Department acting for County.

. Engineer shall determine amount, quality, acceptability, and fitness of several kinds of work

and materials that are provided under this Contract and shall decide all questions that may
arise in relation to said work and construction thereof.

Engineer shall decide meaning and intent of any portion of Specifications and of any
Drawings where they may be found obscure or be in dispute.

Engineer shall provide responsible observation of construction. Architect / Engineer has
authority to stop the Work whenever such stoppage may be necessary to insure proper

execution of Construction Documents.

Engineer shall be interpreter of conditions of Construction Documents and judge of its
performance.

Within reasonable time, Engineer shall make decisions on all matters relating to progress of
the Work or interpretation of Construction Documents.

Engineer’s decisions are subject to review by Public Works Project Manager.

STATED ALLOWANCES

Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or
equipment, and all applicable taxes. Contractor’s cost of delivery and unloading at site,
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs
shall be included in Contractor’s bid, but not as part of cash allowance.

ESTIMATES OF QUANTITIES
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39.

40.

Whenever estimated quantities of work to be done and materials to be furnished under this
Contract are shown in any of Construction Documents, they are given for use in comparing
bids and right is especially reserved to increase or diminish them as they may be deemed
reasonably necessary or desirable by Department to complete the Work included in this
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in
General Conditions of Contract Article 18 entitled “Changes in the Work”.

LANDS AND RIGHTS-OF-WAY

Prior to start of construction, County shall furnish all land and rights-of-way necessary for
carrying out and completion of the Work to be performed under this Contract.

GENERAL GUARANTEE

Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
accordance with Construction Documents or relieve Contractor of liability in respect to any
expressed warranties or responsibility for faulty materials or workmanship.

1. Inno event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

Contractor shall remedy and make good all defective workmanship and materials and pay for
any damage to other work resulting there from, which appear within period of one (1) year
from date of substantial completion, providing such defects are not clearly due to abuse or
misuse by County. Department will give notice of observed defects with reasonable
promptness.

Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by Engineer’s and Public Works Project Manager.

Where guarantees or warrantees are required in sections of Specifications for periods in
excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year.

CONFLICTING CONDITIONS

Any provision in any of Construction Documents which may be in conflict or inconsistent
with any Articles in these General Conditions of Contract or Supplementary Conditions shall
be void to extent of such conflict or inconsistency.

In case of ambiguity or conflict between Drawings and Specifications, Specifications shall
govern.

Printed dimensions shall be followed in preference to measurements by scale. Large-scale
drawings take precedence over small-scale drawings. Dimensions on Drawings and details
are subject to field measurements of adjacent work.
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A.

42,

43.

NOTICE AND SERVICE THEREOF

Any notice to Contractor from Department relative to any part of this Contract shall be in
writing and considered delivered and service thereof completed, when said notice is posted,
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in
person to said Contractor, or Contractor’s authorized representative on the Work.

PROTECTION OF LIVES AND HEALTH

In order to protect lives and health of Contractor’s employees under Contract, Contractor
shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of
Department of Commerce, relating to Safety and Health.

. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s

tools, equipment and methods, and for any damage that may result from their failure or their
improper construction, maintenance or operation.

AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /

DISADVANTAGED BUSINESS ENTERPRISES

A.

Affirmative Action Provisions.

1. During term of their Contract, Contractor agrees not to discriminate on basis of race,
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance,
or national origin against any person, whether recipient of services (actual or potential),
employee, or applicant for employment. Such equal opportunity shall include but not be
limited to following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, training, rates of pay, and any other form of
compensation or level of service(s). Contractor agrees to post in conspicuous places,
these affirmative action standards to be visible to all employees, service recipients and
applicants for this paragraph. Listing of prohibited bases for discrimination shall not be
construed to amend in any fashion state or federal law setting forth additional bases and
exceptions shall be permitted only to extent allowable in state or federal law.

2. Contractor is subject to this Article only if Contractor has twenty (20) or more employees
and receives $20,000.00 or more in annual aggregate contracts with County. Contractor
shall file and Affirmative Action Plan with Dane County Contract Compliance Specialist
in accord with Chapter 19 of Dane County Code of Ordinances. Such plan must be filed
within fifteen (15) business days of effective date of this Contract and failure to do so by
said date shall constitute ground for immediate termination of Contract by County.
Contractor shall also, during term of this Contract, provide copies of all announcements
of employment opportunities to County’s Office of Equity & Inclusion, and shall report
annually number of persons, by race, sex and handicap status, who apply for
employment, and, similarly classified, number hired and number rejected.

3. Contact Dane County Contract Compliance Specialist at Dane County Office of Equity &
Inclusion, 210 Martin Luther King, Jr. Blvd., Room 356, Madison, WI 53703, 608/266-
4192.

4. In all solicitations for employment placed on Contractor’s behalf during term of this
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity
Employer”. Contractor agrees to furnish all information and reports required by
County’s Contract Compliance Specialist as same relate to affirmative action and
nondiscrimination, which may include any books, records, or accounts deemed
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances,
and provision of this Contract.
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46.

47.

Minority / Women / Disadvantaged / Emerging Small Business Enterprises.

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs),
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and
Emerging Small Business Enterprises (ESBEs).

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.
List of subcontractors will be required of low bidder as stated in this Contract. List shall
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract
awarded, shown as percentage of total dollar amount of bid.

COMPLIANCE WITH FAIR LABOR STANDARDS

During term of this Contract, Contractor shall report to County Contract Compliance
Specialist, within ten (10) business days, any allegations to, or findings by National Labor
Relations Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that
Contractor has violated statute or regulation regarding labor standards or relations. If
investigation by Contract Compliance Specialist results in final determination that matter
adversely affects Contractor’s responsibilities under this Contract, and which recommends
termination, suspension or cancellation of this Contract, County may take such action.

. Contractor may appeal any adverse finding by Contract Compliance Specialist as set forth in

Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: “As condition
of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

USE AND OCCUPANCY PRIOR TO ACCEPTANCE

Contractor agrees to use and occupancy of portion or unit of the Work before formal

acceptance by Department, provided Department:

1. Secures written consent of Contractor; except when in opinion of Public Works Project
Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list
items or other Contract requirements.

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy

of building or use of the Work during remaining period of construction, or, secures

consent of Surety.

Assumes all costs and maintenance of heat, electricity and water.

4. Accepts all work completed within that portion or unit of the Work to be occupied, at
time of occupancy.

W

CLAIMS

No claim may be made until Department’s Public Works Director has reviewed Engineer’s
decision as provided for in Article 35 of General Conditions of Contract. If any claim
remains unresolved after such review by Department’s Public Works Director, the claim may
be filed under Wisconsin Statute 893.80. Work shall progress during period of any dispute or
claim. Unless specifically agreed between parties, venue will be in Dane County, Wisconsin.

ANTITRUST AGREEMENT
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A. Contractor and County recognize that in actual economic practice, overcharges resulting from
antitrust violations are in fact usually borne by County. Therefore, Contractor hereby assigns
to County any and all claims for such overcharges as to goods and materials purchased in
connection with this Contract, except as to overcharges which result from antitrust violations
commencing after price is established under this Contract and any change order thereto.

48. INSURANCE

A. Contractor Carried Insurance:

1. Contractor shall not commence work under this Contract until Contractor has obtained all
insurance required under this Article and has provided evidence of such insurance to Risk
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI
53703. Contractor shall not allow any subcontractor to commence work until insurance
required of subcontractor has been so obtained and approved. Company providing
insurance must be licensed to do business in Wisconsin.

2. Worker’s Compensation Insurance:

a)

b)

Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of Contractor’s employees
engaged in work at site of project under this Contract and, in case of any such work
sublet, Contractor shall require subcontractor similarly to provide Worker’s
Compensation Insurance for all of latter’s employees to be engaged in such work
unless such employees are covered by protection afforded by Contractor’s Worker’s
Compensation Insurance.

If any claim of employees engaged in hazardous work on project under this Contract
is not protected under Worker’s Compensation Statute, Contractor shall provide and
shall cause each subcontractor to provide adequate Employer’s Liability Insurance
for protection of such of Contractor’s employees as are not otherwise protected.

3. Contractor’s Public Liability and Property Damage Insurance:

a)

b)

d)

Contractor shall procure and maintain during life of this Contract, Contractor’s
Public Liability Insurance and Contractor’s Property Damage Insurance in amount
not less than $1,000,000 bodily injury, including accidental death, to any one person,
and subject to same limit for each person, in amount not less than $1,000,000 on
account of one accident, and Contractor’s Property Damage Insurance in amount not
less then $1,000,000 or combined single limit of at least $1,000,000 with excess
coverage over and above general liability in amount not less than $5,000,000.
Contractor shall add “Dane County” as additional insured for each project.
Contractor’s Public Liability and Property Damage Insurance shall include Products,
Completed Operation, and Contractual Liability under Insurance Contract.
“Contractor shall in all instances save, defend, indemnify and hold harmless County
and Architect / Engineer against all claims, demands, liabilities, damages or any other
costs which may accrue in prosecution of the Work and that Contractor will save,
defend, indemnify and hold harmless County and Architect / Engineer from all
damages caused by or as result of Contractor’s operations” and each shall be listed as
additional insured on Contractor’s and subcontractors’ insurance policies.
Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of
Architect / Engineer, agents or employees thereof, arising out of:
1) Preparation or approval of maps, drawings, opinions, reports, surveys, change
orders, designs or specifications; or
2) Giving of or failure to give directions or instructions by Architect / Engineer,
agents or employees thereof provided such giving or failure to give is primary
cause of injury or damage.
Contractor shall procure and shall maintain during life of this Contract,
Comprehensive Automobile Liability Insurance covering owned, non-owned and
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hired automobiles for limits of not less than $1,000,000 each accident single limit,

bodily injury and property damage combined with excess coverage over and above

general liability in amount not less than $5,000,000.
e) Contractor shall either:

1) Require each subcontractor to procure and to maintain during life of subcontract,
subcontractor’s Public Liability Property Damage Insurance, and Comprehensive
Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or

2) Insure activities of subcontractors in Contractor’s own policy.

Scope of Insurance and Special Hazards: Insurance required under Article 50.A.2 &
50.A.3. hereof shall provide adequate protection for Contractor and subcontractors,
respectively, against damage claims which may arise from operations under this Contract,
whether such operation be by insured or by anyone directly or indirectly employed by
insured and also against any of special hazards which may be encountered in
performance of this Contract as enumerated in Supplementary Conditions.

Proof of Carriage of Insurance: Contractor shall furnish Risk Manager with certificates
showing type, amount, class of operations covered, effective dates, dates of expiration of
policies and “Dane County” listed as additional insured. Such certificates shall also
contain (substantially) following statement: “Insurance covered by this certificate will not
be canceled or materially altered, except after ten (10) business days written notice has
been received by Risk Manager.”

B. Builder’s Risk:

1.

County shall provide Builder’s Risk insurance coverage for its insurable interests in
construction or renovation projects with completed value of $1,000,000 or less.
Therefore, if project completed value is more than $1,000,000, Contractor shall obtain
and maintain in force, at its own expense, Builder’s Risk Insurance on all risks for
amount equal to full completed value of covered structure or replacement value of
alterations or additions. Any deductible shall not exceed $25,000 for each loss. Policy
shall include occupancy clause and list Dane County as loss payee.

C. Indemnification / Hold Harmless:

1.

Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from and against all
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting
from performance of the Work, provided that any such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself) including loss of use resulting therefrom,
and is caused in whole or in part by any act or omission of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, regardless of whether or not it is caused in part by part indemnified
hereunder.
In any and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, indemnification obligation under this Contract shall not be limited in
any way by any limitation on amount or type of damages, compensation or benefits
payable by or for Contractor or any subcontractor under worker’s compensation acts,
disability benefits or other employee benefit acts.
Obligations of Contractor under this Contract shall not extend to liability of Architect /
Engineer, its agents or employees arising out of:
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders,
designs or specifications; or

Bid No. 322025 General Conditions of Contract
rev. 05/22 0072 13-21



b) Giving of or failure to give directions or instruction by Architect / Engineer, its
agents or employees provided such giving or failure to give is primary cause of injury
or damage.

4. Dane County shall not be liable to Contractor for damages or delays resulting from work
by third parties or by injunctions or other restraining orders obtained by third parties.

49. WISCONSIN LAW CONTROLLING

A. ltis expressly understood and agreed to by parties hereto that in event of any disagreement or
controversy between parties, Wisconsin law shall be controlling.

END OF SECTION
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SECTION 00 73 00

BEST VALUE CONTRACTING

1. CONTRACTORS / LICENSURE APPLICANTS

The Dane County Public Works Engineering Division requires contractors & subcontractors to be a
Best Value Contractor (BVC) before being hired. Contractor & subcontractor application documents
should be turned in immediately. Contractor approval or exemption must be complete prior to Bid
Due Date / Time. All subcontractors must also be approved or prove their exemption ten (10)
business or more days before performing any work under a County contract. Complete & properly
execute this document, along with the necessary attachments and additional information that the
County requires for the protection and welfare of the public in the performance of a County contract.

Contractors or subcontractors of any tier who attain qualification status will retain that status for a
period of three (3) years from the date of qualification. Contractors shall notify the Dane County
Public Works Engineering Division within fifteen (15) days of any changes to its business or
operations that are relevant to the application or status. Failure to do so could result in suspension,
revocation of the contractor’s qualification, debarment from County contracts for up to three (3) years
and / or other sanctions available under the law.

No contracts will be awarded for construction work performed on Dane County projects unless the
contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as an
Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and agrees to
an acceptable apprenticeship program. If you are not currently approved as a Wisconsin Trade
Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please contact the
Department of Workforce Development - Bureau of Apprenticeship Standards at 608/266-3133 or
visit their web site at: https://dwd.wisconsin.gov/apprenticeship/.

Fill out the BVC Application at the Public Works Engineering Division web site
(publicworks.countyofdane.com/bvc). This document is in the RFB for reference only. The

following page shows what the questions are on the application.

2. EXEMPTIONS TO QUALIFICATION

Contractors performing work that does not apply to an apprenticeable trade, as outlined in Item 4.
Apprenticeable Trades, is the only reason for claiming an exemption if not an active Wisconsin
Trades Trainer. See Question 18A.

3. APPLICATION QUESTIONS

NO.

PROOF OF RESPONSIBILITY

CHECK IF APPLICABLE

1

Does your firm acknowledge that in doing work under any County
Public Works Contract, it will be required to use as subcontractors
only those contractors that are also qualified with the County or
become so ten (10) or more days before beginning any work?

Yes: |:| No: |:|

Does your firm possesses all technical qualifications and resources,
including equipment, personnel and financial resources, necessary to
perform the work required for any project or obtain the same
through the use of responsible, qualified subcontractors?

Yes: |:| No: |:|

Will your firm possess all valid, effective licenses, registrations or
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not
limited to, those for any type of trade work or specialty work?

Yes: |:| No: |:|

rev. 01/22
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4 Will your firm meet all bonding requirements as required by
applicable law or contract specifications? Yes: [] No: []
5 Will your firm meet all insurance requirements as required by
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance Yes: I:' No: I:'
requirements?
6 Will your firm maintain a substance abuse policy for employees
hired for Public Works contracts that comply with Wis. Stats. Sec. . .
103.503? Yes: L] No:[]
7 Will your employees who will perform work on a Public Works
project all be covered under a current workers compensation Yes: |:| No: |:|
policy and be properly classified under such policy?
8 Will your employees who will perform work on a Public Works
project have the opportunity to enroll in minimum essential
coverage and not be subject to an enrollment period of more than Yes: |:| No: |:|
60 days per the federal Affordable Care Act, Sec. 1513?
9 Will your firm fully abide by the equal opportunity and affirmative
action requirements of all applicable laws, including County . .
ordinances? Yes: D No |:|
10 Has your firm been the subject of any order or judgement from any
State or Federal Agency or court concerning employment practice,
including but not limited to: classification of employees under state
unemployment or workers compensation laws; minimum wage, Yes: [] No: []
overtime pay, recordkeeping, and child labor standards imposed by If Yes, attach details.
federal or state law; and employment discrimination or unfair labor
practices prohibited by federal or state law. (Attach copies of any
order or judgement)
11 Is your firm authorized or registered to transact business in the
state by the Department of Financial Institutions in compliance Yes: |:| No: |:|
with Wis. Stat. Chaps. 178, 179, 180, 181, or 183? If Yes, attach details.
12 In the past three (3) years, has your firm had control or has another
corporation, partnership or other business entity operating in the Yes: I:‘ No: |:|
construction industry controlled it? If so, attach a statement If Yes, attach details.
explaining the nature of the firm relationship.
13 In the past three (3) years, has your firm had any type of business,
contracting or trade license, certification or registration revoked or Yes: |:| No: |:|
suspended? If Yes, attach details.
14 In the past three (3) years, has your firm been debarred by any federal, Yes: I:‘ No: |:|
state or local government agency? IFYes. attach details
15 In the past three (3) years, has your firm defaulted or failed to complete | y - |:| No: |:|
?
any contract: If Yes, attach details.
16 In the past three (3) years, has your firm committed a willful violation of]
federal, state or local government safety laws as determined by a final | Yes: |:| No: |:|
decision of a court or government agency authority. If Yes, attach details.
17 In the past three (3) years, has your firm been in violation of any law
relating to your contracting business where the penalty for such Yes: |:| No: |:|
violation resulted in the imposition of a penalty greater than $10,000? If Yes, attach details.
18 Does the Wisconsin Bureau of Apprenticeship Standards determine your| v e- |:| No: |:|
firm an active Wisconsin Trade Trainer as? .
If Yes, attach details.
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18A | Is your firm claiming an exemption to qualification?
Y & P q Yes: |:| No: |:|

If Yes, attach details.

19 Has Contractor been in business less than one year?

Yes: |:| No: |:|

N

. APPRENTICEABLE TRADES:

e Bricklayer

e Boilermaker

e Carpenter

e Cement Mason (Concrete Finisher)

e Cement Mason (Heavy Highway)

e Construction Craft Laborer

e Data Communications Installer

e Flectrician

e FElevator Mechanic / Technician

e Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service
e Glazier

e Heavy Equipment Operator / Operating Engineer
e Insulation Worker (Heat & Frost)

e [ron Worker (Assembler, Metal Buildings)

e Painter / Decorator

e Plasterer

e Plumber

e Roofer / Waterproofer

e Sheet Metal Worker

e Sprinkler Fitter

e Steamfitter (Service & Refrigeration)

e Taper & Finisher

e Telecommunications (Voice, Data & Video) Installer / Technician

e Tile Setter

END OF SECTION
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SECTION 00 73 11

FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A.

That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.09 is as follows:
(1) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the

county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The Controller shall investigate any such finding and make a recommendation to the
committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.

END OF SECTION
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PART 1 GENERAL

1.1 SUMMARY

A.

Bid No. 322025
rev. 01/22

SECTION 01 00 00

GENERAL REQUIREMENTS

Section Includes:
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Summary

Summary of the Work

Contractor Use of Premises
Applications for Payment

Change Procedures

Alternates

Lump Sum Allowances for Work
Coordination

Cutting and Patching

Conferences

Progress Meetings

Job Site Administration

Submittal Procedures

Proposed Products List

Shop Drawings

Product Data

Samples

Manufacturers' Instructions
Manufacturers' Certificates

Quality Assurance / Quality Control of Installation
References

Interior Enclosures

Protection of Installed Work

Parking

Staging Areas

Occupancy During Construction and Conduct of Work
Protection

Progress Cleaning

Products

Transportation, Handling, Storage and Protection
Product Options

Substitutions

Starting Systems

Demonstration and Instructions
Contract Closeout Procedures

Final Cleaning

Adjusting

Operation and Maintenance Data
Spare Parts and Maintenance Materials
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40. As-Built and Record Drawings and Specifications

1.2 SUMMARY OF THE WORK

A.

Project Description: The Project is being considered two distinct scopes of work.

1. Base Bid: Work related to the excavation of the site, waterproofing the exterior
of the tunnel, and site improvements/restoration of the site.
2. Alternate Bid: Work related to the concrete repairs inside the tunnel. This

includes removing all loose/failed concrete, treatment of existing rebar,
preparation, and patching of concrete.

Work by Owner:

1. All work related to the installation of Electric Vehicle Charging Stations (RFB
321041) will be installed under a separate contract. The Work under this
Contract will be performed subsequently to that work. Construction Documents
related to that project are being provided solely for reference to Bidders

Permits: Prior to commencement of the Work, Contractor to secure any and all necessary
permits for completion of the Work and facility occupancy. Provide Public Works
Project Manager with copies of all permits.

Diggers Hotline:

1. It is General Contractor’s responsibility to contact Diggers Hotline to have all
utility locations marked prior to excavation and planning excavation so as not to
delay the Work.

2. Use Diggers Hotline to obtain information on safe working clearances from

overhead lines.

Completely comply with all requirements of each affected utility company.

4. It is General Contractor’s responsibility to contact & hire private utility locating
services if necessary.

98]

1.3 CONTRACTOR USE OF PREMISES

A.

B.

C.

Limit use of premises to allow work by others and work by Owner.
Coordinate utility outages and shutdowns with Owner.

Contractors or Subcontractors shall not visit the site if they are or have recently been ill.

1.4 APPLICATIONS FOR PAYMENT

A.

Bid No. 322025
rev. 01/22

Submit each Application for Payment on AIA G702™ and G703™ forms or approved
contractors invoice form. Contractor shall have these forms notarized and signed.

Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.

Payment Period: Monthly

General Requirements
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Submit Applications for Payment to Public Works Project Manager for approval &
processing for payment.

1.5 CHANGE PROCEDURES

A.

Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes,
bonding, equipment rental, overhead and profit will be included in Change Orders
authorizing expenditure of funds from contingency allowance.

1.6 LUMP SUM ALLOWANCES FOR WORK

A.

Include in Base Bid lump sum allowance of $10,000 for removal of existing
waterproofing system on the exterior of tunnel walls or ceiling if encountered. It is not
anticipated that an existing waterproofing system exists. The final cost for Allowance
will be reconciled based upon actual costs for labor, equipment, material with the
appropriate overhead, profit, and applicable taxes applied. Coordinate this with Public
Works Project Manager prior to commencing any related work. Excavation to expose
and preparation of concrete to receive specified waterproofing shall be included in Base
Bid.

1.7 COORDINATION

A.

Coordinate scheduling, submittals, and work of various sections of Specifications to
assure efficient and orderly sequence of installation of interdependent construction
elements.

Verify utility requirement characteristics of operating equipment are compatible with
building utilities.

Coordinate space requirements and installation of mechanical and electrical work
indicated diagrammatically on Drawings.

Refer to Drawings for recommended work sequence and duration.

Contractor shall provide Public Works Project Manager with work plan that ensures the
Work’s completion within required time & schedule.

Public Works Project Manager may choose to photograph or videotape site or workers as
the Work progresses.

1.8 CUTTING AND PATCHING

A.

Bid No. 322025
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Employ skilled and experienced installer to perform cutting and patching new work;
restore work with new Products.

Submit written request in advance of cutting or altering structural or building enclosure
elements.

General Requirements
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C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor
construction; completely seal voids.

D. Refinish surfaces to match adjacent finishes.
1.9 CONFERENCES
A. Project shall have pre-bid conference; see Instructions to Bidders.
1.10 PROGRESS MEETINGS
A. Necessity of progress meetings to be determined at pre-construction meeting.

B. Owner shall preside at meetings, record minutes, and distribute copies within two (2)
business days to those affected by decisions made.

C. Attendance at progress meetings by General Contractor, subcontractors, or their
authorized representative, is mandatory.

D. Contractors shall give verbal reports of progress on the Work, discuss schedule for
upcoming period and present all conflicts, discrepancies or other difficulties for
resolution.

1.11  JOB SITE ADMINISTRATION
A. Contractor shall have project supervision on site during progress of the Work.

B. Contractor shall not change their project superintendent or project manager for duration
of the Work without written permission of Public Works Project Manager.

1.12  SUBMITTAL PROCEDURES

A. Submittal form to identify Project, Contractor, Subcontractor or supplier and pertinent
Construction Documents references.

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of
Products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with requirements of the Work and Construction
Documents.

C. Identify variations from Construction Documents and Product or system limitations that
may be detrimental to successful performance of completing the Work.

D. Revise and resubmit submittals as required; identify all changes made since previous
submittal.

Bid No. 322025 General Requirements
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1.13

PROPOSED PRODUCTS LIST

A. Within fifteen (15) business days after date of Award of Contract, submit complete list of
major Products proposed for use, with name of manufacturer, trade name, and model
number of each Product.

1.14  SHOP DRAWINGS
A. Submit number of copies that Contractor & Architect / Engineer require, plus one (1)
copy for Public Works Project Manager to retain.
1.15 PRODUCT DATA
A. Submit number of copies that Contractor requires, plus one (1) copy for Public Works
Project Manager to retain.
B. Mark each copy to identify applicable products, models, options, and other data.
Supplement manufacturer's standard data to provide information unique to this Project.
1.16 SAMPLES
A. Submit samples to illustrate functional and aesthetic characteristics of Product.
B. Submit samples of finishes from full range of manufacturers' standard colors, textures,
and patterns for Public Works Project Manager's and Engineer’s selection.
1.17  MANUFACTURERS' INSTRUCTIONS
A. When specified in individual Specification sections, submit manufacturers' printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing,
in quantities specified for Product Data.
1.18  MANUFACTURERS' CERTIFICATES
A. When specified in individual Specification sections, submit manufacturers' certificate to
Public Works Project Manager for review, in quantities specified for Product Data.
B. Indicate material or Product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.
1.19  QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions,
and workmanship, to produce work of specified quality.
B. Comply fully with manufacturers' instructions.
Bid No. 322025 General Requirements
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C. Comply with specified standards as minimum quality for the Work except when more
stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

1.20 REFERENCES
A. Conform to reference standard by date of issue current as of date for receiving bids.

B. Should specified reference standard conflict with Construction Documents, request
clarification from Public Works Project Manager before proceeding.

1.21  INTERIOR ENCLOSURES

A. Provide temporary partitions as required to separate work areas from Owner occupied
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to
prevent damage to existing materials and equipment.

1.22 PROTECTION OF INSTALLED WORK

A. Protect installed work and provide special protection where specified in individual
Specification sections.

1.23  PARKING

A. Arrange for temporary parking areas to accommodate construction personnel with Dane
County Facilities Management.

B. All Contractors and their employees shall cooperate with General Contractor and others
in parking of vehicles to avoid interference with normal operations and construction
activities.

C. Do not obstruct existing service drives and parking lots with equipment, materials and /

or vehicles. Keep accessible for Owner’s use at all times.
1.24  STAGING AREAS
A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.

B. On-site space for use as staging areas and storage of materials is limited and will be
apportioned among various Contractors as their needs dictate with due regard for storage
requirements of each Contractor. Each Contractor shall be responsible for safety of
equipment and materials that are stored on site.

1.25 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK

A. All construction material and salvage material shall be removed from facility or secured
at day’s end.

Bid No. 322025 General Requirements
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Contractors’ employees are not to work at facility if they are ill with something
contagious.

All Contractors are expected to leave work areas in conditions; such that area can be
occupied immediately upon leaving area.

All Dane County property prohibits smoking.

Areas of existing facility will be occupied during period when the Work is in progress.
Do Work during normal business hours, but confer with Owner, schedule work and store
materials so as to interfere as little as possible with normal use of premises.

Work shall be done and temporary facilities furnished so as not to interfere with access to
any occupied area and so as to cause least possible interference with normal operation of
facility or any essential service thereof.

At all times Contractor shall provide approved, safe walkways and facility entrances for
use by Owner, employees and public.

Contractor shall provide adequate protection for all parts of facility, its contents and
occupants wherever the Work under this Contract is to be performed.

Each Contractor shall arrange with Owner to make necessary alterations, do new work,
make connections to all utilities, etc., and at such times as will not cause interruption of
utility services to facility. Contractor doing this work shall protect, cap, cut off and / or
replace and relocate existing pipes, electrical work and other active utilities encountered
which may interfere with new construction work.

New work in extension of existing work shall correspond in all respects with that to
which it connects or similar existing work unless otherwise indicated or specified.

1. Existing work shall be cut, altered, removed or replaced as necessary for
performance of Contract obligations.

2. Work remaining in place, damaged or defaced by reason of work done under this
Contract shall be restored equal to its condition at time of Award of Contract.

3. If removal of work exposes discolored or unfinished surfaces or work out of

alignment, such surfaces shall be refinished or materials replaced as necessary to
make continuous work uniform and harmonious.

Contractor is responsible for providing & maintaining temporary toilet facilities.

Owner reserves right at any time to dismiss from premises any Contractor or construction
personnel that do not uphold requirements of this Section.

Owner shall not be held liable for any lost time, wages, or impacts to construction
schedule by any Contractor or construction personnel dismissed for failure to uphold
requirements of this Section.

Contractor & Subcontractors shall follow all current Public Health - Madison & Dane
County procedures & recommendations (see

General Requirements
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publichealthmdc.com/documents/office_space checklist.pdf and
publichealthmdc.com/coronavirus/forward-dane/current-order). Dane County reserves
right to mandate safe physical distancing & use of facemasks by all personnel while
inside any County facility or on any County grounds.

1.26  PROTECTION

A.

Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass,
mechanical, electrical & plumbing equipment, walks and driveways and pay for any
damage to same resulting from insufficient or improper protection.

Contractor shall provide and maintain barricades & signage to prohibit public access to
construction site.

Contractor shall provide and maintain guard lights at all barricades, railings, obstructions
in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

1.27  PROGRESS CLEANING

A.

Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.

1.28  PRODUCTS

A.

Products: Means new material, machinery, components, equipment, fixtures, and
systems forming the Work, but does not include machinery and equipment used for
preparation, fabrication, conveying and erection of the Work. Products may also include
existing materials or components specifically identified for reuse.

Do not use materials and equipment removed from existing premises, except as
specifically identified or allowed by Construction Documents.

1.29  TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A.

Transport, handle, store and protect Products in accordance with manufacturer's
instructions.

1.30  PRODUCT OPTIONS

A.

Bid No. 322025
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Where definite material is specified, it is not intentional to discriminate against "equal"
product made by another manufacturer. Intention is to set definite standard of material
quality. Should bidder choose to bid materials other than those specified, bidder shall
submit said materials specifications to Public Works Project Manager for approval at
least seven (7) business days prior to Bid Due Date.

Products and materials that are not specified, but have been approved for use by Public
Works Project Manager shall be identified in addenda to all bidding contractors.

General Requirements
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C.

Requests for material or product substitutions submitted after Bid Due Date may be
considered. Owner reserves right to approve or reject substitutions based on Specification
requirements and intended use.

1.31  SUBSTITUTIONS

A.

D.

Public Works Project Manager shall consider requests for Substitutions only within
fifteen (15) calendar days after date of Public Works Construction Contract.

Document each request with complete data substantiating compliance of proposed
Substitution with Construction Documents.

Limit each request to one (1) proposed Substitution for Public Works Project Manager’s
consideration.

Substitutions shall not change contract price established at Bid Due Date.

1.32 STARTING SYSTEMS

A.

B.

C.

D.

Provide written notification prior to start-up of each equipment item or system.
Ensure that each piece of equipment or system is ready for operation.

Execute start-up under supervision of responsible persons in accordance with
manufacturers' instructions.

Submit written report that equipment or system has been properly installed and is
functioning correctly.

1.33 DEMONSTRATION AND INSTRUCTIONS

A.

Demonstrate operation and maintenance of Products to Owner's personnel prior to date of
final inspection.

Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing,
maintenance, and shutdown of each item of equipment at agreed-upon times, at
designated location.

Owner may choose to photograph or videotape demonstration session; demonstration and
demonstrator shall be to level of satisfaction of Owner.

1.34  CONTRACT CLOSEOUT PROCEDURES

A.

Bid No. 322025
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Submit written certification that Construction Documents have been reviewed, the Work
has been inspected, and the Work is complete in accordance with Construction
Documents and ready for Public Works Project Manager's inspection.

Submit final Application for Payment identifying total adjusted Contract Sum / Price,
previous payments, and amount remaining due.
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1.35 FINAL CLEANING

A. Execute final cleaning prior to final inspection.
B. Clean interior and exterior surfaces exposed to view.
C. Remove waste and surplus materials, rubbish, and construction facilities from site.

1.36  ADJUSTING
A. Adjust operating Products and equipment to ensure smooth and unhindered operation.
1.37  OPERATION AND MAINTENANCE MANUAL
A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all
systems, materials, products, equipment, mechanical and electrical equipment and
systems supplied and installed in the Work. Provide electronic version of operation and
maintenance manual also.
1.38  SPARE PARTS AND MAINTENANCE MATERIALS
A. Not applicable.
1.39  AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
A. Contractor-produced Drawings and Specifications shall remain property of Contractor
whether Project for which they are made is executed or not. Contractor shall furnish
Public Works Project Manager with original marked up redlines of Construction
Documents’ drawings and specifications that shall include all Addendums, Change
Orders, Construction Bulletins, Field Directives, on-site changes, field corrections, etc.
These are project As-Built Drawings & Specifications.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION
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SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING

PART 1 GENERAL

1.1 SUMMARY

A.

Section Includes:

Materials Sorting and Storage On Site
Lists of Recycling Facilities Processors and Haulers
Waste Management Plan Form

1. Summary

2. Waste Management Goals

3. Construction and / or Demolition Waste Management
4. Waste Management Plan

5. Reuse

6. Recycling

7.

8.

0.

Related Sections:
1. Section 01 00 00 - General Requirements

1.2 WASTE MANAGEMENT GOALS

A.

Dane County requires that as many waste materials as possible produced as result
of this project be salvaged, reused or recycled in order to minimize impact of
construction waste on landfills and to minimize expenditure of energy and cost in
fabricating new materials. Additional information may be found in Dane County
Green Building Policy, Resolution 299, 1999-2000.

1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT

A.

All construction and demolition waste suitable for recycling may go to Dane
County Construction & Demolition Recycling Facility located at 7102 US Hwy
12, Madison, located across from Yahara Hills Golf Course. This facility can
receive mixed loads of construction and demolition waste. For complete list of
acceptable materials, see landfill.countyofdane.com/services/construction.

Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other
waste from this project. landfill.countyofdane.com/services/landfill.

1.4 WASTE MANAGEMENT PLAN

A.

Bid No. 32225
rev. 01/22

Contractor shall develop Waste Management Plan (WMP) for this project.
Contact the Dane County Special Projects & Materials Manager with questions.
Outlined in RECYCLING section of this specification are examples of materials
that can be recycled or reused as well as recommendations for waste sorting
methods.

Contractor shall complete WMP and include cost of recycling / reuse in Bid.
Submit WMP to Public Works Project Manager within fifteen (15) business days
of Bid Due date. Copy of blank WMP form is in this Section. Submittal shall
include cover letter and WMP form with:

Construction Waste Management, Disposal & Recycling
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1. Information on:
a. Types of waste materials produced as result of work performed
on site;
Estimated quantities of waste produced;
Identification of materials with potential to be recycled or
reused;

d. How materials will be recycled or reused;
e. On-site storage and separation requirements (on site containers);
f. Transportation methods; and
g. Destinations.
1.5 REUSE
A. Contractors and subcontractors are encouraged to reuse as many waste materials

as possible. Investigate salvage for materials not reusable on site.

1.6 RECYCLING

A. These materials may be recycled at Dane County Construction & Demolition
Recycling Facility:
1. Wood.
2. Wood Pallets.
3. PVC Plastic (pipe, siding, etc.).
4. Asphalt & Concrete.
5. Bricks & Masonry.
6. Vinyl Siding.
7. Cardboard.
8. Metal.
9. Unpainted Gypsum Drywall.
10. Shingles.
B. These materials can be recycled elsewhere in Dane County area:
1. Fluorescent Lamps.
2 Foam Insulation & Packaging (extruded and expanded).
3. Carpet Padding.
4 Barrels & Drums.

C. All materials must be recycled at WDNR permitted waste processing facilities
that adhere to all State Statutes.

1.7 MATERIALS SORTING AND STORAGE ON SITE

A. Contractor shall provide separate containers for recyclable materials. Number of
containers will be dependent upon project and site conditions.

B. Contractor shall provide on-site locations for subcontractors supplied recycling
containers to help facilitate recycling.

C. Dane County allows mixed loads of recycled materials only per instructions at
landfill.countyofdane.com/services/construction.

1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS

Bid No. 32225 Construction Waste Management, Disposal & Recycling
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A. Refer to landfill.countyofdane.com/services/construction for information on
Dane County Construction & Demolition Recycling Facility.

B. Web site landfill.countyofdane.com/recycle-locations lists current information
for Dane County Recycling Markets. Contractors can also contact Allison
Rathsack, 608/266-4990, or local city, village, town recycling staff listed at site
landfill.countyofdane.com/resources/local-contacts. Statewide listings of
recycling / reuse markets are available from UW Extension at uwgb.edu/solid-
hazardous-waste-education-center/.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Bid No. 32225 Construction Waste Management, Disposal & Recycling
rev. 01/22 017419-3


https://landfill.countyofdane.com/services/construction
https://landfill.countyofdane.com/recycle-locations
https://landfill.countyofdane.com/resources/local-contacts
http://www.uwgb.edu/solid-hazardous-waste-education-center/
http://www.uwgb.edu/solid-hazardous-waste-education-center/

"T\“ v Address:

WASTE MANAGEMENT PLAN FORM

Contractor Name:

' Phone No.:

Recycling Coordinator:

ESTIMATED DISPOSAL METHOD RECYCLING / REUSE COMPANY OR
MATERIAL QUANTITY (CHECK ONE) DISPOSAL SITE
Salvaged & cu. yds. Recycled Reused
reused building
materials tons Landfilled Other Name:
cu. yds. Recycled Reused
Wood
tons Landfilled Other Name:
Recycled Reused
Wood Pallets units
Landfilled Other Name:
cu. ft. Recycled Reused
PVC Plastic
Ibs. Landfilled Other Name:
Asphalt & cu. ft. Recycled Reused
Concrete Ibs. Landfilled Other Name:
Bricks & cu. ft. Recycled Reused
Masonry Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Vinyl Siding
Ibs. Landfilled Other Name:
f Recycled Reused
Cardboard cu
Ibs. Landfilled Other Name:
cu. yds. Recycled Reused
Metals
tons Landfilled Other Name:
Unpainted cu. yds. Recycled Reused
Gypsum /
Drywall tons Landfilled Other Name:
cu. yds. Recycled Reused
Shingles
tons Landfilled Other Name:
Fluorescent cu. ft. Recycled Reused
Lamps Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Foam Insulation
Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Carpet Padding
Ibs. Landfilled Other Name:
Recycled Reused
Barrels & Drums units
Landfilled Other Name:
cu. yds. Recycled Reused
Glass
tons Landfilled Other Name:

Bid No. 32225
rev. 01/22
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WASTE MANAGEMENT PLAN FORM

Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:
Recycled Reused

Other
Landfilled Other Name:

Bid No. 32225 Construction Waste Management, Disposal & Recycling
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SECTION 03 01 00

Maintenance of Concrete

PART 1 GENERAL
1.1 SUMMARY

A. This Specification shall be read as a whole by all parties concerned. Each Section may
contain more or less the complete Work of any trade. The Contractor is solely
responsible to make clear to the Subcontractors the extent of their Work and coordinate
overlapping Work.

1.2 SYSTEM DESCRIPTION
A. This specification describes the patching or overlay of interior and/or exterior vertical
and overhead surfaces with a pneumatically placed cementitious, high strength
shrinkage-compensated portland cement mortar.

1.3 REFERENCES

A. ASTM C 39 — Compressive Strength

B. ASTM C-496 — Splitting Tensile Strength

C. ASTM C-882 Modified — Slant Shear Bond Strength
D. ASTM C-157 Modified — Shrinkage

E. ASTM C-266 — Setting Time

F. ACI RAP Bulletin 3-21

1.4 QUALITY ASSURANCE

A. Manufacturing qualifications: The manufacturer of the specified product shall be ISO
9001 certified and have in existence a recognized ongoing quality assurance program
independently audited on a regular basis.

B. Contractor qualifications: Contractor shall be qualified in the field of concrete repair and
protection with a successful track record of 5 years or more. Contractor shall maintain
qualified personnel who have received product training by a manufacturer's
representative.

C. Store and apply materials in accordance with all safety and weather conditions required
by manufacturer or as modified by applicable rules and regulations of local, state and
federal authorities having jurisdiction. Consult Safety Data Sheets (SDS) for complete
handling recommendations.

Bid No. 322025 General Requirements
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1.5 DELIVERY, STORAGE, AND HANDLING
A. All materials must be delivered in original, unopened containers with the
manufacturer's name, labels, product identification, and batch numbers. Damaged

material must be removed from the site immediately.

B. Store all materials off the ground and protect from rain, freezing or excessive heat until
ready for use.

C. Condition the specified product as recommended by the manufacturer.

1.6 JOB CONDITIONS

A. Environmental Conditions: Do not apply material if it is raining or snowing or if
such conditions appear to be imminent. Minimum application temperature 45°F (7°C)
and rising.

B. Protection: Precautions should be taken to avoid damage to any surface near the work

zone due to mixing and handling of the specified material.
1.7 SUBMITTALS

A. Submit two copies of manufacturer's literature, to include: Product Data Sheets
(PDS), and appropriate Safety Data Sheets (SDS).

B. Submit copy of Certificate of Approved Contractor status by manufacturer.
1.8 WARRANTY
A. Provide a written warranty from the manufacturer against defects of materials for a
period of one (1) year, beginning with date of substantial completion.
PART 2 PRODUCTS
2.1 MANUFACTURER

A. Basis of design: SikaCem®-226 CI, as manufactured by Sika® Corporation, is
considered to conform to the requirements of this specification.

B. For substitutions, refer to General Requirements.

Bid No. 322025 General Requirements
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2.2 MATERIALS

A. The mortar shall be a blend of selected portland cements, microsilica, fibers, and
specially graded aggregates. It shall be applicable for horizontal, vertical, and overhead
surfaces.

B. The materials shall be non-combustible, both before and after cure.

C. The materials shall be supplied in a factory-proportioned unit.

D. The cementitious, microsilica mortar must be placeable from 3/8” (9 mm) in depth and
greater.

E. The material shall contain a corrosion inhibitor

2.3 PERFORMANCE REQUIREMENTS

A. Typical properties of the mixed polymer-modified, portland cement mortar:
1. Yield: Approximately 0.4 ft* per 50 Ib. bag
2. Color: Concrete grey
3. Mixing Ratio 6-7 pints per 50 Ib.bag
4. Application Thickness Min 3/8”; Max 2” for vertical application
5. Application Temperature Min 40°F (4°C)
6. Setting Time (ASTM C-266) Initial: 2-3 hrs, Final: 5-6.5 hrs
7. Compressive Strength (ASTM C-39) 28 days — 7000 psi
8. Bond Strength (ASTM C-469) 28 days — 2000 psi
9. Shrinkage (ASTM C-157 Modified) <0.07%

PART 3 EXECUTION
3.1 SURFACE PREPARATION

A. Areas to be repaired must be clean, sound, and free of contaminants. All loose and
deteriorated concrete shall be removed by mechanical means. Mechanically prepare
concrete substrate to obtain a surface profile of + 1/8” (CSP 6 or greater as per ICRI
Guidelines) with a new exposed aggregate surface. Area to be patched shall not be less
than 3/8” in depth.

B. Where reinforcing steel with active corrosion is encountered, sandblast the steel to a
white metal finish to remove all contaminants and rust. Where corrosion has occurred
due to the presence of chlorides, the steel shall be high pressure washed after mechanical
cleaning. Prime steel with 2 coats of Sika® Armatec® 110 EpoCem as per the Product
Data Sheet (PDS).

3.2 MIXING AND APPLICATION

A. Mechanically mix in an appropriate sized mortar mixer or with a Sika mud paddle and
low speed (400-600 rpm) drill. Pour 6 to 7 pints of water into the mixing container. Add

Bid No. 322025 General Requirements
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the powder while continuing to mix. Mix to a uniform consistency for a maximum of
three minutes. Should smaller quantities be needed, be sure the components are measured
in the correct ratio and that the component is uniformly blended before mixing the
components together. Mix only that amount of material that can be placed. Do not
retemper material.

Placement Procedure Wet Process: At time of application, surface should be Saturated
Surface Dry (SSD) but hold no standing water. Apply material by spraying or troweling
for repairing vertical or overhead surfaces. Shoot the material perpendicular to the
surface. This minimizes rebound, creates the smoothest pattern (reduces bumps) and
properly encases the rebars. The velocity of the shotcrete is sufficient if, at a distance of
18 to 24”, the shotcrete pattern flattens out on contact with the surface and the rebars are
encased. After applying the material, allow to stiffen for approx. 10 minutes before
removing bumpy areas with a trowel. If a another layer is desired, allow the material to
reach initial set. This will take anywhere from 45 minutes to several hours depending on
mix consistency, mix and ambient temperature, wind conditions and humidity. Begin and
finish a given patch on the same day.

As per ACI recommendations for portland cement concrete, curing is required. Moist
cure with wet burlap and polyethylene, a fine mist of water or a water-based* compatible
curing compound. Moist curing should commence immediately after finishing and
continue for 48 hours. Protect newly applied material from rain, sun, and wind until
compressive strength is 70% of the 28 day compressive strength. To prevent from
freezing cover with insulating material. Setting time is dependent on temperature and
humidity.

*Pretesting of curing compound is recommended.
Adbhere to all procedures, limitations and cautions for the polymer-modified portland

cement mortar in the manufacturers current printed Product Data Sheet (PDS) and
literature.

33 CLEANING

Bid No. 322025
rev. 01/22

The uncured polymer-modified portland cement mortar can be cleaned from tools with
water. The cured polymer modified portland cement mortar can only be removed
mechanically.

Leave finished work and work area in a neat, clean condition without evidence of
spillovers onto adjacent areas.

END OF SECTION
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SECTION 03 31 01
SITEWORK CONCRETE

PART 1 - GENERAL

1.01 Section Includes

A. Cast-in-place concrete for sidewalk, exterior slabs, and other similar exterior concrete.
1.02 Related Sections

A.  Section 01 45 16 — Testing Requirements.

1.03 References

ACI 301 - Specifications for Structural Concrete.

ACI 305R - Hot Weather Concreting.

ACI 306R - Cold Weather Concreting.

ACI 308 - Standard Practice for Curing Concrete.

ASTM A185 - Steel Welded Wire Fabric, Plain, for Concrete Reinforcement.
ASTM A615 - Deformed and Plain Billet-Steel Bars for Concrete Reinforcement.
ASTM C31 - Making and Curing Concrete Test Specimens in the Field.

I & "™ moo w >

ASTM C33 - Standard Specification for Concrete Aggregates.

ASTM C39 - Standard Test Method for Compressive Strength of Cylindrical Concrete Specimens.
ASTM C94 - Standard Specification for Ready-Mixed Concrete.

ASTM C143 - Standard Test Method for Slump of Hydraulic Cement Concrete.

ASTM C150 - Standard Specifications for Portland Cement.

ASTM C172 - Standard Practice for Sampling Freshly Mixed Concrete.

ASTM C231 - Standard Test Method for Air Content of Freshly Mixed Concrete.

ASTM C260 - Air Entraining Admixtures for Concrete.

ASTM C494 - Chemical Admixtures for Concrete.

ASTM C309 - Liquid Membrane-Forming Compounds for Curing Concrete.

A O vV o z = X =

ASTM C618 - Coal Fly Ash and Raw or Calcinated Natural Pozzolan for Use as a Mineral
Admixture in Portland Cement.

»

ASTM C1315 - Standard Specification for Liquid Membrane-Forming Compounds having Special
Properties for Curing and Sealing.

T. ASTM D1751 - Preformed Expansion Joint Filler for Concrete Paving and Structural Construction
(Non-extruding and Resilient Bituminous Types).

U. ASTM D1752 - Preformed Sponge Rubber and Cork Expansion Joint Fillers for Concrete Paving
and Structural Construction.

Bid No. 321041 Sitework Concrete
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1.04
A
B.

1.05

D.

Quality Assurance
Perform concrete work in accordance with ACI 301.

Conform to ACI 305R when concreting in hot weather and ACI 306R when concreting in cold
weather.

Submittals

Concrete Mix Design

1. Provide dry weight of cement, saturated-surface dry weight of aggregate, brand name, type,
and quantity of admixtures, and pounds of water per cubic yard of concrete.

2. Test data supporting the portions of the design mixes based on laboratory trial batches in
accordance with ACI 318. Test data supporting the proportions of the design mixes based on
past field experience in accordance with ACIl 318 may be provided in lieu of the laboratory
data.

Admixtures: Submit manufacturer’s literature and certifications.

Delivery Tickets: Provide for each load of concrete delivered; include the following information:
Name of ready-mix batch plant, serial number of ticket, date, truck number, name of contractor,
name and location of job, class of concrete, amount of concrete in cubic yards, time loaded or of
first mixing of cement and aggregate, water added at jobsite and initials of person authorizing
addition, admixtures, if added.

Test Results.

PART 2 - PRODUCTS

2.01 Reinforcement

A.  Reinforcing Steel: ASTM A615; Grade 60, deformed, unfinished.

B.  Welded Steel Wire Fabric: ASTM A185: flat sheets, unfinished.

2.02 Concrete Materials

A. Portland Cement: ASTM C150, Type 1.

B. Aggregate: ASTM C33.

C. Water: Clean and not detrimental to concrete.

D. Flyash: ASTM C618, Class C.

2.03 Concrete Admixtures

A.  Air Entrainment: ASTM C260.

B.  Water Reducing: ASTM C494; Type A, Water Reducing.

C. Retarding: ASTM C494. Type D, Water Reducing and Retarding.

D.  Accelerating: ASTM C494 Type C Accelerating (non-chloride); Type E, Water Reducing and
Accelerating (non-chloride).

2.04 Accessories

A. Curing Material: Liquid membrane curing compound; ASTM C309, Type 2, white pigmented.

B. Curing/Sealing Material:

1. An acrylic resin curing, sealing, and hardening compound for exterior freshly placed concrete
that provides a durable, long-lasting moisture impermeable finish that improves resistance to
chemicals, grease, and de-icing salts.

Bid No. 321041 Sitework Concrete

Rev. 09/21 033101-2



2. Meet requirements of ASTM C1315, Type 1, Class B and ASTM C309, Type 1, Classes A
3. ﬁ/ln:nsfacturer: AS-1 Achro Seal 1315 OTC, TK Products; Seal Cure 309-30, W.R. Meadows;
or equal.
C. Preformed Expansion Joint Fillers: ASTM D1751 or ASTM D1752.
2.05 Concrete Mix Design
A.  Mix and deliver concrete in accordance with ASTM C94.
B.  Select proportions in accordance with ACI 301.

C.  Provide concrete in accordance with the following requirements:
a. Concrete Mixes

Concrete Mixes
Compressive Strength Max. Water-Cement

Class at 28 days, psi Ratio By Weight
Air-Entrained Concrete
D | 4,000 | 0.48

2. Air Content: Total air content (entrained and entrapped) for air-entrained concrete shall be in
accordance with the following table:

Air Content
Nominal Max. Air
Size Aggregate Content
A 6% + 1
17 6% + 1
1% 5% + 1
3. In any mix, up to 20 percent of the cement (on a pound per pound basis) may be replaced

with flyash.
D.  Slump: 3 inches plus or minus 1 inch.
PART 3 - EXECUTION
3.01 Preparation for Concrete Placement
A. Check grades and placement of forms.
B. Remove debris, water, excess form oil etc. from forms.

C. Verify that anchors, seats, plates, reinforcement, inlet castings, and other items to be cast into
concrete are accurately placed, and anchored securely.

D. Provide a minimum cover of 1-1/2 inch for reinforcing bars.
Prepare previously placed concrete by cleaning with steel brush and applying bonding agent.

F. In locations where new concrete is doweled to existing work, drill holes in existing concrete, insert
dowels and pack solid with non-shrink grout.

3.02 Delivery

A. Deliver and discharge concrete within 90 minutes or before 300 drum revolutions, whichever comes
first, after the addition of water to the cement.

B. Do not add water to the mix after the initial introduction of water without the approval of the
Engineer. If water is added at the jobsite, the concrete shall be mixed a minimum of 30 drum
revolutions. Any water added shall not bring the total water in the mix to an amount above the
specified water-cement ratio.

Bid No. 321041 Sitework Concrete
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The temperature of the concrete as delivered shall not exceed a temperature of 90°F.

When the average of the highest and lowest temperature during the period from midnight to
midnight is expected to drop below 40°F for more than three successive days, concrete shall be
delivered to meet the following temperature immediately after placement:

Minimum Concrete Temperature

Section Size Min. Temperature
<12” 550F
127-36" 500F
36”-72” 450F
>72" 40°F

3.03 Placing Concrete

A. Place concrete in accordance with ACI 318.

B. Notify Engineer a minimum of 24 hours prior to concrete placement.

C.  Ensure reinforcement, inserts, embedded parts, formed expansion joints and contraction joints are
not disturbed during concrete placement.

D. Deposit concrete as close as practical to its final position. Do not drop concrete more than five feet
vertically.

E. Place concrete continuously between predetermined construction joints.

F. Do not interrupt the placement. Do not permit cold joints.

G. Thoroughly consolidate concrete by suitable means during placement. Thoroughly work concrete
around reinforcement and embedded items and into corners of forms.

3.04 Joints

A. Construction Joints: Joints that are placed at the end of a days work. In slabs they may be placed
to permit movement and/or to transfer load.

B. Expansion Joints: Joints that separate or isolate slabs from other parts of the structure such as
walls, footings, columns, and equipment bases and drives and sidewalks from stairs, walls, light
poles and other obstructions. Separate slabs on grade from vertical concrete surface with 1/2- inch
preformed joint filler. Filler shall extend the full depth of the concrete with the top slightly lower than
the concrete surface.

C. Control Joints: Joints in slabs to create planes of weakness so that cracks will occur at desired
locations.

1. Provide joints to form panels or patterns as indicated on the Drawings. If joints are not
shown, consult Engineer for joint placement.

2. Inserts: Form 1/4 inch wide joints, one-fourth the depth of the slab thickness (one inch
minimum) by inserting pre-molded hardboard or fiberboard strips into the fresh concrete. The
top surface of the strip shall be flush with the slab surface. After concrete has cured for a
minimum of seven days remove inserts and clean loose debris from the joints.

3. Sawed Joints (Normal): Saw joints as soon after concrete is set sufficiently to preclude
raveling during sawing and before shrinkage cracking takes place. Saw joints no later than
24 hours after concrete placement. Joints shall be 1/8 inch wide and one-fourth the slab
thickness (one inch minimum).

4. Sawed Joints (Early Entry): Saw joints using the “SOFF-CUT System” or equal. Cut as soon
as the slab will support the weight of the saw and the operator (normally within two hours).
Joints shall be 1/8 inch wide and ten percent of the slab thickness (depth shall be at least
equal to the largest aggregate size).

3.05 Concrete Finishing

A.  Provide finish in accordance with ACI 301, Section 5.

B. Unless indicated otherwise, provide a broom finish for concrete for sidewalk and exterior slabs.

Bid No. 321041 Sitework Concrete
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3.06

3.07

Immediately after the concrete has been floated, give the surface a course scored texture using a
broom.

Curing and Protection

General:

1. Immediately after placement, protect concrete from premature drying, excessively hot or cold
temperatures, and mechanical injury.

2. Maintain concrete with minimal moisture loss at relatively constant temperature for period
necessary for hydration of cement and hardening of concrete.

3.  Cover concrete with polyethylene if rain is eminent.

4.  Cure concrete in accordance with ACI 308.

Liquid Membrane-Forming Curing Compound (Curb and Gutter):

1. Apply after finishing as soon as the free water on the surface has disappeared and no water
sheen is visible, but not so late that the curing compound will be absorbed into the concrete.

2. Apply at a uniform rate of 200 sq. ft. per gallon. When feasible, apply in two applications at
right angles to each other with the second coat being applied within 30 minutes of the first.

3. Coat edges within 30 minutes of form removal.

Curing/Sealing Compound (Sidewalk):

1. Cure and seal concrete with a uniform coating of membrane curing/sealing compound.
2. Apply with sprayer in accordance with the manufacturer’s printed instructions.

3. Apply two coats at right angles to each other.

4, Do not apply if the temperature of the concrete is less than 40°F.

5. Protect concrete from all traffic for three days and from vehicular traffic for seven days.
Field Quality Control

Sampling and testing shall be the responsibility of the Contractor. See Section 01 45 16 Testing
Requirements.

Provide free access to Work and cooperate with testing personnel.

Four concrete test cylinders will be taken for every 75 or less cubic yards of each class of concrete
placed in one day. Test cylinders will be lab cured. One test cylinder will be broken at 7 days, two
at 28 days and one will be held.

Engineer may require the casting additional test cylinders for field curing when cold or hot weather
may affect curing.

One slump test, one air test and concrete temperature will be taken for each set of test cylinders.
Sampling and testing will be performed in accordance with the following:

1. Concrete samples: ASTM C172.

2. Test cylinders: ASTM C31.

3. Slump tests: ASTM C143.

4, Air test: ASTM C231.

In addition to providing test results to the Engineer, provide the test results to the concrete supplier.
Patching

Allow Engineer to inspect concrete surfaces immediately upon removal of forms.

Honeycomb, embedded debris, and tie holes are not acceptable.

Patch imperfections in accordance with ACI 301, Section 5.

Defective Concrete

Defective Concrete: Concrete not conforming to required lines, details, dimensions, tolerances or
specified requirements.
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B. Repair or replacement of defective concrete will be determined by the Engineer.
END OF SECTION

Bid No. 321041 Sitework Concrete
Rev. 09/21 033101-6



SECTION 07 13 26

SELF-ADHERING SHEET WATERPROOFING

PART 1 GENERAL

1.1 SUMMARY

A. The work of this section includes, but is not limited to, the following:
L. Rubberized asphalt sheet membrane waterproofing
2. Protection board

1.2 REFERENCES
ASTM D412 Standard Test Methods for Rubber Properties in Tension
ASTM D570 Standard Test Method for Water Absorption of Plastics

ASTM D903 Standard Test Method for Peel or Stripping Strength of Adhesive Bonds
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ASTM D1876 Standard Test Method for Peel Release of Adhesives (T-Peel)
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ASTM D1970 Standard Specification for Self-Adhering Polymer Modified Bituminous
Sheet Materials Used as Steep Roofing Underlayment for Ice Dam Protection

F. ASTM E96 Standard Test Methods for Water Vapor Transmission of Materials

G. ASTM E154 Standard Test Methods for Water Vapor Retarders Used in Contact with
Earth Under Concrete Slabs, on Walls, or as Ground Cover

1.3 SUBMITTALS

A. Submit manufacturer’s product data and applications instructions.
1.4 DELIVERY, STORAGE, AND HANDLING

A. Deliver materials and products in labeled packages.

B. Store and handle in strict compliance with manufacturer’s instructions, recommendations
and material safety data sheets.

C. Protect from damage from sunlight, weather, excessive temperatures and construction
operations.
D. Remove damaged material from the site and dispose of in accordance with applicable
regulations.
Bid No. 322025 General Requirements
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1.5 PROJECT CONDITIONS

A. Perform work only when existing and forecasted weather conditions are within the limits
established by the manufacture of the materials and products used.

B. Proceed with installation only when substrate construction and preparation work is
complete and in condition to receive sheet membrane waterproofing

1.6 WARRANTY

A. Sheet Membrane Waterproofing: Provide written 5 year material warranty issued by the
membrane manufacturer upon completion of the work..

PART 2 PRODUCTS
2.1 MANUFACTURER

A. Basis of Design: Sheet Membrane Waterproofing Basis of Design:BITUTHENE® 3000
Membrane/Low Temperature Membrane as manufactured by GCP Applied
Technologies; a self-adhesive, cold-applied composite sheet consisting of a thickness of
1.4 mm (0.056 in.) of rubberized asphalt and 0.1 mm (0.004 in.) of cross-laminated, high
density polyethylene film. Provide rubberized asphalt membrane covered with a release
sheet, which is removed during installation and no special adhesive or heat shall be
required to form laps.

B. Acceptable manufacturers:
1. WR Meadows
2. American Hydrotech
3. BASF
4. Carlisle Coatings
5. GCP Applied Technologies
6. Polyguard Products
C. For substitutions, refer to General Requirements.

2.2 MISCELLANEOUS MATERIALS

A. Surface conditioner, mastic, liquid membrane, tape and accessories specified or
acceptable to manufacturer of sheet membrane waterproofing.

B. GCP Hydrocut 660 (or equal) drainage board to be applied over waterproofing.

Bid No. 322025 General Requirements
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PART 3 EXECUTION
3.1 EXAMINATION

A. The installer shall examine conditions of substrates and other conditions under which this
work is to be performed and notify the contractor, in writing, of circumstances
detrimental to the proper completion of the work. Do not proceed with work until
unsatisfactory conditions are corrected.

32 SURFACE PREPARATION

A. Refer to manufacturer’s literature for requirements for preparation of substrates. Surfaces
shall be structurally sound and free of voids, spalled areas, loose aggregate and sharp
protrusions. Remove contaminants such as grease, oil and wax from exposed surfaces.
Remove dust, dirt, loose stone and debris. Use repair materials and methods which are
acceptable to manufacturer of sheet membrane waterproofing.

B. Cast-In-Place Concrete Substrates
1. Do not proceed with installation until concrete has properly cured and dried
(minimum 7 days for normal structural concrete and minimum 14 days for
lightweight structural concrete).

2. Fill form tie rod holes with concrete and finish flush with surrounding surface.
3. Repair bugholes over 13 mm (0.5 in.) in length and 6 mm (0.25 in.) deep and
finish flush with surrounding surface.
4. Remove scaling to sound, unaffected concrete and repair exposed area.
5. Grind irregular construction joints to suitable flush surface.
C. Related Materials: Treat joints and install flashing as recommended by waterproofing
manufacturer.

33 INSTALLATION

A. Refer to manufacturer’s literature for recommendations on installation, including but not
limited to, the following:

1. Apply primer at rate recommended by manufacturer. Recoat areas not
waterproofed if contaminated by dust. Mask and protect adjoining exposed
finish surfaces to protect those surfaces from excessive application of primer.

2. Delay application of membrane until primer is completely dry. Dry time will

vary with weather conditions.

Seal daily termination with troweled bead of mastic.

4. Apply protection board and related materials in accordance with manufacturer’s
recommendations.

W

34 CLEANING

A. Protect completed membrane waterproofing from subsequent construction activities as
recommended by manufacturer.
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B. Inspect for damage just prior to installation of subsequent construction activities and
make repairs in accordance with manufacturer’s recommendations.

END OF SECTION
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SECTION 32 92 19
SOIL PREPARATION AND SEEDING

PART 1 - GENERAL

1.01 Section Includes

mo o w »

1.02

1.03

o o w >

Preparation of subsoil.

Placing topsoil.

Fertilizer.

Seeding.

Mulching.

Quality Assurance

Comply with requirements of state regulations regarding grass seed and fertilizer.

Fertilizer

1.

Each container shall be plainly marked with the analysis of the contents showing the
minimum percentages of total nitrogen, available phosphorous and soluble potash.
Containers or packages shall be new and unopened.

2. When furnished in bulk, each shipment shall be accompanied by an invoice indicating
minimum percentages of the contents listed above.

Seed

1. Provide seed mixture in containers showing percentage of seed mix, year of production, net
weight, date of packaging and location of packaging. Containers or packages shall be new
and unopened.

2. Seed shall not be used later than one year later than the test date appearing on the label.

3. Sampling and testing of seed for purity, germination and weed seed content shall be in
accordance with "Rules for Testing Seed" published by the Association of Official Seed
Analysts.

Submittals

Submit composition of fertilizer and seed mixture.

Submit, upon request, manufacturer's certification that materials meet specification requirements.

Submit, upon request, results of seed purity and germination tests.

Submit topsoil test results for all topsoil borrow.

PART 2 - PRODUCTS

2.01 Topsoil

A. Provide reclaimed topsoil from the site unless the contract documents require topsoil borrow.

B. Reclaimed Topsoil: Topsoil stripped from the site consisting of loam, sandy loam, silt loam, or silty-
clay loam, or clay loam, humus-bearing soil, adapted to sustaining plant life. The soil shall be free
of subsaoil, foreign matter, plant material, objects larger than one inch in any dimension, and toxic or
other substances harmful to plant growth.

C. Topsoil Borrow: Topsoil from offsite consisting of natural loam, sandy loam, silt loam, or silty-clay
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2.02

maximum soluble salt level of 500 PPM. Topsoil originating from agricultural fields shall be free of
residual herbicide and other contaminants.

Fertilizer

Standard commercial fertilizer with the following available nutrients by weight:
1. Nitrogen - not less than 10%.

2. Phosphoric Acid - not less than 10%

3. Potash - not less than 10%

2.03 Seed
A. Seed mixtures shall be Olds Seeds or equal of grass species and varieties, proportions by weight,
and minimum percentages of purity and germination as indicated in the following schedule.
Species Purit | Germination | Quick-2-Gro | Survivor Boulevard | Wear-n-Tear
y Min. %
Min.
%
Kentucky Bluegrass 98 85 25 15 50
Creeping Red Fescue 97 85 25 30 25 10
Turf Type Tall Fescue 98 85 40 25
Fine Fescue 97 85
Dawson Red Fescue 97 85
Perennial Ryegrass 97 85 25 15 25 40
Annual Ryegrass 97 90 25
Alkaligrass 98 85 25

Unless otherwise provided in the Contract Documents, the selection of seed mixtures shall be as
follows:

1. Quick-2-Gro: Use for general seeding within new subdivisions.

2. Survivor: Use for seeding lawns where soils are light and sandy.

3. Wear-n-Tear: Use for seeding lawns where soils are loam or clay.

4. Boulevard: Use for boulevard areas behind curb to sidewalk or ROW, from shoulder to ROW
on rural section roads, and street or parking lot islands.

2.04 Mulch Materials

A. Hay: Straw or hay in air-dry condition substantially free from noxious weed seeds or objectionable
foreign matter.

B. Paper Fiber: Mulch consisting of recycled newsprint fibers, wetting agent, deforming agent and
green dye with a dry moisture content of 9 to 15 percent.

C.  Wood Cellulose: Wood cellulose fibers manufactured from virgin wood fibers that form a blotter-like
ground cover that readily absorbs water and allows infiltration to the underlying soil. Moisture
content shall not exceed 15 percent at the time of delivery. The mulch shall be dyed green and
shall have the property of becoming dispersed and suspended when agitated in water.

D.  Erosion Control Revegetative Mat: A light duty, organic, non-netted mat with a minimum thickness
of 3/8 inch and biodegradable yarn or glue on 12 inch maximum centers in the longitudinal
direction. The mat shall be capable of withstanding moderate foot traffic without tearing or
puncturing. Acceptable products are those listed in the Wisconsin Department of Transportation,
Erosion Control Product Acceptability Lists for Class |, Type Urban mats. Anchoring devices shall
be biodegradable, non-splintering and shall last for at least two months and shall substantially
degrade in four months.

2.05 Tackifiers

A. Latex-Base: A latex emulsion polymer with a composition by weight of 48 percent styrene, 50
percent butadiene and 2 percent additive; 42 to 46 percent solids; and a pH of 8.5 to 10.

B. Guar Gum: Guar gum tackifiers consisting of a minimum of 95 percent Guar gum by weight with
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the remaining consisting of dispersing and cross-linking additives.

C.  Other: Water soluble natural vegetable gums or guar gums blended with gelling and hardening
agents or a water soluble blend of hydrophilic polymers, viscosifiers, sticking aids and other gums.

PART 3 - EXECUTION

3.01 Inspection

A. Examine area to receive soil preparation to ensure subsoil is ready for finish grading.

B. Do not proceed with soil preparation until unsatisfactory conditions are corrected.

3.02 Preparation of Subsoil

A. Eliminate uneven areas or low spots. Make changes in gradual and blend slopes into level areas.
B. Do not prepare or place frozen soils or soils with excessive moisture.

C. Remove weeds, roots, trash, debris, concrete, asphalt, crushed aggregate, and any stones larger
than two inches in any dimension.

D.  Scarify subsoil to a depth of three inches.

3.03 Placing of Topsoil

A. Spread topsoil evenly to a compacted depth of four inches.
B. Place during dry weather.

C. Grade to eliminate rough or low areas and to ensure positive drainage. Grading shall be approved
by the Engineer.

D. Remove stones and other objects larger than one inch in any dimension.
3.04 Fertilizing
A. Apply fertilizer at a rate of seven pounds per 1000 square feet.
B. Apply fertilizer uniformly, incorporating it into the soil by light disking or harrowing.
C.  Apply fertilizer prior to seeding.
3.05 Seeding
A. Do not sow seed on frozen soil or when wind exceeds 5 MPH.
B. Do not use wet seed or seed that is moldy or otherwise damaged in transit or storage.
C.  Seeding Dates:
1. Spring/Summer: April 1 to August 14.
2. Fall: August 15 to October 1.

D.  Application Rate:
Application Rate

Mixture Lbs/1000 Sq. Ft.
Quick-2-Gro 5-6
Survivor 5-6
Wear-n-Tear 4-5
Boulevard 5-6
E. Broadcasting
1. Sow seed evenly with a spreader or seeding machine.
2. Do not broadcast or drop seed when wind velocity exceeds 5 MPH.
Bid No. 321041 Soil Preparation and Seeding
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3 Broadcast one half of seed.

4 Broadcast remaining half of seed at right angles to first seed pattern.

5 Cover seed to a depth of 1/4" by raking, dragging or cultipacting.

6. Roll seeded area with roller weighing a maximum of 150 pounds per foot of roller width.
7. Water seeded area with fine spray, if required, to promote growth.
D

1.

2.

3.

4,

F. rilling
Drill seed following elevation contours.
Seed to uniform depth.
Roll seeded area with roller weighing a maximum of 150 pounds per foot of roller width.
Water seeded area with fine spray, if required, to promote growth.

3.06 Mulching

A.  Place mulch on same day that the area is seeded.

B. Do not place straw or hay mulch or sprayed-on mulches during periods of high wind.

C.  Mulch type and method is the Contractor’s option unless a specific type or method is indicated on
the Drawings or in the Contract Documents.

D.  Hay/Straw Mulch
1. Method 1 - Spread straw or hay treated with a tackifier over the area using a blowing

machine. Spread the material uniformly to a depth of 1/2 to 1 inch using 1 1/2 to 3 tons of
material per acre. The amount of tackifier used shall be in accordance with the
manufacturer’s recommendations.

2. Method 2 - Spread hay or straw over the area by hand or using a blowing machine. Spread
the material uniformly to a depth of 1/2 to 1 1/2 inch using 1 1/2 to 3 tons of material per acre.
Immediately after spreading, anchor the mulch into the soil using a mulch tiller.

E. Paper Fiber: Apply with hydraulic spray equipment in a water slurry at the rate necessary to
provide a 1/4 inch layer. Use the color of the material as a metering agent. Take care not to spray
material on adjacent surfaces.

F. Wood Cellulose: Apply with hydraulic spray equipment in a water slurry at the rate of 1500 pounds
per acre. Use the color of the material as a metering agent. Take care not to spray material on
adjacent surfaces.

G. Mat: Remove all clods, stones or other materials that could damage the mat. Place mat over
seeded area without overlapping. Anchor mat in accordance with the manufacturer’s
recommendations.

3.07 Establishment

A. Establishment Period:

1. For areas seeded during the spring or summer planting season the establishment period
shall be 90 days.

2. For areas seeded during the fall planting season the establishment period shall be through
June 1 of the following year.

B.  Acceptable Establishment: At the end of the establishment period the grass shall be healthy,
uniform in density and color, and substantially free of weeds with uniform coverage of at least 70
percent of a representative one square yard plot and bare spots not exceeding 6 inches by 6
inches.

C. Re-seed areas that fail to grow an acceptable stand of grass.

3.08 Protection

A. Protect all seeded areas, as necessary, to prevent trampling and/or damage by erecting temporary
fences, barriers, signs, etc.

END OF SECTION
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	1.2 SUMMARY OF THE WORK
	A. Project Description:  The Project is being considered two distinct scopes of work.
	1. Base Bid:  Work related to the excavation of the site, waterproofing the exterior of the tunnel, and site improvements/restoration of the site.
	2. Alternate Bid:  Work related to the concrete repairs inside the tunnel.  This includes removing all loose/failed concrete, treatment of existing rebar, preparation, and patching of concrete.

	B. Work by Owner:
	1. All work related to the installation of Electric Vehicle Charging Stations (RFB 321041) will be installed under a separate contract.  The Work under this Contract will be performed subsequently to that work.  Construction Documents related to that ...

	C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.  Provide Public Works Project Manager with copies of all permits.
	D. Diggers Hotline:
	1. It is General Contractor’s responsibility to contact Diggers Hotline to have all utility locations marked prior to excavation and planning excavation so as not to delay the Work.
	2. Use Diggers Hotline to obtain information on safe working clearances from overhead lines.
	3. Completely comply with all requirements of each affected utility company.
	4. It is General Contractor’s responsibility to contact & hire private utility locating services if necessary.


	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by others and work by Owner.
	B. Coordinate utility outages and shutdowns with Owner.
	C. Contractors or Subcontractors shall not visit the site if they are or have recently been ill.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit each Application for Payment on AIA G702™ and G703™ forms or approved contractors invoice form.  Contractor shall have these forms notarized and signed.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly
	D. Submit Applications for Payment to Public Works Project Manager for approval & processing for payment.

	1.5 CHANGE PROCEDURES
	A. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from contingency allowance.

	1.6 LUMP SUM ALLOWANCES FOR WORK
	A. Include in Base Bid lump sum allowance of $10,000 for removal of existing waterproofing system on the exterior of tunnel walls or ceiling if encountered.  It is not anticipated that an existing waterproofing system exists.  The final cost for Allow...

	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work indicated diagrammatically on Drawings.
	D. Refer to Drawings for recommended work sequence and duration.
	E. Contractor shall provide Public Works Project Manager with work plan that ensures the Work’s completion within required time & schedule.
	F. Public Works Project Manager may choose to photograph or videotape site or workers as the Work progresses.

	1.8 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.9 CONFERENCES
	A. Project shall have pre-bid conference; see Instructions to Bidders.

	1.10 PROGRESS MEETINGS
	A. Necessity of progress meetings to be determined at pre-construction meeting.
	B. Owner shall preside at meetings, record minutes, and distribute copies within two (2) business days to those affected by decisions made.
	C. Attendance at progress meetings by General Contractor, subcontractors, or their authorized representative, is mandatory.
	D. Contractors shall give verbal reports of progress on the Work, discuss schedule for upcoming period and present all conflicts, discrepancies or other difficulties for resolution.

	1.11 JOB SITE ADMINISTRATION
	A. Contractor shall have project supervision on site during progress of the Work.
	B. Contractor shall not change their project superintendent or project manager for duration of the Work without written permission of Public Works Project Manager.

	1.12 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.13 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) business days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.14 SHOP DRAWINGS
	A. Submit number of copies that Contractor & Architect / Engineer require, plus one (1) copy for Public Works Project Manager to retain.

	1.15 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus one (1) copy for Public Works Project Manager to retain.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.16 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of Product.
	B. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's and Engineer’s selection.

	1.17 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.18 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.19 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.20 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.21 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.22 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.23 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel with Dane County Facilities Management.
	B. All Contractors and their employees shall cooperate with General Contractor and others in parking of vehicles to avoid interference with normal operations and construction activities.
	C. Do not obstruct existing service drives and parking lots with equipment, materials and / or vehicles.  Keep accessible for Owner’s use at all times.

	1.24 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsible f...

	1.25 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. All construction material and salvage material shall be removed from facility or secured at day’s end.
	B. Contractors’ employees are not to work at facility if they are ill with something contagious.
	C. All Contractors are expected to leave work areas in conditions; such that area can be occupied immediately upon leaving area.
	D. All Dane County property prohibits smoking.
	E. Areas of existing facility will be occupied during period when the Work is in progress.  Do Work during normal business hours, but confer with Owner, schedule work and store materials so as to interfere as little as possible with normal use of prem...
	F. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	G. At all times Contractor shall provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	H. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	I. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., and at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protec...
	J. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.

	K. Contractor is responsible for providing & maintaining temporary toilet facilities.
	L. Owner reserves right at any time to dismiss from premises any Contractor or construction personnel that do not uphold requirements of this Section.
	M. Owner shall not be held liable for any lost time, wages, or impacts to construction schedule by any Contractor or construction personnel dismissed for failure to uphold requirements of this Section.
	N. Contractor & Subcontractors shall follow all current Public Health - Madison & Dane County procedures & recommendations (see publichealthmdc.com/documents/office_space_checklist.pdf and publichealthmdc.com/coronavirus/forward-dane/current-order).  ...

	1.26 PROTECTION
	A. Contractor shall protect from damage / injury all trees, shrubs, hedges, plantings, grass, mechanical, electrical & plumbing equipment, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

	1.27 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.28 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.29 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.30 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.31 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) calendar days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Limit each request to one (1) proposed Substitution for Public Works Project Manager’s consideration.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.32 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.33 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to photograph or videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.34 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.35 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.36 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.37 OPERATION AND MAINTENANCE MANUAL
	A. Provide two (2) bound, hard-copy operation and maintenance manuals that include all systems, materials, products, equipment, mechanical and electrical equipment and systems supplied and installed in the Work.  Provide electronic version of operatio...

	1.38 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Not applicable.

	1.39 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Public Works Project Manager with original marked up redlines of Construction ...


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.
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	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Summary
	2. Waste Management Goals
	3. Construction and / or Demolition Waste Management
	4. Waste Management Plan
	5. Reuse
	6. Recycling
	7. Materials Sorting and Storage On Site
	8. Lists of Recycling Facilities Processors and Haulers
	9. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - General Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...

	1.3 CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT
	A. All construction and demolition waste suitable for recycling may go to Dane County Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison, located across from Yahara Hills Golf Course.  This facility can receive mixed loads...
	B. Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste from this project.  landfill.countyofdane.com/services/landfill.

	1.4 WASTE MANAGEMENT PLAN
	A. Contractor shall develop Waste Management Plan (WMP) for this project.  Contact the Dane County Special Projects & Materials Manager with questions.  Outlined in RECYCLING section of this specification are examples of materials that can be recycled...
	B. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  Submit WMP to Public Works Project Manager within fifteen (15) business days of Bid Due date.  Copy of blank WMP form is in this Section.  Submittal shall include cover le...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.5 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Investigate salvage for materials not reusable on site.

	1.6 RECYCLING
	A. These materials may be recycled at Dane County Construction & Demolition Recycling Facility:
	1. Wood.
	2. Wood Pallets.
	3. PVC Plastic (pipe, siding, etc.).
	4. Asphalt & Concrete.
	5. Bricks & Masonry.
	6. Vinyl Siding.
	7. Cardboard.
	8. Metal.
	9. Unpainted Gypsum Drywall.
	10. Shingles.

	B. These materials can be recycled elsewhere in Dane County area:
	1. Fluorescent Lamps.
	2. Foam Insulation & Packaging (extruded and expanded).
	3. Carpet Padding.
	4. Barrels & Drums.

	C. All materials must be recycled at WDNR permitted waste processing facilities that adhere to all State Statutes.

	1.7 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.
	C. Dane County allows mixed loads of recycled materials only per instructions at landfill.countyofdane.com/services/construction.

	1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Refer to landfill.countyofdane.com/services/construction for information on Dane County Construction & Demolition Recycling Facility.
	B. Web site landfill.countyofdane.com/recycle-locations lists current information for Dane County Recycling Markets.  Contractors can also contact Allison Rathsack, 608/266-4990, or local city, village, town recycling staff listed at site landfill.cou...


	PART 2 PRODUCTS
	PART 3 EXECUTION
	Contractor Name:   
	Address:   
	Phone No.:    Recycling Coordinator:   

	03 01 00 - Maintenance of Concrete
	PART 1 GENERAL
	1.1 SUMMARY
	A. This Specification shall be read as a whole by all parties concerned. Each Section may contain more or less the complete Work of any trade.   The Contractor is solely responsible to make clear to the Subcontractors the extent of their Work and coor...

	1.2 SYSTEM DESCRIPTION
	A. This specification describes the patching or overlay of interior and/or exterior vertical and overhead surfaces with a pneumatically placed cementitious, high strength shrinkage-compensated portland cement mortar.

	1.3 REFERENCES
	A. ASTM C 39 – Compressive Strength
	B. ASTM C-496 – Splitting Tensile Strength
	C. ASTM C-882 Modified – Slant Shear Bond Strength
	D. ASTM C-157 Modified – Shrinkage
	E. ASTM C-266 – Setting Time
	F. ACI RAP Bulletin 3-21

	1.4 QUALITY ASSURANCE
	A. Manufacturing qualifications: The manufacturer of the specified product shall be ISO 9001 certified and have in existence a recognized ongoing quality assurance program independently audited on a regular basis.
	B. Contractor qualifications: Contractor shall be qualified in the field of concrete repair and protection with a successful track record of 5 years or more. Contractor shall maintain qualified personnel who have received product training by a manufac...
	C. Store and apply materials in accordance with all safety and weather conditions required by manufacturer or as modified by applicable rules and regulations of local, state and federal authorities having jurisdiction. Consult Safety Data Sheets (SDS)...

	1.5 DELIVERY, STORAGE, AND HANDLING
	A. All materials must be delivered in original, unopened containers with the manufacturer's name, labels, product identification, and batch numbers. Damaged material must be removed from the site immediately.
	B. Store all materials off the ground and protect from rain, freezing or excessive heat until ready for use.
	C. Condition the specified product as recommended by the manufacturer.

	1.6 JOB CONDITIONS
	A. Environmental Conditions: Do not apply material if it is raining or snowing or if such conditions appear to be imminent. Minimum application temperature 45oF (7oC) and rising.
	B. Protection: Precautions should be taken to avoid damage to any surface near the work zone due to mixing and handling of the specified material.

	1.7 SUBMITTALS
	A. Submit two copies of manufacturer's literature, to include: Product Data Sheets (PDS), and appropriate Safety Data Sheets (SDS).
	B. Submit copy of Certificate of Approved Contractor status by manufacturer.

	1.8 WARRANTY
	A. Provide a written warranty from the manufacturer against defects of materials for a period of one (1) year, beginning with date of substantial completion.


	PART 2 PRODUCTS
	2.1 MANUFACTURER
	A. Basis of design:  SikaCem®-226 CI, as manufactured by Sika® Corporation, is considered to conform to the requirements of this specification.
	B. For substitutions, refer to General Requirements.

	2.2 MATERIALS
	A. The mortar shall be a blend of selected portland cements, microsilica, fibers, and specially graded aggregates. It shall be applicable for horizontal, vertical, and overhead surfaces.
	B. The materials shall be non-combustible, both before and after cure.
	C. The materials shall be supplied in a factory-proportioned unit.
	D. The cementitious, microsilica mortar must be placeable from 3/8” (9 mm) in depth and greater.
	E. The material shall contain a corrosion inhibitor

	2.3 PERFORMANCE REQUIREMENTS
	A. Typical properties of the mixed polymer-modified, portland cement mortar:
	1. Yield: Approximately 0.4 ft3 per 50 lb. bag
	2. Color: Concrete grey
	3. Mixing Ratio 6-7 pints per 50 lb.bag
	4. Application Thickness Min 3/8”; Max 2” for vertical application
	5. Application Temperature Min 40oF (4oC)
	6. Setting Time (ASTM C-266) Initial: 2-3 hrs, Final: 5-6.5 hrs
	7. Compressive Strength (ASTM C-39) 28 days – 7000 psi
	8. Bond Strength (ASTM C-469) 28 days – 2000 psi
	9. Shrinkage (ASTM C-157 Modified) <0.07%



	PART 3 EXECUTION
	3.1 SURFACE PREPARATION
	A. Areas to be repaired must be clean, sound, and free of contaminants. All loose and deteriorated concrete shall be removed by mechanical means. Mechanically prepare concrete substrate to obtain a surface profile of ± 1/8” (CSP 6 or greater as per IC...
	B. Where reinforcing steel with active corrosion is encountered, sandblast the steel to a white metal finish to remove all contaminants and rust. Where corrosion has occurred due to the presence of chlorides, the steel shall be high pressure washed af...

	3.2 MIXING AND APPLICATION
	A. Mechanically mix in an appropriate sized mortar mixer or with a Sika mud paddle and low speed (400-600 rpm) drill. Pour 6 to 7 pints of water into the mixing container. Add the powder while continuing to mix. Mix to a uniform consistency for a maxi...
	B. Placement Procedure Wet Process: At time of application, surface should be Saturated Surface Dry (SSD) but hold no standing water. Apply material by spraying or troweling for repairing vertical or overhead surfaces. Shoot the material perpendicular...
	C. As per ACI recommendations for portland cement concrete, curing is required. Moist cure with wet burlap and polyethylene, a fine mist of water or a water-based* compatible curing compound. Moist curing should commence immediately after finishing an...
	D. Adhere to all procedures, limitations and cautions for the polymer-modified portland cement mortar in the manufacturers current printed Product Data Sheet (PDS) and literature.

	3.3 CLEANING
	A. The uncured polymer-modified portland cement mortar can be cleaned from tools with water. The cured polymer modified portland cement mortar can only be removed mechanically.
	B. Leave finished work and work area in a neat, clean condition without evidence of spillovers onto adjacent areas.



	03 31 01 - Sitework Concrete
	07 13 25 - SELF-ADHERING WATERPROOFING MEMBRANE
	PART 1 GENERAL
	1.1 SUMMARY
	A. The work of this section includes, but is not limited to, the following:
	1. Rubberized asphalt sheet membrane waterproofing
	2. Protection board


	1.2 REFERENCES
	A. ASTM D412 Standard Test Methods for Rubber Properties in Tension
	B. ASTM D570 Standard Test Method for Water Absorption of Plastics
	C. ASTM D903 Standard Test Method for Peel or Stripping Strength of Adhesive Bonds
	D. ASTM D1876 Standard Test Method for Peel Release of Adhesives (T-Peel)
	E. ASTM D1970 Standard Specification for Self-Adhering Polymer Modified Bituminous Sheet Materials Used as Steep Roofing Underlayment for Ice Dam Protection
	F. ASTM E96 Standard Test Methods for Water Vapor Transmission of Materials
	G. ASTM E154 Standard Test Methods for Water Vapor Retarders Used in Contact with Earth Under Concrete Slabs, on Walls, or as Ground Cover

	1.3 SUBMITTALS
	A. Submit manufacturer’s product data and applications instructions.

	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Deliver materials and products in labeled packages.
	B. Store and handle in strict compliance with manufacturer’s instructions, recommendations and material safety data sheets.
	C. Protect from damage from sunlight, weather, excessive temperatures and construction operations.
	D. Remove damaged material from the site and dispose of in accordance with applicable regulations.

	1.5 PROJECT CONDITIONS
	A. Perform work only when existing and forecasted weather conditions are within the limits established by the manufacture of the materials and products used.
	B. Proceed with installation only when substrate construction and preparation work is complete and in condition to receive sheet membrane waterproofing

	1.6 WARRANTY
	A. Sheet Membrane Waterproofing: Provide written 5 year material warranty issued by the membrane manufacturer upon completion of the work..


	PART 2 PRODUCTS
	2.1 MANUFACTURER
	A. Basis of Design: Sheet Membrane Waterproofing Basis of Design:BITUTHENE® 3000 Membrane/Low Temperature Membrane as manufactured by GCP Applied Technologies; a self-adhesive, cold-applied composite sheet consisting of a thickness of 1.4 mm (0.056 in...
	B. Acceptable manufacturers:
	1. WR Meadows
	2. American Hydrotech
	3. BASF
	4. Carlisle Coatings
	5. GCP Applied Technologies
	6. Polyguard Products

	C. For substitutions, refer to General Requirements.

	2.2 MISCELLANEOUS MATERIALS
	A. Surface conditioner, mastic, liquid membrane, tape and accessories specified or acceptable to manufacturer of sheet membrane waterproofing.
	B. GCP Hydrocut 660 (or equal) drainage board to be applied over waterproofing.


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. The installer shall examine conditions of substrates and other conditions under which this work is to be performed and notify the contractor, in writing, of circumstances detrimental to the proper completion of the work.  Do not proceed with work u...

	3.2 SURFACE PREPARATION
	A. Refer to manufacturer’s literature for requirements for preparation of substrates.  Surfaces shall be structurally sound and free of voids, spalled areas, loose aggregate and sharp protrusions.  Remove contaminants such as grease, oil and wax from ...
	B. Cast-In-Place Concrete Substrates
	1. Do not proceed with installation until concrete has properly cured and dried  (minimum 7 days for normal structural concrete and minimum 14 days for lightweight structural concrete).
	2. Fill form tie rod holes with concrete and finish flush with surrounding surface.
	3. Repair bugholes over 13 mm (0.5 in.) in length and 6 mm (0.25 in.) deep and finish flush with surrounding surface.
	4. Remove scaling to sound, unaffected concrete and repair exposed area.
	5. Grind irregular construction joints to suitable flush surface.

	C. Related Materials:  Treat joints and install flashing as recommended by waterproofing manufacturer.

	3.3 INSTALLATION
	A. Refer to manufacturer’s literature for recommendations on installation, including but not limited to, the following:
	1. Apply primer at rate recommended by manufacturer.  Recoat areas not waterproofed if contaminated by dust.  Mask and protect adjoining exposed finish surfaces to protect those surfaces from excessive application of primer.
	2. Delay application of membrane until primer is completely dry.  Dry time will vary with weather conditions.
	3. Seal daily termination with troweled bead of mastic.
	4. Apply protection board and related materials in accordance with manufacturer’s recommendations.


	3.4 CLEANING
	A. Protect completed membrane waterproofing from subsequent construction activities as recommended by manufacturer.
	B. Inspect for damage just prior to installation of subsequent construction activities and make repairs in accordance with manufacturer’s recommendations.
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