
Bid No.:
Due Date:
Name of Project:

Project Manager:

Informational Price 1:

Experience Summary (Yes / No / N.A.)

Bid Bond (Yes / No) Yes Yes Yes
FLPC (Yes / No) Yes Yes Yes

Dates in Range (Yes / No)
Bid Form Signed (Yes / No) Yes Yes Yes

Acknowledge Addendum(s) (Yes / No) Yes Yes Yes

Total: $1,610,575.00 $1,558,241.00 $1,633,646.90

Unit Price 2:

Other:

Alternate Bid 1: $10.25yd3 $5.50yd3 $4.11yd3

Alternate Bid 2:

Vendor Registered (Yes / No)
Base Bid: $1,610,575.00 $1,558,241.00 Incomplete Bid $1,633,646.90

VENDOR NAME Veit R.G. Huston Iverson Buteyn-Peterson
CITY, STATE New Berlin, WI Cottage Grove, WI Cottage Grove, WI Sheboygan, WI

Phase 10-Cell 1 Liner Construction Comments:

John Welch Date of Award:

The firms listed below submitted a bid for the County’s consideration.  All bids are subject to review by the respective County officials.  A bid summary will be posted on 
"www.countyofdane.com/pwbids" after this review is done.  This bid summary may be updated after a contract has been awarded.

315034 Awarded to:
7/7/2015 Contract No:

DATE

Department of Public Works, Highway & Transportation
1919 Alliant Energy Center Way
Madison, WI  53713        608/266-4018 BID SUMMARY 

PUBLIC WORKS
PROJECT

Unit Price 1:



Bid No.:
Due Date:
Name of Project:

Project Manager:

The firms listed below submitted a bid for the County’s consideration.  All bids are subject to review by the respective County officials.  A bid summary will be posted on 
"www.countyofdane.com/pwbids" after this review is done.  This bid summary may be updated after a contract has been awarded.

Department of Public Works, Highway & Transportation BID SUMMARY PAGE 2

315034 Awarded to:
7/7/2015 Contract No:
Phase 10-Cell 1 Liner Construction Comments:

John Welch Date of Award: DATE

VENDOR NAME Integrity 
CITY, STATE Schofield, WI

Vendor Registered (Yes / No)
Base Bid: $1,599,776.18

Alternate Bid 1: $6.00yd3

Alternate Bid 2:
Informational Price 1:

Other:

Total: $1,599,776.18 $0.00 $0.00 $0.00

Unit Price 1:
Unit Price 2:

Yes
Dates in Range (Yes / No)

Acknowledge Addendum(s) (Yes / No)

FLPC (Yes / No) Yes
Experience Summary (Yes / No / N.A.)

Bid Form Signed (Yes / No) Yes
Bid Bond (Yes / No) Yes



VEIT

ITEM SCHEDULE OF VALUE DESCRIPTION UNITS ESTIMATED QUANTITY  UNIT PRICE SCHEDULE OF VALUE PRICE 

1 Mobilization LS 1 $140,000.00 $140,000.00

2 Surveying LS 1 $25,000.00 $25,000.00

3 Sediment Control Fence and Logs LS 1 $10,000.00 $10,000.00

4 Clear and Grub LS 1 $3,000.00 $3,000.00

5 Tie‐in Berm and Toe Drain Pipe LS 1 $40,000.00 $40,000.00

6

Geomembrane Boots Around Two Existing 

Gas Wells LS 1 $1,350.00 $1,350.00

7

Subbase Grade Construction‐ Horizontle 

Expansion Area (Area "C" on Drawings 4 

and 5) 

▪    Estimated Cut Volume (1)(2)

▪    Estimated Fill Volume (1)(2)
CY

CY

40,300

5,500 $3.50 $141,050.00

8

Subbase Grade Construction‐ Vertical 

Expansion Area with no Existing 

Geomembrane Layer (Area "B" on Drawings 

4 and 5) 

▪    Estimated Cut Volume (1)(2)(3) CY 9,000 $3.50 $31,500.00

9

Grading for Vertical Expansion Area with an 

Existing Geomembrane Layer (Area "A" on 

Drawings 4 and 5)

▪    Estimated Cut Volume 
(1)(2)

CY 800 $3.50 $2,800.00

10 Groundwater Gradient Control System LS 1 $35,000.00 $35,000.00

11 Select Clay Fill 
(1)

CY 30,600 $5.25 $160,650.00

12 Geomembrane Surface Preparatoin LS 1 $50,000.00 $50,000.00

13

Geomembrane 

▪     60 mil geomembrane 

▪     40 mil geomembrane

SY

SY

24,500

10,300 $8.75 #VALUE!

14 Geotextile Cushion  SY 36,000 $2.35 $84,600.00

15 Leachate Head Well  LS 1 $29,275.00 $29,275.00

16 Select Aggregate Fill Drainage Layer 
(1)

CY 1 $378,000.00 $378,000.00

17 Delineation Berms  LF 505 $110.00 $55,550.00

18

Perforated and Non‐perforated HDPE 

Leachate Pipe  LF 1,150 $27.50 $31,625.00

19

Leachate Collection Sump and Inclined Riser 

Piping LS 1 $27,900.00 $27,900.00

20

Perimeter Access Vault and Connection to 

Existing Forcemain Pipe  LS 1 $23,275.00 $23,275.00

21 Electrical Resistivity Testing Assisatance  LS 1 $19,700.00 $19,700.00

22 Strip and Stockpile Topsoil Acre 5 $975.00 $4,875.00

23 Topsoil Placement Acre 7 $3,500.00 $24,500.00

24 Seed, Fertilize, and Mulch Acre 7 $2,675.00 $18,725.00

25 Erosion Control and Revegetation Mat LS 1 $18,500.00 $18,500.00

26 Access Roads  LS 1 $12,000.00 $12,000.00

27 Install Subersible Pump and Transducer LS 1 $940.00 $940.00

28

Temporary Surface Water Diversion Berm 

on Final Cover  LF 450 $11.50 $5,175.00

29 Flat Bottom and V‐notch Ditches  LS 1 $7,165.00 $7,165.00

30 Culverts LS 1 $3,000.00 $3,000.00

31

Temporary Diversion Berm West Side of 

Phase 10 LF 310 $24.50 $7,595.00

32 Removal of Existing Asphault Haul Road  SY 3,450 $1.00 $3,450.00

$1,610,575.00TOTAL:



R. G. HUSTON

ITEM SCHEDULE OF VALUE DESCRIPTION UNITS ESTIMATED QUANTITY  UNIT PRICE SCHEDULE OF VALUE PRICE 

1 Mobilization LS 1 $37,800.00 $37,800.00

2 Surveying LS 1 $17,000.00 $17,000.00

3 Sediment Control Fence and Logs LS 1 $1,125.00 $1,125.00

4 Clear and Grub LS 1 $315.00 $315.00

5 Tie‐in Berm and Toe Drain Pipe LS 1 $35,500.00 $35,500.00

6

Geomembrane Boots Around Two Existing 

Gas Wells LS 1 $1,300.00 $1,300.00

7

Subbase Grade Construction‐ Horizontle 

Expansion Area (Area "C" on Drawings 4 

and 5) 

▪    Estimated Cut Volume (1)(2)

▪    Estimated Fill Volume (1)(2)
CY

CY

40,300

5,500

$2.60

0

$104,780.00

0

8

Subbase Grade Construction‐ Vertical 

Expansion Area with no Existing 

Geomembrane Layer (Area "B" on 

Drawings 4 and 5) 

▪    Estimated Cut Volume (1)(2)(3) CY 9,000 $4.60 $41,400.00

9

Grading for Vertical Expansion Area with 

an Existing Geomembrane Layer (Area "A" 

on Drawings 4 and 5)

▪    Estimated Cut Volume (1)(2) CY 800 $6.05 $4,840.00

10 Groundwater Gradient Control System LS 1 $55,700.00 $55,700.00

11 Select Clay Fill (1) CY 30,600 $7.25 $221,850.00

12 Geomembrane Surface Preparatoin LS 1 $19,100.00 $19,100.00

13

Geomembrane 

▪     60 mil geomembrane 

▪     40 mil geomembrane

SY

SY

24,500

10,300

$6.53

$5.84

$159,985.00

$60,152.00

14 Geotextile Cushion  SY 36,000 $2.07 $74,520.00

15 Leachate Head Well  LS 1 $19,300.00 $19,300.00

16 Select Aggregate Fill Drainage Layer (1) CY 1 $399,000.00 $399,000.00

17 Delineation Berms  LF 505 $147.50 $74,487.50

18

Perforated and Non‐perforated HDPE 

Leachate Pipe  LF 1,150 $25.60 $29,440.00

19

Leachate Collection Sump and Inclined 

Riser Piping LS 1 $23,070.00 $23,070.00

20

Perimeter Access Vault and Connection to 

Existing Forcemain Pipe  LS 1 $19,745.00 $19,745.00

21 Electrical Resistivity Testing Assisatance  LS 1 $10,170.00 $10,170.00

22 Strip and Stockpile Topsoil Acre 5 $4,500.00 $22,500.00

23 Topsoil Placement Acre 7 $4,200.00 $29,400.00

24 Seed, Fertilize, and Mulch Acre 7 $2,378.00 $16,646.00

25 Erosion Control and Revegetation Mat LS 1 $16,224.00 $16,224.00

26 Access Roads  LS 1 $12,580.00 $12,580.00

27 Install Subersible Pump and Transducer LS 1 $404.00 $404.00

28

Temporary Surface Water Diversion Berm 

on Final Cover  LF 450 $32.00 $14,400.00

29 Flat Bottom and V‐notch Ditches  LS 1 $4,615.00 $4,615.00

30 Culverts LS 1 $13,900.00 $13,900.00

31

Temporary Diversion Berm West Side of 

Phase 10 LF 310 $32.00 $9,920.00

32 Removal of Existing Asphault Haul Road  SY 3,450 $2.05 $7,072.50

$1,558,241.00TOTAL:



BUTEYN‐PETERSON

ITEM SCHEDULE OF VALUE DESCRIPTION UNITS ESTIMATED QUANTITY  UNIT PRICE SCHEDULE OF VALUE PRICE 

1 Mobilization LS 1 $113,714.00 $113,714.00

2 Surveying LS 1 $8,210.00 $8,210.00

3 Sediment Control Fence and Logs LS 1 $1.00 $1.00

4 Clear and Grub LS 1 $1.00 $1.00

5 Tie‐in Berm and Toe Drain Pipe LS 1 $31,201.00 $31,201.00

6

Geomembrane Boots Around Two Existing 

Gas Wells LS 1 $1,200.00 $1,200.00

7

Subbase Grade Construction‐ Horizontle 

Expansion Area (Area "C" on Drawings 4 

and 5) 

▪    Estimated Cut Volume (1)(2)

▪    Estimated Fill Volume (1)(2)
CY

CY

40,300

5,500

$3.89

$3.89

$156,767.00

$21,395.00

8

Subbase Grade Construction‐ Vertical 

Expansion Area with no Existing 

Geomembrane Layer (Area "B" on 

Drawings 4 and 5) 

▪    Estimated Cut Volume (1)(2)(3) CY 9,000 $5.00 $45,000.00

9

Grading for Vertical Expansion Area with 

an Existing Geomembrane Layer (Area "A" 

on Drawings 4 and 5)

▪    Estimated Cut Volume (1)(2) CY 800 $10.00 $8,000.00

10 Groundwater Gradient Control System LS 1 $84,176.00 $84,176.00

11 Select Clay Fill (1) CY 30,600 $4.47 $136,782.00

12 Geomembrane Surface Preparatoin LS 1 $12,645.00 $12,645.00

13

Geomembrane 

▪     60 mil geomembrane 

▪     40 mil geomembrane

SY

SY

24,500

10,300

$5.35

$5.35

$131,075.00

$55,105.00

14 Geotextile Cushion  SY 36,000 $2.05 $73,800.00

15 Leachate Head Well  LS 1 $6,000.00 $6,000.00

16 Select Aggregate Fill Drainage Layer (1) CY 1 $448,686.00 $448,686.00

17 Delineation Berms  LF 505 $135.48 $68,417.40

18

Perforated and Non‐perforated HDPE 

Leachate Pipe  LF 1,150 $14.83 $17,054.50

19

Leachate Collection Sump and Inclined 

Riser Piping LS 1 $20,450.00 $20,450.00

20

Perimeter Access Vault and Connection to 

Existing Forcemain Pipe  LS 1 $19,521.00 $19,521.00

21 Electrical Resistivity Testing Assisatance  LS 1 $8,160.00 $8,160.00

22 Strip and Stockpile Topsoil Acre 5 $8,745.00 $43,725.00

23 Topsoil Placement Acre 7 $4,373.00 $30,611.00

24 Seed, Fertilize, and Mulch Acre 7 $2,378.00 $16,646.00

25 Erosion Control and Revegetation Mat LS 1 $16,224.00 $16,224.00

26 Access Roads  LS 1 $11,200.00 $11,200.00

27 Install Subersible Pump and Transducer LS 1 $2,500.00 $2,500.00

28

Temporary Surface Water Diversion Berm 

on Final Cover  LF 450 $15.00 $6,750.00

29 Flat Bottom and V‐notch Ditches  LS 1 $13,480.00 $13,480.00

30 Culverts LS 1 $15,945.00 $15,945.00

31

Temporary Diversion Berm West Side of 

Phase 10 LF 310 $13.00 $4,030.00

32 Removal of Existing Asphault Haul Road  SY 3,450 $1.50 $5,175.00

$1,633,646.90TOTAL:



INTEGRITY

ITEM SCHEDULE OF VALUE DESCRIPTION UNITS ESTIMATED QUANTITY  UNIT PRICE SCHEDULE OF VALUE PRICE 

1 Mobilization LS 1 $103,140.34 $103,140.34

2 Surveying LS 1 $3,000.00 $3,000.00

3 Sediment Control Fence and Logs LS 1 $3,500.00 $3,500.00

4 Clear and Grub LS 1 $1,500.00 $1,500.00

5 Tie‐in Berm and Toe Drain Pipe LS 1 $32,337.79 $32,337.79

6

Geomembrane Boots Around Two Existing 

Gas Wells LS 1 $830.00 $830.00

7

Subbase Grade Construction‐ Horizontle 

Expansion Area (Area "C" on Drawings 4 

and 5) 

▪    Estimated Cut Volume (1)(2)

▪    Estimated Fill Volume (1)(2)

LS

CY

CY

1

40,300

5,500

$173,874.10 $173,847.10

8

Subbase Grade Construction‐ Vertical 

Expansion Area with no Existing 

Geomembrane Layer (Area "B" on 

Drawings 4 and 5) 

▪    Estimated Cut Volume (1)(2)(3)
LS

CY

1

9000

$55,034.41 $55,034.41

9

Grading for Vertical Expansion Area with 

an Existing Geomembrane Layer (Area "A" 

on Drawings 4 and 5)

▪    Estimated Cut Volume (1)(2)
LS

CY

1

800

$11,257.30 $11,257.30

10 Groundwater Gradient Control System LS 1 $76,129.94 $76,129.94

11 Select Clay Fill (1) CY 30,600 $6.86 $209,916.00

12 Geomembrane Surface Preparatoin LS 1 $14,793.71 $14,793.71

13

Geomembrane 

▪     60 mil geomembrane 

▪     40 mil geomembrane

LS

SY

SY

1

24,500

10,300

$218,760.00 $218,760.00

14 Geotextile Cushion  SY 36,000 $2.40 $86,400.00

15 Leachate Head Well  LS 1 $20,000.00 $20,000.00

16 Select Aggregate Fill Drainage Layer (1) LS 1 $320,926.81 $320,926.81

17 Delineation Berms  LF 505 $38.42 $19,402.10

18

Perforated and Non‐perforated HDPE 

Leachate Pipe  LF 1,150 $57.30 $65,895.00

19

Leachate Collection Sump and Inclined 

Riser Piping LS 1 $30,238.78 $30,238.78

20

Perimeter Access Vault and Connection to 

Existing Forcemain Pipe  LS 1 $23,944.51 $23,944.51

21 Electrical Resistivity Testing Assisatance  LS 1 $10,563.26 $10,563.26

22 Strip and Stockpile Topsoil Acre 5 $2,008.79 $10,043.95

23 Topsoil Placement Acre 7 $4,453.64 $31,175.48

24 Seed, Fertilize, and Mulch Acre 7 $2,378.00 $16,646.00

25 Erosion Control and Revegetation Mat LS 1 $16,224.00 $16,224.00

26 Access Roads  LS 1 $15,473.28 $15,473.28

27 Install Subersible Pump and Transducer LS 1 $1,328.82 $1,328.82

28

Temporary Surface Water Diversion Berm 

on Final Cover  LF 450 $11.37 $5,116.50

29 Flat Bottom and V‐notch Ditches  LS 1 $9,500.00 $9,500.00

30 Culverts LS 1 $806.00 $806.00

31

Temporary Diversion Berm West Side of 

Phase 10 LF 310 $16.51 $5,118.10

32 Removal of Existing Asphault Haul Road  SY 3,450 $2.00 $6,900.00

$1,599,776.18TOTAL:
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