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LEGAL NOTICE

INVITATION TO BID

Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way,
Madison, W1 53713, will receive sealed Bids until:

2:00 P.M., TUESDAY, JUNE 28, 2016

REQUEST FOR BIDS NO. 316014
COUNTY HIGHWAY FACILITY SATELLITE BUILDING
U.S. HIGHWAY 151/COUNTY HWY V
TOWN OF YORK, DANE COUNTY, WISCONSIN

Dane County is inviting Bids for construction services for a new pre-engineered metal building
approximately 40” by 120’ in size, as outlined in the project drawings and construction
documents. Only firms with capabilities, experience & expertise with similar projects should
obtain this Request for Bids document & submit Bids.

Request for Bids document may be obtained after 2:00 p.m. on June 7, 2016 by downloading it
from countyofdane.com/pwbids. Please call Ryan L. Shore, Project Manager, at 608/266-4475,
or our office at 608/266-4018, for any questions or additional information.

All Bidders must be a registered vendor with Dane County & pay an annual registration fee&
must be pre-qualified as a Best Value Contractor before award of Contract, Agreement.
Complete Vendor Registration Form at danepurchasing.com/Account/Login? or obtain one by
calling 608/266-4131. Complete Pre-qualification Application for Contractors

at countyofdane.com/pwht/BVC_Application.aspx or obtain one by calling 608/266-4029.

A pre-bid site tour will be held Thursday, June 16, 2016 at 10:00 a.m. at the County Highway
Facility Satellite Building site. Bidders are strongly encouraged to attend this tour.

PUBLISH: JUNE 7 & 14, 2016 - WISCONSIN STATE JOURNAL
JUNE 7 & 14, 2016 - THE DAILY REPORTER
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DANE COUNTY DEPARTMENT of PUBLIC
si)  WORKS, HIGHWAY and TRANSPORTATION

County Executive 1919 Alliant Energy Center Way ¢ Madison, Wisconsin 53713 Commissioner / Director
Joseph T. Parisi Phone: (608) 266-4018 ¢ FAX: (608) 267-1533 Gerald J. Mandli

BEST VALUE CONTRACTING APPLICATION

CONTRACTORS / LICENSURE APPLICANTS

The Dane County Department of Public Works requires all contractors to be pre-qualified as a
best value contractor with the County prior to being awarded a contract. In addition, the County
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any
Dane County Public Works Contract. Potential subcontractors are urged to become pre-qualified
as early as possible. This document shall be completed, properly executed, along with the
necessary attachments and additional information that the County requires for the protection and
welfare of the public in the performance of a County contract.

Contractors or subcontractors of any tier who attain pre-qualification status will retain that status
for a period of two (2) years from the date of qualification. Contractors shall notify the Dane
County Department of Public Works, Highway & Transportation within fifteen (15) days of any
changes to its business or operations that are relevant to the pre-qualification application. Failure
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment
from County contracts for up to three (3) years and / or other sanctions available under the law.

No contracts will be awarded for construction work performed on Dane County projects unless
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/.

EXEMPTIONS

o Contractors who employ less than five (5) apprenticeable trade workers are not required to
pre-qualify.

e Contractors performing work that does not apply to an apprenticeable trade, as outlined in
Appendix A.

e The contractor / subcontractor provides sufficient documentation to demonstrate one or more
of the following:
O apprentices are not available in a specific geographic area;
0 the applicable apprenticeship program is unsuitable or unavailable; or
0 there is a documented depression of the local construction market which prevents
compliance.
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE

1 Does your firm possesses all technical qualifications and resources, Yes: [] No: []
including equipment, personnel and financial resources, necessary to
perform the work required for any project or obtain the same through
the use of responsible, pre-qualified subcontractors?

2 Will your firm possess all valid, effective licenses, registrations or Yes: [] No: []
certificates required by federal, state, county, or local law, which are
necessary for the type of work to be performed including, but not
limited to, those for any type of trade work or specialty work?

3 Will your firm meet all bonding requirements as required by applicable | Yes: [] No: []
law or contract specifications?

4 Will your firm meet all insurance requirements as required by Yes: [] No: []
applicable law or specifications, including general liability insurance,
workers compensation insurance and unemployment insurance
requirements?

5 Will your firm maintain a substance abuse policy for employees hired | Yes: [] No: []
for public works contracts that comply with Wis. Stats. Sec. 103.503?

6 Does your firm acknowledge that it must pay all craft employees on Yes: [] No: []
public works projects the wage rates and benefits required under
Section 66.0903 of the Wisconsin Statutes?

7 Will your firm fully abide by the equal opportunity and affirmative Yes: [] No: []
action requirements of all applicable laws, including County
ordinances?

8 In the past three (3) years, has your firm had control or has another Yes: [] No: []
corporation, partnership or other business entity operating in the If Yes, attach details.
construction industry controlled it? If so, please attach a statement
explaining the nature of the firm relationship?

9 In the past three (3) years, has your firm had any type of business, Yes: [] No: []
contracting or trade license, certification or registration revoked or If Yes, attach details.
suspended?

10 In the past three (3) years, has your firm been debarred by any federal, | Yes: [ ] No: []
state or local government agency? If Yes, attach details.

11 In the past three (3) years, has your firm defaulted or failed to complete | Yes: [ ] No: []
any contract? If Yes, attach details.

12 In the past three (3) years, has your firm committed a willful violation | Yes: [] No: []
of federal, state or local government safety laws as determined by a If Yes, attach details.
final decision of a court or government agency authority.

13 | In the past three (3) years, has your firm been in violation of any law Yes: [] No: []
relating to your contracting business where the penalty for such If Yes, attach details.
violation resulted in the imposition of a penalty greater than $10,000?

14 Is your firm Executive Order 108 precertified with the State of Yes: No: []
Wisconsin?

15 Is your firm an active Wisconsin Trade Trainer as determined by the Yes: [] No: []
Wisconsin Bureau of Apprenticeship Standards?

16 Is your firm exempt from being pre-qualified with Dane County? Yes: [] No: []

If Yes, attach reason for exemption.

17 Does your firm acknowledge that in doing work under any County Yes: [] No: []
Public Works Contract, it will be required to use as subcontractors only
those contractors that are also pre-qualified with the County or become
so ten days prior to commencing work?

18 Contractor has been in business less than one year? Yes: [] No: []

19 Is your firm a first time Contractor requesting a one time exemption, Yes: [] No: []
but, intend to comply on all future contracts and are taking steps
typical of a “good faith” effort?

20 Not applicable. My firm does not intend to work on Best Value Yes: [] No: []
Contracts. Note: Best Value Contracting is required to bid on most
Public Works Contracts (if unclear, please call Jan Neitzel Knox 608-

266-4029).
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SIGNATURE SECTION

Your firm’s Officer, or the individual who would sign a bid and / or contract documents must
sign this document.

I do hereby certify that all statements herein contained are true and correct to the best of my
knowledge:

Signature Date

Printed or Typed Name and Title

NAME AND ADDRESS OF CONTRACTOR

Name of Firm:
Address:
City, State, Zip:

Telephone Number:

Fax Number:
E-mail Address:

REMEMBER!

Return all to forms and attachments, or questions to:

JAN NEITZEL KNOX
EMAIL: NEITZEL-KNOX@COUNTYOFDANE.COM
OFFICE: (608)266-4029, FAX: (608)267-1533

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,
HGHWAY & TRANSPORTATION
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713
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APPENDIX A

APPRENTICEABLE TRADES

Bricklayer

Carpenter

Cement Mason (Concrete Finisher)

Cement Mason (Heavy Highway)

Construction Craft Laborer

Data Communications Installer

Electrician

Elevator Mechanic / Technician

Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service
Glazier

Heavy Equipment Operator / Operating Engineer
Insulation Worker (Heat & Frost)

Iron Worker (Assembler, Metal Buildings)
Painter / Decorator

Plasterer

Plumber

Roofer / Waterproofer

Sheet Metal Worker

Sprinkler Fitter

Steamfitter (Service & Refrigeration)

Taper & Finisher

Telecommunications (Voice, Data & Video) Installer / Technician
Tile Setter
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1. GENERAL

A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.
Successful Bidder shall be required to provide all the Work that is shown on Drawings, set
forth in Specifications, or reasonably implied as necessary to complete Contract for this
project.

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site,
conditions of actual site and facilities for delivering, storing, placing, and handling of
materials and equipment.

C. Pre-bid meeting is scheduled on June 16, 2016 at 10:00 a.m. at the site of the County
Highway Facility Satellite Building, U.S. Highway 151/County HWY V.. Attendance by all
bidders is optional, however bidders and subcontractors are strongly encouraged to attend.

D. Failure to visit site or failure to examine any and all Construction Documents will in no way
relieve successful Bidder from necessity of furnishing any necessary materials or equipment,
or performing any work, that may be required to complete the Work in accordance with
Drawings and Specifications. Neglect of above requirements will not be accepted as reason
for delay in the Work or additional compensation.

2. DRAWINGS AND SPECIFICATIONS

A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General
Conditions of Contact, are enumerated in Document Index of these Construction Documents.
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B.

Complete sets of Drawings and Specifications for all trades will be available to all Bidders,
irrespective of category of work to be bid on, in order that all Bidders may be familiar with

work of other trades as they affect their bid.

3. INTERPRETATION

A

C.

No verbal explanation or instructions will be given in regard to meaning of Drawings or
Specifications before Bid Due Date. Bidders shall bring inadequacies, omissions or conflicts
to Owner or Architect / Engineer’s attention at least ten (10) calendar days before Bid Due
Date. Prompt clarification will be available to all bidders by Addendum.

Failure to so request clarification or interpretation of Drawings and Specifications will not
relieve successful Bidder of responsibility. Signing of Contract will be considered as
implicitly denoting that Contractor has thorough understanding of scope of the Work and
comprehension of Construction Documents.

Owner or Architect / Engineer will not be responsible for verbal instructions.

4. QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)

A

Before award of Contract can be approved, Owner shall be satisfied that Bidder involved
meets following requirements:

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of
Division of work being bid and type of work completed is similar to that being bid. If
greater magnitude of experience is deemed necessary, other than size or value of work,
such requirements will be described in appropriate section of Specifications.

2. Maintains permanent place of business.
3. Can be bonded for terms of proposed Contract.

4. Has record of satisfactorily completing past projects. Criteria which will be considered in
determining satisfactory completion of projects by bidder will include:

a. Completed contracts in accordance with drawings and specifications.

b. Diligently pursued execution of work and completed contracts according to
established time schedule unless Owner grants extensions.

c. Fulfilled guarantee requirements of construction documents.

d. Isnot presently on ineligible list maintained by County’s Department of
Administration for noncompliance with equal employment opportunities and
affirmative action requirements.

e. Authorized to conduct business in Wisconsin. By submitting Bid, bidder warrants
that it has: complied with all necessary requirements to do business in State of
Wisconsin; that persons executing contract on its behalf are authorized to do so; and,
if corporation, that name and address of bidder’s registered agent are as set forth in
Contract. Bidder shall notify Owner immediately, in writing, of any change in its
registered agent, their address, and bidder’s legal status. For partnership, term
“registered agent” shall mean general partner.

County’s Public Works Project Engineer will make such investigations as are deemed
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to
County’s Public Works Project Engineer or designee all such information and data for this
purpose as County’s Public Works Project Engineer may request. Owner reserves right to
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that
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5.

A

6.

7.

A

8.

9.

bidder is responsible and qualified to carry out obligations of Contract and to complete the
Work contemplated therein.

BID GUARANTEE

Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than
five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is
accepted, Bidder will execute and return proposed Contract and Performance and Payment
Bonds within ten (10) business days after being notified of acceptance of Bid. Company
issuing bonds must be licensed to do business in Wisconsin.

Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will
not be read at Bid Due Date.

If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and
Payment Bonds, check will be returned to Bidder. In case Bidder fails to deliver such
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as
liquidated damages.

All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible
bidders, will be returned to their makers within three (3) business days after Bid Due Date.
All such retained checks will be returned immediately upon signing of Contract and
Performance and Payment Bonds by successful Bidder.

WITHDRAWAL OF BIDS

Bids may be withdrawn by written request received from bidder or authorized representative
thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new
Bid. Withdrawn Bids will be returned unopened. Negligence on part of bidder in preparing
their Bid confers no right for withdrawal of Bid after it has been opened.

No Bid may be withdrawn for period of sixty (60) calendar days after Bid Due Date.

If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date.

CONTRACT FORM

Sample copy of contract that successful Bidder will be required to enter into is included in
these Construction Documents and bidders are required to familiarize themselves with all
conditions contained therein.

CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS

In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into
any contract involving receipts or disbursements of more than $15,000.00 in a year, in which
they have private pecuniary interest, direct or indirect if at same time they are authorized to
take official action with respect to making of this Contract. Any contract entered into in
violation of this Statute is void and County incurs no liability thereon. This subsection does
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in
criminal courts of this state.

EMERGING SMALL BUSINESS PROVISIONS
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. Emerging Small Business Definition. For purposes of this provision, ESB is defined as:
1. Independent business concern that has been in business minimum of one year;

2. Business located in State of Wisconsin;

3. Business comprised of less than twenty-five (25) employees;

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over
past three years; and

5. Business does not have history of failing to complete projects.

Emerging Small Business (ESB) Involvement. Bidder shall make good faith effort to
award minimum of ten percent (10%) of the Work to ESBs. Bidder shall submit report to
Dane County Contract Compliance Officer within ten (10) business days of Bid Due Date
demonstrating such efforts. Good faith efforts means significant contact with ESBs for
purposes of soliciting bids from them. Failure to make or demonstrate good faith efforts will
be grounds for disqualification.

Emerging Small Business Report. Emerging Small Business Enterprise Report is to be
submitted by Bidder in separate envelope marked “Emerging Small Business Report”. This
report is due by 2:00 p.m. following specified ten (10) business days after Bid Due Date.
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive.

. ESB Goal. Goal of this project is ten percent (10%) ESB participation. ESB utilizations are
shown as percentage of total Bid. If Bidder meets or exceeds specified goal, Bidder is only
required to submit Form A - Certification, and Form B - Involvement. Goal shall be met if
Bidder qualifies as ESB.

Report Contents. Following award of Contract, Bidder shall submit copies of executed
contracts for all Emerging Small Businesses. Emerging Small Business Report shall consist
of these:

1. Form A - Certification;

2. Form B - Involvement;

3. Form C - Contacts;

4. Form D - Certification Statement (if appropriate); and

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of
advertisements).

ESB Listing. Bidders may solicit bids from this ESB
listing: pdf.countyofdane.com/commissions/2013-2015 Targeted Business_Directory.pdf.

. ESB Certification. All contractors, subcontractors and suppliers seeking ESB certification
must complete and submit Emerging Small Business Report to Dane County Contract
Compliance Program.

. Certification Statement. If ESB firm has not been certified by County as ESB prior to
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless
firm provides “Form D - Certification Statement”. Certification statement must be completed
and signed by ESB firm.
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I.  Questions. Questions concerning Emerging Small Business provisions shall be directed to:

Dane County Contract Compliance Officer
City-County Building, Room 421

210 Martin Luther King, Jr. Blvd.
Madison, WI 53703

608/266-5623

Substituting ESBs. In event of any significant changes in subcontract arrangements or if

need arises to substitute ESBs, Bidder shall report such proposed changes to Contract
Compliance Officer to making any official changes and request authorization to substitute
ESB firm. Bidder further agrees to make every possible effort to replace ESB firm with
another qualified ESB firm.

K. Good Faith Efforts. Good faith efforts can be demonstrated by meeting all of these
obligations:

1.

Selecting portions of the Work to be performed by ESBs in order to increase likelihood
of meeting ESB goal including, where appropriate, breaking down Contract into smaller
units to facilitate ESB participation.

Advertising in general circulation, trade associations and women / minority focus media
concerning subcontracting opportunities.

Providing written notices to reasonable number of specific ESBs that their interest in
Contract was being solicited in sufficient time to allow ESBs to participate effectively.

Following up on initial solicitations of interest by contacting ESBs within five (5)
business days prior to Bid Due Date to determine with certainty whether ESB were
interested, to allow ESBs to prepare bids.

Providing interested ESB with adequate information about Drawings, Specifications and
requirements of Contract.

Using services of available minority, women and small business organizations and other
organizations that provide assistance in recruitment of MBEs / WBESs / ESBs.

Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without
sound reason based on thorough investigation of their capabilities.

Submitting required project reports and accompanying documents to County’s Contract
Compliance Officer within twenty-four (24) hours after Bid Due Date.

L. Appeals Disqualification of Bid. Bidder who is disqualified may appeal to Public Works &
Transportation Committee and Equal Opportunity Commission.

10. METHOD OF AWARD - RESERVATIONS

Following will be basis of award of Contract, providing cost does not exceed amount of funds

then estimated by County as available to finance Contract(s):

1.

Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work
comprising project, combined with such additive Owner accepted alternates.
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11.

A

12.

13.

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and
to accept any bid that will best serve interests of County.

3. Unit Prices and Informational Bids will not be considered in establishing low bidder.

SECURITY FOR PERFORMANCE AND PAYMENTS

Simultaneous with delivery of signed Contract, Bidder shall be required to furnish
Performance and Payment Bonds as specified in Article 29 of General Conditions of
Contract, “Contract Security”. Surety Company shall be licensed to do business in
Wisconsin. Performance and Payment Bonds must be dated same date or subsequent to date
of Contract. Performance and Payment Bonds must emulate information in Sample
Performance and Payment Bonds in Construction Documents.

Provide certified copy of power of attorney from Surety Company showing that agent who
signs Bond has power of attorney to sign for Surety Company. Secretary or Assistant
Secretary of company must sign this certification, not attorney-in-fact. Certification must
bear same or later date as Bond. Power of Attorney must emulate model power of attorney
information detailed in Sample Performance and Payment Bonds.

If Bidder is partnership or joint venture, State certified list, providing names of individuals
constituting partnership or joint venture must be furnished. Contract itself may be signed by
one partner of partnership, or one partner of each firm comprising joint venture, but
Performance and Payment Bonds must be signed by all partners.

If Bidder is a corporation, it is necessary that current certified copy of resolution or other
official act of directors of corporation be submitted showing that person who signhs Contract
is authorized to sign contracts for corporation. It is also necessary that corporate seal be
affixed to resolution, contract, and performance and payment bonds. If your corporation has
no seal, it is required that above documents include statement or notation to effect that
corporation has no seal.

TAXES

Wisconsin Statute 77.54 (9m) allows building materials that become part of local unit
government facilities to be exempt from sales & use tax. Vendors & materials suppliers may
not charge Bidders sales & use tax on these purchases. This does not include highways,
streets or roads. Any other Sales, Consumer, Use & other similar taxes or fees required by
law shall be included in Bid.

In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether
incorporated or not, and not otherwise regularly engaged in business in this state, shall file
surety bond with State of Wisconsin Department of Revenue payable to Department of
Revenue, to guarantee payment of income taxes, required unemployment compensation
contributions, sales and use taxes and income taxes withheld from wages of employees,
together with any penalties and interest thereon. Amount of bond shall be three percent (3%)
of Contract or subcontract price on all contracts of $50,000 or more.

SUBMISSION OF BIDS

All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made
on this Bid Form will be considered. Entire Bid Form and other supporting documents, if
any, shall be removed or copied from Construction Documents, filled out, and submitted in
manner specified hereinafter. Submit completed Bid Bond with Bid as well.
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14.

15.

16.

17.

No bids for any subdivision or any sub-classification of this Work, except as indicated, will
be accepted. Any conditional Bid, amendment to Bid Form or appended item thereto, or
inclusion of any correspondence, written or printed matter, or details of any nature other than
that specifically called for, which would alter any essential provision of Construction
Documents, or require consideration of unsolicited material or data in determining award of
Contract, will disqualify Bid. Telecommunication alterations to Bid will not be accepted.

Bidders must submit single Bid for all the Work.

Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case
of conflict, written word amounts will govern.

Addenda issued after Bid Letting shall become part of Construction Documents. Bidders
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form. Bid
may be rejected if receipt of any particular addendum applicable to award of Contract has not
been acknowledged on Bid Form.

Bids shall be signed, placed in envelope, sealed and delivered before due time to place
designated in Invitation to Bid, and identified with project name, bid number, location,
category of work being bid upon, Bid Due Date, name and address of bidder.

Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due
Date on or before date and time specified. Bids received after time of closing will be rejected
and returned to bidder unopened.

Bid will be considered invalid and will be rejected if bidder has not signed it.
Faxed or emailed Bids will not be accepted.

Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification
form, included in these Construction Documents.

SUBCONTRACTOR LISTING

Bidders shall be required to submit list of major subcontractors for General Construction,
Plumbing, HVAC, and Electrical work proposed for this project to include committed prices
for each subcontractor. List shall be placed in separate sealed envelope that must be clearly
identified as “Major Subcontractor List”, for named project and name of Bidder submitting it.
County must receive envelope no later than date by which successful Bidder is required to
submit his or her signed Contract, as established in Construction Documents.

ALTERNATE BIDS

Not Applicable.
INFORMATIONAL BIDS
Not Applicable.

UNIT PRICES

Not Applicable.
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18. COMMENCEMENT AND COMPLETION

A. Successful Bidder shall commence work when schedule and weather permit, but no later than
stated in Bid Form. Contractor shall pursue the Work regularly and continuously at
reasonable rate to insure completion of the Work within time stated in Bid.

B. Should it be found impossible to complete the Work on or before time specified for
completion, written request may be submitted for extension of time setting forth reasons
believed to justify granting of such request. Refer to Article 20 of General Conditions of
Contract, titled “Time for Completion”.

19. WORK BY OWNER

A. Not Applicable.

20. SPECIAL HAZARDS COVERAGE

A. Not Applicable.
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FORM A

DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION

In accordance with General Conditions of Contract, submit this Emerging Small Business Report
within ten (10) days after Bid Due Date.

PROJECT NAME:

BID NO.: BID DUE DATE:

BIDDER INFORMATION

COMPANY NAME:

ADDRESS:

TELEPHONE NO.:

CONTACT PERSON:

EMAIL ADDRESS:

RFB No. 316014 ITB-9 rev. 03/16



FORM B

Page  of
DANE COUNTY (Copy this Form as necessary to provide complete information)
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT

COMPANY NAME:

PROJECT NAME:

BID NO.: BID DUE DATE:

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: $

ESB NAME:

CONTACT PERSON:

ADDRESS:

PHONE NO & EMAIL.:

Indicate percentage of financial commitment to this ESB: % Amount: $

RFB No. 316014 ITB-10 rev. 03/16



1)

2)

3)

4)

5)

6)

7)

8)

FORM C

Page  of

DANE COUNTY (Copy this Form as necessary to provide complete information)

EMERGING SMALL BUSINESS REPORT - CONTACTS

COMPANY NAME:

PROJECT NAME:

BID NO.: BID DUE DATE:

DID ACC-

ESB FIRM NAME PERSON ESB EPT REASON FOR
CONTACTED DATE CONTACTED BID? BID? REJECTION

RFB No. 316014 ITB - 11 rev. 03/16



FORM D
DANE COUNTY
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT

I, of

Name Title

certify to best of my knowledge and

Company
belief that this business meets Emerging Small Business definition as indicated in Article 9 and

that information contained in this Emerging Small Business Report is true and correct.

Bidder’s Signature Date

RFB No. 316014 ITB-12 rev. 03/16



Name of Bidding Firm:

BID FORM

BID NO. 316014
PROJECT: COUNTY HIGHWAY FACILITY SATELLITE BUILDING

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY &
TRANSPORTATION PROJECT MANAGER
1919 ALLIANT ENERGY CENTER WAY
MADISON, WISCONSIN 53713

NOTE: WISCONSIN STATUTE 77.54 (9M) ALLOWS FOR NO SALES & USE TAX ON

THE PURCHASE OF MATERIALS FOR COUNTY PUBLIC WORKS PROJECTS.

BASE BID - LUMP SUM:

Dane County is inviting Bids for construction services for a new pre-engineered metal building
that is approximately 40” by 120’ in size, as outlined in the project drawings and construction
documents.. The undersigned, having examined the site where the Work is to be executed and
having become familiar with local conditions affecting the cost of the Work and having carefully
examined the Drawings and Specifications, all other Construction Documents and Addenda
thereto prepared by Dane County Department of Public Works, Highway & Transportation
hereby agrees to provide all labor, materials, equipment and services necessary for the complete
and satisfactory execution of the entire Work, as specified in the Construction Documents, for the
Base Bid stipulated sum of:

and /100 Dollars

Written Price

$

Numeric Price

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby
acknowledged:

Addendum No(s). through

Dated

Dane County Public Works, Highway & Transportation must have this project completed by
November 1,2016. Assuming this Work can be started by August 1, 2016 what dates can you
commence and complete this job?

Commencement Date: Completion Date:
(final, not substantial)

Bid No. 316014 BF -1 ver. 02/16



I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:
1. A corporation organized and existing under the laws of the State of , or

2. A partnership consisting of ,or

3. A person conducting business as ;

Of the City, Village, or Town of of the State of

I have examined and carefully prepared this Bid from the associated Construction Documents and
have checked the same in detail before submitting this Bid; that | have full authority to make such
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true
and correct. In signing this Bid, we also certify that we have not, either directly or indirectly,
entered into any agreement or participated in any collusion or otherwise taken any action in
restraint of free competition; that no attempt has been made to induce any other person or firm to
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is
accurate under penalty of perjury.

The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60)
calendar days from date of Award of Contract.

SIGNATURE:
(Bid is invalid without signature)
Print Name: Date:
Title:
Address:
Telephone No.: Fax No.:

Email Address:

Contact Person:
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH
BID FORM.

BID CHECK LIST:
These items must be included with Bid:

O Bid Form O Bid Bond O Fair Labor Practices Certification

BIDDERS SHOULD BE AWARE OF THE FOLLOWING:

DANE COUNTY VENDOR REGISTRATION PROGRAM

Any person bidding on any County contract must be registered with the Dane County
Purchasing Division & pay an annual registration fee. A contract will not be awarded to
an unregistered vendor. Obtain a Vendor Registration Form by calling 608/266-4131 or
complete a new form or renewal online at:

www.danepurchasing.com/registration

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION

Contractors must be pre-qualified as a Best Value Contractor with the Dane County

Public Works Engineering Division before the award of contract. Obtain a Best Value

Contracting Application by calling 608/266-4018 or complete one online at:
www.countyofdane.com/pwht/BVC_Application.aspx

EQUAL BENEFITS REQUIREMENT

By submitting a Bid, the contractor acknowledges that a condition of this contract is to
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.
Contractor shall provide equal benefits as required by that Ordinance to all required
employees during the term of the contract. Equal Benefits Compliance Payment
Certification shall be submitted with final pay request. For more information:
www.danepurchasing.com/partner_benefit.aspx

Bid No. 316014 BF -3 ver. 02/16



http://www.danepurchasing.com/partner_benefit.aspx

FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein,
certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER,
APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a
contract or agreement with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (*NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin
Employment Relations Commission (“WERC”) to have violated any statute or regulation
regarding labor standards or relations in the seven years prior to the signature date of this
Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov
and werc.wi.gov.

For reference, Dane County Ordinance 25.11(28)(a) is as follows:

(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the
county, including public works contracts regulated under chapter 40, shall include a
certification indicating whether the bidder has been found by the National Labor Relations
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated
any statute or regulation regarding labor standards or relations within the last seven years.
The purchasing manager shall investigate any such finding and make a recommendation to
the committee, which shall determine whether the conduct resulting in the finding affects the
bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you
must include copies of any relevant information regarding such violation with your
proposal, bid or application.

Include this completed Certification with your bid, application or proposal.
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COUNTY OF DANE

PUBLIC WORKS CONSTRUCTION CONTRACT

Contract No. Bid No. 316014

Authority: 2015 RES -

THIS CONTRACT, made and entered into as of the date by-which authorized représentatives of
both parties have affixed their signatures, by and between the County of Dane (hereafter referred
to as “COUNTY”) and (hereafter, “CONTRACTOR™),
and

WITNESSETH:

WHEREAS, COUNTY, whose address is c/o Assistant’Public Works Director, 1919 Alliant
Energy Center Way, Madison, WI 53713, desires to have CONTRACTOR provide_ a new pre-
engineered metal building approximately 40° by 120’ in size.at the County Hjghway Facility at
the intersection of U.S. Highway 151 and County-Highway V. (“the Project”); and

WHEREAS, CONTRACTOR, whose address is

is ablerand willing to eonstruct the Project,

in accordance with the Construction Dogcuments;

NOW, THEREFORE, in consideration of the above. premises and the mutual covenants of the
parties hereinafter set forth, the receipt and.sufficiency of which is acknowledged by each party
for itself, COUNTY and CONTRACTOR do-agree as follows;

1. CONTRACTOR agrees toconstruct, for the price of $ the Project and at the
CONTRACTOR'’S own proper cost/andexpense to furnish all materials, supplies, machinery,
equipment, tools, superintendence Aabgr, insurance;and other accessories and services necessary
to complete the-Rroject in\aceordance with the ¢onditions and prices stated in the Bid Form,
General Conditions of Contract, the drawings which include all maps, plats, plans, and other
drawings and printed or written explanatory matter thereof, and the specifications therefore as
prepared by

(hereinafter referred to as-“the Architect / Engineer”), and as enumerated in the Project Manual
Tahble of Contents, all'of which are\made a part hereof and collectively evidence and constitute
the Cantract.

2. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the
Contract subject t0 additions and deductions, as provided in the General Conditions of Contract,
and to make payments on aecount thereof as provided in Article entitled, “Payments to
Contractor” of the General Conditions of Contract.

3. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure
equal employment opportunities. The CONTRACTOR agrees in accordance with Wisconsin
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or
conviction record, military participation or membership in the national guard, state defense force
or any other reserve component of the military forces of the United States, or political beliefs.
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Such equal opportunity shall include, but not be limited to, the following: employment,
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay,
and any other form of compensation. CONTRACTOR agrees to post in conspicuous places,
available to all employees and applicants for employment, notices setting forth the provisions of
this paragraph.

4. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordihances.
CONTRACTOR must file such plan within fifteen (15) business days of the effective date of this
Contract. During the term of this Contract CONTRACTOR shalt-also provide copies of ll
announcements of employment opportunities to COUNTY’S Cantract Compliance’ Office, and
shall report annually the number of persons, by race, ethnicity, gender, and disability Status,
which apply for employment and, similarly classified, the number hired.and number-rejected.

5. During the term of this Contract, all solicitations for emploeyment ptaced on
CONTRACTOR'’S behalf shall include a statement to the effectthat CONTRACTOR isgn
“Equal Opportunity Employer”.

6. CONTRACTOR agrees to comply with provisions of Chapter 25.016 of the Dane County
Code of Ordinances, which pertains to domestic partnership benefits.

7. CONTRACTOR agrees to furnish all information-and reparts required by COUNTY’S
Contract Compliance Officer as the same relate to affirmative action and-nondiscrimination,
which may include any books, records, or accoeunts deemed appropriate to determine compliance
with Chapter 19, Dane County Code of Ordinances;.and the provisions/of this Contract.

8. CONTRACTOR agrees that all persons employed-hy CONTRACTOR or any subcontractor
shall be paid no less than the minimum wage established under-Chapter 40, Subchapter 11, Dane
County Code of Ordinances. CONTRAECTOR-agrees to abide/by and comply with the provisions
of Chapter 40, Subchapter 11 of the-Dane County Cade of Ordinances, and said Subchapter is
fully incorporated herein by reference.

9. This Contract is intended to be a/Contract solely between the parties hereto and for their
benefit only. No part of this\Contyact shall ke construed to add to, supplement, amend, abridge or
repeal existing rights, benefits or priyileges of any'third party or parties including, but not limited
to, employees-of gither of the parties,

10. The entire agreement of the parties is contained herein and this Contract supersedes any and
all oral agreements and negeotiations between the parties relating to the subject matter hereof. The
parties expressly agree that the'express terms of this Contract shall not be amended in any fashion
except.in writing; executed by both parties.

11. CONTRACTOR must bé pre<qualified as a Best Value Contractor with Dane County Public

Works Engineering Division before award of Contract. Subcontractors must be pre-qualified ten
(10) business days prier-te-commencing Work under this Contract.
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized
agents, have caused this Contract and its Schedules to be executed, effective as of the date by
which all parties hereto have affixed their respective signatures, as indicated below.

E R I I e

FOR CONTRACTOR:

Signature Date

Printed or Typed Name and Title

Signature Date

Printed or Typed Name and Title

NOTE: If CONTRACTOR is a corporation, Secretary should attest. In accordance with IRS
Regulations, unincorporated entities are required to provide either their Social.Secusity or
Employer Number in order to receive payment for services rendered.

* Kk k* k k AXk

This Contract is not valid or effectual forany purpose until approved by the appropriate authority
designated below, and no workis authorized until the CONTRACTOR has been given notice to
proceed by COUNTY’S Assistant-Public Works Director.

FOR CQUNTY:

Joseph/T. Parisi, County Executive Date

Scott McDonell, County Clerk Date
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Init.

S ATA pocument A310™ - 2010

Bid Bond

CONTRACTOR: SURETY:
{Name, legal stafis and address) {Name, legal stafus and principal place
of business)
This document has important legal
conseqguences. Congultation with
OWNER: an attormey is encouraged with
r ] respect to its completion or
{Name, legal status and address) odifeation
Any gingular reference to
Contractor, Surety, Owner or
BOND AMOUNT: other party shall be considered

plural where applicable.

PROJECT:
{Name, location or address, and Praject mumber, if any)

The Contractor and Surety are bound to the Owner in the amwount set-forth above, for the payment of which the
Contractor and Surety bind themselves, their heirs, executors, administrators, successors.and assigns, jointly and
severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Confractor
within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and
Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such
bid, and gives such bond or bonds as may be specified in the bidding or Confract Documents, with a surety admitted
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract
and for the prompt payment of labor and material firnished in the prosecufion thereof; or (2) pays fo the Owner the
difference, not to exceed the amount of this Bond. between the amount specified in said bid and such larger amount
for which the Craner may in good faith confract with another party to perform the work covered by said bid, then this
obligation shall be null and void. otherwise to remam in full force and effect. The Surefy hereby waives any notice of
an agreement between the Cramer and Contractor to extend the ttime in which the Owner may accept the bid. Warver of
nofice by the Surety shall not apply to any extension exceeding sixty (00) days in the aggregate beyond the fune for
acceptance of bids specified in the bid documents. and the Cramner and Contractor shall obtain the Surefy’s consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor’s bid to a Contractor, the term Contractor in this Bond shall
be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project,
any provision in this Bond conflicting with said statwtory or legal requirement shall be deemed deleted herefrom and
provisions conforming to such stamutory or other legal requirement shall be deemed incorporated herein. When so
furnished. the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this day of

{Contractor as Principal) {Seal)
{Witness)

{Title)

{Surety) {Seal)
{Wimess)

{Title)

CAUTION: You should gign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured,

AlA Document A310™ — 2010 (rev. 1072010). Copyright © 1863, 1970 and 2010 by The American Institute of Architects. All rights reserved.
WARNING: This AIA" Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this
AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible
under the law. Purchasers are permitted to reproeduce ten (10) copies of this document when completed. To report copynight viclations of AlA Contract
Diocuments, e-mail The American Insttute of Architects” legal counsel, copyrighti@aia.org. ACDOTTEID



S AILA pocument A312 - 2010

Performance Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

BOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 16

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

Any gingular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

Name Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Performance Bond )

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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Init.

!

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors
and assigns to the Owner for the performance of the Construction Contract, which 15 incorporated herein by reference.

§ 2 If the Contractor performs the Construction Confract, the Surety and the Confractor shall have no obligation under
this Bond, except when applicable to participate in a conference as provided in Section 3.

§ 3 If there iz no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise
after
A the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring
a Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among
the Owner, Contractor and Surety to discuss the Contractor’s performance. If the Crwvner does not
request a conference, the Surety may, within five (5) business days after receipt of the Onwner s notice,
request such a conference. If the Surety tumely requests a conference, the Owner shall attend. Unless
the Owner agrees otherwise, any conference requested under this Section 3.1 shall be held within ten
(10 business days of the Surety’s receipt of the Cramer s notice. If the Crwner, the Contractor and the
Surety agree, the Confractor shall be allowed a reasonable fime to perform the Construction Contract,
but such an agreement shall not waive the Owner’s nght, if any, subsequently to declare a Contractor
Default:
.2 the Owner declares a Contractor Default, terminates the Construction Contract and nefifies the Surety;
and
.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constifute a failure
to comply with a condition precedent to the Surety’s obligations, or release the Surefy from its obligations, except to
the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense
take one of the following actions:

§ 5.1 Arrange for the Confractor, with the consent of the Owner. to perform and complete the Construction Confract;

§ 5.2 Undertake to perform and complete the Construction Contract itself. through its agents or independent
confractors;

§ 5.3 Obtam bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for
performance and completion of the Construcfion Confract, arrange for a confract fo be prepared for execution by the
Orwner and a contractor selected with the Onwner’s concurrence, to be secured with performance and pavment bonds
executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Onwner as
a result of the Contractor Default; or

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable
promptuess under the circumstances:
A After mvestigation. determine the amount for which 1t may be liable to the Owner and, as soon as
practicable after the amount 15 determined, make payvment to the Owner; or
.2 Deny lhiability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable prompiness, the Surety shall be deemed fo
be in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety
demanding that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any
remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment
of the Surefy has denied liability, in whole or in part, without further notice the Owner shall be entitled fo enforce any
remedy available to the Owner.

AlA Document A212™ — 2010. The Amernican Institute of Architects.



Init.
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not
be greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the
Surety shall not be greater than those of the Cwner under the Construction Contract. Subject to the commitment by the
Onwner to pay the Balance of the Contract Price. the Surety is obligated, without duplication, for
A1 the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;
2 additional legal. design professional and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Section 5; and
.3 liquidated damages. or if no liqudated damages are specified m the Construction Contract, actual
damages caused by delaved performance or non-performance of the Contractor.

§ B If the Surety elects to act under Section 5.1, 5.3 or 5 4, the Surety’s liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Confract, and the Balance of the Contract Price shall not be reduced or set off on account of any such
unrelated obligations. No right of action shall accrue on this Bond to any person or enfify other than the Owner or ifs
heirs, executors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in
the location in which the work or part of the work is located and shall be instituted within two years after a declaration
of Contractor Default or within two vears after the Contractor ceased working or within two years after the Surefy
refiises or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph
are void or prohibited by law, the mininmim period of limitation available to sureties as-a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice fo the Surety, the Owner or the Confractor shall be mailed or delivered to the address shown on the page
on which their signature appears.

§ 13 When thus Bond has been furnished to comply with a stahutory or other legal requirement in the location where
the construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions confornung to such statutory or other legal requirement shall be
deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and
not as a common law bond.

§ 14 Definitions

§ 14.1 Balance of the Contract Price. The total amount pavable by the Owner to the Contractor under the Construction
Confract after all proper adjustments have been made. including allowance to the Contractor of any amounts received
or fo be received by the Owner in settlement of insurance or other claims for damages to which the Contractor 1s
entitled, reduced bj, all valid and proper payments made to or on behalf of the Contractor under the Construction
Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor idenfified on the cover page,
including all Contract Docoments and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to
comply with a material ferm of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Contract.

§ 14.5 Contract Documents. All the documents that comprise the agreement between the Owner and Confractor.

§ 15 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Contractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Contractor.
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§ 16 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.
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S AILA pocument A312 - 2010

Payment Bond
CONTRACTOR: SURETY:

{Name, legal status and address)
of business)

OWNER:
{Name, legal stafus and address)

CONSTRUCTION CONTRACT
Date:

Amount:

Description:
{Name and location)

EOND
Date:
{Not earlier than Consfruction Contract Dare)

Amount:

Modifications to this Bond: -~ O None [0 See Section 18

CONTRACTOR AS PRINCIPAL SURETY
Company: {Corporate Seal) Company:

Signature: Signature:

{Name, legal status and principal place

This document has important legal
conseguences. Consultation with
an attormey is encouraged with
respect to its completion or
modification.

Any singular reference to
Contractor, Surety, Owner or
other party shall be considered
plural where applicable.

Ala Documnent A312-2010
combines two separate bonds, a
Performance Bond and a
Payment Bond, into one form.
This is not a single combined
Performance and Payment Bond.

{Corporare Seal)

MName Nam

e
and Title: and Title:

{Any additional signatures appear on the last page of this Payment Bond.)

{FOR INFORMATION ONLY — Name, address and relephone)
AGENT or BROKER:

OWNER'S REPRESENTATIVE:

{Architect, Engineer or ather pariy:)

AlA Document AZ12™ — 2010. The American Institute of Architects.
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& 1 The Confractor and Surefy. jointly and severally. bind themselves, their heirs, executors, admimistrators, successors
and assigns fo the Owner to pay for labor, matenals and equipment furmished for use in the performance of the
Construction Contract, which 1s incorporated herein by reference. subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds
harmless the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials
of equipment furmished for use in the performance of the Construction Contract, then the Surety and the Contractor
shall have no obligation under this Bond.

§ 3 If there 1s no Owner Default under the Construction Contract, the Surefy’s obligation to the Crwner under this Bond
shall anise after the Orwner has promptly notified the Contractor and the Surety (at the address described m Section 13)
of claims, demands, liens or suits against the Owner or the Owner's property by any person or entity seeking payment
for labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered
defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3. the Surety shall promptly and at the Suretv’s expense
defend, indemnify and hold harmless the Craner against a duly tendered claim demand, lien or smt.

& § The Surety's obligations fo a Claimant under this Bond shall anse after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor,

.1 have furnished a written notice of non-payment to the Confractor, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were, or equipment was, furnished or
supplied or for whom the labor was done or performed, within ninety (90) days after having last
performed labor or last furnished materials or equipment included in the Claim; and

2 have senf a Claim to the Surety (at the address described in Section 13).

§ 5.2 Claimants. who are emploved by or have a direct contract with the Contractor, have sent a Claim to the Surefy (at
the address described in Section 13).

§ 6 If a notice of non-payment required by Section 5:1.1 is given by the Owner to the Confractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of nen-pavment under Section 5.1.1.

§ 7 When a Claimant has safisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surefy shall
promptly and at the Surety’s expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,
stating the amounts that are indisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surefy s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed fo
constitute 3 warver of defenses the Surety or Contractor may have or acquire as to a Claim except as to undisputed
amounts for which the Surety and Claimant have reached agreement. If. however, the Surety fails to discharge ifs
obligations under Section 7.1 or Section 7.2, the Surety shall indemmify the Claimant for the reasonable attorney’s
fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s
fees provided under Section 7.3, and the amount of this Bond shall be credited for any payvments made in good faith
by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this
Bond, subject to the Owner's priorify to use the funds for the completion of the work
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§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the pavment of any costs or expenses of any
Claimant under this Bond. and shall have under this Bond no obligation to make payments to, or give notice on behalf
of Claimants or otherwise have any obligations fo Claimants under this Bond.

§ 11 The Surety hereby waives notice of any change, including changes of fime, to the Construction Contfract or to
related subcontracts, purchase orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under tlus Bond other than in a court of competent
jurisdiction in the state in which the project that 15 the subject of the Construction Contract is located or after the
expiration of one vear from the date (1) on which the Claimant sent a Claim to the Surety pursuant to

Section 5.12 or 52, or (2) on which the 1ast labor or service was performed by anvone or the last materials or
equipment were fumished by anyone under the Construction Contract. whichever of (1) or (2) first occurs. If the
provisions of this Paragraph are void or prohibited by law. the numinmm period of limitation available fo sureties as a
defense in the junisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown
on the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be
sufficient compliance as of the date recerved.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where
the construction was to be performed. any provision in this Bond conflicting with said statutory or legal requirement
shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be
deemed incorporated herein. When so fiurnished. the infent is that this Bond shall be construed as a statutory bond and
not as a commeon law bond.

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Confractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

§ 16 Definitions
§16.1 Claim. A written statement by the Claimant including at a mimnmum:
.1 the name of the Claimant;
2 theuaﬂmofthepﬁ"soﬂfor“humthclaborwasduﬂcorma’rma]surcmnpm&nlﬁmshai
3 acopy of the agreement or purchase order pursuant to-which labor. materials or equipment was
furnished for use m the performance of the Construction Contract;
4 abnef description of the labor, matenals or eguipment furmished;
.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in
the performance of the Construction Contract;
.6 the fotal amount earned by the Claimant for labor. materials or equipment firnished as of the date of
the Clain;
.1 the total amount of previous payments received by the Claimant; and
.8 - the total amount due and unpaid to the Claimant for 1abor, materials or equipment furnished as of the
date of the Claim.

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the
Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term
Claimant also mcludes any individual or enfity that has rightfolly asserted a claim under an applicable mechanic’s lien
or similar statute against the real property upon which the Project is located. The intent of this Bond shall be to
include without limitation in the terms “labor. materials or equipment™ that part of water. gas. power. light. heat. oil.
gaso].mn telephone service or rental equipment used in the Construction Contract, architectural and engineering
services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other
items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were
furnished.

§ 16.3 Construction Contract. The agreement between the Owner and Confractor identified on the cover page,
inchuding all Contract Documents and all changes made to the agreement and the Confract Documents.
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or comply with the other material terms of the
Construction Confract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Confractor and subcontractor, the term Confractor in this Bond
shall be deemed fo be Subcontractor and the term Owner shall be deemed to be Confractor.

§ 18 Modifications to this bond are as follows:

{Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company: {Corporate Seal) Company: {Corporate Seal)
Signature: Signature:

Name and Title: Name and Title:

Address Address

CAUTION: ¥ou should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.
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EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION FORM

PURPOSE

25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for
contracted services must certify that he or she has complied fully with the requirements of
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances. Such
certification must be submitted prior to the final payment on the contract.

This form should be included with a copy of the final contract invoice forwarded to your contract
representative at Dane County.

CERTIFICATION

I, certify that
Printed or Typed Name and Title

Printed or Typed Name of Contractor

has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances
“Equal Benefits Requirements”.

Signed

Date

For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract
representative at Dane County.

Bid No. 316014 EBCPC-1 ver. 01/16
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1. CONSTRUCTION DOCUMENTS

A

Construction Documents, listed in Table of Contents of this Specification volume shall form
part of this Contract and provisions of Construction Documents shall be as binding upon
parties as if they were fully set forth in Contract itself.

These shall also be considered as part of Construction Documents: Addenda, including
additions and modifications incorporated in such addenda before execution of Contract;
requests for information; construction bulletins; change orders; and written interpretations by
Architect / Engineer or Public Works Project Manager that are made after execution of
Contract.

Construction Documents are complementary, and what is required by one shall be as binding
as if required by all. Intent of Construction Documents is to include all labor, materials and
equipment necessary for proper execution of the Work.

2. DEFINITIONS

A

These terms as used in this Contract are respectively defined as follows:

1. All uses of term “County” in Construction Documents shall mean Dane County.

2. All uses of term “Department” in Construction Documents shall mean Department of
Public Works, Highway & Transportation, which is a unit of Dane County government.
Department is County agency overseeing Contract with Contractor.

3. Public Works Project Manager is appointed by and responsible to Department. Public
Works Project Manager has authority to act on behalf of Department and will sign change
orders, payment requests and other administrative matters related to projects.

4. Public Works Project Manager is responsible for supervision, administration and
management of field operations involved in construction phase of this Work.

5. Term “Work” includes all labor, equipment and materials necessary to produce project
required by Construction Documents.

6. Term “Substantial Completion” is date when project or specified area of project is
certified by Architect / Engineer that construction is sufficiently completed, in
accordance with Construction Documents, and as modified by any subsequent changes
agreed to by parties, so that County may occupy project or specified area of project for
use for which it was intended subject to permit approval for occupancy.

7. Contractor is person, firm, or corporation with whom County makes Contract. Though
multiple contracts may be involved, Construction Documents treat them throughout as if
each were of singular number.

3. ADDITIONAL INSTRUCTIONS AND DRAWINGS

A

Contractor may be furnished additional instructions and detail drawings as necessary to carry
out the Work included in Contract. Additional drawings and instructions thus supplied to
Contractor will coordinate with Construction Documents and will be so prepared that they
can be reasonably interpreted as part thereof. Contractor shall carry out the Work in
accordance with additional detail drawings and instructions.
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4. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A

Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for
each submission, until receiving final approval. After final approval, provide five (5)
additional copies for distribution and such other copies as may be required.

Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures
that shall contain catalog cuts and specifications of all furnished mechanical and electrical
equipment. After Architect / Engineer’s approval, one (1) copy shall remain in Architect /
Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor
for reference purposes.

Samples shall consist of physical examples furnished by Contractor in sufficient size and
guantity to illustrate materials, equipment or workmanship, and to establish standards to
compare the Work.

1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect /
Engineer to make all necessary tests and of adequate size showing quality, type, color
range, finish, and texture. Label each Sample stating material, type, color, thickness,
size, project name, and Contractor’s name.

2. Submit transmittal letter requesting approval, and prepay transportation charges to
Architect / Engineer’s office on samples forwarded.

3. Materials installed shall match approved Samples.

Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their
review and approval and shall submit with reasonable promptness and in orderly sequence to
cause no delay in the Work or in work of any other contractor. At time of submission,
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or
Samples from requirements of Construction Documents. Architect / Engineer will not
consider partial lists.

Architect / Engineer will review and approve or reject Shop Drawings with reasonable
promptness to cause no delay. Architect / Engineer’s approval shall not relieve Contractor
from responsibility for errors or omissions in Shop Drawings.

Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample
submission until Architect / Engineer has approved submission. All such work shall be in
accordance with approved Shop Drawings, Product Data and Samples.

Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings
and shall at all time give Department access thereto.

By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby
represents that he or she has or will determine and verify all field measurements, field
construction criteria, materials, catalog numbers, and similar data and that he or she has
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of
the Work and of Construction Documents. Architect / Engineer shall return without
examination, Shop Drawings, Product Data and Samples not so noted.

All Shop Drawings from any one Contractor should be numbered consecutively and on cover
sheet shall bear name and location of project, name of Contractor, date of submittal and date
of each correction or revision and associated Specification section and page number.

5. CUTTING AND PATCHING
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Contractor shall be responsible for all cutting, fitting or patching required to complete the
Work or to make its parts fit together properly.

Contractor shall not damage or endanger portion of the Work or fully or partially completed
construction of County or separate contractors by cutting, patching or otherwise altering such
construction, or by excavation. Contractor shall not cut or otherwise alter such construction
by County or separate contractor except with written consent of County and of such separate
contractor; such consent shall not be unreasonably withheld. Contractor shall not withhold
unreasonably from County or separate contractor, Contractor’s consent to cutting or
otherwise altering the Work.

6. CLEANING UP

A

Contractor shall keep premises and surrounding area free from accumulation of waste
materials or rubbish caused by operations under Contract. Contractor shall remove from and
about the Work waste materials, rubbish, Contractor’s tools, construction equipment,
machinery, and surplus materials at completion of the Work. Contractor shall maintain
streets and sidewalks around the Work site in clean condition. Contractor shall remove all
spillage and prevent tracking of spillage arising from performance of the Work, into, out of,
and within the Work site. Contractor shall establish regular maintenance program of
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such
areas.

If Contractor fails to clean up as directed in Construction Documents, County may do so and
shall charge Contractor cost thereof.

Contractor shall be responsible for broken windows and glass, and at completion of the Work
shall replace such damaged or broken windows and glass. After replacing damaged or
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of
all windows and glass.

In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to

work surface), Contractor shall perform following final cleaning for all trades at completion

of the Work:

1. Remove temporary protections;

2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and
finished woodwork and wall surfaces;

3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished
materials, and wash or wipe clean;

4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and

leave same in undamaged, new condition;

Clean aluminum in accordance with recommendations of manufacturer; and

6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture
to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen.

o

7. USE OF SITE

A

Contractor shall provide County and Architect / Engineer access to the Work under all
circumstances.

Contractor shall confine operations at site to areas permitted by County, law, ordinance,
permits and Construction Documents and shall not unreasonably encumber site with materials
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A

9.

10.

A

or equipment. Contractor shall assure free, convenient, unencumbered, direct and safe access
to all properties adjacent to the Work for County, its employees, invitees and guests.

MATERIALS AND WORKMANSHIP

Contractor shall perform all work and furnish all supplies and materials, machinery,
equipment, facilities and means, necessary to complete the Work required by this Contract,
within time specified, in accordance with provisions of Construction Documents.

All equipment and materials incorporated in the Work covered by this Contract are to be new;
use recycled and / or recovered materials to extent that such use is technically and
economically feasible. Recovered materials are products recovered from solid waste in form
identical to original form for use that is same as, or similar to original use. Recycled
materials are products manufactured from solid waste.

If requested, Contractor shall furnish satisfactory evidence as to kind and quality of
construction materials proposed or used. Contractor shall furnish to Architect / Engineer, for
approval, manufacturer name and model, performance capacities and other pertinent
information of machinery, mechanical, electrical or other types of equipment, which
Contractor plans to install.

If not otherwise provided, materials and labor called for in this Contract shall be provided and
performed in accordance with established practice and standards recognized by Architects,
Engineers, Department, and construction industry.

Reference to “Standard” specifications of any association or manufacturer, or codes of
County authorities, intends most recent printed edition or catalog in effect on date that
corresponds with date of Construction Documents.

Whenever reference is made in Specifications that work shall be “performed”, “applied”, in
accordance with “manufacturer’s directions or instructions”, Contractor to whom those
instructions are directed shall furnish three (3) printed copies of such instructions to Architect
/ Engineer before execution of the Work.

CONTRACTOR’S TITLE TO MATERIALS

Contractor or any subcontractor shall not purchase materials or supplies for the Work subject
to any chattel mortgage or under conditional sale contract or other agreement by which seller
retains interest. Contractor warrants that all materials and supplies used in the Work are free
from all liens, claims or encumbrances and Contractor has good title to them.

“OR EQUAL” CLAUSE

Whenever equipment or materials are identified on Drawings or in Specifications by
reference to manufacturer’s or vendor’s name, trade name, catalog number, and other
identifying information, it is intended to establish standards; and any equipment or material
of other manufacturers and vendors which will perform adequately duties imposed by general
design will be considered equally accepted provided equipment or material so proposed is, in
opinion of Architect / Engineer, of equal substance and function. Architect / Engineer and
Department shall provide written approval before Contractor may purchase or install it.
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12.

Equipment or materials of manufacturers, other than those named, may be used only upon

following conditions:

1. That, in opinion of Architect / Engineer and Department, proposed material or equipment
item is fully equal or superior (in design, materials, construction, workmanship,
performance, finish, etc.) to named item. No compromise in quality level, however
small, is acceptable.

2. That, in substituting materials or equipment, Contractor assumes responsibility for any
changes in system or for modifications required in adjacent or related work to
accommodate such substitution despite Architect / Engineer’s and Department’s
approval, and all costs growing out of approval of “or equal” items shall be responsibility
of Contractor. No extra costs resulting from such approval shall become responsibility of
Department, Architect / Engineer or any other separate Contractor.

3. It shall be understood that use of materials or equipment other than those specified, or
approved equal by Architect / Engineer and Department, shall constitute violation of
Contract, and that Architect / Engineer and Department shall have right to require
removal of such materials or equipment and their replacement with specified materials or
equipment at Contractor’s expense.

4. Product and manufacturer named first in Specifications or on information shown on
Drawings is basis of selection of manufactured items and equipment, particularly
mechanical equipment. In using other than first named products or manufacturers,
including those specified as additionally approved or acceptable, Contractor assumes
responsibility for any changes in system and for modifications in any work required to
accommodate them. Architect / Engineer’s approval of such additionally acceptable
products or manufacturers, either in Specifications or in Addendum, does not relieve
Contractor from obligation to coordinate such optional products with other Contractors,
whose work may be affected by them, and to pay all additional costs resulting from their
inclusion into the Work. Contractor’s liability shall include payment of Architect /
Engineer’s fees for any additional services made necessary by or directly connected to
such product changes. No extra costs resulting from such changes shall become
responsibility of Department, Architect / Engineer or any other separate Contractor.

No request for approval of “or equal” materials will be entertained except from Contractor.
Identify any request for substitution as substitution on Contractor’s letter of transmittal and
give reasons for substitution. Department may in its sole discretion allow substitutions of
materials.

PATENTS AND ROYALTIES

If Contractor uses any design, device or material covered by letters, patent or copyright, it is
mutually agreed and understood, that, without exception, contract prices shall include all
royalties or costs arising from use of such design, device or materials, in any way involved in
the Work.

Contractor shall indemnify and save harmless County from any and all claims for
infringement by reason of use of such patent or copyright in connection with the Work agreed
to be performed under this Contract, and shall indemnify County for any cost, expense or
damage which it may be obliged to pay by reason of such infringement at any time during
prosecution of the Work or after completion of the Work.

SURVEYS, PERMITS, REGULATIONS AND TAXES

Department will furnish to Contractor all site, topography and property surveys necessary for
execution of the Work.
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Contractor shall procure all permits, licenses and approvals necessary for execution of this
Contract.

Contractor shall give all notices and comply with all State of Wisconsin, Federal and local
laws, codes, rules and regulations relating to performance of the Work, protection of adjacent
property, and maintenance of passageways, guard fences or other protective facilities.

Contractor shall pay all Sales, Consumer, Use and other similar taxes required by law.

Contractor shall promptly notify Architect / Engineer of any variances of Drawings or
Specifications with that of any State of Wisconsin, federal or local law, code, rule or
regulation. Upon such notification, Architect / Engineer will require correction of variance to
comply with applicable law, code, rule or regulation at no additional cost to Contractor.

Work under this Contract shall comply with all applicable State of Wisconsin, Federal and
local laws, codes and regulations.

Contractor shall pay charges for water, sewer and other utility connections made by
municipalities where required by Specifications.

CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE

Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and
superintendence necessary to execute, complete and deliver the Work within specified time.
Contractor agrees to secure at their own expense all personnel necessary to carry out the
Work. Such personnel shall not be deemed County employees nor shall they have or be
deemed to have any direct contractual relationship with County.

Performance of any work necessary after regular working hours, on Sundays or Legal
Holidays shall be without additional expense to County. Performance of any work at site at
other than normal working hours must be coordinated with Public Works Project Manager.

Contractor shall furnish, erect, maintain and remove such temporary works as may be
required.

Contractor shall observe, comply with, and be subject to all terms, conditions, requirements
and limitations of Construction Documents.

At the Work site, Contractor shall give personal superintendence to the Work or shall employ
construction superintendent or foreman, experienced in character of work covered by
Contract, who shall have full authority to act for Contractor. Understand that such
superintendent or foreman shall be acceptable to Architect / Engineer and Department.

Remove from project or take other corrective action upon notice from Architect / Engineer or
Department for Contractor’s employees whose work is considered by Architect / Engineer or
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable.

Contractor and subcontractors shall be required to conform to Labor Laws of State of
Wisconsin and various acts amendatory and supplementary thereto and to other laws,
ordinances and legal requirements applicable to the Work.

Bid No. 316014 GC-7 rev. 03/16



14.

15.

16.

Presence and observation of the Work by Architect / Engineer or Public Works Project
Manager shall not relieve Contractor of any obligations.

WEATHER CONDITIONS

In event of temporary suspension of work, or during inclement weather, or whenever
Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect
carefully all work and materials against damage or injury from weather. If, in opinion of
Architect / Engineer or Department, any work or materials that have been damaged or injured
due to failure on part of Contractor or any subcontractors so to protect the Work, such
materials shall be removed and replaced at expense of Contractor.

PROTECTION OF WORK AND PROPERTY

Contractor shall at all times safely guard County’s property from injury or loss in connection
with this Contract. Contractor shall at all times safely guard and protect the Work, and
adjacent property, from damage. Contractor shall replace or make good any such damage,
loss or injury unless such is caused directly by errors contained in Contract, or by County, or
County’s duly authorized representative.

Contractor may act diligently, without previous instructions from Architect / Engineer and /
or Department, in emergency that threatens loss or injury of property, or safety of life.
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.
Promptly submit any claim for compensation by Contractor due to such extra work to
Architect / Engineer and / or Department for approval as provided for in Article 18 herein.

INSPECTION AND TESTING OF MATERIALS

Authorized representatives and agents of County government shall have access at all times to
the Work wherever it is in preparation or progress and Contractor shall provide facilities for
such access and for inspection.

Should it be considered necessary or advisable at any time before final acceptance of the
Work to make examination of work already completed, by removing or tearing out same,
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.
If such work is found to be defective in any aspect, due to fault of Contractor or
subcontractors thereof, Contractor shall assume all expenses of such examination and of
satisfactory reconstruction. Contractor will be reimbursed for such examination and
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if
such work is found to meet requirements of Contract.

If Specifications, Architect / Engineer’s, or Public Works Project Manager’s instructions
require any work to be specially tested or approved, Contractor shall give Architect /
Engineer and Public Works Project Manager timely notice of its readiness for testing or
inspection. Test all materials and equipment requiring testing in accordance with accepted or
specified standards, as applicable. Architect / Engineer shall recommend laboratory or
inspection agency and Department will select and pay for all initial laboratory inspection
services. Should retesting be required, due to failure of initial testing, cost of such retesting
shall be borne by Contractor.

Cost of any testing performed by manufacturers or Contractor for substantiating acceptability
of proposed substitution of materials and equipment, or necessary conformance testing in
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conjunction with manufacturing processes or factory assemblage, shall be borne by
Contractor or manufacturer responsible.

REPORTS, RECORDS AND DATA

Contractor shall submit to Architect / Engineer and Public Works Project Manager such
schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices,
records and other data as either may request concerning work performed or to be performed
under this Contract.

CHANGES IN THE WORK

Make no changes, except in cases of emergency, in the Work covered by approved
Construction Documents without having prior written approval of Department. Charges or
credits for the Work covered by approved change shall be determined by one of these
methods:

1. Unit bid prices previously approved.

2. Agreed lump sum based on actual cost of:

a) Labor, including foremen, and all fringe benefits that are associated with their wages.

b) Materials entering permanently into the Work.

c) Ownership or rental cost of construction tools and equipment during time of use on
extra work.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent
(15%) of actual cost of work performed with their own labor force. Fee shall be
compensation to cover cost of supervision, overhead, bond, profit and any other
general expense.

h) On that portion of the Work under (2) done under subcontract, Contractor may
include not over seven and one-half percent (7¥2%) for supervision, overhead, bond,
profit and any other general expense.

i) Department may require correct amount of costs with supporting vouchers;
Contractor shall keep and present in such form as directed.

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of:

a) Labor, including foremen, and all fringe benefits that are associated with their wages.

b) Materials entering permanently into the Work.

¢) Ownership or rental cost of construction tools and equipment during time of use on
extra work. Rental cost cannot exceed fifty percent (50%) replacement value of
rented equipment.

d) Power and consumable supplies for operation of power equipment.

e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property
Damage Insurance, and Comprehensive Automobile Liability Insurance.

f) Social Security and old age and unemployment contributions.

g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed
fifteen percent (15%) of actual cost of work performed with their own labor force.
Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and
any other general expense.

h) On that portion of the Work under (3) done under subcontract, Contractor may
include not over seven and one-half percent (7%2%) for supervision, overhead, bond,
profit, and any other general expense.
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i) Contractor shall keep and present, in such form as directed, correct amount of cost
together with such supporting vouchers as may be required by Department.

If Contractor claims that by any instructions given by Architect / Engineer, Department, by
drawings or otherwise, regarding performance of the Work or furnishing of material under
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof
within two (2) weeks after receipt of such instructions and in any event before proceeding to
execute work, unless delay in executing work would endanger life or property.

No claim for extra work or cost shall be allowed unless it was done in pursuance of written
Change Order from Architect / Engineer and approved by Department, as previously
mentioned, and claim presented with payment request submitted after changed or extra work
is completed.

Negotiation of cost for change in the Work shall not be cause for Contractor to delay
prosecution of the Work if Contractor has been authorized in writing by Public Works Project
Manager to proceed.

EXTRAS

Without invalidating Contract, Department may order extra work or make changes by
altering, adding to or deducting from the Work, contract sum being adjusted in accordance
with Article 18 herein.

TIME FOR COMPLETION

Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the
Work as stated in Construction Documents.

CORRECTION OF WORK

All work, all materials whether incorporated in the Work or not, and all processes of
manufacture shall at all times and places be subject to inspection of Architect / Engineer and
Public Works Project Manager who shall be judge of quality and suitability of the Work,
materials, and processes of manufacture for purposes for which they are used. Should they
fail to meet Architect / Engineer’s and Public Works Project Manager’s approval they shall
be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.
Immediately remove all rejected material from site.

If Contractor defaults or neglects to carry out the Work in accordance with Construction
Documents or fails to perform any provision of Contract, Department may, after ten (10)
business days’ written notice to Contractor and without prejudice to any other remedy County
may have, make good such deficiencies. In such case, appropriate Change Order shall be
issued deducting from Contractor’s payments then or thereafter, cost of correcting such
deficiencies, including cost of Architect / Engineer’s additional services made necessary by
such default, neglect or failure.

SUBSURFACE CONDITIONS FOUND DIFFERENT

If Contractor encounters subsurface or latent conditions at site materially differing from those
shown on Drawings or indicated in Specifications, Contractor shall immediately give notice
to Architect / Engineer and Public Works Project Manager of such conditions before they are
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disturbed. Architect / Engineer will thereupon promptly investigate conditions, and if
Architect / Engineer finds that they materially differ from those shown on Drawings or
indicated in Specifications, Architect / Engineer will at once make such changes as necessary,
any increase or decrease of cost resulting from such changes to be adjusted in manner
provided in above Article 18 entitled “Changes in the Work”.

RIGHT OF DEPARTMENT TO TERMINATE CONTRACT

In event that any provisions of this Contract are violated by Contractor or by any
subcontractors, County may serve written notice upon Contractor and Surety of its intention
to terminate Contract, such notice to contain reasons for such intention to terminate Contract,
and unless within ten (10) business days after serving of such notice upon Contractor, such
violation or delay shall cease and satisfactory arrangement or correction be made, Contract
shall, upon expiration of said ten (10) business days, cease and terminate.

In event of any such termination, County shall immediately serve notice thereof upon Surety
and Contractor, and Surety shall have right to take over and perform Contract subject to
County’s approval; provided, however, that if Surety does not commence performance
thereof within ten (10) business days from date of mailing to such Surety of notice of
termination, County may take over the Work and prosecute same to completion by contract,
or by force account, at expense of Contractor; Contractor and Surety shall be liable to County
for any excess cost occasioned County thereby, and in such event County may take
possession of and utilize in completing the Work, such materials and equipment as may be on
the Work site and therefore necessary.

CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

Contractor shall be responsible for Construction Schedule and coordination. Immediately

after execution and delivery of Contract and before making first payment, Contractor shall

notify all subcontractors to furnish all required information to develop Construction

Schedule. Contractor and all subcontractors associated with the Work shall furnish following

information from each Division of Specifications:

1. List of construction activities;

2. Start, finish and time required for completion of each activity;

3. Sequential relationships between activities;

4. ldentify all long lead-time items, key events, meetings or activities such as required
submittals, fabrication and delivery, procurement of materials, installation and testing;

5. Weekly definition of extent of work and areas of activity for each trade or Subcontract;
and

6. Other information as determined by Public Works Project Manager.

In addition to above requested items, Contractor shall request delivery dates for all County-
furnished equipment, materials or labor. This shall include any work handled by Department
under separate contracts such as asbestos abatement, air and water balancing, etc. Indicate on
Construction Schedule these associated delivery and installation dates.

Progress Reporting:

1. Contractor shall update and publish Construction Schedule on monthly basis. Revisions
to Schedule shall be by Contractor and made in same detail as original Schedule and
accompanied by explanation of reasons for revision; and shall be subject to approval by
Department.
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2. Failure of Contractor to keep Schedule in updated format shall result in County hiring
firm specializing in construction schedule development and deducting those costs
associated with updating process from payments due Contractor.

3. Contractor shall submit show actual percentage of each activity completed, estimated
future progress, and anticipated completion time.

Responsibility for timely completion requires:

1. Contractor and subcontractors understand that performance of each is interdependent
upon performance of others.

2. Whenever it becomes apparent from current schedule, that phasing or progress
completion dates will not be met, Contractor must take some or all following actions at
no additional cost to County:

a) Increase construction labor in such quantities and crafts as will eliminate backlog of
work.

b) Increase number of working hours per shift, shifts per working day, working days per
week, amount of construction equipment, or any combination of foregoing to
eliminate backlog of work.

c) Reschedule work (yet remain in conformance with Drawings and Specifications).

3. Prior to proceeding with any of above actions, Contractor shall notify Public Works
Project Manager.

Maintain current Construction Schedule at all times. Revise Construction Schedule in same
detail as original and accompany with explanation of reasons for revision. Schedule shall be
subject to approval by Architect / Engineer and Public Works Project Manager.

PAYMENTS TO CONTRACTOR

Contractor shall provide:

1. Detailed estimate giving complete breakdown of contract price by Specification Division;
and

2. Periodic itemized estimates of work done for purpose of making partial payments
thereon.

Submit these estimates for approval first to Architect / Engineer, then to Public Works Project
Manager. Costs employed in making up any of these schedules are for determining basis of
partial payments and not considered as fixing basis for additions to or deductions from
Contract price.

County will make partial payments to Contractor for value, proportionate to amount of
Contract, of all labor and material incorporated in the Work during preceding calendar month
upon receipt of Application and Certificate for Payment form from Architect / Engineer and
approval of Department.

Contractor shall submit for approval first to Architect / Engineer, and then to Public Works
Project Manager all Application and Certificate for Payment forms. If requested, Application
and Certificate for Payment shall be supported by such additional evidence as may be
required, showing Contractor’s right to payment claimed.

Application and Certificate for Payment for preparatory work and materials delivered and
suitably stored at site to be incorporated into the Work at some future period, will be given
due consideration. Requesting payment for materials stored off site, may be rejected,
however, if deemed essential for reasons of job progress, protection, or other sufficient cause,
requests will be considered, conditional upon submission by Contractor of bills of sale,
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photographs and such other procedures as will adequately protect County’s interest such as
storage in bonded warehouse with adequate coverage. If there is any error in payment,
Contractor is obligated to notify Department immediately, but no longer than ten (10)
business days from receipt of payment.

Payments by County will be due within forty-five (45) business days after receipt by
Department of Application and Certificate for Payment.

County will retain five percent (5%) of each Application and Certificate for Payment until
final completion and acceptance of all the Work covered by Contract. However, anytime
after fifty percent (50%) of the Work has been furnished and installed at site, County will
make remaining payments in full if Architect / Engineer and Public Works Project Manager
find that progress of the Work corresponds with Construction Schedule. If Architect/
Engineer and Public Works Project Manager find that progress of the Work does not
correspond with Construction Schedule, County may retain up to ten percent (10%) of each
Application and Certificate for Payment for the Work completed.

All material and work covered by partial payments made shall become sole property of
County, but this provision shall not be construed as relieving Contractor from sole
responsibility for care and protection of materials and work upon which payments have been
made, or restoration of any damaged work, or as waiver of right of County to require
fulfillment of all of terms of Contract.

County will make final payment within sixty (60) calendar days after final completion of the
Work, and will constitute acceptance thereof. Submit Equal Benefits Compliance Payment
Certification with final pay request. Payment may be denied if Certification is not included.

County may make payment in full, including retained percentages and less authorized
deductions, upon completion and acceptance of each Division where price is stated separately
in Contract.

Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit to this Department, as requested and with final
application for payment for work under said contract, affidavit(s) as required to prove that all
debts and claims against this Work are paid in full or otherwise satisfied, and give final
evidence of release of all liens against the Work and County. If Wisconsin Prevailing Wage
Rate Determination is required for this Work, use “Prime Contractor Affidavit of Compliance
with Prevailing Wage Rate Determination” and “Agent or Subcontractor Affidavit of
Compliance with Prevailing Wage Rate Determination” (if applicable). If Wisconsin
Prevailing Wage Rate Determination is not required for this Work, use “Dane County,
Wisconsin_Contractor Wage Affidavit”. Forms of such affidavits are included in
Supplementary Conditions.

WITHHOLDING OF PAYMENTS

County, after having served written notice on said Contractor, may either pay directly any
unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid
compensation sum of money deemed reasonably sufficient to pay any and all such lawful
claims until satisfactory evidence is furnished that all liabilities have been fully discharged;
whereupon, payment to Contractor shall be resumed in accordance with terms of this
Contract, but in no event shall these provisions be construed to impose any obligations upon
County to either Contractor or Contractor’s Surety.
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In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and
any payment so made by County, shall be considered as payment made under Contract by
County to Contractor and County shall not be liable to Contractor for any such payment made
in good faith.

Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions,
agencies, officers, employees and representatives from all claims growing out of lawful
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of
machinery and parts thereof, equipment, power tools, and all supplies, including commissary,
incurred in performance of this Contract.

At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of
nature designated above have been paid, discharged or waived.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

Making of final payment shall constitute waiver of all claims by County except those arising
from:

1. Unsettled lien;

2. Faulty or defective work appearing after substantial completion;

3. Failure of the Work to comply with requirements of Construction Documents; or

4. Terms of any special guarantees required by Construction Documents.

Acceptance of final payment shall constitute waiver of all claims by Contractor.

PAYMENTS BY CONTRACTOR

Contractor shall pay following not later than fifth (5™) business day following each payment

received from County:

1. All transportation and utility services rendered;

2. All materials, tools, and other expendable equipment that have been delivered at site of
the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof
when said balance is paid to Contractor; and

3. Each subcontractor, respective amount allowed Contractor because of work performed by
subcontractor to extent of subcontractor’s interest therein.

CONTRACT SECURITY

Contractor shall furnish Performance and Payment Bonds in amount at least equal to one
hundred percent (100%) of Contract price as security for faithful performance of this Contract
and payment of all persons performing labor on project under this Contract and furnishing
materials in connection with this Contract.

Sample Performance and Payment Bonds that Contractor will be required to execute is bound
into these Construction Documents. Before construction Contract is consummated,
completed Performance and Payment Bonds must be approved by Department.

ASSIGNMENTS

Contractor shall not assign whole or any part of this Contract or any moneys due or to
become due hereunder without written consent of Department. In case Contractor assigns all
or any part of any moneys due or to become due under this Contract, instrument of
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assignment shall contain clause substantially to effect that it is agreed that right of assignee in
and to any moneys due or to become due to Contractor shall be subject to prior claims of all
persons, firms and corporations for services rendered or materials supplied for performance
of the Work called for in this Contract.

MUTUAL RESPONSIBILITY OF CONTRACTORS

If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or
damage on the Work, Contractor agrees to settle with such subcontractor by agreement or
arbitration if such other subcontractor will so settle. If such subcontractor shall assert any
claim against County on account of any damage alleged to have been sustained, Department
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its
boards, commissions, agencies, officers, employees and representatives against any such
claim.

SEPARATE CONTRACTS

Department may award other contracts for the Work and all Contractors shall fully cooperate
with each other and carefully adjust their work to that provided under other contracts as may
be directed by Department. No Contractor shall commit or permit any act that will interfere

with performance of the Work by any other Contractor.

Contractor shall coordinate the Work with those of other Contractors. Cooperation will be
required in arrangement for storage of materials and in detailed execution of the Work.
Contractor, including subcontractors, shall keep informed of progress and detail work of
others and shall notify Architect / Engineer or Department immediately of lack of progress or
defective workmanship on part of others. Failure of Contractor to keep informed of the Work
progressing on site and failure to give notice of lack of progress or defective workmanship by
others shall be construed as acceptance by Contractor of status of the Work as being
satisfactory for proper coordination with Contractor’s own work.

SUBCONTRACTS

Contractor may use services of specialty subcontractors on those parts of the Work that,
under normal contracting practices, are performed by specialty subcontractors.

Contractor shall not award any work to any subcontractor without prior approval of
Department. Qualifications of subcontractors shall be same as qualifications of Contractor.
Request for subcontractor approval shall be submitted to Department fifteen (15) business
days before start of subcontractor’s work. If subcontractors are changed or added, Contractor
shall notify Department in writing.

Contractor shall be as fully responsible to County for acts and omissions of subcontractors,
and of persons either directly or indirectly employed by them, as Contractor is for acts and
omissions of persons directly employed by Contractor.

Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the
Work to bind subcontractors to Contractor by terms of General Conditions of Contract and
other Construction Documents insofar as applicable to work of subcontractors and to give
Contractor same power as regards terminating any subcontract that Department may exercise
over Contractor under any provision of Construction Documents.
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Nothing contained in this Contract shall create any contractual relation between any
subcontractor and County.

Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled:
“Withholding of Payments™, “Subcontracts”, “Affirmative Action Provision and Minority /
Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further
require all subcontractors to incorporate physically these same Articles in all subcontracts.

PUBLIC WORKS PROJECT MANAGER’S AUTHORITY

Public Works Project Manager shall:

1. Administer and ensure compliance with Construction Documents;

2. Provide responsible on-site observations of construction and have authority to request
work and to stop work whenever necessary to insure proper enforcement of Construction
Documents;

3. Convene and chair project meetings and foreman’s coordination meetings when
necessary to coordinate resolution of conflicts between Contractors, Architects,
Engineers, Consultants, and Department; and

4. Check and inspect material, equipment and installation procedures of all trades for proper
workmanship and for compliance with Drawings, Specifications and Shop Drawings,
permit no material on project site that is not satisfactory and reject work not in
compliance with Construction Documents.

ARCHITECT / ENGINEER’S AUTHORITY
Architect / Engineer is retained by, and is responsible to Department acting for County.

Architect / Engineer shall determine amount, quality, acceptability, and fitness of several
kinds of work and materials that are provided under this Contract and shall decide all
guestions that may arise in relation to said work and construction thereof.

Architect / Engineer shall decide meaning and intent of any portion of Specifications and of
any Drawings where they may be found obscure or be in dispute.

Architect / Engineer shall provide responsible observation of construction. Architect /
Engineer has authority to stop the Work whenever such stoppage may be necessary to insure
proper execution of Construction Documents.

Architect / Engineer shall be interpreter of conditions of Construction Documents and judge
of its performance.

Within reasonable time, Architect / Engineer shall make decisions on all matters relating to
progress of the Work or interpretation of Construction Documents.

Architect / Engineer’s decisions are subject to review by Public Works Project Manager.

STATED ALLOWANCES

Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or
equipment, and all applicable taxes. Contractor’s cost of delivery and unloading at site,
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs
shall be included in Contractor’s bid, but not as part of cash allowance.
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Department will solicit at least two (2) bids on materials or equipment for which allowance is
stated and select on basis of lowest qualified responsible bid. Contractor will then be
instructed to purchase “Allowed Materials”. If actual price for purchasing “Allowed
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be
adjusted accordingly. Adjustment in Contract price shall not contain any cost items excluded
from cash allowance.

ESTIMATES OF QUANTITIES

Whenever estimated quantities of work to be done and materials to be furnished under this
Contract are shown in any of Construction Documents, they are given for use in comparing
bids and right is especially reserved to increase or diminish them as they may be deemed
reasonably necessary or desirable by Department to complete the Work included in this
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in
General Conditions of Contract Article 18 entitled “Changes in the Work”.

LANDS AND RIGHTS-OF-WAY

Prior to start of construction, County shall furnish all land and rights-of-way necessary for
carrying out and completion of the Work to be performed under this Contract.

GENERAL GUARANTEE

Neither final certificate of payment nor any provision in Construction Documents nor partial
or entire occupancy of premises by County shall constitute acceptance of work not done in
accordance with Construction Documents or relieve Contractor of liability in respect to any
expressed warranties or responsibility for faulty materials or workmanship.

1. Inno event shall making of any payment required by Contract constitute or be construed
as waiver by County of any breach of covenants of Contract or waiver of any default of
Contractor and making of any such payment by County while any such default or breach
shall exist shall in no way impair or prejudice right of County with respect to recovery of
damages or other remedy as result of such breach or default.

Contractor shall remedy and make good all defective workmanship and materials and pay for
any damage to other work resulting there from, which appear within period of one (1) year
from date of substantial completion, providing such defects are not clearly due to abuse or
misuse by County. Department will give notice of observed defects with reasonable
promptness.

Guarantee on work executed after certified date of substantial completion will begin on date
when such work is inspected and approved by Architect / Engineer and Public Works Project
Manager.

Where guarantees or warrantees are required in sections of Specifications for periods in
excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year.
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CONFLICTING CONDITIONS

Any provision in any of Construction Documents which may be in conflict or inconsistent
with any Avrticles in these General Conditions of Contract or Supplementary Conditions shall
be void to extent of such conflict or inconsistency.

In case of ambiguity or conflict between Drawings and Specifications, Specifications shall
govern.

Printed dimensions shall be followed in preference to measurements by scale. Large-scale
drawings take precedence over small-scale drawings. Dimensions on Drawings and details
are subject to field measurements of adjacent work.

NOTICE AND SERVICE THEREOF

Any notice to Contractor from Department relative to any part of this Contract shall be in
writing and considered delivered and service thereof completed, when said notice is posted,
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in
person to said Contractor, or Contractor’s authorized representative on the Work.

PROTECTION OF LIVES AND HEALTH
In order to protect lives and health of Contractor’s employees under Contract, Contractor

shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of
Department of Commerce, relating to Safety and Health.

Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s

tools, equipment and methods, and for any damage that may result from their failure or their
improper construction, maintenance or operation.

AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN /

DISADVANTAGED BUSINESS ENTERPRISES

A

Affirmative Action Provisions.

1. During term of their Contract, Contractor agrees not to discriminate on basis of race,
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance,
or national origin against any person, whether recipient of services (actual or potential),
employee, or applicant for employment. Such equal opportunity shall include but not be
limited to following: employment, upgrading, demotion, transfer, recruitment,
advertising, layoff, termination, training, rates of pay, and any other form of
compensation or level of service(s). Contractor agrees to post in conspicuous places,
these affirmative action standards so as to be visible to all employees, service recipients
and applicants for this paragraph. Listing of prohibited bases for discrimination shall no
be construed to amend in any fashion state or federal law setting forth additional bases
and exceptions shall be permitted only to extent allowable in state or federal law.

2. Contractor is subject to this Article only if Contractor has ten (10) or more employees
and receives $10,000.00 or more in annual aggregate contracts with County. Contractor
shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in
accord with Chapter 19 of Dane County Code of Ordinances. Such plan must be filed
within fifteen (15) business days of effective date of this Contract and failure to do so by
said date shall constitute ground for immediate termination of Contract by County.
Contractor shall also, during term of this Contract, provide copies of all announcements
of employment opportunities to County’s Contract Compliance Office, and shall report
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annually number of persons, by race, sex and handicap status, who apply for
employment, and, similarly classified, number hired and number rejected.

3. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, W1 53703, 608/266-
4114,

4. In all solicitations for employment placed on Contractor’s behalf during term of this
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity
Employer”. Contractor agrees to furnish all information and reports required by
County’s Contract Compliance Officer as same relate to affirmative action and
nondiscrimination, which may include any books, records, or accounts deemed
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances,
and provision of this Contract.

Minority / Women / Disadvantaged / Emerging Small Business Enterprises.

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBES),
Women Business Enterprises (WBES) Disadvantage Business Enterprises (DBESs) and
Emerging Small Business Enterprises (ESBES).

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.
List of subcontractors will be required of low bidder as stated in this Contract. List shall
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract
awarded, shown as percentage of total dollar amount of bid.

COMPLIANCE WITH FAIR LABOR STANDARDS

During term of this Contract, Contractor shall report to County Contract Compliance Officer,
within ten (10) business days, any allegations to, or findings by National Labor Relations
Board (NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor
has violated statute or regulation regarding labor standards or relations. If investigation by
Contract Compliance Officer results in final determination that matter adversely affects
Contractor’s responsibilities under this Contract, and which recommends termination,
suspension or cancellation of this Contract, County may take such action.

Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in
Dane County Ordinance 25.015(11)(c) through (e).

Contractor shall post this statement in prominent place visible to employees: “As condition
of receiving and maintaining contract with Dane County, this employer shall comply with
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

DOMESTIC PARTNERSHIP BENEFITS

Contractor agrees to provide same economic benefits to all of its employees with domestic
partners as it does to employees with spouses, or cash equivalent if such benefit cannot
reasonably be provided. Contractor agrees to make available for County inspection
Contractor’s payroll records relating to employees providing services on or under this
Contract or subcontract. If any payroll records of Contractor contain any false, misleading or
fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.016,
Dane County Ordinances, contract compliance officer may withhold payments on Contract;
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny
Contractor right to participate in bidding on future County contracts for period of one year
after first violation is found and for period of three years after second or subsequent violation
is found.
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46.

A

47.

USE AND OCCUPANCY PRIOR TO ACCEPTANCE

Contractor agrees to use and occupancy of portion or unit of the Work before formal

acceptance by Department, provided Department:

1. Secures written consent of Contractor; except when in opinion of Public Works Project
Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list
items or other Contract requirements.

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy

of building or use of the Work during remaining period of construction, or, secures

consent of Surety.

Assumes all costs and maintenance of heat, electricity and water.

4. Accepts all work completed within that portion or unit of the Work to be occupied, at
time of occupancy.

w

MINIMUM WAGES

Contractor shall post, at appropriate conspicuous point on site of project, schedule showing
all determined minimum wage rates for various classes of laborers and mechanics to be
engaged in the Work under this Contract and all deductions, if any, required by law to be
made from unpaid wages actually earned by laborers and mechanics so engaged.

Supplementary Conditions section in Construction Documents lists wage determinations
required by State Law.

If, after award of Contract, it becomes necessary to employ any person in trade or occupation
not classified in wage determinations, such person shall be paid at not less than such rate as
shall be determined by Wisconsin Department of Workforce Development. Such approved
minimum rate shall be retroactive to time of initial employment of such person in such trade
or occupation. Contractor shall notify Department of Contractor’s intention to employ
persons in trades or occupations not so classified in sufficient time for Department to obtain
approved rates for such trades or occupations.

Specified wage rates are minimum rates only, and Department will not consider any claims
for additional compensation made by Contractor because of payment by Contractor of any
wage rate in excess of applicable rate contained in this Contract. Contractor shall adjust any
disputes in regard to payment of wages in excess of those specified in this Contract.

Submit required affidavit(s) to Department of Public Works, Highway & Transportation, as
requested and with final application for payment for work under said contract. Affidavit(s)
shall clearly indicate name, trade or occupation, and paid wages of every laborer, worker or
mechanic employed by Contractor and all subcontractors during billing period including
accurate record of number of hours worked by each employee and actual wages paid as
stipulated in Wisconsin Statue 66.0903. If Wisconsin Prevailing Wage Rate Determination is
required for this Work, use “Prime Contractor Affidavit of Compliance with Prevailing Wage
Rate Determination” and “Agent or Subcontractor Affidavit of Compliance with Prevailing
Wage Rate Determination” (if applicable). If Wisconsin Prevailing Wage Rate
Determination is not required for this Work, use “Dane County, Wisconsin Contractor Wage
Affidavit”. Forms of such affidavits are included in Supplementary Conditions.
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48.

A

49.

50.

CLAIMS

No claim may be made until Department’s Assistant Public Works Director has reviewed
Architect / Engineer’s decision as provided for in Article 35 of General Conditions of
Contract. If any claim remains unresolved after such review by Department's Assistant
Public Works Director the claim may be filed under Wisconsin Statute 893.80. Work shall
progress during period of any dispute or claim. Unless specifically agreed between parties,
venue will be in Dane County, Wisconsin.

ANTITRUST AGREEMENT

Contractor and County recognize that in actual economic practice, overcharges resulting from
antitrust violations are in fact usually borne by County. Therefore, Contractor hereby assigns
to County any and all claims for such overcharges as to goods and materials purchased in
connection with this Contract, except as to overcharges which result from antitrust violations
commencing after price is established under this Contract and any change order thereto.

INSURANCE

Contractor Carried Insurance:

1. Contractor shall not commence work under this Contract until Contractor has obtained all
insurance required under this Article and has provided evidence of such insurance to Risk
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI
53703. Contractor shall not allow any subcontractor to commence work until insurance
required of subcontractor has been so obtained and approved. Company providing
insurance must be licensed to do business in Wisconsin.

2. Worker’s Compensation Insurance:

a) Contractor shall procure and shall maintain during life of this Contract, Worker’s
Compensation Insurance as required by statute for all of Contractor’s employees
engaged in work at site of project under this Contract and, in case of any such work
sublet, Contractor shall require subcontractor similarly to provide Worker’s
Compensation Insurance for all of latter’s employees to be engaged in such work
unless such employees are covered by protection afforded by Contractor’s Worker’s
Compensation Insurance.

b) If any claim of employees engaged in hazardous work on project under this Contract
is not protected under Worker’s Compensation Statute, Contractor shall provide and
shall cause each subcontractor to provide adequate Employer’s Liability Insurance
for protection of such of Contractor’s employees as are not otherwise protected.

3. Contractor’s Public Liability and Property Damage Insurance:

a) Contractor shall procure and maintain during life of this Contract, Contractor’s
Public Liability Insurance and Contractor’s Property Damage Insurance in amount
not less than $1,000,000 bodily injury, including accidental death, to any one person,
and subject to same limit for each person, in amount not less than $1,000,000 on
account of one accident, and Contractor’s Property Damage Insurance in amount not
less then $1,000,000 or combined single limit of at least $1,000,000 with excess
coverage over and above general liability in amount not less than $5,000,000.
Contractor shall add “Dane County” as additional insured for each project.

b) Contractor’s Public Liability and Property Damage Insurance shall include Products,
Completed Operation, and Contractual Liability under Insurance Contract.
“Contractor shall in all instances save, defend, indemnify and hold harmless County
and Architect / Engineer against all claims, demands, liabilities, damages or any other
costs which may accrue in prosecution of the Work and that Contractor will save,
defend, indemnify and hold harmless County and Architect / Engineer from all
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damages caused by or as result of Contractor’s operations” and each shall be listed as

additional insured on Contractor’s and sub-contractors’ insurance policies.

c) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of
Architect / Engineer, agents or employees thereof, arising out of:

1) Preparation or approval of maps, drawings, opinions, reports, surveys, change
orders, designs or specifications; or

2) Giving of or failure to give directions or instructions by Architect / Engineer,
agents or employees thereof provided such giving or failure to give is primary
cause of injury or damage.

d) Contractor shall procure and shall maintain during life of this Contract,
Comprehensive Automobile Liability Insurance covering owned, non-owned and
hired automobiles for limits of not less than $1,000,000 each accident single limit,
bodily injury and property damage combined with excess coverage over and above
general liability in amount not less than $5,000,000.

e) Contractor shall either:

1) Require each subcontractor to procure and to maintain during life of subcontract,
subcontractor’s Public Liability Property Damage Insurance, and Comprehensive
Automobile Liability Insurance of type and in same amount specified in
preceding paragraphs; or

2) Insure activities of subcontractors in Contractor’s own policy.

4. Scope of Insurance and Special Hazards: Insurance required under Article 50.A.2 &
50.A.3. hereof shall provide adequate protection for Contractor and subcontractors,
respectively, against damage claims which may arise from operations under this Contract,
whether such operation be by insured or by anyone directly or indirectly employed by
insured and also against any of special hazards which may be encountered in
performance of this Contract as enumerated in Supplementary Conditions.

5. Proof of Carriage of Insurance: Contractor shall furnish Risk Manager with certificates
showing type, amount, class of operations covered, effective dates, dates of expiration of
policies and “Dane County” listed as additional insured. Such certificates shall also
contain (substantially) following statement: “Insurance covered by this certificate will not
be canceled or materially altered, except after ten (10) business days written notice has
been received by Risk Manager.”

B. Builder’s Risk:

1. County shall provide Builder’s Risk insurance coverage for its insurable interests in
construction or renovation projects with completed value of $500,000 or less. Therefore,
if project completed value is more than $500,000, Contractor shall obtain and maintain in
force, at its own expense, Builder’s Risk Insurance on all risks for amount equal to full
completed value of covered structure or replacement value of alterations or additions.
Any deductible shall not exceed $25,000 for each loss. Policy shall include occupancy
clause and list Dane County as loss payee.

C. Indemnification / Hold Harmless:

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards,
commissions, agencies, officers, employees and representatives from and against all
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting
from performance of the Work, provided that any such claim, damage, loss or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property (other than the Work itself) including loss of use resulting therefrom,
and is caused in whole or in part by any act or omission of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, regardless of whether or not it is caused in part by part indemnified
hereunder.
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2. Inany and all claims against Dane County, its boards, commissions, agencies, officers,
employees and representatives or by any employee of Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, indemnification obligation under this Contract shall not be limited in
any way by any limitation on amount or type of damages, compensation or benefits
payable by or for Contractor or any subcontractor under worker’s compensation acts,
disability benefits or other employee benefit acts.

3. Obligations of Contractor under this Contract shall not extend to liability of Architect /
Engineer, its agents or employees arising out of:

a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders,
designs or specifications; or

b) Giving of or failure to give directions or instruction by Architect / Engineer, its
agents or employees provided such giving or failure to give is primary cause of injury
or damage.

4. Dane County shall not be liable to Contractor for damages or delays resulting from work
by third parties or by injunctions or other restraining orders obtained by third parties.

51. WISCONSIN LAW CONTROLLING

A. ltis expressly understood and agreed to by parties hereto that in event of any disagreement or
controversy between parties, Wisconsin law shall be controlling.
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SUPPLEMENTARY CONDITIONS

1. APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works,
Highway & Transportation shall submit partial and final Application & Certificate for
Payment for work under said contract. Form shall provide similar information as shown on
AIA G702™ and G703™ forms (samples shown below). Forms shall be submitted to Public
Works Project Manager for approval.

%AIA Document G702" - 1992

Application and Certificate for Payment

TO OWNER: PROJECT: APPLICATION NO: Distribution to:
PERIOD TO: OWNER O
CONTRACT FOR: ARCHITECT O
FROM CONTRACTOR: VIA ARCHITECT: CONTRACT DATE: CONTRACTOR 00
PROJECT NOS: / FELD O
OTHER O
3 The undersigned Contractor centifies that to the best of the Contractor’s knowledge, mformation
CONTRACTOR'S APPLICATION FOR PAYWENT T )G e B o0 Com s i ot
Aﬂg s “mci.mmp?m s 3B g::; e ‘”h':;“"“ O M e L with the Contract Documents, that all amounts have been paid by the Contractor for Work for
ocument « Lontmuation Sheet. 15 aftac which previons Cemificates for Payment wére mssued and pavments recerved from the Owner, and
1. ORIGINAL CONTRACTSUM ... .. .. s that current payment shown hérein 1s now due
2. NET CHANGE BY CHANGE ORDERS . $ CONTRACTOR:
3. CONTRACT SUM TO DATE (Zine J =21 ) S | By Date:
4. TOTAL COMPLETED & STORED TO DATE (Calumn G on G703) - | State of
5, RETAINAGE: Couary of:
a %5 of Completed Work Subscribed and sworn to before
(Coltnms D + E on G703) $ me this day of
b. %% of Stored Materal
(Colunm F on GI03) $ Notary Public:
My commussion expires
Total Retamage (Lines 5a + 35, or Toral tn Column Jof G703) ., 8
6. TOTAL EARNED LESS RETAINAGE ., 0 i Sy O ARCHITECT'S CERTIFICATE FOR PAYMENT
(Lire 4 mimuz Line 3 Toraly In accordance with the Contract Documents, based on on-site observations and the data comprising
7. LESS PREVIOUS CERTIFICATES FOR PAYMENT ...\ y E 5 tius application, the Arclutect cemifies to the Cwner that to the best of the Architect’s knowledge,

P B = and belief the Work has progressed as mdicated, the quality of the Work 15
(Line 6 from prior Certificate) accordance with the Contract Documents, and the Contractor 15 enfitled to payment of the

8. CURRENT PAYMENT DUE . : ! . |:| AMOUNT CERTIFIED.

8, BALANCE TO FINISH, INCLUDING RETAINAGE AMOUNT CERTIFIED P e e 5
(Line 3 minnz Line 6] § (dtrach explanation {f antannt certiffed differs from the amownt applied. Initial all figures on this
Application and on the Continnation Sheet that are changed to conform with the amonm certified )
CHANGE ORDER SUMMARY ADDITIONS DEDUCTIONS ARCHITECT:
[Total changes approved 1 previous moaths by Owner | § 5 By Date:
[Fotal approved this month L] § This Centificate is not negotiable. The ANMOUNT CERTIFIED is payable only to the Contractor
TOTAL |§ 5 named herein. Jssuance. payment and acceptance of payment are without prejudice to any rights of
{ET CHANGES by Chaage Order 3 the Owner or Contractor under this Contract

CAUTION: You should sign an original AIA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured.

AlA Document GT02™ - 1992. Copyright © 1953, 1963, 1965, 1671, 1578, 1583 and 1952 by The American institute of Architects. All rights reserved. WARNING: This AIA" Document i protected by US. Copyright Law
nd Treaties. Unauthorized reproduction of of this ALA" Document. of any portion of It may result in severe civil and criminal penalties. and will be prosecuted to the maxmum extent

possible under the law. Purchasers are permitted o reprocuce ten (10) coples of this document when compieted. To repor copyTight violations. of AIA Contract Documents, e-mail The Amencan Institute of Archilects’ legal

wounsel, copyright iaa o

s atms
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EAIA Document G703" - 1992

Continuation Sheet

AIA Document GT02™-1992, Apphcation and Certificate for Paymsent, or GT32P2009, APPLICATION NO:
Applicanion and Cernficate for Pavment, Construction Manager as Adviser Editon. LICA o
contamng Contractor's signed certification 1s attached. AFP TION BATE:
In tabulatsons below, amounts are in US dollars. PERIOD TO:
Use Colinn [ on Contracts where vanable retninage for line items may apply ARCHITECT'S PROJECT NO:
A B < D E F G H 1
'WORK COMPLETED
A | i BALANCE TO
TTEM ety SCHEDULED PRESENTLY AND %a RETAINAGE
xo. DESCRIETION OF WORE: VAHE | TR pietins | e STORED | STORED TODATE | (G- ) FIES (Ifvariablarate)
" -G
D=Ei (Not#n D ar E) (D+E=F).
GRAND TOTAL

CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that changes will not be obscured,

ALA Document GTO3™ - 1992, Copyright @ 1963, 1065, 10668, 1057, 1570, 1678, 1803 and 1592 by The Amencan instiute of Archtects. All rights reserved, WARNING: This ALA" Document is protected by LS. Copyright

Law and

possible under the law,
counsel, copyrighiipa

ia.0ng.
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2. PREVAILING WAGE RATE DETERMINATION

A. A prevailing wage rate determination (PWRD) may be required on this project depending on
the total project cost. A PWRD is not required if the total bid is below $100,000. If the bid is
$100,000 or more, the Contractor shall apply the PWRD. The PWRD shall also be applied if
the bid is a single trade project for $48,000 or more. A single trade project is one in which no
single trade accounts for eighty-five percent (85%) or more of the total labor cost of the
project.

B. These supplements shall modify, delete, and / or add to General Conditions of Contract.
Where any article, paragraph, or subparagraph in General Conditions of Contract is
supplemented by one of these paragraphs, provisions of such article, paragraph, or
subparagraph shall remain in effect and supplementary provisions shall be considered as
added thereto. Where any article, paragraph, or subparagraph in General Conditions of
Contract is amended, voided, or superseded by any of these paragraphs, provisions of such
article, paragraph, or subparagraph not so amended, voided, or superseded shall remain in
effect.

1. General Conditions of Contract Article 47, “Minimum Wages”, paragraph B. Following
Prevailing Wage Rate Determination No. 201601747 is added to General Conditions of
Contract.

C. These State of Wisconsin forms, hereinafter set forth in this section, shall be filled out and

submitted to Department of Public Works, Highway & Transportation:

1. Disclosure of Ownership (ERD-7777)

2. Prime Contractor Affidavit of Compliance With Prevailing Wage Rate Determination
(ERD-5724)

3. List of Agents and Subcontractors (Page 2 - ERD-5724)

4. Agent or Subcontractor Affidavit of Compliance With Prevailing Wage Rate
Determination (ERD-10584)

5. List of Agents and Subcontractors (Page 2 - ERD-10584)

6. Request To Employ Subjourneyperson (ERD-10880)

D. Ata minimum, these wage rates must be displayed in a place where all workers can access

them, but not inside the job trailer. If this isn’t easily done based on job conditions, the State
requires they be displayed at a library or other public building.
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State of Wisconsin

Department of Workforce Development DEPA RTMENTAL ORDER

Equal Rights Division

ISSUE DATE: 6/6/2016

PROJECT:

COUNTY HIGHWAY FACILITY SATELLITE BUILDING
YORK TOWN, DANE COUNTY, WI
Determination No. 201601747 [Owner Project No. 316014]

PROJECT OWNER: REQUESTER:
RYAN SHORE, PROJECT MANAGER RYAN SHORE, PROJECT MANAGER
DANE COUNTY PUBLIC WORKS DANE COUNTY PUBLIC WORKS
1919 ALLIANT ENERGY CENTER WAY 1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713 MADISON, WI 53713

ADDITIONAL CONTACT:

NOTE: The Requester must provide a copy of this Project
Determination and enclosures to the Project Owner and Additional
Contact.

The department received an application for prevailing wage rate determination for the above-captioned
project. The department conducted a survey to determine the prevailing wage rate for the trade(s) or
occupation(s) needed to complete the project. The survey’s findings appear in the attached project
determination.

If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing
wage rate in the city, village or town where the project is located, you may ask the department to
conduct an administrative review of such wage rate. You must submit this request in writing within 30
days from the date indicated above. Additionally, your request must include wage rate information from
at least three similar projects in the city, village or town where the proposed project is located and on
which some work has been performed by the contested trade(s) during the current survey period and
was previously considered by the department in issuing the attached determination. See DWD 290.10
of the Wisconsin Administrative Code and either s. 66.0903(3)(br), Stats., or s. 103.49(3)(c), Stats., for
a complete explanation of the administrative review process.

Enclosures

It is hereby ordered that the prevailing wage rates set forth in the attached project determination shall
only be applicable to the above referenced project. This order is a FINAL ORDER of the department
unless a timely request for an administrative review is filed with the department.

ISSUED BY:
Equal Rights Division
Labor Standards Bureau
Construction Wage Standards Section
P.O. Box 8928, Madison, WI 53708-8928
(608)266-6861

Web Site: http://dwd.wisconsin.gov/er/

ERD-16866 (R. 06/2013)



PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin
Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.
Issued On: 6/6/2016

DETERMINATION NUMBER: 201601747

EXPIRATION DATE:

Prime Contracts MUST Be Awarded or Negotiated On Or Before
12/31/2016. If NOT, You MUST Reapply.

PROJECT NAME:

COUNTY HIGHWAY FACILITY SATELLITE BUILDING

PROJECT NO: 316014

PROJECT LOCATION:

YORK TOWN, DANE COUNTY, WI

CONTRACTING AGENCY: DANE COUNTY PUBLIC WORKS

CLASSIFICATION:

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD'’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

OVERTIME:

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;
the 1st Monday in September; the 4th Thursday in November; December
25;
- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.
Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

FUTURE INCREASE:

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

PREMIUM PAY:

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

DOT PREMIUM:

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

APPRENTICES:

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

SUBJOURNEY:

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.
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This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
guestions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

S.66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

. January 1.

. The last Monday in May.

. July 4.

. The first Monday in September.

. The 4th Thursday in November.

. December 25.

. The day before if January 1, July 4 or December 25 falls on a Saturday.

. The day following if January 1, July 4 or December 25 falls on a Sunday.

O~NOUTA WNPE

S. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.

(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

S. 66.0903 (11) LIABILITY AND PENALTIES.

(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.

2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.

3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
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| BUILDING OR HEAVY CONSTRUCTION |

Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
101 Acoustic Ceiling Tile Installer 33.02 17.12 50.14

Future Increase(s):
Add $1.42/hr on 6/1/2016.

102 Boilermaker 33.35 28.29 61.64

103 Bricklayer, Blocklayer or Stonemason 32.86 20.03 52.89
Future Increase(s):
Add $1.45 on 06/06/2016

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

104 Cabinet Installer 33.02 17.12 50.14

Future Increase(s):
Add $1.42/hr on 6/1/2016.

105 Carpenter 33.02 17.12 50.14
Future Increase(s):
Add $1.42/hr on 6/1/2016.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

106 Carpet Layer or Soft Floor Coverer 33.02 17.12 50.14

Future Increase(s):
Add $1.42/hr on 6/1/2016.

107 Cement Finisher 33.15 16.40 49.55
108 Drywall Taper or Finisher 29.97 20.08 50.05
109 Electrician 35.75 19.97 55.72

Future Increase(s):
Add $1.25/hr on 6/1/16.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

110 Elevator Constructor 46.05 27.09 73.14

111 Fence Erector 18.72 5.78 24.50
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
112 Fire Sprinkler Fitter 36.78 19.97 56.75
113 Glazier 38.27 14.42 52.69
114 Heat or Frost Insulator 33.53 27.31 60.84
115 Insulator (Batt or Blown) 33.02 17.12 50.14
Future Increase(s):
Add $1.42/hr on 6/1/2016.
116 Ironworker 32.50 20.58 53.08
117 Lather 32.72 16.00 48.72
118 Line Constructor (Electrical) 40.81 18.06 58.87
119 Marble Finisher 25.72 18.54 44.26
120 Marble Mason 32.82 18.67 51.49
121 Metal Building Erector 22.40 6.27 28.67
122 Millwright 34.79 17.17 51.96
Future Increase(s):
Add $1.47/hr on 6/1/2016.
123 Overhead Door Installer 31.93 13.39 45.32
124 Painter 26.70 16.65 43.35
125 Pavement Marking Operator 30.00 18.81 48.81
126 Piledriver 33.56 17.12 50.68
Future Increase(s):
Add $1.44/hr on 6/1/2016.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
127 Pipeline Fuser or Welder (Gas or Utility) 44.20 18.26 62.46
129 Plasterer 32.82 18.81 51.63
130 Plumber 38.82 18.02 56.84
132 Refrigeration Mechanic 45.55 18.71 64.26
133 Roofer or Waterproofer 29.65 1.71 31.36
134 Sheet Metal Worker 35.55 24.67 60.22
135 Steamfitter 45.55 18.71 64.26
137 Teledata Technician or Installer 22.50 12.74 35.24
138 Temperature Control Installer 34.97 19.67 54.64
139 Terrazzo Finisher 25.72 18.54 44.26
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
140 Terrazzo Mechanic 33.98 18.96 52.94

Future Increase(s):
Add $1.60 on 06/06/2016

141 Tile Finisher 30.00 0.00 30.00

142 Tile Setter 31.59 19.61 51.20
Future Increase(s):
Add $1.45/hr on 6/06/2016.

143 Tuckpointer, Caulker or Cleaner 32.86 20.03 52.89

Future Increase(s):
Add $1.45 on 06/06/2016

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

144 Underwater Diver (Except on Great Lakes) 36.74 16.00 52.74

146 Well Driller or Pump Installer 25.32 16.40 41.72

Future Increase(s):
Add $1/hr on 6/1/2016; Add $1/hr on 6/1/2017.

147 Siding Installer 17.00 6.71 23.71

150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 36.73 20.41 57.14
ONLY

151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 32.65 15.52 48.17

152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 28.57 13.71 42.28

153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 26.53 13.55 40.08

154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 25.00 12.55 37.55

TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 33.69 19.78 53.47
203 Three or More Axle 18.25 21.61 39.86
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 34.69 20.38 55.07

Future Increase(s):
Add $1.60/hr on 6/3/2016.

205 Pavement Marking Vehicle 18.25 21.61 39.86

207 Truck Mechanic 18.25 21.61 39.86
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LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 25.81 15.63 41.44
Future Increase(s):
Add $1.25/hr eff. 06/06/2016
Premium Increase(s):
Add $1.00/hr for certified welder and pipelayer; Add
$.25/hr for mason tender.
302 Asbestos Abatement Worker 17.00 4.22 21.22
303 Landscaper 21.90 9.83 31.73
310 Gas or Utility Pipeline Laborer (Other Than Sewer and Water) 20.83 18.39 39.22
311 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 19.35 0.00 19.35
314 Railroad Track Laborer 17.00 3.96 20.96
315 Final Construction Clean-Up Worker 29.01 7.20 36.21
HEAVY EQUIPMENT OPERATORS
SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
501 Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 35.22 20.38 55.60
Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).
Future Increase(s):
Add $1.60/hr on 6/3/2016.
502 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 34.69 20.38 55.07

Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;
Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $1.60/hr on 6/3/2016.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
503 Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal); 32.62 20.38 53.00

Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Greaser; High Pressure Utility Locating Machine (Daylighting Machine);
Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well
Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid
Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

504 Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65 21.71 63.36
Hydraulic Dredge Engineer.

505 Work Performed on the Great Lakes Including Crane or Backhoe 44.05 23.24 67.29
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.
Future Increase(s):
Add $1.25/hr on 1/1/2017.
Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

506 Work Performed on the Great Lakes Including Deck Equipment Operator 39.20 23.09 62.29
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Future Increase(s):
Add $1.25/hr on 1/1/2017.

507 Work Performed on the Great Lakes Including Deck Equipment Operator, 36.72 21.15 57.87
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes

ONLY.
HEAVY EQUIPMENT OPERATORS
EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
508 Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or 37.67 20.38 58.05

Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000
Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;
Master Mechanic.

Future Increase(s):
Add $1.60/hr on 6/3/2016.
Premium Increase(s):
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
Add $.50/hr for >200 Ton; Add $1/hr at 300 Ton; Add
$1.50/hr at 400 Ton; Add $2/hr at 500 Ton & Over.
509 Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or 36.42 20.38 56.80

Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).
Future Increase(s):
Add $1.60/hr on 6/3/2016.
Premium Increase(s):
Add $.25/hr for all >45 Ton lifting capacity cranes.

510

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 35.22 20.38 55.60
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cultter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Future Increase(s):

Add $1.60/hr on 6/3/2016.

511

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 34.69 20.38 55.07
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/3/2016.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
512 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 32.62 20.38 53.00

Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

513 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 31.99 20.38 52.37
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

514 Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment). 37.04 22.44 59.48

Future Increase(s):
Add $1/hr on 5/30/2016.

515 Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment). 33.82 20.30 54,12

516 Fiber Optic Cable Equipment 29.50 0.68 30.18
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SEWER, WATER OR TUNNEL CONSTRUCTION

Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and

related tunnel work (excluding buildings).

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
103 Bricklayer, Blocklayer or Stonemason 32.82 18.67 51.49
105 Carpenter 32.72 16.00 48.72
107 Cement Finisher 35.97 17.85 53.82
Future Increase(s):
Add $1.75 on 6/1/16.
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.
109 Electrician 52.00 1.50 53.50
111 Fence Erector 18.72 5.78 24.50
116 Ironworker 32.50 20.58 53.08
118 Line Constructor (Electrical) 40.81 18.06 58.87
125 Pavement Marking Operator 30.00 18.81 48.81
126 Piledriver 33.24 16.00 49.24
130 Plumber 39.95 19.45 59.40
Future Increase(s):
Add $1.50 on 6/1/16
135 Steamfitter 44.20 18.26 62.46
137 Teledata Technician or Installer 22.50 12.74 35.24
143 Tuckpointer, Caulker or Cleaner 32.82 18.67 51.49
144 Underwater Diver (Except on Great Lakes) 31.00 20.43 51.43
146 Well Driller or Pump Installer 25.32 16.40 41.72
Future Increase(s):
Add $1/hr on 6/1/2016; Add $1/hr on 6/1/2017.
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 36.73 15.92 52.65
ONLY
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 32.65 15.52 48.17
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 28.57 13.71 42.28
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 26.53 13.55 40.08
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75 12.97 34.72
TRUCK DRIVERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 19.00 0.00 19.00
203 Three or More Axle 19.00 0.00 19.00
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 33.69 19.78 53.47
205 Pavement Marking Vehicle 19.00 0.00 19.00
207 Truck Mechanic 19.00 0.00 19.00
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
301 General Laborer 27.18 15.64 42.82
Future Increase(s):
Add $1.25/hr eff. 06/06/2016
Premium Increase(s):
Add $.20 for blaster, bracer, manhole builder, caulker,
bottomman and power tool; Add $.55 for pipelayer; Add
$1.00 for tunnel work 0-15 Ibs. compressed air; Add
$2.00 for over 15-30 Ibs. compressed air; Add $3.00 for
over 30 lbs. compressed air.
303 Landscaper 41.00 0.00 41.00
304 Flagperson or Traffic Control Person 20.92 14.80 35.72
311 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 19.35 0.00 19.35
314 Railroad Track Laborer 17.00 3.96 20.96
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HEAVY EQUIPMENT OPERATORS
SEWER, WATER OR TUNNEL WORK

CODE

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS

TOTAL

$ $

521

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 38.09 20.80
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With

Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower

Crane, Pedestal Tower or Derrick, With or Without Attachments, With a

Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a

Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master

Mechanic; Pile Driver.

Premium Increase(s):
Add $.25/hr for operating tower crane.

58.89

522

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 35.22 20.38
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cultter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

55.60

523

Air Track, Rotary or Percussion Drilling Machine &or Hammers, Blaster; 34.69 20.38
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

55.07
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
524 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 33.69 21.75 55.44

Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

525 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 31.99 20.38 52.37
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft
Total Drum Width & Under, or Tractor Mounted, Towed & Light
Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type
Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great
Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High
Pressure Utility Locating Machine (Daylighting Machine); Loading Machine
(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze
Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without
Attachments); Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

526 Boiler (Temporary Heat); Forklift; Greaser; Oiler. 30.99 19.78 50.77

527 Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65 21.71 63.36
Hydraulic Dredge Engineer.

528 Work Performed on the Great Lakes Including 70 Ton & Over Tug 41.65 21.71 63.36
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

529 Work Performed on the Great Lakes Including Deck Equipment Operator 36.72 21.15 57.87
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

530 Work Performed on the Great Lakes Including Deck Equipment Operator; 36.72 21.15 57.87
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.
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LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of
Transportation).

SKILLED TRADES

CODE

Fringe Benefits Must Be Paid On All Hours Worked HOURLY

BASIC RATE

TRADE OR OCCUPATION OF PAY

$

HOURLY
FRINGE
BENEFITS

TOTAL

$

$

103

Bricklayer, Blocklayer or Stonemason 32.82

18.67

51.49

105

Carpenter 33.02

Future Increase(s):
Add $1.42/hr on 6/1/2016.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

17.12

50.14

107

Cement Finisher 35.97

Future Increase(s):
Add $1.75 on 6/1/16.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

17.85

53.82

109

Electrician 35.75

Future Increase(s):
Add $1.25/hr on 6/1/16.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

19.97

556.72

111

Fence Erector 18.72

5.78

24.50

116

Ironworker 32.50

20.58

53.08

118

Line Constructor (Electrical) 40.81

18.06

58.87

124

Painter 26.70

16.65

43.35

125

Pavement Marking Operator 30.00

18.81

48.81

126

Piledriver 33.56
Future Increase(s):
Add $1.44/hr on 6/1/2016.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

17.12

50.68
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
133 Roofer or Waterproofer 29.65 1.71 31.36
137 Teledata Technician or Installer 22.50 12.74 35.24
143 Tuckpointer, Caulker or Cleaner 32.82 18.67 51.49
144 Underwater Diver (Except on Great Lakes) 36.74 16.00 52.74
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 36.73 15.92 52.65
ONLY
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 32.65 15.52 48.17
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 28.57 13.71 42.28
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 26.53 13.55 40.08
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75 12.97 34.72

TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
201 Single Axle or Two Axle 18.00 0.00 18.00
203 Three or More Axle 18.00 0.00 18.00
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 34.69 20.38 55.07

Future Increase(s):
Add $1.60/hr on 6/3/2016.

205 Pavement Marking Vehicle 18.00 0.00 18.00
206 Shadow or Pilot Vehicle 18.00 0.00 18.00
207 Truck Mechanic 18.00 0.00 18.00
LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $

301 General Laborer 26.34 15.17 41.51
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
303 Landscaper 30.67 15.65 46.32
Future Increase(s):
Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff.
06/01/2017
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).
304 Flagperson or Traffic Control Person 20.92 14.80 35.72
311 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 19.35 0.00 19.35
314 Railroad Track Laborer 17.00 3.96 20.96
HEAVY EQUIPMENT OPERATORS
CONCRETE PAVEMENT OR BRIDGE WORK
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
541 Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 37.67 20.38 58.05

Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master
Mechanic.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Premium Increase(s):
Add $.50/hr for >200 Ton; Add $1/hr at 300 Ton; Add

$1.50/hr at 400 Ton; Add $2/hr at 500 Ton & Over.
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CODE

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS

TOTAL

$ $

542

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.77 21.85
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower

or Derrick, With or Without Attachments, With a Lifting Capacity of 100

Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000

Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or

Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;

Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot

(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

59.62

543

Air Track, Rotary or Percussion Drilling Machine &or Hammers, Blaster; 37.27 21.85
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

59.12
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CODE

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS

TOTAL

$ $

$

544

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper; 37.27 21.85
Compactor (Self-Propelled or Tractor Mounted, Towed & Light

Equipment); Concrete Finishing Machine (Road Type); Environmental

Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick

NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;

Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great

Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;

Robotic Tool Carrier (WIth or Without Attachments); Self Propelled Chip

Spreader; Shouldering Machine; Skid Steer Loader (With or Without

Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

59.12

545

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 31.62 19.78
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);

Concrete Proportioning Plant; Crusher, Screening or Wash Plant;

Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure

Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress

Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone

Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;

Vibratory Hammer or Extractor, Power Pack.

51.40

546

Fiber Optic Cable Equipment. 29.50 0.68

30.18

547

Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65 21.71
Hydraulic Dredge Engineer.

63.36

548

Work Performed on the Great Lakes Including 70 Ton & Over Tug 44.05 23.24
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.
Future Increase(s):
Add $1.25/hr on 1/1/2017.
Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

67.29

549

Work Performed on the Great Lakes Including Deck Equipment Operator 36.72 21.15
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

57.87
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550 Work Performed on the Great Lakes Including Deck Equipment Operator; 36.72 21.15 57.87
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.
HEAVY EQUIPMENT OPERATORS
ASPHALT PAVEMENT OR OTHER WORK
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
551 Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 36.67 19.78 56.45
Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting
Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom
Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.
552 Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.77 21.85 59.62

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.
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CODE

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE
TRADE OR OCCUPATION OF PAY

$

HOURLY
FRINGE
BENEFITS

TOTAL

$

553

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 34.69
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

20.38

55.07

554

Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor 36.17
Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road

Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman

(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great

Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint

Sawer (Multiple Blade); Launch (NOT Performing Work on the Great

Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;

Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5

Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid

Steer Loader (With or Without Attachments); Telehandler.

19.19

55.36

555

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 32.62
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge

Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;

Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure

Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress

Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone

Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;

Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

20.38

53.00

556

Fiber Optic Cable Equipment. 29.50

0.68

30.18
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Department of Workforce Development
Equal Rights Division

P.O. Box 8928

Madison, W1 53708-8928

Telephone; (608) 266-6860
Fax: (608) 267-4592
TTY: (608) 264-8752

STATE OF WISCONSIN
CE®»DWD
Department of Workforce Development

Scott Walker, Governor
Raymond Allen, Secretary

The documents following the Prevailing Wage Rate Determination consist of twenty pages

(including this one) of various forms/documents that will be used throughout the

completion of the project. This prevailing wage rate determination and its underlying legal

requirements outlined in the attached documents apply for the life of this project even

though work on the project continues into 2017 or beyond. The chart below lists the form
number, form/document name, the party who uses the document, and the document’s

number of pages. If you have any questions regarding these forms please call the
Prevailing Wage Office at (608)266-6861.

July 2015 description of recent changes to Wisconsin's prevailing wage
laws resulting from enactment of the 2015-17 State Budget Bill.
Prevailing Wage - Public Entity Explanation of project owner
Project Owners responsibilities
16056 Post the White Sheet Contracting agency
10908 Consolidated List of Debarred Any party contracting someone to
Contractors complete work on a prevailing wage
project
Prevailing Wage — Contractors Explanation of contractor
: responsibilities
7777 Disclosure of Ownership Contractors that meet the criteria set
out in (3)(A)&(B) of the form
5724 Prime Contractor Affidavit of Prime contractor files with contracting
' Compliance agency upon completion of the work
before receiving final payment
10584 Agent or Subcontractor Affidavit of | Subcontractors file with their awarding
Compliance contractor upon completion of their
work on the project before receiving
final payment
10880 Reqguest to Employ Contractors wishing to employ a
Subjourneyperson subjourneyperson(s)
Additional General Prevailing Wage | General information for public entity or
Law Information any other interested party

02/16/2016

ERD-7087-MAD-E (R. 01/2011)




Department of Workforce Development STATE OF WISCONS | N

Equal Rights Division ;

P.0. Box 8828

CE®DWD
hone: (608) 266- o i
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TTY: (608) 264-8752
Scott Walker, Governor

Reginald J. Newson, Secretary

THE 2015-17 BUDGET BILL MADE SIGNIFICANT CHANGES TO WISCONSIN'S
PREVAILING WAGE LAWS. HOWEVER, THOSE CHANGES DO NOT GO INTO
EFFECT UNTIL JANUARY 1, 2017.

During calendar year 2016, DWD will continue to enforce prevailing wage laws for local
governmental unit and state agency public works projects under current prevailing wage
faws.

2015 Wisconsin Act 55 (the budget bill) repealed the state prevailing wage law for local
governmental units such as villages, towns, cities, school districts, or sewerage
districts effective January 1, 2017. However, if a local governmental unit:

eissues a Request for Bids before January 1, 2017, for a project of public works
that is subject to bidding or,

senters into a contract before January 1, 2017, for a project of public works that is
not subject to bidding,

then those public works projects are subject to the current prevailing wage law
(§66.0903, Wis. Stats.) through the life of the project. Projects of public works with
prevailing wage project determinations issued prior to 2017 continue to be subject to the
current prevailing wage law through the life of the project even though the project may
have work going on in 2017 or subsequent years.

Contractors working on local governmental unit projects with prevailing wage rate
determinations must continue to pay employees the appropriate prevailing wage and
maintain required prevailing wage payroll records. For instance, if a contractor is
working in 2018 on a public works project with a project determination issued prior to
2017, then the contractor is required to comply with the "old" prevailing wage rate law
(§66.0903, Wis. Stats.). After January 1, 2017, DWD will continue to enforce prevailing
wage requirements for projects with DWD prevailing wage determinations issued under
the "old” prevailing wage laws (§§ 66.0903 & 103.49, Wis. Stats.).

For new public works projects starting on January 1, 2017, state prevailing wage law will
only apply to state agency and state highway projects. Prevailing wage rates
applicable to state agencies will be those issued by the U.S. Department of Labor under
the Davis-Bacon Act, 40 U.S.C. 3142, The Wisconsin Department of Administration will
enforce the new state agency prevailing wage law (§16.856, Wis. Stats.) and the
Wisconsin Department of Transportation will continue to enforce prevailing wage on
state highway projects (under a law renumbered as §84.062, Wis. Stats.).

(Updated-122215)



Department of Workforce Development STATE OF WISCONSIN

Equal Rights Division
P.0O. Box 8928
Madison, Wl 53708-8928 @@@ DW D

Telephone: (608) 266-6860 Department of Workforce Development
Fax: (608) 267-4592
TTv: (608) 264-8752

Scott Walker, Governor
Raymond Allen, Secretary

PREVAILING WAGE — Public Entity Project Owners

Any public works project that has a total estimated project cost that equals or exceeds
single-trade or multiple-trade project thresholds requires a prevailing wage rate
determination issued by the Department of Workforce Development (DWD). Public
works include erecting, constructing, remodeling, repairing, demolishing, alterations,
painting and decorating projects for a local governmental unit or state agency. State
law excludes minor service or maintenance work, warranty work, or work under a
supply-and-installation contract. There is a statutory definition for most of these
exclusions. The prevailing wage law that applies to local governmental units is
§66.0903, Wis. Stats. The prevailing wage law that applies to state agencies is §103.49,
Wis. Stats. The applicable administrative rules for all public entities are DWD 290 and
DWD 294, Wis. Adm. Code.

Thresholds
A “single-trade project of public works” means a project in which a single trade accounts for 85% or
more of the total labor cost of the project. The single trade threshold is $48,000.
A “multiple-trade project of public works” means a project in which no single trade accounts for 85%
or more of the total labor cost of the project.
{a) The multiple-trade threshold is $100,000, unless a municipality falls under the description in
{b).
{b) The multiple-trade threshold of $234,000 applies to public works projects erected,
constructed, repaired, remodeled, or demolished by a private contractor for ®a city or village
with a population less than 2500 or ®a town.

A local governmental unit or state agency that has a public works project that equals or
exceeds the prevailing wage thresholds must do all of the following:

e Request a prevailing wage rate determination for the project from DWD at least
30 days before soliciting bids or negotiating contracts. An Application for
Prevailing Wage Rate Determination is available on the DWD website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm
To avoid waiting for a project determination use the on-line application system
that permits the user to generate a determination immediately and save all
documents in PDF form to the user’s computer. Use this project determination on
line application at the following address:

ERD-7087-MAD-E (R. 01/2011)



http://dwd.wisconson.gov/er/prevailing wage rate/pw online determinations.htm

¢ Tell potential contractors the project is subject to state prevailing wage law when
soliciting bids.

e Include the prevailing wage rate determination in the construction contract, or if
there is no written contract, provide a copy of the project determination to each
prime contractor.

e Award contracts to contractors who do not appear on the “Consolidated List of
Debarred Contractors.”

e Notify contractors that they are required to have a written substance abuse
testing program in place that fulfills the requirements of §103.503, Wis. Stats,,
before commencing work on the prevailing wage project.

e Post the prevailing wage rate determination on the project site. (This document is
often referred to as “the white sheet.”)

¢ Notify project contractors that if DWD finds that a contractor violated the
prevailing wage law, DWD will assess liquidated damages of 100% of the wages
owed to employees.

¢ Obtain an Affidavit of Compliance from each prime contractor before making final
payment for the project.

if the total estimated cost of the project exceeds the prevailing wage thresholds, a
local governmental unit or state agency also must obtain a prevailing wage rate
determination under the following circumstances:

e when a completed facility is leased, purchased, lease-purchased or otherwise
acquired by or dedicated to a public entity in lieu of the public entity contracting
for the project,

e when one public entity does work for another public entity,

e when a private entity will construct a road, street, bridge, sanitary sewer or water
main project and dedicate it to a local governmental unit or the state for its
ownership or maintenance (except for some residential subdivisions).

For more information, visit the prevailing wage website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm. For further
assistance, call the Equal Rights Division at 608-266-6861 and ask for prevailing wage.

Project Owner —02/16-JE



State of Wisconsin

Department of Workforce Development
Equal Rights Division

Lahor Standards Bureau

POST THE WHITE SHEET

As the public entity receiving this
prevailing wage rate determination, YOU
ARE REQUIRED by law to post the
prevailing wage rate determination (i.e.,
white sheet) in at least one conspicuous
and easily accessible place on the project
site that is available to all construction
workers. The white sheet must remain
posted from the onset of the project until
all construction labor on the project has

been completed.
[See, Wis. Admin. Code 8DWD 290.12(1)]

Posting the white sheet inside the general contractor’s
trailer does not meet this requirement. That placement
is not available/accessible to all workers and is not a
location over which you have control.

If you have questions about posting, please call
(608)266-6861 and ask for prevailing wage intake.

ERD-16056-P (N.10/2007)
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Department of Workforce Development STATE OF WISCONSIN

Equal Rights Division
P.O. Box 8928
Madison, Wi 53708-8928 @@@ DW D

Telephone: (608) 266-6860 Department of Workforce Development
Fax: (608) 267-4592 pa © elopmen
' (608) 264-8752 Scott Walker, Governor

Raymond Allen, Secretary

PREVAILING WAGE - Contractors

Any public works project that has a total estimated project cost that equals or exceeds
prevailing wage project thresholds requires a prevailing wage rate determination
issued by the Department of Workforce Development (DWD). Public works include
erecting, constructing, remodeling, repairing, demolishing, alterations, painting and
decorating projects for a local governmental unit or state agency. State law excludes
minor service or maintenance work, warranty work, or work under a supply-and-
installation contract. There is a statutory definition for most of these exclusions. The
prevailing wage laws that apply to local governmental units and their contractors are
§§66.0903 and 103.503, Wis. Stats. The prevailing wage laws that apply to state
agencies and their contractors are §§103.49 and 103.503, Wis. Stats. The applicable
administrative rules for all prevailing wage projects are DWD 290 and DWD 294, Wis.
Adm. Code. These laws include provisions that apply to all contractors and
subcontractors working on prevailing wage projects.

Any contractor or subcontractor working on a local governmental unit or state
agency’s public works project that equals or exceeds current prevailing wage project
thresholds must do all of the following:

e Receive and review the project’s prevailing wage rate determination (i.e., white
sheet).

e Tell subcontractors the project is subject to state prevailing wage law and include
the prevailing wage rate determination in the construction contract, or if there is
no written contract, provide a copy of the project determination to each
subcontractor.

e Hire subcontractors who do not appear on the “Consolidated List of Debarred
Contractors.”

e Have a written substance abuse testing program in place that fulfills the
requirements of §103.503, Wis. Stats., before commencing work on the project.

ERD-7087-MAD-E (R. 01/2011)




¢ Notify subcontractors that if DWD finds that a contractor or subcontractor
violated the prevailing wage law, DWD will assess liquidated damages of 100% of
the wages owed to employees.

o Apply to DWD for subjourney wage rates prior to employing these individuals on
the project.

e Receive and retain a completed Affidavit of Compliance from each subcontractor
brought on to the project before providing final payment to those subcontractors.

e Submit a completed Affidavit of Compliance to the contractor who brought the
subcontractor on to the project before receiving final payment for the project.

e Maintain payroll records for 3 years that comply with §§66.0903(10)(a} or
103.49(5)}{a), Stats. and DWD 274.06.

¢ Respond to requests from DWD or the project owner to provide payroll records
and/or respond to prevailing wage complaints filed by employees or third parties.

For more information, visit the prevailing wage website:
http://dwd.wisconsin.gov/er/prevailing wage rate/default.htm. For further assist-
ance, call the Equal Rights Division at 608-266-6861 and ask for prevailing wage.

Contractors — 02/16-JE




State of Wisconsin . .
Department of Workforce Development Disclosure of Ownershi p
Equal Rights Division

The statutory authority for the use of this form is prescribed in Sections 66.0903{12)(d), 66.0904(10)(d} and 103.49(7){d}, Wisconsin

Statutes.
The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section 103.005(12), Wisconsin

Statutes.
Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1) (m), Wisconsin Statutes].

(1) On the date a contractor submits a bid to or completes negotiations with a state agency, local governmental unit, or
developer, investor or owner on a project subject to Section 66.0903, 66.0904 or 103.48, Wisconsin Statutes, the
contractor shall disclose to such state agency, local governmental unit, or developer, investor or owner, the name of
any “other construction business,” which the contractor, or a shareholder, officer or partner of the contractor, owns or
has owned within the preceding three (3) years.

{2) The term “other construction business” means any business engaged in the erection, construction, remodeling,
repairing, demolition, altering or painting and decorating of buildings, structures or facilities. It also means any
business engaged in supplying mineral aggregate, or hauling excavated material or spoil as provided by Sections
66.0903(3), 66.0904(2), 103.49(2) and 103.50(2), Wisconsin Statutes.

(3) This form must ONLY be filed, with the state agency project owner, local governmental unit project owner, or
developer, investor or owner.of a publicly funded private construction project that will be awarding the contract, if both
(A) and (B) are met.

(A) The contractor, or a shareholder, officer or partner of the contractor:

(1} Owns at least a 25% interest in the “other construction business,” indicated below, on the date the contractor -
submits a'bid or completes negotiations; or

(2) Has owned at least a 25% interest in the "other construction business” at any time within the preceding three
(3) years.

{B) The Wisconsin Department of Workforce Development (DWD) has determined that the "other construction
business” has failed to pay the prevailing wage rate or time and one-half the required hourly basic rate of pay, for
hours worked in excess of the prevailing hours of labor, to any employee at any time within the preceding three (3)
years.

QOther Construction Business

Business Name -

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

Business Name

Street Address or P O Box City State | Zip Code

I hereby state under penalty of perjury that the information, contained in this document, is true and
accurate according to my knowledge and belief.

Print the Name of Authorized Officer

Authorized Officer Signature Date Signed

Corperation, Partnership or Sole Proprietorship Name

Street Address or P O Box City State | Zip Code

If you have any questions call (608) 266-6861

ERD-7777 (R. 01/2011)



State of Wisconsin Prime Contractor Affidavit of Compliance

Department of Workforce Development

Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 66.0903(9)(c), 66.0904(7)(c) and 103.49(4r)(c)
Wisconsin Statutes.

The use of this form is mandatory. The penalty for failing to complete this form is prescribed in Section
103.005(12), Wisconsin Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m),
Wisconsin Statutes].

This form must ONLY be filed with the Awarding Agency indicated below.

Project Name

DWD Determination Number Project Number {if applicable)
State Of )
Date Determination lssued Date of Contract
1SS )
Awarding Agency
County Of )

Date Work Completed

After being duly sworn, the person whose name and signhature appears below hereby states under penalty of

perjury that

« | am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated
below and have recently completed all of the work required under the terms and conditions of a contract
with the above-named awarding agency and make this affidavit in accordance with the requirements set
forth in Section 66.0903(9)(c), 66.0904(7)(c) or 103.48(4r)(c), Wisconsin Statutes and Chapter DWD 280
of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such awarding agency.

* | have fully complied with all the wage and hour requirements applicable to this project, including all of the
requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Department of Workforce Development on the date indicated above.

* | have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

e | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

« | will retain the records and affidavit(s) described above and make them available for inspection for a
period of at least three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding agency indicated
above.

Name of Corporation, Partnership, Sole Proprietorship, Business, State Agency or Local Governmental Unit

Street Address City State | Zip Code | Telephone Number

Print Name of Authorized Officer Date Signed

Signature of Authorized Officer

ERD-5724 (R. 11/2010)



List of Agents and Subcontractors

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Cede
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Namé Name

Sireet Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name l Name

Street Address Street Address

City State | Zip Code City State | Zip Code
Telephone Number Telephone Number

Name Name

Street Address Street Address

City State | Zip Code City State | Zip C.ode
Telephone Number Telephone Number |

Name Name

Street Address Street Address

City State |Zip Code City State | Zip Code

Telephone Number

Telephone Number

If you have any questions call (608) 266-6861

Page 2 — ERD 5724




State of Wisconsin : . . .
Depariment of Workforce Development Agent or Subcontractor Affidavit of Compliance

Equal Rights Division With Prevailing Wage Rate Determination

Authorization for this form is provided under Sections 66.0903(9)(b}), 66.0904(7)(b) and 103.49(4r)(9b},
Wisconsin Statutes. The use of this form is mandatory. The penaity for failing to complete this form is
prescribed in Section 103.005(12), Wisconsin Statutes.

Personal information you provide may be used for secondary purposes [Privacy Law, Section 15.04(1)(m),
Wisconsin Statutes]. :

This form must ONLY be filed with the Awarding Contractor indicated below.

Project Name

DWD Determination Number Project Number (if applicable)
State Of )
Date Determination Issued Date of Subcontract
88
Awarding Centractor
County Of )

Date Work Completed

After being duly sworn, the person whose name and signature appears below hereby states under penalty of

perjury that

+ | am the duly authorized officer of the corporation, partnership, sole proprietorship or business indicated
below. We have recently completed all of the work required under the terms and conditions of a
subcontract with the above-named awarding contractor. We make this affidavit in accordance with the
requirements set forth in Section 66.0903(9)(b), 66.0904(7)(b) or 103.49(4r)(b), Wisconsin Statutes and
Chapter DWD 290 of the Wisconsin Administrative Code in order to obtain FINAL PAYMENT from such
awarding contractor. _

« | have fully complied with the entire wage and hour requirements applicable to this project, including all of
the requirements set forth in the prevailing wage rate determination indicated above which was issued for
such project by the Department of Workforce Development on the date indicated above.

+ | have received the required affidavit of compliance from each of my agents and subcontractors that
performed work on this project and have listed each of their names and addresses on page 2 of this
affidavit.

¢ | have full and accurate records that clearly indicate the name and trade or occupation of every worker(s)
that | employed on this project, including an accurate record of the hours worked and actual wages paid to
such worker(s).

« | will retain the records and affidavit(s) described above and make them available for inspection for a
period of at least three (3) years from the completion date indicated above at the address indicated below
and shall not remove such records or affidavit(s) without prior notification to the awarding contractor.

Name of Corporation, Partnership, Sole Proprietorship, Business, State Agency or Local Governmental Unit

Street Address or PO Box City State | Zip Code | Telephone Number
( )

Print Name of Authorized Officer Date Signed

Authorized Officer Signature

ERD-10584 (R. 11/2010}



List of Agents and Subcontractors

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) { )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code
Telephone Number Telephone Number

( ) | ( )

Name Name

Street Address Street Address

City State Zip Code | City State Zip Code

Telephone Number

( )

Telephone Number

( )

If you have any questions call (608) 266-6861

Page 2 - ERD 10584
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ADDITIONAL GENERAL PREVAILING WAGE LAW INFORMATION
(This document updated July 2015)

NOTE: Recent prevailing wage law changes enacted by the 2015-17 Budget Bill (2015 Wisconsin Act 55)
do not go into effect until calendar year 2017.

For prevailing wage laws and frequently asked questions, refer to the prevailing wage website at:

http://dwd.wisconsin.gov/er/prevailing_wage_rate/default.htm

‘Topic .| Whao's affected? | Brief description of requirement under §66.0903 or §103.49
Non-applicability | All public Prevailing wage rates do not apply to minor service or
entities maintenance work, warranty work, or work under a supply and
installation contract.

Non-applicability: | Local Minor service or maintenance work means a project of public
Minor service or | governmental works that is limited to

maintenance units & = minor crack filling, chip or slurry sealing, or other minor

work Contractors pavement patching, not including overlays, that has a

projected life span of no longer than 5 years or that is
performed for a TOWN and is not funded under §86.31,
regardless of projected life span;

» the depositing of gravel on an existing gravel road applied
solely to maintain the road;

s road shoulder maintenance;

« cleaning of drainage or sewer ditches or structures; or

= any other limited, minor work on public facilities or equip-
ment that is routinely performed to prevent breakdown or
deterioration.

Non-applicability:

Minor service or
maintenance
work

State agencies

Minor service or maintenance work means a project of public
works that is limited to

= minor crack filling, chip or slurry sealing, or other minor
pavement patching, not including overlays, that has a projected
life span of no longer than 5 years;

« cleaning of drainage or sewer ditches or structures; or

= any other limited, minor work on public facilities or equip-
ment that is routinely performed to prevent breakdown or
deterioration.

Non-applicability: | All public Supply and installation contract means a contract under which
Supply & entities the material is installed by means of simple fasteners or
installation connectors such as screws or nuts and bolts and no other work
contract is performed on the site of the project of public works, and the
total labor cost to install the material does not exceed 20
: percent of the total cost of the contract.

Non-applicability: | All public Prevailing wage laws §§66.0903 & 103.49, Stats., do not apply
Work which a entities to work performed on a project of public works for which the
contractor or local governmental unit or the state or the state agency
individual contracting for the project is not required to compensate any

donates to a
public entity

contractor, subcontractor, contractor’s or subcontractor’'s
agent, or individual for performing the work.
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certified payroll
record

“Topic:i:7 ' | Who's affected? | Brief description of requirement under §66.0903 or §103.49 = =
Non-applicability: | Alf public A prevailing wage rate determination is not required for the
Residential entities erection, construction, repair, remodeling, or demolition of a

residential property containing 2 dwelling units or less.
Non-applicability: | All public A prevailing wage rate determination is not required for a road,
Residential entities street, bridge, sanitary sewer, or water main project that is a
subdivision part of a development in which at least 90 percent of the lots
infrastructure contain or will contain 2 dwelling units or less, as determined
by the local governmental unit at the time of approval of the
development, and that, on completion, is acquired by, or
dedicated to, a local governmental unit {including under
§236.13(2), Stats.), or the state, for ownership or maintenance
by the local governmental unit or the state.
Electronic Contractors The requirement that every contractor on a prevailing wage

project submit to DWD monthly a certified record of employees
who worked on the project and that DWD post these certified
records on its Internet website was discontinued effective July
1, 2011. Contractors are still required to maintain payroll
records and provide them upon request from DWD &/or the
project owner.

Payroil record
inspection
request by any
person

Contractors &
Complainants

Any person may request DWD to inspect the payroll records of
any contractor working on a prevailing wage project. On
receipt of such a request, the contractor must submit to DWD a
certified record of its payroll records, other than personally
identifiable information relating to an employee of the
contractor, for no longer than a 4-week period. DWD may
request records from a contractor under this provision no more
than once per calendar quarter for each project of public works
on which the contractor is performing work. The department
may not charge a requester a fee for obtaining that
information. DWD must make these certified records available
for public inspection.

Statewide
uniformity

Local govern-
mental units

A local governmental unit may not enact & administer a
prevailing wage ordinance/provision for public works or
publicly funded private construction projects. Any extant laws
to that effect are void.

Substance Abuse
Testing

Contractors &
Workers

Before commencing work on a prevailing wage project, a
contractor must have a written substance abuse testing
program in place that complies with §103.503, Wis. Stats.

No employee may use, possess, attempt to possess, distribute,
deliver, or be under the influence of a drug or under the
influence of alcohol while performing work on a prevailing
wage project.
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.Brief description of requirement under §66.0903 or'§103.49

Topic | Who's affected -
Covered Truck drivers & | A laborer, worker, mechanic, or truck driver who is employed to
employees Other workers & | process, manufacture, pick up, or deliver materials or products

Contractors

from a commercial establishment that has a fixed place of
business from which the establishment supplies processed or
manufactured materiais or products or from a facility that is not
dedicated exclusively, or nearly so, to a project of public works
is NOT entitled to receive the prevailing wage rate UNLESS any
of the following applies:

1) the laborer, worker, mechanic, or truck driver is
employed to go to the source of mineral aggregate such as
sand, gravel, or stone and deliver that mineral aggregate to
the site of a project of public works by depositing the
material directly in final place, from the transporting vehicle
or through spreaders from the transporting vehicle.

2) the laborer, worker, mechanic, or truck driver is
employed to go to the site of a project of public works, pick
up excavated material or spoil from the site of the project,
and transport that excavated material or spoil away from the
site of the project.




PART 1 GENERAL

SECTION 01 00 00

BASIC REQUIREMENTS

11 SECTION SUMMARY

A.

Bid No. 316014

Section Includes:
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Section Summary

Summary of the Work
Contractor Use of Premises
Applications for Payment

Change Procedures

Alternates

Coordination

Cutting and Patching

Conferences

Progress Meetings

Submittal Procedures

Proposed Products List

Shop Drawings

Product Data

Samples

Manufacturers' Instructions

Manufacturers' Certificates

Quality Assurance / Quality Control of Installation
References

Interior Enclosures

Protection of Installed Work

Parking

Staging Areas

Occupancy During Construction and Conduct of Work
Protection

Progress Cleaning

Products

Transportation, Handling, Storage and Protection
Product Options

Substitutions

Starting Systems

Demonstration and Instructions

Contract Closeout Procedures

Final Cleaning

Adjusting

Operation and Maintenance Data

Spare Parts and Maintenance Materials

As-Built and Record Drawings and Specifications

Basic Requirements
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1.2 SUMMARY OF THE WORK

A.

Project Description: Perform the Work as specified and detailed in Construction
Documents package. Contractor to provide construction services for a new pre-
engineered metal building that is approximately 40’ by 120’ in size, as outlined in the
project drawings and construction documents.

Work by Owner: Not applicable.

Permits: Prior to commencement of the Work, Contractor to secure any and all necessary
permits for completion of the Work and facility occupancy.

Diggers Hotline:

1. It is General Contractor’s responsibility to contact Diggers Hotline to have all
utility locations marked prior to excavation and planning an excavation in a
timely manner so as not to delay the Work.

2. Diggers Hotline shall also be used to obtain information on safe working

clearances from overhead lines.

Completely comply with all requirements of each affected utility company.

4, It is General Contractor’s responsibility to contact & hire private utility locating
services if necessary.

w

1.3 CONTRACTOR USE OF PREMISES

A

Limit use of premises to allow work by Contractors or Subcontractors and access by
Owner.

14 APPLICATIONS FOR PAYMENT

A

Submit two (2) original copies with “wet” signatures of each application on AIA G702™
and G703™ forms or approved contractors invoice form.

Content and Format: Utilize Schedule of Values for listing items in Application for
Payment.

Payment Period: Monthly.
Submit Applications for Payment to Architect / Engineer for initial approval. Architect/

Engineer will forward approved copies to Owner who will also approve & process for
payment.

1.5 CHANGE PROCEDURES

A

Bid No. 316014

Change Order Forms: Dane County Contract Change Order, Form 014-32-20 (latest
issue)

Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes,
bonding, equipment rental, overhead and profit will be included in Change Orders
authorizing expenditure of funds from contingency allowance.

Basic Requirements
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1.6 ALTERNATES

A.

C.

Alternates quoted on Bid Form shall be reviewed and accepted or rejected at Owner's
option.

Coordinate related work and modify surrounding work as required.

Schedule of Alternates: there are no alternates proposed for this project.

1.7 COORDINATION

A

Coordinate scheduling, submittals, and work of various sections of Specifications to
assure efficient and orderly sequence of installation of interdependent construction
elements.

Verify utility requirement characteristics of operating equipment are compatible with
building utilities.

Coordinate space requirements and installation of mechanical and electrical work that are
indicated diagrammatically on Drawings.

Public Works Project Engineer may choose to videotape site or workers as the Work
progresses.

18 CUTTING AND PATCHING

A

D.

Employ a skilled and experienced installer to perform cutting and patching new work;
restore work with new Products.

Submit written request in advance of cutting or altering structural or building enclosure
elements.

Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor
construction; completely seal voids.

Refinish surfaces to match adjacent finishes.

1.9 CONFERENCES

A

B.

Bid No. 316014

There will be pre-bid conference for this project; see Instructions to Bidders.

Owner will schedule a pre-construction conference after Award of Contract for all
affected parties.

Contractor shall submit Construction Schedule at pre-construction meeting.

When required in individual Specification section, convene a pre-installation conference
at project site prior to commencing work of Section.

Basic Requirements
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1.10

1.11

1.12

1.13

1.14

1.15

PROGRESS MEETINGS

A Owner shall schedule and administer meetings throughout progress of the Work at
minimum of one (1) per week.

B. Owner shall preside at meetings, record minutes, and distribute copies within two (2)
business days to those affected by decisions made.

SUBMITTAL PROCEDURES

A Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent
Construction Documents references.

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of
Products required, field dimensions, adjacent construction work, and coordination of
information is in accordance with requirements of the Work and Construction
Documents.

C. Identify variations from Construction Documents and Product or system limitations that
may be detrimental to successful performance of completing the Work.

D. Revise and resubmit submittals as required; identify all changes made since previous
submittal.

PROPOSED PRODUCTS LIST

A Within fifteen (15) business days after date of Award of Contract, submit complete list of
major Products proposed for use, with name of manufacturer, trade name, and model
number of each Product.

SHOP DRAWINGS

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be
retained by Public Works Project Manager.

PRODUCT DATA

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be
retained by Public Works Project Manager.

B. Mark each copy to identify applicable products, models, options, and other data.
Supplement manufacturer's standard data to provide information unique to this Project.

SAMPLES
A. Submit samples to illustrate functional and aesthetic characteristics of Product.
B. Submit samples of finishes from full range of manufacturers' standard colors, textures,

and patterns for Public Works Project Manager's selection.

Basic Requirements

Bid No. 316014 010000-4



1.16

1.17

1.18

1.19

1.20

1.21

1.22

MANUFACTURERS' INSTRUCTIONS

A When specified in individual Specification sections, submit manufacturers' printed
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing,
in quantities specified for Product Data.

MANUFACTURERS' CERTIFICATES

A. When specified in individual Specification sections, submit manufacturers' certificate to
Public Works Project Manager for review, in quantities specified for Product Data.

B. Indicate material or Product conforms to or exceeds specified requirements. Submit
supporting reference data, affidavits, and certifications as appropriate.

QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION

A Monitor quality control over suppliers, manufacturers, Products, services, site conditions,
and workmanship, to produce work of specified quality.

B. Comply fully with manufacturers' instructions.
C. Comply with specified standards as minimum quality for the Work except when more

stringent tolerances, codes, or specified requirements indicate higher standards or more
precise workmanship.

REFERENCES
A. Conform to reference standard by date of issue current as of date for receiving bids.
B. Should specified reference standard conflict with Construction Documents, request

clarification from Public Works Project Manager before proceeding.

INTERIOR ENCLOSURES

A. Provide temporary partitions as required to separate work areas from Owner occupied
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to
prevent damage to existing materials and equipment.

PROTECTION OF INSTALLED WORK

A. Protect installed work and provide special protection where specified in individual
Specification sections.

PARKING

A. Arrange for temporary parking areas to accommodate construction personnel. Parking
shall be available at the Work site.

Basic Requirements
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1.23  STAGING AREAS

Coordinate staging areas with Public Works Project Manager prior to starting the Work.

On-site space for use as staging areas and storage of materials is limited and will be
apportioned among various Contractors as their needs dictate with due regard for storage
requirements of each Contractor. Each Contractor shall be responsible for safety of
equipment and materials that are stored on site.

1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK

A

Bid No. 316014

Avreas of existing facility will be occupied during period when the Work is in progress.
Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with
Owner, schedule work and store materials so as to interfere as little as possible with
normal use of premises. Notify Owner when coring or similar noise making work is to
be done and obtain Owner's written approval of schedule. If schedule is not convenient
for Owner, reschedule and resubmit new times for Owner approval. Coring of floor
along with other noisy work may have to be done on second and third shifts.

Work shall be done and temporary facilities furnished so as not to interfere with access to
any occupied area and so as to cause least possible interference with normal operation of
facility or any essential service thereof.

Contractor shall, at all times, provide approved, safe walkways and facility entrances for
use by Owner, employees and public.

Contractor shall provide adequate protection for all parts of facility, its contents and
occupants wherever the Work under this Contract is to be performed.

Contractor [is, is not] responsible for providing & maintaining temporary toilet facilities.

Each Contractor shall arrange with Owner to make necessary alterations, do new work,
make connections to all utilities, etc., at such times as will not cause interruption of utility
services to facility. Contractor doing this work shall protect, cap, cut off and / or replace
and relocate existing pipes, electrical work and other active utilities encountered which
may interfere with new construction work.

New work in extension of existing work shall correspond in all respects with that to
which it connects or similar existing work unless otherwise indicated or specified.

1. Existing work shall be cut, altered, removed or replaced as necessary for
performance of Contract obligations.

2. Work remaining in place, damaged or defaced by reason of work done under this
Contract shall be restored equal to its condition at time of Award of Contract.

3. If removal of work exposes discolored or unfinished surfaces or work out of

alignment, such surfaces shall be refinished or materials replaced as necessary to
make continuous work uniform and harmonious.

Basic Requirements
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1.25

1.26

1.27

1.28

1.29

1.30

PROTECTION

A Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and
pay for any damage to same resulting from insufficient or improper protection.

B. Contractor shall provide and maintain barricades & signage to prohibit public access to
construction site.

PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and
orderly condition.

PRODUCTS

A. Products: Means new material, machinery, components, equipment, fixtures, and
systems forming the Work, but does not include machinery and equipment used for
preparation, fabrication, conveying and erection of the Work. Products may also include
existing materials or components specifically identified for reuse.

B. Do not use materials and equipment removed from existing premises, except as
specifically identified or allowed by Construction Documents.

TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A. Transport, handle, store and protect Products in accordance with manufacturer's
instructions.

PRODUCT OPTIONS

A. Where definite material is specified, it is not intentional to discriminate against "equal”
product made by another manufacturer. Intention is to set definite standard of material
quality. Should bidder choose to bid materials other than those specified, bidder shall
submit said materials specifications to Public Works Project Manager for approval at
least seven (7) business days prior to Bid Due Date.

B. Products and materials that are not specified, but have been approved for use by Public
Works Project Manager shall be identified in addenda to all bidding contractors.

C. Requests for material or product substitutions submitted after Bid Due Date may be
considered. Owner reserves right to approve or reject substitutions based on Specification
requirements and intended use.

SUBSTITUTIONS

A. Public Works Project Manager shall consider requests for Substitutions only within
fifteen (15) calendar days after date of Public Works Construction Contract.

Basic Requirements

Bid No. 316014 010000-7



1.31

1.32

1.33

1.34

Bid No. 316014

D.

Document each request with complete data substantiating compliance of proposed
Substitution with Construction Documents.

Submit three (3) copies of requests for Substitution for consideration. Limit each request
to one (1) proposed Substitution.

Substitutions shall not change contract price established at Bid Due Date.

STARTING SYSTEMS

Provide written notification prior to start-up of each equipment item or system.
Ensure that each piece of equipment or system is ready for operation.

Execute start-up under supervision of responsible persons in accordance with
manufacturers' instructions.

Submit written report that equipment or system has been properly installed and is
functioning correctly.

DEMONSTRATION AND INSTRUCTIONS

A

Demonstrate operation and maintenance of Products to Owner's personnel prior to date of
final inspection.

Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing,
maintenance, and shutdown of each item of equipment at agreed-upon times, at
designated location.

Owner may choose to videotape demonstration session; demonstration and demonstrator
shall be to level of satisfaction of Owner.

CONTRACT CLOSEOUT PROCEDURES

A

Submit written certification that Construction Documents have been reviewed, the Work
has been inspected, and the Work is complete in accordance with Construction
Documents and ready for Public Works Project Manager's inspection.

Submit final Application for Payment identifying total adjusted Contract Sum / Price,
previous payments, and amount remaining due.

FINAL CLEANING

A

B.

C.

Execute final cleaning prior to final inspection.
Clean interior and exterior surfaces exposed to view.

Remove waste and surplus materials, rubbish, and construction facilities from site.

Basic Requirements
010000-8



135 ADJUSTING
A Adjust operating Products and equipment to ensure smooth and unhindered operation.
1.36 OPERATION AND MAINTENANCE MANUAL

A. Provide operation and maintenance manual for all mechanical and electrical equipment
and systems supplied and installed in the Work.

1.37 SPARE PARTS AND MAINTENANCE MATERIALS

A Provide Products, spare parts, maintenance and extra materials in quantities specified in
individual Specification Sections.

B. Deliver to the Work site and place in location as directed.
1.38  AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
A. Contractor-produced Drawings and Specifications shall remain property of Contractor
whether Project for which they are made is executed or not. Contractor shall furnish
Public Works Project Manager with original marked up redlines of Construction
Documents’ drawings and specifications that shall include all Addendums, Change
Orders, Construction Bulletins, on-site changes, field corrections, etc. These are project
As-Built Drawings & Specifications.
PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Basic Requirements
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SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT, DISPOSAL & RECYCLING

PART 1 GENERAL

11

1.2

13

14

SUMMARY

A

Section Includes:

Summary

Waste Management Goals

Construction and / or Demolition Waste Management
Waste Management Plan

Reuse

Recycling

Materials Sorting and Storage On Site

Lists of Recycling Facilities Processors and Haulers
Waste Management Plan Form

©CoNOR~WNE

Related Sections:
1. Section 01 00 00 - Basic Requirements

WASTE MANAGEMENT GOALS

A.

Dane County requires that as many waste materials as possible produced as result of this
project be salvaged, reused or recycled in order to minimize impact of construction waste
on landfills and to minimize expenditure of energy and cost in fabricating new materials.
Additional information may be found in Dane County Green Building Policy, Resolution
299, 1999-2000.

CONSTRUCTION AND / OR DEMOLITION WASTE MANAGEMENT

A.

All construction and demolition waste suitable for recycling must go to Dane County
Construction & Demolition Recycling Facility located at 7102 US Hwy 12, Madison,
located across from Yahara Hills Golf Course. This facility can receive mixed loads of
construction and demolition waste. For complete list of acceptable materials

see www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

Dane County Landfill, also at 7102 US Hwy 12, Madison, must receive all other waste
from this project. www.countyofdane.com/pwht/recycle/landfill.aspx.

WASTE MANAGEMENT PLAN

A

Contractor shall develop Waste Management Plan (WMP) for this project. Public Works
Project Manager and / or Architect / Engineer may be contacted with questions. Outlined
in RECYCLING section of this specification are examples of materials that can be
recycled or reused as well as recommendations for waste sorting methods.

Construction Waste Management, Disposal & Recycling

Bid No. 316014 017419-1


http://www.countyofdane.com/pwht/recycle/CD_Recycle.aspx
http://www.countyofdane.com/pwht/recycle/landfill.aspx

B. Contractor shall complete WMP and include cost of recycling / reuse in Bid. WMP will
be submitted to Public Works Project Manager within fifteen (15) business days of Bid
Due date.. Copy of blank WMP form is in this Section. Submittal shall include cover

letter and WMP form with:

1. Information on:
a. Types of waste materials produced as result of work performed on site;
b. Estimated quantities of waste produced;
C. Identification of materials with potential to be recycled or reused;
d. How materials will be recycled or reused;
e. On-site storage and separation requirements (on site containers);
f. Transportation methods; and
g. Destinations.

15 REUSE
A. Contractors and subcontractors are encouraged to reuse as many waste materials as

possible. Salvage should be investigated for materials not reusable on site.
1.6 RECYCLING

A. These materials must be recycled at Dane County Construction & Demolition Recycling
Facility:

Wood.

Wood Pallets.

PVC Plastic (pipe, siding, etc.).

Asphalt & Concrete.

Bricks & Masonry.

Vinyl Siding.

Cardboard.

Metal.

Unpainted Gypsum Drywall.

0. Shingles.

RBoo~NoOr~wNE

B. These materials can be recycled elsewhere in Dane County area:
Fluorescent Lamps.

Foam Insulation & Packaging (extruded and expanded).
Carpet Padding.

Barrels & Drums.

1.
2.
3.
4.

C. All materials must be recycled at WDNR permitted waste processing facilities that adhere
to all State Statutes.

1.7 MATERIALS SORTING AND STORAGE ON SITE

A Contractor shall provide separate containers for recyclable materials. Number of
containers will be dependent upon project and site conditions.

B. Contractor shall provide on-site locations for subcontractors supplied recycling
containers to help facilitate recycling.

Construction Waste Management, Disposal & Recycling
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C. Mixed loads of recycled materials are allowed only per instructions
at www.countyofdane.com/pwht/recycle/CD_Recycle.aspx.

1.8 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS

A. Refer to www.countyofdane.com/pwht/recycle/CD Recycle.aspx for information on
Dane County Construction & Demolition Recycling Facility.

B. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information
for Dane County Recycling Markets. Contractors can also contact Jan Neitzel-Knox at
608/266-4029, or local city, village, town recycling staff listed at
site www.countyofdane.com/pwht/recycle/contacts.aspx. Statewide listings of recycling /
reuse markets are available from UW Extension
at www4.uwm.edu/shwec/wrmd/search.cfm.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION

Construction Waste Management, Disposal & Recycling
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WASTE MANAGEMENT PLAN FORM

Contractor Name:

Address:

Phone No.: Recycling Coordinator:
ESTIMATED DISPOSAL METHOD RECYCLING / REUSE COMPANY OR
MATERIAL QUANTITY (CHECK ONE) DISPOSAL SITE
Salvaged & Recycled Reused
reused building | ——— cu. yds. i
materials tons Landfilled Other Name:
cu. vds. Recycled Reused
Wood vy i
tons Landfilled Other Name:
Recycled Reused
Wood Pallets units
I Landfilled Other Name:
Recycled Reused
PV/C Plastic e g —
Ibs. Landfilled Other Name:
Asphalt & cu. ft. Recycled Reused
Concrete Ibs. Landfilled Other Name:
Bricks & cu. ft. _ Recycled _ Reused
Masonry lbs. Landfilled Other Name:
cu. ft. Recycled Reused
Vinyl Siding ! _
Ibs. Landfilled Other Name:
Recycled Reused
Cardboard cu. . Y ]
Ibs. Landfilled Other Name:
Recycled Reused
Metals cu. yds. — -
tons Landfilled Other Name:
Unpainted cu. yds. Recycled Reused
Gypsum / - i
Drywall tons Landfilled Other Name:
cu. vds. Recycled Reused
Shingles vy i
tons Landfilled Other Name:
Fluorescent _ cuft _ Recycled _ Reused
Lamps lbs. Landfilled Other Name:
cu. ft. Recycled Reused
Foam Insulation i
Ibs. Landfilled Other Name:
cu. ft. Recycled Reused
Carpet Padding ! i
Ibs. Landfilled Other Name:
Recycled Reused
Barrels & Drums units i
I Landfilled Other Name:

Construction Waste Management, Disposal & Recycling
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WASTE MANAGEMENT PLAN FORM

cu. yds. Recycled Reused
Glass -
tons Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:
Recycled Reused
Other
Landfilled Other Name:

Bid No. 316014

Construction Waste Management, Disposal & Recycling
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SECTION 03 30 00 CAST-IN-PLACE CONCRETE

SCOPE Applicable provisions of the General and Supplementary Conditions and

INDEX

Division 1 govern work under this Section.

1.1 Description 1.3 Submittals
1.2 Quality Assurance 2.1 Supplemental Requirements

PART 1 GENERAL

11

A.

Description

Work Included: Cast-in-place concrete required for this work (including forms and
reinforcing) is indicated on the drawings and includes but is not necessarily limited to:
Footings - foundations

Exterior flat work

Interior floor slabs and concrete topping on metal deck

Curbs

Landings & steps at metal pan stairs

arwnpRE

. Related Work Specified Elsewhere

1. Testing laboratory Per Construction Manager
2. Sitework Per Civil Drawings
3. Miscellaneous Metal Section 05 50 00

Work Installed but Furnished by Others: Anchor bolts, templates and built-in items for
precast work, Section 03 41 00 and steel work, Section 05 12 00.

Quality Assurance

Workers: Use only workers experienced in the placing and finishing of concrete
and erecting of reinforcing.

Codes and Standards: Concrete work shall conform to all requirements of ACI 301,
Specifications for Structural Concrete for Buildings Current Edition, except as modified by
the Supplemental Requirements below:

1. A copy of ACI-301, Specifications for Structural Concrete for Buildings is on file at
the office of the Architect. The Contractor in submitting a proposal verifies that he
has complete knowledge of ACI 301. A copy of ACI 301 will be bound into the copy
of the building Specifications and kept on the site during construction. All concrete
work will also conform to ACI 318-05 Building Code Requirements for Reinforced
Concrete.

Submittals: At award of Contract and before any concrete is delivered to the job site
submit to the Architect in accordance with these Specifications: Reinforcing steel
drawings and Mix designs.

PART 2 PRODUCTS

2.1

Bid No.

Supplemental Requirements: Numbers listed below correspond to numbering
designations used in ACI 301, Specifications for Structural Concrete for Buildings.
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(1.6)

(2.2.1.4)

(3.1)

(3.2)

(4.2.1.4)

(4.2.2)

(4.2.2.2)

(5.3.1)

(5.3.1)

(5.3.3.3)

(5.3.3.4.a)

(5.3.4.2)

(5.3.4.2.d)
(5.3.5)

(5.3.6)

Bid No. 316014

Testing: Take test cylinders as directed by Architects for testing
by Owner.

Joint at perpendicular filler to meet Article 2.2.1.4

Reinforcement: Where fiber mesh reinforcing is called for on the
drawings, dosage shall be 5 Ib. per cubic yard. Fiber mesh reinforcement
is not permitted in concrete to be polished.

Reinforcing steel:
3.2.1.1 Deformed bars grade: ASTM A 615 Grade 60, New billet steel.
3.2.1.5 Wire grade: ASTM A 185.

Admixtures: No admixtures other than air-entraining agent specified will
be permitted, except upon written request by the Contractor and written
approval by the Architect.

Concrete Strength: All concrete - 4000 psi at 28 days.

Maximum slumps as follows: Walls and footings - 3"; Slabs and Piers -
4", Slump tests must be taken for each truck load of concrete.

Placing: Notify Architect 24 hours in advance of starting time of each
pour. Allow time for inspection of forms, reinforcement, screeds, etc.,
and to explain procedures for slump and cylinder tests.

Concrete contractor to verify actual topping thickness to account for
camber in steel joists.

As-cast finishes:
5.3.3.3.b Smooth form finish required.

Smooth rubbed finish on exposed sections of retaining walls, exposed
foundations and curbs. Remove form marks prior to application.
Commercial coating as approved by Architect.

Tolerances: Concrete to be true to plane, plumb and level with true curves.
Deviations from dimensions, pitches, contours may not exceed 1/4" when
by adding to scratch coat this may be corrected. Deviations which require
a reduction in total two inch thickness of tile and setting bed, as shown
on the Drawings will not be allowed.

Stiff broom finish on stair treads and areas to receive ceramic tile.

Control Joints: saw cut or trowel as shown on plan or max size 14'-0" x
14'-0" curbing 10' o.c.

Concrete Surface Sealer: Where noted as “Ashford” on Room Finish
Schedule and Painting Schedule, Ashford Formula by Cure Crete.
Apply per manufacturer’s specifications for new concrete immediately
after finishing.
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(5.3.6) Concrete Surface Sealer: At all slabs to remain exposed and not noted as
“Ashford” on Room Finish Schedule and Painting Schedule, Sonneborn
Lapidolith. Apply per manufacturer’s specifications for new concrete
immediately after finishing.
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SECTION 04 20 00 UNIT MASONRY

SCOPE Applicable provisions of the General and Supplementary Conditions and
Division 1 govern work under this Section.

INDEX 1.1 Description 2.1 Materials
1.2 Quality Assurance 3.1 Surface Conditions
1.3 Product Delivery, Storage 3.2 Co-ordination
and Handling 3.3 Installation
1.4 Job Conditions 3.4 Field Quality Control

3.5 Cleaning Up
PART 1 GENERAL

1.1 Description

A. Work Included: Unit Masonry required for the work is indicated on the Drawings and
includes, but is not limited to:

1. Load bearing and nonload bearing interior concrete block.
2. Furnish and install wall reinforcement and anchorages.
3. Install items furnished by other Sections of the Work.
4. Furnish and install masonry accessories.
5. Install reinforcement in bond beams and fill with concrete.
6. Install reinforcement in bond beam lintels under 3'-8" and fill with mortar.
7. Fill cells of block at pilasters and for grouted wall construction.
8. Grout under base and bearing plates on masonry walls.
9. Slush full all jambs of hollow metal frames.
B. Related Work Specified Elsewhere
1. Cleaning Section 01 77 00
2. Concrete Section 03 30 00
3. Rough carpentry Section 06 10 00
4. Flashing and sheet metal Section 07 60 00
5. Caulking Section 07 92 13
6. Finish Painting Section 09 91 00
C. Work Installed but Supplied by Others
1. Loose lintels Section 05 10 00
2. Bolts
3. Anchors
4. Inserts
5. Expansion Joints
D. Work by Owner: Hiring of testing agency for on-site testing.
1.2 Quality Assurance

A. Qualifications of Workmen
1. For the actual cutting and placing of concrete masonry units, use only skilled
journeyman masons who are thoroughly familiar with the design requirements.

UNIT MASONRY
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2. In acceptance or rejection of installed concrete masonry units, no allowance will
be made for lack of skill on the part of workmen.

3. Provide one skilled journeyman mason who shall be present at all times during
execution of the work of this Section and who shall personally direct the execution
of this portion of the Work.

B. Tolerances: Walls to be erected in accord with standard industry practices and written
guidelines of ACI Standard for concrete masonry and BIA Standards for brick masonry.

C. Requirements of Regulatory Agencies: Work of this Section shall comply with all
applicable building codes and as supplemented in subsequent articles contained herein.

D. Reference Standards: In addition to complying with all pertinent codes and
standards, comply with the following standards of masonry installation described in:
1. Masonry construction and materials shall conform to all requirements of (ACI-530).
2. "Specifications for the Design and Construction of Load Bearing Concrete Masonry",
by the National Concrete Masonry Association (NCMA).
3. Recommended practices of the International Masonry Industry All-Weather Council.
4. Modular System: Sizes of masonry units and brick: Modular sizes, whether so
indicated or not, so that materials specified in this Section will be as per Modular
Planning Standards.
5. American Society of Testing and Materials (ASTM):
a. A 82, Cold Drawn Steel Wire for Concrete Reinforcement.
b. A 153, Zinc Coating (Hot-Dip) on Iron and Steel Hardware.
c. A 615, Deformed Billet-Steel Bars for Concrete Reinforcement
d. C 90, Load Bearing Concrete Masonry Units.
e. C 129, Hollow non-load Bearing Concrete Masonry Units.
f. C 270, Mortar for Unit Masonry.
g. C 387, Packaged Dry, Combined Materials for Mortar and Concrete.
6. Federal Specifications (FS):
a. QQ-W-461, Carbon Steel Wire.

1.3 Product Delivery, Storage and Handling

A. Protection:
1. Use all means necessary to protect the materials of this Section before, during and
after installation and to protect the installed work and materials of all other trades.

2. Stack masonry for facing work on platforms; cover or store in an approved manner that
will protect them from contact with soil, weather exposure. Exercise care in handling
masonry units to avoid chipping, breakage. Locate storage piles, stacks or bins to avoid
being disturbed, or barricade to protect materials from damage. Stack units immediately
upon delivery to job, under cover, or otherwise protect from weather conditions.

3. Protect anchors, ties and reinforcement from elements.

4. Mortar Materials
a. Deliver and store manufactured products in original unopened containers.

b. Keep water free of harmful materials.
B. Replacements: In the event of damage, immediately make all repairs and
replacements necessary to the approval of the Architect and at no additional cost
to the Owner.
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1.4 Job Conditions

A. Environmental Requirements
1. Cold Weather Protection
a. Preparation:

(1) Remove ice or snow formed on masonry bed by carefully applying heat until
top surface is dry to touch.

(2) Remove frozen or damaged masonry.

(3) Use dry masonry units.

(4) Do not use frozen units.

b. Mortar

(1) Heat mixing water when air temperature is below 40 degrees F. and heat
aggregates when air temperature is below 32 degrees F., to assure mortar
temperatures between 40 degrees F. and 120 degrees F. until used.

(2) Do not heat water or sand above 120 degrees F.

c. Protection Requirements While Masonry Units are Being Laid:

(1) Air temperature 25 degrees F. to 20 degrees F.:

(a) Use salamanders or other heat sources on both sides of walls under
construction.

(2) Air temperature 20 degrees F. and below.

(a) Provide enclosures and auxiliary heat to maintain air temperature above
32 degrees F.
(b) Minimum temperature of units when laid: 20 degrees F.
d. Protection Requirements for Completed Masonry and Masonry not being worked on:

(1) Mean daily air temperature 48 degrees F. to 32 degrees F.: Protect
masonry from rain or snow for 24 hours by covering with non-staining
weather-resistive membrane.

(2) Mean daily air temperature 32 degrees F. to 25 F degrees: Completely cover
masonry with nonstaining weather-resistive membrane for 24 hours.

(3) Mean daily air temperature 25 degrees F. to 20 degrees F.: Completely cover
masonry with insulating blankets or equal protection for 24 hours.

(4) Mean daily air temperature 20 degrees F. and below: Maintain masonry
temperature above 32 degrees F. for 24 hours by enclosure and
supplementary heat, electric heating blankets, infra-red lamps, or other
acceptable methods.

(5) Cover top of walls with nonstaining waterproof coverings at end of each day
or shutdown.

(6) Cover partially completed walls with nonstaining waterproof membrane when
work is not in progress.

(7) Provide minimum 2 foot overhand of protective covering on each side of wall
securely anchored.

(8) Do not apply uniform floor or roof loading for at least 12 hours after
completing masonry columns or walls.

(9) Do not apply concentrated loads for at least three days after completing
masonry columns or walls.

2. Hot Weather Protection: Protect masonry construction from direct exposure to wind
and sun when erected in an ambient air temperature of 99 degrees F. in the shade with
relative humidity less than 50 percent.

PART 2 PRODUCTS
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2.1 Materials

A. Mortar
1. ASTM C 387, color as selected by Architect.
2. Color as selected.
3. Mixes:
a. Mix mortar materials to product mortar cubes having the following compressive
strength when tested in accord with compressive strength test, ASTM C 270.

MORTAR COMPRESSIVE WATER MAXIMUM
TYPE STRENGTH (PSI) RETENTION AIR CONTENT
M 2500 75 18
S 1800 75 18

B. Concrete Masonry Units
1. Load Bearing Units:
a. ASTM C 90, Type Il Grade N
b. Nominal face dimensions: 8 inches by 16 inches.
2. Hollow Nonload Bearing Units:
a. ASTM C 129, Type Il
b. Nominal face dimensions: 8 inches by 16 inches.
3. Provide light weight aggregate units.
4. Bond: running
5. Approve Manufacturers: Prairiestone, Harvard Brik, Trendstone Plus

C. Setting material for base and bearing plates: Mortar shall be same as used in all construction.

D. Anchors and Ties:
1. Welded Wire:
a. Type:truss
b. Longitudinal wire:
(1) Style: single
(2) Treatment: deformed
(3) Wire: ASTM A 82
(4) Size: 9 gauge
c. Transverse wires:
(1) Wire ASTM A 82
(2) Size: 9 gauge
d. Finish: Galvanized, FS QQ-W-461, Finish No. 5, Class No.3.
e. Installation to conform to Chapter 21 of the International Building Code
2. Corrugated Metal:
a. Type: plain end.
b. Material: galvanized steel
c. Size:
(1) Thickness: 22 Gauge.
(2) Length: System required to pass thru 3" insulation and 3" into stone.
(3) Width: 3/4 inch
d. Finish: Galvanized, ASTM A 153, Class B-2.

F. Reinforcement: Billet Steel Deformed Bars: ASTM A 615, Grade 60
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. Weephole Material: Plastic or rubber tube. 24" o.c. at masonry terminations at concrete

or steel.

Flashing: Butyl rubber membrane locate where detailed on Drawings or standard
masonry practice to relieve water penetration brick veneer.

Cleaning Agents: As recommended by block supplier.

Grout: All grout shall be transit-mixed in accord with ASTM C 94 and shall consist of one
part portland cement, 2-1/2 parts sand, two parts pea gravel, and adequate water to
produce a concrete of approximately ten inches slump, and shall have an ultimate
compressive strength of at least 2000 psi in 28 days.

Control Joint Resilient Keys: Control joint resilient keys: Factory-fabricated solid section
of natural or synthetic rubber, combination thereof, plastic, or other rubber-like material.
Durometer hardness shall be not less than 70 when tested in conformance with ASTM
Specification D 2240. The key shall be of the shape indicated and of dimensions to
completely fill and fit neatly, but without forcing, into masonry-unit jamb-sash grooves
and to provide control-joint width of 3/8 inch with tolerance of 1/6 inch. Shear section
shall be 5/8 inch minimum thickness.

PART 3 EXECUTION

Surface Conditions

Inspection

1. Prior to all Work of this Section the mason contractor shall inspect related installed work
of other trades, notify the Project Manager who shall verify that such work is complete to
the point where portions of the masonry installation may properly commence.

2. Verify that unit masonry may be completed in accord with the referenced
standards and the contract documents.

Discrepancies

1. Inthe event of discrepancy, immediately notify the Project Manager and the
Architect for clarification.

2. Do not proceed with installation in areas of discrepancy until all such
discrepancies have been completely resolved.

Co-ordination: Carefully coordinate with all other trades to insure proper and
adequate interface of the work of other trades with the work of this Section.

Installation

General

1. Protection: Protect masonry surfaces not being worked during construction work.
At such time as rain or snow is imminent, work is discontinued; protect work with
water proof membrane, well secured. Overlap covering two feet each side of wall.

2. Temperature: Do not erect masonry when ambient temperature has dropped below

45 degrees F., unless it is rising; at no time when it has dropped below 40 degrees
F., except by written permission.

UNIT MASONRY
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When masonry work is authorized during temperatures below 40 degrees F., make
provisions for heating and drying materials. Protect completed work as per
recommended practices for cold weather masonry construction by the International
Masonry Industry All-weather Council.

3. At completion of each day's work, all masonry should be cleaned with brushes and as
required to keep work neat and clean at all times; covered and protected from weather.

4. Do not permit mortar to touch aluminum surfaces to be exposed.

5. Do not use chopped or broken units; if any such units are discovered in the finished
wall, the Architect will require their immediate removal and replacement with new
units at no additional cost to the Owner.

6. Lay masonry plumb, true to line, with level, accurately spaced courses. Keep bond
plumb throughout. Lay corners, reveals, plumb, true. Exposed block to be running
bond. Set in ties, "Durowall" or "AA Wire" reinforcing, etc.

7. Building-In: Unless otherwise required, fill solidly with mortar, spaces around metal
door frames, and other built-in items. Built-in work required to be built-in with
masonry, Including anchors, wall plugs, accessories, as erection progresses.

8. Cutting, patching: For cutting, patching of masonry required to accommodate work
of others use masonry mechanics. Use masonry saws to cut and fit masonry units.

9. Adjust masonry unit to final position while mortar is soft and plastic.

10. If units are displaced after mortar has stiffened, remove, clean joints and units of
mortar and relay with fresh mortar.

11. Adjust shelf angles to keep masonry level and at proper elevation.

12. Provide pressure-relieving joints by placing a continuous 1/8 inch foam neoprene
pad under the shelf angle and seal joint with sealant specified in Division 7.

13. When joining fresh masonry to set or partially set masonry construction, clean exposed
surface of set masonry and remove loose mortar prior to laying fresh masonry.

14. If necessary to stop off a horizontal run of masonry, rack back one-half block length
in each course.

15. Do not use toothing to join new masonry to set or partially set masonry when
continuing a horizontal run.

16. Anchors, ties and reinforcement: Remove all dirt, ice, loose rust and scale
prior to installation.

17. Placement of loads (i.e. floors and upper walls) on completed sections of masonry
construction shall not proceed until 7 days have elapsed from the completion of
that particular construction. Placement of such loads may be made in advance of
this time period provided that prism tests show that the construction has achieved
sufficient strength and also subject to the approval of the Architect.

18. Installing Control Joints
a. Provide expansion and control joints as shown on Drawings. Sealants

and backing will be by Sealant Contractor.
b. Control joints shall extend through bond beams unless otherwise indicated.

19. Setting Base and Bearing Plates: For those base and bearing plates set by masons,
place grout under plates to thoroughly fill all the space under the plates. Plates to be
set level.

B. Mixing Mortar
1. General
a. Use a mechanical mixer of one sack minimum capacity.
b. Mix mortar at least three minutes after all materials have been added.
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c. Mix only as much mortar as can be used in one hour after water has been first
mixed into batch.
2. Retempering: Retemper mortar only within 2-1/2 hours of mixing. Discard unused
mortar that has begun to set or that is more that 2-1/2 hours old.

C. Built-in Items
1. Build in, around, items required, as indicated. Set loose lintels, small beam plates,
bearing strips, in locations required, as indicated. Loose lintels, small beam plates,
bearing strips furnished under "Structural Steel" Section. Set anchors, anchor bolts for
parapet, fascia, cap, door frames, flashing, etc.
2. Avoid cutting and patching.
3. Solidly grout spaces around built-in items.

D. Blockwork
1. General
a. Lay only dry units. Wetting the units shall not be permitted except when hot and
dry weather exists causing the units to be warm to the touch, and then the
surface only may be wetted with a light fog spray.
b. Bond: Running bond with vertical joints located at center of masonry units in
alternate course below.
2. Reinforcement
a. Install all reinforcement as indicated on the Drawings.
b. Fully embed reinforcement in grout, not in mortar or mortar joints.
c. Furnish and install all required metal accessories to insure accurate alignment
of steel during grout filling operations.
3. Mortar Beds
a. Hollow Units:
(1) Lay with full mortar coverage on horizontal and vertical face shells.
(2) Provide full mortar coverage on horizontal and vertical face shells and
webs in all courses of following:
(a) Piers, columns and pilasters.
(b) Starting course on footings and solid foundation walls.
(c) Where adjacent to cells or cavities to be filled with grout.
b. Solid Units: Lay with full mortar coverage on horizontal and vertical joints.
4. Joints:
a. Horizontal and vertical face joints.
(1) Nominal thickness: 3/8 inch.
(2) Construct uniform joints.
(3) Shove vertical joints tight.
(4) Strike joints flush in surfaces to be plastered, stuccoed, or covered with
other masonry, or other surface-applied finish other than paint.
(5) Point joints tight in unparged masonry below ground.
(6) Tool joints in exposed or to-be-painted surfaces when thumb-print hard
with round jointer.
(7) Remove mortar protruding into cells of cavities to be reinforced or filled.
(8) Fill horizontal joints with mortar between top of masonry partitions and
underside of concrete slabs or beams
5. Grouting
a. Timing: Do not grout until masonry has cured at least 24 hours.
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b. Consolidation: Consolidate all grout at time of pouring by puddling with a
mechanical vibrator, filling all cells of the masonry, and then reconsolidating later
by puddling before the plasticity is lost.

6. Pointing and Cleaning

a. At final completion of unit masonry work fill holes in joints and tool.

b. Do not fill weepholes.

c. Cut out and repoint defective joints.

d. Dry brush masonry surface after mortar has set, at end of each day's work
and after final pointing.

e. Leave work and surrounding surfaces clean and free of mortar spots and drippings.

3.4 Field Quality Control

A. Prism Testing

1. These requirements generally meet NCMA or BIA. The required 28 day strength, f'm,
is shown on the Drawings for each class of masonry construction. The actual strength
of the masonry construction shall be determined by the prism method.

2. One prism test consisting of three specimens for each class of masonry shall be
made in advance of construction to confirm fm. Prisms made at the job site shall be
carefully handled so as to preclude damage during both handling operations and
transportation to testing lab per ASTM E 447.

a. Of the three specimens used in the advance test, two shall be tested at 28 days
and one shall be tested at 7 days.

b. As part of the advance test procedure, six 2 inch by 2 inch by 2 inch mortar
cubes shall be fabricated and tested with the three prism specimens. Two tests
shall be at 7 days and four at 28 days.

c. As a part of the advance test procedure, tests on three masonry units shall be
made at the same time as the 28 day prism test.

3. After prism testing and during the construction process, additional prism tests will
be required. Prism tests are as defined above and one test shall be made for each
5000 square feet of wall constructed. Subject to written approval of the Architect,
test of units and mortar cubes may be made in lieu of prism test. Cubes shall be as
described above. Three unit tests will be required at the testing of each set of
mortar cubes. For bidding purposes, assume that prism tests will be required during
the construction phase.

B. Mortar Tests: The Architect may at his sole discretion order test on mortar at any

time during the construction to insure compliance with the Property requirements of

Part 2 even though laboratory test data has been submitted. Mason Contractor shall

cooperate with the testing laboratory during the taking of samples.

3.5 Cleaning Up

A. Inspection and Adjustment: Upon completion of the Work of this Section, make a
thorough inspection of all installed masonry and verify that all units have been installed
in accord with the provisions of this Section. Make all necessary adjustments.

B. Cleaning
1. Clean, point and wash down brick and concrete block surfaces. Clean as units are
being set and again upon completion. Use all cleaning agents in strict conformance
with the Manufacturer's instructions. Make ready for application of the specified
finishes.
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2. Remove surplus mortar and leave surface of all masonry clean and finished.
Remove large particles of mortar with putty knife or chisel before cleaning walls.
Remove sharp burrs on exposed block mortar joints with rubbing stone.

3. Remove shoring, supports, centering, scaffolding, mason's wedges, false work and
protection. Remove mortar spattering from sills, walls and finished work of other
trades and contractors. Take special care during cleaning operations not to damage
glass, window frames, shrubbery or other similar completed adjacent construction.

* * * * * *
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SECTION 05 50 00 METAL FABRICATIONS

SCOPE Applicable provisions of the General and Supplementary Conditions and

INDEX

Division 1 govern work under this Section.

1.1 Description 2.2 Fabrication
1.2 Quality Assurance 3.1 Surface Conditions
1.3 Submittals 3.2 Preparation
1.4 Product Delivery, Storage 3.3 Erection
and Handling 3.4 Cleaning
2.1 Materials

PART 1 GENERAL

Bid No

Description

Work Included: Metal fabrications required for this work are indicated on the Drawings
and include, but are not necessarily limited to:

1. Handrails and railings

2. Miscellaneous metal fabrications

3. Metal Stairways

. Related Work Specified Elsewhere

1. Concrete Section 03 30 00
2. Masonry Section 04 20 00
3. Rough Carpentry Section 06 10 00
4. Finish Painting Section 09 91 00
Work Furnished but Not Installed

1. Metal fabrications cast in concrete Section 03 30 00
2. Metal fabrications embedded in masonry Section 04 20 00

Quality Assurance

Quialifications

1. Fabricator: Fabricator shall have not less than 5 years experience in the fabrication
of metal fabrications.

2. Welding: All welding shall be performed by operators who have been recently
qualified as prescribed in "Qualification Procedure" of the American Welding Society.

Requirements of Regulatory Agencies: In addition to complying with all pertinent codes

and regulations, comply with:

1. "Code for Welding in Building Construction" of the American Welding Society.

2. Specifications for Structural Joints Using ASTM A 325 or A 490 Bolts, approved by
the Research Council on Riveted and Bolted Joints of the Engineering Foundation.

3. Specifications of the Structural Steel Painting Council.

4. Applicable Building Code. All railings to meet requirements.

5. In the event of conflict between pertinent codes and regulations and the
requirements of the referenced standards or these Specifications, the provisions of
the more stringent shall govern.
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C. Source Quality Control: Inspection of shop welds shall be in accord with Section 6 of
AWS Building Code.

D. Reference Standards

1. American Society for Testing and Materials (ASTM):
a. A 36, Structural Steel
b. A 123, Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products
c. A 325, High Strength Bolts for Structural Steel Joints

Including Suitable Nuts and Plain Hardened Washers.

d. A 501, Hot-Formed Welded and Seamless Carbon Steel Structural Tubing.
e. F 1554, Anchor Bolts, Steel, 36, 55, and 105-ksi Yield Strength

2. American Welding Society (AWS)
a. D 1.1, Structural Welding Code.

3. Federal Specifications (FS):
a. TT-P-645, Primer, Paint Zinc Chromate, Alkyd Type.

4. Structural Steel Painting Council (SSPC)
a. Paint 13, Number 13 Red or Brown One-Coat Shop Paint.

1.3 Submittals: Within 35 days after award of Contract, and before any of the materials of
this Section are delivered to the job site, submit complete to the Architect in accordance
with these Specifications; the following:

A. Shop Drawings: Show all shop and erection details including cuts, copes, connections,
holes, threaded fasteners, rivets, and welds. All welds, both shop and field, shall be
indicated by AWS "Welding Symbols" A 2.0. Indicate all required field measurements.

B. Maintenance Instruction: Procure from manufactures of exposed metals,
recommendations describing procedures for maintaining, including cleaning materials,
application methods and precautions as to use of materials which may be detrimental to
finish when improperly applied.

1.4 Product Delivery, Storage and Handling

A. Protection: Use all means necessary to protect metal fabrications before, during and
after installation and to protect the installed work and materials of all other trades.

B. Delivery of Materials to be Installed Under Other Sections:

1. Anchor bolts and other anchorage devices which are embedded in cast-in-place
concrete or masonry construction shall be delivered to the project side in time to be
installed before the start of cast-in-place concrete operations or masonry work.

2. Provide setting drawings, templates, and directions for the installation of the anchor
bolts and other devices.

C. Storage of Materials
1. Metal fabrications which are stored at the project site shall be above ground
on platforms, skids or other supports.
Steel shall be protected from corrosion.
Other materials shall be stored in a weather tight and dry place, until ready for use
in the work.
4. Packaged materials shall be stored in their original unbroken package or container.

2.
3.
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D. Replacements: In the event of damage, immediately make all repairs and replacements
necessary to the approval of the Architect and at no additional cost to the Owner.

PART 2 PRODUCTS

2.1 Materials

>

Steel: ASTM A 36.

w

Bolts, Nuts and Washers: High strength type recommended for structural steel joints;
ASTM A 325.

C. Welding Materials: Applicable AWS D1.1, type required for materials being welded.
D. Anchor Bolts: conform to ASTM F-1554 - 36.

E. Steel Bar

1. Carbon Steel
a. Shape: round, square or rectangular
b. ASTM A 501

2. Fittings
a. Carbon Steel: ASTM A 36, 1010 low carbon plate.
b. Lead: FS QQ-C-40, type | grade AA, form ingots.
c. Machine screws: FS FF-S-92, type Il style 2c.
d. Cement: Hydraulic, quick-setting, ASTM C 595, factory prepared with accelerator.

F. Railings: Tube stock per details.
G. Metal pan stairs and landings: tube or bar railings; stair as detailed. Pipe rail as detailed.
H. Shop Paint Primer: Standard primer: SSPC Paint 13.

I. Galvanized Coating: For materials called out as ‘galvanized’, provide G-90 hot-dipped
coating per ASTM A-123.

J. Other Materials: All other materials, not specifically described but required for a
complete and proper installation of metal fabrications, shall be new, free from rust, first
guality of their respective kinds, and subject to the approval of the Architect. Fabricate
and supply to concrete or masonry subcontractor all cast-in weld plates to anchor
railings. See Drawings for toe guards.

2.2 Fabrication

A. Fabricate metal fabrications in accord with the Shop Drawings and reference standards
with the modifications and additional requirements specified in this Section. Fabricate
items with joints nearly fitted and properly secured. Fit and shop assemble in largest
practical sections, for delivery to site.

B. Connections:

1. Shop Connections: Welded or bolted.
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2. Field Connections:
a. Provide bolted connections as follows:
(1) High strength threaded fasteners shall be used for bolted connections,
except where standard threaded fasteners are permitted.
(2) High strength bolted construction assembly: tightening shall be done in
accord with Section 5 of Specifications for Structural Joints.
(3) Fabricator is responsible for design and strength of connections unless
otherwise noted on the Drawings.
3. Exposed Mechanical Fastenings: Flush countersunk screws of bolts unobtrusively
located consistent with design of structure, except where specifically noted otherwise.
4. Make exposed joints flush butt type hair line joints where mechanically fastened.
5. Supply components required for proper anchorage of metal fabrications.
Fabricate anchorage and related components of same material and finish as
metal fabrication, unless otherwise specified.

C. Holes:
1. Punch holes as required for connection of other work per templates and
directions of such trades.
2. Steel requiring accurate alignment shall be provided with slotted holes and shims
for trueing up steel, as required for alignment.

D. Welded Construction:
1. Welding process shall be limited to one or a combination of the following:

Manual shielded-arc

Submerged arc

Gas metal-arc

Flux cored arc

Electroslag

Electrogas

2. Welded assemblies shall be stress relieved by heat treatment.

3. Use equipment which will supply proper current in order that operator may produce
satisfactory welds. Welding machine: 200 to 400 amperes, 25-40 volts capacity.

4. Field welding: by direct current. Remove paint within two inches of weld.

5. Grind exposed welds smooth and flush with adjacent finished surface.

~0oooTw

E. Pipe and Tube Railings
1. Cut pipe square within 2 degrees and to lengths within 1/8 inch.
2. Remove butts from cut edges.
3. Form and assemble joints which will be exposed to the weather so as to exclude water.

F. Shop Painting: Shop paint all steel work unless noted as ‘galvanized’.

PART 3 EXECUTION

3.1 Surface Conditions
A. Inspection
1. Prior to installation of the Work of this Section, carefully inspect the installed work
of all other trades and verify that all such work is complete to the point where this
installation may properly commence.
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2. Verify that metal fabrications may be fabricated and erected in strict accord with the
original design, the approved Shop Drawings and the reference standards.

B. Discrepancies
1. Inthe event of discrepancy, immediately notify the Architect.
2. Do not proceed with fabrication or installation in areas of discrepancy until all such
discrepancies have been fully resolved.

3.2 Preparation

A. Field Measurements: Take field measurements to verify or supplement dimensions. Be
responsible for accurate fit of all work.

3.3 Erection

A. Field Assembly

1. Metal fabrications shall be accurately assembled to the lines and elevations
indicated, within the specified erection tolerances.

2. The various members forming parts of a complete frame or structure after being
assembled shall be aligned and adjusted accurately before being fastened.

3. Bearing surfaces and surfaces which will be in permanent contact shall be cleaned
before the members are assembled.

4. Provide temporary bracing as necessary, and leave in place as long as may be
required.

5. Obtain Architect's review prior to site cutting or making adjustments, which are not
part of scheduled work.

6. After installation, touch-up field welds and scratches and damaged. Use a primer
consistent with shop coat.

3.4 Cleaning
A. Metals to receive paint

1. Wash thoroughly using clean water and soap; rinse with clean water.

2. Do not use acid solution, steel wool or other harsh abrasive.

3.

If stain remains after washing, remove finish and restore in accord with
recommendations of fabricator.

* * * * * * * * * * * * *
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SECTION 06 10 00 ROUGH CARPENTRY

SCOPE Applicable provisions of the General and Supplementary Conditions and
Division 1 govern work under this Section.

INDEX 1.1 Description 3.2 Workmanship
1.2 Quality Assurance 3.3 Installation
1.3 Submittals 3.4 Fastening
1.4 Product Handling 3.5 Nailing Schedule
2.1 Grade Stamps 3.6 Protection
2.2 Materials 3.7 Cleaning Up

3.1 Surface Conditions
PART 1 GENERAL
1.1 Description

A. Work Included: All wood, nails, bolts, screws, framing anchors and other rough
hardware, and all other items needed for rough carpentry in this Work but not specifically
described in other Sections of these Specifications; and the installation of all blocking as
indicated on Drawings.

B. Related Work Specified Elsewhere
1. Concrete Section 03 30 00
2. Finished Painting Section 09 91 00

1.2 Quality Assurance

A. Qualifications of Workmen
1. Provide sufficient skilled workmen and supervisors who shall be present at all
times during execution of this portion of the Work and who shall be thoroughly
familiar with the type of construction involved and the materials and techniques
specified.
2. Rejection: In the acceptance or rejection of rough carpentry, no allowance will be
made for lack of skill on the part of workmen.

B. Codes and Standards
1. Lumber grading rules and wood species to be in conformance with Voluntary Product
Standard PS 20: Grading rules of the following associations apply to materials
furnished under this Section:
a. West Coast Lumber Inspection Bureau (WCLIB).
b. Western Wood Products Association (WWPA).
2. Requirements of Regulatory Agencies
a. Pressure treated material: American Wood Preservers Bureau Standards.
b. American Wood Preservers Bureau (AWPB):
(1) LB-2, Standard for Softwood Lumber, Timber, and Plywood Pressure Treated
with Water-borne Preservatives for Above Ground Use.
c. Federal Specifications (FS):
(1) FF-B-561, Bolts (Screw), Lag.
(2) FF-B-575, Bolts, Hexagon and Square.
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(3) FF-B-584, Bolts, Finned Neck; Key Head; Machine; Ribbed Neck; Square
Neck; Tee Head.
(4) FF-N-105, Nails, Wire, Brads and Staples.
(5) FF-N-836, Nuts, Square, Hexagon, Cap, Slotted, Castellated, Clinch Knurled
and Welding.
(6) FF-S-111, Screw, Wood.
d. Product Standards (PS)
(1) 20, American Softwood Lumber Standard.
3. Conflicting requirements: In the event of conflict between pertinent codes and
regulations and the requirements of the referenced standards or these Specifications,
the provisions of the more stringent shall govern.

1.3 Submittals

A. Certification (only on request of Architect)
1. Pressure-treated wood: Submit certification by treating plant stating chemicals and
process used, net amount of salts retained, and conformance with applicable
standards.

1.4 Product Delivery, Storage and Handling

A. Protection

1. Use all means necessary to protect the materials before and after delivery to the job
site, and to protect the installed work and materials of all other trades.

2. Deliver the materials to the job site and store, all in a safe area, out of the way of
traffic.

3. Store materials a minimum of 6 inches above ground on framework or blocking and
cover with protective waterproof covering providing for adequate air circulation or
ventilation.

4. Do not store seasoned materials in wet or damp portions of building.

5. Protect sheet materials from corners breaking and damaging surface, while
unloading.

6. Identify all framing lumber as to grades and store all grades separately from
other trades. Keep grade marks legible.

7. Protect all metal products with adequate weatherproof outer wrappings.

8. Keep all damaged material clearly identified as damaged, and separately store
to prevent its inadvertent use.

9. Do not allow installation of damaged or otherwise honcomplying material.

10. Use all means necessary to protect the installed work and materials of all other trades.

B. Replacements: In the event of damage, immediately make all repairs and
replacements necessary to the approval of the Architect and at no additional cost to
the Owner.

PART 2 PRODUCTS
2.1 Grade Stamps: Identify all other materials of this Section by the appropriate stamp of

the agency listed in the reference standards, or by such other means as are approved
in advance by the Architect.
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2.2 Materials

A. Lumber
1. Dimensions
a. Specified lumber dimensions are nominal.
b. Actual dimensions to conform to PS 20.
2. Moisture Content: Unseasoned or 19% maximum at time of permanent closing in of
building or structure, for lumber 2 inches or less nhominal thickness.
3. Surfacing: Surface four sides (S4S), unless specified otherwise.
4. End Jointed Lumber
a. Structural purposed interchangeable with solid sawn lumber.
5. Framing lumber, any commercial softwood species
a. Light framing
(1) General framing: Standard and Better or Stud grade. Chloride treated at
roof blocking and where in contact with concrete.
(2) Plates, blocking, bracing and nailers: Utility grade.
(3) Bracing, blocking, bulk headings and general utility purposes: Economy grade.
b. Beams and Headers — Size and Grade as noted on drawings.

B. Building Paper
1. Tyvek commercial wrap membrane or approved equal.
2. WR grace water and ice shield.

C. Preservative-Treated Wood Products
1. Waterborne salt preservatives for painted, stained, or exposed natural wood
product:
a. AWPB LP-2, above ground applications.
b. Lumber redried to maximum moisture content of 19%, stamped "DRY".

D. Rough Hardware
1. Bolts
a. FS FF-B-575.
b. FS FF-B-584.
Nuts: FS FF-N-836.
Expansion shields: FS FF-B-561.
Lag screws and bolts: FS FF-B-561.
Toggle bolts: FS FF-B-588.
Wood Screws: FS FF-S-111.
Nails and staples: FS FF-N-105.
Metal nailing discs:
a. Flat caps, minimum 1 inch diameter.
b. Minimum 30 gauge sheet metal.
c. Formed to prevent dishing.
d. Bell or cup shapes not acceptable.
E. Valance brackets: per details - verify all dimensions with electrical contractor.

ONOGOAWN

PART 3 EXECUTION

3.1 Surface Conditions

A. Inspection
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1. Prior to all Work of this Section, carefully inspect the installed work of all other trades
and verify that all such work is complete to the point where this installation may
properly commence.

2. Verify that all rough carpentry may be performed in strict accord with the original
design and all pertinent codes and regulations.

. Discrepancies
1. Inthe event of discrepancy, immediately notify the Architect.
2. Do not proceed with installation in areas of discrepancy until all such
discrepancies have been fully resolved.

Workmanship

. General: All rough carpentry shall produce joints true, tight and well secured with all
members assembled in accord with the Drawings and with all pertinent codes and
regulations.

. Selection of lumber pieces.

1. Carefully select all members; select individual pieces so that knots and obvious
defects will not interfere with placing bolts or proper nailing or making proper
connections.

2. Cut out and discard all defects which will render a piece unable to serve its
intended function; lumber may be rejected by the Architect, whether or not it has
been installed, for excessive warp, twist, bow crook, mildew, fungus, or mold, as
well as for improper cutting and fitting.

Installation

. General Framing
1. General: In addition to all framing operations normal to fabrication and erection
indicated on the Drawings, install all backing required for the Work of other trades.

Fastening

. Nailing

1. Use only common wire nails or spikes, except where otherwise
specifically noted in the Drawings.

2. Provide penetration into the piece receiving the point of not less than 1/2 the length
of the nail or spike provided, however, that 16d nails may be used to connect two
pieces of two inch (nominal) thickness.

3. Do all nailing without splitting wood, preboring as required; replace all
split members.

. Bolting
1. Drill holes 1/16 inch larger in diameter than the bolts being used; drill straight
and true from one side only.
2. Bolt threads must not bear on wood; use washers under head and nut where both
bear on wood; use washers under all nuts.
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C. Screws
1. For lag-screws and wood screws, prebore holes same diameter as root of thread;
enlarge holes to shank diameter for length of shank.
2. Screw, do not drive, all lag screws and wood screws.

3.5 Nailing Schedule: Unless otherwise indicated on the Drawings or required by pertinent
codes and regulations, provide at least the nailing shown in Table 2304.9.1 Fastening
Schedule of the International Building Code — 2000 Edition.

3.6 Protection: Protect wood decking with protective waterproof covering until roofing has
been installed.

3.7 Cleaning Up

A. General: Keep the premises in a neat, safe and orderly condition at all times during
execution of this portion of Work, free from accumulation of sawdust, cut-ends, and
debris.

B. Sweeping
1. Atthe end of each working day, or more often if necessary thoroughly sweep all
surfaces where refuse from this portion of the Work has settled.
2. Remove the refuse to the area of the job site set aside for its storage.
3. Upon completion of this portion of the Work, thoroughly broom clean all surfaces.

* * * * * * * * * * * * *
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SECTION 07 21 00 INSULATION

SCOPE Applicable provisions of the General and Supplementary Conditions and

INDEX

Division 1 govern work under this Section.

1.1 Description 1.8 Sequencing

1.2 Quality Assurance 1.9 Project Materials

1.3 Submittals 2.1 Materials

1.4 Product Delivery, Storage 3.1 Surface Conditions
and Handling 3.2 Preparation

1.5 Job Conditions 3.3 Installation

1.6 Quality Assurance 3.4 Cleaning

1.7 Pre-Application Meeting

PART 1 GENERAL

1.1 Description

A. Work Included: Building insulation required for this Work includes, but is not
limited to:
1. Batt Insulation
2. Below Grade Insulation

B. Related Work Specified Elsewhere
1. Concrete Section 03 30 00
2. Masonry Section 04 20 00
3. Carpentry Section 06 10 00
4. Mechanical System Insulation Division 23

C. Work Furnished by Installer
1. Below grade perimeter rigid insulation by Concrete Contractor.
2. Roof insulation by metal building systems
3. Sound insulation at interior metal stud walls and rigid wall insulation at exterior

furred walls by Gypsum Wallboard Contractor.
4. Wall panel insulation by metal building system.
1.2 Quality Assurance

A. Design Criteria: The Heating and Air Conditioning system for the Project was designed
for the insulation values listed for each type of insulation in Part 2 of this Section. The
Contractor will insure that all insulation used meets or exceeds those values. The
Architect will order the removal of all material not meeting this Specification. All
insulation will meet State Fire Code. Thickness of roof insulation supplied shall not
exceed the space available that would require additional blocking, or raising of parapet,
door sills, flashing or curbs.

B. Testing: Flame spread: ASTM E 84, 25 or less.

C. Reference Standards
1. American Society for Testing and Materials (ASTM):
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E 84, Standard Method of Test for Surface Burning

C 1289, closed cell polyisocyanurate foam core board.

c. ASTM C 518 - Standard Test Method for Steady-State Thermal Transmission
Properties by Means of the Heat Flow Meter Apparatus

d. ASTM C 177 - Standard Test Method for Steady-State Heat Flux Measurements and
Thermal Transmission Properties by Means of the Guarded-Hot-Plate Apparatus

e. ASTM C 1338 - Standard Test Method for Determining Fungi Resistance of
Insulation Materials and Facings.

f. ASTM E 96 - Standard Test Methods for Water Vapor Transmission of Materials.

g. ASTM E 283 - Standard Test Method for Determining Rate of Air Leakage
Through Exterior Windows, Curtain Walls, and Doors Under Specified Pressure
Differences Across the Specimen.

h. ASTM D 1621 - Standard Test Method for Compressive Properties of Rigid
Cellular Plastics

i. ASTM D 1622 - Standard Test Method for Apparent Density of Rigid Cellular
Plastics

j. ASTM D 1623 - Standard Test Method for Tensile and Tensile Adhesion
Properties of Rigid Cellular Plastics

k. ASTM D 2126 - Standard Test Method for Response of Rigid Cellular Plastics to
Thermal and Humid Aging

I.  ASTM D 2842 - Standard Test Method for Water Absorption of Rigid Cellular

Plastics.

oo

2. Federal Specifications (FS):
a. HH-1-521, Insulation Blankets, Thermal (Mineral Fiber for Ambient Temperatures)
b. HH-I-524, Insulation Board, Thermal (Polystyrene)
c. HH-I1-1972, Insulation Board, Thermal (Urethane)
d. L-P-375, Plastic Film, Flexible, Vinyl Chloride

1.3 Submittals: Within 35 days after award of Contract, and before any of the materials of
this Section are delivered to the job site, submit complete to the Architect in accord with
the provisions of these Specifications; the following:

A. Manufacturer's Literature: Manufacturer's recommended installation instructions.

B. Material List: Submit to the Architect for review a complete list of all insulation material
proposed to be furnished. Any material which differs from that specified, shall have
engineering data submitted to show that its performance is equal to insulation specified.
See Section 01 30 00.

C. Technical Data: Submit technical data indicating thermal conductance factors of
furnished insulation.

D. Certificates: Manufacturer's certification that materials meet Specification requirements.
1.4 Product Delivery, Storage and Handling
A. Protection: Use all means necessary to protect the materials of this Section before, during

and after installation and to protect the installed work and materials of all other trades.
B. Deliver materials to Project site in Manufacturer's original unopened packaging.
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Identify contents, Manufacturer, brand name, thermal values and applicable standards.
Store materials in area protected from weather, moisture, and open flame or sparks.

Replacements: In the event of damage, immediately replace materials at no
additional cost to the Owner. Tears in foil face insulation will not be acceptable.

Job Conditions

Environmental Requirements: Do not install insulation when temperature is 40 degrees
F. or below, during rain or wet weather, or when surfaces are wet.

Scheduling: Coordinate installation with other trades whose work may be affected or
have effect.

1.6 Quality Assurance

A.  Manufacturer Qualifications: Manufacturer with a minimum of ten years’ experience

manufacturing products in this section shall provide all products listed.

Installer Qualifications: Products listed in this section shall be installed by a single
organization with at least five years’ experience successfully installing insulation on
projects of similar type and scope as specified in this section.

C. Mock-Up: Provide a mock-up for evaluation of surface preparation techniques and

application workmanship.

1. Finish areas designated by Architect.

2. Do not proceed with remaining work until workmanship is approved by
Architect.

3. Refinish mock-up area as required to produce acceptable work.

1.7 PRE-APPLICATION MEETINGS
A. Convene minimum two weeks prior to starting work of this section.
1.8 SEQUENCING
A. Ensure that products of this section are supplied to affected trades in time to
prevent interruption of construction progress.
1.9 PROJECT CONDITIONS
A. Maintain environmental conditions (temperature, humidity, and ventilation) within
limits recommended by manufacturer for optimum results. Do not install products
under environmental conditions outside manufacturer's absolute limits.
B. Do not apply insulation when substrate temperatures are under 40 degrees F
(4.4 degrees C) prior to installation.
C. Surfaces must be dry prior to application of spray foam. Excess humidity may
cause poor adhesion, and result in product failure.
D. To avoid overspray, product should not be applied when conditions are windy.
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PART 2 PRODUCTS

2.1

A.

Materials (See Drawing Details for applicable products)

Building Insulation
1. Rigid Below Grade Insulation
a. Adhesive: As recommended by insulation Manufacturer.
b. Expanded polystyrene board, Type IX - 1.80 density minimum, R - 4.76 per inch
at 40 degrees F.
c. Total thickness per drawings — 2 layers with staggered joints.
2. Rigid wall insulation
a. Adhesive: As recommended by E.I.LF.S. manufacturer.
b. Expanded polystyrene board, Type I. 0.90 pound density, R = 4.17
per inch at 40 degrees F.
c. Thickness as shown on drawings

PART 3 EXECUTION

Surface Conditions

Inspection: Prior to all Work of this Section, carefully inspect the installed work of all

other trades and verify that all such work is complete to the point where this installation

may be installed in accord with original design and the Manufacturer's recommendation.

1. Examine space allocated for insulation for proper depth to receive material.

2. Check surfaces to receive rigid insulation to assure they are in uniform plane; and
free of mortar chips, debris, grease, oil or other items detrimental to installation.

Discrepancies: In the event of discrepancy, immediately notify the Architect. Do not
proceed with installation in areas of discrepancy until all such discrepancies have been
fully resolved.

Preparation: Remove or protect against projections in construction framing
that may damage or prevent proper installation.

Installation

Below grade perimeter insulation: mechanically bond to concrete.
Gypsum Wallboard: per manufacturer's recommendations.
Cleaning

Any installer using mastic will clean all excess material from all surfaces to be exposed or
to receive the work of other trades. Follow criticisms of Architect completely.
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SECTION 07 60 00 FLASHING AND SHEET METAL

SCOPE Applicable provisions of the General and Supplementary Conditions and
Division 1 govern work under this Section.

INDEX 1.1 Description 2.1 Materials
1.2 Quality Assurance 3.1 Surface Conditions
1.3 Submittals 3.2 Preparation
1.4 Product Delivery, Storage 3.3 Installation
and Handling 3.4 Repairing
1.5 Warranty 3.5 Cleaning

PART 1 GENERAL
1.1 Description
A. Work Included: Furnish and install all flashing and sheet metal not specifically
described in other Sections of these Specifications but required to prevent penetration

of water through exterior shell of the buildings.

B. Related Work Specified Elsewhere

1. Sealants and Caulking Section 07 92 13
2. Plumbing Division 22
3. Louvers and Vents Division 22

1.2 Quality Assurance

A. Qualifications of Installers: Provide at least one person who shall be present at all times
during execution of the Work of this Section and who shall be thoroughly trained and
experienced in the materials and methods required and who shall direct the entire
flashing and sheet metal fabrication and installation.

B. Mock-ups
1. Before work of this Section begins, fabricate for review a one (1) ft. mock-up of the
edge flashing using identical project materials and methods.
2. Include seams, fasteners.
3. Maintain accepted mock-up for comparison with finished work.

C. Reference Standards
1. American Society for Testing and Materials (ASTM):
a. Ab25, Steel Sheet, Zinc-Coated (Galvanized) by the Hot-Dip Process,
General Requirements
b. A 526, Steel Sheet, Zinc-Coated (Galvanized by the Hot-Dip Process,
Commercial Quality
2. Federal Specifications (FS):
a. FF-S-107, Screws, Tapping and Drive

3. Sheet Metal and Air Conditioning Contractors National Assn., Inc. (SMACNA)
a. Sheet Metal Manual
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1.3 Submittals: Within 35 days after award of Contract, and before any of the materials of
this Section are delivered to the job site, submit complete to the Architect in accordance
with these Specifications; the following:

A. Samples
1. Two, 12 inch by 12 inch samples of each sheet metal material.
2. Show pattern, finish color and thickness.

1.4 Product Delivery, Storage and Handling
A. Protection: Use all means necessary to protect the materials of this Section before,
during and after installation and to protect the installed work and materials of all other
trades.
B. Replacements: In the event of damage, immediately make all repairs and
replacements necessary to the approval of the Architect and at no additional cost to
the Owner.

1.5 Warranty: All sheet metal work done in conjunction with the roofing membrane shall
be warranted for two years against defects in materials and workmanship.

PART 2 PRODUCTS

2.1 Materials

A. Materials and Gages: Where sheet metal is required and no materials or gage is
indicated on the Drawing, furnish and install the highest quality and gage commensurate
with the referenced standards.

B. Sheet Metal

1. Aluminum:
a. ASTM B 209, alloy 3003, temper H14
b. Finish: AS-C22A41
c. Minimum thickness of gage: 0.032 inches
2. Wall Cap:
a. Base Clip: 22 gauge galvanized steel, ASTM A 526 commercial quality, coating -
G-90, ASTM A 525.
b. Cap" Prefinished galvanized steel, 24 gauge, with Kynar 500 coating, smooth
surface. "Colorklad" by Vincent Metals, color as selected from all standard colors.
3. Galvanized Steel:
a. ASTM A 526, commercial quality

C. Fasteners:
1. Nails: galvanized, flathead roofing nalils.
2. Screws: Self-tapping sheet metal type, FS FF-S-107.

D. Gutters and Downspouts
1. Seamless stock 6" aluminum with 5" x 6" stock rectangular downspouts. Pipe covers
at grade connection to pipe.
2. Color as selected.
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E. Standing Seam Roofing: Butler VSR Roof System or equal; installation per manufacturer
standards/industry. Color as Selected by Architect
1. Panel Description

a. Panels shall be produced on a precision roll forming machine.

b. Panels of maximum possible lengths shall be used to, minimize end laps.
Standard lengths shall be used to a nominal 40 foot (shipping restrictions).

c. Roof panels shall be factory pre-punched at panel end to match pre-
punched holes in the eave structural member. Panel end splices shall be
pre-punched and pre-notched.

d. Profile: Edges: Male/female, Double lock standing seam

e. (2) Rows of snow guards staggered on roof edge.

f. Ice and Water Shield: ASTM D146, 60 mil, adhesive backed
membrane, 36 inches wide over complete sub roof by this contractor.

2. Panel Design:

a. Panels shall be designed in accord with AISI Specifications for the Design
of Light Gage Cold Formed Steel Structural Members and in accord with
sound engineering methods and practices.

b. Panels shall be designed to support design live loads and roof traffic
during construction.

c. The roof shall provide for expansion/contraction without detrimental
effect on the roof panel when ambient air temperature varies + 100
degrees F. from the temperature at which the roof was installed.

3. Panel Material

a. 24 gage galvanized steel (42,000 yield) conforming to ASTM A 525.
Coating shall be G-90 to ASTM A 446 grade D or A 515.

b. Gage aluminized steel - Type Il MIL-S-4174A.

c. Inch aluminum sheet.

F. Siding: UNI-RIB — MBCI Signature 300 — Allow for two colors per elevations for the
building and a third color for the trim. Colors by as selected by Architect.

1. Material and Finish: 26 Gauge, ASTM A 653 (A 653 M), Structural Quality, Grade
80 (550) (formerly Grade E), galvanized steel with G60 (Z180) zinc coating both
sides, Triple Spot Test.

a. Exterior Surface Finish:

1) Bonderize and provide baked on primer and factory applied, baked-on
70% Kynar 500 or Hylar 5000 PVDF fluoropolymer resin based
Fluropon paint coating as manufactured by Valspar, 0.9 mil (0.023
mm) minimum dry film thickness.

2) Gloss (60 Degrees): ASTM D523, 20 to 80.

3) Pencil Hardness: ASTM D3363, F to 2H.

4) T-Bend: ASTM D4145: 2T to 4T.

2. Configuration:

a. Roll-formed; 36 inch (915 mm) coverage width. Provide panels covering up
to 35 foot (10.5 m) lengths in single pieces.

b. Four major corrugations, 7/8 inch (22 mm) high, spaced 12 inches (305 mm)
on center with 3 minor corrugations, 1/8 inch (3 mm) high, spaced 3 inches
(76 mm) on center between each major corrugation.

c. Form one outboard corrugation as overlapping corrugation.

d. Form opposite outboard corrugation as underneath corrugation with full
return leg to support side lap and a continuous anti-siphon drain channel.

e. Factory cut to required length.

Factory miter cut gable ends.

—h
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g. Material and Finish: As shown on Erection Drawings, except as specified
herein.

h. Fasteners: Color coated No. 10 piercing screws with 1/4 inch (6 mm) hex
head pre-assembled to 1/2 inch (13 mm) O.D. dome seal or bond seal
galvanized steel and EPDM washers.

3. Siding Accessories:

a. Wall Trim and Flashings: Provide manufacturer's standard pre-engineered
wall trim and flashings.

b. Louvers: Manufacturer's standard sheet metal unit with 1/2 inch (13 mm)
hardware cloth screen, pre-finished enamel in color selected from Lester
standard colors, 18 x 24 inch (457 x 610 mm) size.

c. Closure Strips: Closed cell, 2 pcf (32 kg/m?3) density polyethylene foam, pre-
molded to match configuration of panels.

d. Material and Finish: As shown on Erection Drawings, except as specified
herein.

G. Soffit Panels: Marquee—Lok Panel or equal - 12" wide flat panel, minimum 1 inch metal

thickness; crimped profile. Color as selected by Architect.

PART 3 EXECUTION

Surface Conditions

Inspection Prior to all Work of this Section, carefully inspect the installed work of all other
trades and verify that all such work is complete to the point where this installation may
properly commence. Verify that flashing and sheet metal may be installed in accord with
the original design, all pertinent codes and regulations, the reference standards, and the
approved Shop Drawings.
1. Verify that substrates are smooth and clean to extent needed for sheet metal Work.
2. Verify that reglets, nails, cants and blocking to receive sheet metal are installed and
free of concrete and soil.

Discrepancies: In the event of discrepancy, immediately notify the Architect. Do not
proceed with installation in areas of discrepancy until all such discrepancies have been
fully resolved.

Preparation: Before installing sheet metal verify shapes and dimensions of surface to be
covered.

Installation

General

1. Install work watertight, without waves, warps, buckles, fastening stresses or
distortion, allowing for expansion and contraction.

2. Angle bottom edges of exposed vertical surfaces to form drips.

Reglets: Install in accurate locations, straight, in-line and with leak proof joints.

Sealant Installation: Apply 1/4 inch diameter bead, centered on full length of joint.
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D. Roof Counterflashing

Overlap base flashing 4 inch minimum.

Install bottom edge tight against base flashing.

Lap seam vertical joints 3 inch minimum and apply sealant.
Miter, lap seam and close corner joints with solder or sealant.

PwnNPE

Copings

1. Space drive lock or cover plate seam 8 feet apart maximum.

2. Miter and join corners with seams to match others in coping.

3. Parapet Walls

a. Lock exterior edges over continuous cleats secured to substrate.
b. Slope 3/4 in 12 toward inside of parapet.

c. Lock interior edges to substrate with cleats anchored at seams.

F. Roof Cap

Form gravel stop 3/4 inch minimum height.

Fabricate joints with lap seams spaced 10 feet apart, maximum.

Fill roof flange joints with bituminous plastic cement.

Lock drip edge over continuous cleats secured to substrate.

Extend roof flange 4 inches on top of roofing, set in plastic cement bed and secure to
substrate with nails spaced apatrt.

Miter and bend round corners 12 inches minimum.

Provide at built-up roofing edges raised less than 3-1/2 inches above roof deck substrate.

arwdOE
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G. Roof Penetration Flashing

1. Base Flashing
a. Extend flange onto roof 6 inches minimum away from penetration.
b. Extend flange upward around penetration to at least 8 inches above roofing felts.
c. Fold back upper and side roof flange edges 1/2 inch minimum.
d. Solder-lap joints.

2. Counterflashing
a. Overlap base flashing one inch minimum with storm collar sloped away from

penetration.

b. Secure to penetration with draw band and sealant.

H. Equipment Support Flashing
1. Full cap support.
2. Overlap base flashing 4 inches.
3. Solder-lap joint.
4. Provide sealant around penetration through flashing.

I.  Gutters and Downspouts
1. Install where shown on drawings.
2. Provide metal cap at pipe connection at grade.

w
N

Repairing: Repair or replace damaged work at no additional cost to the Owner.

w
(6]
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Cleaning

As work progresses, neutralize excess flux with 5 to 10% washing soda solution and
thoroughly rinse.
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B. Leave work clean and free of stains, scrap and debris.

* * * * * * * * * * * * *
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SECTION 07 92 13 SEALANTS AND CAULKING

SCOPE

INDEX

Applicable provisions of the General and Supplementary Conditions and
Division 1 govern work under this Section.

1.1 Description 2.1 Caulking Materials
1.2 Quality Assurance 2.2 Caulking Equipment
1.3 Submittals 2.3 Acceptable Manufacturers
1.4 Product Delivery, Storage 3.1 Surface Conditions
and Handling 3.2 Preparation
1.5 Warranty 3.3 Installation

3.4 Caulking Schedule

PART 1 GENERAL

1.1 Description

A. Work Included
1. The purpose of caulking in this work is to provide a positive barrier against

penetration of air and moisture at joints between items where caulking is essential to

continued integrity of the barrier.

Such caulking will normally be performed under the work of various Sections of

these Specifications but shall be performed in strict accord with the provisions of

this Section.

Exterior of Building: Joints and cracks around windows, aluminum entrances, door

frames, columns, louvers, wall penetrations, connections and other joints necessary

to seal off building from outside air and moisture.

Interior of Building:

a. Inside jambs and heads of exterior door frames.

b. Interior hollow metal doorframes. Both sides of interior hollow metal frames at
exposed masonry or precast concrete.

c. Inside perimeter of windows.

d. Glass sound seal as detailed on drawings for wall butting exterior glazing (by
Glazing Contractor).

e. Polished concrete floors — control joints by polished concrete floor contractor
(Caulk all joints at polished floor areas)

B. Related Work Specified Elsewhere: Individual requirements for caulking are described in
various other Sections of these Specifications.

1. Concrete Section 03 30 00
2. Masonry Section 04 20 00
3. Flashing and Sheet Metal Section 07 60 00
4. Glazing Section 08 80 00

1.2 Quality Assurance

A. Qualifications of Applicators: Installation of caulking shall be performed only by workers
thoroughly skilled and specially trained in the techniques of caulking, and who are
completely familiar with the published recommendations of the manufacturer of the
caulking materials being used. Minimum two years’ experience and approved by
manufacturer.

SEALANTS AND CAULKING
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B.

Rejection of Installed Caulking: Indication of lack of skill on the part of caulking installers
shall be sufficient ground for the Architect to reject installed caulking and to require its
immediate removal and complete re-caulking at no additional cost to the Owner. This item
will be strictly enforced and no excuses accepted.

Manufacturer's Representative: Arrange for manufacturer's technical representative to
be on project site to advice installer of proper procedures and precautions for the use of
materials and to check installation.

Reference Standards

1. American Society for Testing and Materials (ASTM):

C 790, Recommended Practices for Use of Latex Sealing Compounds.

C 804, Recommended Practice for Use of Solvent-Release Type Sealants.

C 920, Elastomeric joint sealants.

D 1056, Flexible Cellular Materials - Sponge or Expanded Rubber.

D 1565, Flexible Cellular Materials - Vinyl Chloride Polymers and Co-polymers
(Open Cell Foam).

PO oCw

Submittals: Within 35 days after award of Contract, and before any of the materials of
this Section are delivered to the job site, submit complete to the Architect in accord with
the provisions of these Specifications; the following:

Product Data: Copies of product manufacturer's specification, recommendations and
installation instructions for sealant, backing and associated materials.

Product Delivery, Storage and Handling
Protection: Use all means necessary to protect the materials of this Section before,

during and after installation and to protect the installed work and materials of all other
trades.

. Delivery of Materials: Deliver materials in original, tightly sealed containers or unopened

packages with Manufacturer's name, labels, product identification and lot numbers
where appropriate.

Replacements: In the event of damage, immediately make all repairs and replacements
necessary to the approval of the Architect and at no additional cost to the Owner.

Warranty

Provide Manufacturer's standard year 10 material warranty. Replace sealants which fail
because of loss of cohesion or adhesion, or do not cure.

Guarantee workmanship against leakage for two years.

PART 2 PRODUCTS

2.1 Caulking Materials: All caulking materials shall be a single or double component,
non-sagging type.
Bid No. 316014 SEALANTS AND CAULKING
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A. Sealants

1.

Silicone base, solvent curing conforming to requirements of C 920, Type S; Grade
NS; Class 25; Use NT; Shore 'A' hardness of minimum 15 and maximum 50; non-
staining; non-bleeding; color as selected.

Polyurethane base, multi-component, chemical curing; self leveling type for
application in horizontal joints and non-sagging type for application in vertical joints;
capable of being continuously immersed in water, withstand movement of up to 25
percent of joint width and satisfactorily applied throughout a temperature range of 40
to 80 degrees F.; uniform, homogeneous, and free from lumps, skins and coarse
particles when mixed; Shore ‘A" hardness of minimum 15 and maximum 50; non-
staining; non-bleeding; color as selected.

B. Accessories

1.
2.
3.
4.

5.

Primer: Non-staining type, as recommended by sealant Manufacturer to suit
application.

Joint Cleaner: Non-corrosive and non-staining type, recommended by sealant
Manufacturer; compatible with joint forming materials.

Joint Filler: as recommended by sealant manufacturer to suit application.

Bond Breaker: Pressure sensitive tape recommended by sealant Manufacturer to
suit application.

Masking Tape: Pressure sensitive adhesive paper tape.

2.2 Caulking Equipment: All caulking equipment shall be only such equipment as is
specifically recommended by the manufacturer of the caulking material being installed.

2.3 Acceptable Manufacturers

A. Dow Chemical

B. General Electric

C. Tremco

PART 3 EXECUTION

3.1 Surface Conditions

A. Inspection

1.

2.

3.

4.

Prior to all Work of this Section, carefully inspect the installed work of all other trades
and verify that all such work is complete to the point where this installation may
properly commence.

Verify that caulking may be installed in accord with the manufacturer's
recommendations.

Examine joints to be sealed for construction defects which would adversely affect
execution of work.

Ensure that masonry and concrete have cured 28 days minimum.

B. Discrepancies

1.
2.

In the event of discrepancy, immediately notify the Architect.
Do not proceed with installation in areas of discrepancy until all such discrepancies
have been fully resolved.

SEALANTS AND CAULKING
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3.2 Preparation

A. Cleaning: Clean joint surfaces, using joint cleaner as necessary to be free of dust, dirt,
oil, grease, rust, lacquers, laitance, release agents, moisture, or other matter which might
adversely affect adhesion of sealant.

B. Do not apply caulking to painted surfaces. Remove old paint and caulking material
before applying new caulking.

C. Masking: Mask area adjacent to joints.
D. Very porous surfaces require priming.

E. Before caulking, clean and prime surfaces to receive caulking per manufacturer's
recommendations.

F. Verify that joint shaping materials and release tapes are compatible with sealant.
G. Examine joint dimensions and size materials to achieve required width/depth ratios.
H. Use joint filler to achieve required joint depths, to allow sealants to perform properly.
I. Use bond breaker where required.

3.3 Installation

A. Application of Backing

1. Verify the compatibility of filler material with caulking before installation.

2. Polyurethane for open joints shall be at least 1-1/2 times width of open joint and of
thickness to give solid backing.

3. Backing shall fill up joint do depth of joint is approximately 1/2 of its width for joints
from 1/2"to 1".

4. Install backing material in joints using blunt instrument to avoid puncturing. Do not
twist rod while installing. Install backing so that joint depth is 50% of joint width, but
a minimum of 1/4" deep.

B. Mlxmg (Two Part)

Mix in exact proportions recommended by Manufacturer.

Do not thin.

Secure a perfect blend by thorough slow mixing.

Mix five minutes mechanically (one gallon units) or ten minutes by hand.
Do not mix in direct sunlight.

AW e

C. Application of Caulking
1. General:
a. Do not caulk under weather conditions or sun conditions potentially harmful to
the set and curing of the caulking material.
b. Perform work in accord with ASTM C 804 for solvent release.
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2. Installation

a. Install caulking in strict accord with the manufacturer's recommendations, taking
care to produce beads of proper width and depth, to tool as recommended by
the manufacturer, and to immediately remove all surface caulking.

b. Apply with hand caulking gun. Use gun nozzles of proper size to fit joints.

c. A minimum adhering surface should be as lease 1/2". For joints from 1/2" to 1"
wide, depth of sealant shall be 1/2 the width. For joints over 1", maintain depth of
sealant to 1/2". (For unusual requirements, consult supplier.)

d. Sealjoint when it is normal;, not in a contracted or expanded condition.

e. Use masking tape to protect surrounding surfaces. Remove tape immediately
after drawing bead with inner edge drawn away first to eliminate feather edging.

f.  Tool with putty knife of suitable size within 10 minutes after gunning. Tool may be
moistened with solvent to avoid sticking. Tool joints as indicated.

g. Do not apply caulking at temperatures under 50 degrees F.

h. Caulk entire perimeter of all openings unless otherwise indicated.

i. Joints: Free of air pockets, foreign embedded matter, ridges and sags.

D. Cleaning: Remove excess materials adjacent to joints by mechanical means or with xylol
(xylene) or mineral spirits as work progresses to eliminate evidence of spillage or damage
to adjacent surfaces. Note: When using flammable solvents, avoid heat, sparks and
open flames. Always provide adequate ventilation and follow all precautions listed on
solvent container label. Leave finished work in neat, clean condition with no evidence of
spillovers onto adjacent surfaces.

3.4 Caulking Schedule

A. Carefully study the Drawings and furnish and install the proper caulking of each point
where called for on the Drawings plus all other points where caulking is essential in
maintaining the continued integrity of the watertight barrier. In general, caulk all joints of
masonry meeting non-masonry surfaces including interior and exterior door and window
frames, caulk all masonry expansion joints.

1. Silicone base, "Silicone": Glazing systems, toilet rooms.

SEALANTS AND CAULKING
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SECTION 08 11 00 METAL DOORS AND FRAMES

SCOPE Applicable provisions of the General and Supplementary Conditions and
Division 1 govern work under this Section.

INDEX 1.1 Description 2.2 Materials
1.2 Quality Assurance 2.3 Fabrications
1.3 Submittals 2.4 FRP Faced/Alum Doors
1.4 Product Delivery, Storage 3.1 Inspection
and Handling 3.2 Installation
2.1 Acceptable Manufacturers 3.3 Adjustment and Cleaning

PART 1 GENERAL

1.1 Description
A. Work Included
1. The metal doors and frames required for this work are indicated on the
Drawings and include non-labeled and labeled hollow metal doors and frames
and hollow metal frames for borrowed lites.
2. FRP faced aluminum doors noted as "FRP" on door schedule.

B. Related Work Specified Elsewhere

1. Metal Fabrications Section 05 50 00
2. Metal Door Frames Section 08 11 00
3. Finish Hardware Section 08 71 00
4. Glazing Section 08 80 00
5. Finish Painting Section 09 91 00
6. Electrical Division 26

1.2 Quality Assurance

A. Qualifications of Installers: For actual installation of metal doors and frames and
installation of finish hardware on metal doors and frames, use only personnel who are
thoroughly trained and experienced in the skills required and who are completely familiar
with the Manufacturer's current recommended methods of installation as well as the
requirements of this Work. Minimum two years experience.

B. Requirements of Regulatory Agencies
1. Testing agency: Underwriters Laboratories, Inc.
2. Door assembly fire test
a. Procedure: ASTM E 152.
b. Exposure: As labeled on Door Schedule.

C. Reference Standards
1. American National Standards Institute (ANSI):
a. A 115, Series on Door and Frame Preparation.
b. A 151.1, Performance Test for Standard Steel Doors, Frames, Anchors, Hinge
Reinforcing and Exit Device Reinforcings.
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2. Hollow Metal Manufacturers Association (HMMA)
a. Standard 800, Hollow Metal Manual
3. Steel Door Institute (SDI)
100, Recommended Specification, Standard Steel Doors and Frames.
105, Recommended Erection Instructions for Steel Frames.
107, Hardware on Steel Doors, (reinforcement application).
110, Standard Steel Doors and Frames for Modular Masonry Construction.
e. 113, Standard Thermal Performance Tests ply Steel Door and Frame Assemblies.
4. In addition to complying with all pertinent codes and regulations:
a. Manufacturer all labeled doors in strict accord with the specifications and procedures
of Underwriters' Laboratories, Inc.
b. In Warranty and Shop Drawings, comply with nomenclature established in American
National Standards Institute publication A 123.1 "Nomenclature for Steel Doors and
Steel Door Frames".

oo oW

1.3 Submittals: Within 35 days after award of Contract, and before any of the materials of this
Section are delivered to the job site, submit complete to the Architect in accordance with
these Specifications; the following:

A. Samples

1. A sample of door, showing edge, top and/or bottom construction, insulation, hinge
reinforcement and face stiffening.

2. A sample of a typical frame, showing welded corner joint, welded hinge
reinforcements, dust cover boxes and floor anchor.

3. All samples submitted shall be of the production type and shall represent in all respects
the minimum quality of work to be furnished by the Manufacturer. No work represented by
the samples shall be fabricated until the samples are approved and any downgrading of
guality demonstrated by the samples may be cause for rejection of the work.

B. Shop Drawings: lllustrations and schedule of door and frame sizes, types, materials,
construction, finishing, anchoring, accessories and preparation for installing hardware.

C. Product Data: Manufacturer's descriptive literature and installation instructions.
D. Certificates: Manufacturer's certificates that materials meet specification requirements.
1.4 Product Delivery, Storage and Handling

A. Protection:

1. Deliver, store and handle all metal doors and frames in a manner to prevent damage
and deterioration.

2. Provide packaging such as cardboard or other containers, separators, banding,
spreaders and paper wrappings as required to completely protect all metal doors and
frames during transportation and storage.

3. Store doors upright, in a protected dry area, at least one inch off the ground and with as
least 1/4" air space between individual pieces; protect all prefinished and hardware
surfaces as required.

B. Replacements: In the event of damage, immediately make all repairs and replacements

necessary to the approval of the Architect and at no additional cost to the Owner.
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PART 2 PRODUCTS

2.1

A.

>

O

©

Acceptable Manufacturers: All metal doors and frames shall be the product of one
Manufacturer.

Hollow metal doors and frames - Pioneer, Amweld, Ceco, Kewanee, Republic, Precision,
Steelcraft, Curries.

. FRP/Aluminum

1. Series 100BE FRP, Cline Aluminum Doors, Bradenton, FL

2. D9 heavy duty doors, U.S. Metal & Mfg. Corp, South Bend, IN
3. SL-17 FRP Flush, Special-Lite, Inc. Decatur Ml

4. Flushline Series "FRP Faced", Kawneer Co., Inc., Frankline, WI.

Materials (Hollow Metal)

Steel Fabrications: Carbon Steel: Cold rolled, ASTM A 366.

Coating Materials: Primer: Manufacturer's standard rust inhibitive primer.
Core Filler Material: Manufacturer's standard.

Anchors, Fasteners, Hardware and Accessories: Manufacturer's standard.
Fabrication (Hollow Metal)

General

1. Fabricate hollow metal work to be rigid, neat in appearance and free from defects, warp
or buckle.

2. Completed fabrications to meet ANSI A 151.1.

3. Accurately form metal to required sizes and profiles, including astragals if utilized.

4. Clearly identify work that cannot be permanently factory assembled before shipment,
to assure proper assembly at project site.

5. Grind and dress exposed welds to form smooth, flush surfaces.

6. Do not use metallic filler to conceal manufacturing defects.

. Doors

1. Form interior face sheets of 18 gauge and exterior face sheets of 16 gauge metal.
2. Stiffener
a. Stiffen face sheet with continuous vertical formed steel sections over full thickness of
interior space between door faces.
b. Stiffeners of 22 gauge minimum spaced not more than 6 inches apart, spot welded to
both face sheets not more than 4 inches on center.
c. Fill spaces between stiffeners with core material.
3. Join door faces at vertical edges by continuous weld extending full height of door, grind
welds flush.
4. Form astragal on meeting edge of door.
5. Close top and bottom edges of doors with steel channel minimum 16 gauge, extending full
width of door and spot welded to both faces.
6. Form door seal mortise on door bottom.
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7. Edge profiles shall be provided on both vertical edges of doors as follows:
a. Single-acting swing doors - beveled 1/8 inch in 2 inches.
b. Double-acting swing doors - rounded on 2-1/8 inch radius.
8. Hardware reinforcements
a. Doors shall be mortised, reinforced, drilled and tapped at the factory for fully template
hardware only, in accord with the approved hardware schedule and templates provided
by the hardware contractor. Where surface-mounted hardware is to be applied, doors
shall have reinforcing plates only; all drilling and tapping shall be done by others.
b. Minimum gages for hardware reinforcing plates shall be as follows:
(1) Hinge and pivot reinforcements: 7 gauge
(2) Reinforcements for lock face, flush bolts, concealed holders, concealed or
surface-mounted closers: 12 gauge
(3) Reinforcements for all other surface-mounted hardware: 16 gauge
9. Vision Panels
a. Framed for glazing
b. Glazing beads:
(1) Manufacturer's standard mitered corners.
(2) Form beads from minimum 20 gauge metal, prefitted for field glazing.
(3) Locate beads on nonsecurity side of opening.
(4) Locate screws within one inch of ends of beads and spaced not more than 8
inches apart.
C. Frames

1. Anchors: T-strap or stirrup strap type.
2. Dust cover boxes: Minimum 26 gauge at hardware mortises.
3. Welded frames

a.
b.
C.
d.

e.

14 gauge exterior and 16 gauge interior minimum.

Weld frames to form rigid, neat, square and true units free of defects, warp or buckle.
Close corner joints tight with trim faces mitered and continuously welded and ground
smooth.

Weld temporary steel brace to both feet of jambs to serve as brace during shipping
handling.

Head assemblies integrally reinforced and mitered joints with 18 gauge minimum
channel section.

D. Edge Clearances

Between doors and frame at head and jamb: 1/8 inch.

At sills without thresholds: 3/4 inch maximum.

At sills with thresholds: 1/4 inch maximum between threshold and door.
Between meeting edges of pairs of doors: 1/8 inch.

1.

2.
3.
4

E. Preparation for Hardware: ANSI A 115.

F. Finish

1. Dress tool marks and surface imperfections to smooth surfaces and remove irregularities.
2. Chemically treat and clean doors and frames.

3. Apply Manufacturer's standard prime and finish coating. Frames to be painted by

the dipping process.
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FRP Faced/Aluminum Doors

Doors shall be 1-3/4" in thickness of true 5-ply construction. The core shall be ICO - 25
polyisocyanurate foam,. Closed cell, with a density of 2# cu. ft. internal hardware backup
shall be full perimeter aluminum tube, 4-1/2: width, .125 wall thickness. (Bronze color door and
frame)

Doors shall be constructed of one piece .90" glass fiber laminate (FRP) with a pebble-like,
Bronze embossed pattern. ASTM Standard Specification for Glass Fiber D-3841. Reinforced
Polyester Plastic Panels Type Il, bonded to 0.75" tempered hardboard.

Entire perimeter of door shall be furnished with beveled edge design aluminum extrusion
6063-T5 alloy to receive glass fiber panel and backer board. Doors shall have oil-tempered
hardboard the full width of the doors. Wool pile weather-stripping the full perimeter of the
door.

Glazing, if any, for 1/4" thick glass with snap-in non-removable stops of extruded aluminum
6063-T5, minimum thickness .050". Vinyl insert shall be used for sealing.

PART 3 EXECUTION

>

Inspection

Assure that frame openings correspond to dimensions of frame furnished.

Check that surfaces to contact frame are free of debris.

Verify that metal doors and frames may be installed in strict accord with all pertinent codes

and regulations, the original design, approved Shop Drawings and Manufacturer's
recommendations.

. Discrepancies

1. Inthe event of discrepancy, immediately notify the Architect.
2. Do not proceed with installation in areas of discrepancy until all such discrepancies have
been fully resolved.

Installation

Anchorage
1. Attach anchor to opening.
2. Minimum number of anchors.
a. Masonry walls.
(1) Frames up to 7 feet 6 inches: 3 anchors per jamb.
(2) Frames 7 feet 6 inches to 8 feet 0 inches: 4 anchors per jamb.
(3) Frames more than 8 feet 0 inches: 1 anchor for each 2 feet of jamb or fraction
thereof.
b. Stud partitions
(1) Frames up to 7 feet 6 inches: 3 anchors per jamb.
(2) Frames 7 feet 6 inches to 8 feet O inches: 4 anchors per jamb.
(3) Frames more than 8 feet 0 inches: 4 anchors plus one additional anchor for each
2 feet of jamb or fraction thereof.
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B. Frames
1. Remove shipping spreaders if used.

2. Attach frames square, plumb and true to line with adjacent construction.
3. Frames to be mortar filled by mason.

C. Finish Hardware: Install all finish hardware supplied under Section 08 71 00 in strict
accord with the Manufacturer's recommendations, eliminating all hinge-bound conditions
and making all items smoothly operating and firmly anchored into position.

D. Doors: SDI 100.

E. Installation: Install hollow metal work in accordance with Manufacturer's instructions.

3.3 Adjustments and Cleaning
A. Remove dirt and excess sealants or glazing compound from exposed surfaces.
B. Touch up marred or abraded surfaces to match original finish.

C. Adjust moving parts for smooth operation.

D. Remove debris from project site.

* * * * * * * * * * * * *
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SECTION 08 30 00 SPECIAL DOORS

SCOPE Applicable provisions of the General and Supplementary Conditions and
Division 1 govern work under this Section.

INDEX 1.1 Description 2.1 Materials
1.2 Quality Assurance 2.2 Acceptable Manufacturers
1.3 Submittals 3.1 Surface Conditions
1.4 Product Delivery, Storage 3.2 Installation
and Handling 3.3 Touching Up
1.5 Warranty 3.4 Instructions

PART 1 GENERAL

1.1 Description
A. Work Included: Special doors required for this Work are indicated on the Drawings and
include, but are not necessarily limited to:
1. Electrically Operable, Insulate Overhead Sectional Doors.
2. Operable Coiling Door.
a. Electrically Operated and Manual
b. Insulated and Non-Insulated
c. Rated and Non-Rated
3. Operable Counter Shutter Doors.
a. Electrical Operated and Manual
b. Rated and Non-Rated

B. Related Work Specified Elsewhere
1. Concrete Section 03 30 00
2. Finish Painting Section 09 91 00
3. Electrical Hook-up (line voltage by electrical contractor
and low voltage by door contractor). Door contractor to
supply all equipment to Electrical contractor. Division 26

1.2 Quality Assurance

A. Qualifications of Installers: For actual installation of the special door, use only
personnel who are thoroughly trained and experienced in installation of the selected
products and who are completely familiar with the requirements of this Work.

B. Requirements of Regulatory Agencies: In addition to meeting all local standards and
codes, comply with the provisions of Standards of the American Rolling Door Institute,
National Electrical Manufacturer's Association and Factory Mutual.

C. Reference Standards
1. American Society for Testing and Materials (ASTM):
a. A 526, Steel Sheet, Zinc Coated (Galvanized) by the Hot Dip Process,
Commercial Quality.
2. American Institute of Steel Construction - "Manual of Steel Construction”.
3. American Iron and Steel Institute - "Light Gage Steel Design Manual”.
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4. American Welding Society - "Code for Arc and Gas Welding".
5. Metal Building Manufacturer Association - "Recommended Design Practices Manual”.
6. Aluminum Association - "Aluminum Construction Manual®.

Design Criteria
1. The intended design wind load for the Exterior doors to be 90-MPH.

Submittals: Within 35 days after award of Contract, and before any of the materials of
this Section are delivered to the job site, submit complete to the Owner in accordance
with these Specifications; the following:

Shop Drawings: Indicate pertinent dimensioning, general construction, component
connections and details, anchorage methods, hardware locations and installation details.

Operation and Maintenance information.
Product Delivery, Storage and Handling

Protection: Use all means necessary to protect the materials of this Section before, during
and after installation and to protect the installed work and materials of all other trades.

Deliver doors in Manufacturer's packaging complete with installation instructions.
Replacements: In the event of damage, immediately make all repairs and
replacements necessary to the approval of the Owner and at no additional cost to

the Owner.

Warranty: Doors and motors - one year on workmanship and materials.

PART 2 PRODUCTS

2.1

A.

Materials

Electrically Operable Insulated Overhead Sectional Doors

1. Door Panels: Panels shall be 3" thick, roll formed from commercial quality hot dip
galvanized steel per ASTM A-525 and A-526. Door sections constructed of 26
gauge interior and exterior skins-mechanically interlocked and pressure bonded to a
2-7/8 inch thick expanded polystyrene core. The minimum door R value needs to
meet the Raynor R17. Interior and exterior skins to be separated by a continuous
dual durometer vinyl extrusion to form an effective thermal break and complete
weather tight seal along section joint. Thermal break extrusion to be held in place by
means of a mechanical interlock. End stiles to be minimum 14 gauge, separated
from exterior skin with vinyl thermal break. Built in backup plates for attaching all
end style hardware to be minim 14 gauge. Backup plates for attaching all other
hardware to be minimum 16 gauge.

2. Finish: Exterior and interior of door skins pre-coated prior to roll forming with a two

coat process of baked on Kynar Beige finish over epoxy primer.

Kynar paint on exterior/polyester paint on inside of sectional doors is acceptable.

All overhead doors to have lift clearance type track operation.

Weatherstripping: Doors to be furnished with complete weatherstripping system to

reduce air infiltration. Top of door provided with EPDM rubber sealing strip.

Hw
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Bottom of door to have flexible U-shape vinyl seal encased in extruded aluminum
retainer to conform to irregularities in floor. Jamb seal to be EPDM rubber blade type
attached to track angle mounting with rigid vinyl snap-on extrusion. Weatherstripping
to be replaceable without removal of track, angle mounting or door hardware.
Maximum air leakage per foot of door perimeter (floor, jamb, and header) shall not
exceed .81 CFM @ 25 M.P. H. when tested in accordance with ASTM E-283.
Section 2.1-A-5 Weather / Sensing Edge and Section 2.1-A-10(a) Electric Operators:
Both sensing edge and photo eye are required for all doors under this section.
Track: All tracks to be galvanized 3" type 11 gauge. Track to have Graduated Seal
for weather tight closing. Tracks to be continuous angle mounted and fully
adjustable for sealing door to jamb. Continuous angle size to be not less than 3-1/2"
X 6” x 1/8” — 3" tracks. Horizontal track to be adequately reinforced with continuous
angle. Installation to be for operation as high as possible to room framing.

7. Hardware: All hinges and brackets made from galvanized hardened steel balls per
roller (3”). Cylinder locks at manual doors only.

8. Springs: Heavy duty 250,000 cycle oil tempered wire torsion springs on continuous
ball bearing cross header shaft. Galvanized aircraft type lifting cables with minimum
safety of 7 to 1.

9. Wind Load: Doors designed to withstand 20 Ibs. per square foot. Deflection of door
in horizontal position to be maximum 1/120 of door width.

10. Glazing: Lite inserts to be 24" x 8" thermal type, 5/8” insulated glass. Glass unit to
be encased in one piece vulcanized EPDM rubber frame. All doors to have lites in
third section — maximum quantity available as per door width. Doors under 10 ft.
wide use 2 vision strips. Doors over 10 ft. wide use 4 vision strips.

11. Electric Operators:

a. Shall be Raynor RGJH 4435R4 gearhead drive, jackshaft type with chain hoist —
460 volts, 3 phase. Verify with electrical drawings. Horse power determined by
door size. All doors to have electric Millers safety edge to stop and reverse door
upon striking an object and photo safety eyes. Activation Station — 1-3 button
open close and stop Nema 1 surface mounted with 24 volt circuit. Motion loop
detectors to open doors only where indicat4ed on plans. Timers to close door,
by overhead door contractor. Required at all doors.

b. Overhead doors at wash bay should be controlled by key reader. Reader by Fuel
Distribution Contractor Section 11 11 28. This contractor to provide all wiring and
interfacing. Car wash photo eyes required at wash bay Model #6080203.

12. Wiring: All electrical wiring to be done by electrical contractor. Door Contractor to
supply all materials necessary to Electrical Contractor. Low voltage wiring by Door
Contractor. See details on electrical sheets.

o 0

B. Operable Coiling Doors
1. General
a. Curtain:

(1) Slats: No. 5F, 22 gauge for doors up to 14'-4” wide, 20 gauge for doors between
14’-4” and 25’-4” wide, Grade 40, ASTM A 653 (A 653M), Commercial Quality,
galvanized steel with G-90 (Z 275) zinc coating.

(2) Bottom Bar: Two 2x2x1/8 inch (50x50x3.2 mm) structural steel angles.

(3) Fabricate interlocking sections with high strength nylon endlocks for doors up to
16'x16’ and cast iron endlocks for larger doors on alternate slats each secured
with two %4” rivets. Provide windlocks as required to meet design windload.
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(4) Slat Finish — Galvanized Steel: Phosphate treatment followed by baked-on
polyester powder coat, color as selected by Architect from manufacturer's
standard color range, minimum 32 colors; minimum 2.5 mils (0.065 mm) cured film
thickness; ASTM D-3363 pencil hardness: H or better.

(5) Bottom Bar Finish — Steel : Phosphate treatment followed by baked-on polyester
powder coat, color as selected by Architect from manufacturer's standard color
range, minimum 32 colors; minimum 2.5 mils (0.065 mm) cured film thickness;
ASTM D-3363 pencil hardness: H or better.

b. Guides: Fabricate with minimum 3/16-inch (5mm) structural steel angles.

Provide windlock bars of same material when windlocks are required to meet

design wind load. Top of inner and outer guide angles to be flared outwards

to form bellmouth for smooth entry of curtain into guides. Provide removable

guide stoppers to prevent over travel of curtain and bottom bar. Top 16 %"

(419.10 mm) of installation and as needed for future curtain service.

(1) Finish — Steel: Phosphate treatment followed by baked-on polyester powder coat,
color as selected by Architect from manufacturer's standard color range,
minimum 32 colors; minimum 2.5 mils (0.065 mm) cured film thickness; ASTM D-
3363 pencil hardness: H or better.

c. Counterbalance Shaft Assembly:

(1) Barrel: Steel pipe capable of supporting curtain load with maximum
deflection of 0.03 inches per foot (2.5 mm per meter) of width.

(2) Spring Balance: Oil-tempered, heat-treated steel helical torsion spring
assembly designed for proper balance of door to ensure that maximum effort to
operate will not exceed 25 Ibs (110 N). Provide wheel for applying and
adjusting spring torque.

d. Brackets: Fabricate from minimum 3/16 inch (5 mm) steel plate with permanently
lubricated ball or roller bearings at rotating support points to support counterbalance
shaft assembly and form end closures.

(1) Finish — Phosphate treatment followed by baked-on polyester powder coat,
color as selected by Architect from manufacturer's standard color range,
minimum 32 colors; minimum 2.5 mils (0.065 mm) cured film thickness; ASTM D-
3363 pencil hardness: H or better.

e. Hood: 24 gauge galvanized steel with reinforced top and bottom edges. Provide
minimum 1/4-inch (6 mm) steel intermediate support brackets as required to prevent
excessive sag.

(1) Finish — Galvanized Steel: Phosphate treatment followed by baked-on
polyester powder coat, color as selected by Architect from manufacturer's
standard color range, minimum 32 colors; minimum 2.5 mils (0.065 mm) cured film
thickness; ASTM D-3363 pencil hardness: H or better.

f.  Weatherstripping:

(1) Bottom Bar: Replaceable, 3-point, compressible vinyl gasket extending into guides.

g. Operation — Manual Chain Hoist: Provide chain hoist operato