1919 Alliant Energy Center Way

PaNE SSYNL Y DEPT. OF ot i s eveog
PUB LIC WO RK S’ HIGHW AY & Public Works Engineering Division

TRANSPORTATION ADDENDUM

November 4, 2019
ATTENTION ALL REQUEST FOR BID HOLDERS
RFB NO. 318051 - ADDENDUM NO. 3

REMOTE DECENT SYSTEM CONSTRUCTION DANE COUNTY COURTHOUSE

BIDS DUE: Tuesday, November 12, 2019, 2:00 PM. DUE DATE AND
TIME ARE NOT CHANGED BY THIS ADDENDUM.

This Addendum is issued to modify, explain or clarify the original Request for Bid, and is hereby made a
part of the RFB. Please attach this Addendum to the RFB.

PLEASE NOTE THE FOLLOWING CONTRACTOR SUBMITTED QUESTIONS:

Q1: For the Base Bid, will we have the ability to close off a section of the lobby when installing the drag
struts?

Al: Yes. It will be possible to close off sections of the lobby to allow for work to take place. ADA
and Fire Code compliant access to all courtrooms and corridors must be maintained at all
times.

Q2: Will 220v power be available on the roof?
A2: Yes. Dane County will provide 208v single phase service to the rooftop for welder hookup.

If any additional information about this Addendum is needed, please call Todd Draper at 608/267-0119,
draper@countyofdane.com.

Sincerely,

Todd Draper
Project Manager

Enclosures:
N/A
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