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October 5, 2007 

ATTENTION ALL REQUEST FOR PROPOSAL HOLDERS 

RFP NO. 107124 - ADDENDUM NO. 2 

ARCHITECTURAL/ENGINEERING SERVICES FOR REPLACEMENT OF ROOFS ON 
COLISEUM 

 
 

PROPOSALS DUE:  THURSDAY, OCTOBER 11, 2007, 2:00 PM.  DUE DATE AND 
TIME ARE NOT CHANGED BY THIS ADDENDUM. 

 
This Addendum is issued to modify, explain or clarify the original Request for Proposal 
(RFP) as was addressed in the pre-proposal tour and is hereby made a part of the RFP.  
Please attach this Addendum to the RFP. 
 
Explanation of Work: 

1. The roof was originally built in 1966, and it was completely replaced in 1987.  The 
replacement roof consists of a 55 mil single ply, DC Taylor Corp membrane made by 
Stevens specifically for his roof.  The membrane has a double layer in the valleys and 
along the ridges.  The membrane is screwed over the entire surface.  In addition, it is 
glued (hypalon to hypalon) in the areas where it is a double layer.  We believe that the 
membrane is about 1/2 its original thickness, but that the insulation is in fairly good 
condition.  As such, we want to ensure that we replace or repair the roof before the 
condition of the insulation is jeopardized. 

2. The purpose of this study is to perform an analysis of the current area roofs to determine 
what action should be taken.  For example, recommendations may include replacing the 
whole roof membrane, simply repairing certain areas of the membrane, or replacing the 
insulation and membrane, depending on existing conditions and economics.  Also, the 
Architect/Engineer will need to make suggestions on what types of materials to use.  The 
roofs included in this work include the main Coliseum roof, the five canopy roofs, the 
roof over the attached warehouse area, and the roof over the adjacent service building.  
The service building currently has a tectum concrete slab sub-roof with a built up EPDM 
roof on top. 

3. The study includes the roofs themselves, as well as any soffit and fascia, scuppers, roof 
drains, and ice protection systems.   

4. On the main Coliseum roof in the past, ice formation in the valleys created a cutting edge 
that tore through the membrane.  For this reason, the current roof system has added 
insulation and two layers of membrane in the valleys.  Ice coming off of the scuppers has 
also been a problem.  The scuppers currently have ice melt cables in them, but these have 
proven unsuccessful.  In addition, the fallen ice has created injury risks, and it has 
damaged the canopy roofs below.  Currently, the canopy roofs are covered in some areas 
with concrete tiles to absorb the ice impacts, but these tiles deteriorate quickly and must 



 
be replaced often.  Finally, the drains which are in place in many of the canopy roofs 
become frozen solid during the winter, and allow for water to run over the roof edge and 
along the soffits. 

5. The emphasis of this study is not on the structural analysis of the existing structure.  The 
emphasis is on the condition of the roof, its life cycle, and the materials needed for repair 
or replacement.  However, if a firm recommends replacing the roof with a system that 
adds considerable weight to the roof, then that firm will have to show how the additional 
weight will affect the building structurally.  If this analysis is needed, keep in mind that 
many shows in the Coliseum also suspend very heavy items from the roof.  Also, the firm 
will have to maintain structural soundness during construction.  This should be fairly easy 
to do though, as all of the structural elements are internal and not in the exterior roofing 
system. 

6. As part of the Work, the A/E firm will also analyze the lightning protection plan and 
make recommendations for improvements, repairs, or replacement. 

7. There is currently a load-monitoring system in place in the Coliseum.  A/E firm will not 
need to make any recommendations on this system as part of this Work. 

 
Other items: 

1. The Agreement given in the Proposal Package is only a sample.  Once the proposals are 
submitted, Dane County staff will create a short-list of firms that will be asked to come in 
for a presentation/interview process.  From this group, a firm will be selected, and then an 
agreement will be negotiated at that time.  A breakdown of the selection criteria is 
included in the RFP Package. 

2. The Architect/Engineer’s responsibilities during Phase II will include holding weekly 
meetings during the construction phase and distributing the minutes from these meetings. 

3. Structural Research Inc (RSI) performed a structural analysis of the Coliseum roof.  
Copies of the RSI Research Report and the RSI Engineering Study may be obtained at 
the Dane County Public Works office, 1919 Alliant Energy Center Way.  Also, copies of 
certain details and plans of the existing roof may be obtained at the Public Works office.  
Once a firm is chosen to perform this work, all necessary plans, specs, and previous 
studies will be made available. 

4. Proposers will be able to get on the roof on Monday, October 8, 2007.  This meeting will 
begin at 1:30 PM in the administration office located at 1919 Alliant Energy Center Way.  
For this site visit, please wear soft shoes with a good grip, as the roof is slippery and not 
easily accessible.  If any firms are unable to make this meeting, they may make other 
arrangements by contacting John Dunn, Facilities Manager, at (608) 267-3983.  

5. The RFP Package calls for proposing firms to include a description of at least three other 
projects of similar design scope and size.  To clarify, as a minimum, these previous 
projects must be at least half the size of the Coliseum roof area.  Since the Coliseum roof 
design is fairly rare, the design of previous projects does not have to closely follow that 
of the Coliseum. 

6. In the event that repairs are performed to extend the life of the existing roof, and then 
construction of a new roof is done several years later, Phase II, which consists of 
Construction Supervision and creation of the Construction Documents, for the entire roof 
replacement will likely need to be bid as a new project. 

7. In the Sample Agreement Article 13 (2), “$1,000,000.00” is correct. 
8. These proposals are an opportunity for each firm to explain its qualifications to perform 

the requested Work.  The RFP’s are not asking for design solutions or problem solving at 
this time.  They are just asking for the information requested in the RFP package. 

 
If any additional information about this Addendum is needed, please call John 
Schraufnagel at 608/266-4798. 
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