
 

 
 

Addendum No. 1 
Bid No. 318036 - 1 - rev. 03/19 

1919 Alliant Energy Center Way 
Madison, Wisconsin  53713 

Office: 608/266-4018   ◊   Fax: 608/267-1533 

ADDENDUM 

DANE COUNTY  
DEPARTMENT OF WASTE & 
RENEWABLES 

JULY 2, 2019 

ATTENTION ALL REQUEST FOR BID (RFB) HOLDERS 

RFB NO. 318036 - ADDENDUM NO. 1 

SHOP BUILDING CONSTRUCTION 

DANE COUNTY LANDFILL SITE NO. 2 (RODEFELD) 
 

 
BIDS DUE:  TUESDAY, JULY 9, 2019, 2:00 PM  

DUE DATE AND TIME ARE NOT CHANGED BY THIS ADDENDUM. 
 

 
This Addendum is issued to modify, explain or clarify the original Request for Bid (RFB) and is hereby 
made a part of the RFB.  All bidders must acknowledge this Addendum on the Bid Form. 

PLEASE MAKE THE FOLLOWING CHANGES: 
 
1. SECTION 13 34 19 – METAL BUILDING SYSTEMS  

Section 2.2 titled, “Acceptable Manufacturers”:  Add Metallic Building Company from Houston, TX to 
the list of acceptable suppliers. 
 

2. SHEET A101 - OVERALL SITE PLAN 
Remove Sheet A101; replace with new Sheet 101, issued with this Addendum.  The revised sheet is 
marked “Addendum No. 1”.  The new sheet has been revised as follows: 
 

The man gate has been eliminated. 
 
The light pole shown north of the proposed building has been eliminated.  Existing Contractor 
for the biogas facility will be installing a new light pole in the approximate location shown on 
the revised sheet. 
 
The fencing and gate shall be revised as shown terminating at the northwest corner of the 
proposed shop building. 
 
The new gate shall be a 15’ wide double leaf manual gate with locking hardware able to receive 
a padlock. 

 
3. SHEET A102 – ARCHITECTURAL SITE PLAN 

Remove Sheet A102; replace with new Sheet 102, issued with this Addendum.  The revised sheet is 
marked “Addendum No. 1”.  The new sheet has been revised as follows: 
 

The man gate has been eliminated. 
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The light pole shown north of the proposed building has been eliminated.  Existing Contractor 
for the biogas facility will be installing a new light pole in the approximate location shown on 
the revised sheet. 
 
The fencing and gate shall be revised as shown terminating at the northwest corner of the 
proposed shop building. 
 
The new gate shall be a 15’ wide double leaf manual gate with locking hardware able to receive 
a padlock. 

 
4. SHEET A201 – FLOOR PLAN AND SCHEDULES 

Remove Sheet A201; replace with new Sheet 201, issued with this Addendum.  The revised sheet is 
marked “Addendum No. 1”.  The new sheet has been revised as follows: 
 

Previous version stated Room Schedule, Floor Type as Polished Concrete.  The revised version 
does not have Polished Concrete.  Slab on Grade to be standard concrete with hard trowel 
finish. 

 
Paint Schedule notes Floor to receive Densifier: Per Specification Section 03 30 00, Densifier 
refers to Ashford Formula or equal. 

 
Concrete apron around building is 3’ - 0” with 4” concrete over 4” crushed stone as detailed on 
Sheet S901, Detail 3.  Service door stoops are also 4” concrete over 4” crushed stone as 
detailed on Sheet S901, Detail 3. 
 
The 26’ - 0” concrete apron in front of OH 101B shall be Concrete Type ‘C’ as noted on Sheet 
A102 and detailed on Sheet S901, Detail 5. 

 
5. ATTACHMENT A - REVISED CONDUIT LAYOUT 

Conduits leading from the existing Blower Building to the proposed shop building have been revised as 
shown on Attachment A and as follows: 
 

There is one 3” existing conduit from the Blower Building to the edge of asphalt.   
 

Three additional 2” conduits will be run for power, fire alarm, and future use from the wall 
penetration at the Blower Building to the edge of asphalt by Others. 
 
Contractor is responsible for connections and conduit within the Blower Blower and extending 
conduits from edge of asphalt into Shop Building, as required. 

 
6. ATTACHMENT B - PRE-BID MEETING 

Pre-bid meeting minutes and attendance list are provided in Attachment B. 
 

 
If any additional information about this Addendum is needed, please call Allison Rathsack at 608/514-2319, 
Rathsack.Allison@countyofdane.com. 
 
Sincerely, 
 
Allison Rathsack 
 
Project Manager 
 



 

Addendum No. 1 
RFB No. 318036 - 3 - rev. 03/19 

Enclosures: 
Sheet A101 - Overall Site Plan, Revised 7/2/19 
Sheet A102 - Architectural Site Plan, Revised 7/2/19 
Sheet A201 - Floor Plans and Schedules, Revised 7/2/19 
Attachment A - Revised Conduit Layout 
Attachment B - Pre-Bid Meeting Minutes 
 



W

SILT FENCE

PROPOSED 
LANDFILL

SHOP
BUILDING

CHAIN LINK FENCING

CHAIN LINK FENCING

CHAIN LINK FENCING EXISTING SITE 
VEGETATION

EXISTING SITE 
VEGETATION

EXISTING
NEW

FF 901.1

900

902
90

4
906908

910

CHAIN LINK FENCING

908

910

906

90
8

91
0

90
0

900

898

896

90
2

90
4

90
6

90
8

910

912

914

916

918

920

922

924

926

928

930

932

934

936

938

940

942

944

946

948

950

952

954

956

904

902900898
896894892

890888886884882880878

876

878

876
878

912914

898

900

902

904

UNPAVEDROAD

US HIGHWAY 12 CHAIN LINK FENCING

CHAIN LINK FENCING

G
A
T
E

CHAIN LINK FENCING

CHAIN LINK FENCING

C
HA

IN LINK
 FENC

ING

BIOGAS CLEANING
EQUIPMENT

BLOWER
BUILDING

CONTROL
ROOM

COMPRESSION
BUILDING

METERING
SKIDS

BOILER

BUILDING

OFF-LOADING
STATION

2
A102

Sim

G
A
T
E

1

kuenyarch.com ©2019 Kueny Architects L.L.C. - All Rights Reserved       

PLAN NORTH

TRUE NORTH

SCALE:  1" = 30'-0"

A101Dane County - Landfill Shop Building

June 11, 2019

Overall Site Plan
7102 US HWY 12/18 Madison, WI 53718

Addendum #1 July 2nd, 20191



SILT FENCE

PROPOSED 
LANDFILL

SHOP
BUILDING

EXISTING PAVEMENT

FF 901.21

 BLOWER
BUILDING

902

904

906

908

910

90
0

900

898

896

90
1

904

90
6

90
8

910

912

914

916

918

920
922

912

914

901

901

90
1

x 
90

0
.2
0

x 
8
99

.8
2

x 
8
99

.8
8

90
0
.74 x

x 
90

0
.9
3

x 
90

1.
0
5

x 
90

0
.9
0

9
0
1

9
0
1

9
0
0

900.5

900.7

GRAVEL

902

900

899

898

900

899

899
900

902

904

906

908

898

RIP RAP

UNPAVEDROAD

NATURAL GAS METER

CONCRETE
SLAB TYPE  'C'

26'-0"

SAW CUT AND REPAVE
ASPHALT AS NECESSARY
TO INSTALL NEW CONDUIT.
SEE SHEET E101.

NEW CHAINLINK FENCE

EXISTING CHAINLINK FENCE

EXISTING
 C

HA
INLINK

 FENC
E

2
A102

Sim

LIGHT POLE
BY OTHERS

N
E
W

 1
5
'-
0
" 
G

A
T
E

NEW CHAINLINK
FENCE

1

1

1

EXCESS
FABRIC

GEOTEXTILE
FABRIC

2FLOW DIRECTION

1

3

ANCHOR STAKE
MIN. 18" LONG

TIEBACK BETWEEN FENCE
POST AND ANCHOR

SILT
FENCE

FLOW
DIRECTION

2

GEOTEXTILE
FABRIC ONLY

BACKFILL & COMPACT
TRENCH WITH

EXCAVATED SOIL

FL
OW

DIR
EC

TIO
N

2
'-
0

"

3'-0"MAX*

3'-0"MAX*

3'-0"MAX*

3'-0"MAX*

2

FLOW

GEOTEXTILE
FABRIC

3 SUPPORT CORD

*NOTE:

NOTE:  ADDITIONAL POST DEPTH OR TIE BACKS
MAY BE REQUIRED IN UNSTABLE SOILS

4

GENERAL NOTES

SILT FENCE

TRENCH DETAILSILT FENCE TIE BACK

TWIST METHOD

HOOK METHOD

FLOW DIRECTION

5

2'-0" MIN.

1'-0" MIN.

WOOD POST

WOOD POST

GEOTEXTILE
FABRIC

GEOTEXTILE
FABRIC

SILT FENCE CONNECTION

(WHEN ADDITIONAL SUPPORT REQUIRED)

WOOD POSTS
LENGTH 3' TO 4'

20" DEPTH
IN GROUND

ATTACH THE FABRIC TO THE 
POSTS WITH WIRE STAPLES OR

WOODEN LATH AND NAILS

8'-0" POST SPACING ALLOWED 
IF A WOVEN GEOTEXTILE 
FABRIC IS USED.

HORIZONTAL BRACE REQUIRED WITH 2" X 4" WOODEN FRAME 
OR EQUIVALENT AT TOP OF POSTS.

TRENCH SHALL BE A MINIMUM OF 4" WIDE & 6" DEEP 
TO BURY AND ANCHOR THE GEOTEXTILE FABRIC.  
FOLD MATERIAL TO FIT TRENCH AND BACKFILL & 
COMPACT TRENCH WITH EXCAVATED SOIL.

SILT FENCE TO EXTEND ACROSS THE TOP OF THE PIPE.

CONSTRUCT SILT FENCE FROM A CONTINUOUS ROLL IF POSSIBLE BY 
CUTTING LENGTHS TO AVOID JOINTS.  IF A JOINT IS NECESSARY USE 
ONE OF THE FOLLOWING TWO METHODS;
A) OVERLAP THE END POSTS AND TWIST,
OR ROTATE,  AT LEAST 180 DEGREES,
B) HOOK THE END OF EACH SILT FENCE LENGTH.

5

WOOD POSTS SHALL BE A MINIMUM SIZE OF 1" X 1" OF OAK OR HICKORY.

M
A
X

3
" 
F
O

L
D

WOOD POST

WOOD POST

GEOTEXTILE
FABRIC

GEOTEXTILE
FABRIC

FLOW DIRECTION

1'
-0

"
8
"

4
" (32 12 00) 1-1/4" DENSE 

GRADED BASE COURSE

(32 12 00) 3" DENSE 
GRADED BASE COURSE

(32 12 00) COMPACTED 
SUBGRADE

6"

EXISTING GRADE

8
"

3
 1

/
2
"

2
 1

/
2
"

(32 12 00) 2 1/2" ASPHALTIC 
HOT SURFACE COURSE

(32 12 00) 3 1/2" ASPHALTIC 
HOT SURFACE COURSE

(32 12 00) 8" CRUSHED 
AGGREGATE BASE COURSE

NOTE: NEW ASPHALT REQUIRED
TO PATCH AND REPAIR EXISTING PAVEMENT
WHERE AND IF CUTTING IS NECESSARY

kuenyarch.com ©2019 Kueny Architects L.L.C. - All Rights Reserved       

PLAN NORTH

TRUE NORTH

SCALE: As indicated
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Architectural Site Plan
7102 US HWY 12/18 Madison, WI 53718

 1" = 10'-0"1 Site Plan

2 Silt Fence Details

 1 1/2" = 1'-0"3 New Gravel
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 1 1/2" = 1'-0"4 New Asphalt Detail
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A201Dane County - Landfill Shop Building

June 11, 2019

Floor Plans and Schedules
7102 US HWY 12/18 Madison, WI 53718

 1/4" = 1'-0"1 Floor Plan - Overall
 1/8" = 1'-0"2 Roof Plan

DOOR SCHEDULE

MARK
FROM ROOM TO ROOM

LABEL
DOOR FRAME

REMARKSNUM NAME NUM NAME TYPE MATERIAL SWING WIDTH HEIGHT THICKNESS LOUVER GLASS TYPE MATERIAL GLASS
100B - exterior 100 storage - F METAL LHRB 3'-0" 7'-0" 1 3/4" - - A HM - Keyed doors are to match existing lock system
100C 100 storage 101 shop - F METAL LHRB 3'-0" 7'-0" 1 3/4" - - A HM -
101A - exterior 101 shop - F METAL LHRB 3'-0" 7'-0" 1 3/4" - - A HM - Keyed doors are to match existing lock system

HARDWARE SCHEDULE

MARK LOCKSET
PUSH-
PULL

HOLD
OPEN CLOSER HINGE

DOOR
STOP THRESHOLD

WEATHER
STRIP

KICK
PLATE

SOUND
STOP

NAME
PLATE NOTES

100B ENTRANCE - - X BB - X X X X - (1)(2)(3)
100C ENTRANCE - X X BB - X X X X - (1)
101A ENTRANCE - - X BB - X X X X - (1)(2)(3)

 1/4" = 1'-0"
DOOR FRAME TYPES

 1/4" = 1'-0"
DOOR PANEL TYPES

OH DOOR SCHEDULE

MARK
FROM ROOM TO ROOM DOOR

REMARKSNUM NAME NUM NAME WIDTH HEIGHT THICKNESS GLASS
OH 100A - exterior 100 storage 10'-0" 14'-0" 1 3/4" INSULATED HARDWARE PER SPEC SECTION 08 30 00
OH 101B - exterior 101 shop 26'-0" 20'-0" 1 3/4" INSULATED HARDWARE PER SPEC SECTION 08 30 00

ROOM SCHEDULE

NUMBER NAME FLOOR TYPE BASE
WALL FINISH CEILING

REMARKSNORTH SOUTH EAST WEST TYPE HEIGHT
100 storage Concrete - Metal Panel Metal Panel CMU Metal Panel - - METAL PANEL UP TO 12'-0" AFF
101 shop Concrete - Metal Panel Metal Panel Metal Panel CMU - - METAL PANEL UP TO 12'-0" AFF

PAINT SCHEDULE
ROOM

FLOOR
WALLS

CEILING METAL WOOD REMARKSNUM NAME NORTH SOUTH EAST WEST
100 storage Densifier - - Epoxy - - Enamel Varnish PAINT EXPOSED STEEL
101 shop Densifier - - - Epoxy - Enamel Varnish PAINT EXPOSED STEEL

HARDWARE NOTES:
(1) KICKPLATE TO BE ON PUSH SIDE OF DOOR
(2) KEY DOOR TO MATCH EXISTING KEYING
(3) PROVIDE RFID CARD ACCESS COMPATIBLE WITH EXISTING SYSTEM

Addendum #1 July 2nd, 2019
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Attachment B - Pre-Bid Meeting 



   DANE  COUNTY  DEPARTMENT OF 

            WASTE AND RENEWABLES 

 County Executive                   1919 Alliant Energy Center Way  Madison, Wisconsin  53713 Director 
 Joseph T. Parisi                              Phone:  (608) 266-4018  Fax:  (608) 267-1533   John Welch P.E. 

RFB No. 318036 
Shop Building Construction 

Dane County Landfill Site No. 2 (Rodefeld) 

PRE-BID MEETING MINUTES 
7102 U.S. HIGHWAY 12 & 18, MADISON, WI 

TUESDAY, JUNE 25, 2019 @ 1:00 PM 
 

• Introduction – sign in 
 

• Description of Work 
 
o Construction of a shop building with an approximate footprint of 60 feet by 47 

feet including all civil, mechanical, and electrical work. 
 

• Work by Owner: 

o Outlined in Instructions to Bidders, Section 19 “Work by Owner”. 
 Erosion control and City of Madison permitting, 
 Private utility marking, 
 Construction quality assurance representative, 
 Concrete testing services, and 
 MG&E coordination. 

 
• Construction schedule 

o Notice to Proceed Issued: August 16, 2019 
o Commencement: August 19, 2019 
o Completion: December 27, 2019 
o Noted by Contractors that building lead time is between 10 - 12 weeks. 

• Bid Opening on Tuesday, July 9th, 2019 at 2:00 p.m. at Waste & Renewables Office, 
1919 Alliant Energy Center Way, Madison WI 53713. 
 

• Plans, Specifications, and Addenda available on the Dane County’s bid website 
(bids-pwht.countyofdane.com) for free download.  Plan holders are available on this 
website as well. 
 

• Addenda 
o Timeline for questions – last day to submit is June 28, 2019. 
o Timeline for addenda – last day to issue addenda is July 2, 2019. 
o Addendum No. 1 - Address concrete finish discrepancies, removal of light 

pole, minor electrical updates (number of conduits & wiring schedule), pre-bid 
meeting minutes, and pre-bid meeting attendance sheet.  Any additional 
questions submitted will be included in the addendum, if submitted prior to 
June 28. 

 
• Dane County Protocol 

o General conditions of the contract, general requirements of the project. 
 ESB, AAP, etc. (review General Conditions, Section 43) 

https://bids-pwht.countyofdane.com/
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 BVC 
 Payments, retainage, etc. (review General Conditions, Section 25) 

• Include with bid: 
o Signed Bid Form – acknowledge all addenda 
o Fair Labor Practices Certification form 
o 5% Bid Bond 

• Before award: 
o Submittals on proposed substitutions 
o Bidders encouraged to be a paid registered vendor with Dane County 

 www.danepurchasing.com 
 608/266-4131 

 
• Submittals required once contract is awarded 

o Insurance with “Dane County” listed as additional insured 
 Insurance must include Builders Risk (General Conditions, Section 50) 

o 100% Performance/Payment Bond are required 
o Signed NTP 
o Subcontractors list including fax, phone, and email 
o Product data, including any substitutions 
o Schedule of values and AIA Pay Request Form 
 

• Or equal clause 
o Substitutions will be reviewed prior to Bid Opening if received 10 days before 

Bid Opening 
o Decisions on submittals made later than 10 days prior to Bid Opening may 

not be made prior to Bid Opening. 
 

• Must comply with City of Madison Noise Ordinance – Construction noise allowed 
between 7 AM – 7 PM Monday-Saturday and 10 AM - 7 PM on Sunday. 
 

• Parking and storage are available on-site. 
 

• Landfill hours of operation are 7 AM - 2:45 PM Monday through Friday and 8 AM to 
10:45 AM on Saturday.  Dane County can provide access afterhours with a gate key.  
Contractor encouraged to use construction entrance off County Road AB. 
 

• Project Security/Safety: public (be courteous to landfill customers), traffic (front gate 
sees approximately 400 customers a day, be aware and cautious), methane (no 
smoking, after award Dane County will go over biogas facility emergency 
procedures), and other construction (continued commissioning at biogas facility, 
Dane County will coordinate storage, parking, and staging areas). 

 
• Questions on procedure or requirements 

 
• Site tour 
 



  DANE  COUNTY  DEPARTMENT OF 

    WASTE AND RENEWABLES 

 County Executive                           1919 Alliant Energy Center Way  Madison, Wisconsin  53713 Director 
 Joseph T. Parisi            Phone:  (608) 266-4018  Fax:  (608) 267-1533   John Welch P.E. 

RFB No. 318036 
Shop Building Construction 

Dane County Landfill Site No. 2 (Rodefeld) 

 
PRE-BID ATTENDANCE SHEET  

7102 U.S. HIGHWAY 12 & 18, MADISON, WI 
TUESDAY, JUNE 25, 2019 @ 1:00 PM 

 

NAME COMPANY PHONE E-MAIL 

Pat Baldwin Advanced Building Corp. 608.209.3848 PBaldwin@abcmadison.com 

John Schmidbauer Kueny Architects 262.857.8101 JohnS@kuenyarch.com 

David Hanson Hanson & Associates 262.654.2010 DaveHansoneci@sbcglobal.net 

Jeremy Vaske Sullivan Design Build 608.257.2289 Jeremy@sullivandesignbuild.com 

Ryan Dodge Air Temperature Services 608.257.2600 RDodge@airtemperature.com 

Erin Pinch Cardinal Construction 920.322.2063 EPinch@cardinalconstructionco.com 

Ali Rathsack Dane County 608.514.2319 Rathsack.Allison@countyofdane.com 

John Welch Dane County 608.516.4154 Welch@countyofdane.com 

Paul Howard Dane County 608.444.7826 Howard.Paul@countyofdane.com 

 

mailto:PBaldwin@abcmadison.com
mailto:JohnS@kuenyarch.com
mailto:DaveHansoneci@sbcglobal.net
mailto:Jeremy@sullivandesignbuild.com
mailto:RDodge@airtemperature.com
mailto:EPinch@cardinalconstructionco.com
mailto:Rathsack.Allison@countyofdane.com
mailto:Welch@countyofdane.com
mailto:Howard.Paul@countyofdane.com
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