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IMPORTANT 
NOTICE 

 
The Pre-bid tour originally scheduled for 

August 7, 2015 at 10:30 a.m. has been 
cancelled. 

The Lake Farm Storage building has not yet 
been erected. Information about the building can 

be obtained from the drawings included with 
this Request for Bid. 

Please contact Madison Moore with any 
questions. 608/266-

4592 moore.madison@countyofdane.com   

RFB No.315040                                                 Site Visit Notice 
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LEGAL NOTICE 

INVITATION TO BID 

 
 
Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way, 
Madison, WI 53713, will receive sealed Bids until: 
 
 

2:00 P.M., TUESDAY, AUGUST 18, 2015 

 

REQUEST FOR BIDS NO. 315040 

 STORAGE BUILDING HEATING & VENTILATING 

LAKE FARM PARK 

4401 LIBBY ROAD 

MADISON, WISCONSIN 
 
Dane County is inviting Bids for construction service at the Lake Farm Park Storage Building. 
Contractor shall provide in-floor tubing, control and power wiring, and heating and ventilation 
equipment. Only firms with capabilities, experience & expertise with similar projects should 
obtain this Request for Bids document & submit Bids. 
 
Request for Bids document may be obtained after 2:00 p.m. on Tuesday, August 4, 2015 by 
downloading it from countyofdane.com/pwbids.  Please contact Madison Moore, Engineering 
Intern, at 608/266-4592 or moore.madison@countyofdane.com , or our office at 608/266-4018, 
for any questions or additional information. 
 
All Bidders must be a registered vendor with Dane County & pay an annual registration fee & 
must be pre-qualified as a Best Value Contractor before award of Contract.  Complete Vendor 
Registration Form at danepurchasing.com/registration or obtain one by calling 608/266-4131.  
Complete Pre-qualification Application for Contractors 
at countyofdane.com/pwht/BVC_Application.aspx or obtain one by calling 608/266-4029. 
 
A pre-bid facility tour will be held August 7, 2015 at 10:30 a.m. at the Lake Farm Storage 
Building.  Bidders are strongly encouraged to attend this tour. 
 

PUBLISH: JULY 31 & AUGUST 7, 2015 - WISCONSIN STATE JOURNAL 

 JULY 31  & AUGUST 7, 2015 - THE DAILY REPORTER 

RFB No. 315040  rev. 04/15 
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BEST VALUE CONTRACTING APPLICATION  

 
 
CONTRACTORS / LICENSURE APPLICANTS 
 
The Dane County Department of Public Works requires all contractors to be pre-qualified as a 
best value contractor with the County prior to being awarded a contract.  In addition, the County 
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.  
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any 
Dane County Public Works Contract.  Potential subcontractors are urged to become pre-qualified 
as early as possible.  This document shall be completed, properly executed, along with the 
necessary attachments and additional information that the County requires for the protection and 
welfare of the public in the performance of a County contract. 
 
Contractors or subcontractors of any tier who attain pre-qualification status will retain that status 
for a period of two (2) years from the date of qualification.  Contractors shall notify the Dane 
County Department of Public Works, Highway & Transportation within fifteen (15) days of any 
changes to its business or operations that are relevant to the pre-qualification application.  Failure 
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment 
from County contracts for up to three (3) years and / or other sanctions available under the law. 
 
No contracts will be awarded for construction work performed on Dane County projects unless 
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as 
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and 
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin 
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please 
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at 
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/. 
 
EXEMPTIONS 
 
• Contractors who employ less than five (5) apprenticeable trade workers are not required to 

pre-qualify. 
• Contractors performing work that does not apply to an apprenticeable trade, as outlined in 

Appendix A. 
• The contractor / subcontractor provides sufficient documentation to demonstrate one or more 

of the following:  
o apprentices are not available in a specific geographic area;  
o the applicable apprenticeship program is unsuitable or unavailable; or  
o there is a documented depression of the local construction market which prevents 

compliance. 
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, 

including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same through 
the use of responsible, pre-qualified subcontractors? 

Yes:                   No:          

2 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:                   No:          

3 Will your firm meet all bonding requirements as required by applicable 
law or contract specifications? 

Yes:                   No:          

4 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:                   No:          

5 Will your firm maintain a substance abuse policy for employees hired 
for public works contracts that comply with Wis. Stats. Sec. 103.503? 

Yes:                   No:          

6 Does your firm acknowledge that it must pay all craft employees on 
public works projects the wage rates and benefits required under 
Section 66.0903 of the Wisconsin Statutes? 

Yes:                   No:          

7 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances?  

Yes:                   No:          

8 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it? If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes:                   No: 
If Yes, attach details.         

9 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:                   No:  
If Yes, attach details.         

10 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? 

Yes:                   No:          
If Yes, attach details.         

11 In the past three (3) years, has your firm defaulted or failed to complete 
any contract? 

Yes:                   No:          
If Yes, attach details.         

12 In the past three (3) years, has your firm committed a willful violation 
of federal, state or local government safety laws as determined by a 
final decision of a court or government agency authority. 

Yes:                   No:          
If Yes, attach details.         

13 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:                   No:          
If Yes, attach details.         

14 Is your firm Executive Order 108 precertified with the State of 
Wisconsin? 

Yes:                   No:          

15 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards? 

Yes:                   No:          

16 Is your firm exempt from being pre-qualified with Dane County? Yes:                   No:         
If Yes, attach reason for exemption.  

17 Does your firm acknowledge that in doing work under any County 
Public Works Contract, it will be required to use as subcontractors only 
those contractors that are also pre-qualified with the County or become 
so ten days prior to commencing work? 

Yes:                   No:          

18 Contractor has been in business less than one year? Yes:                   No:          
19 Is your firm a first time Contractor requesting a one time exemption, 

but, intend to comply on all future contracts and are taking steps 
typical of a “good faith” effort? 

Yes:                   No:          

20 Not applicable.  My firm does not intend to work on Best Value 
Contracts.  Note: Best Value Contracting is required to bid on most 
Public Works Contracts (if unclear, please call Jan Neitzel Knox 608-
266-4029). 

Yes:                   No:          



 

 BVCA - 3  ver. 06/12 

SIGNATURE SECTION 
 
 
Your firm’s Officer, or the individual who would sign a bid and / or contract documents must 
sign this document. 
 
 
I do hereby certify that all statements herein contained are true and correct to the best of my 
knowledge: 
 
 
    
Signature  Date 
 
 
  
Printed or Typed Name and Title 
 
 
 
 

NAME AND ADDRESS OF CONTRACTOR 
Name of Firm:  

Address:  

City, State, Zip:  

Telephone Number:  

Fax Number:  

E-mail Address:  

 
 
 
 
 

REMEMBER! 
 
 
Return all to forms and attachments, or questions to: 

 
JAN NEITZEL KNOX 

EMAIL: NEITZEL-KNOX@COUNTYOFDANE.COM 
OFFICE: (608)266-4029,  FAX: (608)267-1533 

 
DANE COUNTY DEPARTMENT OF PUBLIC WORKS, 

HGHWAY & TRANSPORTATION 
1919 ALLIANT ENERGY CENTER WAY 

MADISON, WI  53713 
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APPENDIX A 
 
 
APPRENTICEABLE TRADES 
 
Bricklayer 
Carpenter 
Cement Mason (Concrete Finisher) 
Cement Mason (Heavy Highway) 
Construction Craft Laborer 
Data Communications Installer 
Electrician 
Elevator Mechanic / Technician 
Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service 
Glazier  
Heavy Equipment Operator / Operating Engineer 
Insulation Worker (Heat & Frost) 
Iron Worker (Assembler, Metal Buildings) 
Painter / Decorator 
Plasterer 
Plumber 
Roofer / Waterproofer 
Sheet Metal Worker 
Sprinkler Fitter 
Steamfitter (Service & Refrigeration) 
Taper & Finisher 
Telecommunications (Voice, Data & Video) Installer / Technician 
Tile Setter 
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1.  GENERAL 
 
A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.  

Successful Bidder shall be required to provide all the Work that is shown on Drawings, set 
forth in Specifications, or reasonably implied as necessary to complete Contract for this 
project. 

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site, 
conditions of actual site and facilities for delivering, storing, placing, and handling of 
materials and equipment. 

C. Pre-bid meeting has been canceled. Please contact Madison Moore, 608/266-
4592 moore.madison@countyofdane.com with any questions.  

D. Failure to visit site or failure to examine any and all Construction Documents will in no way 
relieve successful Bidder from necessity of furnishing any necessary materials or equipment, 
or performing any work, that may be required to complete the Work in accordance with 
Drawings and Specifications.  Neglect of above requirements will not be accepted as reason 
for delay in the Work or additional compensation. 

2.  DRAWINGS AND SPECIFICATIONS 
 
A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General 

Conditions of Contact, are enumerated in Document Index of these Construction Documents. 

RFB No. 315040 ITB - 1  rev. 03/15 
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B. Complete sets of Drawings and Specifications for all trades will be available to all Bidders, 
irrespective of category of work to be bid on, in order that all Bidders may be familiar with 
work of other trades as they affect their bid. 

3.  INTERPRETATION 
 
A. No verbal explanation or instructions will be given in regard to meaning of Drawings or 

Specifications before Bid Due Date.  Bidders shall bring inadequacies, omissions or conflicts 
to Owner or Architect / Engineer’s attention at least ten (10) days before Bid Due Date.  
Prompt clarification will be available to all bidders by Addendum. 

B. Failure to so request clarification or interpretation of Drawings and Specifications will not 
relieve successful Bidder of responsibility.  Signing of Contract will be considered as 
implicitly denoting that Contractor has thorough understanding of scope of the Work and 
comprehension of Construction Documents. 

C. Owner  or Architect / Engineer, will not be responsible for verbal instructions. 

4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR) 
 
A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved 

meets following requirements: 

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of 
Division of work being bid and type of work completed is similar to that being bid.  If 
greater magnitude of experience is deemed necessary, other than size or value of work, 
such requirements will be described in appropriate section of Specifications. 

2. Maintains permanent place of business. 

3. Can be bonded for terms of proposed Contract. 

4. Has record of satisfactorily completing past projects and supplies list of no more than 
three (3) most recent, similar projects, with architect or engineer’s and owner’s names, 
addresses and telephone numbers for each project.  Submit to Public Works Project 
Engineer within three (3) days after Bid Due Date.  Criteria which will be considered in 
determining satisfactory completion of projects by bidder will include: 

a. Completed contracts in accordance with drawings and specifications. 
b. Diligently pursued execution of work and completed contracts according to 

established time schedule unless Owner grants extensions. 
c. Fulfilled guarantee requirements of construction documents. 
d. Is not presently on ineligible list maintained by County’s Department of 

Administration for noncompliance with equal employment opportunities and 
affirmative action requirements. 

e. Authorized to conduct business in Wisconsin.  By submitting Bid, bidder warrants 
that it has: complied with all necessary requirements to do business in State of 
Wisconsin; that persons executing contract on its behalf are authorized to do so; and, 
if corporation, that name and address of bidder’s registered agent are as set forth in 
Contract.  Bidder shall notify Owner immediately, in writing, of any change in its 
registered agent, their address, and bidder’s legal status.  For partnership, term 
“registered agent” shall mean general partner. 
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B. County’s Public Works Project Engineer will make such investigations as are deemed 
necessary to determine ability of bidder to perform the Work, and bidder shall furnish to 
County’s Public Works Project Engineer or designee all such information and data for this 
purpose as County’s Public Works Project Engineer may request.  Owner reserves right to 
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that 
bidder is responsible and qualified to carry out obligations of Contract and to complete the 
Work contemplated therein. 

5.  BID GUARANTEE 
 
A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than 

five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is 
accepted, Bidder will execute and return proposed Contract and Performance and Payment 
Bonds within ten (10) days after being notified of acceptance of Bid.  Company issuing bonds 
must be licensed to do business in Wisconsin. 

B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will 
not be read at Bid Due Date. 

C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and 
Payment Bonds, check will be returned to Bidder.  In case Bidder fails to deliver such 
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as 
liquidated damages. 

D. All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible 
bidders, will be returned to their makers within three (3) days after Bid Due Date.  All such 
retained checks will be returned immediately upon signing of Contract and Performance and 
Payment Bonds by successful Bidder. 

6.  WITHDRAWAL OF BIDS 
 
A. Bids may be withdrawn by written request received from bidder or authorized representative 

thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new 
Bid.  Withdrawn Bids will be returned unopened.  Negligence on part of bidder in preparing 
their Bid confers no right for withdrawal of Bid after it has been opened. 

B. No Bid may be withdrawn for period of sixty (60) days after Bid Due Date. 

C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s 
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date. 

7.  CONTRACT FORM 
 
A. Sample copy of contract that successful Bidder will be required to enter into is included in 

these Construction Documents and bidders are required to familiarize themselves with all 
conditions contained therein. 

8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS 
 
A. In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into 

any contract involving receipts or disbursements of more than $15,000.00 in a year, in which 
they have private pecuniary interest, direct or indirect if at same time they are authorized to 
take official action with respect to making of this Contract.  Any contract entered into in 
violation of this Statute is void and County incurs no liability thereon.  This subsection does 
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not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in 
criminal courts of this state. 

9.  EMERGING SMALL BUSINESS PROVISIONS 
 
A. Emerging Small Business Definition.  For purposes of this provision, ESB is defined as: 

1. Independent business concern that has been in business minimum of one year;  

2. Business located in State of Wisconsin;  

3. Business comprised of less than twenty-five (25) employees;  

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over 
past three years; and  

5. Business does not have history of failing to complete projects. 

B. Emerging Small Business (ESB) Involvement.  Bidder shall make good faith effort to 
award minimum of ten percent (10%) of the Work to ESBs.  Bidder shall submit report to 
Dane County Contract Compliance Officer within twenty-four (24) hours after Bid Due Date 
demonstrating such efforts.  Good faith efforts means significant contact with ESBs for 
purposes of soliciting bids from them.  Failure to make or demonstrate good faith efforts will 
be grounds for disqualification. 

C. Emerging Small Business Report.  Emerging Small Business Enterprise Report is to be 
submitted by Bidder in separate envelope marked “Emerging Small Business Report”.  This 
report is due by 2:00 p.m. following specified twenty-four (24) hours after Bid Due Date.  
Bidder who fails to submit Emerging Small Business Report shall be deemed not responsive. 

D. ESB Goal.  Goal of this project is ten percent (10%) ESB participation.  ESB utilizations are 
shown as percentage of total Bid.  If Bidder meets or exceeds specified goal, Bidder is only 
required to submit Form A - Certification, and Form B - Involvement.  Goal shall be met if 
Bidder qualifies as ESB. 

E. Report Contents.  Following award of Contract, Bidder shall submit copies of executed 
contracts for all Emerging Small Businesses.  Emerging Small Business Report shall consist 
of these: 

1. Form A - Certification; 

2. Form B - Involvement; 

3. Form C - Contacts; 

4. Form D - Certification Statement (if appropriate); and 

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of 
advertisements). 

F. ESB Listing.  Bidders will solicit bids from ESB listing provided by Dane County. 

G. ESB Certification.  All contractors, subcontractors and suppliers seeking ESB certification 
must complete and submit Emerging Small Business Certification Application to Dane 
County Contract Compliance Program. 
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H. Certification Statement.  If ESB firm has not been certified by County as ESB prior to 
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless 
firm provides “Form D - Certification Statement”.  Certification statement must be completed 
and signed by ESB firm. 

I. Questions.  Questions concerning Emerging Small Business provisions shall be directed to: 

Dane County Contract Compliance Officer 
City-County Building, Room 421 
210 Martin Luther King, Jr. Blvd. 
Madison, WI  53703 
608/266-5623 
 

J. Substituting ESBs.  In event of any significant changes in subcontract arrangements or if 
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract 
Compliance Officer to making any official changes and request authorization to substitute 
ESB firm.  Bidder further agrees to make every possible effort to replace ESB firm with 
another qualified ESB firm. 

K. Good Faith Efforts.  Good faith efforts can be demonstrated by meeting all of these 
obligations: 

1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood 
of meeting ESB goal including, where appropriate, breaking down Contract into smaller 
units to facilitate ESB participation. 

2. Advertising in general circulation, trade associations and women / minority focus media 
concerning subcontracting opportunities. 

3. Providing written notices to reasonable number of specific ESBs that their interest in 
Contract was being solicited in sufficient time to allow ESBs to participate effectively. 

4. Following up on initial solicitations of interest by contacting ESBs within five (5) 
working days prior to Bid Due Date to determine with certainty whether ESB were 
interested, to allow ESBs to prepare bids. 

5. Providing interested ESB with adequate information about Drawings, Specifications and 
requirements of Contract. 

6. Using services of available minority, women and small business organizations and other 
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs. 

7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without 
sound reason based on thorough investigation of their capabilities. 

8. Submitting required project reports and accompanying documents to County’s Contract 
Compliance Officer within twenty-four (24) hours after Bid Due Date. 

L. Appeals Disqualification of Bid.  Bidder who is disqualified may appeal to Public Works & 
Transportation Committee and Equal Opportunity Commission. 

10.  METHOD OF AWARD - RESERVATIONS 
 
A. Following will be basis of award of Contract, providing cost does not exceed amount of funds 

then estimated by County as available to finance Contract(s): 
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1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work 
comprising project, combined with such additive Owner accepted alternates. 

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and 
to accept any bid that will best serve interests of County. 

3. Unit Prices and Informational Bids will not be considered in establishing low bidder. 

11.  SECURITY FOR PERFORMANCE AND PAYMENTS 
 
A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish 

Performance and Payment Bonds as specified in Article 29 of General Conditions of 
Contract, “Contract Security”.  Surety Company shall be licensed to do business in 
Wisconsin.  Performance and Payment Bonds must be dated same date or subsequent to date 
of Contract.  Performance and Payment Bonds must emulate information in Sample 
Performance and Payment Bonds in Construction Documents. 

B. Provide certified copy of power of attorney from Surety Company showing that agent who 
signs Bond has power of attorney to sign for Surety Company.  Secretary or Assistant 
Secretary of company must sign this certification, not attorney-in-fact.  Certification must 
bear same or later date as Bond.  Power of Attorney must emulate model power of attorney 
information detailed in Sample Performance and Payment Bonds. 

C. If Bidder is partnership or joint venture, State certified list, providing names of individuals 
constituting partnership or joint venture must be furnished.  Contract itself may be signed by 
one partner of partnership, or one partner of each firm comprising joint venture, but 
Performance and Payment Bonds must be signed by all partners. 

D. If Bidder is a corporation, it is necessary that current certified copy of resolution or other 
official act of directors of corporation be submitted showing that person who signs Contract 
is authorized to sign contracts for corporation.  It is also necessary that corporate seal be 
affixed to resolution, contract, and performance and payment bonds.  If your corporation has 
no seal, it is required that above documents include statement or notation to effect that 
corporation has no seal. 

12.  TAXES 
 
A. Bidder shall include in Bid, all Sales, Consumer, Use and other similar taxes required by law. 

B. In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether 
incorporated or not, and not otherwise regularly engaged in business in this state, shall file 
surety bond with State of Wisconsin Department of Revenue payable to Department of 
Revenue, to guarantee payment of income taxes, required unemployment compensation 
contributions, sales and use taxes and income taxes withheld from wages of employees, 
together with any penalties and interest thereon.  Amount of bond shall be three percent (3%) 
of Contract or subcontract price on all contracts of $50,000 or more. 

13.  SUBMISSION OF BIDS 
 
A. All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made 

on this Bid Form will be considered.  Entire Bid Form and other supporting documents, if 
any, shall be removed or copied from Construction Documents, filled out, and submitted in 
manner specified hereinafter.  Submit completed Bid Bond with Bid as well. 
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B. No bids for any subdivision or any sub-classification of this Work, except as indicated, will 
be accepted.  Any conditional Bid, amendment to Bid Form or appended item thereto, or 
inclusion of any correspondence, written or printed matter, or details of any nature other than 
that specifically called for, which would alter any essential provision of Construction 
Documents, or require consideration of unsolicited material or data in determining award of 
Contract, will disqualify Bid.  Telecommunication alterations to Bid will not be accepted. 

C. Bidders must submit single Bid for all the Work. 

D. Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case 
of conflict, written word amounts will govern. 

E. Addenda issued after Bid Letting shall become part of Construction Documents.  Bidders 
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form.  Bid 
may be rejected if receipt of any particular addendum applicable to award of Contract has not 
been acknowledged on Bid Form. 

F. Bids shall be signed, placed in envelope, sealed and delivered before due time  to place 
designated in Invitation to Bid, and identified with project name, bid number, location, 
category of work being bid upon, Bid Due Date, name and address of bidder. 

G. Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due 
Date on or before date and time specified.  Bids received after time of closing will be rejected 
and returned to bidder unopened. 

H. Bid will be considered invalid and will be rejected if bidder has not signed it. 

I. Faxed or emailed Bids will not be accepted. 

J. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification 
form, included in these Construction Documents. 

14.  SUBCONTRACTOR LISTING 
 
A. Bidders shall be required to submit list of major subcontractors for General Construction, 

Plumbing, HVAC, and Electrical work proposed for this project to include committed prices 
for each subcontractor.  List shall be placed in separate sealed envelope that must be clearly 
identified as “Major Subcontractor List”, for named project and name of Bidder submitting it.  
County must receive envelope no later than date by which successful Bidder is required to 
submit his or her signed Contract, as established in Construction Documents. 

15.  ALTERNATE BIDS 
A. Alternate Bid No. 1: Provide deduct price for removing package HV-1, the installation of in-

floor heat tubing from the scope of this project. 

16.  INFORMATIONAL BIDS 
 
A. Not Applicable 

17.  UNIT PRICES 
 
A. Not Applicable 

18.  COMMENCEMENT AND COMPLETION 
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A. Successful Bidder shall commence work when schedule and weather permit, but no later than 
stated in Bid Form.  Contractor shall pursue the Work regularly and continuously at 
reasonable rate to insure completion of the Work within time stated in Bid. 

B. Should it be found impossible to complete the Work on or before time specified for 
completion, written request may be submitted for extension of time setting forth reasons 
believed to justify granting of such request.  Refer to Article 20 of General Conditions of 
Contract, titled “Time for Completion”. 

19.  WORK BY OWNER 
 
A. Not Applicable. 

20.  SPECIAL HAZARDS COVERAGE 
 
A. Not Applicable. 
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FORM A 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION 
 
 
In accordance with General Conditions of Contract, submit this Emerging Small Business Report 
within 24 hours after Bid Due Date. 
 
 
PROJECT NAME:    
 
   
 
BID NO.:    BID DUE DATE:    
 
 
BIDDER INFORMATION 
 
COMPANY NAME:    
 
ADDRESS:    
 
   
 
TELEPHONE NO.:    
 
CONTACT PERSON:    
 
EMAIL ADDRESS:    
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FORM B 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT 
 
 
COMPANY NAME:    
 
PROJECT NAME:    
 
BID NO.:    BID DUE DATE:    
 
 
 
ESB NAME:    
 
CONTACT PERSON:    
 
ADDRESS:    
 
   
 
PHONE NO & EMAIL.:    
 
   
 
Indicate percentage of financial commitment to this ESB:   %  Amount: $  
 
 
 
ESB NAME:    
 
CONTACT PERSON:    
 
ADDRESS:    
 
   
 
PHONE NO & EMAIL.:    
 
   
 
Indicate percentage of financial commitment to this ESB:   %  Amount: $  
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FORM C 
 Page ___ of ___ 
DANE COUNTY (Copy this Form as necessary to provide complete information) 
EMERGING SMALL BUSINESS REPORT - CONTACTS 
 
 
COMPANY NAME:    
 
PROJECT NAME:    
 
BID NO.:    BID DUE DATE:    
 
 

 
ESB FIRM NAME 
CONTACTED  DATE  

PERSON 
CONTACTED  

DID 
ESB 
BID?  

ACC-
EPT 
BID?  

REASON FOR 
REJECTION 

1)            

2)            

3)            

4)            

5)            

6)            

7)            

8)            
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FORM D 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT 
 
 
I,   ,   of 
 Name Title 
 
  certify to best of my knowledge and 
Company 
 
belief that this business meets Emerging Small Business definition as indicated in Article 9 and  
 
that information contained in this Emerging Small Business Report is true and correct. 
 
 
 
    
Bidder’s Signature Date 
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 Name of Bidding Firm:    

BID FORM 

BID NO. 315040 
PROJECT: STORAGE BUILDING HEATING & VENTILATING  
 LAKE FARM PARK 
 
TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT MANAGER 
 1919 ALLIANT ENERGY CENTER WAY 
 MADISON, WISCONSIN  53713 
 
 

BASE BID - LUMP SUM: 
Dane County is inviting Bids for construction services at the Lake Farm Park storage building. 
Contractor shall provide in-floor tubing, control and power wiring, and heating and ventilation 
equipment. The undersigned, having examined the site where the Work is to be executed and 
having become familiar with local conditions affecting the cost of the Work and having carefully 
examined the Drawings and Specifications, all other Construction Documents and Addenda 
thereto prepared by Dane County Department of Public Works, Highway & Transportation 
hereby agrees to provide all labor, materials, equipment and services necessary for the complete 
and satisfactory execution of the entire Work, as specified in the Construction Documents, for the 
Base Bid stipulated sum of: 
 
 
   and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price 
 
 
ALTERNATE BID 1 – LUMP SUM:  
Provide deduct price for removing package HV-1, the installation of in-floor heat tubing from the 
scope of this project. 
 
 
  and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price (circle:  Add  or  Deduct) 
 
  
 
Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 
 
 

Addendum No(s).    through    
 
Dated    
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Dane County Public Works must have this project completed by November 5, 2015.  Assuming 
this Work can be started by September 15, 2015, what dates can you commence and complete this 
job? 
 
 
Commencement Date:     Completion Date:    
   (final, not substantial) 
 
 
I hereby certify that all statements herein are made on behalf of: 
 
   
 (Name of Corporation, Partnership or Person submitting Bid) 
 
Select one of the following: 
1. A corporation organized and existing under the laws of the State of   , or 
 
2. A partnership consisting of   , or 
 
3. A person conducting business as   ; 
 
Of the City, Village, or Town  of     of the State of   . 
 
I have examined and carefully prepared this Bid from the associated Construction Documents and 
have checked the same in detail before submitting this Bid; that I have full authority to make such 
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true 
and correct.  In signing this Bid, we also certify that we have not, either directly or indirectly, 
entered into any agreement or participated in any collusion or otherwise taken any action in 
restraint of free competition; that no attempt has been made to induce any other person or firm to 
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion 
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly 
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is 
accurate under penalty of perjury. 
 
The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) days 
from date of Award of Contract.  
 
 

SIGNATURE:    
 (Bid is invalid without signature) 
 
Print Name:     Date:    
 
Title:    
 
Address:    
 
Telephone No.:     Fax No.:    
 
Email Address:    
 
Contact Person:    
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH 
BID FORM. 
 

BID CHECK LIST: 
These items must be included with Bid: 
 Bid Form  Bid Bond  Fair Labor Practices Certification 
 
 

BIDDERS SHOULD BE AWARE OF THE FOLLOWING: 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
Any person bidding on any County contract must be registered with the Dane County 
Purchasing Division & pay an annual registration fee.  A contract will not be awarded to 
an unregistered vendor.  Obtain a Vendor Registration Form by calling 608/266-4131 or 
complete a new form or renewal online at:  

www.danepurchasing.com/registration 
 

 

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION 
 

 
Contractors must be pre-qualified as a Best Value Contractor with the Dane County 
Public Works Engineering Division before the award of contract.  Obtain a Best Value 
Contracting Application by calling 608/266-4018 or complete one online at:  

www.countyofdane.com/pwht/BVC_Application.aspx 
 

 

EQUAL BENEFITS REQUIREMENT 
 

 
By submitting a Bid, the contractor acknowledges that a condition of this contract is to 
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.  
Contractor shall provide equal benefits as required by that Ordinance to all required 
employees during the term of the contract.  Equal Benefits Compliance Payment 
Certification shall be submitted with final pay request.  For more information: 

www.danepurchasing.com/partner_benefit.aspx 
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FAIR LABOR PRACTICES CERTIFICATION 

 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a 
contract or agreement with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 
 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.11(28)(a) is as follows: 
(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have 
violated any statute or regulation regarding labor standards or relations within the last seven 
years. The purchasing manager shall investigate any such finding and make a 
recommendation to the committee, which shall determine whether the conduct resulting in 
the finding affects the bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
 
Include this completed Certification with your bid, application or proposal. 
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COUNTY OF DANE 

PUBLIC WORKS CONSTRUCTION CONTRACT 

 
Contract No.    Bid No. 315040 
 
Authority:  2015 RES -   
 
THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 
and 
 

W I T N E S S E T H : 

 
WHEREAS, COUNTY, whose address is c/o Assistant Public Works Director, 1919 Alliant 
Energy Center Way, Madison, WI  53713, desires to have CONTRACTOR provide Storage 
Building Heating & Ventilating at Lake Farm Park.  (“the Project”); and 
 
WHEREAS, CONTRACTOR, whose address is    
    is able and willing to construct the Project, 
in accordance with the Construction Documents; 
 
NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 
 
1.  CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the Bid Form, 
General Conditions of Contract, the drawings which include all maps, plats, plans, and other 
drawings and printed or written explanatory matter thereof, and the specifications therefore as 
prepared by      
(hereinafter referred to as “the Architect / Engineer”), and as enumerated in the Project Manual 
Table of Contents, all of which are made a part hereof and collectively evidence and constitute 
the Contract. 
 
2.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the General Conditions of Contract, 
and to make payments on account thereof as provided in Article entitled, “Payments to 
Contractor” of the General Conditions of Contract. 
 
3.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
Such equal opportunity shall include, but not be limited to, the following: employment, 
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upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
 
4.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) days of the effective date of this Contract.  
During the term of this Contract CONTRACTOR shall also provide copies of all announcements 
of employment opportunities to COUNTY’S Contract Compliance Office, and shall report 
annually the number of persons, by race, ethnicity, gender, and disability status, which apply for 
employment and, similarly classified, the number hired and number rejected. 
 
5.  During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer.” 
 
6.  CONTRACTOR agrees to comply with provisions of Chapter 25.016 of the Dane County 
Code of Ordinances, which pertains to domestic partnership benefits. 
 
7.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Officer as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 
 
8.  CONTRACTOR agrees that all persons employed by CONTRACTOR or any subcontractor 
shall be paid no less than the minimum wage established under Chapter 40, Subchapter II, Dane 
County Code of Ordinances.  CONTRACTOR agrees to abide by and comply with the provisions 
of Chapter 40, Subchapter II of the Dane County Code of Ordinances, and said Subchapter is 
fully incorporated herein by reference. 
 
9.  This Contract is intended to be a Contract solely between the parties hereto and for their 
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge or 
repeal existing rights, benefits or privileges of any third party or parties including, but not limited 
to, employees of either of the parties. 
 
10.  The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  The 
parties expressly agree that the express terms of this Contract shall not be amended in any fashion 
except in writing, executed by both parties.  
 
11.  CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public 
Works Engineering Division before award of Contract.  Subcontractors must be pre-qualified ten 
(10) days prior to commencing Work under this Contract. 
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below. 
 
 

* * * * * * * 
 

FOR CONTRACTOR: 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered. 
 

* * * * * * * 
 
This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Assistant Public Works Director. 
 

FOR COUNTY: 
 
 
    
Joseph T. Parisi, County Executive  Date 

 
 
 
    
Scott McDonell, County Clerk  Date 
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THE AMERICAN INSTITUTE OF ARCHITECTS 

 
AIA Document A310 

Bid Bond 
 
KNOW ALL MEN BY THESE PRESENTS, that we  
 (Here insert full name and address or legal title of Contractor) 
 
 
 

as Principal, hereinafter called the Principal, and  
 (Here insert full name and address or legal title of Surety) 
 
 
 

a corporation duly organized under the laws of the State of WI as Surety, hereinafter called the Surety, are 
held and firmly bound unto  
 (Here insert full name and address or legal title of Owner) 
 
 
 

as Obligee, hereinafter called Obligee, in the sum of ( ) Percent of total amount bid 

 
 Dollars ($                          Percent of attached bid). 
 

For the payment of which sum well and truly to be made, the said Principal and the said Surety, bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents.   
 
 

WHEREAS, the Principal has submitted a bid for Project No.:  
 (Here insert full name, address, and description of project) 
 
 
 
 
 
NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee 
in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with 
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in 
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the 
Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such 
larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this 

obligation shall be null and void, otherwise to remain in full force and effect. 
 
 

Signed and sealed this                                            day of                                             , 20              . 
 
 

   
 (Principal) (Seal) 
  
 (Witness)   
 (Title) 
 
 

   
 (Surety) (Seal) 
  
 (Witness)   
 ATTORNEY-IN-FACT 
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THE AMERICAN INSTITUTE OF ARCHITECTS 
 

 
 
 
  
Bond No.   
 

AIA Document A312 
 

Performance Bond 
 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 

  
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 
 
 
 
 
 
OWNER (Name and Address): 
 
 
 
 
 
CONSTRUCTION CONTRACT  
Date: 
Amount: $ 
Description (Name and Location):  
 
 
 
BOND 
Date (Not earlier than Construction Contract Date):  
Amount: $ 
Modifications to this Bond: [  ] None [  ] See Page 3 
 
CONTRACTOR AS PRINCIPAL SURETY COMPANY: 
COMPANY: (Corporate Seal) (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
 Attorney-in-Fact 
 
(Any additional signatures appear on page 3) 
  
FOR INFORMATION ONLY-Name, Address and Telephone OWNER'S REPRESENTATIVE (Architect, 
AGENT OR BROKER: Engineer or other party): 
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1.  The Contractor and the Surety, jointly and severally, 
bind themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner for the 
performance of the Construction Contract, which is 
incorporated herein by reference. 
 
2.  If the Contractor performs the Construction Contract, 
the Surety and the Contractor shall have no obligation 
under this Bond, except to participate in conferences as 
provided in Subparagraph 3.1. 
 
3.  If there is no Owner Default, the Surety's obligation 
under this Bond shall arise after: 
 

3.1  The Owner has notified the Contractor and the 
Surety at its address described in Paragraph 10 below 
that the Owner is considering declaring a Contractor 
Default and has requested and attempted to arrange a 
conference with the Contractor and the Surety to be 
held not later than fifteen days after receipt of such 
notice to discuss methods of performing the 
Construction Contract.  If the Owner, the Contractor 
and the Surety agree, the Contractor shall be allowed 
a reasonable time to perform the Construction 
Contract, but such an agreement shall not waive the 
Owner's right, if any, subsequently to declare a 
Contractor Default; and 
 
3.2  The Owner has declared a Contractor Default and 
formally terminated the Contractor's right to complete 
the contract.  Such Contractor Default shall not be 
declared earlier than twenty days after the Contractor 
and the Surety have received notice as provided in 
Subparagraph 3.1; and 
 
3.3  The Owner has agreed to pay the Balance of the 
Contract Price to the Surety in accordance with the 
terms of the Construction Contract or to a contractor 
selected to perform the Construction Contract in 
accordance with the terms of the contract with the 
Owner. 
 

4.  When the Owner has satisfied the conditions of 
Paragraph 3, the Surety shall promptly and at the 
Surety's expense take one of the following actions: 
 

4.1  Arrange for the Contractor, with consent of the 
Owner, to perform and complete the Construction 
Contract; or 
 
4.2  Undertake to perform and complete the 
Construction Contract itself, through its agents or 
through independent contractors; or 
 
4.3  Obtain bids or negotiated proposals from qualified 
contractors acceptable to the Owner for a contract for 
performance and completion of the Construction 
Contract, arrange for a contract to be prepared for 
execution by the Owner and the contractor selected 
with the Owner's concurrence, to be secured with 
performance and payment bonds executed by a 
qualified surety equivalent to the bonds issued on the 
Construction Contract, and pay to the Owner the 
amount of damages as described in Paragraph 6 in 
excess of the Balance of the Contract Price incurred 
by the Owner resulting from the Contractor's default; 
or 
 
4.4  Waive its rights to perform and complete, arrange 
for completion, or obtain a new contractor and with 
reasonable promptness under the circumstances: 

1.  After investigation, determine the amount for 

which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, tender 
payment therefor to the Owner; or 
2.  Deny liability in whole or in part and notify the 
Owner citing reasons therefor. 
 

5.  If the Surety does not proceed as provided in 
Paragraph 4 with reasonable promptness, the Surety 
shall be deemed to be in default on this Bond fifteen 
days after receipt of an additional written notice from the 
Owner to the Surety demanding that the Surety perform 
its obligations under this Bond, and the Owner shall be 
entitled to enforce any remedy available to the Owner.  If 
the Surety proceeds as provided in Subparagraph 4.4, 
and the Owner refuses the payment tendered or the 
Surety has denied liability, in whole or in part, without 
further notice the Owner shall be entitled to enforce any 
remedy available to the Owner. 
 
6.  After the Owner has terminated the Contractor's right 
to complete the Construction Contract, and if the Surety 
elects to act under Subparagraph 4.1, 4.2, or 4.3 above, 
then the responsibilities of the Surety to the Owner shall 
not be greater than those of the Contractor under the 
Construction Contract, and the responsibilities of the 
Owner to the Surety shall not be greater than those of 
the Owner under the Construction Contract.  To the limit 
of the amount of this Bond, but subject to commitment by 
the Owner of the Balance of the Contract Price to 
mitigation of costs and damages on the Construction 
Contract, the Surety is obligated without duplication for: 
 

6.1  The responsibilities of the Contractor for 
correction of defective work and completion of the 
Construction Contract; 
 
6.2  Additional legal, design professional and delay 
costs resulting from the Contractor's Default, and 
resulting from the actions or failure to act of the Surety 
under Paragraph 4; and 
 
6.3  Liquidated damages, or if no liquidated damages 
are specified in the Construction Contract, actual 
damages caused by delayed performance or non-
performance of the Contractor. 
 

7.  The Surety shall not be liable to the Owner or others 
for obligations of the Contractor that are unrelated to the 
Construction Contract, and the Balance of the Contract 
Price shall not be reduced or set off on account of any 
such unrelated obligations.  No right of action shall 
accrue on this Bond to any person or entity other than 
the Owner or its heirs, executors, administrators, or 
successors. 
 
8.  The Surety hereby waives notice of any change, 
including changes of time, to the Construction Contract 
or to related subcontracts, purchase orders and other 
obligations. 
 
9.  Any proceeding, legal or equitable, under this Bond 
may be instituted in any court of competent jurisdiction in 
the location in which the work or part of the work is 
located and shall be instituted within two years after 
Contractor Default or within two years after the 
Contractor ceased working or within two years after the 
Surety refuses or fails to perform its obligations under 
this Bond, whichever occurs first.  If the provisions of this 
Paragraph are void or prohibited by law, the minimum 
period of limitation available to sureties as a defense in 
the jurisdiction of the suit shall be applicable. 
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10.  Notice to the Surety, the Owner or the Contractor 
shall be mailed or delivered to the address shown on the 
signature page. 
 
11.  When this Bond has been furnished to comply with a 
statutory or other legal requirement in the location where 
the construction was to be performed, any provision in 
this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted here from and 
provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  The 
intent is that this Bond shall be construed as a statutory 
bond and not as a common law bond. 
 
12  DEFINITIONS 
 

12.1  Balance of the Contract Price:  The total amount 
payable by the Owner to the Contractor under the 
Construction Contract after all proper adjustments 
have been made, including allowance to the 
Contractor of any amounts received or to be received 
by the Owner in settlement of insurance or other 

claims for damages to which the Contractor is entitled, 
reduced by all valid and proper payments made to or 
on behalf of the Contractor under the Construction 
Contract. 
 
12.2  Construction Contract:  The agreement between 
the Owner and the Contractor identified on the 
signature page, including all Contract Documents and 
changes thereto. 
 
12.3  Contractor Default:  Failure of the Contractor, 
which has neither been remedied nor waived, to 
perform or otherwise to comply with the terms of the 
Construction Contract. 
 
12.4  Owner Default:  Failure of the Owner, which has 
neither been remedied nor waived, to pay the 
Contractor as required by the Construction Contract or 
to perform and complete or comply with the other 
terms thereof. 

 

 
 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
   Address:    Address: 
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THE AMERICAN INSTITUTE OF ARCHITECTS 
 

 
 
 
  
Bond No.   
 

AIA Document A312 
 

Payment Bond 
 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 

  
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 
 
 
 
 
 
OWNER (Name and Address): 
 
 
 
 
 
CONSTRUCTION CONTRACT  
Date: 
Amount: $ 
Description (Name and Location):  
 
 
 
BOND 
Date (Not earlier than Construction Contract Date):  
Amount: $ 
Modifications to this Bond: [  ] None [  ] See Page 6 
 
CONTRACTOR AS PRINCIPAL SURETY COMPANY: 
COMPANY: (Corporate Seal) (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
 Attorney-in-Fact 
 
(Any additional signatures appear on page 6) 
  
FOR INFORMATION ONLY-Name, Address and Telephone OWNER'S REPRESENTATIVE (Architect, 
AGENT OR BROKER: Engineer or other party): 
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1.  The Contractor and the Surety, jointly and severally, 
bind themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner to pay for labor, 
materials and equipment furnished for use in the 
performance of the Construction Contract, which is 
incorporated herein by reference. 
 
2.  With respect to the Owner, this obligation shall be 
null and void if the Contractor: 
 

2.1  Promptly makes payment, directly, or indirectly, 
for all sums due Claimants, and 
 
2.2  Defends, indemnifies and holds harmless the 
Owner from claims, demands, liens or suits by any 
person or entity whose claim, demand, lien or suit is 
for the payment for labor, materials, or equipment 
furnished for use in the performance of the 
Construction Contract, provided the Owner has 
promptly notified the Contractor and the Surety (at 
the address described in Paragraph 12) of any 
claims, demands, liens, or suits and tendered 
defense of such claims, demands, liens or suits to 
the Contractor and the Surety, and provided there is 
no Owner Default. 
 

3.  With respect to Claimants, this obligation shall be 
null and void if the Contractor promptly makes payment, 
directly or indirectly, for all sums due. 
 
4.  The Surety shall have no obligation to Claimants 
under this Bond until: 
 

4.1  Claimants who are employed by or have a direct 
contract with the Contractor have given notice to the 
Surety (at the address described in Paragraph 12) 
and sent a copy, or notice thereof, to the Owner, 
stating that a claim is being made under this Bond 
and, with substantial accuracy, the amount of the 
claim. 
 
4.2  Claimants who do not have a direct contract with 
the Contractor: 

1.  Have furnished written notice to the Contractor 
and sent a copy, or notice thereof, to the Owner, 
within 90 days after having last performed labor or 
last furnished materials or equipment included in 
the claim stating, with substantial accuracy, the 
amount of the claim and the name of the party to 
whom the materials were furnished or supplied or 
for whom the labor was done or performed; and 
2.  Have either received a rejection in whole or in 
part from the Contractor, or not received within 30 
days of furnishing the above notice any 
communication from the Contractor by which the 
Contractor has indicated the claim will be paid 
directly or indirectly; and 
3.  Not having been paid within the above 30 days, 
have sent a written notice to the Surety (at the 
address described in Paragraph 12) and sent a 
copy, or notice thereof, to the Owner, stating that a 
claim is being made under this Bond and 
enclosing a copy of the previous written notice 
furnished to the Contractor. 
 

5.  If a notice required by Paragraph 4 is given by the 
Owner to the Contractor or to the Surety, that is 
sufficient compliance. 
 
6.  When the Claimant has satisfied the conditions of 
Paragraph 4, the Surety shall promptly and at the 
Surety's expense take the following actions: 
 

6.1  Send an answer to the Claimant, with a copy to 
the Owner, within 45 days after receipt of the claim, 
stating the amounts that are undisputed and the 
basis for challenging any amounts that are disputed. 
 
6.2  Pay or arrange for payment of any undisputed 
amounts. 
 

7.  The Surety's total obligation shall not exceed the 
amount of this Bond, and the amount of this Bond shall 
be credited for any payments made in good faith by the 
Surety. 
 
8.  Amounts owed by the Owner to the Contractor 
under the Construction Contract shall be used for the 
performance of the Construction Contract and to satisfy 
claims, if any, under any Construction Performance 
Bond.  By the Contractor furnishing and the Owner 
accepting this Bond, they agree that all funds earned by 
the Contractor in the performance of the Construction 
Contract are dedicated to satisfy obligations of the 
Contractor and the Surety under this Bond, subject to 
the Owner's priority to use the funds for the completion 
of the work. 
 
9.  The Surety shall not be liable to the Owner, 
Claimants or others for obligations of the Contractor 
that are unrelated to the Construction Contract.  The 
Owner shall not be liable for payment of any costs or 
expenses of any Claimant under this Bond, and shall 
have under this Bond no obligations to make payments 
to, give notices on behalf of, or otherwise have 
obligations to Claimants under this Bond. 
 
10.  The Surety hereby waives notice of any change, 
including changes of time, to the Construction Contract 
or to related subcontracts, purchase orders and other 
obligations. 
 
11.  No suit or action shall be commenced by a 
Claimant under this Bond other than in a court of 
competent jurisdiction in the location in which the work 
or part of the work is located or after the expiration of 
one year from the date (1) on which the Claimant gave 
the notice required by Subparagraph 4.1 or Clause 
4.2.3, or (2) on which the last labor or service was 
performed by anyone or the last materials or equipment 
were furnished by anyone under the Construction 
Contract, whichever of (1) or (2) first occurs.  If the 
provisions of this Paragraph are void or prohibited by 
law, the minimum period of limitation available to 
sureties as a defense in the jurisdiction of the suit shall 
be applicable. 
 
12.  Notice to the Surety, the Owner or the Contractor 
shall be mailed or delivered to the address shown on 
the signature page.  Actual receipt of notice by Surety, 
the Owner or the Contractor, however accomplished, 
shall be sufficient compliance as of the date received at 
the address shown on the signature page. 
 
13.  When this Bond has been furnished to comply with 
a statutory or other legal requirement in the location 
where the construction was to be performed, any 
provision in this Bond conflicting with said statutory or 
legal requirement shall be deemed deleted herefrom 
and provisions conforming to such statutory or other 
legal requirement shall be deemed incorporated herein.  
The intent is that this Bond shall be construed as a 
statutory bond and not as a common law bond. 
 
14.  Upon request by any person or entity appearing to 
be a potential beneficiary of this Bond, the Contractor 
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shall promptly furnish a copy of this Bond or shall 
permit a copy to be made. 
 
15.  DEFINITIONS 
 

15.1  Claimant:  An individual or entity having a direct 
contract with the Contractor or with a subcontractor 
of the Contractor to furnish labor, materials or 
equipment for use in the performance of the 
Contract.  The intent of this Bond shall be to include 
without limitation in the terms "labor, materials or 
equipment" that part of water, gas, power, light, heat, 
oil, gasoline, telephone service or rental equipment 
used in the Construction Contract, architectural and 
engineering services required for performance of the 
work of the Contractor and the Contractor's 

subcontractors, and all other items for which a 
mechanic's lien may be asserted in the jurisdiction 
where the labor, materials or equipment were 
furnished. 
 
15.2  Construction Contract:  The agreement 
between the Owner and the Contractor identified on 
the signature page, including all Contract Documents 
and changes thereto. 
 
15.3  Owner Default:  Failure of the Owner, which 
has neither been remedied nor waived, to pay the 
Contractor as required by the Construction Contract 
or to perform and complete or comply with the other 
terms thereof. 
 

 

 
 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
   Address:    Address: 
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EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION 

 

PURPOSE 
 
25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for 
contracted services must certify that he or she has complied fully with the requirements of 
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances.  Such 
certification must be submitted prior to the final payment on the contract. 
 
This form should be included with a copy of the final contract invoice forwarded to your contract 
representative at Dane County. 
 

CERTIFICATION 
 
I,   certify that 
Printed or Typed Name and Title 
 
  
Printed or Typed Name of Contractor 
 
has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances 
“Equal Benefits Requirements”. 
 
 
Signed   
 
Date   
 
 
For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract 
representative at Dane County. 
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1.  CONSTRUCTION DOCUMENTS 
 
A. Construction Documents, listed in Table of Contents of this Specification volume shall form 

part of this Contract and provisions of Construction Documents shall be as binding upon 
parties as if they were fully set forth in Contract itself. 

 
B. These shall also be considered as part of Construction Documents: Addenda, including 

additions and modifications incorporated in such addenda before execution of Contract; 
requests for information; construction bulletins; change orders; and written interpretations by 
Architect / Engineer or Public Works Project Manager that are made after execution of 
Contract. 

 
C. Construction Documents are complementary, and what is required by one shall be as binding 

as if required by all.  Intent of Construction Documents is to include all labor, materials and 
equipment necessary for proper execution of the Work. 

 

2.  DEFINITIONS 
 
A. These terms as used in this Contract are respectively defined as follows: 

1. All uses of term “County” in Construction Documents shall mean Dane County. 
2. All uses of term “Department” in Construction Documents shall mean Department of 

Public Works, Highway & Transportation, which is a unit of Dane County government.  
Department is County agency overseeing Contract with Contractor. 

3. Public Works Project Manager is appointed by and responsible to Department.  Public 
Works Project Manager has authority to act on behalf of Department and will sign change 
orders, payment requests and other administrative matters related to projects. 

4. Public Works Project Manager is responsible for supervision, administration and 
management of field operations involved in construction phase of this Work. 

5. Term “Work” includes all labor, equipment and materials necessary to produce project 
required by Construction Documents. 

6. Term “Substantial Completion” is date when project or specified area of project is 
certified by Architect / Engineer that construction is sufficiently completed, in 
accordance with Construction Documents, and as modified by any subsequent changes 
agreed to by parties, so that County may occupy project or specified area of project for 
use for which it was intended subject to permit approval for occupancy. 

7. Contractor is person, firm, or corporation with whom County makes Contract.  Though 
multiple contracts may be involved, Construction Documents treat them throughout as if 
each were of singular number. 

 

3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS 
 
A. Contractor may be furnished additional instructions and detail drawings as necessary to carry 

out the Work included in Contract.  Additional drawings and instructions thus supplied to 
Contractor will coordinate with Construction Documents and will be so prepared that they 
can be reasonably interpreted as part thereof.  Contractor shall carry out the Work in 
accordance with additional detail drawings and instructions. 

 

4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
A. Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for 

each submission, until receiving final approval.  After final approval, provide five (5) 
additional copies for distribution and such other copies as may be required. 
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B. Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures 

that shall contain catalog cuts and specifications of all furnished mechanical and electrical 
equipment.  After Architect / Engineer’s approval, one (1) copy shall remain in Architect / 
Engineer’s file, one (1) kept at Department’s office and one (1) kept at job site by Contractor 
for reference purposes. 

 
C. Samples shall consist of physical examples furnished by Contractor in sufficient size and 

quantity to illustrate materials, equipment or workmanship, and to establish standards to 
compare the Work. 
1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Architect / 

Engineer to make all necessary tests and of adequate size showing quality, type, color 
range, finish, and texture.  Label each Sample stating material, type, color, thickness, 
size, project name, and Contractor’s name. 

2. Submit transmittal letter requesting approval, and prepay transportation charges to 
Architect / Engineer’s office on samples forwarded. 

3. Materials installed shall match approved Samples. 
 
D. Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their 

review and approval and shall submit with reasonable promptness and in orderly sequence to 
cause no delay in the Work or in work of any other contractor.  At time of submission, 
Contractor shall inform Architect / Engineer in writing of any deviation in Shop Drawings or 
Samples from requirements of Construction Documents.  Architect / Engineer will not 
consider partial lists. 

 
E. Architect / Engineer will review and approve or reject Shop Drawings with reasonable 

promptness to cause no delay.  Architect / Engineer’s approval shall not relieve Contractor 
from responsibility for errors or omissions in Shop Drawings. 

 
F. Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample 

submission until Architect / Engineer has approved submission.  All such work shall be in 
accordance with approved Shop Drawings, Product Data and Samples. 

 
G. Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings 

and shall at all times give Department access thereto. 
 
H. By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby 

represents that he or she has or will determine and verify all field measurements, field 
construction criteria, materials, catalog numbers, and similar data and that he or she has 
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of 
the Work and of Construction Documents.  Architect / Engineer shall return without 
examination, Shop Drawings, Product Data and Samples not so noted. 

 
I. All Shop Drawings from any one Contractor should be numbered consecutively and on cover 

sheet shall bear name and location of project, name of Contractor, date of submittal and date 
of each correction or revision and associated Specification section and page number. 

 

5.  CUTTING AND PATCHING 
 
A. Contractor shall be responsible for all cutting, fitting or patching required to complete the 

Work or to make its parts fit together properly. 
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B. Contractor shall not damage or endanger portion of the Work or fully or partially completed 

construction of County or separate contractors by cutting, patching or otherwise altering such 
construction, or by excavation.  Contractor shall not cut or otherwise alter such construction 
by County or separate contractor except with written consent of County and of such separate 
contractor; such consent shall not be unreasonably withheld.  Contractor shall not withhold 
unreasonably from County or separate contractor, Contractor’s consent to cutting or 
otherwise altering the Work. 

 

6.  CLEANING UP 
 
A. Contractor shall keep premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under Contract.  Contractor shall remove from and 
about the Work waste materials, rubbish, Contractor’s tools, construction equipment, 
machinery, and surplus materials at completion of the Work.  Contractor shall maintain 
streets and sidewalks around the Work site in clean condition.  Contractor shall remove all 
spillage and prevent tracking of spillage arising from performance of the Work, into, out of, 
and within the Work site.  Contractor shall establish regular maintenance program of 
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such 
areas. 

 
B. If Contractor fails to clean up as directed in Construction Documents, County may do so and 

shall charge Contractor cost thereof. 
 
C. Contractor shall be responsible for broken windows and glass, and at completion of the Work 

shall replace such damaged or broken windows and glass.  After replacing damaged or 
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of 
all windows and glass. 

 
D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to 

work surface), Contractor shall perform following final cleaning for all trades at completion 
of the Work: 
1. Remove temporary protections; 
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and 

finished woodwork and wall surfaces; 
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished 

materials, and wash or wipe clean; 
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and 

leave same in undamaged, new condition; 
5. Clean aluminum in accordance with recommendations of manufacturer; and 
6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture 

to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen. 
 

7.  USE OF SITE 
 
A. Contractor shall provide County and Architect / Engineer access to the Work under all 

circumstances. 
 
B. Contractor shall confine operations at site to areas permitted by County, law, ordinance, 

permits and Construction Documents and shall not unreasonably encumber site with materials 
or equipment.  Contractor shall assure free, convenient, unencumbered, direct and safe access 
to all properties adjacent to the Work for County, its employees, invitees and guests. 
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8.  MATERIALS AND WORKMANSHIP 
 
A. Contractor shall perform all work and furnish all supplies and materials, machinery, 

equipment, facilities and means, necessary to complete the Work required by this Contract, 
within time specified, in accordance with provisions of Construction Documents. 

 
B. All equipment and materials incorporated in the Work covered by this Contract are to be new; 

use recycled and / or recovered materials to extent that such use is technically and 
economically feasible.  Recovered materials are products recovered from solid waste in form 
identical to original form for use that is same as, or similar to original use.  Recycled 
materials are products manufactured from solid waste. 

 
C. If requested, Contractor shall furnish satisfactory evidence as to kind and quality of 

construction materials proposed or used.  Contractor shall furnish to Architect / Engineer, for 
approval, manufacturer name and model, performance capacities and other pertinent 
information of machinery, mechanical, electrical or other types of equipment, which 
Contractor plans to install. 

 
D. If not otherwise provided, materials and labor called for in this Contract shall be provided and 

performed in accordance with established practice and standards recognized by Architects, 
Engineers, Department, and construction industry. 

 
E. Reference to “Standard” specifications of any association or manufacturer, or codes of 

County authorities, intends most recent printed edition or catalog in effect on date that 
corresponds with date of Construction Documents. 

 
F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in 

accordance with “manufacturer’s directions or instructions”, Contractor to whom those 
instructions are directed shall furnish three (3) printed copies of such instructions to Architect 
/ Engineer before execution of the Work. 

 

9.  CONTRACTOR’S TITLE TO MATERIALS 
 
A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject 

to any chattel mortgage or under conditional sale contract or other agreement by which seller 
retains interest.  Contractor warrants that all materials and supplies used in the Work are free 
from all liens, claims or encumbrances and Contractor has good title to them. 

 

10.  “OR EQUAL” CLAUSE 
 
A. Whenever equipment or materials are identified on Drawings or in Specifications by 

reference to manufacturer’s or vendor’s name, trade name, catalog number, and other 
identifying information, it is intended to establish standards; and any equipment or material 
of other manufacturers and vendors which will perform adequately duties imposed by general 
design will be considered equally accepted provided equipment or material so proposed is, in 
opinion of Architect / Engineer, of equal substance and function.  Architect / Engineer and 
Department shall provide written approval before Contractor may purchase or install it. 

 
B. Equipment or materials of manufacturers, other than those named, may be used only upon 

following conditions: 
1. That, in opinion of Architect / Engineer and Department, proposed material or equipment 

item is fully equal or superior (in design, materials, construction, workmanship, 
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performance, finish, etc.) to named item.  No compromise in quality level, however 
small, is acceptable. 

2. That, in substituting materials or equipment, Contractor assumes responsibility for any 
changes in system or for modifications required in adjacent or related work to 
accommodate such substitution despite Architect / Engineer’s and Department’s 
approval, and all costs growing out of approval of “or equal” items shall be responsibility 
of Contractor.  No extra costs resulting from such approval shall become responsibility of 
Department, Architect / Engineer or any other separate Contractor. 

3. It shall be understood that use of materials or equipment other than those specified, or 
approved equal by Architect / Engineer and Department, shall constitute violation of 
Contract, and that Architect / Engineer and Department shall have right to require 
removal of such materials or equipment and their replacement with specified materials or 
equipment at Contractor’s expense. 

4. Product and manufacturer named first in Specifications or on information shown on 
Drawings is basis of selection of manufactured items and equipment, particularly 
mechanical equipment.  In using other than first named products or manufacturers, 
including those specified as additionally approved or acceptable, Contractor assumes 
responsibility for any changes in system and for modifications in any work required to 
accommodate them.  Architect / Engineer’s approval of such additionally acceptable 
products or manufacturers, either in Specifications or in Addendum, does not relieve 
Contractor from obligation to coordinate such optional products with other Contractors, 
whose work may be affected by them, and to pay all additional costs resulting from their 
inclusion into the Work.  Contractor’s liability shall include payment of Architect / 
Engineer’s fees for any additional services made necessary by or directly connected to 
such product changes.  No extra costs resulting from such changes shall become 
responsibility of Department, Architect / Engineer or any other separate Contractor. 

 
C. No request for approval of “or equal” materials will be entertained except from Contractor.  

Identify any request for substitution as substitution on Contractor’s letter of transmittal and 
give reasons for substitution.  Department may in its sole discretion allow substitutions of 
materials. 

 

11.  PATENTS AND ROYALTIES 
 
A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is 

mutually agreed and understood, that, without exception, contract prices shall include all 
royalties or costs arising from use of such design, device or materials, in any way involved in 
the Work. 

 
B. Contractor shall indemnify and save harmless County from any and all claims for 

infringement by reason of use of such patent or copyright in connection with the Work agreed 
to be performed under this Contract, and shall indemnify County for any cost, expense or 
damage which it may be obliged to pay by reason of such infringement at any time during 
prosecution of the Work or after completion of the Work. 

 

12.  SURVEYS, PERMITS, REGULATIONS AND TAXES 
 
A. Department will furnish to Contractor all site, topography and property surveys necessary for 

execution of the Work. 
 
B. Contractor shall procure all permits, licenses and approvals necessary for execution of this 

Contract. 
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C. Contractor shall give all notices and comply with all State of Wisconsin, Federal and local 

laws, codes, rules and regulations relating to performance of the Work, protection of adjacent 
property, and maintenance of passageways, guard fences or other protective facilities. 

 
D. Contractor shall pay all Sales, Consumer, Use and other similar taxes required by law. 
 
E. Contractor shall promptly notify Architect / Engineer of any variances of Drawings or 

Specifications with that of any State of Wisconsin, federal or local law, code, rule or 
regulation.  Upon such notification, Architect / Engineer will require correction of variance to 
comply with applicable law, code, rule or regulation at no additional cost to Contractor. 

 
F. Work under this Contract shall comply with all applicable State of Wisconsin, Federal and 

local laws, codes and regulations. 
 
G. Contractor shall pay charges for water, sewer and other utility connections made by 

municipalities where required by Specifications. 
 

13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE 
 
A. Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and 

superintendence necessary to execute, complete and deliver the Work within specified time.  
Contractor agrees to secure at their own expense all personnel necessary to carry out the 
Work.  Such personnel shall not be deemed County employees nor shall they have or be 
deemed to have any direct contractual relationship with County. 

 
B. Performance of any work necessary after regular working hours, on Sundays or Legal 

Holidays shall be without additional expense to County.  Performance of any work at site at 
other than normal working hours must be coordinated with Public Works Project Manager. 

 
C. Contractor shall furnish, erect, maintain and remove such temporary works as may be 

required. 
 
D. Contractor shall observe, comply with, and be subject to all terms, conditions, requirements 

and limitations of Construction Documents. 
 
E. At the Work site, Contractor shall give personal superintendence to the Work or shall employ 

construction superintendent or foreman, experienced in character of work covered by 
Contract, who shall have full authority to act for Contractor.  Understand that such 
superintendent or foreman shall be acceptable to Architect / Engineer and Department. 

 
F. Remove from project or take other corrective action upon notice from Architect / Engineer or 

Department for Contractor’s employees whose work is considered by Architect / Engineer or 
Department to be unsatisfactory, careless, incompetent, unskilled or otherwise objectionable. 

 
G. Contractor and subcontractors shall be required to conform to Labor Laws of State of 

Wisconsin and various acts amendatory and supplementary thereto and to other laws, 
ordinances and legal requirements applicable to the Work. 

 
H. Presence and observation of the Work by Architect / Engineer or Public Works Project 

Manager shall not relieve Contractor of any obligations. 
 
 
 

Bid No. 315040 GC - 7 rev. 03/15 



 

14.  WEATHER CONDITIONS 
 
A. In event of temporary suspension of work, or during inclement weather, or whenever 

Architect / Engineer shall direct, Contractor shall, and shall cause subcontractors to protect 
carefully all work and materials against damage or injury from weather.  If, in opinion of 
Architect / Engineer or Department, any work or materials that have been damaged or injured 
due to failure on part of Contractor or any subcontractors so to protect the Work, such 
materials shall be removed and replaced at expense of Contractor. 

 

15.  PROTECTION OF WORK AND PROPERTY 
 
A. Contractor shall at all times safely guard County’s property from injury or loss in connection 

with this Contract.  Contractor shall at all times safely guard and protect the Work, and 
adjacent property, from damage.  Contractor shall replace or make good any such damage, 
loss or injury unless such is caused directly by errors contained in Contract, or by County, or 
County’s duly authorized representative. 

 
B. Contractor may act diligently, without previous instructions from Architect / Engineer and / 

or Department, in emergency that threatens loss or injury of property, or safety of life.  
Contractor shall notify Architect / Engineer and / or Department immediately thereafter.  
Promptly submit any claim for compensation by Contractor due to such extra work to 
Architect / Engineer and / or Department for approval as provided for in Article 18 herein. 

 

16.  INSPECTION AND TESTING OF MATERIALS 
 
A. Authorized representatives and agents of County government shall have access at all times to 

the Work wherever it is in preparation or progress and Contractor shall provide facilities for 
such access and for inspection. 

 
B. Should it be considered necessary or advisable at any time before final acceptance of the 

Work to make examination of work already completed, by removing or tearing out same, 
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.  
If such work is found to be defective in any aspect, due to fault of Contractor or 
subcontractors thereof, Contractor shall assume all expenses of such examination and of 
satisfactory reconstruction.  Contractor will be reimbursed for such examination and 
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if 
such work is found to meet requirements of Contract. 

 
C. If Specifications, Architect / Engineer’s, or Public Works Project Manager’s instructions 

require any work to be specially tested or approved, Contractor shall give Architect / 
Engineer and Public Works Project Manager timely notice of its readiness for testing or 
inspection.  Test all materials and equipment requiring testing in accordance with accepted or 
specified standards, as applicable.  Architect / Engineer shall recommend laboratory or 
inspection agency and Department will select and pay for all initial laboratory inspection 
services.  Should retesting be required, due to failure of initial testing, cost of such retesting 
shall be borne by Contractor. 

 
D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability 

of proposed substitution of materials and equipment, or necessary conformance testing in 
conjunction with manufacturing processes or factory assemblage, shall be borne by 
Contractor or manufacturer responsible. 
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17.  REPORTS, RECORDS AND DATA 
 
A. Contractor shall submit to Architect / Engineer and Public Works Project Manager such 

schedule of quantities and costs, progress schedules, payrolls, reports, estimates, invoices, 
records and other data as either may request concerning work performed or to be performed 
under this Contract. 

 

18.  CHANGES IN THE WORK 
 
A. Make no changes, except in cases of emergency, in the Work covered by approved 

Construction Documents without having prior written approval of Department.  Charges or 
credits for the Work covered by approved change shall be determined by one of these 
methods: 
1. Unit bid prices previously approved. 
2. Agreed lump sum based on actual cost of: 

a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work. 
d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent 

(15%) of actual cost of work performed with their own labor force.  Fee shall be 
compensation to cover cost of supervision, overhead, bond, profit and any other 
general expense. 

h) On that portion of the Work under (2) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit and any other general expense. 

i) Department may require correct amount of costs with supporting vouchers; 
Contractor shall keep and present in such form as directed. 

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of: 
a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work.  Rental cost cannot exceed fifty percent (50%) replacement value of 
rented equipment. 

d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed 

fifteen percent (15%) of actual cost of work performed with their own labor force.  
Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and 
any other general expense. 

h) On that portion of the Work under (3) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit, and any other general expense. 

i) Contractor shall keep and present, in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 
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B. If Contractor claims that by any instructions given by Architect / Engineer, Department, by 

drawings or otherwise, regarding performance of the Work or furnishing of material under 
Contract, involves extra cost, Contractor shall give Department written notice of cost thereof 
within two (2) weeks after receipt of such instructions and in any event before proceeding to 
execute work, unless delay in executing work would endanger life or property. 

 
C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written 

Change Order from Architect / Engineer and approved by Department, as previously 
mentioned, and claim presented with payment request submitted after changed or extra work 
is completed. 

 
D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works Project 
Manager to proceed. 

 

19.  EXTRAS 
 
A. Without invalidating Contract, Department may order extra work or make changes by 

altering, adding to or deducting from the Work, contract sum being adjusted in accordance 
with Article 18 herein. 

 

20.  TIME FOR COMPLETION 
 
A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the 

Work as stated in Construction Documents. 
 

21.  CORRECTION OF WORK 
 
A. All work, all materials whether incorporated in the Work or not, and all processes of 

manufacture shall at all times and places be subject to inspection of Architect / Engineer and 
Public Works Project Manager who shall be judge of quality and suitability of the Work, 
materials, and processes of manufacture for purposes for which they are used.  Should they 
fail to meet Architect / Engineer’s and Public Works Project Manager’s approval they shall 
be reconstructed, made good, replaced or corrected, by Contractor at Contractor’s expense.  
Immediately remove all rejected material from site. 

 
B. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
days’ written notice to Contractor and without prejudice to any other remedy County may 
have, make good such deficiencies.  In such case, appropriate Change Order shall be issued 
deducting from Contractor’s payments then or thereafter, cost of correcting such deficiencies, 
including cost of Architect / Engineer’s additional services made necessary by such default, 
neglect or failure. 

 

22.  SUBSURFACE CONDITIONS FOUND DIFFERENT 
 
A. If Contractor encounters subsurface or latent conditions at site materially differing from those 

shown on Drawings or indicated in Specifications, Contractor shall immediately give notice 
to Architect / Engineer and Public Works Project Manager of such conditions before they are 
disturbed.  Architect / Engineer will thereupon promptly investigate conditions, and if 
Architect / Engineer finds that they materially differ from those shown on Drawings or 
indicated in Specifications, Architect / Engineer will at once make such changes as necessary, 
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any increase or decrease of cost resulting from such changes to be adjusted in manner 
provided in above Article 18 entitled “Changes in the Work”. 

 

23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT 
 
A. In event that any provisions of this Contract are violated by Contractor or by any 

subcontractors, County may serve written notice upon Contractor and Surety of its intention 
to terminate Contract, such notice to contain reasons for such intention to terminate Contract, 
and unless within ten (10) days after serving of such notice upon Contractor, such violation or 
delay shall cease and satisfactory arrangement or correction be made, Contract shall, upon 
expiration of said ten (10) days, cease and terminate. 

 
B. In event of any such termination, County shall immediately serve notice thereof upon Surety 

and Contractor, and Surety shall have right to take over and perform Contract subject to 
County’s approval; provided, however, that if Surety does not commence performance 
thereof within ten (10) days from date of mailing to such Surety of notice of termination, 
County may take over the Work and prosecute same to completion by contract, or by force 
account, at expense of Contractor; Contractor and Surety shall be liable to County for any 
excess cost occasioned County thereby, and in such event County may take possession of and 
utilize in completing the Work, such materials and equipment as may be on the Work site and 
therefore necessary. 

 

24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 
 
A. Contractor shall be responsible for Construction Schedule and coordination.  Immediately 

after execution and delivery of Contract and before making first payment, Contractor shall 
notify all subcontractors to furnish all required information to develop Construction 
Schedule.  Contractor and all subcontractors associated with the Work shall furnish following 
information from each Division of Specifications:  
1. List of construction activities; 
2. Start, finish and time required for completion of each activity; 
3. Sequential relationships between activities; 
4. Identify all long lead-time items, key events, meetings or activities such as required 

submittals, fabrication and delivery, procurement of materials, installation and testing; 
5. Weekly definition of extent of work and areas of activity for each trade or Subcontract; 

and 
6. Other information as determined by Public Works Project Manager. 

 
B. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor.  This shall include any work handled by Department 
under separate contracts such as asbestos abatement, air and water balancing, etc.  Indicate on 
Construction Schedule these associated delivery and installation dates. 

 
C. Progress Reporting: 

1. Contractor shall update and publish Construction Schedule on monthly basis.  Revisions 
to Schedule shall be by Contractor and made in same detail as original Schedule and 
accompanied by explanation of reasons for revision; and shall be subject to approval by 
Department. 

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring 
firm specializing in construction schedule development and deducting those costs 
associated with updating process from payments due Contractor. 

3. Contractor shall submit show actual percentage of each activity completed, estimated 
future progress, and anticipated completion time. 
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D. Responsibility for timely completion requires: 

1. Contractor and subcontractors understand that performance of each is interdependent 
upon performance of others. 

2. Whenever it becomes apparent from current schedule, that phasing or progress 
completion dates will not be met, Contractor must take some or all following actions at 
no additional cost to County: 
a) Increase construction labor in such quantities and crafts as will eliminate backlog of 

work. 
b) Increase number of working hours per shift, shifts per working day, working days per 

week, amount of construction equipment, or any combination of foregoing to 
eliminate backlog of work. 

c) Reschedule work (yet remain in conformance with Drawings and Specifications). 
3. Prior to proceeding with any of above actions, Contractor shall notify Public Works 

Project Manager. 
 
E. Maintain current Construction Schedule at all times.  Revise Construction Schedule in same 

detail as original and accompany with explanation of reasons for revision.  Schedule shall be 
subject to approval by Architect / Engineer and Public Works Project Manager. 

 

25.  PAYMENTS TO CONTRACTOR 
 
A. Contractor shall provide:  

1. Detailed estimate giving complete breakdown of contract price by Specification Division; 
and  

2. Periodic itemized estimates of work done for purpose of making partial payments 
thereon. 

 
B. Submit these estimates for approval first to Architect / Engineer, then to Public Works Project 

Manager.  Costs employed in making up any of these schedules are for determining basis of 
partial payments and not considered as fixing basis for additions to or deductions from 
Contract price. 

 
C. County will make partial payments to Contractor for value, proportionate to amount of 

Contract, of all labor and material incorporated in the Work during preceding calendar month 
upon receipt of Application and Certificate for Payment form from Architect / Engineer and 
approval of Department. 

 
D. Contractor shall submit for approval first to Architect / Engineer, and then to Public Works 

Project Manager all Application and Certificate for Payment forms.  If requested, Application 
and Certificate for Payment shall be supported by such additional evidence as may be 
required, showing Contractor’s right to payment claimed. 

 
E. Application and Certificate for Payment for preparatory work and materials delivered and 

suitably stored at site to be incorporated into the Work at some future period, will be given 
due consideration.  Requesting payment for materials stored off site, may be rejected, 
however, if deemed essential for reasons of job progress, protection, or other sufficient cause, 
requests will be considered, conditional upon submission by Contractor of bills of sale, 
photographs and such other procedures as will adequately protect County’s interest such as 
storage in bonded warehouse with adequate coverage.  If there is any error in payment, 
Contractor is obligated to notify Department immediately, but no longer than ten (10) days 
from receipt of payment. 
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F. Payments by County will be due within forty-five (45) days after receipt by Department of 

Application and Certificate for Payment. 
 
G. County will retain five percent (5%) of each Application and Certificate for Payment until 

final completion and acceptance of all the Work covered by Contract.  However, anytime 
after fifty percent (50%) of the Work has been furnished and installed at site, County will 
make remaining payments in full if Architect / Engineer and Public Works Project Manager 
find that progress of the Work corresponds with Construction Schedule.  If Architect / 
Engineer and Public Works Project Manager find that progress of the Work does not 
correspond with Construction Schedule, County may retain up to ten percent (10%) of each 
Application and Certificate for Payment for the Work completed. 

 
H. All material and work covered by partial payments made shall become sole property of 

County, but this provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have been 
made, or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
I. County will make final payment within sixty (60) days after final completion of the Work, 

and will constitute acceptance thereof.  Submit Equal Benefits Compliance Payment 
Certification with final pay request.  Payment may be denied if Certification is not included. 

 
J. County may make payment in full, including retained percentages and less authorized 

deductions, upon completion and acceptance of each Division where price is stated separately 
in Contract. 

 
K. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit to this Department, as requested and with final 
application for payment for work under said contract, affidavit(s) as required to prove that all 
debts and claims against this Work are paid in full or otherwise satisfied, and give final 
evidence of release of all liens against the Work and County.  If Wisconsin Prevailing Wage 
Rate Determination is required for this Work, use “Prime Contractor Affidavit of Compliance 
with Prevailing Wage Rate Determination” and “Agent or Subcontractor Affidavit of 
Compliance with Prevailing Wage Rate Determination” (if applicable).  If Wisconsin 
Prevailing Wage Rate Determination is not required for this Work, use “Dane County, 
Wisconsin Contractor Wage Affidavit”.  Forms of such affidavits are included in 
Supplementary Conditions. 

 

26.  WITHHOLDING OF PAYMENTS 
 
A. County, after having served written notice on said Contractor, may either pay directly any 

unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid 
compensation sum of money deemed reasonably sufficient to pay any and all such lawful 
claims until satisfactory evidence is furnished that all liabilities have been fully discharged; 
whereupon, payment to Contractor shall be resumed in accordance with terms of this 
Contract, but in no event shall these provisions be construed to impose any obligations upon 
County to either Contractor or Contractor’s Surety. 

 
B. In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and 

any payment so made by County, shall be considered as payment made under Contract by 
County to Contractor and County shall not be liable to Contractor for any such payment made 
in good faith. 
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C. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 

agencies, officers, employees and representatives from all claims growing out of lawful 
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of 
machinery and parts thereof, equipment, power tools, and all supplies, including commissary, 
incurred in performance of this Contract. 

 
D. At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of 

nature designated above have been paid, discharged or waived. 
 

27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
A. Making of final payment shall constitute waiver of all claims by County except those arising 

from: 
1. Unsettled lien; 
2. Faulty or defective work appearing after substantial completion; 
3. Failure of the Work to comply with requirements of Construction Documents; or 
4. Terms of any special guarantees required by Construction Documents. 

 
B. Acceptance of final payment shall constitute waiver of all claims by Contractor. 
 

28.  PAYMENTS BY CONTRACTOR 
 
A. Contractor shall pay following not later than fifth (5th) day following each payment received 

from County: 
1. All transportation and utility services rendered; 
2. All materials, tools, and other expendable equipment that have been delivered at site of 

the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof 
when said balance is paid to Contractor; and 

3. Each subcontractor, respective amount allowed Contractor because of work performed by 
subcontractor to extent of subcontractor’s interest therein. 

 

29.  CONTRACT SECURITY 
 
A. Contractor shall furnish Performance and Payment Bonds in amount at least equal to one 

hundred percent (100%) of Contract price as security for faithful performance of this Contract 
and payment of all persons performing labor on project under this Contract and furnishing 
materials in connection with this Contract. 

 
B. Sample Performance and Payment Bonds that Contractor will be required to execute is bound 

into these Construction Documents.  Before construction Contract is consummated, 
completed Performance and Payment Bonds must be approved by Department. 

 

30.  ASSIGNMENTS 
 
A. Contractor shall not assign whole or any part of this Contract or any moneys due or to 

become due hereunder without written consent of Department.  In case Contractor assigns all 
or any part of any moneys due or to become due under this Contract, instrument of 
assignment shall contain clause substantially to effect that it is agreed that right of assignee in 
and to any moneys due or to become due to Contractor shall be subject to prior claims of all 
persons, firms and corporations for services rendered or materials supplied for performance 
of the Work called for in this Contract. 
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31.  MUTUAL RESPONSIBILITY OF CONTRACTORS 
 
A. If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or 

damage on the Work, Contractor agrees to settle with such subcontractor by agreement or 
arbitration if such other subcontractor will so settle.  If such subcontractor shall assert any 
claim against County on account of any damage alleged to have been sustained, Department 
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its 
boards, commissions, agencies, officers, employees and representatives against any such 
claim. 

 

32.  SEPARATE CONTRACTS 
 
A. Department may award other contracts for the Work and all Contractors shall fully cooperate 

with each other and carefully adjust their work to that provided under other contracts as may 
be directed by Department.  No Contractor shall commit or permit any act that will interfere 
with performance of the Work by any other Contractor. 

 
B. Contractor shall coordinate the Work with those of other Contractors.  Cooperation will be 

required in arrangement for storage of materials and in detailed execution of the Work.  
Contractor, including subcontractors, shall keep informed of progress and detail work of 
others and shall notify Architect / Engineer or Department immediately of lack of progress or 
defective workmanship on part of others.  Failure of Contractor to keep informed of the Work 
progressing on site and failure to give notice of lack of progress or defective workmanship by 
others shall be construed as acceptance by Contractor of status of the Work as being 
satisfactory for proper coordination with Contractor’s own work. 

 

33.  SUBCONTRACTS 
 
A. Contractor may use services of specialty subcontractors on those parts of the Work that, 

under normal contracting practices, are performed by specialty subcontractors. 
 
B. Contractor shall not award any work to any subcontractor without prior approval of 

Department.  Qualifications of subcontractors shall be same as qualifications of Contractor.  
Request for subcontractor approval shall be submitted to Department fifteen (15) days before 
start of subcontractor’s work.  If subcontractors are changed or added, Contractor shall notify 
Department in writing. 

 
C. Contractor shall be as fully responsible to County for acts and omissions of subcontractors, 

and of persons either directly or indirectly employed by them, as Contractor is for acts and 
omissions of persons directly employed by Contractor. 

 
D. Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 

Work to bind subcontractors to Contractor by terms of General Conditions of Contract and 
other Construction Documents insofar as applicable to work of subcontractors and to give 
Contractor same power as regards terminating any subcontract that Department may exercise 
over Contractor under any provision of Construction Documents. 

 
E. Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and County. 
 
F. Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled: 

“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority / 
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Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further 
require all subcontractors to incorporate physically these same Articles in all subcontracts. 

 

34.  PUBLIC WORKS PROJECT MANAGER’S AUTHORITY 
 
A. Public Works Project Manager shall: 

1. Administer and ensure compliance with Construction Documents; 
2. Provide responsible on-site observations of construction and have authority to request 

work and to stop work whenever necessary to insure proper enforcement of Construction 
Documents; 

3. Convene and chair project meetings and foreman’s coordination meetings when 
necessary to coordinate resolution of conflicts between Contractors, Architects, 
Engineers, Consultants, and Department; and 

4. Check and inspect material, equipment and installation procedures of all trades for proper 
workmanship and for compliance with Drawings, Specifications and Shop Drawings, 
permit no material on project site that is not satisfactory and reject work not in 
compliance with Construction Documents. 

 

35.  ARCHITECT / ENGINEER’S AUTHORITY 
 
A. Architect / Engineer is retained by, and is responsible to Department acting for County. 
 
B. Architect / Engineer shall determine amount, quality, acceptability, and fitness of several 

kinds of work and materials that are provided under this Contract and shall decide all 
questions that may arise in relation to said work and construction thereof. 

 
C. Architect / Engineer shall decide meaning and intent of any portion of Specifications and of 

any Drawings where they may be found obscure or be in dispute. 
 
D. Architect / Engineer shall provide responsible observation of construction.  Architect / 

Engineer has authority to stop the Work whenever such stoppage may be necessary to insure 
proper execution of Construction Documents. 

 
E. Architect / Engineer shall be interpreter of conditions of Construction Documents and judge 

of its performance. 
 
F. Within reasonable time, Architect / Engineer shall make decisions on all matters relating to 

progress of the Work or interpretation of Construction Documents. 
 
G. Architect / Engineer’s decisions are subject to review by Public Works Project Manager. 
 

36.  STATED ALLOWANCES 
 
A. Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or 

equipment, and all applicable taxes.  Contractor’s cost of delivery and unloading at site, 
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs 
shall be included in Contractor’s bid, but not as part of cash allowance. 

 
B. Department will solicit at least two (2) bids on materials or equipment for which allowance is 

stated and select on basis of lowest qualified responsible bid.  Contractor will then be 
instructed to purchase “Allowed Materials”.  If actual price for purchasing “Allowed 
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be 

Bid No. 315040 GC - 16 rev. 03/15 



 
adjusted accordingly.  Adjustment in Contract price shall not contain any cost items excluded 
from cash allowance. 

 

37.  ESTIMATES OF QUANTITIES 
 
A. Whenever estimated quantities of work to be done and materials to be furnished under this 

Contract are shown in any of Construction Documents, they are given for use in comparing 
bids and right is especially reserved to increase or diminish them as they may be deemed 
reasonably necessary or desirable by Department to complete the Work included in this 
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in 
General Conditions of Contract Article 18 entitled “Changes in the Work”. 

 

38.  LANDS AND RIGHTS-OF-WAY 
 
A. Prior to start of construction, County shall furnish all land and rights-of-way necessary for 

carrying out and completion of the Work to be performed under this Contract. 
 

39.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 

 
B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting there from, which appear within period of one (1) year 
from date of substantial completion, providing such defects are not clearly due to abuse or 
misuse by County.  Department will give notice of observed defects with reasonable 
promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Architect / Engineer and Public Works Project 
Manager. 

 
D. Where guarantees or warrantees are required in sections of Specifications for periods in 

excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and 
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year. 

 

40.  CONFLICTING CONDITIONS 
 
A. Any provision in any of Construction Documents which may be in conflict or inconsistent 

with any Articles in these General Conditions of Contract or Supplementary Conditions shall 
be void to extent of such conflict or inconsistency. 

 
B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall 

govern. 
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C. Printed dimensions shall be followed in preference to measurements by scale.  Large-scale 

drawings take precedence over small-scale drawings.  Dimensions on Drawings and details 
are subject to field measurements of adjacent work. 

 

41.  NOTICE AND SERVICE THEREOF 
 
A. Any notice to Contractor from Department relative to any part of this Contract shall be in 

writing and considered delivered and service thereof completed, when said notice is posted, 
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in 
person to said Contractor, or Contractor’s authorized representative on the Work. 

 

42.  PROTECTION OF LIVES AND HEALTH 
 
A. In order to protect lives and health of Contractor’s employees under Contract, Contractor 

shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of 
Department of Commerce, relating to Safety and Health. 

 
B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s 

tools, equipment and methods, and for any damage that may result from their failure or their 
improper construction, maintenance or operation. 

 

43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions. 

1. During term of their Contract, Contractor agrees not to discriminate on basis of race, 
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance, 
or national origin against any person, whether recipient of services (actual or potential), 
employee, or applicant for employment.  Such equal opportunity shall include but not be 
limited to following: employment, upgrading, demotion, transfer, recruitment, 
advertising, layoff, termination, training, rates of pay, and any other form of 
compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
these affirmative action standards so as to be visible to all employees, service recipients 
and applicants for this paragraph.  Listing of prohibited bases for discrimination shall no 
be construed to amend in any fashion state or federal law setting forth additional bases 
and exceptions shall be permitted only to extent allowable in state or federal law. 

2. Contractor is subject to this Article only if Contractor has ten (10) or more employees 
and receives $10,000.00 or more in annual aggregate contracts with County.  Contractor 
shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in 
accord with Chapter 19 of Dane County Code of Ordinances.  Such plan must be filed 
within fifteen (15) days of effective date of this Contract and failure to do so by said date 
shall constitute ground for immediate termination of Contract by County.  Contractor 
shall also, during term of this Contract, provide copies of all announcements of 
employment opportunities to County’s Contract Compliance Office, and shall report 
annually number of persons, by race, sex and handicap status, who apply for 
employment, and, similarly classified, number hired and number rejected. 

3. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance 
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-
4114. 

4. In all solicitations for employment placed on Contractor’s behalf during term of this 
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity 
Employer”.  Contractor agrees to furnish all information and reports required by 
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County’s Contract Compliance Officer as same relate to affirmative action and 
nondiscrimination, which may include any books, records, or accounts deemed 
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances, 
and provision of this Contract. 

 
B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. 

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County 
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs), 
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and 
Emerging Small Business Enterprises (ESBEs). 

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  
List of subcontractors will be required of low bidder as stated in this Contract.  List shall 
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract 
awarded, shown as percentage of total dollar amount of bid. 

 

44.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance Officer, 

within ten (10) days, any allegations to, or findings by National Labor Relations Board 
(NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor has 
violated statute or regulation regarding labor standards or relations.  If investigation by 
Contract Compliance Officer results in final determination that matter adversely affects 
Contractor’s responsibilities under this Contract, and which recommends termination, 
suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

45.  DOMESTIC PARTNERSHIP BENEFITS 
 
A. Contractor agrees to provide same economic benefits to all of its employees with domestic 

partners as it does to employees with spouses, or cash equivalent if such benefit cannot 
reasonably be provided.  Contractor agrees to make available for County inspection 
Contractor’s payroll records relating to employees providing services on or under this 
Contract or subcontract.  If any payroll records of Contractor contain any false, misleading or 
fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.016, 
Dane County Ordinances, contract compliance officer may withhold payments on Contract; 
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny 
Contractor right to participate in bidding on future County contracts for period of one year 
after first violation is found and for period of three years after second or subsequent violation 
is found. 

 

46.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE 
 
A. Contractor agrees to use and occupancy of portion or unit of the Work before formal 

acceptance by Department, provided Department: 
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1. Secures written consent of Contractor; except when in opinion of Public Works Project 

Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list 
items or other Contract requirements. 

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 
of building or use of the Work during remaining period of construction, or, secures 
consent of Surety. 

3. Assumes all costs and maintenance of heat, electricity and water. 
4. Accepts all work completed within that portion or unit of the Work to be occupied, at 

time of occupancy. 
 

47.  MINIMUM WAGES 
 
A.  Contractor shall post, at appropriate conspicuous point on site of project, schedule showing 

all determined minimum wage rates for various classes of laborers and mechanics to be 
engaged in the Work under this Contract and all deductions, if any, required by law to be 
made from unpaid wages actually earned by laborers and mechanics so engaged. 

 
B. Supplementary Conditions section in Construction Documents lists wage determinations 

required by State Law. 
 
C. If, after award of Contract, it becomes necessary to employ any person in trade or occupation 

not classified in wage determinations, such person shall be paid at not less than such rate as 
shall be determined by Wisconsin Department of Workforce Development.  Such approved 
minimum rate shall be retroactive to time of initial employment of such person in such trade 
or occupation.  Contractor shall notify Department of Contractor’s intention to employ 
persons in trades or occupations not so classified in sufficient time for Department to obtain 
approved rates for such trades or occupations. 

 
D. Specified wage rates are minimum rates only, and Department will not consider any claims 

for additional compensation made by Contractor because of payment by Contractor of any 
wage rate in excess of applicable rate contained in this Contract.  Contractor shall adjust any 
disputes in regard to payment of wages in excess of those specified in this Contract. 

 
E. Submit required affidavit(s) to Department of Public Works, Highway & Transportation, as 

requested and with final application for payment for work under said contract.  Affidavit(s) 
shall clearly indicate name, trade or occupation, and paid wages of every laborer, worker or 
mechanic employed by Contractor and all subcontractors during billing period including 
accurate record of number of hours worked by each employee and actual wages paid as 
stipulated in Wisconsin Statue 66.0903.  If Wisconsin Prevailing Wage Rate Determination is 
required for this Work, use “Prime Contractor Affidavit of Compliance with Prevailing Wage 
Rate Determination” and “Agent or Subcontractor Affidavit of Compliance with Prevailing 
Wage Rate Determination” (if applicable).  If Wisconsin Prevailing Wage Rate 
Determination is not required for this Work, use “Dane County, Wisconsin Contractor Wage 
Affidavit”.  Forms of such affidavits are included in Supplementary Conditions. 

 

48.  CLAIMS 
 
A. No claim may be made until Department’s Assistant Public Works Director has reviewed 

Architect / Engineer’s decision as provided for in Article 35 of General Conditions of 
Contract.  If any claim remains unresolved after such review by Department's Assistant 
Public Works Director the claim may be filed under Wisconsin Statute 893.80.  Work shall 
progress during period of any dispute or claim.  Unless specifically agreed between parties, 
venue will be in Dane County, Wisconsin. 
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49.  ANTITRUST AGREEMENT 
 
A. Contractor and County recognize that in actual economic practice, overcharges resulting from 

antitrust violations are in fact usually borne by County.  Therefore, Contractor hereby assigns 
to County any and all claims for such overcharges as to goods and materials purchased in 
connection with this Contract, except as to overcharges which result from antitrust violations 
commencing after price is established under this Contract and any change order thereto. 

 

50.  INSURANCE 
 
A. Contractor Carried Insurance: 

1. Contractor shall not commence work under this Contract until Contractor has obtained all 
insurance required under this Article and has provided evidence of such insurance to Risk 
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI 
53703.  Contractor shall not allow any subcontractor to commence work until insurance 
required of subcontractor has been so obtained and approved.  Company providing 
insurance must be licensed to do business in Wisconsin. 

2. Worker’s Compensation Insurance: 
a) Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of Contractor’s employees 
engaged in work at site of project under this Contract and, in case of any such work 
sublet, Contractor shall require subcontractor similarly to provide Worker’s 
Compensation Insurance for all of latter’s employees to be engaged in such work 
unless such employees are covered by protection afforded by Contractor’s Worker’s 
Compensation Insurance. 

b) If any claim of employees engaged in hazardous work on project under this Contract 
is not protected under Worker’s Compensation Statute, Contractor shall provide and 
shall cause each subcontractor to provide adequate Employer’s Liability Insurance 
for protection of such of Contractor’s employees as are not otherwise protected. 

3. Contractor’s Public Liability and Property Damage Insurance: 
a) Contractor shall procure and maintain during life of this Contract, Contractor’s 

Public Liability Insurance and Contractor’s Property Damage Insurance in amount 
not less than $1,000,000 bodily injury, including accidental death, to any one person, 
and subject to same limit for each person, in amount not less than $1,000,000 on 
account of one accident, and Contractor’s Property Damage Insurance in amount not 
less than $1,000,000 or combined single limit of at least $1,000,000 with excess 
coverage over and above general liability in amount not less than $5,000,000. 
Contractor shall add “Dane County” as additional insured for each project. 

b) Contractor’s Public Liability and Property Damage Insurance shall include Products, 
Completed Operation, and Contractual Liability under Insurance Contract.  
“Contractor shall in all instances save, defend, indemnify and hold harmless County 
and Architect / Engineer against all claims, demands, liabilities, damages or any other 
costs which may accrue in prosecution of the Work and that Contractor will save, 
defend, indemnify and hold harmless County and Architect / Engineer from all 
damages caused by or as result of Contractor’s operations” and each shall be listed as 
additional insured on Contractor’s and sub-contractors’ insurance policies. 

c) Obligations of Contractor under Article 50.A.2.b) shall not extend to liability of 
Architect / Engineer, agents or employees thereof, arising out of: 
1) Preparation or approval of maps, drawings, opinions, reports, surveys, change 

orders, designs or specifications; or 
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2) Giving of or failure to give directions or instructions by Architect / Engineer, 

agents or employees thereof provided such giving or failure to give is primary 
cause of injury or damage. 

d) Contractor shall procure and shall maintain during life of this Contract, 
Comprehensive Automobile Liability Insurance covering owned, non-owned and 
hired automobiles for limits of not less than $1,000,000 each accident single limit, 
bodily injury and property damage combined with excess coverage over and above 
general liability in amount not less than $5,000,000. 

e) Contractor shall either: 
1) Require each subcontractor to procure and to maintain during life of subcontract, 

subcontractor’s Public Liability Property Damage Insurance, and Comprehensive 
Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or 

2) Insure activities of subcontractors in Contractor’s own policy. 
4. Scope of Insurance and Special Hazards:  Insurance required under Article 50.A.2 & 

50.A.3. hereof shall provide adequate protection for Contractor and subcontractors, 
respectively, against damage claims which may arise from operations under this Contract, 
whether such operation be by insured or by anyone directly or indirectly employed by 
insured and also against any of special hazards which may be encountered in 
performance of this Contract as enumerated in Supplementary Conditions. 

5. Proof of Carriage of Insurance:  Contractor shall furnish Risk Manager with certificates 
showing type, amount, class of operations covered, effective dates, dates of expiration of 
policies and “Dane County” listed as additional insured.  Such certificates shall also 
contain (substantially) following statement: “Insurance covered by this certificate will not 
be canceled or materially altered, except after ten (10) days written notice has been 
received by Risk Manager.” 

 
B. Builder’s Risk: 

1. County shall provide Builder’s Risk policy.  Terms of this policy will be made available 
by County’s Risk Manager, upon Contractor’s request.  By executing this Contract, 
Contractor warrants it is familiar with terms of said policy. 

 
C. Indemnification / Hold Harmless: 

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from and against all 
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting 
from performance of the Work, provided that any such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 
tangible property (other than the Work itself) including loss of use resulting therefrom, 
and is caused in whole or in part by any act or omission of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, regardless of whether or not it is caused in part by part indemnified 
hereunder. 

2. In any and all claims against Dane County, its boards, commissions, agencies, officers, 
employees and representatives or by any employee of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, indemnification obligation under this Contract shall not be limited in 
any way by any limitation on amount or type of damages, compensation or benefits 
payable by or for Contractor or any subcontractor under worker’s compensation acts, 
disability benefits or other employee benefit acts. 

3. Obligations of Contractor under this Contract shall not extend to liability of Architect / 
Engineer, its agents or employees arising out of: 
a) Preparation or approval of maps, drawings, opinion, reports, surveys, change orders, 

designs or specifications; or 
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b) Giving of or failure to give directions or instruction by Architect / Engineer, its 

agents or employees provided such giving or failure to give is primary cause of injury 
or damage. 

4. Dane County shall not be liable to Contractor for damages or delays resulting from work 
by third parties or by injunctions or other restraining orders obtained by third parties. 

 

51.  WISCONSIN LAW CONTROLLING 
 
A. It is expressly understood and agreed to by parties hereto that in event of any disagreement or 

controversy between parties, Wisconsin law shall be controlling. 
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ERD-16866 (R. 06/2013)  
 

State of Wisconsin 
Department of Workforce Development 
Equal Rights Division 

 

DEPARTMENTAL ORDER
 

ISSUE DATE:       
PROJECT:       

           
      
                                                                               

PROJECT OWNER: REQUESTER: 
  
  
  
  

ADDITIONAL CONTACT: 
 
 
 
 
 
 
The department received an application for prevailing wage rate determination for the above-captioned 
project.  The department conducted a survey to determine the prevailing wage rate for the trade(s) or 
occupation(s) needed to complete the project.  The survey’s findings appear in the attached project 
determination.   
 
If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing 
wage rate in the city, village or town where the project is located, you may ask the department to 
conduct an administrative review of such wage rate.  You must submit this request in writing within 30 
days from the date indicated above.  Additionally, your request must include wage rate information from 
at least three similar projects in the city, village or town where the proposed project is located and on 
which some work has been performed by the contested trade(s) during the current survey period and 
was previously considered by the department in issuing the attached determination.  See DWD 290.10 
of the Wisconsin Administrative Code and either s. 66.0903(3)(br), Stats., or s. 103.49(3)(c), Stats., for 
a complete explanation of the administrative review process.   
 
 
Enclosures 

 
 
It is hereby ordered that the prevailing wage rates set forth in the attached project determination shall 
only be applicable to the above referenced project.  This order is a FINAL ORDER of the department 
unless a timely request for an administrative review is filed with the department.   
 
ISSUED BY: 

Equal Rights Division 
Labor Standards Bureau 

Construction Wage Standards Section 
P.O. Box 8928, Madison, WI  53708-8928 

(608)266-6861 
 

Web Site: http://dwd.wisconsin.gov/er/ 
 
 

ERIC URTES, PROJECT MANAGER
DANE COUNTY PUBLIC WORKS
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713

ERIC URTES, PROJECT MANAGER
DANE COUNTY PUBLIC WORKS
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713

NOTE: The Requester must provide a copy of this Project
Determination and enclosures to the Project Owner and Additional
Contact.

8/3/2015

STORAGE BUILDING HEATING & VENTILATING
MADISON TOWN, DANE COUNTY, WI
Determination No. 201502312    [Owner Project No. 315040]
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STORAGE BUILDING HEATING & VENTILATING

PROJECT NO: 315040

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;

the 1st Monday in September; the 4th Thursday in November; December
25;

- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.

Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.

PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin

Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.

Issued On: 8/3/2015

DETERMINATION NUMBER: 201502312

EXPIRATION DATE: Prime Contracts MUST Be Awarded or Negotiated On Or Before
1/30/2016.  If NOT, You MUST Reapply.

PROJECT NAME:

PROJECT LOCATION: MADISON TOWN, DANE COUNTY, WI

CONTRACTING AGENCY: DANE COUNTY PUBLIC WORKS

CLASSIFICATION:

OVERTIME:

FUTURE INCREASE:

PREMIUM PAY:

DOT PREMIUM:

APPRENTICES:

SUBJOURNEY:
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This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
questions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

s. 66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

1. January 1.
2. The last Monday in May.
3. July 4.
4. The first Monday in September.
5. The 4th Thursday in November.
6. December 25.
7. The day before if January 1, July 4 or December 25 falls on a Saturday.
8. The day following if January 1, July 4 or December 25 falls on a Sunday.

s. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.
(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

s. 66.0903 (11) LIABILITY AND PENALTIES.
(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.
2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.
3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
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Includes single family houses or apartment buildings of no more than four (4) stories in height and all buildings,
structures or facilities that are primarily used for agricultural or farming purposes, excluding commercial buildings. For
classification purposes, the exterior height of a residential building, in terms of stories, is the primary consideration. All
incidental items such as site work, driveways, parking lots, private sidewalks, private septic systems or sewer and
water laterals connected to a public system and swimming pools are included within this definition. Residential
buildings of five (5) stories and above are NOT included within this definition.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Acoustic Ceiling Tile Installer

Boilermaker

Bricklayer, Blocklayer or Stonemason
Future Increase(s):

Add $1.40 on 06/01/2015; Add $1.45 on 06/06/2016
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cabinet Installer

Carpenter

Carpet Layer or Soft Floor Coverer

Cement Finisher

Drywall Taper or Finisher

Electrician

Elevator Constructor

Fence Erector

Fire Sprinkler Fitter

Glazier
Future Increase(s):

Add $.75/hr eff. 06/01/2015; Add $.90/hr eff. 06/01/2016

Heat or Frost Insulator

Insulator (Batt or Blown)

Ironworker

Lather

Marble Finisher

Marble Mason

Determination No. 201502312

RESIDENTIAL OR AGRICULTURAL CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

101 33.07 16.07 49.14

102 32.05 28.04 60.09

103 32.82 18.66 51.48

104 34.42 0.00 34.42

105 31.40 2.01 33.41

106 30.00 0.00 30.00

107 24.08 0.00 24.08

108 8.50 0.00 8.50

109 20.00 6.62 26.62

110 23.26 0.00 23.26

111 16.00 3.76 19.76

112 39.00 18.00 57.00

113 37.07 14.42 51.49

114 33.43 25.81 59.24

115 23.00 10.55 33.55

116 31.50 20.01 51.51

117 31.40 2.01 33.41

119 16.25 2.32 18.57

120 32.09 18.04 50.13
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Metal Building Erector

Overhead Door Installer

Painter

Pavement Marking Operator

Plasterer

Plumber

Refrigeration Mechanic

Roofer or Waterproofer

Sheet Metal Worker

Steamfitter

Teledata Technician or Installer

Temperature Control Installer

Terrazzo Finisher

Terrazzo Mechanic

Tile Finisher

Tile Setter
Future Increase(s):

Add $1.40/hr on 6/01/2015; Add $1.45/hr on 6/06/2016.

Tuckpointer, Caulker or Cleaner

Well Driller or Pump Installer

Siding Installer

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Pavement Marking Vehicle

Truck Mechanic

Determination No. 201502312

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

121 18.00 5.88 23.88

123 16.65 1.03 17.68

124 25.75 8.94 34.69

125 18.75 2.47 21.22

129 25.00 10.45 35.45

130 30.00 10.44 40.44

132 17.00 13.56 30.56

133 15.00 1.37 16.37

134 22.54 5.20 27.74

135 23.62 16.12 39.74

137 18.00 28.48 46.48

138 22.00 1.62 23.62

139 16.25 2.32 18.57

140 30.71 16.52 47.23

141 23.85 17.18 41.03

142 31.55 18.26 49.81

143 14.00 8.75 22.75

146 12.75 9.50 22.25

147 17.25 0.00 17.25

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 16.50 0.00 16.50

203 18.00 2.44 20.44

205 20.85 11.02 31.87

207 18.00 2.44 20.44
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer

Asbestos Abatement Worker

Landscaper

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Final Construction Clean-Up Worker

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type); Backhoe (Mini, 15,000 Lbs. & Under);
Bituminous (Asphalt) Plant & Paver, Screed; Boring Machine (Directional,
Horizontal or Vertical); Bulldozer or Endloader; Concrete Breaker (Large,
Auto, VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter,
Grinder, Planing or Grooving Machine; Concrete Conveyor System;
Concrete Laser/Screed; Concrete Paver (Slipform); Concrete Pump,
Concrete Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer
Curb & Gutter Machine; Concrete Spreader & DIstributor; Crane (Carry
Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or Under); Crane
With a Lifting Capacity of 25 Tons or Under; Crane, Shovel, Dragline,
Clamshells; Forestry Equipment, TImbco, Tree Shear, Tub Grinder,
Processor; Grader or Motor Patrol; Grout Pump; Hydro-Blaster (10,000
PSI or Over); Loading Machine (Conveyor); Manhoist; Material or Stack
Hoist; Mechanic or Welder; Milling Machine; Roller (Over 5 Ton); Scraper
(Self Propelled or Tractor Drawn) 5 cu yds or More Capacity; Shoulder
Widener; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S or
Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type); WInches &
A-Frames.

Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Determination No. 201502312

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 24.21 8.02 32.23

302 16.50 8.21 24.71

303 12.00 0.00 12.00

311 18.33 13.65 31.98

315 10.00 3.47 13.47

HEAVY EQUIPMENT OPERATORS
 RESIDENTIAL OR AGRICULTURAL CONSTRUCTION

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

557 34.22 19.78 54.00

Generated by PDFKit.NET Evaluation

Click here to unlock PDFKit.NET

Generated by PDFKit.NET Evaluation

Click here to unlock PDFKit.NET

Page 5 of 6

Generated by PDFKit.NET Evaluation

Click here to unlock PDFKit.NET

Generated by PDFKit.NET Evaluation

Click here to unlock PDFKit.NET

Generated by PDFKit.NET Evaluation

Click here to unlock PDFKit.NET

http://www.tallcomponents.com/?id=activate&component=PDFKit.NET&edition=&version=2.0.5.5&server=DWDMADWVP1326&entry=not-found&calling=PDFCreator.DLL&company=&product=&callingCompany=State+of+Wisconsin&callingProduct=PDFCreator&url=dwd.wisconsin.gov%2fProjectDeterminations&context=Web&proofs=1&gen0=Server&att0=DWDMADWVP1326&key0=P%2bDGu64SXubijTAv%2bFe0Yk%2b%2b&ok=yes
http://www.tallcomponents.com/?id=activate&component=PDFKit.NET&edition=&version=2.0.5.5&server=DWDMADWVP1326&entry=not-found&calling=PDFCreator.DLL&company=&product=&callingCompany=State+of+Wisconsin&callingProduct=PDFCreator&url=dwd.wisconsin.gov%2fProjectDeterminations&context=Web&proofs=1&gen0=Server&att0=DWDMADWVP1326&key0=P%2bDGu64SXubijTAv%2bFe0Yk%2b%2b&ok=yes
http://www.tallcomponents.com/?id=activate&component=PDFKit.NET&edition=&version=2.0.5.5&server=DWDMADWVP1326&entry=not-found&calling=PDFCreator.DLL&company=&product=&callingCompany=State+of+Wisconsin&callingProduct=PDFCreator&url=dwd.wisconsin.gov%2fProjectDeterminations&context=Web&proofs=1&gen0=Server&att0=DWDMADWVP1326&key0=P%2bDGu64SXubijTAv%2bFe0Yk%2b%2b&ok=yes
http://www.tallcomponents.com/?id=activate&component=PDFKit.NET&edition=&version=2.0.5.5&server=DWDMADWVP1326&entry=not-found&calling=PDFCreator.DLL&company=&product=&callingCompany=State+of+Wisconsin&callingProduct=PDFCreator&url=dwd.wisconsin.gov%2fProjectDeterminations&context=Web&proofs=1&gen0=Server&att0=DWDMADWVP1326&key0=P%2bDGu64SXubijTAv%2bFe0Yk%2b%2b&ok=yes
http://www.tallcomponents.com/?id=activate&component=PDFKit.NET&edition=&version=2.0.5.5&server=DWDMADWVP1326&entry=not-found&calling=PDFCreator.DLL&company=&product=&callingCompany=State+of+Wisconsin&callingProduct=PDFCreator&url=dwd.wisconsin.gov%2fProjectDeterminations&context=Web&proofs=1&gen0=Server&att0=DWDMADWVP1326&key0=P%2bDGu64SXubijTAv%2bFe0Yk%2b%2b&ok=yes


Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Backfiller; Belting, Burlap, Texturing Machine; Boiler (Temporary
Heat); Broom or Sweeper; Compactor (Self-Propelled or Tractor Mounted,
Towed & LIght Equipment); Concrete Finishing Machine (Road Type);
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Heaters (Mechanical); High Pressure Utility Locating Machine (Daylighting
Machine); Jeep Digger; Lift Slab Machine; Mulcher; Oiler; Post Hole
Digger or Driver; Power Subgrader; Pump (3 Inch or Over) or Well Points;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Roller (Rubber Tire, 5 Tons or Under); Screed (Milling Machine); Self
Propelled Chip Spreader; Shouldering Machine; Skid Steer Loader (With
or Without Attachments); Stump Chipper; Telehandler; Vibratory Hammer
or Extractor, Power Pack.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Determination No. 201502312

558 36.72 21.15 57.87

*************************************************************** END OF RATES ***************************************************************
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SUPPLEMENTARY CONDITIONS 

 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to Public 
Works Project Manager for approval. 
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2.  PREVAILING WAGE RATE DETERMINATION 
 
A. A prevailing wage rate determination (PWRD) may be required on this project depending on 

the total project cost.  A PWRD is not required if the total bid is below $100,000.  If the bid is 
$100,000 or more, the Contractor shall apply the PWRD.  The PWRD shall also be applied if 
the bid is a single trade project for $48,000 or more.  A single trade project is one in which no 
single trade accounts for eighty-five percent (85%) or more of the total labor cost of the 
project. 

 
B. These supplements shall modify, delete, and / or add to General Conditions of Contract.  

Where any article, paragraph, or subparagraph in General Conditions of Contract is 
supplemented by one of these paragraphs, provisions of such article, paragraph, or 
subparagraph shall remain in effect and supplementary provisions shall be considered as 
added thereto.  Where any article, paragraph, or subparagraph in General Conditions of 
Contract is amended, voided, or superseded by any of these paragraphs, provisions of such 
article, paragraph, or subparagraph not so amended, voided, or superseded shall remain in 
effect. 
1. General Conditions of Contract Article 47, “Minimum Wages”, paragraph B.  Following 

Prevailing Wage Rate Determination No. 201502312 is added to General Conditions of 
Contract. 
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C. These State of Wisconsin forms, hereinafter set forth in this section, shall be filled out and 
submitted to Department of Public Works, Highway & Transportation: 
1. Disclosure of Ownership (ERD-7777) 
2. Prime Contractor Affidavit of Compliance With Prevailing Wage Rate Determination 

(ERD-5724) 
3. List of Agents and Subcontractors (Page 2 - ERD-5724) 
4. Agent or Subcontractor Affidavit of Compliance With Prevailing Wage Rate 

Determination (ERD-10584) 
5. List of Agents and Subcontractors (Page 2 - ERD-10584) 
6. Request To Employ Subjourneyperson (ERD-10880) 

 
D. At a minimum, these wage rates must be displayed in a place where all workers can access 

them, but not inside the job trailer.  If this isn’t easily done based on job conditions, the State 
requires they be displayed at a library or other public building. 
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SECTION 01 00 00 

BASIC REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION SUMMARY 

A. Section Includes: 
1. Section Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Change Procedures 
6. Alternates 
7. Coordination 
8. Cutting and Patching 
9. Conferences 
10. Progress Meetings 
11. Submittal Procedures 
12. Proposed Products List 
13. Shop Drawings 
14. Product Data 
15. Samples 
16. Manufacturers' Instructions 
17. Manufacturers' Certificates 
18. Quality Assurance / Quality Control of Installation 
19. References 
20. Interior Enclosures 
21. Protection of Installed Work 
22. Parking 
23. Staging Areas 
24. Occupancy During Construction and Conduct of Work 
25. Protection 
26. Progress Cleaning 
27. Products 
28. Transportation, Handling, Storage and Protection 
29. Product Options 
30. Substitutions 
31. Starting Systems 
32. Demonstration and Instructions 
33. Contract Closeout Procedures 
34. Final Cleaning 
35. Adjusting 
36. Operation and Maintenance Data 
37. Spare Parts and Maintenance Materials 
38. As-Built and Record Drawings and Specifications 
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1.2 SUMMARY OF THE WORK 

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package. Contractor to provide mechanical equipment, wiring, in floor 
tubing, and other items for the Lake Farm storage building as detailed in Construction 
Documents.  

B. Work by Owner:  Not applicable.  

C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 
permits for completion of the Work and facility occupancy. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by Contractors or Subcontractors and access by 
Owner. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit two (2) original copies with “wet” signatures of each application on AIA G702™ 
and G703™ forms or approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly. 

D. Submit Applications for Payment to Architect / Engineer for initial approval.  Architect / 
Engineer will forward approved copies to Owner who will also approve & process for 
payment. 

1.5 CHANGE PROCEDURES 

A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest 
issue). 

B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 
bonding, equipment rental, overhead and profit will be included in Change Orders 
authorizing expenditure of funds from the contingency allowance. 

 

 

1.6 ALTERNATES 

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at the Owner's 
option. 
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B. Coordinate related work and modify surrounding work as required. 

C. Schedule of Alternates:   
1. Alternate Bid No. 1: Provide deduct price for removing package HV-1, the 

installation of in-floor heat tubing from the scope of this project. 

1.7 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

1.8 CUTTING AND PATCHING 

A. Employ a skilled and experienced installer to perform cutting and patching new work; 
restore work with new Products. 

B. Submit written request in advance of cutting or altering structural or building enclosure 
elements. 

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor 
construction; completely seal voids. 

D. Refinish surfaces to match adjacent finishes. 

1.9 CONFERENCES 

A. Owner will schedule a preconstruction conference after Award of Contract for all 
affected parties. 

B. Contractor shall submit Construction Schedule at the pre-construction meeting. 

C. When required in individual Specification section, convene a pre-installation conference 
at project site prior to commencing work of the section. 

1.10 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at minimum of one 
(1) per week. 

B. Preside at meetings, record minutes, and distribute copies within two (2) days to those 
affected by decisions made. 
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1.11 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
information is in accordance with requirements of the Work and Construction 
Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 

1.12 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) days after date of Award of Contract, submit complete list of major 
Products proposed for use, with name of manufacturer, trade name, and model number of 
each Product. 

1.13 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be 
retained by Public Works Project Manager. 

1.14 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Manager.  

B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.15 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of the Product. 

B. Submit samples of finishes from the full range of manufacturers' standard colors, 
textures, and patterns for Public Works Project Manager's selection. 

1.16 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 
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1.17 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Manager for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.19 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Manager before proceeding. 

1.20 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment. 

1.21 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.22 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel. Parking 
shall be available at the Work site. 

1.23 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 

B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among the various Contractors as their needs dictate with due regard for 
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storage requirements of each Contractor.  Each Contractor shall be responsible for safety 
of equipment and materials that are stored on site. 

1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. Areas of existing facility will be occupied during period when the Work is in progress.  
Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with 
Owner, schedule work and store materials so as to interfere as little as possible with 
normal use of premises.  Notify Owner when coring or similar noise making work is to 
be done and obtain Owner's written approval of schedule.  If schedule is not convenient 
for Owner, reschedule and resubmit new times for Owner approval.  Coring of floor 
along with other noisy work may have to be done on second and third shifts. 

B. Work shall be done and temporary facilities furnished so as not to interfere with access to 
any occupied area and so as to cause least possible interference with normal operation of 
facility or any essential service thereof. 

C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for 
use by Owner, employees and public. 

D. Contractor shall provide adequate protection for all parts of facility, its contents and 
occupants wherever the Work under this Contract is to be performed. 

E. Contractor is not responsible for providing & maintaining temporary toilet facilities. 

F. Each Contractor shall arrange with Owner to make necessary alterations, do new work, 
make connections to all utilities, etc., at such times as will not cause interruption of utility 
services to facility.  Contractor doing this work shall protect, cap, cut off and / or replace 
and relocate existing pipes, electrical work and other active utilities encountered which 
may interfere with new construction work. 

G. New work in extension of existing work shall correspond in all respects with that to 
which it connects or similar existing work unless otherwise indicated or specified. 
1. Existing work shall be cut, altered, removed or replaced as necessary for 

performance of Contract obligations. 
2. Work remaining in place, damaged or defaced by reason of work done under this 

Contract shall be restored equal to its condition at time of Award of Contract. 
3. If removal of work exposes discolored or unfinished surfaces or work out of 

alignment, such surfaces shall be refinished or materials replaced as necessary to 
make continuous work uniform and harmonious. 

1.25 PROTECTION 

A. Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and 
pay for any damage to same resulting from insufficient or improper protection. 

B. Contractor shall provide and maintain barricades & signage to prohibit public access to 
construction site. 
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1.26 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 

1.27 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 

1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 

1.29 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intentional to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Public Works Project Manager for approval at 
least seven (7) days prior to Bid Due Date. 

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Manager shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Due Date may be 
considered. Owner reserves right to approve or reject substitutions based on Specification 
requirements and intended use. 

1.30 SUBSTITUTIONS 

A. Public Works Project Manager shall consider requests for Substitutions only within 
fifteen (15) days after date of Public Works Construction Contract. 

B. Public Works Project Manager shall consider requests for Substitutions only up to seven 
(7) days prior to date of Bid Due Date. 

C. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents. 

D. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution. 
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E. Substitutions shall not change contract price established at Bid Due Date. 

1.31 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 

C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 

1.32 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection. 

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location. 

C. Owner may choose to videotape demonstration session; demonstration and demonstrator 
shall be to level of satisfaction of Owner. 

1.33 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.34 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.35 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 
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1.36 OPERATION AND MAINTENANCE MANUAL 

A. Provide operation and maintenance manual for all mechanical and electrical equipment 
and systems supplied and installed in the Work. 

1.37 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 

B. Deliver to the Work site and place in location as directed. 

1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not.  Contractor shall furnish 
Architect / Engineer with original marked up redlines of Construction Documents’ 
drawings and specifications that shall include all Addendums, Change Orders, 
Construction Bulletins, on-site changes, field corrections, etc.  These are the project As-
Built Drawings & Specifications.  

B. Architect / Engineer shall update the original Construction Documents to include all 
Addendums & any other changes including those provided by the Contractor in the As-
Built Drawings & Specifications.  These updates are the project Record Drawings & 
Specifications. 

C. Architect / Engineer shall furnish the Public Works Project Manager with Record 
Drawings as detailed in the Professional Services Agreement.  

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 74 19 

RECYCLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Waste Management Goals 
2. Waste Management Plan 
3. Reuse 
4. Recycling 
5. Materials Sorting and Storage On Site 
6. Lists of Recycling Facilities Processors and Haulers 
7. Waste Management Plan Form 

B. Related Sections: 
1. Section 01 00 00 - Basic Requirements 
2. Section 01 50 00 - Temporary Facilities and Controls 
3. Section 02 40 00 - Demolition & Structure Moving 

1.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result of this 
project be salvaged, reused or recycled in order to minimize impact of construction waste 
on landfills and to minimize expenditure of energy and cost in fabricating new materials.  
Additional information may be found in The Dane County Green Building Policy, 
Resolution 299, 1999-2000. 

B. Contractor shall develop, with assistance of Public Works Project Manager and Architect 
/ Engineer, Waste Management Plan (WMP) for this project.  Outlined in RECYCLING 
section of this specification are examples of materials that can be recycled or reused as 
well as recommendations for waste sorting methods. 

1.3 WASTE MANAGEMENT PLAN 

A. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will 
be submitted to Public Works Project Manager within fifteen (15) days of Notice to 
Proceed date.  Copy of blank WMP form is in this Section.  Submittal shall include cover 
letter and WMP form with: 
1. Information on: 

a. Types of waste materials produced as result of work performed on site; 
b. Estimated quantities of waste produced; 
c. Identification of materials with potential to be recycled or reused; 
d. How materials will be recycled or reused; 
e. On-site storage and separation requirements (on site containers); 
f. Transportation methods; and 
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g. Destinations. 

1.4 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials as 
possible.  Salvage should be investigated for materials not reusable on site. 

1.5 RECYCLING 

A. These materials can be recycled in Dane County area: 
1. Wood. 
2. Wood Pallets. 
3. Fluorescent Lamps. 
4. Foam Insulation & Packaging (extruded and expanded). 
5. PVC Plastic (pipe, siding, etc.). 
6. Asphalt & Concrete. 
7. Bricks & Masonry 
8. Corrugated Cardboard. 
9. Metal. 
10. Carpet Padding. 
11. Gypsum Drywall. 
12. Shingles. 
13. Barrels & Drums. 
14. Solvents. 

1.6 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials.  Number of 
containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 
containers to help facilitate recycling. 

1.7 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information 
for Dane County Recycling Markets.  Contractors can also contact Dane County’s 
Special Projects & Materials Manager at 608/266-4990, or local city, village, town 
recycling staff listed at site www.countyofdane.com/pwht/recycle/contacts.aspx.  
Statewide listings of recycling / reuse markets are available from UW Extension 
at www4.uwm.edu/shwec/wrmd/search.cfm. 
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1.8 WASTE MANAGEMENT PLAN FORM 

A. Contractor Information: 
Name:    
Address:    
   
Phone No.:    Recycling Coordinator:    

 

MATERIAL 
ESTIMATED 
QUANTITY 

DISPOSAL METHOD 
(CHECK ONE) 

RECYCLING / REUSE COMPANY 
OR DISPOSAL SITE 

Salvaged & 
reused building 
materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood Pallets    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Fluorescent 
Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Asphalt & 
Concrete 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Bricks & 
Masonry 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Corrugated 
Cardboard 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Gypsum / 
Drywall 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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Shingles 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Barrels & Drums    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Solvents    gallons 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 23 05 00 1 
COMMON WORK RESULTS FOR HVAC 2 

 3 
 4 

P A R T  1  -  G E N E R A L 5 
 6 
SCOPE 7 
This section includes information common to two or more technical specification sections or items that are 8 
of a general nature, not conveniently fitting into other technical sections.   9 
 10 
This Division will be Priced in three packages.  The following are the specification sections that apply to 11 
each pricing package: 12 
 13 

HV-1  Radiant Floor Heating Tubing 14 
23 05 00  Common Work Results for HVAC  15 
23 21 13  Hydronic Piping  16 
 17 

HV-2  Gas Detection, Ventilation Controls and Power Wiring to Ventilation Equipment 18 
23 05 00  Common Work Results for HVAC  19 
23 05 13  Common Motor Requirements for HVAC Equipment  20 
23 09 26  Gas Detection System  21 
23 09 93  Sequence of Operations for HVAC Controls 22 
 23 

This section shall also coordinate with the following HV-3 Ventilation System Sections 24 
23 05 93  Testing, Adjusting and Balancing for HVAC  25 
23 07 00  HVAC Insulation 26 
23 31 00  HVAC Ducts  27 
23 33 00  Air Duct Accessories  28 
23 34 00  HVAC Fans  29 
23 55 00  Fuel Fired Heaters (Makeup Air Unit) 30 

 31 
HV-3  Ventilation System  32 

23 05 00  Common Work Results for HVAC  33 
23 05 13  Common Motor Requirements for HVAC Equipment  34 
23 05 23  Valve and Piping For Fuel Gas  35 
23 05 93  Testing, Adjusting and Balancing for HVAC  36 
23 07 00  HVAC Insulation  37 
23 31 00  HVAC Ducts  38 
23 33 00  Air Duct Accessories  39 
23 34 00  HVAC Fans  40 
23 37 13  Diffusers, Registers and Grilles  41 
23 55 00  Fuel Fired Heaters (Makeup Air Unit) 42 
 43 

This section shall also coordinate with the following HV-2 Gas Detection, Ventilation Controls and  44 
 Power Wiring to Ventilation Equipment 45 

23 09 26  Gas Detection System  46 
23 09 93  Sequence of Operations for HVAC Controls 47 

 48 
The following sections also apply to the installation of the hot water heating system in the future.  49 

23 05 00  Common Work Results for HVAC  50 
23 05 13  Common Motor Requirements for HVAC Equipment  51 
23 05 23  Valve and Piping For Fuel Gas  52 
23 05 93  Testing, Adjusting and Balancing for HVAC  53 
23 07 00  HVAC Insulation   54 
23 21 13  Hydronic Piping  55 
23 25 25  Heat Transfer Fluids  56 
  57 

 58 
 59 
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REFERENCE STANDARDS 1 
Abbreviations of standards organizations referenced in other sections are as follows: 2 
AABC  Associated Air Balance Council 3 
ADC  Air Diffusion Council 4 
AGA   American Gas Association 5 
AMCA  Air Movement and Control Association 6 
ANSI  American National Standards Institute 7 
ASHRAE American Society of Heating, Refrigerating and Air Conditioning Engineers 8 
ASME  American Society of Mechanical Engineers 9 
ASTM  American Society for Testing and Materials 10 
EPA  Environmental Protection Agency 11 
GAMA  Gas Appliance Manufacturers Association 12 
IEEE  Institute of Electrical and Electronics Engineers 13 
ISA  Instrument Society of America 14 
MCA   Mechanical Contractors Association 15 
MICA  Midwest Insulation Contractors Association 16 
NBS  National Bureau of Standards 17 
NEBB  National Environmental Balancing Bureau 18 
NEC  National Electric Code 19 
NEMA  National Electrical Manufacturers Association 20 
NFPA   National Fire Protection Association 21 
SMACNA Sheet Metal and Air Conditioning Contractors' National Association. Inc. 22 
UL  Underwriters Laboratories Inc. 23 
ASTM E814 Standard Test Method for Fire Tests of Through-Penetration Fire Stops 24 
ASTM E84 Standard Test Method for Surface Burning Characteristics of Building Materials 25 
UL1479  Fire Tests of Through-Penetration Firestops 26 
UL723  Surface Burning Characteristics of Building Materials 27 
 28 
Where equipment or accessories are used which differ in arrangement, configuration, dimensions, ratings, 29 
or engineering parameters from those indicated on the contract documents, the contractor is responsible for 30 
all costs involved in integrating the equipment or accessories into the system and for obtaining the 31 
performance from the system into which these items are placed.  This may include changes found necessary 32 
during the testing, adjusting, and balancing phase of the project. 33 
 34 
CERTIFICATES AND INSPECTIONS 35 
The Respective Pricing Package Contractor will obtain and pay for all required State and/or Local permits 36 
and  installation inspections for work of their Pricing package in accordance with local municipal 37 
requirements or Wis Adm Code.   38 

 39 
P A R T  2  -  P R O D U C T S  40 

 41 
NOT USED 42 
 43 

P A R T  3  -  E X E C U T I O N 44 
 45 
COORDINATION 46 
Verify that all devices are compatible for the surfaces on which they will be used.  This includes, but is not 47 
limited to, diffusers, register, grilles, and wall terminal unit compatible with wall construction. Coordinate 48 
all work with other contractors prior to installation.  Any installed work that is not coordinated and that 49 
interferes with other contractor's work shall be removed or relocated at the installing contractor's expense. 50 
 51 
Cooperate with the test and balance agency in ensuring Section 23 05 93 specification compliance.  Verify 52 
system completion to the test and balance agency with controls adjusted and calibrated, controls cycled 53 
through their sequences, etc.), ready for testing, adjusting and balancing work. Demonstrate the starting, 54 
interlocking and control features of each system so the test and balance agency can perform its work. 55 
 56 
LUBRICATION 57 
Lubricate all bearings with lubricant as recommended by the manufacturer before the equipment is 58 
operated for any reason.  Once the equipment has been run, maintain lubrication in accordance with the 59 
manufacturer's instructions until the work is accepted by the owner.  Maintain a log of all lubricants used 60 
and frequency of lubrication; include this information in the Operating and Maintenance Manuals at the 61 
completion of the project. 62 
 63 

END OF SECTION 64 
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SECTION 23 05 13 1 
COMMON MOTOR REQUIREMENTS FOR HVAC EQUIPMENT 2 

 3 
 4 

P A R T  1  -  G E N E R A L 5 
 6 

SCOPE 7 
This sections includes requirements for single phase motors that are used with equipment specified in other 8 
sections.   9 
 10 
Electrical power connections to the gas detection system, HVAC ventilation control system and  11 
ventilation equipment will be provided by Package HV-2 Contractor. 12 
 13 
REFERENCE STANDARDS 14 
ANSI/IEEE 112  Test Procedure for Polyphase Induction Motors and Generators 15 
ANSI/NEMA MG-1 Motors and Generators 16 
ANSI/NFPA 70  National Electrical Code 17 
 18 
SHOP DRAWINGS 19 
Include with the equipment which the motor drives the following motor information:  motor manufacturer, 20 
horsepower, voltage, phase, hertz, rpm, full load efficiency.  Include project wiring diagrams prepared by 21 
the contractor specifically for this work. 22 
 23 
OPERATION AND MAINTENANCE DATA 24 
All operations and maintenance data shall comply with the submission and content requirements specified 25 
under section Basic Requirements. 26 
 27 
PRODUCT CRITERIA 28 
Motors to conform to all applicable requirements of NEMA, IEEE, ANSI, and NEC standards and shall be 29 
listed by U.L. for the service specified. 30 
 31 
Select motors for conditions in which they will be required to perform; i.e., general purpose, splashproof, 32 
explosion proof, standard duty, high torque or any other special type as required by the equipment or motor 33 
manufacturer's recommendations. 34 
 35 
Furnish motors for starting in accordance with utility requirements and compatible with starters as 36 
specified. 37 
 38 
 39 

 P A R T  2  -  P R O D U C T S 40 
 41 
SINGLE PHASE, SINGLE SPEED MOTORS 42 
 43 
Use NEMA rated 115 OR 230 volt, single phase, 60 hertz motors as scheduled. 44 
 45 
Use permanent split capacitor or capacitor start, induction run motors equipped with permanently 46 
lubricated and sealed ball or sleeve bearings and Class A insulation.  Service factor to be not less than 1.35. 47 
 48 
Use open drip-proof motors unless totally enclosed fan-cooled, totally enclosed non-ventilated, explosion-49 
proof, or encapsulated motors are specified in the equipment sections. 50 
 51 
 52 

P A R T  3  -  E X E C U T I O N 53 
 54 

COORDINATION 55 
Pricing Package HV-2 Contractor shall coordinate Pricing Package HV-3 contractor for requirements of the 56 
power connections to and controls requirements for ventilation equipment. 57 
 58 
INSTALLATION 59 
 60 
When motor will be connected to the driven device by means of a belt drive, mount sheaves on the 61 
appropriate shafts in accordance with the manufacturer's instructions.  Use a straight edge to check 62 
alignment of the sheaves; reposition sheaves as necessary so that the straight edge contacts both sheave 63 
faces squarely.  After sheaves are aligned, loosen the adjustable motor base so that the belt(s) can be added 64 
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and tighten the base so that the belt tension is in accordance with the drive manufacturer's 1 
recommendations.  Frequently recheck belt tension and adjust if necessary during the first day of operation 2 
and again after 80 hours of operation. 3 
Lubricate all motors requiring lubrication.  Record lubrication material used and the frequency of use.  4 
Include this information in the maintenance manuals. 5 
 6 
 7 

END OF SECTION 8 
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SECTION 23 05 23 1 
VALVES AND PIPING FOR FUEL GAS 2 

 3 
 4 

PART 1 - GENERAL 5 
 6 
SCOPE 7 
 8 
LP GAS STORAGE TANK AND GAS PIPING TO THE MAKE UP AIR UNIT AND FUTURE 9 
BOILERS WILL BE PROVIDED BY THE OWNER AND THE OWNERS LP GAS STORAGE 10 
TANK SUPPLIER.  11 
 12 

P A R T  2  -  P R O D U C T S 13 
 14 
NOT USED 15 
 16 

P A R T  3  -  E X E C U T I O N 17 
 18 

COORDINATION 19 
Pricing Package HV-3 Contractor shall coordinate with the Owner for LP gas capacity, required LP gas 20 
regulators and connection requirements for gas fired ventilation equipment. 21 
 22 

END OF SECTION 23 
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SECTION 23 05 93 1 
TESTING, ADJUSTING, AND BALANCING FOR HVAC 2 

 3 
 4 

P A R T  1  -  G E N E R A L 5 
 6 
SCOPE 7 
 8 
The scope of Package HV-3 for this project is to engage an independent test and balance firm meeting the 9 
qualifications specified in the "QUALITY ASSURANCE" paragraph below to balance the air systems to 10 
design requirements. 11 
 12 
Testing and balancing includes  13 

 Air Systems: 14 
1. Make-up Air Units. 15 
2. Exhaust Fans. 16 
3. Exhaust Grilles. 17 
4. Supply Grilles. 18 
 19 

Refer to project drawings equipment schedules for air flow requirements. 20 
 21 
If problems are found, handle as specified in Part 3 under Deficiencies. 22 
 23 
REFERENCE 24 
Applicable provisions of the General Conditions, Supplementary General Conditions and General 25 
Requirements in Division 1 govern work under this section. 26 
 27 
REFERENCE STANDARDS 28 
AABC  National Standards for Total System Balance, Sixth Edition, 2002. 29 
ASHRAE ASHRAE Handbook, 2007 HVAC Applications, Chapter 37, Testing Adjusting and 30 

Balancing. 31 
NEBB  Procedural Standards for Testing Adjusting Balancing of Environmental Systems, 32 

Seventh Edition, 2005. 33 
 34 
QUALITY ASSURANCE 35 
Qualifications 36 
An independent firm specializing in the Testing and Balancing of HVAC systems for a minimum of 3 37 
years. A Firm not engaged in the commerce of furnishing or providing equipment or material generally 38 
related to HVAC work other then that specifically related to installing Testing and Balancing components 39 
necessary for work in this section such as, but not limited to sheaves, pulleys, and balancing dampers. 40 
 41 
A certified member of AABC or certified by NEBB in the specific area of work performed. Maintain 42 
certification for the entire duration of the project. 43 
 44 
SUBMITTALS 45 
Submit testing, adjusting and balancing reports bearing the seal and signature of the NEBB or AABC 46 
Certified Test and Balance Supervisor.  The reports certify that the systems have been tested, adjusted and 47 
balanced in accordance with the referenced standards; are an accurate representation of how the systems 48 
have been installed and are operating; and are an accurate record of all final quantities measured to 49 
establish normal operating values of the systems. 50 
 51 
Summary:  Provide summary sheet describing mechanical system deficiencies.  Describe objectionable 52 
noise or drafts found during testing, adjusting and balancing.  Provide recommendations for correcting 53 
unsatisfactory performances and indicate whether modifications required are within the scope of the 54 
contract, are design related or installation related.  List instrumentation used during testing, adjusting and 55 
balancing procedures. 56 
 57 
The remainder of the report to contain the appropriate standard NEBB or AABC forms for each respective 58 
item and system.  Fill out forms completely.  Where information cannot be obtained or is not applicable 59 
indicate same. 60 



 

Bid No. RFB 313094 23 05 93-2 
Revisions July 6, 2015            Testing, Adjusting and Balancing for HVAC 
  
   

P A R T  2  -  P R O D U C T S 1 
 2 
INSTRUMENTATION 3 
Provide all required instrumentation to obtain proper measurements.  Application of instruments and 4 
accuracy of instruments and measurements to be in accordance with the requirements of NEBB or AABC 5 
Standards and instrument manufacturer's specifications. 6 
 7 
All instruments used for measurements shall be accurate, and calibration histories for each instrument to be 8 
available for examination by Owner or Engineer  upon request.  Calibration and maintenance of all 9 
instruments to be in accordance with the requirements of NEBB or AABC Standards. 10 
 11 
 12 

P A R T  3  -  E X E C U T I O N 13 
 14 

COORDINATION 15 
Package HV-3 Contractor shall coordinate Package HV-2 Contractor adjustment of controls for the proper 16 
adjustment of air volumes of ventilation equipment. 17 
 18 
PERFORMING TESTING, ADJUSTING AND BALANCING 19 
Perform testing, adjusting and balancing procedures on each system identified, in accordance with the 20 
detailed procedures outlined in the referenced standards except as may be modified below. 21 
 22 
Cut insulation, ductwork and piping for installation of test probes to the minimum extent necessary for 23 
adequate performance of procedures.  Patch using materials identical to those removed, maintaining vapor 24 
barrier integrity and pressure rating of systems. 25 
 26 
Measure and record system measurements at the fan to determine total flow.  Adjust equipment as required 27 
to yield specified total flow at terminals.  Proceed taking measurements in mains and branches as required 28 
for final terminal balancing.  Perform terminal balancing to specified flows balancing branch dampers, 29 
deflectors, extractors and valves prior to adjustment of terminals.  30 
 31 
Measure and record static air pressure conditions across fans.  Spot check static air pressure conditions 32 
directly ahead of terminal units. 33 
 34 
Provide fan and motor drive sheave adjustments necessary to obtain design performance.  Provide drive 35 
changes specifically noted on drawings, if any.  If work of this section indicates that any drive or motor is 36 
inadequate for the application, advise the owner's project representative by giving the representative 37 
properly sized motor/drive information (in accordance with manufacturers original service factor and 38 
installed motor horsepower requirements); Confirm any change will keep the duct system within its design 39 
limitations with respect to speed of the device and pressure classification of the distribution system. 40 
Required motor/drive changes not specifically noted on drawings or in specifications will be considered an 41 
extra cost and will require an itemized cost breakdown submitted to owner's project representative. Prior 42 
authorization is needed before this work is started. 43 
 44 
Final air system measurements to be within the following range of specified cfm:  45 

Fans      0% to +10% 46 
Supply grilles,    0% to +10% 47 
Return/exhaust grilles, registers  0% to -10% 48 

 49 
Permanently mark equipment settings, including damper and valve positions, control settings, and similar 50 
devices allowing settings to be restored.  Set and lock memory stops. 51 
 52 
Leave systems in proper working order, replacing belt guards, closing access doors and electrical boxes, 53 
and restoring controls to normal operating settings. 54 
 55 

END OF SECTION 56 
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SECTION 23 07 00 1 
HVAC INSULATION 2 

 3 
 4 

P A R T 1  -  G E N E R A L 5 
 6 
SCOPE 7 
This section includes insulation specifications for piping and ductwork. 8 
 9 
Ductwork insulation specified in this section shall be included in Package HV-3. 10 
 11 
Piping insulation specified in this section shall be included in Future Work provided by the Owner. 12 
 13 
REFERENCE STANDARDS 14 
ASTM B209 Aluminum and Aluminum Alloy Sheet and Plate 15 
ASTM C165 Test Method for Compressive Properties of Thermal Insulations 16 
ASTM C177 Heat Flux and Thermal Transmission Properties 17 
ASTM C195 Mineral Fiber Thermal Insulation Cement 18 
ASTM C302 Density of Preformed Pipe Insulation 19 
ASTM C355 Test Methods for Test for Water Vapor Transmission of Thick Materials 20 
ASTM C449 Mineral Fiber Hydraulic Setting Thermal Insulation Cement 21 
ASTM C518 Heat Flux and Thermal Transmission Properties 22 
ASTM C534 Preformed Flexible Elastomeric Thermal Insulation 23 
ASTM C547 Mineral Fiber Preformed Pipe Insulation 24 
ASTM C612 Mineral Fiber Block and Board Thermal Insulation 25 
ASTM C921 Properties of Jacketing Materials for Thermal Insulation 26 
ASTM C1136 Flexible Low Permeance Vapor Retarders for Thermal Insulation 27 
ASTM D412 Standard Test Methods for Vulcanized Rubber and Thermoplastic Elastomers-Tension 28 
ASTM D1000 Methods for Pressure-Sensitive Adhesive-Coated Tapes Used for Electrical and 29 

Electronic Applications 30 
ASTM D2240 Standard Test Method for Rubber Property—Durometer Hardness 31 
ASTM E84 Surface Burning Characteristics of Building Materials 32 
MICA   National Commercial & Industrial Insulation Standards  33 
NFPA 225 Surface Burning Characteristics of Building Materials 34 
UL 723  Surface Burning Characteristics of Building Materials 35 
 36 
QUALITY ASSURANCE 37 
 38 
Label all insulating products delivered to the construction site with the manufacturer's name and description 39 
of materials. 40 
 41 
DESCRIPTION 42 
Furnish and install all insulating materials and accessories as specified or as required for a complete 43 
installation.  The following types of insulation are specified in this section: 44 

 Duct Insulation 45 
 Pipe Insulation 46 

 47 
Install all insulation in accordance with the latest edition of MICA (Midwest Insulation Contractors 48 
Association) Standard and manufacturer's installation instructions.  Exceptions to these standards will only 49 
be accepted where specifically modified in these specifications, or where prior written approval has been 50 
obtained from the Dane County Project Manager. 51 
 52 
ENVIRONMENTAL REQUIREMENTS 53 
Do not store insulation materials on grade or where they are at risk of becoming wet. Do not install 54 
insulation products that have been exposed to water. 55 
 56 
Protect installed insulation work with plastic sheeting to prevent water damage. 57 
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P A R T  2  -  P R O D U C T S 1 
 2 
MATERIALS 3 
Manufacturers:  Certainteed, Johns Manville, Knauf, Owens-Corning, VentureTape or approved equal. 4 
 5 
Materials or accessories containing asbestos will not be accepted. 6 
 7 
Use composite insulation systems (insulation, jackets, sealants, mastics, and adhesives) that have a flame 8 
spread rating of 25 or less and smoke developed rating of 50 or less, with the following exceptions: 9 

 10 
INSULATION TYPES 11 
Insulating materials shall be fire retardant, moisture and mildew resistant, and vermin proof.  Insulation 12 
shall be suitable to receive jackets, adhesives and coatings as indicated. 13 
 14 
FLEXIBLE FIBERGLASS INSULATION: 15 
Minimum nominal density of 0.75 lbs. per cu. ft., and thermal conductivity of not more than 0.3 at 75 16 
degrees F, rated for service to 250 degrees F. 17 
 18 
RIGID FIBERGLASS INSULATION: 19 
Minimum nominal density of 3 lbs. per cu. ft., and thermal conductivity of not more than 0.23 at 75 degrees 20 
F, minimum compressive strength of 25 PSF at 10% deformation, rated for service to 450 degrees F. 21 
 22 
SEMI-RIGID FIBERGLASS INSULATION: 23 
Minimum nominal density of 3 lbs. per cu. ft., thermal conductivity of not more than 0.28 at 75 degrees F, 24 
minimum compressive strength of 125 PSF at 10% deformation, rated for service to 450 degrees F. 25 
Insulation fibers perpendicular to jacket and scored for wrapping cylindrical surfaces.  26 
 27 
ELASTOMERIC INSULATION:  28 
Flexible closed cell, minimum nominal density of 5.5 lbs. per cu. ft., thermal conductivity of not more than 29 
0.27 at 75 degrees F, minimum compressive strength of 4.5 psi at 25% deformation, maximum water vapor 30 
permeability of 0.17 perm inch, maximum water absorption of 6% by weight, rated for service range of -20 31 
degrees F to 220 degrees F on piping and 180 degrees F where adhered to equipment. 32 
 33 
POLYOLEFIN INSULATION: 34 
Flexible closed cell, minimum nominal density of 1.5 lbs. per cu. ft., thermal conductivity of not more than 35 
0.24 at 75 degrees F, minimum compressive strength of 5 psi at 25% deformation, maximum water vapor 36 
permeability of 0.0 perm inch, maximum water absorption of 0% by weight and volume, rated for service 37 
range of -165 degrees F to 210 degrees F. 38 
 39 
POLYISOCYANURATE INSULATION: 40 
Rigid closed cell polyisocyanurate, minimum nominal density of 2.0 lbs. per cu. ft., thermal conductivity of 41 
not more than 0.19 at 75 degrees F aged 180 days, minimum compressive strength of 24 psi parallel and 13 42 
psi perpendicular, maximum water vapor permeability of 4 perm inch, maximum water absorption of 2% 43 
by volume, rated for service range of -290 degrees F to 300 degrees F.  44 
 45 
EXTRUDED POLYSTYRENE INSULATION: 46 
Rigid closed cell, minimum nominal density of 1.6 lbs. per cu. ft., thermal conductivity of not more than 47 
0.285 at 75 degrees F, minimum compressive strength of 20 psi, maximum water vapor permeability of 1.5 48 
perm inch, maximum water absorption of .5 % by volume, rated for service range of -290 degrees F to 165 49 
degrees F.  50 
 51 
JACKETS 52 
 53 
ALL SERVICE JACKETS (ASJ): 54 
Heavy duty, fire retardant material with white kraft reinforced foil vapor barrier, factory applied to 55 
insulation with a self-sealing pressure sensitive adhesive lap, maximum permeance of .02 perms and 56 
minimum beach puncture resistance of 50 units. 57 
 58 
FOIL SCRIM ALL SERVICE JACKETS (FSJ): 59 
Glass fiber reinforced foil kraft laminate, factory applied to insulation. Maximum permeance of .02 perms 60 
and minimum beach puncture resistance of 25 units. 61 
 62 
 63 
 64 
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PROTECTIVE METAL JACKETS (PMJ): 1 
.016 inch thick aluminum or .010 inch thick stainless steel with safety edge. 2 
 3 
SELF-ADHERING JACKETS (SAJ): 4 
5-ply, self-adhering multiple laminated waterproofing material with reflective aluminum foil, high density 5 
polymer films and cold weather acrylic adhesive providing zero (0.0) permeability. Minimum 6 mils 6 
material thickness, 35lb puncture resistance when tested in accordance with ASTM D1000 and flame 7 
spread/smoke developed rating of 10/20 when tested in accordance with UL 723.  8 
 9 
Vapor retarding tape shall be specifically designed and manufactured for use with the self-adhering jacket 10 
specified above. Tape shall be provided by the same manufacturer that provides jacketing. Vapor retarding 11 
tapes used with self-adhering jackets shall have a maximum permeance of 0.0 perms. 12 
 13 
FABRIC REINFORCED MASTIC JACKETS (FMJ): 14 
Glass fiber reinforcing fabric imbedded in weather barrier mastic as per manufacturer’s recommended 15 
procedure for 2 coat application. 16 
 17 
VAPOR RETARDING JACKETS (VRJ): 18 
Polyvinylidene chloride (PVDC) vapor retarding jacket material with minimum 6 mils material thickness 19 
and maximum permeance of 0.01 perms. Material shall not support the growth of mold or mildew. Dow 20 
Saran or equivalent. 21 
 22 
Vapor retarding tape shall be specifically designed and manufactured for use with the vapor retarding 23 
jacket specified above. Tape shall be provided by the same manufacturer that provides jacketing. Vapor 24 
retarding tapes used with vapor retarding jackets shall have a maximum permeance of 0.01 perms. 25 
 26 
ACCESSORIES 27 
All products shall be compatible with surfaces and materials on which they are applied, and be suitable for 28 
use at operating temperatures of the systems to which they are applied. 29 
 30 
Adhesives, sealants, and protective finishes shall be as recommended by insulation manufacturer for 31 
applications specified. 32 
 33 
 34 

P A R T  3  -  E X E C U T I O N 35 
 36 
EXAMINATION 37 
Verify that all piping, equipment, and ductwork are tested and approved prior to installing insulation. Do 38 
not insulate systems until testing and inspection procedures are completed. 39 
 40 
Verify that all surfaces are clean, dry and without foreign material before applying insulation materials. 41 
 42 
INSTALLATION 43 
All materials shall be installed in strict accordance with manufacturer’s recommendations, building codes, 44 
and industry standards. Do not install products when the ambient temperature or conditions are not 45 
consistent with the manufacturer’s recommendations. Surfaces to be insulated must be clean and dry. 46 
 47 
Locate insulation and cover seams in the least visible location. All surface finishes shall be extended in 48 
such a manner as to protect all raw edges, ends and surfaces of insulation. 49 
 50 
Install insulation with smooth and even surfaces.  Poorly fitted joints or use of filler in voids will not be 51 
accepted.  Provide neatly beveled and coated terminations at all nameplates, uninsulated fittings, or at other 52 
locations where insulation terminates.  53 
 54 
Install fabric reinforcing without wrinkles. Overlap seams a minimum of 2 inches. 55 
 56 
Use full length material (as delivered from manufacturer) wherever possible.  Scrap piecing of insulation or 57 
pieces cut undersize and stretched to fit will not be accepted.  58 
 59 
All pipe and duct insulation shall be continuous through walls, ceiling or floor openings and through 60 
sleeves except where firestop or firesafing materials are required. Vapor barriers shall be maintained 61 
continuous through all penetrations. 62 
 63 
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Provide a continuous unbroken moisture vapor barrier on insulation applied to systems noted below. 1 
Attachments to cold surfaces shall be insulated and vapor sealed to prevent condensation. 2 
 3 
Provide a complete vapor barrier for insulation on the following systems: 4 

 Cold Water Make-Up 5 
 Glycol/Brine 6 
 Insulated Duct 7 
 Equipment, ductwork or piping with a surface temperature below 65 degrees F 8 

 9 
PROTECTIVE JACKET INSTALLATION 10 
SELF-ADHERING JACKETS (SAJ): 11 
Install according to manufacturer’s recommendations. Cut allowing minimum 4” overlap on ends and 6” on 12 
longitudinal joints. Align parallel to surface. Remove release paper and press flat to surface to avoid 13 
wrinkles. Rub entire surface for full adhesion and sealing at joint overlaps. On exterior applications, 14 
provide a bead of compatible caulk along exposed edges. 15 
 16 
Piping with self-adhering (SAJ) jackets shall have elbows, fittings, valves and butt joints wrapped with 2 17 
layers of vapor retarding tape. Piping with a PVC jacket (PFJ) installed over the self-adhering (SAJ) jacket 18 
may be provided with a single, lapped layer of vapor retarding tape for elbows, fittings and valves under 19 
the PVC jacket. Vapor retarding tape shall be compatible with the jacket material used. 20 
 21 
VAPOR RETARDING JACKETS (VRJ): 22 
Piping with vapor retarding (VRJ) jackets shall have elbows, fittings, valves and butt joints wrapped with 2 23 
layers of vapor retarding tape. Piping with a PVC jacket (PFJ) installed over the vapor retarding (VRJ) 24 
jackets may be provided with a single, lapped layer of vapor retarding tape for elbows, fittings and valves 25 
under the PVC jacket. Vapor retarding tape shall be compatible with the jacket material used. 26 
 27 
PVC FITTING COVERS AND JACKETS (PFJ): 28 
Lap seams and joints a minimum of 2 inches and continuously seal PVC with welding solvent 29 
recommended by jacket manufacturer. Lap slip joint ends 4" without fasteners where required to absorb 30 
expansion and contraction. For sections where vapor barrier is not required and jacket requires routine 31 
removal, tack fasteners may be used. Secure PVC fitting covers with tack fasteners. For systems requiring a 32 
vapor barrier, apply a 1-1/2” band of mastic over ends, throat, seams and penetrations. 33 
 34 
PROTECTIVE METAL JACKET (PMJ): 35 
Lap seams a minimum of 2 inches. Secure with metal bands for end to end joints, and rivets or sheet metal 36 
screws for longitudinal joints.  Rivets, screws, and bands to be constructed of the same material as the 37 
jacket. Locate seams on bottom for exterior applications. 38 
 39 
FABRIC REINFORCED MASTIC JACKETS (FMJ): 40 
Glass fiber fabric shall be fitted without wrinkles. Glass fiber fabric shall be sized immediately upon 41 
application with lagging adhesive and shall be capable of drying within 6 hrs. Apply adhesive and coating 42 
in accordance with manufacturer’s recommendations. All seams shall overlap not less than 2”. 43 
 44 
PIPING, VALVE, AND FITTING INSULATION 45 
GENERAL: 46 
Install insulation with butt joints and longitudinal seams closed tightly. Provide minimum 2” lap on jacket 47 
seams and 2” tape on butt joints, firmly cemented with lap adhesive unless otherwise noted. Additionally 48 
secure with staples along seams and butt joints. Coat staples, longitudinal and transverse seams with vapor 49 
barrier mastic on systems requiring vapor barrier. 50 
 51 
Install insulation continuous through pipe hangers and supports with hangers and supports on the exterior 52 
of insulation. Where a vapor barrier is not required or where roller hangers are not being used, hangers and 53 
supports may be attached directly to piping with insulation completely covering hanger or support and 54 
jacket sealed at support rod penetration. Where riser clamps are required to be attached directly to piping 55 
requiring vapor barrier, extend insulation and vapor barrier jacketing/coating around riser clamp. 56 
 57 
Where insulated piping is installed on hangers and supports, the insulation shall be installed continuous 58 
through the hangers and supports. High density inserts shall be provided as required to prevent the weight 59 
of the piping from crushing the insulation. Pipe shields are required at all support locations. The insulation 60 
shall not be notched or cut to accommodate the supporting channels. 61 
 62 



 

Bid No. RFB 313094 23 07 00-5 
Revisions July 6, 2015            HVAC Insulation 
  
   

Fully insulate all reheat coil piping, fittings and valves (with the exception of unions) up to coil connection 1 
to prevent condensation when coil is inactive during cooling season. Provide a vapor proof seal between the 2 
pipe insulation and the insulated coil casing. 3 
 4 
INSULATION INSERTS AND PIPE SHIELDS: 5 
Provide pipe shields at all hanger and support locations. Rigid insulation inserts shall be installed between 6 
the pipe and the insulation shields. Quantity and placement of inserts shall be according to the 7 
manufacturer’s installation instructions, however the inserts shall be no less than 12” in length. Inserts shall 8 
be of equal thickness to the adjacent insulation and shall be vapor sealed as required for system. 9 
 10 
Provide insulation inserts and pipe shields at all hanger and support locations.  Inserts may be omitted on 11 
3/4” and smaller copper piping provided 12” long 22 gauge pipe shields are used. 12 
 13 
FITTINGS AND VALVES: 14 
Fittings, valves, unions, flanges, couplings and specialties may be insulated with factory molded or built up 15 
insulation of the same thickness as adjoining insulation. Where the ambient temperature exceeds 150 16 
degrees F, cover insulation with fabric reinforcing and mastic. Where the ambient temperatures do not 17 
exceed 150 degrees, furnish and install PVC fitting covers.  18 
 19 
ELASTOMERIC AND POLYOLEFIN: 20 
Where practical, slip insulation on piping during pipe installation when pipe ends are open. Miter cut 21 
fittings allowing sufficient length to prevent stretching. Completely seal seams and joints for vapor tight 22 
installation. For elastomeric insulation, apply full bed of adhesive to both surfaces. For polyeolefin, seal 23 
factory preglued seams with roller and field seams and joints with full bed of hot melt polyolefin glue to 24 
both surfaces. Cover elastomeric insulation on systems operating below 40 degrees F with vapor barrier 25 
mastic. 26 
 27 
PIPE INSULATION SCHEDULE: 28 
Provide insulation on new and existing remodeled piping as indicated in the following schedule: 29 
 30 
Service Insulation Jacket   Insulation Thickness by Pipe Size 31 
    32 
    ≤ 1-1/4” 1-1/2" 2" to 4"  33 
Hot Water > 130°F Rigid Fiberglass ASJ 1.5" 1.5" 2"  34 
 35 
Hot Water ≤ 130°F Elast./Polyol None 0.5" 1" 1.5"   36 
 37 
The following piping and fittings are not to be insulated: 38 

 Piping unions for systems not requiring a vapor barrier 39 
 40 
DUCT INSULATION 41 
GENERAL: 42 
Secure flexible duct insulation on sides and bottom of ductwork over 24" wide and all rigid duct insulation 43 
with weld pins. Space fasteners 18” on center or less as required to prevent sagging.  44 
 45 
Secure rigid board insulation to ductwork with weld pins. Apply insulation with joints firmly butted as 46 
close as possible to the equipment surface. Pins shall be located a maximum of 3” from each edge and 47 
spaced no greater than 12” on center. 48 
 49 
Install weld pins without damage to the interior galvanized surface of the duct. Clip pins back to washer 50 
and cover penetrations with tape of same material as jacket. Firmly butt seams and joints and cover with 4” 51 
tape of same material as jacket. Seal tape with plastic applicator and secure with staples. All joints, seams, 52 
edges and penetrations to be fully vapor sealed. 53 
 54 
Stop and point insulation around access doors and damper operators to allow operation without disturbing 55 
insulation or jacket material. 56 
 57 
External supply duct insulation is not required where ductwork contains continuous 1” acoustical liner. 58 
Provide 4” overlap of external insulation over ends of acoustically lined sections.  59 
 60 
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Where insulated ductwork is supported by trapeze hangers, the insulation shall be installed continuous 1 
through the hangers. Drop the supporting channels required to facilitate the installation of the insulation. 2 
Where rigid board or flexible insulation is specified, install high density inserts to prevent the weight of the 3 
ductwork from crushing the insulation. 4 
 5 
Where insulated low temperature (below 45ºF) ductwork is supported by steel metal straps or wire ropes 6 
that are secured directly to the duct, the straps or ropes shall be completely covered with insulation and 7 
sealed to provide a complete vapor barrier. 8 
 9 
Where ductwork exposed to the weather is insulated the top surface of the insulation shall be sloped a 10 
minimum of ¼” per foot to eliminate ponding and create positive drainage off of insulation.  11 
 12 
DUCT INSULATION SCHEDULE: 13 
Provide duct insulation on new and existing remodeled ductwork in the following schedule: 14 
 15 
Service  Insulation Type Jacket Insulation Thickness 16 
Outside air ducts Rigid Fiberglass FSJ 2" 17 
Exposed supply ducts* Rigid Fiberglass FSJ 2" 18 
All Ducts located in unconditioned  Flexible Fiberglass FSJ 3” 19 
or unheated areas*** 20 
Exhaust ducts downstream  Rigid Fiberglass FSJ 2" 21 
of motorized backdraft dampers 22 
Exhaust ducts upstream  Rigid Fiberglass FSJ 2" 23 
of motorized backdraft dampers 24 
and in cold areas** 25 
All ducts exposed to weather Ext. Polystyrene SAJ 3" 26 
   27 

* Exposed supply branch ducts located in the space they are serving do not require insulation.  Exposed    28 
supply main ducts running through spaces they serve shall be insulated as exposed supply ducts 29 
scheduled above. 30 

**  Ducts located in attics between backdraft damper and heated space shall be insulated as scheduled or 31 
 shall be enclosed with building attic insulation with an R value equal to the scheduled insulation. 32 
*** Outside air ductwork between the isolation damper and the outside air intake does not require 33 

insulation where it is located in an unheated attic. 34 
 35 
EQUIPMENT INSULATION SCHEDULE: 36 
Provide equipment insulation as follows:  37 
 38 
Equipment Insulation  Jacket Thickness 39 
  Type 40 
Hot Water Air Separators Semi-Rigid Fiberglass ASJ/FMJ 1.5" 41 

  42 
 43 

END OF SECTION 44 
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SECTION 23 09 26 1 
GAS DETECTION SYSTEM 2 

 3 
 4 

PART 1 - GENERAL 5 
SCOPE 6 
The work covered by this section of the specifications includes the furnishing of all labor, equipment, 7 
 materials, and performance of all operations associated with the installation of the new Gas Detection and  8 
Alarm System as shown on the drawings and as herein specified.  9 
 10 
The materials specified in this section shall be provided and installed as part of Package HV-2. 11 
 12 
Technical assistance for the installation of the gas detection system shall be provided to the Package HV-2 13 
Contractor by the system manufacturer and/or the system supplier/manufacturers representative. 14 
 15 
RELATED WORK 16 
The work covered by this section of the specifications shall be coordinated with the related work as 17 
specified elsewhere. 18 
 19 
DESCRIPTION OF WORK 20 
Furnish and install a complete Multi-Zone Gas Detection System within the Dane County Parks Operations 21 
Facility as described herein and as shown on the plans; to be wired, connected, and left in first class 22 
operating condition.  23 

 Zone 1 shall consist of Room 100;  CH4 detection. 24 
 Zone 2 shall consist of Room 103;  CH4 detection. 25 
 Zone 3 shall consist of Room 105;  CH4, NO2 and CO detection. 26 

 27 
The Gas Detection System shall be manufactured by Quatrosense Environmental, LTD. 28 
(www.QELsafety.com), or prior approved equivalent, and shall be provided for the monitoring of toxic and 29 
combustible gas concentrations, and any other 4-20mA input parameter. 30 
 31 
The complete installation shall be done in a neat, workmanlike manner in accordance with all applicable 32 
Codes and the manufacturer's recommendations. 33 
 34 
REGULATORY REQUIREMENTS 35 
The complete installation shall conform to the applicable sections of the latest edition of the following 36 
Codes and Standards: 37 
 38 
NATIONAL FIRE PROTECTION ASSOCIATION (NFPA): 39 
 NFPA-70 National Electrical Code (NEC) 40 
 NFPA 101 Life Safety Code 41 
 IBC International Building Code 42 
 IFC International Fire Code 43 
 IMC International Mechanical Code 44 
 45 
SUBMITTALS 46 
Supplier of the gas detection system shall submit all products for approval prior to ordering any equipment. 47 
 48 
PRODUCT DELIVERY, STORAGE AND HANDLING 49 
Owner shall receive equipment at job site; verify applicable components and quantity delivered. 50 
 51 
Handle equipment to prevent internal components' damage and breakage, as well as denting and scoring of 52 
enclosure finish. 53 
 54 
Do not install damaged equipment. 55 
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SPARE PARTS 1 
Supplier shall provide the following spare parts in quantities shown: 2 
Quantity : Type of Device 3 
(1) Toxic Gas Transmitter/Sensor - NO2 4 
(1) Toxic Gas Transmitter/Sensor - CO 5 
(1) Combustible Gas Transmitter/Sensor - CH4 6 
 7 
 8 

PART 2 - PRODUCTS 9 
 10 
ENCLOSURES 11 
All panels and peripheral devices shall be the standard product of a single manufacturer and shall display 12 
the manufacturer's name on each component. 13 
 14 
CONTROL PANEL 15 
Provide QEL Model M-CONTROLLER with CTS-M-Series Gas Detectors or 4-20mA inputs from gas 16 
detectors and/or auxiliary input devices. 17 
 18 
Controller requirements: 19 

 4 parallel RS 485 ports for up to 32 gas sensors wired in a ‘daisy chain’ configuration, and a 20 
total of 99 relays wired in a ‘daisy chain’ configuration without compromising sensor count. 21 

 8 analog (4-20mA) input ports for monitoring from any other measurement device. 22 
 Three on board DPDT relays rated 5 Amp resistive 3.7 Amp inductive at 240 VAC / 30 VDC. 23 
 Relay assignment individually set to one or all transmitter/sensors in any combination. May be 24 

set for averaging, or voting. 25 
 Time delays individually set, make, break, average, voting. 26 
 Audio indicator with three modes of alarm. 27 
 24VDC Horn and strobe outputs. 28 
 Available 8 channel scalable analog 4-20mA output from controller configurable for any 29 

sensor or group of sensors to host computer, BAS, DDC or data acquisition system. 30 
 RS-422 output to computer/PLC with Modbus Protocol. 31 
 RS-232 programming port and interconnect cable for programming configuration of system 32 
 (includes non-proprietary M-View software CD for system configuration). 33 
 5 LED status lights. 34 
 Digital display and keypad for manual programming. 35 
 Test Function for microprocessor, lights, relays, audio calibration disable through front 36 

keypad. 37 
 Locking door latch. 38 
 Non-proprietary configuration software and access password to controller. 45 39 

 40 
Sequence of Operation: 41 

Refer to Division 23, Section 23 09 93, Sequence of Operations for HVAC Controls for complete 42 
sequence of operation. 43 
Activate visual alarm at low warning, visual alarm at high warning, audible device fully configurable 44 
for either or both. 45 

 46 
TRANSMITTER/SENSORS 47 
TOXIC GAS TRANSMITTER/SENSOR – NO2 48 
Provide QEL Model CTS-M5150 Series stand-alone, analog and/or networked toxic gas 49 
transmitter/sensors. 50 
 51 
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Toxic Gas Transmitter/Sensor requirements: 1 
 Electrochemical Sensor 2 
 Range 0 to 10 ppm. 3 
 Digital display of gas concentration. 4 
 Scalable 4-20 mA or 2-10 VDC linearized output. 5 
 RS-485 digital communication. 6 
 2 SPDT relay output Form C, 1 amp dry contact and buzzer (optional). 7 
 Time delays (make and break) on relay outputs. 8 
 Outputs, range, relay enable/disable, time delays, digital addressing, configuration adjustable 9 
 through 3 switches on side of unit. 10 
 Input voltage 24VAC or 24VDC. 11 
 Non-proprietary calibration protocol. 12 

 13 
Sequence of Operation: 14 

Refer to Division 23, Section 23 09 93, Sequence of Operations for HVAC Controls for complete 15 
sequence of operation. 16 
 17 
Activate fan(s) per zone when the level of gas reaches 1.00 ppm concentration. 18 
 19 
Activate visual alarm at low warning, audible and visual alarm at high warning. 20 

 21 
TOXIC GAS TRANSMITTER/SENSOR - CO 22 
Provide QEL Model CTS-M5160 Series stand-alone, analog and/or networked toxic gas 23 
transmitter/sensors. 24 
 25 
Toxic Gas Transmitter/Sensor requirements: 26 

 Electrochemical Sensor 27 
 Range 0 to 250 ppm. 28 
 Digital display of gas concentration. 29 
 Scalable 4-20 mA or 2-10 VDC linearized output. 30 
 RS-485 digital communication. 31 
 2 SPDT relay output Form C, 1 amp dry contact and buzzer (optional). 32 
 Time delays (make and break) on relay outputs. 33 
 Outputs, range, relay enable/disable, time delays, digital addressing, configuration adjustable 34 

through 3 switches on side of unit. 35 
 Input voltage 24VAC or 24VDC. 36 
 Non-proprietary calibration protocol. 37 

 38 
Sequence of Operation: 39 

Refer to Division 23, Section 23 09 93, Sequence of Operations for HVAC Controls for complete 40 
sequence of operation. 41 

 42 
Activate fan(s) per zone when the level of gas reaches 35.00 ppm concentration. 43 
 44 
Activate visual alarm at low warning, audible and visual alarm at high warning. 45 
 46 

COMBUSTIBLE GAS TRANSMITTER/SENSOR – CH4 47 
Provide QEL Model CTS-M1710 Series stand-alone, analog and/or networked combustible gas 48 
transmitter/sensor. 49 
 50 
Combustible Gas Transmitter/Sensor requirements: 51 

 Catalytic Bead Sensor. 52 
 Range 0 to 100 % LEL 53 
 Digital display of gas concentration 54 
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 Scalable 4-20 mA or 2-10 VDC linearized output 1 
 RS-485 digital communication 2 
 2 SPDT relay output Form C, 1 amp dry contact and buzzer (optional) 3 
 Time delays (make and break) on relay outputs 4 
 Outputs, range, relay enable/disable, time delays, digital addressing, configuration adjustable 5 

through 3 switches on side of unit 6 
 Input voltage 24VAC or 24VDC 7 
 Non-proprietary calibration protocol 8 

 9 
Sequence of Operation: 10 

Refer to Division 23, Section 23 09 93, Sequence of Operations for HVAC Controls for complete 11 
sequence of operation. 12 
Activate fan(s) per zone when the level of gas reaches 2.5% concentration.  13 
Activate visual alarm at low warning, audible and visual alarm at high warning. 14 

 15 
 16 

PART 3 - EXECUTION 17 
 18 
GENERAL 19 
The complete installation shall be done in a neat, workmanlike manner in accordance with the applicable 20 
requirements of NFPA 70 and the manufacturer's recommendations. 21 
Commissioning shall be performed by authorized technician and be provided by the system manufacturer 22 
and/or the system supplier. 23 
 24 
TESTING 25 
Before proceeding with any testing, all persons, facilities and building occupants whom receive alarms or 26 
trouble signals shall be notified by the contractor to prevent unnecessary response or building occupant 27 
distress. At the conclusion of testing, those previously notified shall be notified that testing has been 28 
concluded. 29 
The manufacturer's authorized representative shall provide on-site supervision of the complete system 30 
installation, perform a complete functional test of the system, and submit a written report to the Owner 31 
 attesting to the proper operation of the completed system prior to final inspection. 32 
 33 
WARRANTY 34 
The Contractor shall warrant the completed system wiring and equipment to be free from inherent 35 
mechanical and electrical defects for a period of two (2) years from the date of substantial completion of 36 
the project. 37 
 38 
TESTING 39 
Manufacturers representative shall provide a qualified technician to test system after installation and before 40 
final inspection, training and fire and building inspection department inspections. 41 
 42 
FIRE DEPARTMENT - INSPECTION DEPARTMENT DEMONSTRATION 43 
Manufacturers representative shall provide a qualified technician to demonstrate the system operation if 44 
required by the respective departments.   45 
  46 
TRAINING 47 
The supplier of the gas detection system shall provide up to 1 hour training on the operation of the gas 48 
detection operation integration with ventilation control system to owner personnel and the Engineer. 49 
 50 
WIRING 51 
Wiring shall be in conduit as specified in the "electrical outline specifications" on drawing PME-102 of the 52 
previous bid package. All applicable provisions of these specifications shall apply. 53 
  54 

END OF SECTION 55 
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SECTION 23 09 93 1 
SEQUENCE OF OPERATION FOR HVAC CONTROLS 2 

 3 
 4 

P A R T 1 - G E N E R A L 5 
 6 
SCOPE 7 
This section includes control sequences for HVAC equipment provided by this project. 8 
 9 
Material and equipment required to complete the control sequences will be provided by the Package HV-2. 10 
 11 
All work required to execute the control sequences specified in this section will be performed by Package 12 
HV-2. 13 
   14 
RELATED WORK 15 
Section 23 05 93 - Testing, Adjusting, and Balancing for HVAC – Coordination 16 
 17 
DESCRIPTION OF WORK 18 
Control sequences are hereby defined as the manner and method by which automatic controls function. 19 
 20 
Operation equipment, devices and system components required for control systems are specified in other 21 
Division 23 control sections of these specifications. 22 
 23 
SUBMITTALS 24 
The HV-2 Contractor will develop the control equipment diagrams and narrative of the sequence of 25 
operation for equipment that is controlled by the electric control system.  The narrative of the sequence of 26 
operation shall not be a verbatim copy of the sequences contained herein, but shall reflect the actual 27 
operation as applied by the contractor. 28 
 29 
 30 

P A R T 2 - P R O D U C T S 31 
 32 
NOT USED 33 
 34 
 35 

P A R T  3  -  E X E C U T I O N 36 
 37 

CONTROL SEQUENCES 38 
 39 
MAKEUP AIR UNIT MUA-1 40 
 41 
Unit is provided with remote control panel, discharge temperature control with room override and an 42 
outside air inlet damper. 43 
 44 
The unit is 100 percent outside air. 45 
 46 
The unit shall operation shall be controlled by: 47 

 A 24 hour, 7 day time clock to provide programmed operation time to provide makeup air for 48 
exhaust ventilation.  The occupied operating schedule shall be determined by the Owner. 49 

 The system shall operate a minimum of 5 hours per 24 hour period.  50 
 A manual switch to provide operation to provide supply air for space ventilation and exhaust 51 

makeup when manually switched on. 52 
 Interlocked with the lighting switches in rooms 100 and 103 to operate to provide supply air for 53 

space ventilation and exhaust makeup when the space is occupied as determined by the lighting 54 
being on. 55 

 Interlocked with gas detection system.  Refer to gas detection control sequences. 56 
 57 

EXHAUST FANS 58 
 59 
The exhaust fans shall be controlled with the following sequences: 60 
 61 
EF-1: 62 

 Manual switched with space lighting with time delay operation. 63 
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 1 
EF-2: 2 

 Fan is interlocked to operate whenever makeup air unit MUA-1 is operating. 3 
 Interlocked with the lighting switches in rooms 100 and 103 to provide exhaust for space exhaust 4 

ventilation when the space is occupied as determined by the lighting being on even if the normal 5 
programmed operation is off. 6 

 Fan is interlocked with gas detection system. 7 
 Refer to gas detection control sequences.  8 

 9 
EF-3: 10 

 Interlocked with CH4 gas detection system in Rooms 100 and 103. 11 
 Refer to gas detection control sequences. 12 

 13 
EF-4: 14 

 NOT USED 15 
 16 
EF-5 and EF-7: 17 

 Fan EF-5, fan discharge damper actuator and intake louver damper actuator shall be controlled by 18 
a 24 hour, 7 day time clock to provide programmed operation of the fan and open the fan 19 
discharge damper and intake damper. 20 

 Fan EF-5 shall operate for a minimum of 5 hours in  each 24 hour period. 21 
 Fan EF-5 and associated dampers shall be interlocked with the lighting switches in rooms 105 to 22 

provide exhaust for space exhaust ventilation when the space is occupied as determined by the 23 
lighting being on even if the normal programmed operation is off. 24 

 Fan EF-5 and associated dampers shall also be interlocked with the CO and NO2 gas detection 25 
system to operate on detection of CO or NO2 above the detection activation levels. 26 

 Fan EF-7 shall operate whenever fan EF-5 and EF-6 are not operating. 27 
 Refer to gas detection control sequences. 28 
 When EF-6 is activated based on detection of  CH4, fans EF-5 and EF-7 shall not operate. 29 

 30 
EF-6: 31 

 Fan is interlocked with CH4 gas detection system in Room 105. 32 
 Refer to gas detection control sequences. 33 

 34 
IN-FLOOR HEATING SYSTEM  (Control is not included in Package HV-2) 35 
 36 
The in-floor heating system control sequences will be developed when the boilers and associated hot water 37 
heating system equipment is installed.   The boilers and associated hot water heating system equipment will 38 
be installed in a future phase. 39 
 40 
Room 105 is designed to be unheated at this time.  In-floor heating tubing is installed in the event that the 41 
space is to be heated in the future. If in the future the space is heated tempered make up air shall be 42 
installed equal to EF-5 exhaust volume. 43 
 44 
GAS DETECTION CONTROL SEQUENCES 45 
 46 
The scope of this project is the control of make-up air units and exhaust fans for various modes of operation 47 
based on normal occupied-unoccupied cycles and on detection of Carbon Monoxide (CO), Nitrogen 48 
Dioxide (NO2, diesel exhaust) or Methane (CH4, natural gas aka CNG) as specified in this specification 49 
section. 50 
 51 
The building is divided into 3 detection zones for gas detections.  There is also other ventilation/exhaust 52 
equipment controlled as part of this project. 53 
 54 
In the sequence descriptions the following are the designated gases detected: 55 
 CO is Carbon Monoxide  56 
 NO2 is Nitrogen Dioxide 57 
 CH4 is Methane, Natural Gas (CNG) 58 
 59 
This section shall receive the specific gas detection zone signal from the detection system to activate the 60 
ventilation sequence of operation starting or stopping specific equipment required to execute the ventilation 61 
sequence. 62 
 63 
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An audio and visual alarm shall be provided in all three zones upon detection of Methane (CH4, Natural 1 
Gas) in any of the zones. 2 
 3 
Signs shall be provided by the Owner and will be posted in all building areas indicating: 4 
 5 

UPON ACTIVATION OF THE CH4  (NATURAL GAS) DETECTION ALARMS 6 
ALL AREAS OF THE BUILDING SHALL BE EVACUATED 7 

THE BUILDING SHALL NOT BE OCCUPIED WHILE THE ALARMS ARE ACTIVE 8 
ONCE THE ALARMS ARE CLEARED THE BUILDING CAN BE REOCCUPIED 9 

 10 
This specification has the following detections zone designations: 11 

 12 
Detection Zone 1 - Room 100 13 
 Normal occupied  14 
 Normal unoccupied 15 

 Detection Zone 1 detection of CH4 16 
 17 

Detection Zone 2 - Room 103 18 
 Normal occupied  19 
 Normal unoccupied 20 

 Detection Zone 2 detection of CH4 21 
 22 

Detection Zone 3 - Room 105 23 
 Normal occupied  24 
 Normal unoccupied 25 
 Detection Zone 3 detection of CH4 26 

 Detection Zone 3 detection of CO   27 
 Detection Zone 3 detection of NO2  28 
  29 
SEQUENCES FOR DETECTION ZONE ONE - ROOM 100 30 
 31 
NORMAL OCCUPIED OPERATION 32 
Make up air unit MUA-1 and EF-2 shall operate as specified above. 33 
 34 
NORMAL UNOCCUPIED OPERATION 35 
All fans and the makeup air shall be off. 36 
 37 
DETECTION OF CH4  - ZONE 1 38 
Exhaust fan EF-3 shall be energized. 39 
 40 
Designated garage doors at rooms 100 and 103 shall open to the indicated level.  Coordinate the garage 41 
door operation with the door supplier to provide the required control. 42 
 43 
Make up air unit MUA-1 shall be de-energized. 44 
 45 
Exhaust fan EF-2 shall de-energized. 46 
 47 
Building shall be evacuated. 48 
 49 
CLEARING OF DETECTION ALARMS 50 
When the alarm of a detected gas, CH4 returns to normal and the alarm is cleared the mode of operation 51 
shall return to normal programmed occupied or unoccupied mode and the building can be reoccupied. 52 
 53 
SEQUENCES FOR DETECTION ZONE TWO - ROOM 103 54 
 55 
NORMAL OCCUPIED OPERATION 56 
Make up air unit MUA-1 and EF-2 shall operate as specified above. 57 
 58 
NORMAL UNOCCUPIED OPERATION 59 
All fans and the makeup air shall be off. 60 
 61 
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DETECTION OF CH4  - ZONE 2 1 
Exhaust fan EF-3 shall be energized. 2 
 3 
Designated garage doors at rooms 100 and 103 shall open to the indicated level.  Coordinate the garage 4 
door operation with the door supplier to provide the required control. 5 
 6 
Make up air unit MUA-1 shall be de-energized. 7 
 8 
Exhaust fan EF-2 shall de-energized. 9 
 10 
Building shall be evacuated. 11 
 12 
CLEARING OF DETECTION ALARMS 13 
When the alarm of a detected gas, CH4 returns to normal and the alarm is cleared the mode of operation 14 
shall return to normal programmed occupied or unoccupied mode and the building can be reoccupied. 15 
 16 
SEQUENCES FOR DETECTION ZONE THREE - ROOM 105 17 
 18 
NORMAL ON - MINIMUM  PERIOD OF OPERATION 19 
EF-5 shall operate as specified above.  20 
 21 
NORMAL  OFF - OPERATION 22 
EF-7 shall operate as specified above. EF-5 shall operate as specified above. 23 
 24 
DETECTION OF CH4  - ZONE 3 25 
Exhaust fan EF-6 shall be energized. 26 
 27 
The outside air intake louver/damper shall be open. 28 
 29 
Exhaust fan EF-5 and EF-7 shall de-energized. 30 
 31 
Building shall be evacuated. 32 
 33 
CLEARING OF DETECTION ALARMS 34 
When the alarm of a detected gas, CH4 returns to normal and the alarm is cleared the mode of operation 35 
shall return to normal programmed occupied or unoccupied mode and the building can be reoccupied. 36 
 37 
DETECTION OF CO -  ZONE 3 38 
The system shall remain in the NORMAL ON - MINIMUM  PERIOD OF OPERATION  mode, or if in the 39 
NORMAL  OFF - OPERATION mode switch to the NORMAL ON mode. 40 
 41 
DETECTION OF NO2 - ZONE 3 42 
The system shall remain in the NORMAL ON - MINIMUM  PERIOD OF OPERATION  mode, or if in the 43 
NORMAL  OFF - OPERATION mode switch to the NORMAL ON mode. 44 
 45 
CLEARING OF DETECTION ALARMS 46 
When the alarm of a detected gas, CO, NO2  or CH4 returns to normal and the alarm is cleared the mode of 47 
operation shall return to normal programmed occupied or unoccupied mode.  48 
 49 
WIRING 50 
Wiring shall be in conduit as specified in the "electrical outline specifications" on drawing PME-102 of the 51 
previous bid package. All applicable provisions of these specifications shall apply. 52 
 53 
TRAINING 54 
 55 
The installing contractor of the control system shall provide up to 2 hours training on the operation of the 56 
ventilation control system to designate Owner personnel. 57 
 58 

END OF SECTION 59 
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SECTION 23 21 13 1 
 HYDRONIC PIPING 2 

 3 
 4 

P A R T  1  -  G E N E R A L 5 
 6 
SCOPE 7 
This section includes information common to two or more technical specification sections or items that are 8 
of a general nature, not conveniently fitting into other technical sections. 9 
 10 
Package HV-1 includes providing and installing PEX in-floor piping as specified in this section and 11 
indicated on the drawings. 12 
 13 
Other products specified in this section will be provided in future phases. 14 
 15 
REFERENCE STANDARDS 16 

 17 
ANSI B16.4 Cast Iron Threaded Fittings 18 
ANSI B16.5 Pipe Flanges and Flanged Fittings 19 
ANSI B16.22 Wrought Copper and Wrought Copper Alloy Solder Joint Pressure Fittings 20 
ASTM A53 Pipe, Steel, Black and Hot-Dipped, Zinc Coated Welded and Seamless 21 
ASTM A105 Forgings, Carbon Steel, for Piping Components 22 
ASTM A126 Gray Cast Iron Castings for Valves, Flanges, and Pipe Fittings 23 
ASTM A181 Forgings, Carbon Steel for General Purpose Piping 24 
ASTM A234 Pipe Fittings of Wrought Carbon Steel and Alloy Steel for Moderate and Elevated 25 

Temperatures 26 
ASTM B75 Seamless Copper Tube 27 
ASTM B88 Seamless Copper Water Tube 28 
 29 
 30 

P A R T  2  -  P R O D U C T S 31 
 32 

IN-FLOOR HOT WATER  RADIANT PEX PIPING 33 
 34 
Radiant floor heating using cross-linked polyethylene (PEX) tubing and appropriate fittings specification. 35 
 36 
Certified to: 37 
 38 

 ASTM F876 Standard Specification for Cross-linked Polyethylene (PEX) Tubing. 39 
 ASTM E84, Standard Test Method for Surface Burning Characteristics of Test Materials. 40 
 ASTM E119 41 
 STM F877 42 
 UL 263 43 
 NFPA 251 Fire Tests of Building Construction and Materials. 44 
 International Mechanical Code (IMC) 45 
 International Building Code (IBC) 46 
 47 

Design Requirements 48 
 49 

 Cross-linked Polyethylene Tubing (PEX): Standard Grade hydrostatic pressure ratings from 50 
Plastics Pipe Institute in accordance with TR-3 as listed in TR-4.  51 

 Performance requirements: Provide Hydronic system that is manufactured, fabricated and installed 52 
to comply with regulatory agencies and authorities with jurisdiction, and maintain performance 53 
criteria stated by the tubing manufacturer. 54 

 Cross-linked Polyethylene Tubing (PEX): 55 
1  Show compliance with ASTM F877 56 
2 Show compliance with DIN 4726 regarding oxygen diffusion concerns where applicable. 57 

 58 
 59 
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Submittals 1 
 2 

 Provide engineering analysis using manufacturer’s proprietary software.   3 
 Provide installation drawings indicating tubing layout, manifold locations, zoning requirements. 4 
 Provide manufacturer’s heat output  delivered to the structure. 5 

 6 
Warranty 7 
 8 

 Submit, for Owner’s acceptance, manufacturer’s standard warranty document executed by 9 
 authorized company official. 10 

 Manufacturer’s warranty is in addition to, and not a limitation of, other rights Owner may have 11 
 under contract documents. 12 

 Warranty covers the repair or replacement of any tubing or fittings proven defective.  13 
 Warranty Period for Tubing is 25-year, non-prorated warranty against failure due to defect in 14 

 material or workmanship, beginning with date of substantial completion. 15 
 16 

Layout Drawings 17 
 18 

 Provide Owner with copies of any detailed layout drawings before installation. 19 
  20 
Manufacturers:   21 
 22 

 REHAU, Watts Radiant, Inc., Uponor/Wirsbo, or approved equivalent.  23 
  24 
Temperature/Pressure Ratings: shall be capable of withstanding temperatures of: 25 
 26 

 73.4°F (23°C) at 160 psi 27 
 180°F (82.2°C) at 100 psi 28 

  29 
Minimum Bend Radius (Cold Bending):  30 
 31 

 No less than six times the outside diameter.   32 
 Use the tubing manufacturer’s bend supports if radius is less than stated. 33 

 34 
Barrier Tubing Type:  35 
 36 

 Oxygen Diffusion Barrier: Tubing has an oxygen diffusion barrier that shall not exceed an oxygen 37 
diffusion rate of 0.10 g/cubic meter (.000062 lb/cu. ft.) per day at 104 degrees F (40 degrees C) 38 
water temperature. 39 

 40 
Nominal Inside Diameter: Provide tubing with nominal inside diameter in accordance with ASTM F876, as 41 
indicated: 42 
 43 

 ⅜ inch (9.53 mm) 44 
 ½ inch (12.7 mm) 45 
 ⅝ inch (15.88 mm) 46 
 ¾ inch (19.05 mm) 47 
 1 inch (25.4 mm)  48 
 1¼ inch (31.75 mm) 49 
 1½ inch (38.1 mm) 50 

 51 
 52 
 53 
 54 
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IN-FLOOR HOT WATER  RADIANT SYSTEM ACCESSORIES AND CONTROLS 1 
 2 
Fittings  3 
 4 

 Fittings shall be third-party certified to applicable standards ASTM F877, ASTM F2080 and CSA 5 
B137.5 as part of the manufacturer’s PEX piping system, with independent listings from NSF, CSA 6 
and ICC, as applicable. 7 

 Compression nut manifold fittings shall be manufactured of brass with a barbed insert and a 8 
reusable split compression ring. 9 

 Compression-sleeve fittings shall be manufactured of brass and shall be approved by the piping 10 
manufacturer to be part of a proven cataloged system. 11 

 Fittings embedded within the thermal mass or encased behind walls or ceilings shall be cold-12 
expansion compression-sleeve fittings certified to ASTM F2080. Where required by the 13 
manufacturer, fittings shall be protected from external environmental conditions. 14 

 15 
Manifolds 16 
 17 

 Material: Distribution manifolds shall be manufactured of brass or copper and be supplied by the 18 
piping manufacturer as a proven cataloged part of the manufacturer's system. 19 

 Brass manifolds shall be produced from extruded brass round pipe with tapped holes for 20 
connections, and be pre-assembled by the manufacturer. 100% of manifolds used shall have been 21 
air tested by the manufacturer with no indication of leaks. 22 

 23 
Balancing Manifolds 24 
 25 

 Where required, brass balancing manifolds shall be equipped with integral visual flow gauges, 26 
circuit balancing and flow control valves, isolation valves with integral thermometer housings, and 27 
air vent/fill ports.   28 

 Each circuit valve shall be supplied with a manual actuating handle for filling/purging operation. 29 
 30 

HEATING HOT WATER 31 
2" and Smaller:   32 
ASTM A53, type F, standard weight (schedule 40) black steel pipe with ASTM A126/ANSI B16.4, class 33 
125, standard weight cast iron threaded fittings. 34 
 35 
ASTM B88 seamless, type L, hard temper copper tube with ANSI B16.22 wrought copper solder-joint 36 
fittings in lieu of steel pipe for all sizes.  Mechanically formed tee fittings may be used in lieu of wrought 37 
copper solder-joint tee fittings for branch takeoff up to one-half (1/2) the diameter of the main. 38 
 39 
MAKEUP WATER 40 
Extend from where left by the Plumbing Contractor with the same materials. 41 
 42 
VENTS AND RELIEF VALVES 43 
Use pipe and pipe fittings as specified for the system to which the relief valve or vent is connected. 44 
 45 
UNIONS AND FLANGES 46 
2" and Smaller:  ASTM A197/ANSI B16.3 malleable iron unions with brass seats. Use black malleable iron 47 
on black steel piping and galvanized malleable iron on galvanized steel piping. Use ANSI B16.18 cast 48 
copper alloy unions on copper piping. Use unions of a pressure class equal to or higher than that specified 49 
for the fittings of the respective piping service but not less than 250 psi. 50 
 51 
GASKETS 52 
Water and Glycol Systems: Branded, compressed, non-asbestos sheet gaskets. Klingersil C4401, Garlock 53 
3000, JM Clipper 978 or approved equal. 54 
 55 
 56 
 57 
 58 
 59 
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P A R T  3  -  E X E C U T I O N 1 
 2 

Carefully inspect all pipe, fittings, valves, equipment and accessories before installation.  Any items that 3 
are unsuitable, cracked or otherwise defective shall be rejected and removed from the job site immediately.  4 
Excluding minor surface rust, piping that exhibits significant oxidation or corrosion will be rejected. 5 
Exercise care at every stage of storage, handling, laying and erecting to prevent entry of foreign matter into 6 
piping, fittings, valves, equipment and accessories.  Do not erect or install any item that is not clean. 7 

Remove all lose dirt, scale, oil, chips, burrs and other foreign material from the internal and external 8 
surfaces of all pipe and piping components prior to assembly, including debris associated with cutting, 9 
threading and welding. 10 

During construction, until system is fully operational, keep all openings in piping and equipment closed 11 
except when actual work is being performed on that item of the system.  Use plugs, caps, blind flanges or 12 
other items designed for this purpose. 13 
Furnish and install all flanges, caps, bypasses, drains, valves, etc. required to facilitate flushing and 14 
draining all heating and cooling system piping. 15 
 16 
Install all piping parallel to building walls and ceilings and at heights which do not obstruct any portion of a 17 
window, doorway, stairway, or passageway.  Where interferences develop in the field, offset or reroute 18 
piping as required to clear such interferences.  In all cases, consult drawings for exact location of pipe 19 
spaces, ceiling heights, door and window openings, or other architectural details before installing piping. 20 
 21 
Mitered ells, notched tees, and orange peel reducers are not acceptable.  On threaded piping, bushings are 22 
not acceptable. 23 
 24 
Install drains throughout the systems to permit complete drainage. 25 
 26 
Install all valves, control valves, and piping specialties, including items furnished by others, as specified 27 
and/or detailed.  Make connections to all equipment installed by others where that equipment requires the 28 
piping services indicated in this section. 29 
 30 
INSTALLATION OF IN-FLOOR HEATING SYSTEMS 31 
 32 
Comply with manufacturer’s product data, including product technical bulletins, installation  instructions 33 
and design drawings, including the following: 34 
 35 

 Installation manuals 36 
 Design software engineering and analysis 37 
 Staple the tubing to the subflooring for above grade installations and to  insulation board for slab 38 

on grade installations in accordance with the tubing manufacturer’s installation recommendations. 39 
 Use closer tubing on-center distances along exterior walls. Increase tubing on-center 40 

 distances as the installation moves away from the exterior wall as determined by 41 
manufacturer analysis. 42 

 In slab on grade installations Install tubing at a consistent depth below the surface elevation. 43 
Ensure sufficient clearance to avoid control joint saw cutting. 44 

 Where tubing crosses expansion joints in the concrete, interior concrete floors, exterior concrete 45 
ensure the tubing passes below the joints or is sleeved through the joint 46 

 47 
Site Tests 48 
 49 

 To ensure system integrity, pressure test the system before covering tubing in concrete or when 50 
other trades are working in the vicinity of the tubing.  Maintain tests until all flooring is installed. 51 

 52 
 53 
 54 
 55 
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Tube identification 1 
 2 

 Identify each zone tubing riser above the floor at the future manifold location with the zone 3 
number for future coordination. 4 

 5 
Protection 6 
 7 

 Protect installed work from damage caused by subsequent construction activity on the site.   8 
 Repair or replace damaged installed products. 9 

 10 
THREADED PIPE JOINTS 11 
Use a Teflon based thread lubricant or Teflon tape when making joints; no hard setting pipe thread cement 12 
or caulking will be allowed. 13 
 14 
 15 
COPPER PIPE JOINTS 16 
Remove all slivers and burrs remaining from the cutting operation by reaming and filing both pipe surfaces.  17 
Clean fitting and tube with emery cloth or sandpaper.  Remove residue from the cleaning operation, apply 18 
flux, and assemble joint.  Use 95-5 solder or brazing to secure joint as specified for the specific piping 19 
service. 20 
 21 
MAKEUP WATER 22 
Install where indicated and/or specified, including all valves, piping specialties and dielectric unions 23 
required for a functional system. 24 
 25 
VENTS AND RELIEF VALVES 26 
Install vent and relief valve discharge lines as indicated on the drawings, as detailed, and as specified for 27 
each specific valve or piping specialty item.  In no event is a termination to occur less than six feet above a 28 
roof line. 29 
 30 
UNIONS AND FLANGES 31 
Install a union or flange, as required, at each automatic control valve and at each piping specialty or piece 32 
of equipment which may require removal for maintenance, repair, or replacement.  Where a valve is located 33 
at a piece of equipment, locate the flange or union connection on the equipment side of the valve.  34 
Concealed unions or flanges are not acceptable. 35 
 36 
GASKETS 37 
Store horizontally in cool, dry location and protect from sunlight, water and chemicals. Inspect flange 38 
surfaces for warping, radial scoring or heavy tool marks. Inspect fasteners, nuts and washers for burrs or 39 
cracks. Replace defective materials. 40 
 41 
Align flanges parallel and perpendicular with bolt holes centered without using excessive force. Center 42 
gasket in opening. Lubricate fastener threads, nuts and washers with lubricant formulated for application. 43 
 44 
Draw flanges together evenly to avoid pinching gasket. Tighten fasteners in cross pattern sequence (12 – 6 45 
o’clock, 3 – 9 o’clock, etc.), one pass by hand and four passes by torque wrench at 30% full torque, 60% 46 
full torque and two passes at full torque per ASME B16.5. 47 
 48 
PIPING SYSTEM LEAK TESTS 49 
Verify that the piping system being tested is fully connected to all components and that all equipment is 50 
properly installed, wired, and ready for operation.  If required for the additional pressure load under test, 51 
provide temporary restraints at expansion joints or isolate them during the test.  Verify that hangers can 52 
withstand any additional weight load that may be imposed by the test. 53 
 54 
Provide all piping, fittings, blind flanges, and equipment to perform the testing. 55 
 56 
Conduct pressure test with test medium of air or water unless specifically indicated.  Minimum test time is 57 
indicated in the table below; additional time may be necessary to conduct an examination for leakage.  58 
Each test must be witnessed by the Division's representative.  If leaks are found, repair the area with new 59 
materials and repeat the test; caulking will not be acceptable. 60 
 61 
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Do not insulate pipe until it has been successfully tested. 1 
 2 
For hydrostatic tests, use clean water and remove all air from the piping being tested by means of air vents 3 
or loosening of flanges/unions.  Measure and record test pressure at the high point in the system. 4 
 5 
For air tests, gradually increase the pressure to not more than one half of the test pressure; then increase the 6 
pressure in steps of approximately one-tenth of the test pressure until the required test pressure is reached.  7 
Examine all joints and connections with a soap bubble solution or equivalent method.  The piping system 8 
exclusive of possible localized instances at pump or valve packing shall show no evidence of leaking.  9 
After testing is complete, slowly release the pressure in a safe manner. 10 

 11 
System                                        Pressure Medium Duration 12 

Heating hot water                           100 psig Water 8 hr 13 
 14 
 15 

On piping that can not be tested because of connection to an active line, provide temporary blind flanges 16 
and hydrostatically test new section of piping.  After completion of test, remove temporary flanges and 17 
make final connections to piping.  Die penetrate test pass weld or x-ray the piping that was not 18 
hydrostatically tested up to the active system. 19 
 20 
HYDRONIC PIPING SYSTEM FLUSHING 21 
All new heating hot water system piping shall be flushed thoroughly before the systems are put in to 22 
operation.  Discharge shall be from drains provided at all low points in the piping, ends of headers and as 23 
otherwise necessary to flush and drain the entire system. 24 
 25 
A clean water source shall be tapped into the system downstream of the main circulation pump(s).  Flush 26 
piping systems using the following procedure: 27 
 28 
Flushing sequence for hot water systems is as follows: 29 

1. Flush piping by turning on flushing water source and sequentially opening drains on mains on 30 
each floor until the discharge is clean.  This will flush the mains without forcing water/debris into 31 
the branches and run out pipes. 32 

2. Open individual drain valves until the discharge is clean.   33 
3. Open the individual isolation valves located downstream of the coils/wall fin.  This will flush the 34 

return branch and run out lines located between the coils/wall fin and the mains back into the 35 
mains and out the drains on the return mains.  The water going through the coil/wall fin should be 36 
already be clean since this section was flushed previously. 37 

4. Repeat steps 1-3 to clean debris from the mains. 38 
 39 
After flushing operations are complete, drain and/or blow out any residual water, clean and replace all 40 
strainers, and add scale and corrosion inhibitors.  Leave flushing connections/valves in place and cap. 41 
 42 

END OF SECTION 43 
 44 
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SECTION 23 25 25 1 
HEAT TRANSFER FLUIDS 2 

 3 
PART ONE - GENERAL 4 

 5 
SCOPE 6 
This section includes information on the heat transfer fluids to be installed in the in-floor heating system in 7 
the future. 8 
 9 
The materials specified in this section shall be provided and installed by the Owner in the future and 10 
is included for information only. 11 
 12 
RELATED WORK 13 
Section 23 21 13 - Hydronic Piping 14 
 15 
DESCRIPTION 16 
Fill the closed loop in-floor hydronic heating system  with a  35 % by volume solution of a fully formulated 17 
propylene glycol based heat transfer fluid.  The final concentration shall be no less than  30 % by volume.  18 
(System shall be filled with 5% higher concentration than desired final concentration due to dilution effects 19 
of flush water entrapped in low spots of piping system and factory hydrostatic test water.) 20 
 21 
The system shall have a metal system nameplate and shall contain the following information:  22 
- Date of original HTF charge   23 
- Description of Heat Transfer Fluid   24 
- Manufacture's Name, Address and Telephone  25 
- Percent Propylene Glycol   26 
- Freeze Point & Burst Point   27 
- Total System Gallons  28 
- Reference to Material Safety Sheet   29 
- Instructions for Sampling of Fluid   30 
- Month for Annual Sampling  31 
- Mailing Instructions  32 
 33 
SUBMITTALS 34 
Refer to division 1, General Conditions, Submittals. 35 
 36 
Required for all items in this section.  Include manufacture and specific product ratings/capacities/ranges. 37 
 38 
 39 

PART TWO - PRODUCTS 40 
 41 

ACCEPTABLE HEAT TRANSFER FLUIDS    42 
Choose one of the following:  Dow, DowFrost HD, Interstate Chemical, Intercool P-300, Houghton 43 
Chemical, Safe-T-Therm, or  approved equivalent 44 
 45 
PROPYLENE GLYCOL-BASED PRODUCTS  46 
The heat transfer fluid shall be an inhibited propylene glycol-based industrial heat transfer fluid specifically 47 
formulated for use in HVAC and geothermal systems.  The fluid must contain corrosion inhibitors and 48 
buffers and an antifoam agent, necessary for long fluid and system life.  49 
 50 
Provide the following concentrations:   51 
The 35% solution (final solution not less than 30%) of heat transfer fluid and de-ionized water, pre-mixed 52 
by the chemical manufacturer, shall have a freezing point of 15.6 degrees F, a burst point of 5 degrees F, a 53 
pH between 9.5 and 10.5, a reserve alkalinity of 15.0ml HCl/10ml, a specific gravity of 1.053-1.063 at 54 
15/15 degrees C, no flash point, no silicates and an orange or yellow color. 55 
 56 
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The de-ionized water used to dilute the concentrate and the pre-mixed solutions shall contain less than:  100 1 
ppm calcium carbonate hardness 40 ppm calcium plus magnesium ions 50 ppm chloride plus sulfate ions.  2 
 3 
Field or distributor mixed fluid, automotive antifreeze, uninhibited glycol or field or distributor inhibited 4 
glycol is not acceptable.  5 
 6 
 7 

PART  THREE - EXECUTION 8 
 9 
PREPARATION FOR FILL  10 
The piping system shall be hydro-statically tested to the required test conditions to assure no leaks.  11 
Piping system shall be cleaned prior to system fill of heat transfer fluid. Dirt, filings, oil, etc. shall be 12 
removed and flushed from the system prior to final fill.  13 
 14 
GLYCOL-BASED PRODUCTS 15 
For the initial flush fill system with high quality water and system cleaner recommended by the glycol 16 
manufacturer. Water shall contain less than 100ppm CaCO3 hardness and less than 50ppm chloride plus 17 
sulfate ions.  Blended solution shall have a concentration of cleaner recommended by the glycol 18 
manufacturer.  19 
 20 
Drain the system of cleaning solution. Open the isolation valves to all heat transfer equipment.  Using a 21 
meter refill, fill the system with high quality water. 22 
 23 
The premixed formulated heat transfer fluid solution shall be pumped into the fill connection on the suction 24 
side of the pump. Before starting the filling pump, high points of the system should have vents open.  25 
(Note: Unlike filling with water, these vent locations must be manned at all times during the filling process 26 
so that the formulated heat transfer fluid solution is not inadvertently spilled.)  27 
 28 
When the brine reaches the vent, the vent shall be manually closed and the fill pump shall be stopped.  Care 29 
must be taken not to over pressurize the system. The systems air eliminator shall be used to remove the 30 
final amounts of air.  31 
 32 
The formulated heat transfer fluid shall be kept circulating through the system at the design pressure.  The 33 
contractor shall monitor the system pressure to make sure the pressure does not drop. If the pressure does 34 
drop, there is a leak in the system.    35 
 36 
FILLING THE SYSTEM  37 
Fill the system with the specified solution concentration of 35%. The manufacturer's pre-mixed solution 38 
shall be complete with all inhibitors, buffers, and anti-foam agent as specified.  39 
 40 
Vent system during fill.  After the system is filled and the air is properly purged, allow the fluid to circulate 41 
for 24 hours.  Then, pull a sample using the sample kit provided by the manufacturer. Pull a second sample 42 
six months after the initial fill, and on the anniversary of the fill.  It is recommended these samples are to be 43 
sent to the manufacturer for analysis.  44 
 45 
The analysis from the manufacturer should list the following:  46 
- Concentration, vol %   47 
- Freeze Point, Degrees F   48 
- pH, Color, Clarity  49 
- Reserve Alkalinity, ml   50 
- Inhibitors: Ferrous, Copper & Brass Corrosion Products   51 
- Degradation Products   52 
- Corrosives   53 
- Scale Promoters   54 
- Contaminants  55 

 END OF SECTION 56 



 

Bid No. RFB 313094 23 31 00-1 
Revisions July 6, 2015  HVAC Ducts 

SECTION 23 31 00  1 
HVAC DUCTS 2 

 3 
 4 

P A R T  1  -  G E N E R A L 5 
 6 
SCOPE 7 
This section includes specifications for all duct systems used on this project. 8 
 9 
The materials specified in this section shall be provided and installed as part of Package HV-3. 10 
 11 
RELATED WORK 12 
Section 23 05 93 - Testing, Adjusting, and Balancing for HVAC 13 
Section 23 33 00 – Air Duct Accessories 14 
 15 
REFERENCE 16 
Applicable provisions of Division 1 govern work under this Section. 17 
 18 
REFERENCE STANDARDS 19 
ASTM A90 Test Method for Weight of Coating on Zinc-Coated (Galvanized) Iron or Steel 20 

Articles 21 
ASTM A623 Standard Specification for Steel Sheet, Zinc-Coated (Galvanized) by the Hot-22 

Dip Process 23 
ASTM A527 Specification for General Requirements for Steel Sheet, Zinc-Coated 24 

(Galvanized) by the Hot-Dip Process, Lock-Forming Quality 25 
NFPA 90A Standard for the Installation of Air Conditioning and Ventilating Systems 26 
UL 181                               Standard for Safety for Factory Made Air Ducts and Air Connectors. 27 
 28 
DESIGN CRITERIA 29 
Construct all ductwork to be free from vibration, chatter, objectionable pulsations and leakage under 30 
specified operating conditions. 31 
 32 
Use material, weight, thickness, gauge, construction and installation methods as outlined in the following 33 
SMACNA publications, unless noted otherwise: 34 

 HVAC Duct Construction Standards, Metal and Flexible, 3rd Edition, 2005 35 
 HVAC Air Duct Leakage Test Manual, 2nd Edition, 2012 36 
 HVAC Systems - Duct Design, 4th Edition, 2006 37 

 38 
Use products which conform to NFPA 90A, possessing a flame spread rating of not over 25 and a smoke 39 
developed rating no higher than 50. 40 
 41 
DELIVERY, STORAGE AND HANDLING 42 
Promptly inspect shipments to ensure that Ductwork is undamaged and complies with the specification. 43 
 44 
Protect Ductwork against damage. 45 
 46 
Storage and protection methods must allow inspection to verify products. 47 
 48 
 49 

P A R T  2  -  P R O D U C T S 50 
 51 
GENERAL 52 
All sheet metal used for construction of duct shall be 24 gauge or heavier except for round 12” and below 53 
may be 26 gauge where allowed in SMACNA HVAC Duct Construction Standards. 54 
 55 
MATERIALS 56 
GALVANIZED STEEL SHEET: 57 
Use ASTM A 653 galvanized steel sheet of lock forming quality.  Galvanized coating to be 1.25 ounces per 58 
square foot, both sides of sheet, G90 in accordance with ASTM A90. 59 
 60 
LOW PRESSURE DUCTWORK (Maximum 2 inch pressure class) 61 
Fabricate and install ductwork in sizes indicated on the drawings and in accordance with SMACNA 62 
recommendations, except as modified below.   63 
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 1 
Construct so that all interior surfaces are smooth.  Use slip and drive or flanged and bolted construction 2 
when fabricating rectangular ductwork.   Use spiral lock seam construction when fabricating round spiral 3 
ductwork.  Sheet metal screws may be used on duct hangers, transverse joints and other SMACNA 4 
approved locations if the screw does not extend more than 1/2 inch into the duct.   5 
 6 
Provide expanded take-offs or 45 degree entry fittings for branch duct connections with branch ductwork 7 
airflow velocities greater than 700 fpm.  Square edge 90-degree take-off fittings or straight taps will not be 8 
accepted. 9 
 10 
DUCT SEALANT 11 
Manufacturer:  3M 800, 3M 900, H.B. Fuller/Foster, Hardcast, Hardcast Peal & Seal, Lockformer cold 12 
sealant, Mon-Eco Industries, United Sheet Metal, or approved equal. Silicone sealants are not allowed in 13 
any type of ductwork installation. 14 
 15 
Install sealants in strict accordance with manufacturer's recommendations, paying special attention to 16 
temperature limitations.  Allow sealant to fully cure before pressure testing of ductwork, or before startup 17 
of air handling systems. 18 
 19 
 20 

P A R T  3  -  E X E C U T I O N 21 
 22 
INSTALLATION 23 
Verify dimensions at the site, making field measurements and drawings necessary for fabrication and 24 
erection.  Check plans showing work of other trades and consult with Architect in the event of any 25 
interference.  26 
 27 
Install duct to pitch toward outside air intakes and drain to outside of building.  Solder or seal seams to 28 
form watertight joints.   29 
 30 
Install all motor operated dampers.  Do not install ductwork through dedicated electrical rooms or spaces 31 
unless the ductwork is serving this room or space. 32 
 33 
Protect diffusers, registers and grilles with plastic wrap or some other approved form of protection to 34 
maintain dirt and dust free and to prevent entry of dirt, dust and foreign material into the Ductwork. 35 
 36 
DUCTWORK SUPPORT 37 
Support ductwork in accordance with SMACNA  HVAC Duct Construction Standards.  38 
 39 
LOW PRESSURE DUCT (Maximum 2 inch pressure class) 40 
Seal all duct, with the exception of transfer ducts, in accordance with SMACNA seal class "A"; all seams, 41 
joints, and penetrations shall be sealed. 42 
 43 
Install a manual balancing damper in each branch duct and for each diffuser or grille.   44 
 45 

END OF SECTION 46 
 47 
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SECTION 23 33 00 1 
AIR DUCT ACCESSORIES 2 

 3 
 4 

P A R T  1  -  G E N E R A L 5 
 6 
SCOPE 7 
This sections includes accessories used in the installation of duct systems.    8 
 9 
The materials specified in this section shall be provided and installed as part of Package HV-3. 10 
 11 
REFERENCE STANDARDS 12 
NFPA 90A  Standard for Installation of Air Conditioning and Ventilating Systems 13 
SMACNA  HVAC Duct Construction Standards - Metal and Flexible, 2nd Edition, 1995 14 
UL 214 15 
UL 555 (6th edition) Standard for Fire Dampers and Ceiling Dampers 16 
UL 555S (4th edition) Leakage Rated Dampers for Use in Smoke Control Systems 17 
 18 
SHOP DRAWINGS 19 
Submit for all accessories and include dimensions, capacities, ratings, installation instructions, and 20 
appropriate identification. 21 
 22 
 23 

P A R T  2  -  P R O D U C T S 24 
 25 
MANUAL VOLUME DAMPERS 26 
Manufacturers:  Ruskin, Vent Products, Air Balance, or approved equal. 27 
 28 
Dampers must be constructed in accordance with SMACNA Fig. 2-12, Fig. 2-13, and notes relating to 29 
these figures, except as modified below. 30 
 31 
TURNING VANES 32 
Manufacturers:  Aero Dyne, Anemostat, Barber-Colman, Hart & Cooley, or approved equal. 33 
 34 
Construct turning vanes and runners for square elbows in accordance with SMACNA Fig. 2-3 and Fig. 2-4 35 
except use only airfoil type vanes.  Construct turning vanes for short radius elbows and elbows where one 36 
dimension changes in the turn in accordance with SMACNA Fig. 2-5 and Fig. 2-6. 37 
 38 
ACCESS DOORS 39 
Access door to be designed and constructed for the pressure class of the duct in which the door is to be 40 
installed. Doors in exposed areas shall be hinged type with cam sash lock.  Hinges shall be aluminum or 41 
steel full length continuous piano type.  Doors in concealed spaces may be secured in place with cam sash 42 
latches.  For both hinged and non hinged doors provide sufficient number of camp sash latches to provide 43 
air tight seal when door is closed. Do not use hinged doors in concealed spaces if this will restrict access.  44 
Use minimum 1” deep 24 gauge galvanized steel double wall access doors with minimum 24 gauge 45 
galvanized steel frames.  For non-galvanized ductwork, use minimum 1” deep double wall access door with 46 
frame that shall use materials of construction identical to adjacent ductwork.  Provide double neoprene 47 
gasket that shall provide seals from the frame to the door and frame to the duct.  When access doors are 48 
installed in insulated ductwork or equipment provide insulated doors with insulation equivalent to what is 49 
provided for adjacent ductwork or equipment.  Access doors constructed with sheet metal screw fasteners 50 
will not be accepted. 51 
 52 
LOUVERS 53 
Manufacturers:  Greenheck, or approved equivalent by Airolite, Industrial Louvers, American Warming 54 
and Ventilating, Construction Specialties, Ruskin. 55 
 56 
Extruded aluminum alloy as and accessories and construction as scheduled.  Provide with bird screen of ½” 57 
x ½” mesh aluminum in 12 gauge aluminum. 58 

  59 
Louver to bear the AMCA certified ratings seal for both air performance and water penetration, having a 60 
free area not less than scheduled based on a 48" x 48" section 61 
 62 
 63 
 64 
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P A R T  3  -  E X E C U T I O N 1 
 2 
MANUAL VOLUME DAMPERS 3 
Install manual volume dampers in each branch duct and for each grille, register, or diffuser as far away 4 
from the outlet as possible while still maintaining accessibility to the damper.  Install so there is no flutter 5 
or vibration of the damper blade(s). 6 
 7 
TURNING VANES 8 
Install turning vanes in all rectangular, mitered elbows in accordance with SMACNA standards and/or 9 
manufacturer's recommendations. 10 
 11 
If duct size changes in a mitered elbow, use single wall type vanes with a trailing edge extension.  If duct 12 
size changes in a radius elbow or if short radius elbows must be used, install sheetmetal turning vanes in 13 
accordance with SMACNA Figure 2-5 and Figure 2-6. 14 
 15 
ACCESS DOORS 16 
Install access doors where specified, indicated on the drawings, and in locations where maintenance, 17 
service, cleaning or inspection is required.  Examples include, but are not limited to motorized dampers, 18 
fire and smoke dampers, smoke detectors, fan bearings, heating and cooling coils, filters, valves, and 19 
control devices needing periodic maintenance. 20 
 21 
Size and numbers of duct access doors to be sufficient to perform the intended service.  Minimum access 22 
door size shall be 8 x 8 inch size for hand access, 18 x 18 inch size for shoulder access, or other size as 23 
indicated.   24 
 25 
LOUVERS 26 
Louvers are furnished and installed by the this section contractor.  The installation of the louvers shall be 27 
coordinated with the Building General Contractor 28 
 29 
FLASHINGS 30 
Flashing for wall penetrations with ductwork or the installation of louvers and wall mounted fans, shall be 31 
sealed water tight to the building wall. 32 

 33 
 34 

END OF SECTION 35 
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SECTION 23 34 00 1 
HVAC FANS 2 

 3 
 4 

P A R T  1  -  G E N E R A L 5 
 6 
SCOPE 7 
This section includes specifications for fans that are not an integral part of a manufactured device.   8 
 9 
The materials specified in this section shall be provided and installed as part of Package HV-3. 10 
 11 
RELATED WORK 12 
Section 23 05 13 - Common Motor Requirements for HVAC Equipment 13 
Section 23 05 31 - HVAC Ducts 14 
Section 23 05 33 - Air Duct Accessories 15 
 16 
REFERENCE STANDARDS 17 
AMCA 203 AMCA Fan Application Manual - Troubleshooting 18 
AMCA 210 Laboratory Method of Testing Fans for Rating 19 
NFPA 90A Standard for the Installation of Air Conditioning and Ventilating Systems 20 
NFPA 96 Standard for Ventilation Control and Fire Protection of Commercial Cooking Operations 21 
 22 
QUALITY ASSURANCE 23 
Refer to division 1, Basic Requirements, Equals and Substitutions. 24 
 25 
SHOP DRAWINGS 26 
 27 
Include dimensions, capacities, fan curves, materials of construction, ratings, weights, motors and drives, 28 
sound power levels, appropriate identification and vibration isolation for all equipment.  Sound power 29 
levels to be based on tests performed in accordance with AMCA Standard 300. 30 
 31 
Fan curves shall indicate the relationship of CFM to static or total pressure for various fan speeds. Brake 32 
horsepower, recommended selection range, and limits of operation are to also be indicated on the curves.  33 
Indicate operating point on the fan curves at design air quantity and indicate the manufacturer's 34 
recommended drive loss factor for the specific application.  Tabular fan performance data is not acceptable. 35 
 36 
OPERATION AND MAINTENANCE DATA 37 
All operations and maintenance data shall comply with the submission and content requirements specified 38 
under section GENERAL REQUIREMENTS. 39 
 40 
DESIGN CRITERIA 41 
Tested and certify all fans in accordance with the applicable AMCA test code. 42 
 43 
Each fan and motor combination shall be capable of delivering 110% of air quantity scheduled at scheduled 44 
static pressure.  The motor furnished with the fan shall not operate into the motor service factor when 45 
operating under these conditions.  Consider drive efficiency in motor selection according to manufacturer's 46 
published recommendation or according to AMCA Publication 203, Appendix L. 47 
 48 
Where inlet and outlet ductwork at any fan is changed from that shown on the drawings, provide any 49 
motor, drive and/or wiring changes required due to increased static. 50 
 51 
All roof mounted equipment to be provided with curbs as an accessory to the fan and be compatible with 52 
the roof on which the equipment is to be installed . 53 
 54 
 55 

P A R T  2  -  P R O D U C T S 56 
 57 
GENERAL 58 
Use fan size, class, type, arrangement, and capacity as scheduled. 59 
 60 
Furnish complete with motors, wheels, drive assemblies, bearings, vibration isolation devices, and 61 
accessories required for specified performance and proper operation.  All single phase motors to have 62 
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inherent thermal overload protection. Provide variable pitch sheaves for drives 3 hp and smaller, fixed pitch 1 
sheaves for drives 5 hp and larger.  Design all drives for 150% of motor rating. 2 
 3 
Use OSHA approved belt guards that totally enclose the entire drive.  Construct guards of expanded metal 4 
to allow for ventilation; provide tachometer openings at shaft locations. 5 
 6 
Statically and dynamically balance all fans so they operate without objectionable noise or vibration. 7 
 8 
Use AMCA Type A spark resistant construction for all fans handling flammable or explosive vapors. 9 
 10 
SIDEWALL CENTRIFUGAL FANS 11 
Manufacturers:  Carnes, Greenheck, Cook, Jenn-Air, ACME, Penn, or approved equal. 12 
 13 
Dome type with spun aluminum housing, non-overloading centrifugal wheel, factory mounted and wired 14 
motor and disconnect switch housed in a separate ventilated compartment,  belt or drive drive as scheduled, 15 
120 volt electrically operated control damper with blade edge and jamb seals, damper operator, and 16 
birdscreen. 17 
 18 
Provide accessories as scheduled. 19 
 20 
SIDEWALL PROPELLER FANS 21 
Manufacturers:  Greenheck, Penn, ACME, Cook, S&P or approved equal. 22 
 23 
Constructed of steel with angle iron reinforcing and motor support frame, die formed propeller blades of 24 
aluminum construction or drive drive as scheduled, electric operated control damper with blade edge and 25 
jamb seals, damper operator, birdscreen, and screened inlet/fan guard.  Unless a special coating is 26 
scheduled, paint fans with a prime coat after metal cleaning and surface preparation; apply a second coat of 27 
paint to all exterior surfaces. 28 
 29 
Provide accessories as scheduled and factory fabricated wall sleeves. 30 
 31 
CEILING EXHAUST FANS 32 
Carnes, Greenheck, Penn, Jenn-Air, Cook, ACME, S&P, or approved equal. 33 
 34 
Centrifugal blower wheel, steel housing with acoustical lining, integral exhaust grille, adjustable mounting 35 
brackets to allow for any ceiling thickness, permanently lubricated motor, integral junction box with 36 
permanently lubricated and thermally protected motor factory wired, and backdraft damper. Provide wall, 37 
eave, or roof discharge assembly, as indicated on the drawings. 38 
 39 
 40 

P A R T  3  -  E X E C U T I O N 41 
 42 
INSTALLATION 43 
Install as shown on the drawings, as detailed, and according to manufacturer's installation instructions.  44 
 45 
Provide all additional structural support to mount the fans to the to the building roof or wall structure, 46 
coordinating with the Building Construction Contractor. 47 
 48 

 49 
END OF SECTION 50 
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SECTION 23 37 13 1 
DIFFUSERS, REGISTERS & GRILLES 2 

 3 
 4 

PART 1 - GENERAL 5 
 6 

SCOPE 7 
This section includes specifications for air terminal equipment.   8 
 9 
The materials specified in this section shall be provided and installed as part of Package HV-3. 10 
 11 
RELATED WORK 12 
Section 23 31 00 - HVAC Ducts 13 
Section 23 33 00 - Air Duct Accessories 14 
Section 23 05 93 - Testing, Adjusting and Balancing for HVAC 15 
 16 
REFERENCE STANDARDS 17 
NFPA 90A - Installation of Air Conditioning and Ventilation Systems. 18 
UL 181 - Factory-Made Air Ducts and Connectors. 19 
ARI-ADC Standard 880 20 
 21 
SUBMITTALS 22 
 23 
Refer to division 1, Basic Requirements, Submittals. 24 
 25 
Furnish submittal information including, but not limited to, the following:   26 

Manufacturer's name and model number 27 
Identification as referenced in the documents 28 
Capacities/ratings 29 
Materials of construction 30 
Sound ratings 31 
Dimensions  32 
Finish 33 
Color selection charts where applicable 34 
Manufacturer's installation instructions 35 
All other appropriate data 36 

 37 
DESIGN CRITERIA 38 
All performance data shall be based on tests conducted in accordance with Air Diffusion Council (ADC) 39 
Test Code 1062 GRD 84. 40 
 41 
 42 

PART 2 - PRODUCTS 43 
 44 
MANUFACTURERS 45 
 46 
Manufacturers:  Carnes, Krueger, Titus, Metal-Aire, and E.H. Price. 47 
 48 
SIDE-WALL REGISTERS AND GRILLES  49 
  50 
Carnes model as scheduled.  Titus, Metal Aire, Krueger,,Price or prior approved equivalent. 51 
 52 
Steel unless otherwise indicated, with frame type appropriate to installation. 53 
 54 
Double deflection type blade supply registers and supply grilles allow deflection adjustment in all direction. 55 
 56 
Fixed blade (0 degree, 30 degree or 45 degree) core return and exhaust registers and grilles. 57 
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 1 
Register and grille sizes as shown on drawings and/or as scheduled.   2 
 3 
White, baked enamel finish or powder coat finish, unless otherwise indicated. 4 
 5 
Screw holes on surface counter sunk to accept recessed type screws. 6 
 7 

 8 
PART 3 - EXECUTION 9 

 10 
INSTALLATION 11 
Install grilles, registers and diffusers as shown on drawings and according to manufacturer's instructions. 12 
 13 
Coordinate the final locations with the ceiling layout.  14 
 15 
Seal connections between ductwork drops and diffusers/grilles airtight. 16 
 17 
 END OF SECTION18 
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SECTION 23 55 00 1 
FUEL-FIRED HEATERS 2 

 3 
 4 

PART 1 - GENERAL 5 
 6 
SCOPE 7 
This section includes specifications for fuel-fired heaters. 8 
 9 
The materials specified in this section shall be provided and installed as part of Package HV-3. 10 
 11 
 12 
REFERENCE STANDARDS 13 
AGA                  American Gas Association 14 
ANSI Z83.4       Direct Gas Fired Makeup Air Heaters 15 
GAMA               Gas Appliance Manufacturers Association 16 
NEC                   National Electrical Code 17 
 18 
WARRANTY 19 
Direct fired make-up air units warranted for 12 months from date of startup. 20 
 21 
 22 

PART 2 - PRODUCTS 23 
 24 
DIRECT FIRED  MAKE-UP AIR UNITS 25 
Manufacturers: Greenheck, Hastings, Reznor, Rupp,  Sterling, Trane or Weather-Rite.  26 
 27 
AGA certified for use with propane gas. 28 
 29 
Entire unit shall be ETL Certified per ANSI Z83.4 or ANSI Z83.18 and bear an ETL mark. 30 
 31 
Outdoor units cabinet constructed of 18 gauge aluminized steel with enamel finish or 18 gauge galvanized 32 
steel. Gasketed access panels and doors for access to all components including blower, burner and electrical 33 
components.  All seams to be foam taped or caulked to prevent moisture from entering the unit.  Provide a 34 
weather hood constructed of 16 gauge galvanized steel with galvanized bird screen.  35 
 36 
Insulate cabinet with 1” thick foil faced fiberglass. Comply with NFPA 90A and NFPA 90B and erosion 37 
requirements of UL 181 38 
 39 
Service receptacle: 120 VAC GFCI service outlet shall be factory-provided for field installation. 40 
 41 
Provide centrifugal forward curved fan with statically and dynamically balanced wheels and one piece 42 
through shaft and heavy duty sealed ball bearings with extended grease fittings.  Ratings are to be 43 
established in accordance with AMCA 210, "Laboratory Methods of Testing Fans for Rating". 44 
Fan shall be isolated from unit with vibration isolators and flexible connectors to prevent vibration from 45 
transmitting to the building.   46 
 47 
Motors shall be open drip proof with adjustable belt drives. 48 
 49 
Shall be equipped for operation on LP gas with a maximum rated inlet gas pressure of 1/2 PSI. A gas 50 
pressure regulator shall be supplied by the manufacturer to reduce the gas pressure to the pressure required 51 
for the makeup air unit. 52 
 53 

Verify inlet pressure requirement and available inlet LP gas pressure from the owner 54 
 provided LP gas supply. 55 
 56 
Modulating type direct fired burner shall be constructed of cast iron gas manifold connected to stainless 57 
steel mixing plates, turndown ratio of 25:1. 58 
 59 
Furnace shall be assembled, piped, and wired direct gas-fired system of 92% efficiency with a draw 60 
through design and field adjustable burner baffles with a direct spark ignition system. 61 
 62 
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AGA certified gas controls, meeting FM requirements and meeting IRI requirements including flame 1 
safeguard relay with flame sensor, high & low gas pressure switches, intermittent spark or hot surface 2 
ignition system, manual main shut-off valve, electronic modulating gas valve, pilot controls, electric safety 3 
shut-off valve, main and pilot gas regulators suitable for inlet pressure indicated on the drawings.  4 
 5 
Control panel / connections: Unit shall have an electrical control center where all high and low voltage 6 
connections are made. Control center shall be constructed to permit single-point high voltage power supply 7 
connections. 8 

 9 
Provide complete with the following electric controls as noted in the schedule on the drawings. Factory 10 
installed motor starter with auxiliary contacts, control transformer, high temperature limit switch, low 11 
outlet temperature shut-off, high and low flow proving switches, automatic mild weather burner lockout.  12 
Contain all electrical in a NEMA 1 control box with fused disconnect. 13 
 14 
Refer to Sections 23 09 93 for temperature control sequence. 15 
 16 
Provide filter section with 2" thick, MERV 8 throwaway filters.  Provide dirty filter switch with indicating 17 
light.  Filter section to be low velocity V-bank type. 18 
 19 
Provide units complete with the following accessories: 20 

Intake shut-off damper with motor and end switch. 21 
Outside air inlet hood with screened inlet. 22 
 23 

 24 
 25 

PART 3 - EXECUTION 26 
 27 
INSTALLATION 28 
 29 
Install units as shown on plans, as detailed and according to the manufacturer’s installation instructions. 30 
 31 
manufacturer’s instructions. 32 
 33 
MAKE -UP AIR UNITS  34 
Install on concrete pad provided by the HV contractor under this section, elevated on a steel stand as 35 
indicated on the drawings. Exterior slab on grade concrete pad shall comply with Division 3, Cast-In-Place 36 
Concrete. 37 
 38 
Install per the manufacturer’s written instructions and in compliance with applicable codes. 39 
 40 
Make supply duct connection and run duct to inside building 41 
 42 
 43 

END OF SECTION 44 
 45 


	01-Cover Page (RFB-Prj Manual)
	CONSTRUCTION DOCUMENTS
	PROJECT MANUAL
	Request For Bids No. 315040
	Storage Building Heating & Ventilating
	Lake Farm Park
	4401 Libby Road
	Madison, Wisconsin

	02 - Site Visit Note
	03-TOC - RFB
	Table of Contents FOR RFB NO. 315040
	Division 00 - Procurement and Contracting Requirements
	Division 01 - General Requirements
	Division 23 - Heating, Ventilating and Air Conditioning (HVAC)
	Drawings

	04-Ad for RFB
	Legal Notice
	Invitation To Bid
	2:00 p.m., Tuesday, August 18, 2015
	Request for Bids No. 315040
	Storage Building Heating & Ventilating
	Lake FarM Park
	4401 Libby Road
	Madison, Wisconsin
	Publish: July 31 & August 7, 2015 - Wisconsin State Journal
	July 31  & August 7, 2015 - The Daily Reporter

	05-Best Val. Contr. App.
	06-ITB-Large
	INSTRUCTIONS TO BIDDERS
	1.  GENERAL
	2.  DRAWINGS AND SPECIFICATIONS
	3.  INTERPRETATION
	4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR)
	5.  BID GUARANTEE
	6.  WITHDRAWAL OF BIDS
	7.  CONTRACT FORM
	8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS
	9.  EMERGING SMALL BUSINESS PROVISIONS
	10.  METHOD OF AWARD - RESERVATIONS
	11.  SECURITY FOR PERFORMANCE AND PAYMENTS
	12.  TAXES
	13.  SUBMISSION OF BIDS
	14.  SUBCONTRACTOR LISTING
	15.  ALTERNATE BIDS
	16.  INFORMATIONAL BIDS
	17.  UNIT PRICES
	18.  COMMENCEMENT AND COMPLETION
	19.  WORK BY OWNER
	20.  SPECIAL HAZARDS COVERAGE
	FORM A
	DANE COUNTY
	EMERGING SMALL BUSINESS REPORT - CERTIFICATION
	BIDDER INFORMATION

	FORM B
	DANE COUNTY (Copy this Form as necessary to provide complete information)
	EMERGING SMALL BUSINESS REPORT - INVOLVEMENT

	FORM C
	DANE COUNTY (Copy this Form as necessary to provide complete information)
	EMERGING SMALL BUSINESS REPORT - Contacts

	FORM D
	DANE COUNTY
	EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT


	08-Bid Form
	Bid Form
	Bid No. 315040
	Project: Storage Building Heating & Ventilating
	Lake Farm Park
	TO: Dane County Department of Public Works, Highway & Transportation Project Manager
	1919 Alliant Energy Center Way
	Madison, Wisconsin  53713

	Base Bid - Lump Sum:
	Signature:
	This page is for Bidders’ reference and need not be submitted with Bid Form.
	Bid Check List:
	Bidders Should Be Aware Of The Following:
	Dane County Vendor Registration Program
	Dane County Best Value Contracting Pre-Qualification
	Equal Benefits Requirement

	09-Fair Labor Certification
	FAIR LABOR PRACTICES CERTIFICATION

	10-PW Construction Contract-Sample
	COUNTY OF DANE
	PUBLIC WORKS CONSTRUCTION CONTRACT
	W I T N E S S E T H :

	11-Bid Bond Sample-AIA
	12-Perf-Pay Bond Sample-AIA
	13-Equal Benefits Certification
	Equal Benefits Compliance Payment Certification
	Purpose
	Certification

	14-GC-Large
	GENERAL CONDITIONS OF CONTRACT
	1.  CONSTRUCTION DOCUMENTS
	2.  DEFINITIONS
	3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS
	4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
	5.  CUTTING AND PATCHING
	6.  CLEANING UP
	7.  USE OF SITE
	8.  MATERIALS AND WORKMANSHIP
	9.  CONTRACTOR’S TITLE TO MATERIALS
	10.  “OR EQUAL” CLAUSE
	11.  PATENTS AND ROYALTIES
	12.  SURVEYS, PERMITS, REGULATIONS AND TAXES
	13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE
	14.  WEATHER CONDITIONS
	15.  PROTECTION OF WORK AND PROPERTY
	16.  INSPECTION AND TESTING OF MATERIALS
	17.  REPORTS, RECORDS AND DATA
	18.  CHANGES IN THE WORK
	19.  EXTRAS
	20.  TIME FOR COMPLETION
	21.  CORRECTION OF WORK
	22.  SUBSURFACE CONDITIONS FOUND DIFFERENT
	23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT
	24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES
	25.  PAYMENTS TO CONTRACTOR
	26.  WITHHOLDING OF PAYMENTS
	27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE
	28.  PAYMENTS BY CONTRACTOR
	29.  CONTRACT SECURITY
	30.  ASSIGNMENTS
	31.  MUTUAL RESPONSIBILITY OF CONTRACTORS
	32.  SEPARATE CONTRACTS
	33.  SUBCONTRACTS
	34.  PUBLIC WORKS PROJECT Manager’S AUTHORITY
	35.  ARCHITECT / ENGINEER’S AUTHORITY
	36.  STATED ALLOWANCES
	37.  ESTIMATES OF QUANTITIES
	38.  LANDS AND RIGHTS-OF-WAY
	39.  GENERAL GUARANTEE
	40.  CONFLICTING CONDITIONS
	41.  NOTICE AND SERVICE THEREOF
	42.  PROTECTION OF LIVES AND HEALTH
	43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / DISADVANTAGED BUSINESS ENTERPRISES
	44.  COMPLIANCE WITH FAIR LABOR STANDARDS
	45.  DOMESTIC PARTNERSHIP BENEFITS
	46.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE
	47.  MINIMUM WAGES
	48.  CLAIMS
	49.  ANTITRUST AGREEMENT
	50.  INSURANCE
	51.  WISCONSIN LAW CONTROLLING

	15 - PWRD
	15a-Supplementary Cond.
	1.  Application & Certificate for Payment
	2.  Prevailing Wage Rate Determination

	16-01 00 00 Basic Req.
	PART 1 GENERAL
	1.1 SECTION SUMMARY
	A. Section Includes:
	1. Section Summary
	2. Summary of the Work
	3. Contractor Use of Premises
	4. Applications for Payment
	5. Change Procedures
	6. Alternates
	7. Coordination
	8. Cutting and Patching
	9. Conferences
	10. Progress Meetings
	11. Submittal Procedures
	12. Proposed Products List
	13. Shop Drawings
	14. Product Data
	15. Samples
	16. Manufacturers' Instructions
	17. Manufacturers' Certificates
	18. Quality Assurance / Quality Control of Installation
	19. References
	20. Interior Enclosures
	21. Protection of Installed Work
	22. Parking
	23. Staging Areas
	24. Occupancy During Construction and Conduct of Work
	25. Protection
	26. Progress Cleaning
	27. Products
	28. Transportation, Handling, Storage and Protection
	29. Product Options
	30. Substitutions
	31. Starting Systems
	32. Demonstration and Instructions
	33. Contract Closeout Procedures
	34. Final Cleaning
	35. Adjusting
	36. Operation and Maintenance Data
	37. Spare Parts and Maintenance Materials
	38. As-Built and Record Drawings and Specifications


	1.2 SUMMARY OF THE WORK
	A. Project Description:  Perform the Work as specified and detailed in Construction Documents package. Contractor to provide mechanical equipment, wiring, in floor tubing, and other items for the Lake Farm storage building as detailed in Construction ...
	B. Work by Owner:  Not applicable.
	C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.

	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit two (2) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.
	D. Submit Applications for Payment to Architect / Engineer for initial approval.  Architect / Engineer will forward approved copies to Owner who will also approve & process for payment.

	1.5 CHANGE PROCEDURES
	A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest issue).
	B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from the contingency allowance.

	1.6 ALTERNATES
	A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at the Owner's option.
	B. Coordinate related work and modify surrounding work as required.
	C. Schedule of Alternates:
	1. Alternate Bid No. 1: Provide deduct price for removing package HV-1, the installation of in-floor heat tubing from the scope of this project.


	1.7 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.

	1.8 CUTTING AND PATCHING
	A. Employ a skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.9 CONFERENCES
	A. Owner will schedule a preconstruction conference after Award of Contract for all affected parties.
	B. Contractor shall submit Construction Schedule at the pre-construction meeting.
	C. When required in individual Specification section, convene a pre-installation conference at project site prior to commencing work of the section.

	1.10 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at minimum of one (1) per week.
	B. Preside at meetings, record minutes, and distribute copies within two (2) days to those affected by decisions made.

	1.11 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.12 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.13 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.14 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.15 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of the Product.
	B. Submit samples of finishes from the full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.16 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.17 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.18 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.19 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.20 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.21 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.22 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.

	1.23 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among the various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsib...

	1.24 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with Owner, schedule work and store materials so as to interfere as little as po...
	B. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	D. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	E. Contractor is not responsible for providing & maintaining temporary toilet facilities.
	F. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protect, c...
	G. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.


	1.25 PROTECTION
	A. Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.

	1.26 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.27 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.28 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.29 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.30 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) days after date of Public Works Construction Contract.
	B. Public Works Project Manager shall consider requests for Substitutions only up to seven (7) days prior to date of Bid Due Date.
	C. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	D. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	E. Substitutions shall not change contract price established at Bid Due Date.

	1.31 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.32 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.33 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.34 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.35 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.36 OPERATION AND MAINTENANCE MANUAL
	A. Provide operation and maintenance manual for all mechanical and electrical equipment and systems supplied and installed in the Work.

	1.37 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.38 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Architect / Engineer with original marked up redlines of Construction Document...
	B. Architect / Engineer shall update the original Construction Documents to include all Addendums & any other changes including those provided by the Contractor in the As-Built Drawings & Specifications.  These updates are the project Record Drawings ...
	C. Architect / Engineer shall furnish the Public Works Project Manager with Record Drawings as detailed in the Professional Services Agreement.


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	17-01 74 19 Recycling
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Waste Management Goals
	2. Waste Management Plan
	3. Reuse
	4. Recycling
	5. Materials Sorting and Storage On Site
	6. Lists of Recycling Facilities Processors and Haulers
	7. Waste Management Plan Form

	B. Related Sections:
	1. Section 01 00 00 - Basic Requirements
	2. Section 01 50 00 - Temporary Facilities and Controls
	3. Section 02 40 00 - Demolition & Structure Moving


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...
	B. Contractor shall develop, with assistance of Public Works Project Manager and Architect / Engineer, Waste Management Plan (WMP) for this project.  Outlined in RECYCLING section of this specification are examples of materials that can be recycled or...

	1.3 WASTE MANAGEMENT PLAN
	A. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) days of Notice to Proceed date.  Copy of blank WMP form is in this Section.  Submittal shall incl...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.4 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.5 RECYCLING
	A. These materials can be recycled in Dane County area:
	1. Wood.
	2. Wood Pallets.
	3. Fluorescent Lamps.
	4. Foam Insulation & Packaging (extruded and expanded).
	5. PVC Plastic (pipe, siding, etc.).
	6. Asphalt & Concrete.
	7. Bricks & Masonry
	8. Corrugated Cardboard.
	9. Metal.
	10. Carpet Padding.
	11. Gypsum Drywall.
	12. Shingles.
	13. Barrels & Drums.
	14. Solvents.


	1.6 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.

	1.7 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Web site 28TUwww.countyofdane.com/pwht/recycle/categories.aspxU28T lists current information for Dane County Recycling Markets.  Contractors can also contact Dane County’s Special Projects & Materials Manager at 608/266-4990, or local city, village...

	1.8  WASTE MANAGEMENT PLAN FORM
	A. Contractor Information:
	Name:
	Address:
	Phone No.:    Recycling Coordinator:
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