# DANE COUNTY DEPT. OF **PUBLIC WORKS, HIGHWAY &** TRANSPORTATION

1919 Alliant Energy Center Way Madison, Wisconsin 53713 Public Works Engineering Division

# **ADDENDUM**

August 19, 2019

# ATTENTION ALL REQUEST FOR BID (RFB) HOLDERS

**RFB NO. 319001 - ADDENDUM NO. 2** 

#### BUILDING DEMOLITIONS AT FORMER MESSNER BUILDING SITE

BIDS DUE: THURSDAY, AUGUST 29, 2019, 2:00 PM. DUE DATE AND TIME ARE NOT CHANGED BY THIS ADDENDUM.

This Addendum is issued to modify, explain or clarify the original Request for Bid (RFB) and is hereby made a part of the RFB. Please attach this Addendum to the RFB.

#### PLEASE MAKE THE FOLLOWING CHANGES:

## 1. Section 01 00 00 Basic Requirements

Page 1 - Item 1.2.B.:

Delete "& removal" from this item. The contractor is responsible for removing all hazardous materials.

## 2. Dane County will conduct water tests in the two (2) flooded basements.

Contractor will be responsible for all permitting and costs associated with disposing to MMSD sanitary sewer.

If any additional information about this Addendum is needed, please call Todd Draper at 608/267-0119, draper@countyofdane.com.

Sincerely,

Todd Draper

Project Manager, Deputy Director of Public Works

Ph: 608/267-0119 Cell: 608/575-2667

draper@countyofdane.com

Enclosures:

N/A

H:\Shared\ENGINEERING DIVISION\Todd Draper\319001(Not 318068) - Messner Building Demolition\03 - Addendum\319001-Addendum #2.docx