
   DANE COUNTY DEPARTMENT OF 

            WASTE AND RENEWABLES 

 County Executive                   1919 Alliant Energy Center Way  Madison, Wisconsin  53713 Director 
 Joseph T. Parisi                              Phone:  (608) 266-4018  Fax:  (608) 267-1533   John Welch P.E. 
 

SEPTEMBER 27, 2022 

ATTENTION ALL REQUEST FOR PROPOSAL (RFP) HOLDERS 

RFP NO. 322023 - ADDENDUM NO. 1 

ENGINEERING DESIGN AND PERMITTING SERVICES FOR THE PROPOSED 
DANE COUNTY LANDFILL NO. 3 

 
 

PROPOSALS DUE: THURSDAY, OCTOBER 6, 2022, 2:00 PM.   
DUE DATE AND TIME ARE NOT CHANGED BY THIS ADDENDUM 

 
 
This Addendum is issued to modify, explain or clarify the original Request for Proposal (RFP) 
and is hereby made a part of the RFP.  Proposers must acknowledge this addendum on the 
Signature Page and submit with Proposal as outlined in the RFP Cover Letter. 
 

PLEASE MAKE THE FOLLOWING CHANGES: 
 

1. GENERAL 
Enclosed are the facility tour meeting minutes and attendance sheet (Attachment A and B). 
 
Land sale:  Sale of approximately 230 acres from the City of Madison to Dane County is 
anticipated to occur by December 2022.  The entire 230 acres will comprise the Sustainability 
Campus.  Of the 230 acres, approximately 30 acres along USH 12 & 18, will be dedicated to 
the Sustainable Business Park and supporting infrastructure.  The remaining area is dedicated 
to recreation, landfilling, and potential compost operations.  Additionally, Dane County and 
the City of Madison have agreements in place for the purchase of approximately 80 acres of 
land the west of the anticipated land sale, if certain conditions are met. 
 
Interaction with Golf Course and Ho-Chunk Nation (HCN): Consultant must understand that 
the landfill has to coexist with the golf course and HCN.  The golf course is anticipated to 
have 36 holes through 2024, 27 holes through 2025, and 18 holes until at least 2042 with use 
of the east maintenance buildings through 2028.  Additionally, land will be dedicated for an 
access road along the southern property line.  During the course of design, there are areas for 
collaboration with the City of Madison golf course staff to manage stormwater and 
incorporate appropriate screening measures. 
 
Concurrent activities: Dane County has submitted rezoning and subdivision applications with 
the City of Madison to rezone the lands from Parks and Recreation (PR) to Industrial – 
General (IG) and subdivide the lands into two properties.  One property will comprise of the 
Sustainable Business Park while the second property will be dedicated to recreation, 
landfilling, and potential compost operations.  Below is a list detailing some of the ongoing 
work: 

• Jurisdictional determination application was submitted to the U.S. Army Corps of 
Engineers (USACE) on 7/22/22.  As of 9/27, Dane County has not received a 
determination. 

• Additional WDNR wetland permitting work is under a separate contract.  
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• Additional engagement with the State Historic Preservation Office and WDNR 
Archeologist will be required as part of this work.  For the purposes of this RFP, 
assume two (2) additional WDNR meetings, for a total of four (4) WDNR meetings, 
under Phase 5. 

• Federal Aviation Association (FAA) was notified of the project on 6/22/22.  As of 
9/27, Dane County has not received a response. 

• Preliminary pre- and post-development stormwater evaluations are being done for the 
entire property.  Note, the Sustainable Business Park property will be under the City 
of Madison jurisdiction for stormwater and erosion control requirements.  The 
remaining area is under Dane County jurisdiction for stormwater and erosion control 
requirements.  

• Compost permitting work is under a separate contract.  Compost placement, design, 
and business model evaluations are ongoing.  Initial Site Inspection request 
anticipated to be submitted to WDNR by September 2023. 

 
Local Outreach Activities:  Dane County has engaged the surrounding communities in 
several public meetings, detailed under “Past Events” in our Sustainability Campus page.  
Dane County has had additional communication with the Village of McFarland’s School 
Board and concerned neighbors.  Notification to affected municipalities is anticipated to 
occur in June 2023. 
 
Sustainable Business Park Interaction:  Master planning for the Sustainable Business Park is 
anticipated to start in February 2023.  This work will focus on evaluating the materials 
anticipated to be diverted from the landfill.  A RFP to hire an Architect / Engineer (A/E) for 
civil site design of the Sustainable Business Park is anticipated to occur in December 2023.  
Awarded Consultant will be required to interact with the awarded A/E to ensure landfill 
access and relevant infrastructure meet the needs and requirements of the proposed landfill. 
 
Wisconsin Department of Transportation (WisDOT) Background: Dane County has worked 
with the City of Madison and WisDOT to extend water and sewer lines to the Sustainability 
Campus.  WisDOT construction started in September 2022 with completion anticipated by 
November 2023.  As part of this construction work, a stormwater pond will be built in the 
northeastern portion of the property.  As part of the land sale agreements, Dane County has 
the ability to modify that pond dependent on City Engineer approval. 
 
Clarification on Drilling Oversight: Additional coordination will be required for drilling 
oversight.  Awarded Consultant will be required to verify drilling quantities for payment 
applications submitted by Contractor.  Please refer to RFB 322035 titled Soil Boring and 
Groundwater Monitoring Well Installation for more details. 
 

PLEASE NOTE THE FOLLOWING PROPOSER SUBMITTED QUESTIONS: 
 

Question 1:  Can you clarify the amount of design work that Consultants are required to perform 
regarding leachate collection systems and landfill gas systems?  Will Dane County be responsible 
for this design work under a separate contract?  
 

Answer 1: Consultant will be required to design the leachate collection system and landfill 
gas system in accordance with NR 400 and 500.  Dane County anticipates have a leachate 
tie-in point to the sewer system.  The tie-in point is anticipated to be north of the proposed 
limits of waste.  Consultant will be responsible for design of the leachate collection and 
transfer upstream of the tie-in point.  Design of a leachate pre-treatment facility will be done 
under a separate contract, if necessary. 

https://landfill.countyofdane.com/projects/WastandRenewableProjects/Sustainability-Campus
https://bids-pwht.countyofdane.com/
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Dane County anticipates having one or two locations where landfill gas is routed for 
beneficial reuse or destruction.  The locations have yet to be determined.  Consultant will be 
responsible for the design of the landfill gas collection and control system, blower sizing, and 
flare sizing.  Design of a landfill gas beneficial reuse facility will be done under a separate 
contract. 
 

Question 2:  Will well variance applications under NR 812.43 be required as part of this scope of 
work? 
 

Answer 2: Well variance applications under NR 812.43 shall be included as part of the fixed 
fee under Phase 5 (Base Fee 6). 

 
Question 3:  Regarding Phase 4 (Soil Borrow Source Permitting Work), should a Consultant 
assume Dane County will negotiate the costs of land or clay, required under Section 2.F.3.i of the 
Scope of Proposals? Should the costs associated with the ISI request be included with Base Fee 
5? 
 

Answer 3: Dane County will be responsible for negotiating purchase of land or clay under 
this Phase.  Consultant will be responsible for providing budgetary costs associated with 
either land sale or purchase of clay.  Costs associated with preparing and submitting the ISI 
request should be included as part of Base Fee 5. 

 
Question 4:  Will drawing files be made available to the Consultant? 
 

Answer 4: Yes, all available documents and drawing files will be provided to the awarded 
Consultant. 

 
Question 5: Should a Consultant include costs for hiring a landscape architect to prepare 
landscaping plans, as part of Phase 3 or assume that would be a contract amendment? 
 

Answer 5: Costs associated with hiring a landscape architect may be done as a contract 
amendment or by using available allowance funds associated with Phase 5. 

 
Enclosures 
 Attachment A. Facility Tour Meeting Attendance 
 Attachment B. Facility Tour Meeting Minutes 
 
If any additional information about this Addendum is needed, please contact Allison Rathsack 
at (608) 514-2319, or Rathsack.Allison@countyofdane.com. 
 
Sincerely, 
 
Allison Rathsack 

Project Manager 

mailto:Rathsack.Allison@countyofdane.com
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  DANE COUNTY DEPARTMENT OF
   WASTE AND RENEWABLES

 County Executive   1919 Alliant Energy Center Way  Madison, Wisconsin  53713 Director 
 Joseph T. Parisi   Phone:  (608) 266-4018  Fax:  (608) 267-1533  John Welch P.E. 

RFP No. 322023 
Engineering Design and Permitting Services for the 

Proposed Dane County Landfill Site No. 3 
Yahara Hills Site 

FACILITY TOUR ATTENDANCE SHEET  
7101 U.S. HIGHWAY 12 & 18, MADISON, WI 

TUESDAY, SEPTEMBER 20, 2022 @ 10:00 AM 

NAME COMPANY PHONE E-MAIL

Mitch Salzwedel GEI Consultants 608.514.5667 MSalzwedel@geiconsultants.com 
Sherren Clark SCS Engineers 608.225.2974 SClark@scsengineers.com 
Betsy Powers SCS Engineers 608.333.5408 BPowers@scsengineers.com  
Eric Oelkers SCS Engineers 608.216.7341 EOekers@scsengineers.com  
John Oswald Tetra Tech 608.515.4111 John.Oswald@tetratech.com  

Luke Specketer Tetra Tech 608.346.1677 Luke.Specketer@tetratech.com  
Steve Sellwood TRC Environmental 608.347.8594 SSellwood@trccompanies.com 
Todd Martin TRC Environmental 608.622.9382 TWMartin@trccompanies.com  

Denny Marshall TRC Environmental 608.217.5710 Denny_Kristy@charter.net  
Doug Genthe TRC Environmental 608.358.1756 DGenthe@trccompanies.com  
Robert Regan Dane County 608.516.1359 Regan@countyofdane.com  

Roxanne Wienkes Dane County 608.509.6681 Wienkes.Roxanne@countyofdane.com 
Ali Rathsack Dane County 608.514.2319 Rathsack.Allison@countyofdane.com  

mailto:MSalzwedel@geiconsultants.com
mailto:SClark@scsengineers.com
mailto:BPowers@scsengineers.com
mailto:EOekers@scsengineers.com
mailto:John.Oswald@tetratech.com
mailto:Luke.Specketer@tetratech.com
mailto:SSellwood@trccompanies.com
mailto:TWMartin@trccompanies.com
mailto:Denny_Kristy@charter.net
mailto:DGenthe@trccompanies.com
mailto:Regan@countyofdane.com
mailto:Wienkes.Roxanne@countyofdane.com
mailto:Rathsack.Allison@countyofdane.com
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DANE COUNTY DEPARTMENT OF
WASTE AND RENEWABLES

 County Executive   1919 Alliant Energy Center Way  Madison, Wisconsin  53713 Director 
 Joseph T. Parisi        Phone:  (608) 266-4018  Fax:  (608) 267-1533   John Welch P.E. 

RFP No. 322023 
Engineering Design and Permitting Services for the 

Proposed Dane County Landfill Site No. 3 
Yahara Hills Site 

FACILITY TOUR MEETING AGENDA 
ENGINEERING DESIGN AND PERMITTING SERVICES FOR THE 

PROPOSED DANE COUNTY LANDFILL SITE NO.3  
7101 U.S. HIGHWAY 12 & 18, MADISON, WI 

TUESDAY, SEPTEMBER 20, 2022 @ 10:00 AM 

• Introductions

• Description of Work
o Professional engineering design and permitting services for the proposed Dane County

Landfill Site No. 3 at the Yahara Hills Site.  This work may be done in seven (7) phases, as
outlined below.
 Phase 1: Subsurface Exploration Oversight.
 Phase 2: Environmental Monitoring. Note, this work may be done under a separate

contract.
 Phase 3: Local Approval and Negotiation Process.
 Phase 4: Soil Borrow Source Permitting Work.  Note, this work may be done under a

separate contract.
 Phase 5: Feasibility Report (FR) and Plan Set per NR 512.
 Phase 6: Plan of Operation Report (POO) and Plan Set per NR 514 and Air

Permitting per NR 400.
 Phase 7: Construction Plan Set and Specifications for the First Phase of the Landfill.

• Schedule
o Last day for questions: Thursday, September 22, 2022
o Last day for addenda: Tuesday, September 27, 2022
o Proposals due: October 6, 2022 by 2:00 p.m.
o Oral interviews for invited proposers: Tuesday, October 18, 2022 (if necessary)
o Notification of intent to award: November 1, 2022 (estimated)
o Contract start date: December 1, 2022 (estimated)

• Proposal Opening on Thursday, October 6, 2022 at 2:00 p.m. at the Waste & Renewables office,
1919 Alliant Energy Center Way, Madison WI 53713

o Proposals will not be accepted after 2:00 p.m. on Thursday, October 6, 2022. Dane County
will post Proposal Summaries shortly after Proposal Opening (available on the bid website).

• All documents related to RFP 322023 are on the Dane County website (https://bids-
pwht.countyofdane.com/) for free download.

• Include with proposal:
o Signed Signature Page – acknowledge all addenda
o Fair Labor Practices Certification form

• Dane County no longer requires Proposers to be a paid registered vendor with Dane County but is
strongly encouraged.

o https://www.danepurchasing.com/
o 608/266-4131

• Questions on procedure or requirements
o Review the Professional Services Agreement carefully with your legal team review prior to

submitting proposal.  Some important items to note:
 Dane County retains ownership of documents produced under contract.

https://bids-pwht.countyofdane.com/
https://bids-pwht.countyofdane.com/
https://www.danepurchasing.com/
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 Review insurance requirements closely (requires professional liability insurance,
commercial general liability, commercial automotive liability, etc.).

 Will also need to file a Civil Rights Compliance and Affirmative Action Plan
(CRC/AAP) with County prior to effective date of Contract (if submitted within 2 years,
a plan update is acceptable).

 Post Equal Opportunity policy and provide copies of all employment opportunities to
County’s Contract Compliance Specialist.

 Any feedback from your legal team should be included in Section 8 of the proposal.
o Dane County is interested in seeing resumes for the following individuals: Certifying

professional engineering and professional geologist, project manager, drilling oversight lead,
air permitting lead, drafting and visualization staff, stormwater design lead, and any others.

• Questions regarding RFP
o Refer to Addendum No. 1.

• Site tour
o Started at the Club house parking lot and went over administrative items.

o Stop #1 – East maintenance buildings: Discussed work to date and ongoing work for landfill
permitting and design, upcoming activities related to the Sustainable Business Park, land
sale timeline, WisDOT construction timeline, and golf course leases.  Note, City of Madison
will be the sole entity responsible for determining the future and phasing of golf at this site.

Also discussed identified wetlands, WisDOT pond, and composting activities.  Four wetlands
were identified during the wetland delineation in November 2021 (refer to ISR submittal).
Note, pond was designed by WisDOT to handle the capacity from the interchange work and
the golf course.  Composting evaluation is ongoing with an ISI request anticipated to be
submitted to WDNR by September 2023.

o Stop #2 – Walked to east manmade pond and discussed high groundwater levels by the
maintenance building and outreach activities.  Note, four monitoring wells were installed this 
past winter and two rounds of water level measurements have been taken. The most recent
round was taken on September 15, 2022 and indicated water levels were ~1-2 feet below
ground surface for one well by the maintenance building.

o Stop #3 – Discussed western property line, option property to the west, interaction with Ho-
Chunk Nation, dedicated access road along entire length of southern property line, and golf 
course screening from the landfill.

o Returned to golf course parking lot.

• General Discussion:
o Dane County is interested in learning ways to better manage C&D fines and residuals 

as it has the potential to generate odors and impact neighbors.
o Discussed screening along US 12 & 18, CTH AB, and interstate.
o Dane County anticipates two site access points.  One access point potentially off CTH AB for

large haulers and another access point potentially off Millpond Road for smaller haulers and
the general public.

o Dane County is interested in learning more about potential impacts to facility design
and permitting as it relates to leachate management and emerging contaminants.
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