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LEGAL NOTICE

INVITATION TO BID

Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way, 

Madison, WI 53713, will receive sealed Bids until:

2:00 P.M., THURSDAY, APRIL 19, 2012

REQUEST FOR BIDS NO. 312007

EXIT STAIR DOOR REVISIONS

CITY-COUNTY BUILDING

210 MARTIN LUTHER KING, JR. BLVD.

MADISON, WISCONSIN

Furnish, install and wire all equipment required for installation of complete system for releasing 

exit doors.  Include power supplies, outlet boxes, cables and wiring.

Request for Bids package may be obtained at Dane County Public Works, Highway & 

Transportation Dept., 1919 Alliant Energy Center Way, Madison, WI 53713, by calling 608-266-

4018, or downloading it from www.countyofdane.com/pwht/bid/logon.aspx. Please call Rob 

Nebel, Project Manager, at 608-575-0890, for any questions or additional information.

Pre-bid meeting is scheduled for Thursday, April 12, 2012 at 10:00 A.M., Room 321, City-

County Building.  Attendance is strongly encouraged.

All Bidders must be a registered vendor with Dane County and pay an annual registration

fee before bid opening date and time listed above.  Complete Vendor Registration Form at 

www.danepurchasing.com/registration or obtain one by calling 608-266-4131.

PUBLISH: APRIL 5 & 12, 2012 – WISCONSIN STATE JOURNAL

APRIL 5 & 12, 2012 – THE DAILY REPORTER
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INSTRUCTIONS TO BIDDERS

Exit Stair Door Revisions

City-County Building

210 Martin Luther King Jr. Blvd

Madison, Wisconsin

1. SECURING DOCUMENTS

A. Construction Documents may be obtained at:

Dane County Department of Public Works, Highway & Transportation

1919 Alliant Energy Center Way, Madison, Wisconsin  53713

608/266-4018

or at:

www.countyofdane.com/pwht/bid

B. If Construction Documents are obtained from the Dane County web site, Bidder is 

responsible to check back regularly at the web site for Addenda.

2. BID REQUIREMENTS

A. Bidder shall submit lump sum bid for providing all labor, equipment, tools and materials 

necessary to perform all Work described in Construction Documents.  Only firms with 

capabilities, experience and expertise with similar projects should submit Bids.

B. Envelope containing Bid shall be clearly marked as for this project (note title at top of 

page).  Bids shall be delivered to:

Dane County Department of Public Works, Highway & Transportation

1919 Alliant Energy Center Way

Madison, Wisconsin  53713

C. One (1) Bid Form shall be submitted with your Bid.  Bid Form is provided with 

Construction Documents; no other form or letter shall be accepted.

D. Bidders shall not add any conditions, escalator clauses of qualifying statements to Bid 

Form.

E. Erasures or other changes to Bid must be explained or noted, and shall be accompanied 

by initials of bidder.

F. Legally authorized official of bidder’s organization shall sign Bids.

G. Bidder’s organization shall submit completed Fair Labor Practices Certification form, 

included in these Construction Documents.

H. Bid Bond shall be made payable to Dane County in amount of five percent (5%) of bid 

amount.  Bid Bond shall be either certified check or bid bond issued by surety licensed to

conduct business in the State of Wisconsin.  Successful bidder’s Bid Bond shall be 

retained until Contract is signed and required Performance / Payment Bond is submitted.  
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Bids shall be binding on bidder for sixty (60) days after Bid Due Date.  Bid Bond must 

be submitted with Bid.

I. Successful bidder shall furnish and pay for Performance / Payment Bond as called for in 

Conditions of Contract.

3. INQUIRIES

A. Written inquiries regarding intent of Construction Documents should be directed to:

Rob Nebel, Project Engineer

Dane County Department of Public Works, Highway & Transportation

1919 Alliant Energy Center Way, Madison, Wisconsin  53713

Fax: 608/267-1533

Email: nebel@countyofdane.com

B. Bidders shall bring questions, discrepancies, omissions, conflicts or doubt as to meaning 

of any part of Construction Documents to attention of Department of Public Works, 

Highway & Transportation at least ten (10) days before due date for Bids.  Prompt 

clarification of intent of Construction Documents shall be made available to bidders in 

form of Addendum.  Bidder shall acknowledge all Addenda on Bid Form.

C. Failure to request clarification of interpretation of Construction Documents shall not 

relieve bidders of their responsibilities to perform Work.

4. EXAMINATION OF SITE

A. Coordinate site access activities with Project Engineer, Rob Nebel, 608/575-0890

B. Pre-bid meeting is scheduled for Thursday, April 12, 2012 at 10:00 A.M., Room 321, 

City-County Building.  Attendance is strongly encouraged.

5. ALTERNATES

A. Bidder shall carefully read requests for Alternate Bids, and thoroughly examine 

Drawings and Specifications to determine extent various changes and conditions will 

affect Bid.

B. Space is provided in Bid Form for requested Alternate Bids.  Failure to submit bid for 

any requested Alternate Bids may result in rejection of entire Bid.

C. Bidder shall state amount to be added / subtracted to Base Bid for providing alternates, 

including all incidentals, omissions, additions, and adjustments as may be necessary or 

required by such changes.  If there is no difference in price, Bidder shall state, “No 

Change”.

D. Descriptions of requested Alternate Bids are as set forth in Construction Documents.

6. WITHDRAWAL OF BIDS
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A. Any bidder may withdraw their Bid any time prior to Bid Due Date.  Withdrawn Bids 

shall be returned unopened.

7. BID DUE DATE

A. See Legal Notice (advertisement).

8. COMMENCEMENT AND COMPLETION OF WORK

A. Work shall commence by July 11, 2012.

B. Work shall be completed by August 31, 2012.

9. RESERVATION

A. Dane County reserves the right to reject any or all Bids, to waive any informalities in the 

Bid, and to accept any Bid which shall be in the best interest of Dane County.
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____________________________________
Name of Bidding Firm

RFB No. 312007 BF - 1 ver. 07/09

BID FORM

BID NO. 312007

PROJECT: EXIT STAIR DOOR REVISIONS

CITY-COUNTY BUILDING

TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT ENGINEER

1919 ALLIANT ENERGY CENTER WAY

MADISON, WISCONSIN  53713

BASE BID - LUMP SUM:

Furnish, install and wire all equipment required for installation of complete system for releasing 

exit doors.  The undersigned, having examined the site where the Work is to be executed and 

having become familiar with local conditions affecting the cost of the Work and having carefully 

examined the Drawings and Specifications, all other Construction Documents and Addenda 

thereto prepared by Dane County Department of Public Works, Highway & Transportation 

hereby agrees to provide all labor, materials, equipment and services necessary for the complete 

and satisfactory execution of the entire Work, as specified in the Construction Documents, for 

the Base Bid stipulated sum of:

and /100  Dollars
Written Price

$
Numeric Price

ALTERNATE BID 1 - LUMP SUM:

State addition or deduction from Base Bid to operate the door controls via the Simplex fire alarm 

system. Provide a monitor module at the door release switch adjacent to the Fire Command 

Center. Provide a control module at each door wired to interrupt power to each door control 

whenever the door release switch is operated. Provide a power supply at each door wired to 

emergency power. Adjust wiring in Sheet E2.0 appropriately.

Add/Deduct: and /100  Dollars
Written Price

$
Numeric Price 

Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 

acknowledged:

Addendum No(s). through 

Dated 
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Dane County Department of Public Works must have this project completed by August 31, 2012.

Assuming this Work can be started by July 11, 2012, what dates can you commence and 

complete this job?

Commencement Date: Completion Date: 
(final, not substantial)

I hereby certify that all statements herein are made on behalf of:

(Name of Corporation, Partnership or Person submitting Bid)

Select one of the following:

1. A corporation organized and existing under the laws of the State of , or

2. A partnership consisting of , or

3. A person conducting business as ;

Of the City, Village, or Town  of of the State of .

I have examined and carefully prepared this Bid from the associated Construction Documents 

and have checked the same in detail before submitting this Bid; that I have full authority to make 

such statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are 

true and correct.  In signing this Bid, we also certify that we have not, either directly or 

indirectly, entered into any agreement or participated in any collusion or otherwise taken any 

action in restraint of free competition; that no attempt has been made to induce any other person 

or firm to submit or not to submit a Bid; that this Bid has been independently arrived at without 

collusion with any other bidder, competitor, or potential competitor; that this Bid has not been 

knowingly disclosed prior to the opening of Bids to another bidder or competitor; that the above 

statement is accurate under penalty of perjury.

SIGNATURE: 
(Bid is invalid without signature)

Print Name: Date: 

Title: 

Address: 

Telephone No.: Fax No.: 

Email Address: 

Contact Person: 
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH

BID FORM.

BID CHECK LIST:

These items must be included with Bid:

 Bid Form  Bid Bond  Fair Labor Practices Certification

BIDDERS SHOULD BE AWARE OF THE FOLLOWING:

DANE COUNTY VENDOR REGISTRATION PROGRAM

Any person bidding on any County contract must be registered with the Dane County 

Purchasing Division & pay an annual registration fee.  A contract will not be awarded 

to an unregistered vendor.  Obtain a Vendor Registration Form by calling 608/266-

4131 or complete a new form or renewal one online at: 

www.danepurchasing.com/registration

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION

Contractors must be pre-qualified as a Best Value Contractor with the Dane County 

Public Works Engineering Division before the award of contract.  Obtain a Best Value 

Contracting Application by calling 608/266-4018 or complete one online at: 

www.co.dane.wi.us/pwht/BVC_Application.aspx

EQUAL BENEFITS REQUIREMENT

By submitting a Bid, the contractor acknowledges that a condition of this contract is to 

provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.  

Contractor shall provide equal benefits as required by that Ordinance to all required 

employees during the term of the contract.  For more information:

www.danepurchasing.com/partner_benefit.aspx
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FAIR LABOR PRACTICES CERTIFICATION

The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 

certifies as follows:

A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a proposal, bid or application for a 

contract with the county of Dane.

B. That BIDDER, APPLICANT or PROPOSER has (check one):

not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 

Employment Relations Commission (“WERC”) to have violated any statute or regulation 

regarding labor standards or relations in the seven years prior to the signature date of this 

Certification.

been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 

Employment Relations Commission (“WERC”) to have violated any statute or regulation 

regarding labor standards or relations in the seven years prior to the signature date of this 

Certification.

Officer or Authorized Agent Signature Date

Printed or Typed Name and Title

Printed or Typed Business Name

NOTE: You can find information regarding the violations described above at: www.nlrb.gov

and werc.wi.gov.

For reference, Dane County Ordinance 25.11(28)(a) is as follows:

(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 

certification indicating whether the bidder has been found by the National Labor Relations 

Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have 

violated any statute or regulation regarding labor standards or relations within the last seven 

years. The purchasing manager shall investigate any such finding and make a 

recommendation to the committee, which shall determine whether the conduct resulting in 

the finding affects the bidder’s responsibility to perform the contract.

If you indicated that the NLRB or WERC have found you to have such a violation, you 

must include copies of any relevant information regarding such violation with your 

proposal, bid or application.



 

DANE  COUNTY  DEPARTMENT of PUBLIC 
WORKS, HIGHWAY and TRANSPORTATION 

County Executive 1919 Alliant Energy Center Way � Madison, Wisconsin  53713 Commissioner / Director 
 Kathleen M. Falk Phone:  (608) 266-4018 � FAX:  (608) 267-1533 Gerald J. Mandli 
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BEST VALUE CONTRACTING APPLICATION  
 
 

CONTRACTORS / LICENSURE APPLICANTS 
 
The Dane County Department of Public Works requires all contractors to be pre-qualified as a 
best value contractor with the County prior to being awarded a contract.  In addition, the County 
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.  
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any 
Dane County Public Works Contract.  Potential subcontractors are urged to become pre-qualified 
as early as possible.  This document shall be completed, properly executed, along with the 
necessary attachments and additional information that the County requires for the protection and 
welfare of the public in the performance of a County contract. 
 
Contractors or subcontractors of any tier who attain prequalification status will retain that status 
for a period of two (2) years from the date of qualification.  Contractors shall notify the Dane 
County Department of Public Works, Highway & Transportation within 15 days of any changes 
to its business or operations that are relevant to the prequalification application.  Failure to do so 
could result in suspension, revocation of the contractor’s prequalification, debarment from 
County contracts for up to three years and / or other sanctions available under the law. 
 
No contracts will be awarded for construction work performed on Dane County projects unless 
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as 
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and 
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin 
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please 
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at 
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/. 
 

EXEMPTIONS 
 

• Contractors or subcontractors of any tier attain prequalification status with Dane County if 
the contractor has current Executive Order 108 precertification status with the State of 
Wisconsin. 

• Contractors who employ less than five (5) apprenticeable trade workers are not required to 
prequalify. 

• Contractors performing work that does not apply to an apprenticeable trade, as outlined in 
Appendix A. 

• The contractor / subcontractor provides sufficient documentation to demonstrate one or more 
of the following:  

o apprentices are not available in a specific geographic area;  
o the applicable apprenticeship program is unsuitable or unavailable; or  
o there is a documented depression of the local construction market which prevents 

compliance. 
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, 

including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same through 
the use of responsible, prequalified subcontractors? 

Yes:                   No:          

2 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:                   No:          

3 Will your firm meet all bonding requirements as required by applicable 
law or contract specifications? 

Yes:                   No:          

4 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:                   No:          

5 Will your firm maintain a substance abuse policy for employees hired 
for public works contracts that comply with Wis. Stats. Sec. 103.503? 

Yes:                   No:          

6 Does your firm acknowledge that it must pay all craft employees on 
public works projects the wage rates and benefits required under 
Section 66.0903 of the Wisconsin Statutes? 

Yes:                   No:          

7 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances?  

Yes:                   No:          

8 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it? If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes:                   No: 
If Yes, attach details.         

9 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:                   No:  
If Yes, attach details.         

10 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? 

Yes:                   No:          
If Yes, attach details.         

11 In the past three (3) years, has your firm defaulted or failed to complete 
any contract? 

Yes:                   No:          
If Yes, attach details.         

12 In the past three (3) years, has your firm committed a willful violation 
of federal, state or local government safety laws as determined by a 
final decision of a court or government agency authority. 

Yes:                   No:          
If Yes, attach details.         

13 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:                   No:          
If Yes, attach details.         

14 Is your firm Executive Order 108 precertified with the State of 
Wisconsin? 

Yes:                   No:          

15 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards and listed at: 
dwd.wisconsin.gov/apprenticeship/executive_order108.htm? 

Yes:                   No:          

16 Is your firm exempt from being prequalified with Dane County? Yes:                   No:         
If Yes, attach reason for 
exemption.         

17 Does your firm acknowledge that in doing work under any County 
Public Works Contract, it will be required to use as subcontractors only 
those contractors that are also prequalified with the County or become 
so ten days prior to commencing work? 

Yes:                   No:          
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SIGNATURE SECTION 
 
 
Your firm’s Officer, or the individual who would sign a bid and / or contract documents must 
sign this document. 
 
 
I do hereby certify that all statements herein contained are true and correct to the best of my 
knowledge: 
 
 
    
Signature  Date 

 
 
  
Printed or Typed Name and Title 

 
 
 
 

NAME AND ADDRESS OF CONTRACTOR 

Name of Firm:  

Address:  

City, State, Zip:  

Telephone Number:  

Fax Number:  

E-mail Address:  

 
 
 
 
 

REMEMBER! 
 
 
Return all to forms and attachments, or questions to: 

 

CALEB BARTH 

EMAIL: BARTH.CALEB@CO.DANE.WI.US 

OFFICE: (608)266-4592,  CELL: (608)219-2917,  FAX: (608)267-1533 

 

DANE COUNTY DEPARTMENT OF PUBLIC WORKS, 

HIGHWAY & TRANSPORTATION 

1919 ALLIANT ENERGY CENTER WAY 

MADISON, WI  53713 
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APPENDIX A 
 
 

APPRENTICEABLE TRADES 
 
Bricklayer 
Carpenter 
Cement Mason (Concrete Finisher) 
Cement Mason (Heavy Highway) 
Construction Craft Laborer 
Data Communications Installer 
Electrician 
Elevator Mechanic / Technician 
Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service 
Glazier  
Heavy Equipment Operator / Operating Engineer 
Insulation Worker (Heat & Frost) 
Iron Worker (Assembler, Metal Buildings) 
Painter / Decorator 
Plasterer 
Plumber 
Roofer / Waterproofer 
Sheet Metal Worker 
Sprinkler Fitter 
Steamfitter (Service & Refrigeration) 
Taper & Finisher 
Telecommunications (Voice, Data & Video) Installer / Technician 
Tile Setter 
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COUNTY OF DANE

PUBLIC WORKS CONTRACT

Contract No. Bid No. 312007

Authority:  Res. , [2011-12]

THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and (hereafter, “CONTRACTOR”), 
and

W I T N E S S E T H :

WHEREAS, COUNTY, whose address is c/o Associate Public Works Director, 1919 Alliant 
Energy Center Way, Madison, WI 53713, desires to have CONTRACTOR furnish, install and 
wire all equipment required for installation of complete system for releasing exit doors for the 
Exit Stair Door Revisions (“the Project”); and

WHEREAS, CONTRACTOR, whose address is 
is able and willing to construct the Project, 

in accordance with the Construction Documents;

NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows:

1. CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the Bid Form, 
Conditions of Contract, the drawings which include all maps, plats, plans, and other drawings and 
printed or written explanatory matter thereof, and the specifications therefore as prepared by 
Dorschner|Associates, Inc. (hereinafter referred to as “the Architect / Engineer”), and as 
enumerated in the Project Manual Document Index, all of which are made a part hereof and 
collectively evidence and constitute the Contract.

2. COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the Conditions of Contract, and to 
make payments on account thereof as provided in Article entitled, “Payments to Contractor” of 
the Conditions of Contract.

3. During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
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Such equal opportunity shall include, but not be limited to, the following: employment, 
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph.

4. CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) days of the effective date of this Contract.  
During the term of this Contract CONTRACTOR shall also provide copies of all announcements 
of employment opportunities to COUNTY’S Contract Compliance Office, and shall report 
annually the number of persons, by race, ethnicity, gender, and disability status, which apply for 
employment and, similarly classified, the number hired and number rejected.

5. During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer.”

6. CONTRACTOR agrees to comply with provisions of Chapter 25.016 of the Dane County 
Code of Ordinances, which pertains to domestic partnership benefits.

7. CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Officer as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract.

8. CONTRACTOR agrees that all persons employed by CONTRACTOR or any subcontractor 
shall be paid no less than the minimum wage established under Chapter 40, Subchapter II, Dane 
County Code of Ordinances.  CONTRACTOR agrees to abide by and comply with the provisions 
of Chapter 40, Subchapter II of the Dane County Code of Ordinances, and said Subchapter is 
fully incorporated herein by reference.

9. This Contract is intended to be a Contract solely between the parties hereto and for their 
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge or 
repeal existing rights, benefits or privileges of any third party or parties including, but not limited 
to, employees of either of the parties.

10. The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  The 
parties expressly agree that the express terms of this Contract shall not be amended in any fashion 
except in writing, executed by both parties. 

11. CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public 
Works Engineering Division before award of Contract.  Subcontractors must be pre-qualified ten 
(10) days prior to commencing Work under this Contract.
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below.

* * * * * * *

FOR CONTRACTOR:

Signature Date

Printed or Typed Name and Title

Signature Date

Printed or Typed Name and Title

NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered.

* * * * * * *

This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Associate Public Works Director.

FOR COUNTY:

Joseph T. Parisi, County Executive Date



 

THE AMERICAN INSTITUTE OF ARCHITECTS 

 
AIA Document A310 

Bid Bond 
 
KNOW ALL MEN BY THESE PRESENTS, that we  
 (Here insert full name and address or legal title of Contractor) 
 
 
 

as Principal, hereinafter called the Principal, and  
 (Here insert full name and address or legal title of Surety) 
 
 
 

a corporation duly organized under the laws of the State of WI as Surety, hereinafter called the Surety, are 
held and firmly bound unto  
 (Here insert full name and address or legal title of Owner) 
 
 
 

as Obligee, hereinafter called Obligee, in the sum of ( ) Percent of total amount bid 

 
 Dollars ($                          Percent of attached bid). 
 

For the payment of which sum well and truly to be made, the said Principal and the said Surety, bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents.   
 
 

WHEREAS, the Principal has submitted a bid for Project No.:  
 (Here insert full name, address, and description of project) 
 
 
 
 
 
NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee 
in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with 
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in 
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the 
Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such 
larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this 

obligation shall be null and void, otherwise to remain in full force and effect. 
 
 

Signed and sealed this                                            day of                                             , 20              . 
 
 

   
 (Principal) (Seal) 
  
 (Witness)   
 (Title) 
 
 

   
 (Surety) (Seal) 
  
 (Witness)   
 ATTORNEY-IN-FACT 
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THE AMERICAN INSTITUTE OF ARCHITECTS 
 

 
 
 
  
Bond No.   
 

AIA Document A312 
 

Performance Bond 
 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 

  
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 
 
 
 
 
 
OWNER (Name and Address): 
 
 
 
 
 
CONSTRUCTION CONTRACT  
Date: 
Amount: $ 
Description (Name and Location):  
 
 
 
BOND 
Date (Not earlier than Construction Contract Date):  
Amount: $ 
Modifications to this Bond: [  ] None [  ] See Page 3 
 
CONTRACTOR AS PRINCIPAL SURETY COMPANY: 
COMPANY: (Corporate Seal) (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
 Attorney-in-Fact 
 
(Any additional signatures appear on page 3) 
  
FOR INFORMATION ONLY-Name, Address and Telephone OWNER'S REPRESENTATIVE (Architect, 
AGENT OR BROKER: Engineer or other party): 
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1.  The Contractor and the Surety, jointly and severally, 
bind themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner for the 
performance of the Construction Contract, which is 
incorporated herein by reference. 
 
2.  If the Contractor performs the Construction Contract, 
the Surety and the Contractor shall have no obligation 
under this Bond, except to participate in conferences as 
provided in Subparagraph 3.1. 
 
3.  If there is no Owner Default, the Surety's obligation 
under this Bond shall arise after: 
 

3.1  The Owner has notified the Contractor and the 
Surety at its address described in Paragraph 10 below 
that the Owner is considering declaring a Contractor 
Default and has requested and attempted to arrange a 
conference with the Contractor and the Surety to be 
held not later than fifteen days after receipt of such 
notice to discuss methods of performing the 
Construction Contract.  If the Owner, the Contractor 
and the Surety agree, the Contractor shall be allowed 
a reasonable time to perform the Construction 
Contract, but such an agreement shall not waive the 
Owner's right, if any, subsequently to declare a 
Contractor Default; and 
 
3.2  The Owner has declared a Contractor Default and 
formally terminated the Contractor's right to complete 
the contract.  Such Contractor Default shall not be 
declared earlier than twenty days after the Contractor 
and the Surety have received notice as provided in 
Subparagraph 3.1; and 
 
3.3  The Owner has agreed to pay the Balance of the 
Contract Price to the Surety in accordance with the 
terms of the Construction Contract or to a contractor 
selected to perform the Construction Contract in 
accordance with the terms of the contract with the 
Owner. 
 

4.  When the Owner has satisfied the conditions of 
Paragraph 3, the Surety shall promptly and at the 
Surety's expense take one of the following actions: 
 

4.1  Arrange for the Contractor, with consent of the 
Owner, to perform and complete the Construction 
Contract; or 
 
4.2  Undertake to perform and complete the 
Construction Contract itself, through its agents or 
through independent contractors; or 
 
4.3  Obtain bids or negotiated proposals from qualified 
contractors acceptable to the Owner for a contract for 
performance and completion of the Construction 
Contract, arrange for a contract to be prepared for 
execution by the Owner and the contractor selected 
with the Owner's concurrence, to be secured with 
performance and payment bonds executed by a 
qualified surety equivalent to the bonds issued on the 
Construction Contract, and pay to the Owner the 
amount of damages as described in Paragraph 6 in 
excess of the Balance of the Contract Price incurred 
by the Owner resulting from the Contractor's default; 
or 
 
4.4  Waive its rights to perform and complete, arrange 
for completion, or obtain a new contractor and with 
reasonable promptness under the circumstances: 

1.  After investigation, determine the amount for 

which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, tender 
payment therefor to the Owner; or 
2.  Deny liability in whole or in part and notify the 
Owner citing reasons therefor. 
 

5.  If the Surety does not proceed as provided in 
Paragraph 4 with reasonable promptness, the Surety 
shall be deemed to be in default on this Bond fifteen 
days after receipt of an additional written notice from the 
Owner to the Surety demanding that the Surety perform 
its obligations under this Bond, and the Owner shall be 
entitled to enforce any remedy available to the Owner.  If 
the Surety proceeds as provided in Subparagraph 4.4, 
and the Owner refuses the payment tendered or the 
Surety has denied liability, in whole or in part, without 
further notice the Owner shall be entitled to enforce any 
remedy available to the Owner. 
 
6.  After the Owner has terminated the Contractor's right 
to complete the Construction Contract, and if the Surety 
elects to act under Subparagraph 4.1, 4.2, or 4.3 above, 
then the responsibilities of the Surety to the Owner shall 
not be greater than those of the Contractor under the 
Construction Contract, and the responsibilities of the 
Owner to the Surety shall not be greater than those of 
the Owner under the Construction Contract.  To the limit 
of the amount of this Bond, but subject to commitment by 
the Owner of the Balance of the Contract Price to 
mitigation of costs and damages on the Construction 
Contract, the Surety is obligated without duplication for: 
 

6.1  The responsibilities of the Contractor for 
correction of defective work and completion of the 
Construction Contract; 
 
6.2  Additional legal, design professional and delay 
costs resulting from the Contractor's Default, and 
resulting from the actions or failure to act of the Surety 
under Paragraph 4; and 
 
6.3  Liquidated damages, or if no liquidated damages 
are specified in the Construction Contract, actual 
damages caused by delayed performance or non-
performance of the Contractor. 
 

7.  The Surety shall not be liable to the Owner or others 
for obligations of the Contractor that are unrelated to the 
Construction Contract, and the Balance of the Contract 
Price shall not be reduced or set off on account of any 
such unrelated obligations.  No right of action shall 
accrue on this Bond to any person or entity other than 
the Owner or its heirs, executors, administrators, or 
successors. 
 
8.  The Surety hereby waives notice of any change, 
including changes of time, to the Construction Contract 
or to related subcontracts, purchase orders and other 
obligations. 
 
9.  Any proceeding, legal or equitable, under this Bond 
may be instituted in any court of competent jurisdiction in 
the location in which the work or part of the work is 
located and shall be instituted within two years after 
Contractor Default or within two years after the 
Contractor ceased working or within two years after the 
Surety refuses or fails to perform its obligations under 
this Bond, whichever occurs first.  If the provisions of this 
Paragraph are void or prohibited by law, the minimum 
period of limitation available to sureties as a defense in 
the jurisdiction of the suit shall be applicable. 
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10.  Notice to the Surety, the Owner or the Contractor 
shall be mailed or delivered to the address shown on the 
signature page. 
 
11.  When this Bond has been furnished to comply with a 
statutory or other legal requirement in the location where 
the construction was to be performed, any provision in 
this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted here from and 
provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  The 
intent is that this Bond shall be construed as a statutory 
bond and not as a common law bond. 
 
12  DEFINITIONS 
 

12.1  Balance of the Contract Price:  The total amount 
payable by the Owner to the Contractor under the 
Construction Contract after all proper adjustments 
have been made, including allowance to the 
Contractor of any amounts received or to be received 
by the Owner in settlement of insurance or other 

claims for damages to which the Contractor is entitled, 
reduced by all valid and proper payments made to or 
on behalf of the Contractor under the Construction 
Contract. 
 
12.2  Construction Contract:  The agreement between 
the Owner and the Contractor identified on the 
signature page, including all Contract Documents and 
changes thereto. 
 
12.3  Contractor Default:  Failure of the Contractor, 
which has neither been remedied nor waived, to 
perform or otherwise to comply with the terms of the 
Construction Contract. 
 
12.4  Owner Default:  Failure of the Owner, which has 
neither been remedied nor waived, to pay the 
Contractor as required by the Construction Contract or 
to perform and complete or comply with the other 
terms thereof. 

 

 
 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
   Address:    Address: 
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THE AMERICAN INSTITUTE OF ARCHITECTS 
 

 
 
 
  
Bond No.   
 

AIA Document A312 
 

Payment Bond 
 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 

  
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 
 
 
 
 
 
OWNER (Name and Address): 
 
 
 
 
 
CONSTRUCTION CONTRACT  
Date: 
Amount: $ 
Description (Name and Location):  
 
 
 
BOND 
Date (Not earlier than Construction Contract Date):  
Amount: $ 
Modifications to this Bond: [  ] None [  ] See Page 6 
 
CONTRACTOR AS PRINCIPAL SURETY COMPANY: 
COMPANY: (Corporate Seal) (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
 Attorney-in-Fact 
 
(Any additional signatures appear on page 6) 
  
FOR INFORMATION ONLY-Name, Address and Telephone OWNER'S REPRESENTATIVE (Architect, 
AGENT OR BROKER: Engineer or other party): 
 



 

  

AIA DOCUMENT A312  PERFORMANCE BOND AND PAYMENT  BOND  DECEMBER 1984 ED., AIA ® A 312-1984 5 

THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 NEW YORK AVE., N.W., WASHINGTON D.C. 20006 
THIRD PRINTING - MARCH 1987 

1.  The Contractor and the Surety, jointly and severally, 
bind themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner to pay for labor, 
materials and equipment furnished for use in the 
performance of the Construction Contract, which is 
incorporated herein by reference. 
 
2.  With respect to the Owner, this obligation shall be 
null and void if the Contractor: 
 

2.1  Promptly makes payment, directly, or indirectly, 
for all sums due Claimants, and 
 
2.2  Defends, indemnifies and holds harmless the 
Owner from claims, demands, liens or suits by any 
person or entity whose claim, demand, lien or suit is 
for the payment for labor, materials, or equipment 
furnished for use in the performance of the 
Construction Contract, provided the Owner has 
promptly notified the Contractor and the Surety (at 
the address described in Paragraph 12) of any 
claims, demands, liens, or suits and tendered 
defense of such claims, demands, liens or suits to 
the Contractor and the Surety, and provided there is 
no Owner Default. 
 

3.  With respect to Claimants, this obligation shall be 
null and void if the Contractor promptly makes payment, 
directly or indirectly, for all sums due. 
 
4.  The Surety shall have no obligation to Claimants 
under this Bond until: 
 

4.1  Claimants who are employed by or have a direct 
contract with the Contractor have given notice to the 
Surety (at the address described in Paragraph 12) 
and sent a copy, or notice thereof, to the Owner, 
stating that a claim is being made under this Bond 
and, with substantial accuracy, the amount of the 
claim. 
 
4.2  Claimants who do not have a direct contract with 
the Contractor: 

1.  Have furnished written notice to the Contractor 
and sent a copy, or notice thereof, to the Owner, 
within 90 days after having last performed labor or 
last furnished materials or equipment included in 
the claim stating, with substantial accuracy, the 
amount of the claim and the name of the party to 
whom the materials were furnished or supplied or 
for whom the labor was done or performed; and 
2.  Have either received a rejection in whole or in 
part from the Contractor, or not received within 30 
days of furnishing the above notice any 
communication from the Contractor by which the 
Contractor has indicated the claim will be paid 
directly or indirectly; and 
3.  Not having been paid within the above 30 days, 
have sent a written notice to the Surety (at the 
address described in Paragraph 12) and sent a 
copy, or notice thereof, to the Owner, stating that a 
claim is being made under this Bond and 
enclosing a copy of the previous written notice 
furnished to the Contractor. 
 

5.  If a notice required by Paragraph 4 is given by the 
Owner to the Contractor or to the Surety, that is 
sufficient compliance. 
 
6.  When the Claimant has satisfied the conditions of 
Paragraph 4, the Surety shall promptly and at the 
Surety's expense take the following actions: 
 

6.1  Send an answer to the Claimant, with a copy to 
the Owner, within 45 days after receipt of the claim, 
stating the amounts that are undisputed and the 
basis for challenging any amounts that are disputed. 
 
6.2  Pay or arrange for payment of any undisputed 
amounts. 
 

7.  The Surety's total obligation shall not exceed the 
amount of this Bond, and the amount of this Bond shall 
be credited for any payments made in good faith by the 
Surety. 
 
8.  Amounts owed by the Owner to the Contractor 
under the Construction Contract shall be used for the 
performance of the Construction Contract and to satisfy 
claims, if any, under any Construction Performance 
Bond.  By the Contractor furnishing and the Owner 
accepting this Bond, they agree that all funds earned by 
the Contractor in the performance of the Construction 
Contract are dedicated to satisfy obligations of the 
Contractor and the Surety under this Bond, subject to 
the Owner's priority to use the funds for the completion 
of the work. 
 
9.  The Surety shall not be liable to the Owner, 
Claimants or others for obligations of the Contractor 
that are unrelated to the Construction Contract.  The 
Owner shall not be liable for payment of any costs or 
expenses of any Claimant under this Bond, and shall 
have under this Bond no obligations to make payments 
to, give notices on behalf of, or otherwise have 
obligations to Claimants under this Bond. 
 
10.  The Surety hereby waives notice of any change, 
including changes of time, to the Construction Contract 
or to related subcontracts, purchase orders and other 
obligations. 
 
11.  No suit or action shall be commenced by a 
Claimant under this Bond other than in a court of 
competent jurisdiction in the location in which the work 
or part of the work is located or after the expiration of 
one year from the date (1) on which the Claimant gave 
the notice required by Subparagraph 4.1 or Clause 
4.2.3, or (2) on which the last labor or service was 
performed by anyone or the last materials or equipment 
were furnished by anyone under the Construction 
Contract, whichever of (1) or (2) first occurs.  If the 
provisions of this Paragraph are void or prohibited by 
law, the minimum period of limitation available to 
sureties as a defense in the jurisdiction of the suit shall 
be applicable. 
 
12.  Notice to the Surety, the Owner or the Contractor 
shall be mailed or delivered to the address shown on 
the signature page.  Actual receipt of notice by Surety, 
the Owner or the Contractor, however accomplished, 
shall be sufficient compliance as of the date received at 
the address shown on the signature page. 
 
13.  When this Bond has been furnished to comply with 
a statutory or other legal requirement in the location 
where the construction was to be performed, any 
provision in this Bond conflicting with said statutory or 
legal requirement shall be deemed deleted herefrom 
and provisions conforming to such statutory or other 
legal requirement shall be deemed incorporated herein.  
The intent is that this Bond shall be construed as a 
statutory bond and not as a common law bond. 
 
14.  Upon request by any person or entity appearing to 
be a potential beneficiary of this Bond, the Contractor 
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shall promptly furnish a copy of this Bond or shall 
permit a copy to be made. 
 
15.  DEFINITIONS 
 

15.1  Claimant:  An individual or entity having a direct 
contract with the Contractor or with a subcontractor 
of the Contractor to furnish labor, materials or 
equipment for use in the performance of the 
Contract.  The intent of this Bond shall be to include 
without limitation in the terms "labor, materials or 
equipment" that part of water, gas, power, light, heat, 
oil, gasoline, telephone service or rental equipment 
used in the Construction Contract, architectural and 
engineering services required for performance of the 
work of the Contractor and the Contractor's 

subcontractors, and all other items for which a 
mechanic's lien may be asserted in the jurisdiction 
where the labor, materials or equipment were 
furnished. 
 
15.2  Construction Contract:  The agreement 
between the Owner and the Contractor identified on 
the signature page, including all Contract Documents 
and changes thereto. 
 
15.3  Owner Default:  Failure of the Owner, which 
has neither been remedied nor waived, to pay the 
Contractor as required by the Construction Contract 
or to perform and complete or comply with the other 
terms thereof. 
 

 

 
 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
   Address:    Address: 
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1.  BIDS AND QUOTATIONS

A. Addressing of Bids. Bids shall be addressed to the attention of Public Works Engineering 
Division and received at the Dane County Department of Public Works, Highway & 
Transportation, 1919 Alliant Energy Center Way, Madison, WI 53713, on or before the local 
time and date specified herein for the Due Date.  Seal all bids in envelopes and clearly mark 
the front with bid number and a reference to the specified contents of the bid.  All uses of the 
term “County” in the Construction Documents shall mean Dane County.

B. Only One Copy Required. Unless otherwise specified, only one copy of a bid or quotation 
on prescribed Bid Form will be required.

C. Additional Data with Bid. Bidder may submit, on the firm’s letterhead only, additional data 
and information deemed advantageous to the County.  The County shall hold optional the 
consideration of such data and information.

D. More than One Bid. Bidders desiring to submit more than one bid may do so provided such 
additional bid or bids are properly submitted on the Dane County Department of Public 
Works, Highway & Transportation’s Bid Form.  Obtain extra sets of Construction Documents 
from the Dane County Department of Public Works, Highway & Transportation.  All uses of 
the term “Department” in the Construction Documents shall mean the Department of Public 
Works, Highway & Transportation, which is a unit of Dane County government.

E. Withdrawal or Late Bids. The County will not accept formal bids, amendments thereto, or 
requests for withdrawal of a bid or any part thereof, after the time of Due Date.

F. Preparation and Submission. All written bids, unless otherwise provided for, must be 
submitted on and in accordance with forms provided by the County properly signed in ink.  
Bids not signed by hand are not accepted.  Bidders must register in advance with the 
Purchasing Division.

G. Products by Name. Intention of Specifications of products by name is to be descriptive of 
quality, workmanship, finish, function and approximate characteristics desired; intention is 
not necessarily restriction.  Consideration of products substitution for those named is 
possible, provided the substitute offered is, in the opinion of the Dane County Public Works 
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Project Engineer, equal or superior in quality, workmanship, finish, function and approximate 
characteristics to that specified in the Project Manual Specifications listed herein.

H. Visitation of Sites. Bidder shall visit the site(s) that will receive the intended work or 
installation, and in so doing, be held responsible for a job deemed satisfactory by the County 
after completion of the Work or installation.  No additional compensation shall be allowed for
any condition of which bidder could have been informed.

I. Completeness. Supply all information required by Construction Documents to constitute a 
regular bid.  This shall include:
1. Completed Bid Form.

2. Completed Fair Labor Practices Certification.

3. Completed Bid Bond.

J. Bids Binding Sixty (60) Days. Unless otherwise specified all formal bids submitted shall be 
binding for sixty (60) calendar days following Due Date.

K. Conditional Bids. Qualified bids are subject to complete rejection, or partial rejection.

L. All or Part. Bids or quotations may be considered and award made for all or any part of total 
quantities as specified in the Construction Documents.

M. Errors. Unit bid price shall govern when extending total prices has errors.  Carelessness in 
quoting prices or in preparation of bid otherwise, will not relieve the bidder.  Explain all 
erasures in bids and include signature of bidder.

N. Regulation by State Statutes. The bidding and letting of contracts are subject to provisions 
of Wisconsin Statutes 59.52(29) and 66.0901 and all subsequent sections and amendments 
thereof.

O. Bidders Present. The Bid Opening is the time fixed for the opening of formal bids.  The 
Bids’ contents will be made public for the information of bidders and others properly 
interested, who may be present either in person or by representative.  Bidders are encouraged 
to attend all openings, and to offer constructive suggestions for improvements to bid format 
or ways in which County can realize greater savings.

P. Taxes. Contractor shall pay applicable State and local sales taxes.

2.  GUARANTEE AND BOND

A. Bid Bond / Guarantee. A Bid Bond shall accompany Bids, which shall be either a flat sum 
or a percentage figure as shown on the Project Manual Cover.  This Bid Bond shall serve as a 
warrant that the successful bidder will fulfill the terms of the bid within the time limit as 
indicated in the bid after notice of award by the Dane County.  The Bid Bond may be a 
certified bank check (note: uncertified checks will not be acceptable), a cashier’s check or a 
United State money order payable to the order of the Treasurer of Dane County; or on a Bid 
Bond with corporate surety authorized to do business in the State of Wisconsin and a 
warranty of attorney to confess judgment thereon attached thereto.  The County will return 
negotiable Bid Bonds to unsuccessful bidders after awarding of bid.  The County shall return 
a check held from a Contractor after satisfactory completion of the Contract or after receipt 
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by the County of a Performance Bond from the Contractor, if one is required.  Surety Bid 
Bonds will not be returned unless specifically requested by individual bidders.

B. Guarantor Liability. When guarantee is required, failure of bidder to furnish an acceptable 
Performance Bond (Article 2.C.) within twenty (20) days after receipt of notice of award 
shall render the guarantor liable to the County.  Bids covered by certified check or bond such 
security shall become the absolute property of the County and shall be deposited with the 
County Treasurer for the benefit of the County as liquidated damages.  The County shall 
forthwith proceed to collect on the Bid Bond.

C. Performance / Payment Bond. When required, file a guarantee that the successful bidder 
will faithfully perform the obligations of the bid as accepted.  Such guarantee must be a bond 
complying with Wisconsin Statute 779.14 with corporate surety authorized to do business in 
this State, and that the Contractor or subcontractors will be responsible for all claims for 
injuries to persons or damages to property or premises arising out of or in connection with 
their operations prior to the acceptance of the finished work or supplies, and that they will 
promptly make payments to all persons supplying them with labor or materials in the 
execution of the Work provided for in the Contract; guarantee to indemnify, hold harmless 
and defend Dane County, its boards, commissions, agencies, officers, employees and 
representatives from all costs, damages and expenses growing out of or by reason of the 
successful bidder’s failure to comply and perform the Work and complete the Contract in 
accordance with the Construction Documents; attach thereto a warrant of attorney authorizing 
the confession of judgment thereon for the benefit of the County.

3.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

A. Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the 
Work by the Contractor or a subcontractor, sub-subcontractor, manufacturer, supplier or 
distributor to illustrate some portion of the Work.

B. Product Data are illustrations, standard schedules, performance charts, instructions, 
brochures, diagrams and other information furnished by the Contractor to illustrate materials 
or equipment for some portion of the Work.

C. Samples are physical examples that illustrate materials, equipment or workmanship and 
establish standards to compare the Work.

D. Shop Drawings, Product Data, Samples and similar submittals are not Construction 
Documents.  The purpose of their submittal is to demonstrate for those portions of the Work 
for which submittals are required the way the Contractor proposes to conform to the 
information given and the design concept expressed in the Construction Documents.  

E. The Contractor shall review, approve and submit to the Public Works Project Engineer Shop 
Drawings, Product Data, Samples and similar submittals required by the Construction 
Documents with reasonable promptness and in such sequence as to cause no delay in the 
Work or in the activities of the County or of separate contractors.  Submittals made by the 
Contractor not required by the Construction Documents, may be returned without action.

F. The Contractor shall perform no portion of the Work requiring submittal and review of Shop 
Drawings, Product Data, Samples or similar submittals until the Public Works Project 
Engineer has approved the respective submittal.  Such Work shall be in accordance with 
approved submittals.
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G. By approving and submitting, Shop Drawings, Product Data, Samples and similar submittals, 
the Contractor represents that the Contractor has determined and verified materials, field 
measurements and field construction criteria related thereto, or will do so, and has checked 
and coordinated the information contained within such submittals with the requirements of 
the Work and of the Construction Documents.

H. The Contractor shall not be relieved of responsibility for deviations from requirements of the 
Construction Documents by the Public Works Project Engineer’s approval of Shop Drawings, 
Product Data, Samples and similar submittals unless the Contractor has specifically informed 
the Public Works Project Engineer in writing of such deviation at the time of submittal and 
the Public Works Project Engineer has given written approval to the specific deviation.  The 
Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, 
Product Data, Sample or similar submittals by the Public Works Project Engineer’s approval 
thereof.

I. The Contractor shall in writing direct specific attention to revised and / or resubmitted Shop 
Drawings, Product Data, Samples or similar submittals that were not requested by the 
Architect / Engineer or the Public Works Project Engineer on previous submittals.

J. Unless specified otherwise, Contractor shall submit three (3) copies of all Shop Drawings, 
Product Data, Samples or similar submittals for each submission, until receiving final 
approval.  After final approval, provide five (5) additional copies for distribution and such 
other copies as may be required.

4.  AWARDS

A. Lowest Responsible Bidder. Award will be to the lowest responsible bidder conforming to 
Construction Documents or on the most advantageous bid to the County.

B. Other Considerations. Quantities involved, time of delivery, purpose for which required, 
competency of bidder, the ability to render satisfactory service and past performance will be 
considered in determining responsibility.

C. Rejection of Bids. The County reserves the right to reject any or all bids or quotations in 
whole or in part and to award by items, parts of items, or by any aggregate group of items 
specified.  The County reserves also the right to waive technical defects when in its judgment 
the best interests of the County thereby will be served.

D. Notice of Acceptance. Sufficient notification of acceptance of bid will be written notice of 
award to a bidder in the form of a Purchase Order or similar, mailed or delivered to the 
address shown on the Bid Form.

E. Tie Bids. If two or more bidders submit identical bids, the decision of the County to make 
award to one or more of such bidders shall be final.  Cash discount will be taken into 
consideration determining an award.  Also, see Article 7.A.  IDENTICAL BIDDING, 
Antitrust Laws.

F. Qualifying Bidders. Prior to solicitation and / or awarding of bid, the County may require 
submission by bidder of complete financial statement and questionnaire describing bidder’s 
financial ability and experience in performance of similar work.  Refer to Instructions to 
Bidders.
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G. Disqualification. Awards will not be made to any person, firm or company in default of a 
Contract with the County, or to any bidder having as its sales agent or representative or as a 
member of the firm, any individual previously in default or guilty of misrepresentation.

H. Bid Results. Bidders may secure information pertaining to results of bids by visiting the 
County Purchasing Division Office Monday through Friday, between 7:45 a.m. and 4:30 p.m.

5.  CONTRACT PROVISIONS

A. Acceptance Constitutes Contract. Written acceptance by the Public Works Project 
Engineer of a proposal for services shall constitute a Contract, which shall bind the bidder to 
perform the Work as detailed in the Construction Documents, for the bid amount and in
accordance with all conditions of said accepted bid.  A formal Contract containing all 
provisions of the Contract signed by both parties shall be used when required by the Public 
Works Project Engineer.

B. Local Restrictions and Permits. All work shall be done according to applicable laws, 
ordinances and codes.  The Contractor shall procure and pay for all required permits for 
permanent or temporary work.

C. Payment of Invoices. Payment may be made only after inspection and acceptance by the 
using agency and approval by the Dane County Public Works Project Engineer, and, where 
required by ordinances, approval by the Dane County Board of Supervisors.  If materials or 
equipment were delivered, constructed, erected, installed or tested on site, payment shall be 
made based on ninety-five percent (95%) of the value of all Work performed up to fifty 
percent (50%) of scheduled values less the total of previous payments.  Authorized extra 
work will be included in progress payments.  Payment of balances will be made only after 
approval and final acceptance by the County in consideration and elimination of the 
possibilities of imperfect work, faulty materials or equipment, liens that have been filed, or if 
evidence indicates the possible filing of claims.

D. Contract Alterations. No alterations or variables in the terms of a contract shall be valid or 
binding upon the County unless made in writing and signed by the Purchasing Agent or 
authorized agent.

E. Assignments. No contract may be assigned, sublet or transferred without written consent of 
the Public Works Project Engineer.

F. Cancellations. A contract may be canceled or voided by the Public Works Project Engineer 
upon non-performance or violation of contract provisions, and an award made to the next low 
bidder or articles specified may be purchased on the open market.  In either event, the 
defaulting contractor (or their surety) shall be liable to Dane County for costs to the County 
in excess of the defaulting contractor’s contract prices.

G. Right of the Department to Terminate Contract.

1. In the event that the Contractor or any subcontractors violate any of the provisions of this 
Contract, the County may serve written notice upon the Contractor and the Surety of its 
intention to terminate the Contract. Such notice to contain the reasons for such intention 
to terminate the Contract, and unless within ten (10) days after the serving of such notice 
upon the Contractor, such violation or delay shall cease and satisfactory arrangement or 
correction be made, the Contract shall, upon the expiration of said ten (10) days, cease 
and terminate.



RFB No. 312007 CC - 6 rev. 01/09

2. In the event of any such termination, the County shall immediately serve notice thereof 
upon the Surety and the Contractor, and the Surety shall have the right to take over and 
perform the Contract subject to County’s approval.  However, if the Surety does not 
commence performance thereof within ten (10) days from the date of the mailing to such 
Surety of notice of termination, the County may take over the Work and prosecute the 
same to completion by Contract or by force account for the account and at the expense of 
the Contractor.  The Contractor and Surety shall be liable to the County for any excess 
cost occasioned the County thereby, and in such event the County may take possession of 
and utilize in completing the Work, such equipment, materials and / or supplies as may 
be on the site of the Work and therefore necessary.

H. Non-Liability. The Contractor shall not be liable in damages for delay in shipment or failure 
to deliver when such delay or failure is the result of fire, flood, strike, the transporting carrier, 
act of God, act of government, act of an alien enemy or by any other circumstances which, in 
the Public Works Project Engineer’s opinion, is beyond the control of the Contractor.  Under 
such circumstances, however, the Public Works Project Engineer may in the discretion, 
cancel the Contract.

I. Quality Assurance. Inspection of equipment, materials and / or supplies shall be made by or 
at the direction of the County or the Agency to which the goods are delivered, and any 
articles supplied that are defective, or fails in any way to meet Specifications or other 
requirements of the Contract, will be rejected.  The Public Works Project Engineer shall 
direct all required laboratory tests.  The decision of the Public Works Project Engineer on 
acceptance shall be final.

J. Time for Completion. The Contractor agrees that the Work shall be prosecuted regularly 
and diligently and complete the entire project as stated in the Construction Documents.

K. Changes in the Work.

1. Except in cases of emergency, no changes in the Work covered by the approved 
Construction Documents shall be made without having prior written approval of the 
Department.  Charges or credits for the work covered by the approved change shall be 
determined by one of the following methods:
a) Unit bid prices previously approved.
b) An agreed lump sum based on actual cost of:

1) Labor, including foremen, and all fringe benefits that are associated with their 
wages;

2) Materials entering permanently into the Work;
3) The ownership or rental cost of construction plant and equipment during the time 

of use on the extra work;
4) Power and consumable supplies for the operation of construction or power 

equipment;
5) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance;
6) Social Security, pension and unemployment contributions;
7) To the cost under K.1.b) 2), there shall be added a fixed fee to be agreed upon, 

but not to exceed fifteen percent (15%) of the actual cost of the Work performed 
with their own labor force; the fee shall be compensation to cover the cost of 
supervision, overhead, bond, profit and any other general expense;

8) On that portion of the work under K.1.b) 2) done under subcontract, the 
Contractor may include not over seven and one-half percent (7½%) for 
supervision, overhead, bond, profit and any other general expense; and 
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9) The Contractor shall keep and present in such form as directed, a correct amount 
of the cost together with such supporting vouchers as may be required by the 
Department.

c) Cost-Plus Work, with a not-to-exceed dollar limit, based on actual cost of:
1) Labor, including foremen, and all fringe benefits that are associated with their 

wages;
2) Materials entering permanently into the Work;
3) The ownership or rental cost of construction plant and equipment during the time 

of use on the extra work.  (Rental cost cannot exceed fifty percent (50%) 
replacement value of rented equipment);

4) Power and consumable supplies for the operation of construction or power 
equipment;

5) Workmen’s Compensation, Contractor’s Public Liability and Property Damage 
Insurance, and Comprehensive Automobile Liability Insurance;

6) Social Security, pension and unemployment contributions;
7) To the cost under K.1.c) 3) there shall be added a fixed fee to be agreed upon, but 

not to exceed fifteen percent (15%) of the actual cost of the Work performed with 
their own labor force; the fee shall be compensation to cover the cost of 
supervision, overhead, bond, profit, and any other general expense;

8) On that portion of the work under K.1.c) 3) done under subcontract, the 
Contractor may include not over seven and one-half percent (7½%) for 
supervision, overhead, bond, profit, and any other general expense; and

9) The Contractor shall keep and present in such form as directed, a correct amount 
of the cost together with such supporting vouchers as may be required by the 
Department.

2. If the Contractor claims that by any instructions given by the Architect / Engineer, the 
Department, by drawings or otherwise, regarding the performance of the Work or the 
furnishing of material under the Contract, involves extra cost, the Contractor shall give 
the Department written notice thereof within two weeks after the receipt of such 
instructions and in any event before proceeding to execute the work, unless delay in 
executing the work would endanger life or property.

3. No claim for extra work or cost shall be allowed unless the same was done in pursuance 
of a written order of the Architect / Engineer and approved by the Department, as 
previously mentioned, and the claim presented with the payment request submitted after 
the changed or extra work is completed.

4. Negotiation of cost for a change in the Work shall not be cause for the Contractor to 
delay prosecution of the Work if the Contractor has been authorized in writing by the 
Public Works Project Engineer to proceed.

L. Payments to Contractor.

1. The County will make partial payments to the Contractor for the value, proportionate to 
the amount of the Contract, of all labor and material incorporated in the work during the 
preceding calendar month upon receipt of approved Application and Certificate of 
Payment from the Architect / Engineer and approval of the Department.

2. The Contractor shall submit to the Architect / Engineer an Application and Certificate of 
Payment.  The Architect / Engineer will review and approve this before sending it to the 
Public Works Project Engineer.  Evidence may be required, and supplied on demand, that 
supports the request and the Contractor’s right to the payment claimed.
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3. Request for payment for preparatory work and materials delivered and suitably stored at 
the site to be incorporated into the Work at some future period, will be given due 
consideration.  Requests involving materials stored off the site, may be rejected; 
however, if deemed essential for reasons of job progress, protection, or other sufficient 
cause, requests will be considered conditional upon the submission by the Contractor of 
bills of sale and such other procedures as will adequately protect the County’s interest 
such as storage in a bonded warehouse with adequate coverage.  If there is any error in a 
payment, the Contractor is obligated to notify the Department immediately, but no longer 
than ten (10) days from receipt of payment.

4. Payments by the County will be due within forty-five (45) days after receipt by the 
Department of a certified request.

5. Five percent (5%) of each request for certification will be retained until final completion 
and acceptance of all the Work covered by the Contract.  However, anytime after fifty 
percent (50%) of the Work has been furnished and installed at the site, the remaining 
payments will be made in full if the Architect / Engineer and Public Works Project 
Engineer find that the progress of the Work corresponds with the construction progress 
schedule.  If the Architect / Engineer and Public Works Project Engineer find that the 
progress of the Work does not correspond with the construction progress schedule, up to 
ten percent (10%) of each request for payment may be retained for the Work completed.

6. All material and work covered by partial payments made shall become the sole property 
of the County.  This provision shall not be construed as relieving the Contractor from the 
sole responsibility for the care and protection of materials and work upon which 
payments have been made or the restoration of any damaged work, or as a waiver of the 
right of the County to require the fulfillment of all of the terms of the Contract.

7. Final payment will be made within sixty (60) days after final completion of the Work, 
and will constitute acceptance thereof.

8. On completion and acceptance of each separate division of the Contract, on which the 
stated price is separated in the Contract, payment may be made in full, including retained 
percentages thereon, less authorized deductions.

9. Every contractor engaged in performance of any contract for Department of Public 
Works, Highway & Transportation shall submit to this Department, as requested and with 
final application for payment for work under said contract, affidavit(s) as required to 
prove that all debts and claims against this Work are paid in full or otherwise satisfied, 
and give final evidence of release of all liens against the Work and County.  If Wisconsin 
Prevailing Wage Rate Determination is required for this Work, use “Prime Contractor 
Affidavit of Compliance With Prevailing Wage Rate Determination” and “Agent or 
Subcontractor Affidavit of Compliance With Prevailing Wage Rate Determination” (if 
applicable).  If Wisconsin Prevailing Wage Rate Determination is not required for this 
Work, use “Dane County, Wisconsin Contractor Wage Affidavit”.  Forms of such 
affidavits are included in Supplementary Conditions.

M. Withholding of Payments.

1. The County, after having served written notice on the said Contractor, may either pay 
directly any unpaid bills of which the Department has written notice, or withhold from 
the Contractor’s unpaid compensation a sum of money deemed reasonably sufficient to 
pay any and all such lawful claims until satisfactory evidence is furnished that all 
liabilities have been fully discharged.  Then payment to the Contractor shall be resumed 



RFB No. 312007 CC - 9 rev. 01/09

in accordance with the terms of this Contract, but in no event shall these provisions be 
construed to impose any obligations upon the County to either the Contractor or the 
Contractor’s Surety.

2. In paying any unpaid bills of the Contractor, the County shall be deemed the Agent of the 
Contractor, and any payment so made by the County, shall be considered as a payment 
made under the Contract by the County to the Contractor and the County shall not be 
liable to the Contractor for any such payment made in good faith.

3. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from all claims growing 
out of the lawful demands of subcontractors, laborers, workmen, mechanics, material 
men, and furnishers of machinery and parts thereof, equipment, power tools, and all 
supplies, including commissary, incurred in the performance of this Contract.

4. At the Department’s request, the Contractor shall furnish satisfactory evidence that all 
obligations of the nature designated above have been paid, discharged or waived.

N. Acceptance of Final Payment as Release.

1. The making of final payment shall constitute a waiver of all claims by the County except 
those arising from:
a) Unsettled lien;
b) Faulty or defective work appearing after substantial completion;
c) Failure of the work to comply with the requirements of the Construction Documents; 

or
d) Terms of any special guarantees required by the Construction Documents.

2. The acceptance of final payment shall constitute a waiver of all claims by the Contractor.

O. Lien Waivers. The Contractor warrants that title to all work covered by an application for 
Payment will pass to the County no later than the time of payment.  The Contractor further 
warrants that upon submittal of an Application for Payment all work for which Certificates 
for Payment have been previously issued and payments received from the County shall, to the 
best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, 
security interests or encumbrances in favor of the Contractor, subcontractor, material 
suppliers, or other persons or entities making a claim by reason of having provide labor, 
materials and equipment related to the Work.

P. Use and Occupancy Prior to Acceptance. The Contractor agrees to the use and occupancy 
of a portion or unit of the project before formal acceptance by the Department, provided the 
Department:
1. Secures written consent of the Contractor; except when in the opinion of the 

Department’s Public Works Project Engineer, the Contractor is chargeable with 
unwarranted delay in final cleanup of punch list items or other Contract requirements; 

2. Secures endorsement from the insurance carrier and consent of the Surety permitting 
occupancy of the building or use of the project during the remaining period of 
construction, or, secures consent of the Surety; 

3. Assumes all costs and maintenance of heat, electricity and water; and 
4. Accepts all work completed within that portion or unit of the project to be occupied, at 

time of occupancy.

Q. Correction of Work.



RFB No. 312007 CC - 10 rev. 01/09

1. All work, all materials whether incorporated in the Work or not, and all processes of 
manufacture shall at all times and places be subject to the inspection of the Architect / 
Engineer and the Public Works Project Engineer who shall be the judge of the quality and
suitability of the work, materials, and processes of manufacture for the purposes for 
which they are used.  Should they fail to meet the Architect / Engineer’s and the Public 
Works Project Engineer’s approval they shall be reconstructed, made good, replaced or 
corrected, as the case may be, by the Contractor at the Contractor’s expense.  Rejected 
material shall immediately be removed from the site.

2. If the Contractor defaults or neglects to carry out the Work in accordance with the 
Construction Documents or fails to perform any provision of the Contract, the 
Department may, after ten (10) days written notice to the Contractor and without 
prejudice to any other remedy the County may have, make good such deficiencies.  In 
such case, an appropriate Change Order shall be issued deducting from the payments then 
or thereafter due the Contractor the cost of correcting such deficiencies, including the 
cost of the Architect / Engineer’s additional services made necessary by such default, 
neglect or failure.

6.  GENERAL GUARANTEE

A. Neither the final certificate of payment nor any provision in the Construction Documents nor 
partial or entire occupancy of the premises by the County shall constitute an acceptance of 
work not done in accordance with the Construction Documents or relieve the Contractor of 
liability in respect to any expressed warranties or responsibility for faulty materials or 
workmanship.
1. In no event shall the making of any payment required by the Contract constitute or be 

construed as a waiver by County of any breach of the covenants of the Contract or a 
waiver of any default of Contractor and the making of any such payment by County 
while any such default or breach shall exist shall in no way impair or prejudice the right 
of County with respect to recovery of damages or other remedy as a result of such breach 
or default.

B. The Contractor shall remedy and make good all defective workmanship and materials and 
pay for any damage to other work resulting therefrom, which appear within a period of one 
year from the date of substantial completion, providing such defects are not clearly due to 
abuse or misuse by the County.  The Department will give notice of observed defects with 
reasonable promptness.

C. Guarantee on work executed after certified date of substantial completion will begin on the 
date when such work is inspected and approved by the Architect / Engineer and the Public 
Works Project Engineer.

D. Where guarantees or warrantees are required in sections of Construction Documents for 
periods in excess of one year, such longer terms shall apply; however, the Contractor’s 
Performance / Payment Bond shall not apply to any guarantee or warranty period in excess of 
one year.

7.  IDENTICAL BIDDING

A. Antitrust Laws. All identical bids submitted to the County because of advertised 
procurement for materials, supplies, equipment or services exceeding $1,000,000.00 in total 
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amount shall be reported to the Attorney Generals of the United States and the State of 
Wisconsin for possible violation and enforcement of antitrust laws.

8.  BINDING CONTRACTS

A. Contract Commitment. Any contracts resulting from this bid shall be binding on a 
successful bidder(s) to its conclusion and on its assigns, heirs, executors, administrators or 
successors.

9.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 

DISADVANTAGED BUSINESS ENTERPRISES

A. Affirmative Action Provisions. During the term of its Contract, Contractor agrees not to 
discriminate on the basis of race, religion, color, sex, handicap, age, sexual preference, 
marital status, physical appearance, or national origin against any person, whether a recipient 
of services (actual or potential), an employee, or an applicant for employment.  Such equal 
opportunity shall include but not be limited to the following:  employment, upgrading, 
demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, and 
any other form of compensation or level of service(s).  Contractor agrees to post in 
conspicuous places, available to all employees, service recipients and applicants for this 
paragraph.  The listing of prohibited bases for discrimination shall no be construed to amend 
in any fashion state or federal law setting forth additional bases and exceptions shall be 
permitted only to the extent allowable in state or federal law.

B. Contractor is subject to this paragraph only if Contractor has ten (10) or more employees and 
receives $10,000.00 or more in annual aggregate contracts with County.  Contractor shall file 
an Affirmative Action Plan with the Dane County Contract Compliance Officer in accord 
with Chapter 19 of the Dane County Code of Ordinances.  Contractor must file such plan 
within fifteen (15) days of the effective date of this Contract and failure to do so by that date 
shall constitute grounds for immediate termination of the Contract.  During the term of this 
Contract, Contractor shall also provide copies of all announcements of employment 
opportunities to the County’s Contract Compliance Office, and shall report annually the 
number of persons, by race, sex and handicap status, which apply for employment and, 
similarly classified, the number hired and the number rejected.

C. Contact the Dane County Contract Compliance Officer at Dane County Contract Compliance 
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-4114.

D. In all solicitations for employment placed on Contractor’s behalf during the term of this 
Contract, Contractor shall include a statement to the effect the Contractor is an “Equal 
Opportunity Employer.”

E. Contractor agrees to furnish all information and reports required by County’s Contract 
Compliance Officer as the same relate to affirmative action and nondiscrimination, which 
may include any books, records, or accounts deemed appropriate to determine compliance 
whit Chapter 19, Dane County Code of Ordinances, and the provision of this Contract.

F. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. Chapter 
19.508 of the Dane County Code of Ordinances is the official policy of Dane County to 
utilize Minority Business Enterprises (MBEs), Women Business Enterprises (WBEs), 
Disadvantage Business Enterprises (DBEs) and Emerging Small Business Enterprises 
(ESBEs) fully.
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G. The Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  A 
list of subcontractors will be required of the low bidder as stated in this Contract.  The list 
shall indicate which subcontractors or suppliers are MBEs / WBEs / DBEs / ESBEs and what 
percentage of subcontract is awarded, shown as a percentage of the total dollar amount of the 
bid.

10.  COMPLIANCE WITH FAIR LABOR STANDARDS

A. During term of this Contract, Contractor shall report to County Contract Compliance Officer, 
within ten (10) days, any allegations to, or findings by National Labor Relations Board 
(NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor has 
violated statute or regulation regarding labor standards or relations.  If investigation by 
Contract Compliance Officer results in final determination that matter adversely affects 
Contractor’s responsibilities under this Contract, and which recommends termination, 
suspension or cancellation of this Contract, County may take such action.

B. Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in 
Dane County Ordinance 25.015(11)(c) through (e).

C. Contractor shall post this statement in prominent place visible to employees:  “As condition 
of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.”

11.  DOMESTIC PARTNERSHIP BENEFITS

A. Contractor agrees to provide same economic benefits to all of its employees with domestic 
partners as it does to employees with spouses, or cash equivalent if such benefit cannot 
reasonably be provided.  Contractor agrees to make available for County inspection 
Contractor’s payroll records relating to employees providing services on or under this 
Contract or subcontract.  If any payroll records of Contractor contain any false, misleading or 
fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.016, 
Dane County Ordinances, contract compliance officer may withhold payments on Contract; 
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny 
Contractor right to participate in bidding on future County contracts for period of one year 
after first violation is found and for period of three years after second or subsequent violation 
is found.

12.  INSURANCE REQUIREMENTS

A. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 
agencies, officers, employees and representatives from and against all claims, damages, losses 
and expenses including attorneys’ fees arising out of or resulting from the performance of the 
Work, provided that any such claim, damage, loss or expense is attributable to bodily injury, 
sickness, disease or death, or to injury to or destruction of tangible property (other than the 
Work itself) including the loss of use resulting there from, and is caused in whole or in part 
by any act or omission of the Contractor, any subcontractor, anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, regardless of 
whether or not it is caused in part by a part indemnified hereunder.

B. In any and all claims against Dane County, its boards, commissions, agencies, officers, 
employees and representatives or by any employee of the Contractor, any subcontractor, 
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anyone directly or indirectly employed by any of them or anyone for whose acts any of them 
may be liable, the indemnification obligation under this Contract shall not be limited in any 
way by any limitation on the amount or type of damages, compensation or benefits payable 
by or for the Contractor or any subcontractor under worker’s compensation acts, disability 
benefits or other employee benefit acts.

C. The obligations of the Contractor under this Contract shall not extend to the liability of the 
Architect / Engineer, its agents or employees arising out of (1) the preparation or approval of 
maps, drawings, opinion, reports, surveys, change orders, designs or specifications; or (2) the 
giving of or the failure to give directions or instruction by the Architect / Engineer, its agents 
or employees provided such giving or failure to give is the primary cause of the injury or 
damage.

D. The County shall not be liable to the Contractor for damages or delays resulting from work 
by third parties or by injunctions or other restraining orders obtained by third parties.

E. Contractor Carried Insurance.  In order to protect itself and the County, the Contractor 
shall not commence work under this Contract until obtaining all the required insurance and
the County has approved such insurance.  The Contractor shall not allow any subcontractor to 
commence work on the subcontract until the insurance required of the subcontractor has been 
so obtained and approved.

1. Worker’s Compensation Insurance
The Contractor shall procure and shall maintain during the life of this Contract, Worker’s 
Compensation Insurance as required by statute for all of its employees engaged in work 
at the site of the project under this Contract and, in case of such work sublet, the 
Contractor shall require the subcontractor similarly to provide Worker’s Compensation 
Insurance for all of the latter’s employees to be engaged in such work unless such 
employees are covered by the protection afforded by the Contractor’s Worker’s 
Compensation Insurance.

2. Contractor’s Public Liability and Property Damage Insurance
The Contractor shall procure and maintain during the life of this Contract, Contractor’s 
Public Liability Insurance and Contractor’s Property Damage Insurance in an amount not 
less then $1,000,000.00 per occurrence for bodily injury and death, and Contractor’s 
Property Damage Insurance in an amount not less than $1,000,000.00 and shall be 
primary with Dane County as an “Additional Insured”.

3. Auto Liability Insurance
The Contractor shall procure and maintain during the life of this Contract, 
Comprehensive Automobile Liability Insurance covering owned, non-owned and hired 
automobiles for limits of not less than $1,000,000.00 and shall be primary with Dane 
County as an “Additional Insured”.

F. Contractor either (1) shall require each subcontractors to procure and to maintain during life 
of subcontract, subcontractor’s Public Liability Property Damage Insurance, and 
Comprehensive Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or (2) insure that activities of subcontractors in their own policy.

G. Contractor shall furnish the County with certificates showing type, amount, class of 
operations covered, effective dates and dates of expiration of policies.  Such certificates shall 
also contain substantially this statement: “Insurance covered by this certificate will not be 
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canceled or materially altered, except after ten (10) days written notice has been received by 
the County.”

H. Builder’s Risk. County shall provide Builder’s Risk policy.  Terms of this policy will be 
made available by County’s Risk Manager upon Contractor’s request.  By executing this 
Contract, Contractor warrants it is familiar with terms of said policy.



RFB No. 312007 SC - 1 rev. 01/08

SUPPLEMENTARY CONDITIONS

1.  APPLICATION & CERTIFICATE FOR PAYMENT

A. Every contractor engaged in performance of any contract for Department of Public Works, 
Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to 
[project Architect / Engineer, Public Works Project Engineer] for approval.
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2.  PREVAILING WAGE RATE DETERMINATION

A. Wage Rates do not apply.

3.  INSURANCE

A. Contractor Carried Insurance. In order to protect itself and the County, Contractor shall 
not commence work under this Contract until obtaining all required insurance and the County 
has approved such insurance.  Contractor shall not allow any subcontractor to commence 
work on subcontract until insurance required of subcontractor has been so obtained and 
approved.
1. Pollution Insurance Policy

Contractor shall procure and maintain during life of this Contract, Pollution Insurance 
Policy in amount of at least $1,000,000 per occurrence, $5,000,000 aggregate.



Basic Requirements
Bid No. 312007 01000 - 1

SECTION 01000

BASIC REQUIREMENTS

PART 1 GENERAL

1.1 SECTION SUMMARY

A. Section Includes:
1. Section Summary
2. Summary of the Work
3. Contractor Use of Premises
4. Applications for Payment
5. Alternates
6. Coordination
7. Cutting and Patching
8. Conferences
9. Progress Meetings
10. Submittal Procedures
11. Proposed Products List
12. Shop Drawings
13. Product Data
14. Samples
15. Manufacturers' Instructions
16. Manufacturers' Certificates
17. Quality Assurance / Quality Control of Installation
18. References
19. Interior Enclosures
20. Protection of Installed Work
21. Parking
22. Staging Areas
23. Occupancy During Construction and Conduct of Work
24. Protection
25. Progress Cleaning
26. Products
27. Transportation, Handling, Storage and Protection
28. Product Options
29. Substitutions
30. Starting Systems
31. Demonstration and Instructions
32. Contract Closeout Procedures
33. Final Cleaning
34. Adjusting
35. Operation and Maintenance Data
36. Spare Parts and Maintenance Materials
37. Record Drawings and Specifications
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1.2 SUMMARY OF THE WORK

A. Project Description:  Perform the Work as specified and detailed in Construction 
Documents package. Contractor to furnish, install and wire all equipment required for 
installation of complete system for releasing exit doors.

B. Work by Owner:  Not applicable.

C. Permits:  Not applicable.

D. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 
permits for completion of the Work and facility occupancy.

1.3 CONTRACTOR USE OF PREMISES

A. Limit use of premises to allow work by Contractors or Subcontractors and access by 
Owner.

1.4 APPLICATIONS FOR PAYMENT

A. Submit two (2) copies of each application on AIA G702™ and G703™ forms or 
approved contractors invoice form.

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment.

C. Payment Period:  Monthly.

1.5 ALTERNATES

A. Alternates quoted on Bid Form shall be reviewed and accepted or rejected at the Owner's 
option.

B. Coordinate related work and modify surrounding work as required.

C. Schedule of Alternates:  
1. Alternate Bid 1: State addition or deduction from Base Bid to operate the door 

controls via the Simplex fire alarm system. Provide a monitor module at the door 
release switch adjacent to the Fire Command Center. Provide a control module 
at each door wired to interrupt power to each door control whenever the door 
release switch is operated. Provide a power supply at each door wired to 
emergency power. Adjust wiring in Sheet E2.0 appropriately.

1.6 COORDINATION

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements.
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B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities.

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings.

1.7 CUTTING AND PATCHING

A. Employ a skilled and experienced installer to perform cutting and patching new work; 
restore work with new Products.

B. Submit written request in advance of cutting or altering structural or building enclosure 
elements.

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor 
construction; completely seal voids.

D. Refinish surfaces to match adjacent finishes.

1.8 CONFERENCES

A. Dane County Department Public Works, Highway & Transportation will schedule a 
preconstruction conference after Award of Contract for all affected parties.

B. When required in individual Specification section, convene a pre-installation conference 
at project site prior to commencing work of the section.

1.9 PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the Work at minimum of one 
(1) per week.

B. Preside at meetings, record minutes, and distribute copies within two (2) days to those 
affected by decisions made.

C. Owner shall schedule and administer meetings throughout progress of the Work at 
minimum of one (1) per week.

D. Owner shall preside at meetings, record minutes, and distribute copies within two (2) 
days to those affected by decisions made.

1.10 SUBMITTAL PROCEDURES

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references.

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 
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information is in accordance with requirements of the Work and Construction 
Documents.

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work.

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal.

1.11 PROPOSED PRODUCTS LIST

A. Within fifteen (15) days after date of Award of Contract, submit complete list of major 
Products proposed for use, with name of manufacturer, trade name, and model number of 
each Product.

1.12 SHOP DRAWINGS

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Engineer.

1.13 PRODUCT DATA

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Engineer. 

B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project.

1.14 SAMPLES

A. Submit samples to illustrate functional and aesthetic characteristics of the Product.

B. Submit samples of finishes from the full range of manufacturers' standard colors, 
textures, and patterns for Public Works Project Engineer's selection.

1.15 MANUFACTURERS' INSTRUCTIONS

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data.

1.16 MANUFACTURERS' CERTIFICATES

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Engineer for review, in quantities specified for Product Data.

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate.
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1.17 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality.

B. Comply fully with manufacturers' instructions.

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship.

1.18 REFERENCES

A. Conform to reference standard by date of issue current as of date for receiving bids.

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Engineer before proceeding.

1.19 INTERIOR ENCLOSURES

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment.

1.20 PROTECTION OF INSTALLED WORK

A. Protect installed work and provide special protection where specified in individual 
Specification sections.

1.21 PARKING

A. Arrange for temporary parking areas to accommodate construction personnel. Parking 
shall be available at the Work site.

1.22 STAGING AREAS

A. Coordinate staging areas with Public Works Project Engineer prior to starting the Work.

B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among the various Contractors as their needs dictate with due regard for 
storage requirements of each Contractor.  Each Contractor shall be responsible for safety 
of equipment and materials that are stored on site.

1.23 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK

A. Areas of existing facility will be occupied during period when the Work is in progress.  
Work may be done during normal business hours (8:00 am to 4:30 pm), but confer with 
Owner, schedule work and store materials so as to interfere as little as possible with 
normal use of premises.  Notify Owner when coring or similar noise making work is to 
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be done and obtain Owner's written approval of schedule.  If schedule is not convenient 
for Owner, reschedule and resubmit new times for Owner approval.  Coring of floor 
along with other noisy work may have to be done on second and third shifts.

B. Work shall be done and temporary facilities furnished so as not to interfere with access to 
any occupied area and so as to cause least possible interference with normal operation of 
facility or any essential service thereof.

C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for 
use by Owner, employees and public.

D. Contractor shall provide adequate protection for all parts of facility, its contents and 
occupants wherever the Work under this contract is to be performed.

E. Each Contractor shall arrange with Owner to make necessary alterations, do new work, 
make connections to all utilities, etc., at such times as will not cause interruption of utility 
services to facility.  Contractor doing this work shall protect, cap, cut off and / or replace 
and relocate existing pipes, electrical work and other active utilities encountered which 
may interfere with new construction work.

F. New work in extension of existing work shall correspond in all respects with that to 
which it connects or similar existing work unless otherwise indicated or specified.
1. Existing work shall be cut, altered, removed or replaced as necessary for 

performance of contract obligations.
2. Work remaining in place, damaged or defaced by reason of work done under this 

contract shall be restored equal to its condition at time of Award of Contract.
3. If removal of work exposes discolored or unfinished surfaces or work out of 

alignment, such surfaces shall be refinished or materials replaced as necessary to 
make continuous work uniform and harmonious.

1.24 PROTECTION

A. Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and 
pay for any damage to same resulting from insufficient or improper protection.

B. Guard Light:  Contractor shall provide and maintain guard lights at all barricades, 
railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public 
walks or roads.

1.25 PROGRESS CLEANING

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition.

1.26 PRODUCTS

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
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preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse.

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents.

1.27 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions.

1.28 PRODUCT OPTIONS

A. Where definite material is specified, it is not intention to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Department of Public Works, Highway & 
Transportation for approval at least seven (7) days prior to Bid Opening.

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Engineer shall be identified in addenda to all bidding contractors.

C. Requests for material or product substitutions submitted after Bid Opening may be 
considered. Dane County reserves right to approve or reject substitutions based on 
Specification requirements and intended use.

1.29 SUBSTITUTIONS

A. Public Works Project Engineer shall consider requests for Substitutions only within 
fifteen (15) days after date of Public Works Contract.

B. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents.

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution.

D. Substitutions shall not change contract price established at Bid Opening.

1.30 STARTING SYSTEMS

A. Provide written notification prior to start-up of each equipment item or system.

B. Ensure that each piece of equipment or system is ready for operation.

C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions.
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D. Submit written report that equipment or system has been properly installed and is 
functioning correctly.

1.31 DEMONSTRATION AND INSTRUCTIONS

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection.

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location.

C. Owner may choose to videotape demonstration session; demonstration  and demonstrator 
shall be to level of satisfaction of Owner.

1.32 CONTRACT CLOSEOUT PROCEDURES

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Engineer's inspection.

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due.

1.33 FINAL CLEANING

A. Execute final cleaning prior to final inspection.

B. Clean interior and exterior surfaces exposed to view.

C. Remove waste and surplus materials, rubbish, and construction facilities from site.

1.34 ADJUSTING

A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

1.35 OPERATION AND MAINTENANCE DATA

A. Provide operation and maintenance data for all mechanical and electrical equipment 
supplied and installed in project.

1.36 SPARE PARTS AND MAINTENANCE MATERIALS

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections.

B. Deliver to the Work site and place in location as directed.
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1.37 RECORD DRAWINGS AND SPECIFICATIONS

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not. Contractor shall furnish 
Public Works Project Engineer with original tracings of drawings and prints of 
specifications in reproducible format, one set of Drawings and Specifications and one set 
of record drawings in AutoCAD 2007 format and entire record specification in Word 
2000 format on CD.

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION
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SECTION 01058

RECYCLING

PART 1 GENERAL

1.1 SUMMARY

A. Section Includes:
1. Waste Management Goals
2. Waste Management Plan
3. Reuse
4. Recycling
5. Materials Sorting and Storage On Site
6. Lists of Recycling Facilities Processors and Haulers
7. Waste Management Plan Form

B. Related Sections:
1. Section 01000 - Basic Requirements

1.2 WASTE MANAGEMENT GOALS

A. Dane County requires that as many waste materials as possible produced as result of this 
project be salvaged, reused or recycled in order to minimize impact of construction waste 
on landfills and to minimize expenditure of energy and cost in fabricating new materials. 
Additional information may be found in The Dane County Green Building Policy, 
Resolution 299, 1999-2000.

B. Contractor shall develop, with assistance of Public Works Project Engineer and Architect 
/ Engineer, Waste Management Plan (WMP) for this project. Outlined in RECYCLING 
section of this specification are examples of materials that can be recycled or reused as 
well as recommendations for waste sorting methods.

1.3 WASTE MANAGEMENT PLAN

A. Contractor shall complete WMP and include cost of recycling / reuse in Bid. WMP will 
be submitted to Public Works Project Engineer within fifteen (15) days of Notice to 
Proceed date. Copy of blank WMP form is in this Section. Submittal shall include cover 
letter and WMP form with:
1. Information on:

a. Types of waste materials produced as result of work performed on site;
b. Estimated quantities of waste produced;
c. Identification of materials with potential to be recycled or reused;
d. How materials will be recycled or reused;
e. On-site storage and separation requirements (on site containers);
f. Transportation methods; and
g. Destinations.
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1.4 REUSE

A. Contractors and subcontractors are encouraged to reuse as many waste materials as 
possible. Salvage should be investigated for materials not reusable on site.

1.5 RECYCLING

A. These materials can be recycled in Dane County area:
1. Wood.
2. Wood Pallets.
3. Fluorescent Lamps.
4. Foam Insulation & Packaging (extruded and expanded).
5. PVC Plastic (pipe, siding, etc.).
6. Asphalt & Concrete.
7. Bricks & Masonry
8. Corrugated Cardboard.
9. Metal.
10. Carpet Padding.
11. Gypsum Drywall.
12. Shingles.
13. Barrels & Drums.
14. Solvents.

1.6 MATERIALS SORTING AND STORAGE ON SITE

A. Contractor shall provide separate containers for recyclable materials. Number of 
containers will be dependent upon project and site conditions.

B. Contractor shall provide on-site locations for subcontractors supplied recycling 
containers to help facilitate recycling.

1.7 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS

A. Web site www.countyofdane.com has recycling symbol (link) near top of page that lists 
current information for Dane County Recycling Markets. Contractors can also contact 
Dane County’s Recycling Manager at 608/267-8815, or local city, village, town recycling 
staff listed in above referenced web site. Statewide listings of recycling / reuse markets at 
available from Wisconsin Department of Natural Resources, 
www.dnr.state.wi.us/org/aw/wm/markets.
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1.8 WASTE MANAGEMENT PLAN FORM

A. Contractor Information:
Name: 
Address: 

Phone No.: Recycling Coordinator: 

MATERIAL

ESTIMATED 

QUANTITY

DISPOSAL METHOD

(CHECK ONE)

RECYCLING / REUSE COMPANY 

OR DISPOSAL SITE

Salvaged & 
reused building 
materials

cu. yds.

tons

Recycled Reused

Landfilled Other Name:

Glass
cu. yds.

tons

Recycled Reused

Landfilled Other Name:

Wood
cu. yds.

tons

Recycled Reused

Landfilled Other Name:

Wood Pallets units

Recycled Reused

Landfilled Other Name:

Fluorescent 
Lamps

cu. ft.

lbs.

Recycled Reused

Landfilled Other Name:

Foam Insulation
cu. ft.

lbs.

Recycled Reused

Landfilled Other Name:

Asphalt & 
Concrete

cu. ft.

lbs.

Recycled Reused

Landfilled Other Name:

Bricks & 
Masonry

cu. ft.

lbs.

Recycled Reused

Landfilled Other Name:

PVC Plastic
cu. ft.

lbs.

Recycled Reused

Landfilled Other Name:

Corrugated 
Cardboard

cu. ft.

lbs.

Recycled Reused

Landfilled Other Name:

Metals
cu. yds.

tons

Recycled Reused

Landfilled Other Name:

Carpet Padding
cu. ft.

lbs.

Recycled Reused

Landfilled Other Name:

Gypsum / 
Drywall

cu. yds.

tons

Recycled Reused

Landfilled Other Name:
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Shingles
cu. yds.

tons

Recycled Reused

Landfilled Other Name:

Barrels & Drums units

Recycled Reused

Landfilled Other Name:

Solvents gallons

Recycled Reused

Landfilled Other Name:

Other
Recycled Reused

Landfilled Other Name:

Other
Recycled Reused

Landfilled Other Name:

Other
Recycled Reused

Landfilled Other Name:

Other
Recycled Reused

Landfilled Other Name:

Other
Recycled Reused

Landfilled Other Name:

PART 2 PRODUCTS

Not Used.

PART 3 EXECUTION

Not Used.

END OF SECTION
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 SECTION 08710 

 DOOR HARDWARE 

PART 1: GENERAL 

1.01  RELATED DOCUMENTS 

A. Conditions of the Contract and portions of Division One of this Project Manual apply to this Section as though 
repeated herein. 

1.02  WORK INCLUDED 

A. Door Hardware. 

1.03  RELATED SECTIONS 

A. 16001 General Electrical Requirements 

B. 16711 Exit Door Controls 

1.04  REFERENCES 

A. Federal Specifications (FS) 
1. FF-H-106a Hardware, Builders'; Locks and Door Trim-Standard Finishes  for Builders Hardware. 

B. National Fire Protection Association, Inc. (NFPA), Battery March Park, Quincy, MA 02269. 
1. NFPA 80 - Standard for fire doors and windows. 
2. NFPA 101 - Code for safety to life from fire in buildings and  structures. 

C. Underwriter's Laboratories, Inc. (UL), 333 Pfingsten Road, Northbrook, IL  60062. 
1. Building Materials Directory. 

D. Hardware shall be in strict accord with Wisconsin Administrative Code Chapter Comm. 69 - "Barrier Free 
Design".

1.05  SUBMITTALS 

A. Submit in accordance with the General Conditions of the Contract. 
1. Five (5) copies of a detailed, vertical type hardware schedule for approval. 

a. List and describe each opening separately.  Include doors with identical hardware, except hand, in a 
single heading.  Include door number, room designations, degree of swing, and hand. 

b. List related details.  Include dimensions, door and frame material, and other conditions affecting 
hardware.

c. List all hardware items.  Include manufacturer's name, quantity, product name, catalog number, size, 
finish, attachments, and related details. 

d. Resubmit four (4) copies of the corrected schedule when required. 
e. Determine keying requirements, as directed by the Owner's Representative and submit five (5) copies 

of a detailed keying schedule for approval; resubmit four copies (4) of the corrected schedule when 
required.

2. Samples of hardware items as may be required.  Identify each sample and indicate the location of 
subsequent installation in the project. 
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3. A copy of the approved hardware schedule and all pertinent templates or template information to each 
fabricator of material factory-prepared for the installation of hardware. 

1.06  QUALITY ASSURANCE 

A. Manufacturers and product numbers listed herein establish a standard of quality.  Similar items by other 
manufacturers may be accepted by prior approval in accord with the General Conditions of the Contract.  
Except where specified in the hardware schedule, furnish products of only one manufacturer for each type of 
hardware.

B. Supplier:  Company specializing in the builders' hardware industry. 

C. Items of hardware not definitely specified herein but necessary for completion of the Work shall be provided.  
Such items shall be of type and quality suitable to the service required and comparable to the adjacent hardware. 
 Where size and shape of members is such as to prevent the use of types specified, hardware shall be furnished 
of suitable types having as nearly as practicable the same operation and quality as the type specified.  Sizes 
shall be adequate for the service required. Include such nuances as strike type, strike lip, raised barrel hinges, 
mounting brackets, fasteners, shims, and coordination between conflicting products.   All doors shall be 
provided with a stop. 

D. Supplier is responsible for performing site visit and confirming specified hardware will fit existing conditions 
before supplying material. 

1.07  REGULATORY REQUIREMENTS 

A. Furnish UL listed hardware for all UL labeled openings in conformance with requirements for the class of 
opening scheduled. 

1.08  DELIVERY, STORAGE AND HANDLING 

A. Deliver hardware to the job site in the manufacturer's original containers marked to correspond with the 
approved hardware schedule for installation location. 

B. Store hardware in dry surroundings and protect against loss and damage. 

PART 2:  PRODUCTS 

2.01  MANUFACTURERS 

A. Refer to the Hardware Schedule at the end of this Section. 

2.02  ACCESSORIES 

A. Furnish all necessary hardware accessories such as wood or machine screws, bolts, nuts, anchors, toggle bolts, 
and other fasteners, each of the type, size, material and finish for its intended purpose and each according to the 
material to which the hardware is being applied.

B. Keying system will be determined by the Owner's Representative. 

PART 3:  EXECUTION 

3.01  INSTALLATION 
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A. Install hardware in accordance with manufacturer's recommendations and instructions. 

B. Install hardware on UL labeled openings in accordance with manufacturer's requirements to maintain the fire 
rating.

C. Mortise and cut to close tolerance and conceal evidence of cutting in the finished work.

D. Remove, cover or protect hardware after fitting until paint or other finish is applied.  Permanently install 
hardware after finishing operations are complete. 

E. Deliver one complete set of installation and adjustment instructions, and tools with the hardware. 

F. Coordinate security system electrical requirements at doors indicated to have such system. 

G. Coordinate all Owner Furnished Owner Installed hardware.

3.02  ADJUSTING 

A. At final completion, adjust and test all hardware for function and performance and leave in good operating 
condition.

3.03  CLEANING 

A. Clean all hardware to restore the original finish. 

3.04  PROTECTION 

A. Protect the finished installation until acceptance of the project.

3.05  HARDWARE SCHEDULE 

A. Manufacturers 
1. Hinges      Hager Hinge Co.    HAG 

   a. Approved Equals:  Stanley 
          McKinney   

2. Lockset      Best Access Systems   BES 
a. Approved Equals:  Provide 7-pin cylinders to match existing.  Coordinate with Best Access 

Systems for keying of project.  Deliver cylinders to Owner for keying by 
Owner, installation by contractor. 

B. Hardware Sets: 

SET 01

Opening(s):   1003B, 4-1, 2-3, 3-3, 1-4, 4-4, 1-5, 4-5 
Remove existing cylindrical lock. 
Add the following: 
1 EA ETW HINGE BB1279 ETW-8 652 HAG 
1 EA FAIL-SAFE LOCK SET 93KW DELx 14D 626 BES 

Installer to drill through masonry wall for passage of wire from junction box to ETW hinge.  Installer will drill 
raceway through door for wiring of lock from ETW hinge to lockset.  At opening 1003b, wire to be run through stud 
wall into back of frame.  Raceway to be drilled through door to lockset.  Maintain all existing fire resistance ratings. 
Notify Owner of any removed latch guards, Owner to reinstall.  Owner to modify Door 3-1 to free access. 
                    END OF SECTION 08710 
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SECTION 16001 

GENERAL ELECTRICAL REQUIREMENTS 

PART 1 - GENERAL  

1.01 SCOPE 

A. All requirements of Division 1 govern work under this Section. 

1.02 RELATED WORK 

A. See Section 08710 DOOR HARDWARE. 

1.03 GENERAL PROVISIONS 

A. In general, the work includes:  Electrical work and the kindred materials and operations as 
indicated on the drawings and as specified in the following articles of Section 16001and 
16711.  

B. Job Information:  Obtain at building including: 

C. Conditions affecting this Section of the Work. 

D. Accessibility. 

1. Storage space. 

1.04 DEFINITIONS

A. Certain terms used herein; on the drawings; and in the contract documents, shall be defined 
as follows: 

B. Provide:  Furnish and install complete and ready for service. 

C. Exposed:  Exposed to view in any room, hallway, passageway, or outside. 

D. Approval: The approval of the Architect in writing or by signed rubber stamp applied to 
drawings, illustrations, etc. 

1.05 INTENT OF DRAWINGS AND SPECIFICATIONS 

A. These specifications and attendant drawings are intended to cover a complete installation of 
systems. The omission of expressed reference to any item of labor or material necessary for 
the proper execution of the work in accordance with present practice of the trade shall not 
relieve the Contractor from providing such additional labor and materials. 

1.06 DRAWINGS 

A. The Electrical drawings do not attempt to show the complete details of building construction 
which affect the electrical installation.  The Contractor shall refer to the architectural, civil, 
structural and mechanical drawings for additional details which affect the proper installation 
of this work.  The Contractor is cautioned that diagrams showing electrical connections 
and/or circuiting are diagrammatic only and must not be used for obtaining lineal runs of 
wire to conduit.  Wiring diagrams do not necessarily show the exact physical arrangement of 
the equipment. 
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1.07 MATERIAL AND EQUIPMENT 

A. All material and equipment shall be new and of the quality used for the purpose in good 
commercial practice, and shall be standard product of reputable manufacturers.  Each major 
component of equipment shall have the manufacturer's name, catalog number, and capacity 
or rating on a nameplate, securely affixed on the equipment in a conspicuous place. 

1.08 SUBSTITUTION AND APPROVAL OF MATERIAL 

A. See Instructions to Bidders. 

B. Such requests shall be accompanied by three copies of all necessary illustrations, cuts, 
drawings and descriptions of material proposed for substitution and shall fully describe all 
points in which it differs from the articles specified.  Two copies will be retained by the 
Architect and one copy returned to the Contractor with approval or revisions indicated 
thereon.

1.09 DAMAGE TO OTHER WORK 

A. The Electrical Contractor will be held rigidly responsible for all damages to the work of his 
own or any other trade resulting from the execution of his work.  It shall be the Contractor's 
responsibility to adequately protect his work at all times.  All damages resulting from his 
operations shall be repaired or the damaged portions replaced by the party originally 
performing the work, (to the entire satisfaction of the Architect), and all cost thereof shall be 
borne by the Contractor responsible for the damage. 

1.10 COOPERATION WITH OTHER TRADES 

A. This Contractor shall completely cooperate with all other trades in the matter of planning 
and executing of the work.  Every reasonable effort shall be made to prevent conflict and 
interferences as to space requirements, dimensions, locations, openings, sleeving or other 
matters which tend to delay or obstruct the work of any trade. 

1.11 NEGLIGENCE 

A. Should the Contractor fail to provide materials, templates, etc., or other necessary 
information causing delay or expense to another party, he shall pay the actual amount of the 
damages to the party who sustained the loss. 

1.12 FIELD CHANGES 

A. Should any change in drawings or specifications be required to comply with local 
regulations and/or field conditions, the Contractor shall refer same to Architect for approval 
before any work which deviates from the original requirements of the drawings and 
specifications is started.  In the event of disagreements as to the necessity of such changes, 
the decision of the Architect shall be final. 

1.13 COMPLETION DATES 

A. This Contractor shall be in a position to meet all completion dates established by the 
Architect and shall furnish all labor of all classes required to meet such schedules and 
completion dates.
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1.14 STANDARDS, CODES AND PERMITS 

A. All work shall be installed in accordance with National, State and Local electrical codes, 
laws, ordinances and regulations.  Comply with all applicable OSHA regulations. 

B. All materials shall have a U.L. label where a U.L. standards and/or test exists. 

C. Prepare and submit to all authorities having jurisdiction, for their approval, all applications 
and working drawings required by them.   

D. Secure and pay for all permits and licenses required. 

1.15 CLEAN-UP 

A. This Contractor shall at all times keep the premises free from excessive accumulation of 
waste material or rubbish resulting from his work, including tools, scaffolding and surplus 
materials, and he shall leave his work broom clean or its equivalent.  

B. In case of dispute, Architect may order the removal of such rubbish and charge the cost to 
the responsible contractor as determined by the Architect.  At the time of final clean-up all 
fixtures and equipment shall be thoroughly cleaned and left in proper condition for their 
intended use. 

1.16 SHOP DRAWINGS 

A. Submit to Engineer for review, copies of manufacturer's shop drawings and/or equipment 
brochure depicting: 

1. Door Hardware 

2. Cables

3. Power Supplies 

4. Other materials at the request of the Engineer 

B. See Section 01300. 

C. Shop drawings shall bear the Contractor's stamp indicating approval. 

D. Any equipment fabrication prior to shop drawing review shall be at the Contractor's risk. 

1.17 WORKMANSHIP

A. The installation of all work shall be made so that its several component parts will function as 
a workable system complete with all accessories necessary for its operation, and shall be left 
with all equipment properly adjusted and in working order.  The work shall be executed in 
conformity with the best accepted standard practice of the trade so as to contribute to 
efficiency and appearance.  It shall also be executed so that the installation will conform and 
adjust itself to the building structure, its equipment and its usage. 

1.18 FIELD MEASUREMENTS 

A. The Contractor shall take all field measurements necessary for his work and shall assume the 
full responsibility for their accuracy. 

1.19 STRUCTURAL INTERFERENCES 

A. Should any structural interference prevent the installation of the outlets, running of conduits, 



Issued 11-06-09  GENERAL ELECTRICAL REQUIREMENTS 
  16001-4 

etc., at points shown on drawings, the necessary minor deviation therefrom, as determined 
by the Architect, may be permitted.  Minor changes in the position of the outlets or 
equipment if decided upon before any work has been done by the Contractor shall be made 
without additional charge. 

1.20 EXAMINATION OF PLANS, SPECIFICATIONS AND SITE 

A. Before submitting a bid, the Contractor shall visit the site and familiarize himself with all 
features of the building and site which may affect the execution of his work.  No extra 
payment will be allowed for the failure to obtain this information.  If in the opinion of the 
Contractor there are omissions or errors in the plans or specifications, the Contractor shall 
clarify these points with the Architect before submitting his bid. In lieu of written 
clarification by addendum, resolve all conflicts in favor of the greater quantity or better 
quality. 

1.21 GUARANTEE 

A. The Contractor shall unconditionally guarantee his work and all components thereof for a 
period of one year from the date of his final payment. He shall remedy any defects in 
workmanship and repair or replace any faulty equipment which shall appear within the 
guarantee period to the entire satisfaction of the Architect at no additional charge. 

1.22 IDENTIFICATION

A. General: 

1. Materials and equipment installed under this Section shall be clearly identified as 
listed below. 

2. Locate identification conspicuously. 

3. Terminology must be approved by Architect. 

4. See plans for any additional items to be identified. 

5. Use abbreviations sparingly. 

B. Conductor Identification: 

1. Identify each conductor at each wiring device, connector or splice point with 
permanently attached wrap-around adhesive markers as manufactured by Brady Co. or 
3M.

2. This identification shall include branch circuit number, control circuit, or any other 
appropriate number or lettering that will expedite future tracing and trouble shooting. 

1.23 LOCATIONS OF OUTLETS AND WIRING DEVICES 

A. Outlets: 

1. Locations of outlets and electrical equipment on the drawings are approximate only.  
Unless otherwise indicated on the drawings or established in the specifications, the 
exact locations of electrical outlets shall be established in the field by directive from 
the Architect.  Generally, outlets shall be located as required for proper installation of 
equipment served and otherwise locations shall be established by construction or code 
requirements and such as to be coordinated with equipment of other trades. 
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2. This Section shall consult with the Architect and refer to all details, sections, 
elevations and equipment plans and the plans of other trades for exact location. 

3. The Architect reserves the right to make reasonable changes in the location of outlets, 
apparatus or equipment up to the time of roughing in.  Such changes as directed shall 
be made by the Contractor without additional compensation. 

4. Dimensions taken by scale shall not be used to establish rough-in locations. 

1.24 DEMOLITION, RENOVATION AND DISPOSITION OF EXISTING EQUIPMENT 

A. This Contractor shall note that portions of the existing building will remain in service during 
portions of the construction period.  Areas of the building will be vacated as required to 
facilitate construction.  This Contractor shall proceed with the completion of his work in 
such a manner as to cause the least possible interference with the Owner's operation. All 
work required in the existing building shall be done in a manner and time acceptable to the 
Owner.

B. Outages and other work rendering existing equipment inoperative shall be held to a 
minimum - prior arrangement for each shall be made with the Owner and shall be acceptable 
as to time and duration. 

C. Electrical equipment in conflict with construction shall be removed and/or relocated as 
indicated on the drawings, as directed or required.  This Contractor shall remove all 
electrical equipment released from service as a result of construction, and no equipment 
removed shall be reused, except as specifically directed on the drawings or elsewhere herein. 
All electrical equipment removed during construction shall be presented to the Owner for his 
acceptance or rejection.  Materials rejected by the Owner become the Contractor’s property 
and shall be removed from the site. 

D. This Contractor shall be responsible for the work of other trades as may be necessary to 
facilitate the installation of electrical work in the existing building.  Such work necessary 
that is normally done by other trades and is not covered as a part of other divisions of the 
work shall be done under the direction and at the expense of the Electrical Contractor.  This 
work shall include but is not limited to cutting, patching, and all work necessary and 
required to leave existing building in condition acceptable to the Architect. 

E. All coring that is required for electrical work shall be by this Contractor. 

F. All new conduit and wiring shall be concealed where possible to do so without extensive 
cutting and patching.  All exposed work shall be run in wire mold and installed only where 
approved by Architect.  Routing shall be subject to Architects approval.  Make use of all 
standard wire mold colors to match surfaces as closely as possible. 

1.25 SEALING AND FIREPROOFING 

A. Sealing and fireproofing of openings between conduit and fire rated surfaces shall be the 
responsibility of the contractor whose work penetrates the opening. 

B. Sealing and fireproofing shall use materials and methods complying with ASTM E814 
requirements appropriate to the rating of the material penetrated. 

C. Materials by Dow-Corning, 3M, Specified Technologies, Inc., and Chase-Foam are 
acceptable if in accordance with (B) above. 
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D. Submit manufacturer’s penetration details to authority having jurisdiction.  Details shall 
confirm method’s compliance with ASTM E814. 

E. Include copies of penetration details in Project Operation and Maintenance Manuals. 

PART 2 - PRODUCTS 

2.01 ACCEPTABLE MANUFACTURERS 

 A. Refer to related articles.  All products are listed under specific paragraphs within following 
articles. 

PART 3 - EXECUTION 

3.01 ELECTRICAL SYSTEM 

A. Provide electrical distribution systems as indicated on the drawings with all necessary 
branch circuit wiring and associated equipment as specified hereinafter or on installation. 

B. Provide special systems as herein specified. 

3.02 RACEWAY

A. Provide a wire mold raceway system wherever cabling cannot be concealed. 

B. Provide EMT sleeves where necessary to penetrate partitions. 

3.03 CONDUCTORS 

A. Conductors shall be new soft drawn copper. No. 8 and larger shall be stranded; No. 12 shall 
be minimum size unless otherwise indicated, with 600 volt insulation, color-coded as 
required by code.  Wire must be delivered to job site in original cartons. 

B. Wire and cable for general interior use shall have 600 volt insulation.  Sizes smaller than No. 
8 shall comply with code for Type THHN/THWN.  Size No. 8 and larger shall comply with 
code for type THW. 

3.04 WIRE JOINTS, SPLICES AND CONNECTORS 

A. Branch circuits No. 10 and smaller shall be Scotchlock Type H spring compression 
connector as manufactured by Minnesota Mining and Manufacturing Co. or Piggy Pigtails as 
manufactured by Thomas and Betts Manufacturing Co. 

B. Feeder and Power Wiring:  Compression type; lugs and connectors on sizes No. 8 and larger. 

C. Insulation:  Use one half lapped Okonite rubber tape or Scotch #33 and comply with all code 
requirements. 

END OF SECTION 
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SECTION 16711 

EXIT DOOR CONTROLS 

PART 1 - GENERAL  

1.01 SCOPE 

A. All requirements of Division 1 govern work under this Section. 

1.02 RELATED WORK 

A. See Section 08710 DOOR HARDWARE. 

1.03 SUMMARY

A. Furnish, install and wire all equipment required for installation of complete system for 
releasing exit doors.  This work shall include power supplies, outlet boxes, cables and wiring 
as shown on the drawings and as specified herein. 

B. Coordinate all work with Section 08710. 

1.04 INTEGRATION 

A. Materials are available from Innovative Systems, Inc., 9880 South Ridgeview Drive, Oak 
Creek, Wisconsin 53154. 

B. Contact Jim Holtz at 414-761-7350. 

C. Materials shall be purchased from a source with the capabilities to completely integrate the 
functions and components with the existing exit door release controls so they operate as an 
efficient, simple to operate system.

1.05 SUBMITTALS

A. General: Data sheets on all equipment being provided as well recommended cable types.  
Internal control cabinet drawings showing internal block diagram connections shall be 
provided.  Wiring diagrams showing typical field wiring connections as well as single line 
floor plan indicating equipment locations as well as cabling routings and quantities.  

B. Product Data: Submit product data, including manufacturer’s product sheet, for specified 
products. 

C. Shop Drawings: Submit shop drawings showing layout, profiles and product components, 
including anchorage and accessories.  Include cabling diagrams, wiring diagrams, station 
installation details and equipment cabinet details.

D. Quality Assurance Submittals:  Submit the following: 

1. Test Reports: Certified test reports showing compliance with specified performance 
characteristics. 

2. Manufacturer’s Instructions: Manufacturer’s installation instructions. 

E. Closeout Submittals: Submit the following: 

1. Operation and Maintenance Data: Operation and maintenance data for installed 
products in accordance with Division 1 Closeout Submittals.  Include troubleshooting 
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guide, wiring terminal identification and equipment parts list.  

2. Warranty: Warranty documents specified herein.   

F. Project Closeout 

1. The contractor shall furnish manufacturer’s manuals of the completed system 
including individual specifications sheets, schematics, inter-panel and intra-panel 
wiring diagrams. 

a. All information necessary for the proper maintenance and operation of the 
system must be included. 

b. Provide four copies. 

2. Demonstrate proper function to Owner and Fire Department. 

3. Operating manuals and users’ guides shall be provided at the time of the training. 

1.06 WARRANTY 

A. Manufacturer’s Warranty: Submit, for Owner’s acceptance, manufacturer’s standard 
warranty document executed by authorized company official.  Manufacturer’s warranty is in 
addition to, and not a limitation of, other rights Owner may have under Contract Documents. 

1. Warranty Period: 1 year commencing on the Date of Substantial Completion. 

2. All materials and installation shall be guaranteed to be free of defects in material and 
workmanship for one year after final acceptance of installation and tests. 

1.07 INSTALLATION STANDARDS 

A. The system shall be installed in accordance with the 2008 NEC. 

B. The completed system shall be in compliance with state and local electrical codes. 

C. All wiring shall test free from grounds and shorts. 

PART 2 - PRODUCTS 

2.01 POWER SUPPLY 

A. Provide an Altronix SMP7PMCTXS. 

1. 115 VAC input. 

2. 12VDC/24VDC selectable output. 

3. 6 ampere continuous supply current output. 

4. Filtered and electronically regulated outputs. 

5. Short circuit and thermal overload protection. 

6. Built-in charger for battery backup. 

7. AC input and DC output LED indicators. 

8. AC fail supervision (form C contact rated 1A at 28VDC) 

9. In NEMA 1 enclosure. 
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2.02 SUPERVISION ALARM 

A. Provide Safety Technology International, Inc. STI-SA5000-R. 

1. Contains 10 high intensity LED’s. 

2. Disable internal siren. 

3. Provide 9VDC alkaline battery. 

4. Provide signage per drawings. 

5. Wire to illuminate when power is removed to the Altronix power supply. 

PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Cabling Requirements  

1. Wiring may be run concealed, free air.  See following article. 

2. Verify cable types with the Manufacturer.  

3. Provide 120V AC outlet.  

B. Locate equipment in existing electrical closet. 

3.02 FREE AIR WIRING  

A. All wiring shall be run “free-air”, in conduit or in surface raceway.  "Free-air" wiring is 
allowed where it can be completely concealed.  If wiring cannot be concealed, it shall be 
installed in wire mold in finished areas and in conduit in unfinished areas.  

B. Where installed “free-air”, comply with the following: 

1. Cable shall run at right angles and be kept clear of other trades work. 

2. Cables shall be supported according to code utilizing bridle rings anchored to ceiling 
concrete, piping supports or structural steel beams.  Rings shall be designed to 
maintain cables bend to larger than the minimum bend radius (typically 4 x cable 
diameter). 

3. Supports shall be spaced at a maximum 4-foot interval unless limited by building 
construction.  If cable "sag" at mid-span exceeds 12-inches, another support shall be 
used.

4. Cable shall never be laid directly on the ceiling grid. 

5. Cables shall not be attached to or supported by, existing cabling, plumbing or steam 
piping, ductwork, ceiling supports or electrical or communications conduit. 

6. A coil of 2 feet in each cable shall be placed in the ceiling at each “free-air” wired 
device. These "service loops" shall be secured at the last cable support before the 
cable reaches the device and shall be coiled from 100% to 200% of the cable 
recommended minimum bend radius. 

7. Devices wired with conduit shall be provided with an 8-inch wire tail at each device 
box

8. To reduce or eliminate EMI, the following minimum separation distances from  480V
Power lines shall be adhered to: 

a. Twelve (12) inches from power lines of !5-kVa.



Issued 11-06-09  EXIT DOOR CONTROLS 
  16-4 

b. Eighteen (18) inches from high voltage lighting (including fluorescent). 

c. Thirty-nine (39) inches from power lines of 5-kVa or greater. 

d. Thirty-nine (39) inches from transformers and motors. 

9. All cable shall be free of tension at both ends. In cases where the cable must bear 
some stress, Kellem grips shall be used to spread the strain over a longer length of 
cable. 

10. Manufacturers minimum bend radius specifications shall be observed in all instances.  
Care should be taken in the use of cable ties to secure and anchor the station cabling.  
Ties should not be over tightened as to compress the cable jacket.  No sharp burrs 
should remain where excess length of the cable tie has been cut. 

11. All vertical cable extensions to devices located below the finished ceiling shall be in 
conduit. 

C. Contractor shall furnish all required installation tools to facilitate cable pulling without 
damage to the cable jacket. Such equipment is to include, but not limited to, sheaves, 
winches, cable reels, cable reel jacks, duct entrance tunnels, pulling tension gauge and 
similar devices. All equipment shall be of substantial construction to allow steady progress 
once pulling has begun. Makeshift devices, which may move or wear in a manner to pose a 
hazard to the cable, shall not be used. 

D. All cable shall be pulled by hand unless installation conditions require mechanical 
assistance.  Where mechanical assistance is used, care shall be taken to insure that the 
maximum tensile load for the cable as defined by the manufacturer is not exceeded.  This 
may be in the form of continuous monitoring of pulling tension, use of a “break-away” or 
other approved method. 

3.03 LOCAL CODE AUTHORITY SUBMITTALS  

A. This Contractor is responsible for making required submittals to the Madison Fire 
Department.

B. Pay any fees required for review.  

3.04 MANUFACTURER’S INSTRUCTIONS 

A. Compliance: Comply with manufacturer’s product data, including product technical 
bulletins, product catalog installation instructions, and product carton instructions for 
installation.

3.05 EXAMINATION 

A. Site Verification of Conditions: Verify substrate conditions, which have been previously 
installed under other sections, are acceptable for product installation in accordance with 
manufacturer’s instructions. 

END OF SECTION 


