
 

 
CONSTRUCTION DOCUMENTS 
PROJECT MANUAL 

 
 

DANE COUNTY DEPARTMENT OF PUBLIC WORKS,  
HIGHWAY AND TRANSPORTATION 

 
PUBLIC WORKS ENGINEERING DIVISION 

1919 ALLIANT ENERGY CENTER WAY 
MADISON, WISCONSIN  53713 

RFB NO. 316045 

 
 
 

REQUEST FOR BIDS NO. 316045 
 

TIMBER SHELTER  
INDIAN LAKE COUNTY PARK 

8183 HIGHWAY 19 
CROSS PLAINS, WISCONSIN 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 Due Date / Time:  TUESDAY, DECEMBER 6, 2016 / 2:00 P.M. Location:  PUBLIC WORKS OFFICE 
 
 Performance / Payment Bond:  100% OF CONTRACT AMOUNT Bid Deposit:  5% OF BID AMOUNT 
 
  

 
FOR INFORMATION ON THIS REQUEST FOR BIDS, PLEASE CONTACT: 

 
ERIC URTES, AIA OR RYAN SHORE, CPESC: PROJECT MANAGERS 

TELEPHONE NO.:  608/266-4798 (ERIC) or 608/266-4475 (RYAN) 
FAX NO.:  608/267-1533 

E-MAIL:  URTES.ERIC@COUNTYOFDANE.COM OR SHORE@COUNTYOFDANE.COM 



 

TABLE OF CONTENTS FOR RFB NO. 316045 

 

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS 
Project Manual Cover Page 
Table of Contents 
Advertisement for Bids (Legal Notice) 
Best Value Contracting Application 
Instructions to Bidders 
Bid Form 
Fair Labor Practices Certification 
Sample Public Works Contract 
Sample Bid Bond 
Sample Performance Bond 
Sample Payment Bond 
Equal Benefits Compliance Payment Certification 
General Conditions of Contract 
Supplementary Conditions 

 

DIVISION 01 - GENERAL REQUIREMENTS 
01 00 00 - Basic Requirements 
01 74 19 - Recycling 

DIVISION 04 - MASONRY 
04 05 13 - Mortar and Grout 
04 43 13 - Stone Masonry 

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES 
06 10 10 - Rough Carpentry 
06 13 26 - Heavy Timber Construction 

DIVISION 07 - THERMAL AND MOISTURE PROTECTION 
07 61 13 - Metal Roofing 
07 92 00 - Joint Sealers 

DIVISION 26 - ELECTRICAL 
26 05 00 - Electrical Systems 

 

DRAWINGS 
To be printed to correct scale or size, plot sheets on 24” x 36” (D) paper. 

G1.0  TITLE SHEET 
S0.0  STRUCTURAL NOTES 
S1.0  FOUNDATION PLAN 
A1.0  FLOOR PLAN 
A2.0  EXTERIOR ELEVATIONS 
A3.0  BUILIDNG SECTIONS & DETAILS 
A3.1  TRUSS & COLUMN DETAIL 
A3.2 MISC. DETAILS 
A4.0 PERSPECTIVE VIEW 
E1.0 ELECTRICAL PLAN 
C2.0 SITE MAP 

 
 

RFB No. 316045  rev. 09/14 



 

LEGAL NOTICE 

INVITATION TO BID 

 
 
Dane County Public Works, Highway & Transportation Dept., 1919 Alliant Energy Center Way, 
Madison, WI 53713, will receive sealed Bids until: 
 
 

2:00 P.M., TUESDAY, DECEMBER 6, 2016 

 

REQUEST FOR BIDS NO. 316045 

TIMBER SHELTER INDIAN LAKE COUNTY PARK 

INDIAN LAKE COUNTY PARK 

8183 HIGHWAY 19 

CROSS PLAINS, WISCONSIN 
 
Dane County is inviting Bids for construction services to build a 37’ x 52’ timber shelter at Indian 
Lake County Park atop an existing concrete slab with piers. Work consists of site preparation, 
timber milling, timber construction, electrical work, and corrugated metal roofing. Dane County 
will be providing the harvested timber, to be milled by contractor/subcontractor. Only firms with 
capabilities, experience and expertise with similar projects should obtain this packet and submit 
Bids. 
 
Request for Bids document may be obtained after 2:00 p.m. on Tuesday, November 15, 2016 by 
downloading it from countyofdane.com/pwbids.  Please contact project managers Eric Urtes, AIA 
at 608/266-4798 urtes.eric@countyofdane.com  or Ryan Shore, CPESC at 608/266-
4475 shore@countyofdane.com  for any questions or additional information. 
 
All Bidders must be a registered vendor with Dane County & pay an annual registration fee & 
must be pre-qualified as a Best Value Contractor before award of Contract.  Complete Vendor 
Registration Form at danepurchasing.com/registration or obtain one by calling 608/266-4131.  
Complete Pre-qualification Application for Contractors 
at countyofdane.com/pwht/BVC_Application.aspx or obtain one by calling 608/266-4029. 
 
A pre-bid site tour will be held Wednesday, November 23rd at 2:00 P.M., starting at 8183 
Highway 19 in Cross Plains, WI.  Bidders are strongly encouraged to attend this tour. 
 
 
 
 

PUBLISH: NOVEMBER 15 AND 22, 2016 - WISCONSIN STATE JOURNAL 

 NOVEMBER 15 AND 22, 2016 - THE DAILY REPORTER 
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BEST VALUE CONTRACTING APPLICATION  

 
 
CONTRACTORS / LICENSURE APPLICANTS 
 
The Dane County Department of Public Works requires all contractors to be pre-qualified as a 
best value contractor with the County prior to being awarded a contract.  In addition, the County 
pre-qualifies potential contractors and sub-contractors who wish to work on County contracts.  
Subcontractors must become pre-qualified ten (10) days prior to commencing work under any 
Dane County Public Works Contract.  Potential subcontractors are urged to become pre-qualified 
as early as possible.  This document shall be completed, properly executed, along with the 
necessary attachments and additional information that the County requires for the protection and 
welfare of the public in the performance of a County contract. 
 
Contractors or subcontractors of any tier who attain pre-qualification status will retain that status 
for a period of two (2) years from the date of qualification.  Contractors shall notify the Dane 
County Department of Public Works, Highway & Transportation within fifteen (15) days of any 
changes to its business or operations that are relevant to the pre-qualification application.  Failure 
to do so could result in suspension, revocation of the contractor’s pre-qualification, debarment 
from County contracts for up to three (3) years and / or other sanctions available under the law. 
 
No contracts will be awarded for construction work performed on Dane County projects unless 
the contractor is currently approved as a Wisconsin Trade Trainer or has applied for approval as 
an Apprenticeship Trade Trainer to the Wisconsin Department of Workforce Development and 
agrees to an acceptable apprenticeship program. If you are not currently approved as a Wisconsin 
Trade Trainer, or have not applied for approval as an Apprenticeship Trade Trainer, please 
contact the Department of Workforce Development - Bureau of Apprenticeship Standards at 
608/266-3133 or visit their web site at: dwd.wisconsin.gov/apprenticeship/. 
 
EXEMPTIONS 
 
• Contractors who employ less than five (5) apprenticeable trade workers are not required to 

pre-qualify. 
• Contractors performing work that does not apply to an apprenticeable trade, as outlined in 

Appendix A. 
• The contractor / subcontractor provides sufficient documentation to demonstrate one or more 

of the following:  
o apprentices are not available in a specific geographic area;  
o the applicable apprenticeship program is unsuitable or unavailable; or  
o there is a documented depression of the local construction market which prevents 

compliance. 
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SEC. PROOF OF RESPONSIBILITY CHECK IF APPLICABLE 
1 Does your firm possesses all technical qualifications and resources, 

including equipment, personnel and financial resources, necessary to 
perform the work required for any project or obtain the same through 
the use of responsible, pre-qualified subcontractors? 

Yes:                   No:          

2 Will your firm possess all valid, effective licenses, registrations or 
certificates required by federal, state, county, or local law, which are 
necessary for the type of work to be performed including, but not 
limited to, those for any type of trade work or specialty work? 

Yes:                   No:          

3 Will your firm meet all bonding requirements as required by applicable 
law or contract specifications? 

Yes:                   No:          

4 Will your firm meet all insurance requirements as required by 
applicable law or specifications, including general liability insurance, 
workers compensation insurance and unemployment insurance 
requirements? 

Yes:                   No:          

5 Will your firm maintain a substance abuse policy for employees hired 
for public works contracts that comply with Wis. Stats. Sec. 103.503? 

Yes:                   No:          

6 Does your firm acknowledge that it must pay all craft employees on 
public works projects the wage rates and benefits required under 
Section 66.0903 of the Wisconsin Statutes? 

Yes:                   No:          

7 Will your firm fully abide by the equal opportunity and affirmative 
action requirements of all applicable laws, including County 
ordinances?  

Yes:                   No:          

8 In the past three (3) years, has your firm had control or has another 
corporation, partnership or other business entity operating in the 
construction industry controlled it? If so, please attach a statement 
explaining the nature of the firm relationship? 

Yes:                   No: 
If Yes, attach details.         

9 In the past three (3) years, has your firm had any type of business, 
contracting or trade license, certification or registration revoked or 
suspended? 

Yes:                   No:  
If Yes, attach details.         

10 In the past three (3) years, has your firm been debarred by any federal, 
state or local government agency? 

Yes:                   No:          
If Yes, attach details.         

11 In the past three (3) years, has your firm defaulted or failed to complete 
any contract? 

Yes:                   No:          
If Yes, attach details.         

12 In the past three (3) years, has your firm committed a willful violation 
of federal, state or local government safety laws as determined by a 
final decision of a court or government agency authority. 

Yes:                   No:          
If Yes, attach details.         

13 In the past three (3) years, has your firm been in violation of any law 
relating to your contracting business where the penalty for such 
violation resulted in the imposition of a penalty greater than $10,000? 

Yes:                   No:          
If Yes, attach details.         

14 Is your firm Executive Order 108 precertified with the State of 
Wisconsin? 

Yes:                   No:          

15 Is your firm an active Wisconsin Trade Trainer as determined by the 
Wisconsin Bureau of Apprenticeship Standards? 

Yes:                   No:          

16 Is your firm exempt from being pre-qualified with Dane County? Yes:                   No:         
If Yes, attach reason for exemption.  

17 Does your firm acknowledge that in doing work under any County 
Public Works Contract, it will be required to use as subcontractors only 
those contractors that are also pre-qualified with the County or become 
so ten days prior to commencing work? 

Yes:                   No:          

18 Contractor has been in business less than one year? Yes:                   No:          
19 Is your firm a first time Contractor requesting a one time exemption, 

but, intend to comply on all future contracts and are taking steps 
typical of a “good faith” effort? 

Yes:                   No:          

20 Not applicable.  My firm does not intend to work on Best Value 
Contracts.  Note: Best Value Contracting is required to bid on most 
Public Works Contracts (if unclear, please call Jan Neitzel Knox 608-
266-4029). 

Yes:                   No:          
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SIGNATURE SECTION 
 
 
Your firm’s Officer, or the individual who would sign a bid and / or contract documents must 
sign this document. 
 
 
I do hereby certify that all statements herein contained are true and correct to the best of my 
knowledge: 
 
 
    
Signature  Date 
 
 
  
Printed or Typed Name and Title 
 
 
 
 

NAME AND ADDRESS OF CONTRACTOR 
Name of Firm:  

Address:  

City, State, Zip:  

Telephone Number:  

Fax Number:  

E-mail Address:  

 
 
 
 
 

REMEMBER! 
 
 
Return all to forms and attachments, or questions to: 

 
JAN NEITZEL KNOX 

EMAIL: NEITZEL-KNOX@COUNTYOFDANE.COM 
OFFICE: (608)266-4029,  FAX: (608)267-1533 

 
DANE COUNTY DEPARTMENT OF PUBLIC WORKS, 

HGHWAY & TRANSPORTATION 
1919 ALLIANT ENERGY CENTER WAY 

MADISON, WI  53713 
 



 

 BVCA - 4  ver. 06/12 

APPENDIX A 
 
 
APPRENTICEABLE TRADES 
 
Bricklayer 
Carpenter 
Cement Mason (Concrete Finisher) 
Cement Mason (Heavy Highway) 
Construction Craft Laborer 
Data Communications Installer 
Electrician 
Elevator Mechanic / Technician 
Environmental Systems Technician / HVAC Service Technician / HVAC Install & Service 
Glazier  
Heavy Equipment Operator / Operating Engineer 
Insulation Worker (Heat & Frost) 
Iron Worker (Assembler, Metal Buildings) 
Painter / Decorator 
Plasterer 
Plumber 
Roofer / Waterproofer 
Sheet Metal Worker 
Sprinkler Fitter 
Steamfitter (Service & Refrigeration) 
Taper & Finisher 
Telecommunications (Voice, Data & Video) Installer / Technician 
Tile Setter 
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1.  GENERAL 
 
A. Before submitting Bid, bidder shall thoroughly examine all Construction Documents.  

Successful Bidder shall be required to provide all the Work that is shown on Drawings, set 
forth in Specifications, or reasonably implied as necessary to complete Contract for this 
project. 

B. Bidder shall visit site to become acquainted with adjacent areas, means of approach to site, 
conditions of actual site and facilities for delivering, storing, placing, and handling of 
materials and equipment. 

C. Pre-bid meeting is scheduled on Wednesday, November 23rd at 2:00 P.M., beginning at 8183 
Highway 19 in Cross Plains, WI.  Attendance by all bidders is optional; however bidders and 
subcontractors are strongly encouraged to attend. 

D. Failure to visit site or failure to examine any and all Construction Documents will in no way 
relieve successful Bidder from necessity of furnishing any necessary materials or equipment, 
or performing any work, that may be required to complete the Work in accordance with 
Drawings and Specifications.  Neglect of above requirements will not be accepted as reason 
for delay in the Work or additional compensation. 

2.  DRAWINGS AND SPECIFICATIONS 
 
A. Drawings and Specifications that form part of this Contract, as stated in Article 1 of General 

Conditions of Contact, are enumerated in Document Index of these Construction Documents. 
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B. Complete sets of Drawings and Specifications for all trades will be issued to all Bidders, 
irrespective of category of work to be bid on, in order that all Bidders may be familiar with 
work of other trades as they affect their bid. 

3.  INTERPRETATION 
 
A. No verbal explanation or instructions will be given in regard to meaning of Drawings or 

Specifications before Bid Due Date.  Bidders shall bring inadequacies, omissions or conflicts 
to Owner’s attention at least ten (10) days before Bid Due Date.  Prompt clarification will be 
available to all bidders by Addendum. 

B. Failure to so request clarification or interpretation of Drawings and Specifications will not 
relieve successful Bidder of responsibility.  Signing of Contract will be considered as 
implicitly denoting that Contractor has thorough understanding of scope of the Work and 
comprehension of Construction Documents. 

C. Owner will not be responsible for verbal instructions. 

4.  QUALIFICATIONS OF BIDDER (CONTRACTOR AND SUBCONTRACTOR) 
 
A. Before award of Contract can be approved, Owner shall be satisfied that Bidder involved 

meets following requirements: 

1. Has completed at least one (1) project of at least fifty percent (50%) of size or value of 
Division of work being bid and type of work completed is similar to that being bid.  If 
greater magnitude of experience is deemed necessary, other than size or value of work, 
such requirements will be described in appropriate section of Specifications. 

2. Maintains permanent place of business. 

3. Can be bonded for terms of proposed Contract. 

4. Has record of satisfactorily completing past projects and supplies list of no more than two 
(2) most recent, similar projects, with architect or engineer’s and owner’s names, 
addresses and telephone numbers for each project.  Submit to Public Works Project 
Manager with Bid.  Criteria which will be considered in determining satisfactory 
completion of projects by bidder will include: 

a. Completed contracts in accordance with drawings and specifications. 
b. Diligently pursued execution of work and completed contracts according to 

established time schedule unless Owner grants extensions. 
c. Fulfilled guarantee requirements of construction documents. 
d. Is not presently on ineligible list maintained by County’s Department of 

Administration for noncompliance with equal employment opportunities and 
affirmative action requirements. 

e. Authorized to conduct business in Wisconsin.  By submitting Bid, bidder warrants 
that it has: complied with all necessary requirements to do business in State of 
Wisconsin; that persons executing contract on its behalf are authorized to do so; and, 
if corporation, that name and address of bidder’s registered agent are as set forth in 
Contract.  Bidder shall notify Owner immediately, in writing, of any change in its 
registered agent, their address, and bidder’s legal status.  For partnership, term 
“registered agent” shall mean general partner. 

 
B. County’s Public Works Project Manager will make such investigations as are deemed 

necessary to determine ability of bidder to perform the Work, and bidder shall furnish to 
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County’s Public Works Project Manager or designee all such information and data for this 
purpose as County’s Public Works Project Manager may request.  Owner reserves right to 
reject Bid if evidence submitted by, or investigation of, bidder fails to satisfy Owner that 
bidder is responsible and qualified to carry out obligations of Contract and to complete the 
Work contemplated therein. 

5.  BID GUARANTEE 
 
A. Bank certified check, cashier’s check or Bid Bond, payable to County in amount not less than 

five percent (5%) of maximum bid, shall accompany each Bid as guarantee that if Bid is 
accepted, Bidder will execute and return proposed Contract and Performance and Payment 
Bonds within ten (10) days after being notified of acceptance of Bid.  Company issuing bonds 
must be licensed to do business in Wisconsin. 

B. Any bid, which is not accompanied by bid guarantee, will be considered “No Bid” and will 
not be read at Bid Due Date. 

C. If successful Bidder so delivers Contract, Certificate of Insurance, and Performance and 
Payment Bonds, check will be returned to Bidder.  In case Bidder fails to deliver such 
Contract, insurance, and bond, amount of bid guarantee will be forfeited to County as 
liquidated damages. 

D. All checks tendered as bid guarantee, except those of three (3) lowest qualified, responsible 
bidders, will be returned to their makers within three (3) days after Bid Due Date.  All such 
retained checks will be returned immediately upon signing of Contract and Performance and 
Payment Bonds by successful Bidder. 

6.  WITHDRAWAL OF BIDS 
 
A. Bids may be withdrawn by written request received from bidder or authorized representative 

thereof prior to time fixed for Bid Due Date, without prejudice to right of bidder to file new 
Bid.  Withdrawn Bids will be returned unopened.  Negligence on part of bidder in preparing 
their Bid confers no right for withdrawal of Bid after it has been opened. 

B. No Bid may be withdrawn for period of sixty (60) days after Bid Due Date. 

C. If Bid contains error, omission or mistake, bidder may limit liability to amount of bidder’s 
guarantee by giving written Notice of Intent not to execute Contract to Owner within seventy-
two (72) hours of Bid Due Date. 

7.  CONTRACT FORM 
 
A. Sample copy of contract that successful Bidder will be required to enter into is included in 

these Construction Documents and bidders are required to familiarize themselves with all 
conditions contained therein. 

8.  CONTRACT INTERESTS BY COUNTY PUBLIC OFFICIALS 
 
A. In accordance with Wisconsin Statute 946.13, county official may not bid for or enter into 

any contract involving receipts or disbursements of more than $15,000.00 in a year, in which 
they have private pecuniary interest, direct or indirect if at same time they are authorized to 
take official action with respect to making of this Contract.  Any contract entered into in 
violation of this Statute is void and County incurs no liability thereon.  This subsection does 
not affect application and enforcement of Wisconsin Statute 946.13 by state prosecutors in 
criminal courts of this state. 
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9.  EMERGING SMALL BUSINESS PROVISIONS 
 
A. Emerging Small Business Definition.  For purposes of this provision, ESB is defined as: 

1. Independent business concern that has been in business minimum of one year;  

2. Business located in State of Wisconsin;  

3. Business comprised of less than twenty-five (25) employees;  

4. Business must not have gross sales in excess of three million dollars ($3,000,000.00) over 
past three years; and  

5. Business does not have history of failing to complete projects. 

B. Emerging Small Business (ESB) Involvement.  Bidder shall make good faith effort to 
award minimum of ten percent (10%) of the Work to ESBs.  Bidder shall submit report to 
Dane County Contract Compliance Officer within ten (10) days after Bid Due Date 
demonstrating such efforts.  Good faith efforts means significant contact with ESBs for 
purposes of soliciting bids from them.  Failure to make or demonstrate good faith efforts will 
be grounds for disqualification. 

C. Emerging Small Business Report.  Emerging Small Business Enterprise Report is to be 
submitted by Bidder in separate envelope marked “Emerging Small Business Report”.  This 
report is due by 2:00 p.m. following specified ten (10) days after Bid Due Date.  Bidder who 
fails to submit Emerging Small Business Report shall be deemed not responsive. 

D. ESB Goal.  Goal of this project is ten percent (10%) ESB participation.  ESB utilizations are 
shown as percentage of total Bid.  If Bidder meets or exceeds specified goal, Bidder is only 
required to submit Form A - Certification, and Form B - Involvement.  Goal shall be met if 
Bidder qualifies as ESB. 

E. Report Contents.  Following award of Contract, Bidder shall submit copies of executed 
contracts for all Emerging Small Businesses.  Emerging Small Business Report shall consist 
of these: 

1. Form A - Certification; 

2. Form B - Involvement; 

3. Form C - Contacts; 

4. Form D - Certification Statement (if appropriate); and 

5. Supportive documentation (i.e., copies of correspondence, telephone logs, copies of 
advertisements). 

F. ESB Listing.  Bidders will solicit bids from ESB listing provided by Dane County. 

G. ESB Certification.  All contractors, subcontractors and suppliers seeking ESB certification 
must complete and submit Emerging Small Business Certification Application to Dane 
County Contract Compliance Program. 
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H. Certification Statement.  If ESB firm has not been certified by County as ESB prior to 
submittal of this Bid, ESB Report cannot be used to fulfill ESB goal for this project unless 
firm provides “Form D - Certification Statement”.  Certification statement must be completed 
and signed by ESB firm. 

I. Questions.  Questions concerning Emerging Small Business provisions shall be directed to: 

Dane County Contract Compliance Officer 
City-County Building, Room 421 
210 Martin Luther King, Jr. Blvd. 
Madison, WI  53703 
608/266-5623 
 

J. Substituting ESBs.  In event of any significant changes in subcontract arrangements or if 
need arises to substitute ESBs, Bidder shall report such proposed changes to Contract 
Compliance Officer to making any official changes and request authorization to substitute 
ESB firm.  Bidder further agrees to make every possible effort to replace ESB firm with 
another qualified ESB firm. 

K. Good Faith Efforts.  Good faith efforts can be demonstrated by meeting all of these 
obligations: 

1. Selecting portions of the Work to be performed by ESBs in order to increase likelihood 
of meeting ESB goal including, where appropriate, breaking down Contract into smaller 
units to facilitate ESB participation. 

2. Advertising in general circulation, trade associations and women / minority focus media 
concerning subcontracting opportunities. 

3. Providing written notices to reasonable number of specific ESBs that their interest in 
Contract was being solicited in sufficient time to allow ESBs to participate effectively. 

4. Following up on initial solicitations of interest by contacting ESBs within five (5) 
working days prior to Bid Due Date to determine with certainty whether ESB were 
interested, to allow ESBs to prepare bids. 

5. Providing interested ESB with adequate information about Drawings, Specifications and 
requirements of Contract. 

6. Using services of available minority, women and small business organizations and other 
organizations that provide assistance in recruitment of MBEs / WBEs / ESBs. 

7. Negotiating in good faith with interested ESBs, not rejecting ESBs as unqualified without 
sound reason based on thorough investigation of their capabilities. 

8. Submitting required project reports and accompanying documents to County’s Contract 
Compliance Officer within twenty-four (24) hours after Bid Due Date. 

L. Appeals Disqualification of Bid.  Bidder who is disqualified may appeal to Public Works & 
Transportation Committee and Equal Opportunity Commission. 

10.  METHOD OF AWARD - RESERVATIONS 
 
A. Following will be basis of award of Contract, providing cost does not exceed amount of funds 

then estimated by County as available to finance Contract(s): 
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1. Lowest dollar amount submitted by qualified responsible bidder on Base Bid for all work 
comprising project, combined with such additive Owner accepted alternates. 

2. Owner reserves right to reject all bids or any bid, to waive any informality in any bid, and 
to accept any bid that will best serve interests of County. 

3. Unit Prices and Informational Bids will not be considered in establishing low bidder. 

11.  SECURITY FOR PERFORMANCE AND PAYMENTS 
 
A. Simultaneous with delivery of signed Contract, Bidder shall be required to furnish 

Performance and Payment Bonds as specified in Article 29 of General Conditions of 
Contract, “Contract Security”.  Surety Company shall be licensed to do business in 
Wisconsin.  Performance and Payment Bonds must be dated same date or subsequent to date 
of Contract.  Performance and Payment Bonds must emulate information in Sample 
Performance and Payment Bonds in Construction Documents. 

B. Provide certified copy of power of attorney from Surety Company showing that agent who 
signs Bond has power of attorney to sign for Surety Company.  Secretary or Assistant 
Secretary of company must sign this certification, not attorney-in-fact.  Certification must 
bear same or later date as Bond.  Power of Attorney must emulate model power of attorney 
information detailed in Sample Performance and Payment Bonds. 

C. If Bidder is partnership or joint venture, State certified list, providing names of individuals 
constituting partnership or joint venture must be furnished.  Contract itself may be signed by 
one partner of partnership, or one partner of each firm comprising joint venture, but 
Performance and Payment Bonds must be signed by all partners. 

D. If Bidder is a corporation, it is necessary that current certified copy of resolution or other 
official act of directors of corporation be submitted showing that person who signs Contract 
is authorized to sign contracts for corporation.  It is also necessary that corporate seal be 
affixed to resolution, contract, and performance and payment bonds.  If your corporation has 
no seal, it is required that above documents include statement or notation to effect that 
corporation has no seal. 

12.  TAXES 
 
A. Bidder shall include in Bid, all Sales, Consumer, Use and other similar taxes required by law. 

B. In accordance with Wisconsin Statute 71.80(16)(a),successful nonresident bidder, whether 
incorporated or not, and not otherwise regularly engaged in business in this state, shall file 
surety bond with State of Wisconsin Department of Revenue payable to Department of 
Revenue, to guarantee payment of income taxes, required unemployment compensation 
contributions, sales and use taxes and income taxes withheld from wages of employees, 
together with any penalties and interest thereon.  Amount of bond shall be three percent (3%) 
of Contract or subcontract price on all contracts of $50,000 or more. 

 

13.  SUBMISSION OF BIDS 
 
A. All Bids shall be submitted on standard Bid Form bound herein and only Bids that are made 

on this Bid Form will be considered.  Entire Bid Form and other supporting documents, if 
any, shall be removed or copied from Construction Documents, filled out, and submitted in 
manner specified hereinafter.  Submit completed Bid Bond with Bid as well. 
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B. No bids for any subdivision or any sub-classification of this Work, except as indicated, will 
be accepted.  Any conditional Bid, amendment to Bid Form or appended item thereto, or 
inclusion of any correspondence, written or printed matter, or details of any nature other than 
that specifically called for, which would alter any essential provision of Construction 
Documents, or require consideration of unsolicited material or data in determining award of 
Contract, will disqualify Bid.  Telecommunication alterations to Bid will not be accepted. 

C. Bidders must submit single Bid for all the Work. 

D. Bid amounts shall be inserted in words and in figures in spaces provided on Bid Form; in case 
of conflict, written word amounts will govern. 

E. Addenda issued after Bid Letting shall become part of Construction Documents.  Bidders 
shall acknowledge receipt of such addenda in appropriate space provided on Bid Form.  Bid 
may be rejected if receipt of any particular addendum applicable to award of Contract has not 
been acknowledged on Bid Form. 

F. Bids shall be signed, placed in envelope, sealed and delivered before due time  to place 
designated in Invitation to Bid, and identified with project name, bid number, location, 
category of work being bid upon, Bid Due Date, name and address of bidder. 

G. Bidder shall be responsible for sealed Bid being delivered to place designated for Bid Due 
Date on or before date and time specified.  Bids received after time of closing will be rejected 
and returned to bidder unopened. 

H. Bid will be considered invalid and will be rejected if bidder has not signed it. 

I. Faxed Bids will not be accepted. 

J. Bidder’s organization shall submit completed with Bid, Fair Labor Practices Certification 
form, included in these Construction Documents. 

14.  SUBCONTRACTOR LISTING 
 
A. Bidders shall be required to submit list of major subcontractors for General Construction, 

Plumbing, HVAC, and Electrical work proposed for this project to include committed prices 
for each subcontractor.  List shall be placed in separate sealed envelope that must be clearly 
identified as “Major Subcontractor List”, for named project and name of Bidder submitting it.  
County must receive envelope no later than date by which successful Bidder is required to 
submit his or her signed Contract, as established in Construction Documents. 

15.  ALTERNATE BIDS 
 
A. Not Applicable. 

16.  INFORMATIONAL BIDS 
 
A. Not Applicable. 

17.  UNIT PRICES 
 
A. Not Applicable. 
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18.  COMMENCEMENT AND COMPLETION 
 
A. Successful Bidder shall commence work when schedule and weather permit, but no later than 

stated in Bid Form.  Contractor shall pursue the Work regularly and continuously at 
reasonable rate to insure completion of the Work within time stated in Bid. 

B. Should it be found impossible to complete the Work on or before time specified for 
completion, written request may be submitted for extension of time setting forth reasons 
believed to justify granting of such request.  Refer to Article 20 of General Conditions of 
Contract, titled “Time for Completion”. 

19.  WORK BY OWNER 
 
A. This work will be accomplished by Owner or will be let under separate contracts and will not 

be included under this Contract: 

1. Not Applicable 

20.  SPECIAL HAZARDS COVERAGE 
 
 
A. Not Applicable. 
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FORM A 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION 
 
 
In accordance with General Conditions of Contract, submit this Emerging Small Business Report 
within ten (10) days after Bid Due Date. 
 
 
PROJECT NAME:    
 
   
 
BID NO.:    BID DUE DATE:    
 
 
BIDDER INFORMATION 
 
COMPANY NAME:    
 
ADDRESS:    
 
   
 
TELEPHONE NO.:    
 
CONTACT PERSON:    
 
EMAIL ADDRESS:                                                                                                                             
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FORM B 
 
DANE COUNTY Page ___ of ___ 
EMERGING SMALL BUSINESS REPORT - INVOLVEMENT (Copy this Form as necessary to provide complete information) 
 
COMPANY NAME:    
 
PROJECT NAME:    BID NO.:    
 
 
ESB NAME:    CONTACT PERSON:    
 
ADDRESS:    PHONE NO.:    
 
CITY:    STATE:    ZIP:    
 
Indicate percentage of financial commitment to this ESB:   %  Amount:  $  
 
 
ESB NAME:    CONTACT PERSON:    
 
ADDRESS:    PHONE NO.:    
 
CITY:    STATE:    ZIP:    
 
Indicate percentage of financial commitment to this ESB:   %  Amount:  $  
 
 
ESB NAME:    CONTACT PERSON:    
 
ADDRESS:    PHONE NO.:    
 
CITY:    STATE:    ZIP:    
 
Indicate percentage of financial commitment to this ESB:   %  Amount:  $  
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FORM C 
 
DANE COUNTY Page ___ of ___ 
EMERGING SMALL BUSINESS REPORT - CONTACTS (Copy this Form as necessary to provide complete information) 
 
COMPANY NAME:    
 
PROJECT NAME:    BID NO.:    
 
 

 
ESB FIRM NAME 
CONTACTED  DATE  

PERSON 
CONTACTED  

DID 
ESB 
BID?  

DID YOU 
ACCEPT 
BID?  

REASON FOR 
REJECTION 

1)            

2)            

3)            

4)            

5)            

6)            

7)            
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FORM D 
 
DANE COUNTY 
EMERGING SMALL BUSINESS REPORT - CERTIFICATION STATEMENT 
 
 
I,   ,   of 
 Name Title 
 
  certify to best of my knowledge and 
Company 
 
belief that this business meets Emerging Small Business definition as indicated in Article 9 and  
 
that information contained in this Emerging Small Business Report is true and correct. 
 
 
 
    
Bidder’s Signature Date 
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 Name of Bidding Firm:    

BID FORM 

BID NO. 316045 
PROJECT: TIMBER SHELTER INDIAN LAKE COUNTY PARK 
  
TO: DANE COUNTY DEPARTMENT OF PUBLIC WORKS, HIGHWAY & 

TRANSPORTATION PROJECT MANAGER 
 1919 ALLIANT ENERGY CENTER WAY 
 MADISON, WISCONSIN  53713 
 
 

BASE BID - LUMP SUM: 
Dane County is inviting Bids for construction services to build a 37’ x 52’ timber shelter at Indian 
Lake County Park atop an existing concrete slab with concrete piers.  Work consists of timber 
milling, timber construction, electrical work, stone masonry (at existing piers), and corrugated 
metal roofing.  Stone masonry work will also be included at a restroom facility on site, with two 
piers to match the work on the shelter.  Dane County will be providing timber cants to be milled 
to specified dimensional sizes by contractor/subcontractor.  Only firms with capabilities, 
experience and expertise with similar projects should obtain this packet and submit Bids. 
 
The undersigned, having examined the site where the Work is to be executed and having become 
familiar with local conditions affecting the cost of the Work and having carefully examined the 
Drawings and Specifications, all other Construction Documents and Addenda thereto prepared by 
Dane County Department of Public Works, Highway & Transportation hereby agrees to provide 
all labor, materials, equipment and services necessary for the complete and satisfactory execution 
of the entire Work, as specified in the Construction Documents, for the Base Bid stipulated sum 
of: 
 
 
   and   /100  Dollars 
 Written Price 
 
 $  
 Numeric Price 
 
 
Receipt of the following addenda and inclusion of their provisions in this Bid is hereby 
acknowledged: 
 
 

Addendum No(s).    through    
 
Dated    

 
Dane County Parks Division must have this project completed by July 1, 2017.  Assuming this 
Work can be started by March 3, 2017, what dates can you commence and complete this job? 
 
 
Commencement Date:     Completion Date:    
   (final, not substantial) 
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I hereby certify that all statements herein are made on behalf of: 
 
   
 (Name of Corporation, Partnership or Person submitting Bid) 
 
Select one of the following: 
1. A corporation organized and existing under the laws of the State of   , or 
 
2. A partnership consisting of   , or 
 
3. A person conducting business as   ; 
 
Of the City, Village, or Town  of     of the State of   . 
 
I have examined and carefully prepared this Bid from the associated Construction Documents and 
have checked the same in detail before submitting this Bid; that I have full authority to make such 
statements and submit this Bid in (its) (their) (my) behalf; and that the said statements are true 
and correct.  In signing this Bid, we also certify that we have not, either directly or indirectly, 
entered into any agreement or participated in any collusion or otherwise taken any action in 
restraint of free competition; that no attempt has been made to induce any other person or firm to 
submit or not to submit a Bid; that this Bid has been independently arrived at without collusion 
with any other bidder, competitor, or potential competitor; that this Bid has not been knowingly 
disclosed prior to the Bids Due Date to another bidder or competitor; that the above statement is 
accurate under penalty of perjury. 
 
The undersigned further agrees to honor the Base Bid and the Alternate Bid(s) for sixty (60) days 
from date of Award of Contract.  
 
 

SIGNATURE:    
 (Bid is invalid without signature) 
 
Print Name:     Date:    
 
Title:    
 
Address:    
 
Telephone No.:     Fax No.:    
 
Email Address:    
 
Contact Person:    
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THIS PAGE IS FOR BIDDERS’ REFERENCE AND NEED NOT BE SUBMITTED WITH 
BID FORM. 
 

BID CHECK LIST: 
These items must be included with Bid: 
 Bid Form  Bid Bond  Fair Labor Practices Certification 
 Project Experience / Reference Summary 
 
 

BIDDERS SHOULD BE AWARE OF THE FOLLOWING: 

 

DANE COUNTY VENDOR REGISTRATION PROGRAM 
 

 
Any person bidding on any County contract must be registered with the Dane County 
Purchasing Division & pay an annual registration fee.  A contract will not be awarded to 
an unregistered vendor.  Obtain a Vendor Registration Form by calling 608/266-4131 or 
complete a new form or renewal online at:  

www.danepurchasing.com/registration 
 

 

DANE COUNTY BEST VALUE CONTRACTING PRE-QUALIFICATION 
 

 
Contractors must be pre-qualified as a Best Value Contractor with the Dane County 
Public Works Engineering Division before the award of contract.  Obtain a Best Value 
Contracting Application by calling 608/266-4018 or complete one online at:  

www.countyofdane.com/pwht/BVC_Application.aspx 
 

 

EQUAL BENEFITS REQUIREMENT 
 

 
By submitting a Bid, the contractor acknowledges that a condition of this contract is to 
provide equal benefits as required by Dane County Code of Ordinances Chapter 25.016.  
Contractor shall provide equal benefits as required by that Ordinance to all required 
employees during the term of the contract.  Equal Benefits Compliance Payment 
Certification shall be submitted with final pay request.  For more information: 

www.danepurchasing.com/partner_benefit.aspx 
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FAIR LABOR PRACTICES CERTIFICATION 

 
The undersigned, for and on behalf of the BIDDER, APPLICANT or PROPOSER named herein, 
certifies as follows: 
 
A. That he or she is an officer or duly authorized agent of the above-referenced BIDDER, 

APPLICANT or PROPOSER, which has a submitted a bid, application or proposal for a 
contract or agreement with the county of Dane. 

 
B. That BIDDER, APPLICANT or PROPOSER has (check one): 
 

  not been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
  been found by the National Labor Relations Board (“NLRB”) or the Wisconsin 
Employment Relations Commission (“WERC”) to have violated any statute or regulation 
regarding labor standards or relations in the seven years prior to the signature date of this 
Certification. 

 
 
     
Officer or Authorized Agent Signature  Date 

  
Printed or Typed Name and Title 

  
Printed or Typed Business Name 
 
NOTE:  You can find information regarding the violations described above at: www.nlrb.gov 
and werc.wi.gov. 
 
For reference, Dane County Ordinance 25.11(28)(a) is as follows: 
(28) BIDDER RESPONSIBILITY. (a) Any bid, application or proposal for any contract with the 

county, including public works contracts regulated under chapter 40, shall include a 
certification indicating whether the bidder has been found by the National Labor Relations 
Board (NLRB) or the Wisconsin Employment Relations Committee (WERC) to have violated 
any statute or regulation regarding labor standards or relations within the last seven years. 
The purchasing manager shall investigate any such finding and make a recommendation to 
the committee, which shall determine whether the conduct resulting in the finding affects the 
bidder’s responsibility to perform the contract. 

 
If you indicated that the NLRB or WERC have found you to have such a violation, you 
must include copies of any relevant information regarding such violation with your 
proposal, bid or application. 
 
Include this completed Certification with your bid, application or proposal. 
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COUNTY OF DANE 

PUBLIC WORKS CONSTRUCTION CONTRACT 

 
Contract No.    Bid No.  316045 
 
Authority:  2016 RES -   
 
THIS CONTRACT, made and entered into as of the date by which authorized representatives of 
both parties have affixed their signatures, by and between the County of Dane (hereafter referred 
to as “COUNTY”) and     (hereafter, “CONTRACTOR”), 
and 
 

W I T N E S S E T H : 

 
WHEREAS, COUNTY, whose address is c/o Assistant Public Works Director, 1919 Alliant 
Energy Center Way, Madison, WI  53713, desires to have CONTRACTOR provide a Timber 
Shelter at Indian Lake County Park in Cross Plains (“the Project”); and 
 
WHEREAS, CONTRACTOR, whose address is    
    is able and willing to construct the Project, 
in accordance with the Construction Documents. 
 
NOW, THEREFORE, in consideration of the above premises and the mutual covenants of the 
parties hereinafter set forth, the receipt and sufficiency of which is acknowledged by each party 
for itself, COUNTY and CONTRACTOR do agree as follows: 
 
1.  CONTRACTOR agrees to construct, for the price of $_____________ the Project and at the 
CONTRACTOR’S own proper cost and expense to furnish all materials, supplies, machinery, 
equipment, tools, superintendence labor, insurance, and other accessories and services necessary 
to complete the Project in accordance with the conditions and prices stated in the Bid Form, 
General Conditions of Contract, the drawings which include all maps, plats, plans, and other 
drawings and printed or written explanatory matter thereof, and the specifications therefore as 
prepared by General Engineering Company (hereinafter referred to as “the Architect / Engineer”), 
and as enumerated in the Project Manual Table of Contents, all of which are made a part hereof 
and collectively evidence and constitute the Contract. 
 
2.  COUNTY agrees to pay the CONTRACTOR in current funds for the performance of the 
Contract subject to additions and deductions, as provided in the General Conditions of Contract 
and to make payments on account thereof as provided in Article entitled, “Payments to 
Contractor” of the General Conditions of Contract. 
 
3.  During the term of this Contract, CONTRACTOR agrees to take affirmative action to ensure 
equal employment opportunities.  The CONTRACTOR agrees in accordance with Wisconsin 
Statute 111.321 and Chapter 19 of the Dane County Code of Ordinances not to discriminate on 
the basis of age, race, ethnicity, religion, color, gender, disability, marital status, sexual 
orientation, national origin, cultural differences, ancestry, physical appearance, arrest record or 
conviction record, military participation or membership in the national guard, state defense force 
or any other reserve component of the military forces of the United States, or political beliefs.  
Such equal opportunity shall include, but not be limited to, the following: employment, 
upgrading, demotion, transfer, recruitment, advertising, layoff, termination, training, rates of pay, 
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and any other form of compensation.  CONTRACTOR agrees to post in conspicuous places, 
available to all employees and applicants for employment, notices setting forth the provisions of 
this paragraph. 
 
4.  CONTRACTOR shall file an Affirmative Action Plan with the Dane County Contract 
Compliance Officer in accord with Chapter 19 of the Dane County Code of Ordinances.  
CONTRACTOR must file such plan within fifteen (15) days of the effective date of this Contract.  
During the term of this Contract CONTRACTOR shall also provide copies of all announcements 
of employment opportunities to COUNTY’S Contract Compliance Office, and shall report 
annually the number of persons, by race, ethnicity, gender, and disability status, which apply for 
employment and, similarly classified, the number hired and number rejected. 
 
5.  During the term of this Contract, all solicitations for employment placed on 
CONTRACTOR’S behalf shall include a statement to the effect that CONTRACTOR is an 
“Equal Opportunity Employer.” 
 
6.  CONTRACTOR agrees to comply with provisions of Chapter 25.016 of the Dane County 
Code of Ordinances, which pertains to domestic partnership benefits. 
 
7.  CONTRACTOR agrees to furnish all information and reports required by COUNTY’S 
Contract Compliance Officer as the same relate to affirmative action and nondiscrimination, 
which may include any books, records, or accounts deemed appropriate to determine compliance 
with Chapter 19, Dane County Code of Ordinances, and the provisions of this Contract. 
 
 
8.  CONTRACTOR agrees that all persons employed by CONTRACTOR or any subcontractor 
shall be paid no less than the minimum wage established under Chapter 40, Subchapter II, Dane 
County Code of Ordinances.  CONTRACTOR agrees to abide by and comply with the provisions 
of Chapter 40, Subchapter II of the Dane County Code of Ordinances, and said Subchapter is 
fully incorporated herein by reference. 
 
9.  This Contract is intended to be a Contract solely between the parties hereto and for their 
benefit only.  No part of this Contract shall be construed to add to, supplement, amend, abridge or 
repeal existing rights, benefits or privileges of any third party or parties including, but not limited 
to, employees of either of the parties. 
 
10.  The entire agreement of the parties is contained herein and this Contract supersedes any and 
all oral agreements and negotiations between the parties relating to the subject matter hereof.  The 
parties expressly agree that the express terms of this Contract shall not be amended in any fashion 
except in writing, executed by both parties.  
 
11.  CONTRACTOR must be pre-qualified as a Best Value Contractor with Dane County Public 
Works Engineering Division before award of Contract.  Subcontractors must be pre-qualified ten 
(10) days prior to commencing Work under this Contract. 
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IN WITNESS WHEREOF, COUNTY and CONTRACTOR, by their respective authorized 
agents, have caused this Contract and its Schedules to be executed, effective as of the date by 
which all parties hereto have affixed their respective signatures, as indicated below. 
 
 

* * * * * * * 
 

FOR CONTRACTOR: 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
 
    
Signature  Date 

  
Printed or Typed Name and Title 

 
 
NOTE:  If CONTRACTOR is a corporation, Secretary should attest.  In accordance with IRS 
Regulations, unincorporated entities are required to provide either their Social Security or 
Employer Number in order to receive payment for services rendered. 
 

* * * * * * * 
 
This Contract is not valid or effectual for any purpose until approved by the appropriate authority 
designated below, and no work is authorized until the CONTRACTOR has been given notice to 
proceed by COUNTY’S Assistant Public Works Director. 
 

FOR COUNTY: 
 
 
    
Joseph T. Parisi, County Executive  Date 

 
 
 
    
Scott McDonell, County Clerk  Date 
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THE AMERICAN INSTITUTE OF ARCHITECTS 

 
AIA Document A310 

Bid Bond 
 
KNOW ALL MEN BY THESE PRESENTS, that we  
 (Here insert full name and address or legal title of Contractor) 
 
 
 

as Principal, hereinafter called the Principal, and  
 (Here insert full name and address or legal title of Surety) 
 
 
 

a corporation duly organized under the laws of the State of WI as Surety, hereinafter called the Surety, are 
held and firmly bound unto  
 (Here insert full name and address or legal title of Owner) 
 
 
 

as Obligee, hereinafter called Obligee, in the sum of ( ) Percent of total amount bid 

 
 Dollars ($                          Percent of attached bid). 
 

For the payment of which sum well and truly to be made, the said Principal and the said Surety, bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents.   
 
 

WHEREAS, the Principal has submitted a bid for Project No.:  
 (Here insert full name, address, and description of project) 
 
 
 
 
 
NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee 
in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with 
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in 
the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the 
Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such 
larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this 

obligation shall be null and void, otherwise to remain in full force and effect. 
 
 

Signed and sealed this                                            day of                                             , 20              . 
 
 

   
 (Principal) (Seal) 
  
 (Witness)   
 (Title) 
 
 

   
 (Surety) (Seal) 
  
 (Witness)   
 ATTORNEY-IN-FACT 
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Bond No.
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THE AMERICAN INSTITUTE OF ARCHITECTS 
 

 
 
 
  
Bond No.   
 

AIA Document A312 
 

Performance Bond 
 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 

  
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 
 
 
 
 
 
OWNER (Name and Address): 
 
 
 
 
 
CONSTRUCTION CONTRACT  
Date: 
Amount: $ 
Description (Name and Location):  
 
 
 
BOND 
Date (Not earlier than Construction Contract Date):  
Amount: $ 
Modifications to this Bond: [  ] None [  ] See Page 3 
 
CONTRACTOR AS PRINCIPAL SURETY COMPANY: 
COMPANY: (Corporate Seal) (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
 Attorney-in-Fact 
 
(Any additional signatures appear on page 3) 
  
FOR INFORMATION ONLY-Name, Address and Telephone OWNER'S REPRESENTATIVE (Architect, 
AGENT OR BROKER: Engineer or other party): 
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1.  The Contractor and the Surety, jointly and severally, 
bind themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner for the 
performance of the Construction Contract, which is 
incorporated herein by reference. 
 
2.  If the Contractor performs the Construction Contract, 
the Surety and the Contractor shall have no obligation 
under this Bond, except to participate in conferences as 
provided in Subparagraph 3.1. 
 
3.  If there is no Owner Default, the Surety's obligation 
under this Bond shall arise after: 
 

3.1  The Owner has notified the Contractor and the 
Surety at its address described in Paragraph 10 below 
that the Owner is considering declaring a Contractor 
Default and has requested and attempted to arrange a 
conference with the Contractor and the Surety to be 
held not later than fifteen days after receipt of such 
notice to discuss methods of performing the 
Construction Contract.  If the Owner, the Contractor 
and the Surety agree, the Contractor shall be allowed 
a reasonable time to perform the Construction 
Contract, but such an agreement shall not waive the 
Owner's right, if any, subsequently to declare a 
Contractor Default; and 
 
3.2  The Owner has declared a Contractor Default and 
formally terminated the Contractor's right to complete 
the contract.  Such Contractor Default shall not be 
declared earlier than twenty days after the Contractor 
and the Surety have received notice as provided in 
Subparagraph 3.1; and 
 
3.3  The Owner has agreed to pay the Balance of the 
Contract Price to the Surety in accordance with the 
terms of the Construction Contract or to a contractor 
selected to perform the Construction Contract in 
accordance with the terms of the contract with the 
Owner. 
 

4.  When the Owner has satisfied the conditions of 
Paragraph 3, the Surety shall promptly and at the 
Surety's expense take one of the following actions: 
 

4.1  Arrange for the Contractor, with consent of the 
Owner, to perform and complete the Construction 
Contract; or 
 
4.2  Undertake to perform and complete the 
Construction Contract itself, through its agents or 
through independent contractors; or 
 
4.3  Obtain bids or negotiated proposals from qualified 
contractors acceptable to the Owner for a contract for 
performance and completion of the Construction 
Contract, arrange for a contract to be prepared for 
execution by the Owner and the contractor selected 
with the Owner's concurrence, to be secured with 
performance and payment bonds executed by a 
qualified surety equivalent to the bonds issued on the 
Construction Contract, and pay to the Owner the 
amount of damages as described in Paragraph 6 in 
excess of the Balance of the Contract Price incurred 
by the Owner resulting from the Contractor's default; 
or 
 
4.4  Waive its rights to perform and complete, arrange 
for completion, or obtain a new contractor and with 
reasonable promptness under the circumstances: 

1.  After investigation, determine the amount for 

which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, tender 
payment therefor to the Owner; or 
2.  Deny liability in whole or in part and notify the 
Owner citing reasons therefor. 
 

5.  If the Surety does not proceed as provided in 
Paragraph 4 with reasonable promptness, the Surety 
shall be deemed to be in default on this Bond fifteen 
days after receipt of an additional written notice from the 
Owner to the Surety demanding that the Surety perform 
its obligations under this Bond, and the Owner shall be 
entitled to enforce any remedy available to the Owner.  If 
the Surety proceeds as provided in Subparagraph 4.4, 
and the Owner refuses the payment tendered or the 
Surety has denied liability, in whole or in part, without 
further notice the Owner shall be entitled to enforce any 
remedy available to the Owner. 
 
6.  After the Owner has terminated the Contractor's right 
to complete the Construction Contract, and if the Surety 
elects to act under Subparagraph 4.1, 4.2, or 4.3 above, 
then the responsibilities of the Surety to the Owner shall 
not be greater than those of the Contractor under the 
Construction Contract, and the responsibilities of the 
Owner to the Surety shall not be greater than those of 
the Owner under the Construction Contract.  To the limit 
of the amount of this Bond, but subject to commitment by 
the Owner of the Balance of the Contract Price to 
mitigation of costs and damages on the Construction 
Contract, the Surety is obligated without duplication for: 
 

6.1  The responsibilities of the Contractor for 
correction of defective work and completion of the 
Construction Contract; 
 
6.2  Additional legal, design professional and delay 
costs resulting from the Contractor's Default, and 
resulting from the actions or failure to act of the Surety 
under Paragraph 4; and 
 
6.3  Liquidated damages, or if no liquidated damages 
are specified in the Construction Contract, actual 
damages caused by delayed performance or non-
performance of the Contractor. 
 

7.  The Surety shall not be liable to the Owner or others 
for obligations of the Contractor that are unrelated to the 
Construction Contract, and the Balance of the Contract 
Price shall not be reduced or set off on account of any 
such unrelated obligations.  No right of action shall 
accrue on this Bond to any person or entity other than 
the Owner or its heirs, executors, administrators, or 
successors. 
 
8.  The Surety hereby waives notice of any change, 
including changes of time, to the Construction Contract 
or to related subcontracts, purchase orders and other 
obligations. 
 
9.  Any proceeding, legal or equitable, under this Bond 
may be instituted in any court of competent jurisdiction in 
the location in which the work or part of the work is 
located and shall be instituted within two years after 
Contractor Default or within two years after the 
Contractor ceased working or within two years after the 
Surety refuses or fails to perform its obligations under 
this Bond, whichever occurs first.  If the provisions of this 
Paragraph are void or prohibited by law, the minimum 
period of limitation available to sureties as a defense in 
the jurisdiction of the suit shall be applicable. 
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10.  Notice to the Surety, the Owner or the Contractor 
shall be mailed or delivered to the address shown on the 
signature page. 
 
11.  When this Bond has been furnished to comply with a 
statutory or other legal requirement in the location where 
the construction was to be performed, any provision in 
this Bond conflicting with said statutory or legal 
requirement shall be deemed deleted here from and 
provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  The 
intent is that this Bond shall be construed as a statutory 
bond and not as a common law bond. 
 
12  DEFINITIONS 
 

12.1  Balance of the Contract Price:  The total amount 
payable by the Owner to the Contractor under the 
Construction Contract after all proper adjustments 
have been made, including allowance to the 
Contractor of any amounts received or to be received 
by the Owner in settlement of insurance or other 

claims for damages to which the Contractor is entitled, 
reduced by all valid and proper payments made to or 
on behalf of the Contractor under the Construction 
Contract. 
 
12.2  Construction Contract:  The agreement between 
the Owner and the Contractor identified on the 
signature page, including all Contract Documents and 
changes thereto. 
 
12.3  Contractor Default:  Failure of the Contractor, 
which has neither been remedied nor waived, to 
perform or otherwise to comply with the terms of the 
Construction Contract. 
 
12.4  Owner Default:  Failure of the Owner, which has 
neither been remedied nor waived, to pay the 
Contractor as required by the Construction Contract or 
to perform and complete or comply with the other 
terms thereof. 

 

 
 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
   Address:    Address: 
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THE AMERICAN INSTITUTE OF ARCHITECTS 
 

 
 
 
  
Bond No.   
 

AIA Document A312 
 

Payment Bond 
 

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable. 

  
CONTRACTOR (Name and Address): SURETY (Name and Principal Place of Business): 
 
 
 
 
 
OWNER (Name and Address): 
 
 
 
 
 
CONSTRUCTION CONTRACT  
Date: 
Amount: $ 
Description (Name and Location):  
 
 
 
BOND 
Date (Not earlier than Construction Contract Date):  
Amount: $ 
Modifications to this Bond: [  ] None [  ] See Page 6 
 
CONTRACTOR AS PRINCIPAL SURETY COMPANY: 
COMPANY: (Corporate Seal) (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
 Attorney-in-Fact 
 
(Any additional signatures appear on page 6) 
  
FOR INFORMATION ONLY-Name, Address and Telephone OWNER'S REPRESENTATIVE (Architect, 
AGENT OR BROKER: Engineer or other party): 
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1.  The Contractor and the Surety, jointly and severally, 
bind themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner to pay for labor, 
materials and equipment furnished for use in the 
performance of the Construction Contract, which is 
incorporated herein by reference. 
 
2.  With respect to the Owner, this obligation shall be 
null and void if the Contractor: 
 

2.1  Promptly makes payment, directly, or indirectly, 
for all sums due Claimants, and 
 
2.2  Defends, indemnifies and holds harmless the 
Owner from claims, demands, liens or suits by any 
person or entity whose claim, demand, lien or suit is 
for the payment for labor, materials, or equipment 
furnished for use in the performance of the 
Construction Contract, provided the Owner has 
promptly notified the Contractor and the Surety (at 
the address described in Paragraph 12) of any 
claims, demands, liens, or suits and tendered 
defense of such claims, demands, liens or suits to 
the Contractor and the Surety, and provided there is 
no Owner Default. 
 

3.  With respect to Claimants, this obligation shall be 
null and void if the Contractor promptly makes payment, 
directly or indirectly, for all sums due. 
 
4.  The Surety shall have no obligation to Claimants 
under this Bond until: 
 

4.1  Claimants who are employed by or have a direct 
contract with the Contractor have given notice to the 
Surety (at the address described in Paragraph 12) 
and sent a copy, or notice thereof, to the Owner, 
stating that a claim is being made under this Bond 
and, with substantial accuracy, the amount of the 
claim. 
 
4.2  Claimants who do not have a direct contract with 
the Contractor: 

1.  Have furnished written notice to the Contractor 
and sent a copy, or notice thereof, to the Owner, 
within 90 days after having last performed labor or 
last furnished materials or equipment included in 
the claim stating, with substantial accuracy, the 
amount of the claim and the name of the party to 
whom the materials were furnished or supplied or 
for whom the labor was done or performed; and 
2.  Have either received a rejection in whole or in 
part from the Contractor, or not received within 30 
days of furnishing the above notice any 
communication from the Contractor by which the 
Contractor has indicated the claim will be paid 
directly or indirectly; and 
3.  Not having been paid within the above 30 days, 
have sent a written notice to the Surety (at the 
address described in Paragraph 12) and sent a 
copy, or notice thereof, to the Owner, stating that a 
claim is being made under this Bond and 
enclosing a copy of the previous written notice 
furnished to the Contractor. 
 

5.  If a notice required by Paragraph 4 is given by the 
Owner to the Contractor or to the Surety, that is 
sufficient compliance. 
 
6.  When the Claimant has satisfied the conditions of 
Paragraph 4, the Surety shall promptly and at the 
Surety's expense take the following actions: 
 

6.1  Send an answer to the Claimant, with a copy to 
the Owner, within 45 days after receipt of the claim, 
stating the amounts that are undisputed and the 
basis for challenging any amounts that are disputed. 
 
6.2  Pay or arrange for payment of any undisputed 
amounts. 
 

7.  The Surety's total obligation shall not exceed the 
amount of this Bond, and the amount of this Bond shall 
be credited for any payments made in good faith by the 
Surety. 
 
8.  Amounts owed by the Owner to the Contractor 
under the Construction Contract shall be used for the 
performance of the Construction Contract and to satisfy 
claims, if any, under any Construction Performance 
Bond.  By the Contractor furnishing and the Owner 
accepting this Bond, they agree that all funds earned by 
the Contractor in the performance of the Construction 
Contract are dedicated to satisfy obligations of the 
Contractor and the Surety under this Bond, subject to 
the Owner's priority to use the funds for the completion 
of the work. 
 
9.  The Surety shall not be liable to the Owner, 
Claimants or others for obligations of the Contractor 
that are unrelated to the Construction Contract.  The 
Owner shall not be liable for payment of any costs or 
expenses of any Claimant under this Bond, and shall 
have under this Bond no obligations to make payments 
to, give notices on behalf of, or otherwise have 
obligations to Claimants under this Bond. 
 
10.  The Surety hereby waives notice of any change, 
including changes of time, to the Construction Contract 
or to related subcontracts, purchase orders and other 
obligations. 
 
11.  No suit or action shall be commenced by a 
Claimant under this Bond other than in a court of 
competent jurisdiction in the location in which the work 
or part of the work is located or after the expiration of 
one year from the date (1) on which the Claimant gave 
the notice required by Subparagraph 4.1 or Clause 
4.2.3, or (2) on which the last labor or service was 
performed by anyone or the last materials or equipment 
were furnished by anyone under the Construction 
Contract, whichever of (1) or (2) first occurs.  If the 
provisions of this Paragraph are void or prohibited by 
law, the minimum period of limitation available to 
sureties as a defense in the jurisdiction of the suit shall 
be applicable. 
 
12.  Notice to the Surety, the Owner or the Contractor 
shall be mailed or delivered to the address shown on 
the signature page.  Actual receipt of notice by Surety, 
the Owner or the Contractor, however accomplished, 
shall be sufficient compliance as of the date received at 
the address shown on the signature page. 
 
13.  When this Bond has been furnished to comply with 
a statutory or other legal requirement in the location 
where the construction was to be performed, any 
provision in this Bond conflicting with said statutory or 
legal requirement shall be deemed deleted herefrom 
and provisions conforming to such statutory or other 
legal requirement shall be deemed incorporated herein.  
The intent is that this Bond shall be construed as a 
statutory bond and not as a common law bond. 
 
14.  Upon request by any person or entity appearing to 
be a potential beneficiary of this Bond, the Contractor 
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shall promptly furnish a copy of this Bond or shall 
permit a copy to be made. 
 
15.  DEFINITIONS 
 

15.1  Claimant:  An individual or entity having a direct 
contract with the Contractor or with a subcontractor 
of the Contractor to furnish labor, materials or 
equipment for use in the performance of the 
Contract.  The intent of this Bond shall be to include 
without limitation in the terms "labor, materials or 
equipment" that part of water, gas, power, light, heat, 
oil, gasoline, telephone service or rental equipment 
used in the Construction Contract, architectural and 
engineering services required for performance of the 
work of the Contractor and the Contractor's 

subcontractors, and all other items for which a 
mechanic's lien may be asserted in the jurisdiction 
where the labor, materials or equipment were 
furnished. 
 
15.2  Construction Contract:  The agreement 
between the Owner and the Contractor identified on 
the signature page, including all Contract Documents 
and changes thereto. 
 
15.3  Owner Default:  Failure of the Owner, which 
has neither been remedied nor waived, to pay the 
Contractor as required by the Construction Contract 
or to perform and complete or comply with the other 
terms thereof. 
 

 

 
 
 
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.) 

 
CONTRACTOR AS PRINCIPAL SURETY 
Company: (Corporate Seal) Company: (Corporate Seal) 
 
 
 
 
Signature:   Signature:   
   Name and Title:    Name and Title: 
   Address:    Address: 
 



 

EQUAL BENEFITS COMPLIANCE PAYMENT CERTIFICATION 

 

PURPOSE 
 
25.016(8) of the Dane County Ordinance requires that each contractor receiving payment for 
contracted services must certify that he or she has complied fully with the requirements of 
Chapter 25.016 “Equal Benefits Requirement” of the Dane County Ordinances.  Such 
certification must be submitted prior to the final payment on the contract. 
 
This form should be included with a copy of the final contract invoice forwarded to your contract 
representative at Dane County. 
 

CERTIFICATION 
 
I,   certify that 
Printed or Typed Name and Title 
 
  
Printed or Typed Name of Contractor 
 
has complied fully with the requirements of Chapter 25.016 of the Dane County Ordinances 
“Equal Benefits Requirements”. 
 
 
Signed   
 
Date   
 
 
For questions on this form, please contact Chuck Hicklin at 608-266-4109 or your contract 
representative at Dane County. 
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1.  CONSTRUCTION DOCUMENTS 
 
A. Construction Documents, listed in Table of Contents of this Specification volume shall form 

part of this Contract and provisions of Construction Documents shall be as binding upon 
parties as if they were fully set forth in Contract itself. 

 
B. These shall also be considered as part of Construction Documents: Addenda, including 

additions and modifications incorporated in such addenda before execution of Contract; 
requests for information; construction bulletins; change orders; and written interpretations by 
Public Works Project Manager that are made after execution of Contract. 

 
C. Construction Documents are complementary, and what is required by one shall be as binding 

as if required by all.  Intent of Construction Documents is to include all labor, materials and 
equipment necessary for proper execution of the Work. 

 

2.  DEFINITIONS 
 
A. These terms as used in this Contract are respectively defined as follows: 

1. All uses of term “County” in Construction Documents shall mean Dane County. 
2. All uses of term “Department” in Construction Documents shall mean Department of 

Public Works, Highway & Transportation, which is a unit of Dane County government.  
Department is County agency overseeing Contract with Contractor. 

3. Public Works Project Manager is appointed by and responsible to Department.  Public 
Works Project Manager has authority to act on behalf of Department and will sign change 
orders, payment requests and other administrative matters related to projects. 

4. Public Works Project Manager is responsible for supervision, administration and 
management of field operations involved in construction phase of this Work. 

5. Term “Work” includes all labor, equipment and materials necessary to produce project 
required by Construction Documents. 

6. Term “Substantial Completion” is date when project or specified area of project is 
certified by Public Works Project Manager that construction is sufficiently completed, in 
accordance with Construction Documents, and as modified by any subsequent changes 
agreed to by parties, so that County may occupy project or specified area of project for 
use for which it was intended subject to permit approval for occupancy. 

7. Contractor is person, firm, or corporation with whom County makes Contract.  Though 
multiple contracts may be involved, Construction Documents treat them throughout as if 
each were of singular number. 

 

3.  ADDITIONAL INSTRUCTIONS AND DRAWINGS 
 
A. Contractor may be furnished additional instructions and detail drawings as necessary to carry 

out the Work included in Contract.  Additional drawings and instructions thus supplied to 
Contractor will coordinate with Construction Documents and will be so prepared that they 
can be reasonably interpreted as part thereof.  Contractor shall carry out the Work in 
accordance with additional detail drawings and instructions. 

 

4.  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
A. Unless otherwise specified, Contractor shall submit three (3) copies of all Shop Drawings for 

each submission, until receiving final approval.  After final approval, provide five (5) 
additional copies for distribution and such other copies as may be required. 
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B. Contractor shall submit, on an on-going basis and as directed, Product Data such as brochures 

that shall contain catalog cuts and specifications of all furnished mechanical and electrical 
equipment.  After Public Works Project Manager’s approval one (1) copy shall be kept at 
Department’s office and one (1) kept at job site by Contractor for reference purposes. 

 
C. Samples shall consist of physical examples furnished by Contractor in sufficient size and 

quantity to illustrate materials, equipment or workmanship, and to establish standards to 
compare the Work. 
1. Submit Samples in sufficient quantity (minimum of two (2)) to permit Public Works 

Project Manager to make all necessary tests and of adequate size showing quality, type, 
color range, finish, and texture.  Label each Sample stating material, type, color, 
thickness, size, project name, and Contractor’s name. 

2. Submit transmittal letter requesting approval, and prepay transportation charges to 
Department’s office on samples forwarded. 

3. Materials installed shall match approved Samples. 
 
D. Contractor shall review Shop Drawings and place their dated stamp thereon to evidence their 

review and approval and shall submit with reasonable promptness and in orderly sequence to 
cause no delay in the Work or in work of any other contractor.  At time of submission, 
Contractor shall inform Public Works Project Manager in writing of any deviation in Shop 
Drawings or Samples from requirements of Construction Documents.  Public Works Project 
Manager will not consider partial lists. 

 
E. Public Works Project Manager will review and approve or reject Shop Drawings with 

reasonable promptness to cause no delay.  Public Works Project Manager’s approval shall not 
relieve Contractor from responsibility for errors or omissions in Shop Drawings. 

 
F. Contractor shall not commence any work requiring Shop Drawing, Product Data or Sample 

submission until Public Works Project Manager has approved submission.  All such work 
shall be in accordance with approved Shop Drawings, Product Data and Samples. 

 
G. Contractor shall keep on site of the Work, approved or conformed copy of Shop Drawings 

and shall at all time give Department access thereto. 
 
H. By stamping and submitting Shop Drawings, Product Data and Samples, Contractor thereby 

represents that he or she has or will determine and verify all field measurements, field 
construction criteria, materials, catalog numbers, and similar data and that he or she has 
checked and coordinated each Shop Drawing, Product Data and Sample with requirements of 
the Work and of Construction Documents.  Public Works Project Manager shall return 
without examination, Shop Drawings, Product Data and Samples not so noted. 

 
I. All Shop Drawings from any one Contractor should be numbered consecutively and on cover 

sheet shall bear name and location of project, name of Contractor, date of submittal and date 
of each correction or revision and associated Specification section and page number. 

 

5.  CUTTING AND PATCHING 
 
A. Contractor shall be responsible for all cutting, fitting or patching required to complete the 

Work or to make its parts fit together properly. 
 
B. Contractor shall not damage or endanger portion of the Work or fully or partially completed 

construction of County or separate contractors by cutting, patching or otherwise altering such 
construction, or by excavation.  Contractor shall not cut or otherwise alter such construction 
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by County or separate contractor except with written consent of County and of such separate 
contractor; such consent shall not be unreasonably withheld.  Contractor shall not withhold 
unreasonably from County or separate contractor, Contractor’s consent to cutting or 
otherwise altering the Work. 

 

6.  CLEANING UP 
 
A. Contractor shall keep premises and surrounding area free from accumulation of waste 

materials or rubbish caused by operations under Contract.  Contractor shall remove from and 
about the Work waste materials, rubbish, Contractor’s tools, construction equipment, 
machinery, and surplus materials at completion of the Work.  Contractor shall maintain 
streets and sidewalks around the Work site in clean condition.  Contractor shall remove all 
spillage and prevent tracking of spillage arising from performance of the Work, into, out of, 
and within the Work site.  Contractor shall establish regular maintenance program of 
sweeping, vacuuming and / or hosing to minimize accumulation of dirt and dust upon such 
areas. 

 
B. If Contractor fails to clean up as directed in Construction Documents, County may do so and 

shall charge Contractor cost thereof. 
 
C. Contractor shall be responsible for broken windows and glass, and at completion of the Work 

shall replace such damaged or broken windows and glass.  After replacing damaged or 
broken windows and glass, Contractor shall remove all labels, wash and polish both sides of 
all windows and glass. 

 
D. In addition to general cleaning (sweeping, vacuuming and / or hosing, as is appropriate to 

work surface), Contractor shall perform following final cleaning for all trades at completion 
of the Work: 
1. Remove temporary protections; 
2. Remove marks, stains, fingerprints and other soil or dirt from painted, decorated and 

finished woodwork and wall surfaces; 
3. Remove spots, plaster, soil and paint from ceramic tile, marble and other finished 

materials, and wash or wipe clean; 
4. Clean fixtures, cabinet work and equipment, removing stains, paint, dirt and dust, and 

leave same in undamaged, new condition; 
5. Clean aluminum in accordance with recommendations of manufacturer; and 
6. Clean resilient floors thoroughly with well-rinsed mop containing only enough moisture 

to clean off any surface dirt or dust and buff dry by machine to bring surfaces to sheen. 
 

7.  USE OF SITE 
 
A. Contractor shall provide County access to the Work under all circumstances. 
 
B. Contractor shall confine operations at site to areas permitted by County, law, ordinance, 

permits and Construction Documents and shall not unreasonably encumber site with materials 
or equipment.  Contractor shall assure free, convenient, unencumbered, direct and safe access 
to all properties adjacent to the Work for County, its employees, invitees and guests. 
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8.  MATERIALS AND WORKMANSHIP 
 
A. Contractor shall perform all work and furnish all supplies and materials, machinery, 

equipment, facilities and means, necessary to complete the Work required by this Contract, 
within time specified, in accordance with provisions of Construction Documents. 

 
B. All equipment and materials incorporated in the Work covered by this Contract are to be new; 

use recycled and / or recovered materials to extent that such use is technically and 
economically feasible.  Recovered materials are products recovered from solid waste in form 
identical to original form for use that is same as, or similar to original use.  Recycled 
materials are products manufactured from solid waste. 

 
C. If requested, Contractor shall furnish satisfactory evidence as to kind and quality of 

construction materials proposed or used.  Contractor shall furnish to Public Works Project 
Manager, for approval, manufacturer name and model, performance capacities and other 
pertinent information of machinery, mechanical, electrical or other types of equipment, which 
Contractor plans to install. 

 
D. If not otherwise provided, materials and labor called for in this Contract shall be provided and 

performed in accordance with established practice and standards recognized by Architects, 
Engineers, Department, and construction industry. 

 
E. Reference to “Standard” specifications of any association or manufacturer, or codes of 

County authorities, intends most recent printed edition or catalog in effect on date that 
corresponds with date of Construction Documents. 

 
F. Whenever reference is made in Specifications that work shall be “performed”, “applied”, in 

accordance with “manufacturer’s directions or instructions”, Contractor to whom those 
instructions are directed shall furnish three (3) printed copies of such instructions to Public 
Works Project Manager before execution of the Work. 

 

9.  CONTRACTOR’S TITLE TO MATERIALS 
 
A. Contractor or any subcontractor shall not purchase materials or supplies for the Work subject 

to any chattel mortgage or under conditional sale contract or other agreement by which seller 
retains interest.  Contractor warrants that all materials and supplies used in the Work are free 
from all liens, claims or encumbrances and Contractor has good title to them. 

 

10.  “OR EQUAL” CLAUSE 
 
A. Whenever equipment or materials are identified on Drawings or in Specifications by 

reference to manufacturer’s or vendor’s name, trade name, catalog number, and other 
identifying information, it is intended to establish standards; and any equipment or material 
of other manufacturers and vendors which will perform adequately duties imposed by general 
design will be considered equally accepted provided equipment or material so proposed is, in 
opinion of Public Works Project Manager, of equal substance and function.  Department shall 
provide written approval before Contractor may purchase or install it. 

 
B. Equipment or materials of manufacturers, other than those named, may be used only upon 

following conditions: 
1. That, in opinion of Department, proposed material or equipment item is fully equal or 

superior (in design, materials, construction, workmanship, performance, finish, etc.) to 
named item.  No compromise in quality level, however small, is acceptable. 
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2. That, in substituting materials or equipment, Contractor assumes responsibility for any 

changes in system or for modifications required in adjacent or related work to 
accommodate such substitution despite Department’s approval, and all costs growing out 
of approval of “or equal” items shall be responsibility of Contractor.  No extra costs 
resulting from such approval shall become responsibility of Department, or any other 
separate Contractor. 

3. It shall be understood that use of materials or equipment other than those specified, or 
approved equal by Department, shall constitute violation of Contract, and that 
Department shall have right to require removal of such materials or equipment and their 
replacement with specified materials or equipment at Contractor’s expense. 

4. Product and manufacturer named first in Specifications or on information shown on 
Drawings is basis of selection of manufactured items and equipment, particularly 
mechanical equipment.  In using other than first named products or manufacturers, 
including those specified as additionally approved or acceptable, Contractor assumes 
responsibility for any changes in system and for modifications in any work required to 
accommodate them.  Public Works Project Manager’s approval of such additionally 
acceptable products or manufacturers, either in Specifications or in Addendum, does not 
relieve Contractor from obligation to coordinate such optional products with other 
Contractors, whose work may be affected by them, and to pay all additional costs 
resulting from their inclusion into the Work.  Contractor’s liability shall include payment 
of fees for any additional services made necessary by or directly connected to such 
product changes.  No extra costs resulting from such changes shall become responsibility 
of Department, or any other separate Contractor. 

 
C. No request for approval of “or equal” materials will be entertained except from Contractor.  

Identify any request for substitution as substitution on Contractor’s letter of transmittal and 
give reasons for substitution.  Department may in its sole discretion allow substitutions of 
materials. 

 

11.  PATENTS AND ROYALTIES 
 
A. If Contractor uses any design, device or material covered by letters, patent or copyright, it is 

mutually agreed and understood, that, without exception, contract prices shall include all 
royalties or costs arising from use of such design, device or materials, in any way involved in 
the Work. 

 
B. Contractor shall indemnify and save harmless County from any and all claims for 

infringement by reason of use of such patent or copyright in connection with the Work agreed 
to be performed under this Contract, and shall indemnify County for any cost, expense or 
damage which it may be obliged to pay by reason of such infringement at any time during 
prosecution of the Work or after completion of the Work. 

 

12.  SURVEYS, PERMITS, REGULATIONS AND TAXES 
 
A. Department will furnish to Contractor all site, topography and property surveys necessary for 

execution of the Work. 
 
B. Contractor shall procure all permits, licenses and approvals necessary for execution of this 

Contract. 
 
C. Contractor shall give all notices and comply with all State of Wisconsin, Federal and local 

laws, codes, rules and regulations relating to performance of the Work, protection of adjacent 
property, and maintenance of passageways, guard fences or other protective facilities. 
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D. Contractor shall pay all Sales, Consumer, Use and other similar taxes required by law. 
 
E. Contractor shall promptly notify Public Works Project Manager of any variances of Drawings 

or Specifications with that of any State of Wisconsin, federal or local law, code, rule or 
regulation.  Upon such notification, Public Works Project Manager will require correction of 
variance to comply with applicable law, code, rule or regulation at no additional cost to 
Contractor. 

 
F. Work under this Contract shall comply with all applicable State of Wisconsin, Federal and 

local laws, codes and regulations. 
 
G. Contractor shall pay charges for water, sewer and other utility connections made by 

municipalities where required by Specifications. 
 

13.  CONTRACTOR’S OBLIGATIONS AND SUPERINTENDENCE 
 
A. Contractor shall provide and pay for all materials, labor, tools, equipment, transportation and 

superintendence necessary to execute, complete and deliver the Work within specified time.  
Contractor agrees to secure at their own expense all personnel necessary to carry out the 
Work.  Such personnel shall not be deemed County employees nor shall they have or be 
deemed to have any direct contractual relationship with County. 

 
B. Performance of any work necessary after regular working hours, on Sundays or Legal 

Holidays shall be without additional expense to County.  Performance of any work at site at 
other than normal working hours must be coordinated with Public Works Project Manager. 

 
C. Contractor shall furnish, erect, maintain and remove such temporary works as may be 

required. 
 
D. Contractor shall observe, comply with, and be subject to all terms, conditions, requirements 

and limitations of Construction Documents. 
 
E. At the Work site, Contractor shall give personal superintendence to the Work or shall employ 

construction superintendent or foreman, experienced in character of work covered by 
Contract, who shall have full authority to act for Contractor.  Understand that such 
superintendent or foreman shall be acceptable to Department. 

 
F. Remove from project or take other corrective action upon notice from Department for 

Contractor’s employees whose work is considered by Department to be unsatisfactory, 
careless, incompetent, unskilled or otherwise objectionable. 

 
G. Contractor and subcontractors shall be required to conform to Labor Laws of State of 

Wisconsin and various acts amendatory and supplementary thereto and to other laws, 
ordinances and legal requirements applicable to the Work. 

 
H. Presence and observation of the Work by Public Works Project Manager shall not relieve 

Contractor of any obligations. 
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14.  WEATHER CONDITIONS 
 
A. In event of temporary suspension of work, or during inclement weather, or whenever Public 

Works Project Manager shall direct, Contractor shall, and shall cause subcontractors to 
protect carefully all work and materials against damage or injury from weather.  If, in opinion 
of Department, any work or materials that have been damaged or injured due to failure on 
part of Contractor or any subcontractors so to protect the Work, such materials shall be 
removed and replaced at expense of Contractor. 

 

15.  PROTECTION OF WORK AND PROPERTY 
 
A. Contractor shall at all times safely guard County’s property from injury or loss in connection 

with this Contract.  Contractor shall at all times safely guard and protect the Work, and 
adjacent property, from damage.  Contractor shall replace or make good any such damage, 
loss or injury unless such is caused directly by errors contained in Contract, or by County, or 
County’s duly authorized representative. 

 
B. Contractor may act diligently, without previous instructions from Department, in emergency 

that threatens loss or injury of property, or safety of life.  Contractor shall notify Department 
immediately thereafter.  Promptly submit any claim for compensation by Contractor due to 
such extra work to Department for approval as provided for in Article 18 herein. 

 

16.  INSPECTION AND TESTING OF MATERIALS 
 
A. Authorized representatives and agents of County government shall have access at all times to 

the Work wherever it is in preparation or progress and Contractor shall provide facilities for 
such access and for inspection. 

 
B. Should it be considered necessary or advisable at any time before final acceptance of the 

Work to make examination of work already completed, by removing or tearing out same, 
Contractor shall upon request, promptly furnish all necessary facilities, labor and materials.  
If such work is found to be defective in any aspect, due to fault of Contractor or 
subcontractors thereof, Contractor shall assume all expenses of such examination and of 
satisfactory reconstruction.  Contractor will be reimbursed for such examination and 
replacement in accordance with Article 18 - A.3., of these General Conditions of Contract if 
such work is found to meet requirements of Contract. 

 
C. If Specifications or Public Works Project Manager’s instructions require any work to be 

specially tested or approved, Contractor shall give Public Works Project Manager timely 
notice of its readiness for testing or inspection.  Test all materials and equipment requiring 
testing in accordance with accepted or specified standards, as applicable.  Department will 
select and pay for all initial laboratory inspection services.  Should retesting be required, due 
to failure of initial testing, cost of such retesting shall be borne by Contractor. 

 
D. Cost of any testing performed by manufacturers or Contractor for substantiating acceptability 

of proposed substitution of materials and equipment, or necessary conformance testing in 
conjunction with manufacturing processes or factory assemblage, shall be borne by 
Contractor or manufacturer responsible. 
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17.  REPORTS, RECORDS AND DATA 
 
A. Contractor shall submit to Public Works Project Manager such schedule of quantities and 

costs, progress schedules, payrolls, reports, estimates, invoices, records and other data as 
either may request concerning work performed or to be performed under this Contract. 

 

18.  CHANGES IN THE WORK 
 
A. Make no changes, except in cases of emergency, in the Work covered by approved 

Construction Documents without having prior written approval of Department.  Charges or 
credits for the Work covered by approved change shall be determined by one of these 
methods: 
1. Unit bid prices previously approved. 
2. Agreed lump sum based on actual cost of: 

a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work. 
d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) Add to cost under (2), fixed fee to be agreed upon, but not to exceed fifteen percent 

(15%) of actual cost of work performed with their own labor force.  Fee shall be 
compensation to cover cost of supervision, overhead, bond, profit and any other 
general expense. 

h) On that portion of the Work under (2) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit and any other general expense. 

i) Department may require correct amount of costs with supporting vouchers; 
Contractor shall keep and present in such form as directed. 

3. Cost-plus work, with not-to-exceed dollar limit, based on actual cost of: 
a) Labor, including foremen, and all fringe benefits that are associated with their wages. 
b) Materials entering permanently into the Work. 
c) Ownership or rental cost of construction tools and equipment during time of use on 

extra work.  Rental cost cannot exceed fifty percent (50%) replacement value of 
rented equipment. 

d) Power and consumable supplies for operation of power equipment. 
e) Workmen’s Compensation Insurance, Contractor’s Public Liability and Property 

Damage Insurance, and Comprehensive Automobile Liability Insurance. 
f) Social Security and old age and unemployment contributions. 
g) To cost under (3), there shall be added fixed fee to be agreed upon but not to exceed 

fifteen percent (15%) of actual cost of work performed with their own labor force.  
Fee shall be compensation to cover cost of supervision, overhead, bond, profit, and 
any other general expense. 

h) On that portion of the Work under (3) done under subcontract, Contractor may 
include not over seven and one-half percent (7½%) for supervision, overhead, bond, 
profit, and any other general expense. 

i) Contractor shall keep and present, in such form as directed, correct amount of cost 
together with such supporting vouchers as may be required by Department. 

 
B. If Contractor claims that by any instructions given by Department, by drawings or otherwise, 

regarding performance of the Work or furnishing of material under Contract, involves extra 
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cost, Contractor shall give Department written notice of cost thereof within two (2) weeks 
after receipt of such instructions and in any event before proceeding to execute work, unless 
delay in executing work would endanger life or property. 

 
C. No claim for extra work or cost shall be allowed unless it was done in pursuance of written 

Change Order approved by Department, as previously mentioned, and claim presented with 
payment request submitted after changed or extra work is completed. 

 
D. Negotiation of cost for change in the Work shall not be cause for Contractor to delay 

prosecution of the Work if Contractor has been authorized in writing by Public Works Project 
Manager to proceed. 

 

19.  EXTRAS 
 
A. Without invalidating Contract, Department may order extra work or make changes by 

altering, adding to or deducting from the Work, contract sum being adjusted in accordance 
with Article 18 herein. 

 

20.  TIME FOR COMPLETION 
 
A. Contractor agrees that the Work shall be prosecuted regularly and diligently and complete the 

Work as stated in Construction Documents. 
 

21.  CORRECTION OF WORK 
 
A. All work, all materials whether incorporated in the Work or not, and all processes of 

manufacture shall at all times and places be subject to inspection of Public Works Project 
Manager who shall be judge of quality and suitability of the Work, materials, and processes 
of manufacture for purposes for which they are used.  Should they fail to meet Public Works 
Project Manager’s approval they shall be reconstructed, made good, replaced or corrected, by 
Contractor at Contractor’s expense.  Immediately remove all rejected material from site. 

 
B. If Contractor defaults or neglects to carry out the Work in accordance with Construction 

Documents or fails to perform any provision of Contract, Department may, after ten (10) 
days’ written notice to Contractor and without prejudice to any other remedy County may 
have, make good such deficiencies.  In such case, appropriate Change Order shall be issued 
deducting from Contractor’s payments then or thereafter, cost of correcting such deficiencies, 
including cost of additional services made necessary by such default, neglect or failure. 

 

22.  SUBSURFACE CONDITIONS FOUND DIFFERENT 
 

A. If Contractor encounters subsurface or latent conditions at site materially differing from 
those shown on Drawings or indicated in Specifications, Contractor shall immediately 
give notice to Public Works Project Manager of such conditions before they are 
disturbed.  Public Works Project Manager will thereupon promptly investigate 
conditions, and if Public Works Project Manager finds that they materially differ from 
those shown on Drawings or indicated in Specifications, Public Works Project Manager 
will at once make such changes as necessary, any increase or decrease of cost resulting 
from such changes to be adjusted in manner provided in above Article 18 entitled 
“Changes in the Work”. 
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23.  RIGHT OF DEPARTMENT TO TERMINATE CONTRACT 
 
A. In event that any provisions of this Contract are violated by Contractor or by any 

subcontractors, County may serve written notice upon Contractor and Surety of its intention 
to terminate Contract, such notice to contain reasons for such intention to terminate Contract, 
and unless within ten (10) days after serving of such notice upon Contractor, such violation or 
delay shall cease and satisfactory arrangement or correction be made, Contract shall, upon 
expiration of said ten (10) days, cease and terminate. 

 
B. In event of any such termination, County shall immediately serve notice thereof upon Surety 

and Contractor, and Surety shall have right to take over and perform Contract subject to 
County’s approval; provided, however, that if Surety does not commence performance 
thereof within ten (10) days from date of mailing to such Surety of notice of termination, 
County may take over the Work and prosecute same to completion by contract, or by force 
account, at expense of Contractor; Contractor and Surety shall be liable to County for any 
excess cost occasioned County thereby, and in such event County may take possession of and 
utilize in completing the Work, such materials and equipment as may be on the Work site and 
therefore necessary. 

 

24.  CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES 
 
A. Contractor shall be responsible for Construction Schedule and coordination.  Immediately 

after execution and delivery of Contract and before making first payment, Contractor shall 
notify all subcontractors to furnish all required information to develop Construction 
Schedule.  Contractor and all subcontractors associated with the Work shall furnish following 
information from each Division of Specifications:  
1. List of construction activities; 
2. Start, finish and time required for completion of each activity; 
3. Sequential relationships between activities; 
4. Identify all long lead-time items, key events, meetings or activities such as required 

submittals, fabrication and delivery, procurement of materials, installation and testing; 
5. Weekly definition of extent of work and areas of activity for each trade or Subcontract; 

and 
6. Other information as determined by Public Works Project Manager. 

 
B. In addition to above requested items, Contractor shall request delivery dates for all County-

furnished equipment, materials or labor.  This shall include any work handled by Department 
under separate contracts such as asbestos abatement, air and water balancing, etc.  Indicate on 
Construction Schedule these associated delivery and installation dates. 

 
C. Progress Reporting: 

1. Contractor shall update and publish Construction Schedule on monthly basis.  Revisions 
to Schedule shall be by Contractor and made in same detail as original Schedule and 
accompanied by explanation of reasons for revision; and shall be subject to approval by 
Department. 

2. Failure of Contractor to keep Schedule in updated format shall result in County hiring 
firm specializing in construction schedule development and deducting those costs 
associated with updating process from payments due Contractor. 

3. Contractor shall submit show actual percentage of each activity completed, estimated 
future progress, and anticipated completion time. 
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D. Responsibility for timely completion requires: 

1. Contractor and subcontractors understand that performance of each is interdependent 
upon performance of others. 

2. Whenever it becomes apparent from current schedule, that phasing or progress 
completion dates will not be met, Contractor must take some or all following actions at 
no additional cost to County: 
a) Increase construction labor in such quantities and crafts as will eliminate backlog of 

work. 
b) Increase number of working hours per shift, shifts per working day, working days per 

week, amount of construction equipment, or any combination of foregoing to 
eliminate backlog of work. 

c) Reschedule work (yet remain in conformance with Drawings and Specifications). 
3. Prior to proceeding with any of above actions, Contractor shall notify Public Works 

Project Manager. 
 
E. Maintain current Construction Schedule at all times.  Revise Construction Schedule in same 

detail as original and accompany with explanation of reasons for revision.  Schedule shall be 
subject to approval by Public Works Project Manager. 

 

25.  PAYMENTS TO CONTRACTOR 
 
A. Contractor shall provide:  

1. Detailed estimate giving complete breakdown of contract price by Specification Division; 
and  

2. Periodic itemized estimates of work done for purpose of making partial payments 
thereon. 

 Submit these estimates for approval to Public Works Project Manager.  Costs employed in 
making up any of these schedules are for determining basis of partial payments and not 
considered as fixing basis for additions to or deductions from Contract price. 

 
B. County will make partial payments to Contractor for value, proportionate to amount of 

Contract, of all labor and material incorporated in the Work during preceding calendar month 
upon receipt of Application and Certificate for Payment form and approval of Department. 

 
C. Contractor shall submit for approval to Public Works Project Manager all Application and 

Certificate for Payment forms.  If requested, Application and Certificate for Payment shall be 
supported by such additional evidence as may be required, showing Contractor’s right to 
payment claimed. 

 
D. Application and Certificate for Payment for preparatory work and materials delivered and 

suitably stored at site to be incorporated into the Work at some future period, will be given 
due consideration.  Requesting payment for materials stored off site, may be rejected, 
however, if deemed essential for reasons of job progress, protection, or other sufficient cause, 
requests will be considered, conditional upon submission by Contractor of bills of sale, 
photographs and such other procedures as will adequately protect County’s interest such as 
storage in bonded warehouse with adequate coverage.  If there is any error in payment, 
Contractor is obligated to notify Department immediately, but no longer than ten (10) days 
from receipt of payment. 

 
E. Payments by County will be due within forty-five (45) days after receipt by Department of 

Application and Certificate for Payment. 
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F. County will retain five percent (5%) of each Application and Certificate for Payment until 

final completion and acceptance of all the Work covered by Contract.  However, anytime 
after fifty percent (50%) of the Work has been furnished and installed at site, County will 
make remaining payments in full if Public Works Project Manager finds that progress of the 
Work corresponds with Construction Schedule.  If Public Works Project Manager finds that 
progress of the Work does not correspond with Construction Schedule, County may retain up 
to ten percent (10%) of each Application and Certificate for Payment for the Work 
completed. 

 
G. All material and work covered by partial payments made shall become sole property of 

County, but this provision shall not be construed as relieving Contractor from sole 
responsibility for care and protection of materials and work upon which payments have been 
made, or restoration of any damaged work, or as waiver of right of County to require 
fulfillment of all of terms of Contract. 

 
H. County will make final payment within sixty (60) days after final completion of the Work, 

and will constitute acceptance thereof.  Submit Equal Benefits Compliance Payment 
Certification with final pay request.  Payment may be denied if Certification is not included. 

 
I. County may make payment in full, including retained percentages and less authorized 

deductions, upon completion and acceptance of each Division where price is stated separately 
in Contract. 

 
J. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit to this Department, as requested and with final 
application for payment for work under said contract, affidavit(s) as required to prove that all 
debts and claims against this Work are paid in full or otherwise satisfied, and give final 
evidence of release of all liens against the Work and County.  If Wisconsin Prevailing Wage 
Rate Determination is required for this Work, use “Prime Contractor Affidavit of Compliance 
with Prevailing Wage Rate Determination” and “Agent or Subcontractor Affidavit of 
Compliance with Prevailing Wage Rate Determination” (if applicable).  If Wisconsin 
Prevailing Wage Rate Determination is not required for this Work, use “Dane County, 
Wisconsin Contractor Wage Affidavit”.  Forms of such affidavits are included in 
Supplementary Conditions. 

 

26.  WITHHOLDING OF PAYMENTS 
 
A. County, after having served written notice on said Contractor, may either pay directly any 

unpaid bills of which Department has written notice, or withhold from Contractor’s unpaid 
compensation sum of money deemed reasonably sufficient to pay any and all such lawful 
claims until satisfactory evidence is furnished that all liabilities have been fully discharged; 
whereupon, payment to Contractor shall be resumed in accordance with terms of this 
Contract, but in no event shall these provisions be construed to impose any obligations upon 
County to either Contractor or Contractor’s Surety. 

 
B. In paying any unpaid bills of Contractor, County shall be deemed agent of Contractor, and 

any payment so made by County, shall be considered as payment made under Contract by 
County to Contractor and County shall not be liable to Contractor for any such payment made 
in good faith. 

 
C. Contractor shall indemnify, hold harmless and defend Dane County, its boards, commissions, 

agencies, officers, employees and representatives from all claims growing out of lawful 
demands of subcontractors, laborers, workers, mechanics, material men, and furnishers of 
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machinery and parts thereof, equipment, power tools, and all supplies, including commissary, 
incurred in performance of this Contract. 

 
D. At Department’s request, Contractor shall furnish satisfactory evidence that all obligations of 

nature designated above have been paid, discharged or waived. 
 

27.  ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
A. Making of final payment shall constitute waiver of all claims by County except those arising 

from: 
1. Unsettled lien; 
2. Faulty or defective work appearing after substantial completion; 
3. Failure of the Work to comply with requirements of Construction Documents; or 
4. Terms of any special guarantees required by Construction Documents. 

 
B. Acceptance of final payment shall constitute waiver of all claims by Contractor. 
 

28.  PAYMENTS BY CONTRACTOR 
 
A. Contractor shall pay following not later than fifth (5th) day following each payment received 

from County: 
1. All transportation and utility services rendered; 
2. All materials, tools, and other expendable equipment that have been delivered at site of 

the Work to extent of ninety percent (90%) of cost thereof, and balance of cost thereof 
when said balance is paid to Contractor; and 

3. Each subcontractor, respective amount allowed Contractor because of work performed by 
subcontractor to extent of subcontractor’s interest therein. 

 

29.  CONTRACT SECURITY 
 
A. Contractor shall furnish Performance and Payment Bonds in amount at least equal to one 

hundred percent (100%) of Contract price as security for faithful performance of this Contract 
and payment of all persons performing labor on project under this Contract and furnishing 
materials in connection with this Contract. 

 
B. Sample Performance and Payment Bonds that Contractor will be required to execute is bound 

into these Construction Documents.  Before construction Contract is consummated, 
completed Performance and Payment Bonds must be approved by Department. 

 

30.  ASSIGNMENTS 
 

A. Contractor shall not assign whole or any part of this Contract or any moneys due or to 
become due hereunder without written consent of Department.  In case Contractor 
assigns all or any part of any moneys due or to become due under this Contract, 
instrument of assignment shall contain clause substantially to effect that it is agreed that 
right of assignee in and to any moneys due or to become due to Contractor shall be 
subject to prior claims of all persons, firms and corporations for services rendered or 
materials supplied for performance of the Work called for in this Contract. 
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31.  MUTUAL RESPONSIBILITY OF CONTRACTORS 
 
A. If, through acts of neglect on part of Contractor or any subcontractor shall suffer loss or 

damage on the Work, Contractor agrees to settle with such subcontractor by agreement or 
arbitration if such other subcontractor will so settle.  If such subcontractor shall assert any 
claim against County on account of any damage alleged to have been sustained, Department 
shall notify Contractor, who shall indemnify, hold harmless and defend Dane County, its 
boards, commissions, agencies, officers, employees and representatives against any such 
claim. 

 

32.  SEPARATE CONTRACTS 
 
A. Department may award other contracts for the Work and all Contractors shall fully cooperate 

with each other and carefully adjust their work to that provided under other contracts as may 
be directed by Department.  No Contractor shall commit or permit any act that will interfere 
with performance of the Work by any other Contractor. 

 
B. Contractor shall coordinate the Work with those of other Contractors.  Cooperation will be 

required in arrangement for storage of materials and in detailed execution of the Work.  
Contractor, including subcontractors, shall keep informed of progress and detail work of 
others and shall notify Department immediately of lack of progress or defective workmanship 
on part of others.  Failure of Contractor to keep informed of the Work progressing on site and 
failure to give notice of lack of progress or defective workmanship by others shall be 
construed as acceptance by Contractor of status of the Work as being satisfactory for proper 
coordination with Contractor’s own work. 

 

33.  SUBCONTRACTS 
 
A. Contractor may use services of specialty subcontractors on those parts of the Work that, 

under normal contracting practices, are performed by specialty subcontractors. 
 
B. Contractor shall not award any work to any subcontractor without prior approval of 

Department.  Qualifications of subcontractors shall be same as qualifications of Contractor.  
Request for subcontractor approval shall be submitted to Department fifteen (15) days before 
start of subcontractor’s work.  If subcontractors are changed or added, Contractor shall notify 
Department in writing. 

 
C. Contractor shall be as fully responsible to County for acts and omissions of subcontractors, 

and of persons either directly or indirectly employed by them, as Contractor is for acts and 
omissions of persons directly employed by Contractor. 

 
D. Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 

Work to bind subcontractors to Contractor by terms of General Conditions of Contract and 
other Construction Documents insofar as applicable to work of subcontractors and to give 
Contractor same power as regards terminating any subcontract that Department may exercise 
over Contractor under any provision of Construction Documents. 

 
E. Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and County. 
 
F. Contractor shall insert in all subcontracts, Articles 26, 33, 43 and 45, respectively entitled: 

“Withholding of Payments”, “Subcontracts”, “Affirmative Action Provision and Minority / 
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Women / Disadvantaged Business Enterprises”, and “Minimum Wages”, and shall further 
require all subcontractors to incorporate physically these same Articles in all subcontracts. 

 
 

34.  PUBLIC WORKS PROJECT MANAGER’S AUTHORITY 
 
A. Public Works Project Manager shall: 

1. Administer and ensure compliance with Construction Documents; 
2. Provide responsible on-site observations of construction and have authority to request 

work and to stop work whenever necessary to insure proper enforcement of Construction 
Documents; 

3. Convene and chair project meetings and foreman’s coordination meetings when 
necessary to coordinate resolution of conflicts between Contractors, Engineers, 
Consultants, and Department; and 

4. Check and inspect material, equipment and installation procedures of all trades for proper 
workmanship and for compliance with Drawings, Specifications and Shop Drawings, 
permit no material on project site that is not satisfactory and reject work not in 
compliance with Construction Documents. 

 

35.  ARCHITECT / ENGINEER’S AUTHORITY 
 
A. Not Used. 
 

36.  STATED ALLOWANCES 
 
A. Stated allowances enumerated in Instructions to Bidders shall cover net cost of materials or 

equipment, and all applicable taxes.  Contractor’s cost of delivery and unloading at site, 
handling costs on site, labor, installation costs, overhead, profit and any other incidental costs 
shall be included in Contractor’s bid, but not as part of cash allowance. 

 
B. Department will solicit at least two (2) bids on materials or equipment for which allowance is 

stated and select on basis of lowest qualified responsible bid.  Contractor will then be 
instructed to purchase “Allowed Materials”.  If actual price for purchasing “Allowed 
Materials”, including taxes, is more or less than “Cash Allowance”, Contract price shall be 
adjusted accordingly.  Adjustment in Contract price shall not contain any cost items excluded 
from cash allowance. 

 

37.  ESTIMATES OF QUANTITIES 
 
A. Whenever estimated quantities of work to be done and materials to be furnished under this 

Contract are shown in any of Construction Documents, they are given for use in comparing 
bids and right is especially reserved to increase or diminish them as they may be deemed 
reasonably necessary or desirable by Department to complete the Work included in this 
Contract, and cost for such increase or diminution shall be adjusted in manner provided for in 
General Conditions of Contract Article 18 entitled “Changes in the Work”. 

 

38.  LANDS AND RIGHTS-OF-WAY 
 
A. Prior to start of construction, County shall furnish all land and rights-of-way necessary for 

carrying out and completion of the Work to be performed under this Contract. 
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39.  GENERAL GUARANTEE 
 
A. Neither final certificate of payment nor any provision in Construction Documents nor partial 

or entire occupancy of premises by County shall constitute acceptance of work not done in 
accordance with Construction Documents or relieve Contractor of liability in respect to any 
expressed warranties or responsibility for faulty materials or workmanship. 
1. In no event shall making of any payment required by Contract constitute or be construed 

as waiver by County of any breach of covenants of Contract or waiver of any default of 
Contractor and making of any such payment by County while any such default or breach 
shall exist shall in no way impair or prejudice right of County with respect to recovery of 
damages or other remedy as result of such breach or default. 

 
B. Contractor shall remedy and make good all defective workmanship and materials and pay for 

any damage to other work resulting there from, which appear within period of one (1) year 
from date of substantial completion, providing such defects are not clearly due to abuse or 
misuse by County.  Department will give notice of observed defects with reasonable 
promptness. 

 
C. Guarantee on work executed after certified date of substantial completion will begin on date 

when such work is inspected and approved by Public Works Project Manager. 
 
D. Where guarantees or warrantees are required in sections of Specifications for periods in 

excess of one (1) year, such longer terms shall apply; however, Contractor’s Performance and 
Payment Bonds shall not apply to any guarantee or warranty period in excess of one (1) year. 

 

40.  CONFLICTING CONDITIONS 
 
A. Any provision in any of Construction Documents which may be in conflict or inconsistent 

with any Articles in these General Conditions of Contract or Supplementary Conditions shall 
be void to extent of such conflict or inconsistency. 

 
B. In case of ambiguity or conflict between Drawings and Specifications, Specifications shall 

govern. 
 
C. Printed dimensions shall be followed in preference to measurements by scale.  Large-scale 

drawings take precedence over small-scale drawings.  Dimensions on Drawings and details 
are subject to field measurements of adjacent work. 

 

41.  NOTICE AND SERVICE THEREOF 
 
A. Any notice to Contractor from Department relative to any part of this Contract shall be in 

writing and considered delivered and service thereof completed, when said notice is posted, 
by certified or registered mail, to Contractor at Contractor’s last given address, or delivered in 
person to said Contractor, or Contractor’s authorized representative on the Work. 

 

42.  PROTECTION OF LIVES AND HEALTH 
 
A. In order to protect lives and health of Contractor’s employees under Contract, Contractor 

shall comply with all pertinent provisions of Wisconsin Administrative Code, Rules of 
Department of Commerce, relating to Safety and Health. 
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B. Contractor alone shall be responsible for safety, efficiency and adequacy of Contractor’s 

tools, equipment and methods, and for any damage that may result from their failure or their 
improper construction, maintenance or operation. 

 

43.  AFFIRMATIVE ACTION PROVISION AND MINORITY / WOMEN / 
DISADVANTAGED BUSINESS ENTERPRISES 
 
A. Affirmative Action Provisions. 

1. During term of their Contract, Contractor agrees not to discriminate on basis of race, 
religion, color, sex, handicap, age, sexual preference, marital status, physical appearance, 
or national origin against any person, whether recipient of services (actual or potential), 
employee, or applicant for employment.  Such equal opportunity shall include but not be 
limited to following: employment, upgrading, demotion, transfer, recruitment, 
advertising, layoff, termination, training, rates of pay, and any other form of 
compensation or level of service(s).  Contractor agrees to post in conspicuous places, 
these affirmative action standards so as to be visible to all employees, service recipients 
and applicants for this paragraph.  Listing of prohibited bases for discrimination shall not 
be construed to amend in any fashion state or federal law setting forth additional bases 
and exceptions shall be permitted only to extent allowable in state or federal law. 

2. Contractor is subject to this Article only if Contractor has ten (10) or more employees 
and receives $10,000.00 or more in annual aggregate contracts with County.  Contractor 
shall file and Affirmative Action Plan with Dane County Contract Compliance Officer in 
accord with Chapter 19 of Dane County Code of Ordinances.  Such plan must be filed 
within fifteen (15) days of effective date of this Contract and failure to do so by said date 
shall constitute ground for immediate termination of Contract by County.  Contractor 
shall also, during term of this Contract, provide copies of all announcements of 
employment opportunities to County’s Contract Compliance Office, and shall report 
annually number of persons, by race, sex and handicap status, who apply for 
employment, and, similarly classified, number hired and number rejected. 

3. Contact Dane County Contract Compliance Officer at Dane County Contract Compliance 
Office, 210 Martin Luther King, Jr. Blvd., Room 421, Madison, WI 53703, 608/266-
4114. 

4. In all solicitations for employment placed on Contractor’s behalf during term of this 
Contract, Contractor shall include statement to affect Contractor is “Equal Opportunity 
Employer”.  Contractor agrees to furnish all information and reports required by 
County’s Contract Compliance Officer as same relate to affirmative action and 
nondiscrimination, which may include any books, records, or accounts deemed 
appropriate to determine compliance with Chapter 19, Dane County Code of Ordinances, 
and provision of this Contract. 

 
B. Minority / Women / Disadvantaged / Emerging Small Business Enterprises. 

1. Chapter 19.508 of Dane County Code of Ordinances is official policy of Dane County 
regarding utilization of, to fullest extent of, Minority Business Enterprises (MBEs), 
Women Business Enterprises (WBEs) Disadvantage Business Enterprises (DBEs) and 
Emerging Small Business Enterprises (ESBEs). 

2. Contractor may utilize MBEs / WBEs / DBEs / ESBEs as subcontractors or suppliers.  
List of subcontractors will be required of low bidder as stated in this Contract.  List shall 
indicate which are MBEs / WBEs / DBEs / ESBEs and percentage of subcontract 
awarded, shown as percentage of total dollar amount of bid. 
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44.  COMPLIANCE WITH FAIR LABOR STANDARDS 
 
A. During term of this Contract, Contractor shall report to County Contract Compliance Officer, 

within ten (10) days, any allegations to, or findings by National Labor Relations Board 
(NLRB) or Wisconsin Employment Relations Commission (WERC) that Contractor has 
violated statute or regulation regarding labor standards or relations.  If investigation by 
Contract Compliance Officer results in final determination that matter adversely affects 
Contractor’s responsibilities under this Contract, and which recommends termination, 
suspension or cancellation of this Contract, County may take such action. 

 
B. Contractor may appeal any adverse finding by Contract Compliance Officer as set forth in 

Dane County Ordinance 25.015(11)(c) through (e). 
 
C. Contractor shall post this statement in prominent place visible to employees:  “As condition 

of receiving and maintaining contract with Dane County, this employer shall comply with 
federal, state and all other applicable laws prohibiting retaliation or union organizing.” 

 

45.  DOMESTIC PARTNERSHIP BENEFITS 
 
A. Contractor agrees to provide same economic benefits to all of its employees with domestic 

partners as it does to employees with spouses, or cash equivalent if such benefit cannot 
reasonably be provided.  Contractor agrees to make available for County inspection 
Contractor’s payroll records relating to employees providing services on or under this 
Contract or subcontract.  If any payroll records of Contractor contain any false, misleading or 
fraudulent information, or if Contractor fails to comply with provisions of Chapter 25.016, 
Dane County Ordinances, contract compliance officer may withhold payments on Contract; 
terminate, cancel or suspend Contract in whole or in part; or, after due process hearing, deny 
Contractor right to participate in bidding on future County contracts for period of one year 
after first violation is found and for period of three years after second or subsequent violation 
is found. 

 

46.  USE AND OCCUPANCY PRIOR TO ACCEPTANCE 
 
A. Contractor agrees to use and occupancy of portion or unit of the Work before formal 

acceptance by Department, provided Department: 
1. Secures written consent of Contractor; except when in opinion of Public Works Project 

Manager, Contractor is chargeable with unwarranted delay in final cleanup of punch list 
items or other Contract requirements. 

2. Secures endorsement from insurance carrier and consent of Surety permitting occupancy 
of building or use of the Work during remaining period of construction, or, secures 
consent of Surety. 

3. Assumes all costs and maintenance of heat, electricity and water. 
4. Accepts all work completed within that portion or unit of the Work to be occupied, at 

time of occupancy. 
 

47.  MINIMUM WAGES 
 
A.  Contractor shall post, at appropriate conspicuous point on site of project, schedule showing 

all determined minimum wage rates for various classes of laborers and mechanics to be 
engaged in the Work under this Contract and all deductions, if any, required by law to be 
made from unpaid wages actually earned by laborers and mechanics so engaged. 
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B. Supplementary Conditions section in Construction Documents lists wage determinations 

required by State Law. 
 
C. If, after award of Contract, it becomes necessary to employ any person in trade or occupation 

not classified in wage determinations, such person shall be paid at not less than such rate as 
shall be determined by Wisconsin Department of Workforce Development.  Such approved 
minimum rate shall be retroactive to time of initial employment of such person in such trade 
or occupation.  Contractor shall notify Department of Contractor’s intention to employ 
persons in trades or occupations not so classified in sufficient time for Department to obtain 
approved rates for such trades or occupations. 

 
D. Specified wage rates are minimum rates only, and Department will not consider any claims 

for additional compensation made by Contractor because of payment by Contractor of any 
wage rate in excess of applicable rate contained in this Contract.  Contractor shall adjust any 
disputes in regard to payment of wages in excess of those specified in this Contract. 

 
E. Submit required affidavit(s) to Department of Public Works, Highway & Transportation, as 

requested and with final application for payment for work under said contract.  Affidavit(s) 
shall clearly indicate name, trade or occupation, and paid wages of every laborer, worker or 
mechanic employed by Contractor and all subcontractors during billing period including 
accurate record of number of hours worked by each employee and actual wages paid as 
stipulated in Wisconsin Statue 66.0903.  If Wisconsin Prevailing Wage Rate Determination is 
required for this Work, use “Prime Contractor Affidavit of Compliance with Prevailing Wage 
Rate Determination” and “Agent or Subcontractor Affidavit of Compliance with Prevailing 
Wage Rate Determination” (if applicable).  If Wisconsin Prevailing Wage Rate 
Determination is not required for this Work, use “Dane County, Wisconsin Contractor Wage 
Affidavit”.  Forms of such affidavits are included in Supplementary Conditions. 

 

48.  CLAIMS 
 
A. No claim may be made until Department’s Assistant Public Works Director has reviewed 

decision as provided for in Article 35 of General Conditions of Contract.  If any claim 
remains unresolved after such review by Department's Assistant Public Works Director, the 
claim may be filed under Wisconsin Statute 893.80.  Work shall progress during period of 
any dispute or claim.  Unless specifically agreed between parties, venue will be in Dane 
County, Wisconsin. 

 

49.  ANTITRUST AGREEMENT 
 
A. Contractor and County recognize that in actual economic practice, overcharges resulting from 

antitrust violations are in fact usually borne by County.  Therefore, Contractor hereby assigns 
to County any and all claims for such overcharges as to goods and materials purchased in 
connection with this Contract, except as to overcharges which result from antitrust violations 
commencing after price is established under this Contract and any change order thereto. 

 

50.  INSURANCE 
 
A. Contractor Carried Insurance: 

1. Contractor shall not commence work under this Contract until Contractor has obtained all 
insurance required under this Article and has provided evidence of such insurance to Risk 
Manager, 425 City-County Building, 210 Martin Luther King Jr. Blvd., Madison, WI 
53703.  Contractor shall not allow any subcontractor to commence work until insurance 
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required of subcontractor has been so obtained and approved.  Company providing 
insurance must be licensed to do business in Wisconsin. 

2. Worker’s Compensation Insurance: 
a) Contractor shall procure and shall maintain during life of this Contract, Worker’s 

Compensation Insurance as required by statute for all of Contractor’s employees 
engaged in work at site of project under this Contract and, in case of any such work 
sublet, Contractor shall require subcontractor similarly to provide Worker’s 
Compensation Insurance for all of latter’s employees to be engaged in such work 
unless such employees are covered by protection afforded by Contractor’s Worker’s 
Compensation Insurance. 

b) If any claim of employees engaged in hazardous work on project under this Contract 
is not protected under Worker’s Compensation Statute, Contractor shall provide and 
shall cause each subcontractor to provide adequate Employer’s Liability Insurance 
for protection of such of Contractor’s employees as are not otherwise protected. 

3. Contractor’s Public Liability and Property Damage Insurance: 
a) Contractor shall procure and maintain during life of this Contract, Contractor’s 

Public Liability Insurance and Contractor’s Property Damage Insurance in amount 
not less than $1,000,000 bodily injury, including accidental death, to any one person, 
and subject to same limit for each person, in amount not less than $1,000,000 on 
account of one accident, and Contractor’s Property Damage Insurance in amount not 
less than $1,000,000 or combined single limit of at least $1,000,000 with excess 
coverage over and above general liability in amount not less than $5,000,000. 
Contractor shall add “Dane County” as additional insured for each project. 

b) Contractor’s Public Liability and Property Damage Insurance shall include Products, 
Completed Operation, and Contractual Liability under Insurance Contract.  
“Contractor shall in all instances save, defend, indemnify and hold harmless County 
against all claims, demands, liabilities, damages or any other costs which may accrue 
in prosecution of the Work and that Contractor will save, defend, indemnify and hold 
harmless County from all damages caused by or as result of Contractor’s operations” 
and each shall be listed as additional insured on Contractor’s and sub-contractors’ 
insurance policies. 
. 

c) Contractor shall procure and shall maintain during life of this Contract, 
Comprehensive Automobile Liability Insurance covering owned, non-owned and 
hired automobiles for limits of not less than $1,000,000 each accident single limit, 
bodily injury and property damage combined with excess coverage over and above 
general liability in amount not less than $5,000,000. 

d) Contractor shall either: 
1) Require each subcontractor to procure and to maintain during life of subcontract, 

subcontractor’s Public Liability Property Damage Insurance, and Comprehensive 
Automobile Liability Insurance of type and in same amount specified in 
preceding paragraphs; or 

2) Insure activities of subcontractors in Contractor’s own policy. 
4. Scope of Insurance and Special Hazards:  Insurance required under Article 48.A.2 hereof 

shall provide adequate protection for Contractor and subcontractors, respectively, against 
damage claims which may arise from operations under this Contract, whether such 
operation be by insured or by anyone directly or indirectly employed by insured and also 
against any of special hazards which may be encountered in performance of this Contract 
as enumerated in Supplementary Conditions. 

5. Proof of Carriage of Insurance:  Contractor shall furnish Risk Manager with certificates 
showing type, amount, class of operations covered, effective dates, dates of expiration of 
policies and “Dane County” listed as additional insured.  Such certificates shall also 
contain (substantially) following statement: “Insurance covered by this certificate will not 
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be canceled or materially altered, except after ten (10) days written notice has been 
received by Risk Manager.” 

 
B. Builder’s Risk: 

1. County shall provide Builder’s Risk policy.  County’s Risk Manager, upon Contractor’s 
request, will make terms of this policy available.  By executing this Contract, Contractor 
warrants it is familiar with terms of said policy. 

 
C. Indemnification / Hold Harmless: 

1. Contractor shall indemnify, hold harmless and defend Dane County, its boards, 
commissions, agencies, officers, employees and representatives from and against all 
claims, damages, losses and expenses including attorneys’ fees arising out of or resulting 
from performance of the Work, provided that any such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 
tangible property (other than the Work itself) including loss of use resulting therefrom, 
and is caused in whole or in part by any act or omission of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, regardless of whether or not it is caused in part by part indemnified 
hereunder. 

2. In any and all claims against Dane County, its boards, commissions, agencies, officers, 
employees and representatives or by any employee of Contractor, any subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, indemnification obligation under this Contract shall not be limited in 
any way by any limitation on amount or type of damages, compensation or benefits 
payable by or for Contractor or any subcontractor under worker’s compensation acts, 
disability benefits or other employee benefit acts. 

3. Dane County shall not be liable to Contractor for damages or delays resulting from work 
by third parties or by injunctions or other restraining orders obtained by third parties. 

 

51.  WISCONSIN LAW CONTROLLING 
 
A. It is expressly understood and agreed to by parties hereto that in event of any disagreement or 

controversy between parties, Wisconsin law shall be controlling. 
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SUPPLEMENTARY CONDITIONS 

 

1.  APPLICATION & CERTIFICATE FOR PAYMENT 
 
A. Every contractor engaged in performance of any contract for Department of Public Works, 

Highway & Transportation shall submit partial and final Application & Certificate for 
Payment for work under said contract.  Form shall provide similar information as shown on 
AIA G702™ and G703™ forms (samples shown below).  Forms shall be submitted to Public 
Works Project Manager for approval. 
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2.  PREVAILING WAGE RATE DETERMINATION 
 
B. These supplements shall modify, delete, and / or add to General Conditions of Contract.  

Where any article, paragraph, or subparagraph in General Conditions of Contract is 
supplemented by one of these paragraphs, provisions of such article, paragraph, or 
subparagraph shall remain in effect and supplementary provisions shall be considered as 
added thereto.  Where any article, paragraph, or subparagraph in General Conditions of 
Contract is amended, voided, or superseded by any of these paragraphs, provisions of such 
article, paragraph, or subparagraph not so amended, voided, or superseded shall remain in 
effect. 
1. General Conditions of Contract Article 47, “Minimum Wages”, paragraph B.  Following 

Prevailing Wage Rate Determination No. 201602563 is added to General Conditions of 
Contract. 

 
C. These State of Wisconsin forms, hereinafter set forth in this section, shall be filled out and 

submitted to Department of Public Works, Highway & Transportation: 
1. Disclosure of Ownership (ERD-7777) 
2. Prime Contractor Affidavit of Compliance With Prevailing Wage Rate Determination 

(ERD-5724) 
3. List of Agents and Subcontractors (Page 2 - ERD-5724) 
4. Agent or Subcontractor Affidavit of Compliance With Prevailing Wage Rate 

Determination (ERD-10584) 
5. List of Agents and Subcontractors (Page 2 - ERD-10584) 
6. Request To Employ Subjourneyperson (ERD-10880) 
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D. At a minimum, these wage rates must be displayed in a place where all workers can access 

them, but not inside the job trailer.  If this isn’t easily done based on job conditions, the State 
requires they be displayed at a library or other public building. 
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ERD-16866 (R. 06/2013)  
 

State of Wisconsin 
Department of Workforce Development 
Equal Rights Division 

 

DEPARTMENTAL ORDER
 

ISSUE DATE:       
PROJECT:       

           
      
                                                                               

PROJECT OWNER: REQUESTER: 
  
  
  
  

ADDITIONAL CONTACT: 
 
 
 
 
 
 
The department received an application for prevailing wage rate determination for the above-captioned 
project.  The department conducted a survey to determine the prevailing wage rate for the trade(s) or 
occupation(s) needed to complete the project.  The survey’s findings appear in the attached project 
determination.   
 
If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing 
wage rate in the city, village or town where the project is located, you may ask the department to 
conduct an administrative review of such wage rate.  You must submit this request in writing within 30 
days from the date indicated above.  Additionally, your request must include wage rate information from 
at least three similar projects in the city, village or town where the proposed project is located and on 
which some work has been performed by the contested trade(s) during the current survey period and 
was previously considered by the department in issuing the attached determination.  See DWD 290.10 
of the Wisconsin Administrative Code and either s. 66.0903(3)(br), Stats., or s. 103.49(3)(c), Stats., for 
a complete explanation of the administrative review process.   
 
 
Enclosures 

 
 
It is hereby ordered that the prevailing wage rates set forth in the attached project determination shall 
only be applicable to the above referenced project.  This order is a FINAL ORDER of the department 
unless a timely request for an administrative review is filed with the department.   
 
ISSUED BY: 

Equal Rights Division 
Labor Standards Bureau 

Construction Wage Standards Section 
P.O. Box 8928, Madison, WI  53708-8928 

(608)266-6861 
 

Web Site: http://dwd.wisconsin.gov/er/ 
 
 

ERIC URTES, PROJECT MANAGER
DANE COUNTY PUBLIC WORKS
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713

ERIC URTES, PROJECT MANAGER
DANE COUNTY PUBLIC WORKS
1919 ALLIANT ENERGY CENTER WAY
MADISON, WI 53713

NOTE: The Requester must provide a copy of this Project
Determination and enclosures to the Project Owner and Additional
Contact.

11/1/2016

TIMBER SHELTER INDIAN LAKE COUNTY PARK
CROSS PLAINS VILLAGE, DANE COUNTY, WI
Determination No. 201602563    [Owner Project No. 316045]



TIMBER SHELTER INDIAN LAKE COUNTY PARK

PROJECT NO: 316045

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;

the 1st Monday in September; the 4th Thursday in November; December
25;

- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.

Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.

PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin

Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.

Issued On: 11/1/2016

DETERMINATION NUMBER: 201602563

EXPIRATION DATE: Prime Contracts MUST Be Awarded or Negotiated On Or Before
4/30/2017.  If NOT, You MUST Reapply.

PROJECT NAME:

PROJECT LOCATION: CROSS PLAINS VILLAGE, DANE COUNTY, WI

CONTRACTING AGENCY: DANE COUNTY PUBLIC WORKS

CLASSIFICATION:

OVERTIME:

FUTURE INCREASE:

PREMIUM PAY:

DOT PREMIUM:

APPRENTICES:

SUBJOURNEY:



This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
questions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

s. 66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

1. January 1.
2. The last Monday in May.
3. July 4.
4. The first Monday in September.
5. The 4th Thursday in November.
6. December 25.
7. The day before if January 1, July 4 or December 25 falls on a Saturday.
8. The day following if January 1, July 4 or December 25 falls on a Sunday.

s. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.
(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

s. 66.0903 (11) LIABILITY AND PENALTIES.
(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.
2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.
3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
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Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Acoustic Ceiling Tile Installer
Future Increase(s):

Add $1.42/hr on 6/1/2016.

Boilermaker

Bricklayer, Blocklayer or Stonemason
Future Increase(s):

Add $1.45 on 06/06/2016
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cabinet Installer
Future Increase(s):

Add $1.42/hr on 6/1/2016.

Carpenter
Future Increase(s):

Add $1.42/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Carpet Layer or Soft Floor Coverer
Future Increase(s):

Add $1.42/hr on 6/1/2016.

Cement Finisher

Drywall Taper or Finisher

Electrician
Future Increase(s):

Add $1.25/hr on 6/1/16.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Elevator Constructor

Fence Erector

Determination No. 201602563

BUILDING OR HEAVY CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

101 33.02 17.12 50.14

102 33.35 28.29 61.64

103 32.86 20.03 52.89

104 33.02 17.12 50.14

105 33.02 17.12 50.14

106 33.02 17.12 50.14

107 33.15 16.40 49.55

108 29.97 20.08 50.05

109 35.75 19.97 55.72

110 46.05 27.09 73.14

111 18.72 5.78 24.50
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Fire Sprinkler Fitter

Glazier

Heat or Frost Insulator

Insulator (Batt or Blown)
Future Increase(s):

Add $1.42/hr on 6/1/2016.

Ironworker

Lather

Line Constructor (Electrical)

Marble Finisher

Marble Mason

Metal Building Erector

Millwright
Future Increase(s):

Add $1.47/hr on 6/1/2016.

Overhead Door Installer

Painter

Pavement Marking Operator

Piledriver
Future Increase(s):

Add $1.44/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Pipeline Fuser or Welder (Gas or Utility)

Plasterer

Plumber

Refrigeration Mechanic

Roofer or Waterproofer

Sheet Metal Worker

Steamfitter

Teledata Technician or Installer

Temperature Control Installer

Terrazzo Finisher

Determination No. 201602563

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

112 36.78 19.97 56.75

113 38.27 14.42 52.69

114 33.53 27.31 60.84

115 33.02 17.12 50.14

116 32.50 20.58 53.08

117 32.72 16.00 48.72

118 40.81 18.06 58.87

119 25.72 18.54 44.26

120 32.82 18.67 51.49

121 22.40 6.27 28.67

122 34.79 17.17 51.96

123 31.93 13.39 45.32

124 26.70 16.65 43.35

125 30.00 18.81 48.81

126 33.56 17.12 50.68

127 44.20 18.26 62.46

129 32.82 18.81 51.63

130 38.82 18.02 56.84

132 45.55 18.71 64.26

133 29.65 1.71 31.36

134 35.55 24.67 60.22

135 45.55 18.71 64.26

137 22.50 12.74 35.24

138 34.97 19.67 54.64

139 25.72 18.54 44.26
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Terrazzo Mechanic
Future Increase(s):

Add $1.60 on 06/06/2016

Tile Finisher

Tile Setter
Future Increase(s):

Add $1.45/hr on 6/06/2016.

Tuckpointer, Caulker or Cleaner
Future Increase(s):

Add $1.45 on 06/06/2016
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer
Future Increase(s):

Add $1/hr on 6/1/2016; Add $1/hr on 6/1/2017.

Siding Installer

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1.60/hr on 6/3/2016.

Pavement Marking Vehicle

Truck Mechanic

Determination No. 201602563

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

140 33.98 18.96 52.94

141 30.00 0.00 30.00

142 31.59 19.61 51.20

143 32.86 20.03 52.89

144 36.74 16.00 52.74

146 25.32 16.40 41.72

147 17.00 6.71 23.71

150 36.73 20.41 57.14

151 32.65 15.52 48.17

152 28.57 13.71 42.28

153 26.53 13.55 40.08

154 25.00 12.55 37.55

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 33.69 19.78 53.47

203 18.25 21.61 39.86

204 34.69 20.38 55.07

205 18.25 21.61 39.86

207 18.25 21.61 39.86
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $1.25/hr eff. 06/06/2016
Premium Increase(s):

Add $1.00/hr for certified welder and pipelayer; Add
$.25/hr for mason tender.

Asbestos Abatement Worker

Landscaper

Gas or Utility Pipeline Laborer (Other Than Sewer and Water)

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Final Construction Clean-Up Worker

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;
Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Determination No. 201602563

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 25.81 15.63 41.44

302 17.00 4.22 21.22

303 21.90 9.83 31.73

310 20.83 18.39 39.22

311 19.35 0.00 19.35

314 17.00 3.96 20.96

315 29.01 7.20 36.21

HEAVY EQUIPMENT OPERATORS
 SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

501 35.22 20.38 55.60

502 34.69 20.38 55.07
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Greaser; High Pressure Utility Locating Machine (Daylighting Machine);
Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well
Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid
Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including Crane or Backhoe
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.

Future Increase(s):
Add $1.25/hr on 1/1/2017.

Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Future Increase(s):
Add $1.25/hr on 1/1/2017.

Work Performed on the Great Lakes Including Deck Equipment Operator,
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000
Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;
Master Mechanic.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Premium Increase(s):

Determination No. 201602563

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

503 32.62 20.38 53.00

504 41.65 21.71 63.36

505 44.05 23.24 67.29

506 39.20 23.09 62.29

507 36.72 21.15 57.87

HEAVY EQUIPMENT OPERATORS
 EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

508 37.67 20.38 58.05
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Add $.50/hr for >200 Ton; Add $1/hr at 300 Ton; Add
$1.50/hr at 400 Ton; Add $2/hr at 500 Ton & Over.

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or
Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Premium Increase(s):
Add $.25/hr for all >45 Ton lifting capacity cranes.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cutter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Determination No. 201602563

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

509 36.42 20.38 56.80

510 35.22 20.38 55.60

511 34.69 20.38 55.07
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment).
Future Increase(s):

Add $1/hr on 5/30/2016.

Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment).

Fiber Optic Cable Equipment

Determination No. 201602563

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

512 32.62 20.38 53.00

513 31.99 20.38 52.37

514 37.04 22.44 59.48

515 33.82 20.30 54.12

516 29.50 0.68 30.18
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Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and
related tunnel work (excluding buildings).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter

Cement Finisher
Future Increase(s):

Add $1.75 on 6/1/16.
Premium Increase(s):

DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Electrician

Fence Erector

Ironworker

Line Constructor (Electrical)

Pavement Marking Operator

Piledriver

Plumber
Future Increase(s):

Add $1.50 on 6/1/16

Steamfitter

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer
Future Increase(s):

Add $1/hr on 6/1/2016; Add $1/hr on 6/1/2017.

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Determination No. 201602563

SEWER, WATER OR TUNNEL CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 32.82 18.67 51.49

105 32.72 16.00 48.72

107 35.97 17.85 53.82

109 52.00 1.50 53.50

111 18.72 5.78 24.50

116 32.50 20.58 53.08

118 40.81 18.06 58.87

125 30.00 18.81 48.81

126 33.24 16.00 49.24

130 39.95 19.45 59.40

135 44.20 18.26 62.46

137 22.50 12.74 35.24

143 32.82 18.67 51.49

144 31.00 20.43 51.43

146 25.32 16.40 41.72

150 36.73 15.92 52.65

151 32.65 15.52 48.17
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler

Pavement Marking Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $1.25/hr eff. 06/06/2016
Premium Increase(s):

Add $.20 for blaster, bracer, manhole builder, caulker,
bottomman and power tool; Add $.55 for pipelayer; Add
$1.00 for tunnel work 0-15 lbs. compressed air; Add
$2.00 for over 15-30 lbs. compressed air; Add $3.00 for
over 30 lbs. compressed air.

Landscaper

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Determination No. 201602563

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

152 28.57 13.71 42.28

153 26.53 13.55 40.08

154 21.75 12.97 34.72

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 19.00 0.00 19.00

203 19.00 0.00 19.00

204 33.69 19.78 53.47

205 19.00 0.00 19.00

207 19.00 0.00 19.00

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 27.18 15.64 42.82

303 41.00 0.00 41.00

304 20.92 14.80 35.72

311 19.35 0.00 19.35

314 17.00 3.96 20.96
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower
Crane, Pedestal Tower or Derrick, With or Without Attachments, With a
Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a
Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master
Mechanic; Pile Driver.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Determination No. 201602563

HEAVY EQUIPMENT OPERATORS
 SEWER, WATER OR TUNNEL WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

521 38.09 20.80 58.89

522 35.22 20.38 55.60

523 34.69 20.38 55.07
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft
Total Drum Width & Under, or Tractor Mounted, Towed & Light
Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type
Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great
Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High
Pressure Utility Locating Machine (Daylighting Machine); Loading Machine
(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze
Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without
Attachments); Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Boiler (Temporary Heat); Forklift; Greaser; Oiler.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Determination No. 201602563

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

524 33.69 21.75 55.44

525 31.99 20.38 52.37

526 30.99 19.78 50.77

527 41.65 21.71 63.36

528 41.65 21.71 63.36

529 36.72 21.15 57.87

530 36.72 21.15 57.87
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Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of
Transportation).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter
Future Increase(s):

Add $1.42/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cement Finisher
Future Increase(s):

Add $1.75 on 6/1/16.
Premium Increase(s):

DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Electrician
Future Increase(s):

Add $1.25/hr on 6/1/16.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Fence Erector

Ironworker

Line Constructor (Electrical)

Painter

Pavement Marking Operator

Piledriver
Future Increase(s):

Add $1.44/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Determination No. 201602563

LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 32.82 18.67 51.49

105 33.02 17.12 50.14

107 35.97 17.85 53.82

109 35.75 19.97 55.72

111 18.72 5.78 24.50

116 32.50 20.58 53.08

118 40.81 18.06 58.87

124 26.70 16.65 43.35

125 30.00 18.81 48.81

126 33.56 17.12 50.68
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Roofer or Waterproofer

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1.60/hr on 6/3/2016.

Pavement Marking Vehicle

Shadow or Pilot Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer

Determination No. 201602563

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

133 29.65 1.71 31.36

137 22.50 12.74 35.24

143 32.82 18.67 51.49

144 36.74 16.00 52.74

150 36.73 15.92 52.65

151 32.65 15.52 48.17

152 28.57 13.71 42.28

153 26.53 13.55 40.08

154 21.75 12.97 34.72

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 18.00 0.00 18.00

203 18.00 0.00 18.00

204 34.69 20.38 55.07

205 18.00 0.00 18.00

206 18.00 0.00 18.00

207 18.00 0.00 18.00

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 26.34 15.17 41.51
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Landscaper
Future Increase(s):

Add $1.00/hr eff. 06/01/2016; Add $1.00/hr eff.
06/01/2017

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master
Mechanic.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Premium Increase(s):
Add $.50/hr for >200 Ton; Add $1/hr at 300 Ton; Add
$1.50/hr at 400 Ton; Add $2/hr at 500 Ton & Over.

Determination No. 201602563

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

303 30.67 15.65 46.32

304 20.92 14.80 35.72

311 19.35 0.00 19.35

314 17.00 3.96 20.96

HEAVY EQUIPMENT OPERATORS
 CONCRETE PAVEMENT OR BRIDGE WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

541 37.67 20.38 58.05
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000
Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot
(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

Determination No. 201602563

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

542 37.77 21.85 59.62

543 37.27 21.85 59.12

Page 17 of 20



Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper;
Compactor (Self-Propelled or Tractor Mounted, Towed & Light
Equipment); Concrete Finishing Machine (Road Type); Environmental
Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick
NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;
Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (WIth or Without Attachments); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or Without
Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);
Concrete Proportioning Plant; Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Fiber Optic Cable Equipment.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Future Increase(s):
Add $1.25/hr on 1/1/2017.

Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Determination No. 201602563

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

544 37.27 21.85 59.12

545 31.62 19.78 51.40

546 29.50 0.68 30.18

547 41.65 21.71 63.36

548 44.05 23.24 67.29

549 36.72 21.15 57.87
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Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting
Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom
Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.30/hr on 6/1/2016; Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://wisconsindot.gov/Page
s/doing-bus/civil-rights/labornwage/prevailing-wage-com
pliance.aspx.

Determination No. 201602563

550 36.72 21.15 57.87

HEAVY EQUIPMENT OPERATORS
 ASPHALT PAVEMENT OR OTHER WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

551 36.67 19.78 56.45

552 37.77 21.85 59.62
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor
Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road
Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman
(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint
Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5
Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid
Steer Loader (With or Without Attachments); Telehandler.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.60/hr on 6/3/2016.

Fiber Optic Cable Equipment.

Determination No. 201602563

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

553 34.69 20.38 55.07

554 36.17 19.19 55.36

555 32.62 20.38 53.00

556 29.50 0.68 30.18

*************************************************************** END OF RATES ***************************************************************
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SECTION 01 00 00 

BASIC REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION SUMMARY 

A. Section Includes: 
1. Section Summary 
2. Summary of the Work 
3. Contractor Use of Premises 
4. Applications for Payment 
5. Change Procedures 
6. Coordination 
7. Cutting and Patching 
8. Conferences 
9. Progress Meetings 
10. Submittal Procedures 
11. Proposed Products List 
12. Shop Drawings 
13. Product Data 
14. Samples 
15. Manufacturers' Instructions 
16. Manufacturers' Certificates 
17. Quality Assurance / Quality Control of Installation 
18. References 
19. Interior Enclosures 
20. Protection of Installed Work 
21. Parking 
22. Staging Areas 
23. Occupancy During Construction and Conduct of Work 
24. Protection 
25. Progress Cleaning 
26. Products 
27. Transportation, Handling, Storage and Protection 
28. Product Options 
29. Substitutions 
30. Starting Systems 
31. Demonstration and Instructions 
32. Contract Closeout Procedures 
33. Final Cleaning 
34. Adjusting 
35. Operation and Maintenance Data 
36. Spare Parts and Maintenance Materials 
37. As-Built and Record Drawings and Specifications 

 
  Basic Requirements 
Bid No. 316045  01 00 00 - 1 



1.2 SUMMARY OF THE WORK 

A. Dane County is inviting bids for construction services to build a 37’ x 52’ timber shelter 
at Indian Lake County Park atop an existing concrete slab with concrete piers.  Work 
consists of timber milling, timber construction, electrical work, stone masonry (at 
existing piers), and corrugated metal roofing.  Stone masonry work will also be included 
at a restroom facility on site, with two piers to match the work on the shelter.  Dane 
County will be providing timber cants to be milled to specified dimensional sizes by 
contractor/subcontractor.  Only firms with capabilities, experience, and expertise with 
similar projects should obtain this packet and submit bids. 

B. Work by Owner: 
   
1. Dane County will deliver rough sawn cants to sawmill within 50 miles of Indian 

Lake County Park.  Contractor/subcontractor responsible for pickup and delivery 
of rough sawn cants from 5720 River Road, Waunakee, WI if sawmill is greater 
than 50 miles from Indian Lake County Park. 

C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary 
permits for completion of the Work and facility occupancy. 

1.3 CONTRACTOR USE OF PREMISES 

A. Limit use of premises to allow work by Contractors or Subcontractors and access by 
Owner. 

1.4 APPLICATIONS FOR PAYMENT 

A. Submit two (2) original copies with “wet” signatures of each application on AIA G702™ 
and G703™ forms or approved contractors invoice form. 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Payment Period:  Monthly. 

1.5 CHANGE PROCEDURES 

A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest 
issue). 

B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 
bonding, equipment rental, overhead and profit will be included in Change Orders 
authorizing expenditure of funds from the contingency allowance. 

 
  Basic Requirements 
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1.6 COORDINATION 

A. Coordinate scheduling, submittals, and work of various sections of Specifications to 
assure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Verify utility requirement characteristics of operating equipment are compatible with 
building utilities. 

C. Coordinate space requirements and installation of mechanical and electrical work that are 
indicated diagrammatically on Drawings. 

1.7 CUTTING AND PATCHING 

A. Employ a skilled and experienced installer to perform cutting and patching new work; 
restore work with new Products. 

B. Submit written request in advance of cutting or altering structural or building enclosure 
elements. 

C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor 
construction; completely seal voids. 

D. Refinish surfaces to match adjacent finishes. 

1.8 CONFERENCES 

A. Owner will schedule a preconstruction conference after Award of Contract for all 
affected parties. 

B. When required in individual Specification section, convene a pre-installation conference 
at project site prior to commencing work of the section. 

1.9 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work on a biweekly basis, 
or as deemed necessary by Public Works Project Manager. 

B. Preside at meetings, record minutes, and distribute copies within two (2) days to those 
affected by decisions made. 

1.10 SUBMITTAL PROCEDURES 

A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent 
Construction Documents references. 

B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
Products required, field dimensions, adjacent construction work, and coordination of 

 
  Basic Requirements 
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information is in accordance with requirements of the Work and Construction 
Documents. 

C. Identify variations from Construction Documents and Product or system limitations that 
may be detrimental to successful performance of completing the Work. 

D. Revise and resubmit submittals as required; identify all changes made since previous 
submittal. 

1.11 PROPOSED PRODUCTS LIST 

A. Within fifteen (15) days after date of Award of Contract, submit complete list of major 
Products proposed for use, with name of manufacturer, trade name, and model number of 
each Product. 

1.12 SHOP DRAWINGS 

A. Submit number of copies that Contractor requires, plus three (3) copies that shall be 
retained by Public Works Project Manager. 

1.13 PRODUCT DATA 

A. Submit number of copies that Contractor requires, plus two (2) copies that shall be 
retained by Public Works Project Manager.  

B. Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturer's standard data to provide information unique to this Project. 

1.14 SAMPLES 

A. Submit samples to illustrate functional and aesthetic characteristics of the Product. 

B. Submit samples of finishes from the full range of manufacturers' standard colors, 
textures, and patterns for Public Works Project Manager's selection. 

1.15 MANUFACTURERS' INSTRUCTIONS 

A. When specified in individual Specification sections, submit manufacturers' printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

1.16 MANUFACTURERS' CERTIFICATES 

A. When specified in individual Specification sections, submit manufacturers' certificate to 
Public Works Project Manager for review, in quantities specified for Product Data. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 
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1.17 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, 
and workmanship, to produce work of specified quality. 

B. Comply fully with manufacturers' instructions. 

C. Comply with specified standards as minimum quality for the Work except when more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

1.18 REFERENCES 

A. Conform to reference standard by date of issue current as of date for receiving bids. 

B. Should specified reference standard conflict with Construction Documents, request 
clarification from Public Works Project Manager before proceeding. 

1.19 INTERIOR ENCLOSURES 

A. Provide temporary partitions as required to separate work areas from Owner occupied 
areas, to prevent distribution of dust and moisture into Owner occupied areas, and to 
prevent damage to existing materials and equipment. 

1.20 PROTECTION OF INSTALLED WORK 

A. Protect installed work and provide special protection where specified in individual 
Specification sections. 

1.21 PARKING 

A. Arrange for temporary parking areas to accommodate construction personnel. Parking 
shall be available at the Work site. 

1.22 STAGING AREAS 

A. Coordinate staging areas with Public Works Project Manager prior to starting the Work. 

B. On-site space for use as staging areas and storage of materials is limited and will be 
apportioned among the various Contractors as their needs dictate with due regard for 
storage requirements of each Contractor.  Each Contractor shall be responsible for safety 
of equipment and materials that are stored on site. 

1.23 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK 

A. Areas of existing facility will be occupied during period when the Work is in progress.  
Work may be done during normal business hours (6:00 am to 4:30 pm), but confer with 
Owner, schedule work and store materials so as to interfere as little as possible with 
normal use of premises.  Notify Owner when coring or similar noise making work is to 
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be done and obtain Owner's written approval of schedule.  If schedule is not convenient 
for Owner, reschedule and resubmit new times for Owner approval.  Coring of floor 
along with other noisy work may have to be done on second and third shifts. 

B. Work shall be done and temporary facilities furnished so as not to interfere with access to 
any occupied area and so as to cause least possible interference with normal operation of 
facility or any essential service thereof. 

C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for 
use by Owner, employees and public. 

D. Contractor shall provide adequate protection for all parts of facility, its contents and 
occupants wherever the Work under this Contract is to be performed. 

E. Contractor is not responsible for providing & maintaining temporary toilet facilities. 

F. Each Contractor shall arrange with Owner to make necessary alterations, do new work, 
make connections to all utilities, etc., and at such times as will not cause interruption of 
utility services to facility.  Contractor doing this work shall protect, cap, cut off and / or 
replace and relocate existing pipes, electrical work and other active utilities encountered 
which may interfere with new construction work. 

G. New work in extension of existing work shall correspond in all respects with that to 
which it connects or similar existing work unless otherwise indicated or specified. 
1. Existing work shall be cut, altered, removed or replaced as necessary for 

performance of Contract obligations. 
2. Work remaining in place, damaged or defaced by reason of work done under this 

Contract shall be restored equal to its condition at time of Award of Contract. 
3. If removal of work exposes discolored or unfinished surfaces or work out of 

alignment, such surfaces shall be refinished or materials replaced as necessary to 
make continuous work uniform and harmonious. 

1.24 PROTECTION 

A. Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and 
pay for any damage to same resulting from insufficient or improper protection. 

B. Contractor shall provide and maintain barricades & signage to prohibit public access to 
construction site. 

C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions 
in streets, roads or sidewalks and at all trenches adjacent to public walks or roads. 

1.25 PROGRESS CLEANING 

A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and 
orderly condition. 
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1.26 PRODUCTS 

A. Products:  Means new material, machinery, components, equipment, fixtures, and 
systems forming the Work, but does not include machinery and equipment used for 
preparation, fabrication, conveying and erection of the Work. Products may also include 
existing materials or components specifically identified for reuse. 

B. Do not use materials and equipment removed from existing premises, except as 
specifically identified or allowed by Construction Documents. 

1.27 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

A. Transport, handle, store and protect Products in accordance with manufacturer's 
instructions. 

1.28 PRODUCT OPTIONS 

A. Where definite material is specified, it is not intentional to discriminate against "equal" 
product made by another manufacturer. Intention is to set definite standard of material 
quality. Should bidder choose to bid materials other than those specified, bidder shall 
submit said materials specifications to Public Works Project Manager for approval at 
least seven (7) days prior to Bid Due Date. 

B. Products and materials that are not specified, but have been approved for use by Public 
Works Project Manager shall be identified in addenda to all bidding contractors. 

C. Requests for material or product substitutions submitted after Bid Due Date may be 
considered. Owner reserves right to approve or reject substitutions based on Specification 
requirements and intended use. 

1.29 SUBSTITUTIONS 

A. Public Works Project Manager shall consider requests for Substitutions only within 
fifteen (15) days after date of Public Works Construction Contract. 

B. Document each request with complete data substantiating compliance of proposed 
Substitution with Construction Documents. 

C. Submit three (3) copies of requests for Substitution for consideration. Limit each request 
to one (1) proposed Substitution. 

D. Substitutions shall not change contract price established at Bid Due Date. 

1.30 STARTING SYSTEMS 

A. Provide written notification prior to start-up of each equipment item or system. 

B. Ensure that each piece of equipment or system is ready for operation. 
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C. Execute start-up under supervision of responsible persons in accordance with 
manufacturers' instructions. 

D. Submit written report that equipment or system has been properly installed and is 
functioning correctly. 

1.31 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of 
final inspection. 

B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at agreed-upon times, at 
designated location. 

C. Owner may choose to videotape demonstration session; demonstration and demonstrator 
shall be to level of satisfaction of Owner. 

1.32 CONTRACT CLOSEOUT PROCEDURES 

A. Submit written certification that Construction Documents have been reviewed, the Work 
has been inspected, and the Work is complete in accordance with Construction 
Documents and ready for Public Works Project Manager's inspection. 

B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, 
previous payments, and amount remaining due. 

1.33 FINAL CLEANING 

A. Execute final cleaning prior to final inspection. 

B. Clean interior and exterior surfaces exposed to view. 

C. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.34 ADJUSTING 

A. Adjust operating Products and equipment to ensure smooth and unhindered operation. 

1.35 OPERATION AND MAINTENANCE MANUAL 

A. Provide operation and maintenance manual for all mechanical and electrical equipment 
and systems supplied and installed in the Work. 

1.36 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Provide Products, spare parts, maintenance and extra materials in quantities specified in 
individual Specification Sections. 
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B. Deliver to the Work site and place in location as directed. 

 
 
 
 

1.37 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS 

A. Contractor-produced Drawings and Specifications shall remain property of Contractor 
whether Project for which they are made is executed or not.  Contractor shall furnish 
Public Works Project Manager with original marked up redlines of Construction 
Documents’ drawings and specifications that shall include all Addendums, Change 
Orders, Construction Bulletins, on-site changes, field corrections, etc.  These are the 
project As-Built Drawings & Specifications, Contractor shall submit one set of Drawings 
and Specifications and one set of record drawings in AutoCAD 2010 or lower format and 
entire record specification in Word 2010 or lower format on CD. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 74 19 

RECYCLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Waste Management Goals 
2. Waste Management Plan 
3. Reuse 
4. Recycling 
5. Materials Sorting and Storage On Site 
6. Lists of Recycling Facilities Processors and Haulers 
7. Waste Management Plan Form 

B. Related Sections: 
1. 01 00 00 – Basic Requirements 

 

1.2 WASTE MANAGEMENT GOALS 

A. Dane County requires that as many waste materials as possible produced as result of this 
project be salvaged, reused or recycled in order to minimize impact of construction waste 
on landfills and to minimize expenditure of energy and cost in fabricating new materials.  
Additional information may be found in The Dane County Green Building Policy, 
Resolution 299, 1999-2000. 

B. Contractor shall develop, with assistance of Public Works Project Manager, Waste 
Management Plan (WMP) for this project.  Outlined in RECYCLING section of this 
specification are examples of materials that can be recycled or reused as well as 
recommendations for waste sorting methods. 

1.3 WASTE MANAGEMENT PLAN 

A. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will 
be submitted to Public Works Project Manager within fifteen (15) days of Notice to 
Proceed date.  Copy of blank WMP form is in this Section.  Submittal shall include cover 
letter and WMP form with: 
1. Information on: 

a. Types of waste materials produced as result of work performed on site; 
b. Estimated quantities of waste produced; 
c. Identification of materials with potential to be recycled or reused; 
d. How materials will be recycled or reused; 
e. On-site storage and separation requirements (on site containers); 
f. Transportation methods; and 
g. Destinations. 
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1.4 REUSE 

A. Contractors and subcontractors are encouraged to reuse as many waste materials as 
possible.  Salvage should be investigated for materials not reusable on site. 

1.5 RECYCLING 

A. These materials can be recycled in Dane County area: 
1. Wood. 
2. Wood Pallets. 
3. Fluorescent Lamps. 
4. Foam Insulation & Packaging (extruded and expanded). 
5. PVC Plastic (pipe, siding, etc.). 
6. Asphalt & Concrete. 
7. Bricks & Masonry 
8. Corrugated Cardboard. 
9. Metal. 
10. Carpet Padding. 
11. Gypsum Drywall. 
12. Shingles. 
13. Barrels & Drums. 
14. Solvents. 

1.6 MATERIALS SORTING AND STORAGE ON SITE 

A. Contractor shall provide separate containers for recyclable materials.  Number of 
containers will be dependent upon project and site conditions. 

B. Contractor shall provide on-site locations for subcontractors supplied recycling 
containers to help facilitate recycling. 

1.7 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS 

A. Web site www.countyofdane.com/pwht/recycle/categories.aspx lists current information 
for Dane County Recycling Markets.  Contractors can also contact Dane County’s 
Special Projects & Materials Manager at 608/266-4990, or local city, village, town 
recycling staff listed at site www.countyofdane.com/pwht/recycle/contacts.aspx.  
Statewide listings of recycling / reuse markets are available from UW Extension 
at www4.uwm.edu/shwec/wrmd/search.cfm. 
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1.8 WASTE MANAGEMENT PLAN FORM 

A. Contractor Information: 
Name:    
Address:    
   
Phone No.:    Recycling Coordinator:    

 

MATERIAL 
ESTIMATED 
QUANTITY 

DISPOSAL METHOD 
(CHECK ONE) 

RECYCLING / REUSE COMPANY 
OR DISPOSAL SITE 

Salvaged & 
reused building 
materials 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Glass 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Wood Pallets    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Fluorescent 
Lamps 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Foam Insulation 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Asphalt & 
Concrete 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Bricks & 
Masonry 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

PVC Plastic 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Corrugated 
Cardboard 

   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Metals 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Carpet Padding 
   cu. ft. 

   lbs. 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Gypsum / 
Drywall 

   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   
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Shingles 
   cu. yds. 

   tons 

   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Barrels & Drums    units 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Solvents    gallons 
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

Other    
   Recycled     Reused 

   Landfilled     Other 

 

Name:   

 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 

 
  Recycling 
Bid No. 316045  01 74 19 - 4 



SECTION 04 05 13 
 

MORTAR AND GROUT 
 
 

PART 1 - GENERAL 
 
1.01 Section Includes 
 
A. Mortar and grout for masonry. 
 
1.02 References 
 
A. ASTM C91 - Standard Specification for Masonry Cement. 
 
B. ASTM C144 - Standard Specification Aggregate for Masonry Mortar. 
 
C. ASTM C150 - Standard Specification for Portland Cement. 
 
D. ASTM C207 - Standard Specification for Hydrated Lime for Masonry Purposes. 
 
E. ASTM C270 - Standard Specification for Mortar for Unit Masonry. 
 
F. ASTM C387 - Standard Specification for Packaged, Dry, Combined Materials for Mortar and 

Concrete. 
 
G. ASTM C404 - Standard Specification for Masonry Grout. 
 
1.03 Delivery, Storage and Handling 
 
A. Deliver and store manufactured products in original unopened containers. 
 
B. Store cementitious ingredients in weather-tight enclosure. 
 
C. Stockpile and handle aggregates in such a manner so as to prevent segregation and contamination. 
 
D. Protect admixtures from excessive temperature changes. 
 
1.04 Environmental Requirements 
  
A. Heat mixing water when air temperature is below 400 F and heat aggregates when air temperature 

is below 320 F, to assure mortar temperatures between 400 F and 1200 F until used. 
 
B. Produce subsequent mortar batches within 100 F of first batch. 
 
C. Do not heat water or sand above 1200 F. 
 
1.05 Submittals 
 
A. Submit product data for premixed mortar. 
 
B. Submit mix design for mortar types to be mixed at the site. 
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PART 2 - PRODUCTS 
 
2.01 Materials 
 
A. Portland Cement:  ASTM C150, Type I. 
 
B. Masonry Cement:  ASTM C91. 
 
C. Mortar Aggregate:  ASTM C144; clean, dry, and free of foreign matter, meeting following 

gradation: 
 

Mortar Aggregate Gradation 
 Percent Passing 

Sieve Size Natural Sand Manufactured Sand 
No. 4 100 100 
No. 8 95 - 100 95 - 100 

No. 16 70 - 100 70 - 100 
No. 30 40 - 75 40 - 75 
No. 50 10 - 35 20 - 40 

No. 100 2 - 15 10 - 25 
No. 200 0 - 5 0 - 10 

 
D. Grout Aggregate:  ASTM C404, maximum 3/8 inch size. 
 
E. Hydrated Lime:  ASTM C207, Type S. 
 
F. Premix Mortar:  ASTM C387. 
 
G. Clean and potable. 
 
2.02 Mortar Color 
 
A. Mineral oxide pigment; Western Lime and Cement, Medusa or equivalent.  Color to be selected by 

Owner. 
 
2.03 Admixtures 
 
A. None permitted. 
 
2.04 Mortar Mixes 
 
A. Meet requirements of ASTM C270.  Provide types in accordance with the following table. 
 

Selection of Masonry Mortars 
Location Building Segment Mortar Type 

Exterior, above grade Load bearing wall N 
 Non-load bearing wall N 
 Parapet wall N 
Exterior, at or below grade Foundation wall, retaining 

wall, manholes, sewers, 
pavements, walks 

M 
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2.05 Mixing Mortar 
 
A. Thoroughly mix mortar ingredients in quantities needed for immediate use in accordance with 

ASTM C270. 
 
B. Add mortar color, if required, in accordance with the manufacturer’s instructions.  Provide 

uniformity of mix and coloration. 
 
C. Add water repellent admixture when mortar is to be used for concrete block in exterior walls or at 

wet locations. 
 
D. Use mortar within two hours after mixing. 
 
PART 3 - EXECUTION 
 
3.01 Installation 
 
A. Install mortar as indicated in individual masonry sections. 
 
 

END OF SECTION 
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SECTION 04 43 13 
 

STONE MASONRY 
 
PART 1 - GENERAL 
 
1.01 Section Includes 
 
A. Stone veneer for concrete piers. 

 
B. Stone caps. 
 
1.02 Related Sections 
 
A. Section 04 05 13 - Mortar and Grout. 
 
1.03 References 
 
A. ASTM C97 - Standard Specification for Absorption and Bulk Specific Gravity of Dimension Stone. 

 
B. ASTM C170 - Standard Specification for Compressive Strength of Dimension Stone. 

 
C. ASTM C568 - Standard Specification for Limestone Dimension Stone. 

 
D. ASTM C880 - Standard Specification for Flexural Strength of Dimension Stone. 

 
E. ACI 530.1/ASCE 6/TMS 602 - Specifications for Masonry Structures. 
 
1.04 Submittals 
 
A. Product data for natural dimensional stone. 

 
B. Selection Samples: For each stone product specified, submit two samples, minimum size 6 inches 

long, representing color range, surface, and texture. 
 
1.05 Quality Assurance 
 
A. Manufacture’s qualifications: Company owning and operating stone quarry and specializing in 

quarrying, cutting, and dressing natural stone for masonry assemblies with 5 years minimum 
successful experience. 
 

B. Installer qualifications: Company specializing in performing stone masonry work with 5 years 
documented, successful experience. 

 
C. Mock-Up:  Provide a mock-up for evaluation of the stone, mortar color, and application 

workmanship.  Mock-up shall be the same size as one surface of the concrete pier. 
 

1.06 Delivery, Storage, and Handling 
 
A. Deliver, store, and handle stone units in a manner to avoid chipping, breakage, marring faces, and 

contact with contaminating materials. 
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B. Store stone on wood pallets and store on dry, level surface. Cover pallets with tarps. Do not stack 

pallets or allow them to sit in standing water. 
 
Environmental Requirements 
 
A. Maintain materials and surrounding air temperature to following limits prior to, during, and 24 

hours after completion of masonry veneer. 
1. Minimum 400 F. 
2. Maximum 900 F. 
 

B. Hot and Cold Weather Requirements: In accordance with ACI 530.1/ASCE 6/TMS 602 
Specifications for Masonry Structures. 

 
C. . When ambient temperature falls below 500 F, heat mortar mixing water 
 
PART 2 - PRODUCTS 
 
2.01 Acceptable Manufacturers 

 
A. Acceptable Stone Quarrier: Buechel Stone Corporation; 800.236.4473 or equal. 
 
2.02 Natural Limestone Veneer 
 
A. Fond du Lac Rustic: 

1. Nominal size range: 
a. Length:  6 inches 18 inches. 
b. Height:  1 3/4 to 3 1/4 inches. 
c. Width:  3 to 5 inches 

2. Color range: brown, buff, tan, and gold. 
3. Color consistency: consistent. 
4. Ends: square. 
5. Properties for limestone complying with ASTM C568: 

a. Maximum absorption rate tested in accordance with ASTM C97: 3 percent. 
b. Minimum density tested in accordance with ASTM C97: 2,560 kg per cubic meter. 
c. Minimum compressive strength tested in accordance with ASTM C170: 55 Mpa. 
d. Minimum flexural strength tested in accordance with ASTM C 880: 8.27 Mpa. 

 
2.03 Cast Limestone Cap 

2.04  
A. Acceptable Provider: County Materials; 608-845-8636 or equal. 
A. Heritage Cast Stone Cap: 

1. Nominal Size:  2’-4” x 2’-4” x 4” beveled from corners to a 10”x10” flat top, Owner to 
provide shop drawing prior to fabrication. 

2. Finish: Smooth 
3. Color:  Buckskin 
4. Properties for limestone complying with ASTM C568: 

a. Maximum absorption rate tested in accordance with ASTM C97: 3 percent. 
b. Minimum density tested in accordance with ASTM C97: 2,560 kg per cubic meter. 
c. Minimum compressive strength tested in accordance with ASTM C170: 55 Mpa. 
d. Minimum flexural strength tested in accordance with ASTM C 880: 8.27 Mpa. 
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PART 3 - EXECUTION 
 

3.01 Preparation 
 
A. Clean surfaces thoroughly. 

 
B. Prepare surfaces in accordance with manufacturer’s recommendations. 

 
3.02 Installation 
 
A. Install stone and mortar in accordance with the manufacturer’s instructions and in accordance with 

ACI 530.1 
 

B. Stone installation: 
1. Layout work area in advance and distribute color range of stone uniformly over total work 

area. 
2. Coursing patterns:  To match approved mock-up. Arrange stone pattern to provide color and 

uniformity, visual variations, blend of sizes, and regularity and neat appearance of joints.  
Exercise care to avoid concentration of any one color on any one wall surface. Do not use 
stacked vertical joints. 

3. Joints: Lay stone with 1/2 inch approximate mortar joints. 
a. Fill joints with grouting mortar. Pack and work into voids. 
b. When thumb-print hard, neatly tool surface to concave joint with round jointer slightly 

larger than joint width. 
 

C. Remove excess mortar as work progresses to prevent staining. 
 
D. Remove units disturbed after laying, clean, and relay with fresh mortar. If adjustments are required, 

remove units, clean off mortar, and reset with fresh mortar. 
 

E. Exercise care that wet mortar is not splashed onto stone face during installation. Excess or splashed 
mortar shall be cleaned from face with dry burlap wipe. Remove excess mortar after mortar 
becomes hard enough not to smear but prior to mortar setting. 

 
F. Ensure that sealant materials are not smeared onto stone faces. Remove as recommended by 

manufacturer. 
 

G. Joining Work: Where fresh masonry joins partially set masonry. 
1. Remove loose stone and mortar. 
2. Clean and lightly wet surface of set masonry. 
3. To avoid a horizontal run of masonry, rack back 1/2 the length of stone in each course. 
4. Toothing is not permitted. 

 
3.03 Cleaning 
 
A. Keep face of stone free of mortar as work progresses. 

 
B. Remove excess mortar and mortar smears as work progresses. 

 

RFB 316045 Stone Masonry Heavy Timber Park Shelter 
 04 43 13-3 Dane County Parks 
 



C. Allow walls to air dry. Brush off mortar with stiff fiber brush. Do not use metallic tools for 
cleaning. 

 
D. Contact stone manufacturer for detailed cleaning if chemicals are required. 

 
3.04 Protection 
 
A. Protect installed products until completion of project. 

 
B. Cover the top of unfinished stone masonry work at the end of each workday to protect it from the 

weather. 
 

C. Touch-up, repair or replace damaged products before substantial completion. 
 

END OF SECTION 
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SECTION 06 10 00 
 

ROUGH CARPENTRY 

PART 1 – GENERAL 

1.01 DESCRIPTION 

A. Work of this section includes providing all materials, labor, equipment, and supervision 
necessary to provide rough carpentry work as described in these specifications and 
illustrated on the drawings.  This includes framing, blocking, miscellaneous wood 
framing, and other carpentry work not described in other specification sections, and 
generally not exposed except as otherwise described.  It also includes unloading and 
hoisting equipment, and installation of manufactured wood structural components 
specified elsewhere.  This section does not include the heavy timber framing specified in 
Section 06 13 26 - Heavy Timber Construction. 

1.02 RELATED SECTIONS 

Section 06 13 26 - Heavy Timber Construction 

1.03 COMPLIANCE DOCUMENTS 

A. Follow applicable portions of the references and standards listed below: 

American Plywood Association (APA): 
APA Product Guide Grades and Specifications 

American Society for Testing and Materials (ASTM) Standards: 
A 153 Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel 

Hardware 

American National Standards Institute (ANSI) Publications: 
A208.1 Mat-Formed Wood Particleboard 
B18.2.1 Square and Hex Bolts and Screws Inch Series."  
B18.2.2 Square and Hex Nuts 
B18.5 Round Head Bolts (Inch Series)  
B18.6.1 Wood Screws (Inch Series)  

American Wood Preservers' Association (AWPA) Standards: 
C1 All Timber Products, Preservative Treatment by Pressure Process 
C2 Standard for the Preservative Treatment of Lumber, Timber, Bridge 

Ties, and Mine Ties by Pressure Treatment 
C9 Plywood, Preservative Treatment by Pressure Process 
C20 Structural Lumber, Fire-Retardant Treatment by Pressure Processes 
C27 Plywood, Fire-Retardant Treatment by Pressure Processes 
M2 Standard for Inspection of Treated Timber Products 
M4 Standard for the Care of Preservative-Treated Wood Products 

American Wood Preservers' Bureau (AWPB) Standard: 
LP-2 Standard for Softwood Lumber, Timber, and Plywood Pressure Treated 

with Waterborne Preservatives for Above Ground Use.  
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LP-22 Standard for Softwood Lumber, Timber, and Plywood Pressure Treated 
with Waterborne Preservatives for Ground Contact Use 

National Forest Products Association (NFPA) Publications: 
"National Design Specification for Wood Construction 

U. S. Department of Commerce, Product Standards (PS): 
PS l-83 Construction and Industrial Plywood 
PS 20 American Softwood Lumber Standard 

Western Wood Products Association (WWPA) Publication: 
 Products Use Manual 

1.04 SUBMITTALS 

A. None. 

1.05 QUALITY ASSURANCE 

A. General: Follow most recent grading rules of the West Coast Lumberman's Association, 
Southern Pine Association, American Plywood Association or National Forest Products 
Association under whose rules lumber was produced for lumber grades. 

B. Moisture Content:  Not to exceed 19%. 

C. Identification: A Grade and trademark is required on each piece of lumber (or bundle in 
bundled stock). Use recognized official marks of the Association under whose rules 
materials are graded. 

D. Material Standards: Follow applicable portions of referenced standards for material used. 

1.06 DELIVERY, HANDLING AND STORAGE 

A. Deliver, store and handle lumber and plywood in a manner which prevents damage to 
edges and surfaces. 

PART 2 – PRODUCTS 

2.01 MATERIALS 

A. General: Nominal sizes are indicated, unless dimensioned.  Provide actual sizes 
following PS-20 requirements. 

B. Provide dressed lumber, S4S, unless rough sawn is noted in specifications or drawings. 
Maximum moisture content at time of dressing for all pieces: 19%, marked "DRY"; for 
preservative treated lumber: 15%. 

C. Lumber: Provide kiln or air dried, new stock, bearing grade mark of certified grading 
agency. 

D. Studs, Plates Not in Contact With Foundations: Construction grade, nominal 2 inch thick 
x 4 inch (51 x 89mm) or wider.  Maximum moisture content, 19%;  Fb: 1050 psi 
minimum, single member; E: 1,500,000 psi.  Provide pressure treated materials for use in 
contact with concrete or masonry. 
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E. Headers: Construction grade, nominal 2 inch thick x 4 inch (51 x 89mm) or wider.  Fb: 
1250 psi minimum, single member; E: 1,500,000 psi.  Provide pressure treated materials 
for use in contact with concrete or masonry. 

F. Miscellaneous Framing: Provide other framing, blocking and any other member exposed 
to view which is free of defects which cannot be concealed by paint finish. 

G. Plywood: Follow PS-1 and APA recommendations for usage intended; provide any 
species classification unless particular species is shown or specified or where PS-1 or 
APA limits for a particular grade are recommended. Provide plywood for usage as 
follows: 

H. Wall Sheathing: Exterior type, with waterproof bond, plywood or proprietary oriented 
strand board (OSB), marked APA Struc-1, 32/16, Exposure 1, thickness as indicated on 
drawings. 

I. Softwood Lumber: PS 20; custom grade AWI Standards as detailed. Provide in rough-
sawn finish. 

J. Wood Ceilings & Walls: Knotty pine S-P-F, # 2 or better grade, smooth finish, tongue 
and groove (T&G), beveled edges, nominal 1x6 boards. Use tight-knotted boards only. 

K. Rough Hardware: Provide nails, bolts, anchors, brackets, other items -of type size and 
spacing required to secure work properly. Exposed exterior fasteners aluminum or 
stainless steel or other approved non-rusting material. 

L. Construction Connectors, General: Cold formed, zinc plated or G-90 hot dip galvanized 
drawn and punched special shapes, fabricated for intended usage. Connectors include, but 
are not limited to: Joist and beam hangers, Post anchors and caps, Framing and rafter 
anchors, Joist bridging, Sill plate anchors, sheathing "H" clips, General purpose tie strips 
and plates. Acceptable manufacturers: Cleveland, Simpson, Teco. 

M. Inserts: Follow ASTM E-488. Use expansion type zinc alloy or steel units.  Fiber or 
plastic inserts are not permitted. 

N. Nails: Cold headed or plain steel wire, lengths for connections complying with 
referenced standard. Provide stainless steel nails for fastening all cedar boards and 
plywood; hot dip galvanized (ASTM A153) items for other exterior, exposed 
construction, or wet locations. 

O. Preservative Treatment: Follow AWPB LP-2 or LP-22, as appropriate for intended 
exposure. Use water-borne preservative treated wood for blocking or nailers, sills, roof 
perimeter blocking and cants, concealed members in contact with masonry or concrete, 
and elsewhere as noted. Kiln dry or air season treated limber to 19% maximum moisture 
content before using. 

P. Hand paint field-cut ends, rabbets or other exposed untreated faces of pressure treated 
lumber with 2 coats of concentrated water-borne preservative salts of same type as used 
for original pressure treatment. 

Bid No. 316045         06 10 00 - 3 
                        Rough Carpentry 



PART 3 – EXECUTION 

3.01 FRAMING 

A. Provide framing in sizes and spacing detailed and indicated on the drawings. See 
drawings for location of fire retardant lumber (if any) when required for special 
conditions. 

B. Closely fit and accurately set framing lumber and other rough work to required lines and 
levels and rigidly secured in place. Provide studs sized to give true surfaces for surface 
finishing materials. 

C. Frame members to permit passage of pipes and ducts to avoid cutting structural members. 
Do not cut, notch or bore framing members for passage of pipes and conduits without 
Architect/Engineer's approval. 

D. Reinforce framing members damaged by cutting as directed. Provide special framing or 
construction, not explicitly shown or specified, as required to complete work in best 
manner of accepted practices. 

3.02 WOOD CEILINGS 

A. Install only boards that have tight knots.  Do not install any boards that have open knot 
holes.  Install in random lengths over three or more supports. Place joints over framing 
members only.  Field bevel all exposed butt ends and side edges.  Fasteners exposed to 
view are not allowed. 

3.03 FASTENING METHODS 

A. General: Fasten carpentry items to building construction as detailed or as otherwise 
required to provide a secure permanent installation. Where fastening spacing or sizes are 
not shown, use spacing and sizes of fasteners which will develop the full strength of 
members being fastened. Failure due to over-stressing must occur in the members before 
occurring in the fastenings. Unless indicated otherwise on drawings, fasten as follows: 

B. Wall Sheathing: Fasten both exterior and interior wall sheathing to bottom plates, wall 
studs, and top plates per APA recommendations and Wisconsin Commercial Building 
Code (and 2009 International Building Code by reference), but not less than with 8d nails 
at 4 inches (102mm) o.c. maximum on all edges and 12 inches (305mm) o.c. maximum 
on all intermediate framing members.  Provide continuous horizontal 2x4 wood blocking 
at all horizontal sheathing joints. 

C. Nailing: Follow referenced nailing recommendations. Perform nailing and spiking to 
resist all forces, in accordance with minimum nailing schedule described in Wisconsin 
Commercial Building Code, and 2009 International Building Code by reference, as 
applicable. 

D. Powder Cartridge Driven Units: Use only with the Owner’s approval. 

E. Miscellaneous Construction Connectors: Provide construction connector, fasteners, 
straps and similar items of suitable type and sizes to attach and hold members securely in 
place as detailed and where required for uplift, bracing, and support for shear 
connections. 
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F. Coordination: Furnish anchors, fasteners, connectors and similar items required for 
securing wood to other work to the Contractors/trades providing such work. Provide 
accurate location data to permit building in to work of other trades as it occurs. 

G. Fasten to steel materials through openings provided with bolts and washers or other 
approved method providing solid and adequate anchorage. 

END OF SECTION 
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SECTION 06 13 26 
 

HEAVY TIMBER CONSTRUCTION 
 
PART 1 - GENERAL 
 
1.01 Section Includes 
 
A. Fabrication and installation of heavy timber beams, columns, & trusses. 

 
B. Perform all work required to properly complete the heavy timber work as shown on the drawings 

and as specified herein. 
 

C. Provide all labor, staging, scaffolding, temporary bracing, crane, hoists, rigging, equipment, and 
services necessary to perform the Work of this Section.  The work includes, but is not necessarily 
limited to the following: 
1. Timber components of every description, including beams, girts, columns, plates, braces, ties, 

pegs, webs. 
2. Miscellaneous hardware for heavy timber construction, including but not limited to 

connectors and bolts. 
 
1.02 Related Sections 
 
A. 06 10 10 - Heavy Timber and Lumber Production. 
 
1.03 References 
 
A. ASTM A307 - Standard Specification for Carbon Steel Bolts, Studs, Threaded Rod 60,000 PSI 

Tensile Strength. 
 
1.04 Submittals 
 
A. Shop Drawings:  Submit shop drawings in accordance with Section 3 of the Conditions of Contract.  

Shop Drawings shall include the following: 
1. Small scale plans and elevations showing all truss members, joints and methods of assembly.  

Shop Drawings shall include details for every member and connection and shall show 
connector plates, pegs, mortises, tenons, lengths, angles of cut, etc. 

 
1.03 Measurements 
 
A. Verify all measurements and conditions at the building as required for the proper installation of the 

work.  Contractor shall be responsible for the accuracy and fit of the various parts of his work 
 
1.04 Delivery, Storage, and Handling 
 
A. Protect materials and keep under cover in transit and at the job site.  Stack to ensure proper 

ventilation and drainage.  Store under cover in a well-ventilated area.  Materials damaged in 
shipment or at the job site shall be repaired or replaced at no cost to the Owner. 
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PART 2 - PRODUCTS 
 
2.01 Wood Materials 
 
A. Dane County will deliver rough sawn cants to sawmill within 50 miles of Indian Lake County Park.  

Contractor/subcontractor responsible for pickup and delivery of rough sawn cants from 5720 River 
Road, Waunakee, WI if sawmill is greater than 50 miles from Indian Lake County Park. 

 
B. Mill cants to required finished dimensions for rough timbers and lumber in accordance with Section 

06 10 10.  
 

C. Grading:  Visually grade timbers and lumber and use only material that meets the following grades. 
1. Heavy Timbers:  No.2 - Well-spaced knots of any quality up to 2”, with one hole up to 1-1/4” 

per 2’ lineal.  Wane and skips are included. 
2. Lumber:  No. 3 - Knots of any quality can be up to 2-1/2”, with one hole up to 1-3/4” per 

lineal foot.  Wane and skips are included. 
 

 
2.02 Pegs 
 
A. Peg material shall be straight grained, all heartwood, knot free, and reaction free from oak. 
 
2.03 Miscellaneous Hardware 
 
A. Bolts and Rods:  Galvanized Steel, ASTM A307. 

 
B. Washers and Nuts:  Galvanized steel. 

 
C. Connectors:  Tmberlinx or equal. 
 
2.04 Finish 
 
A. An oil modified water base urethane manufactured with Nano Particle technology to provide 

protection against abrasion, UV light, and moisture and water and dirt repellency. 
 

B. Rain Wet Sheen by Rymar Industries (sold by Sherwin Williams) or equal. 
 

C. Color:  Ember. 
 
PART 3 - EXECUTION 

 
3.02 Truss Fabrication 
 
A. Shop fabricate trusses in accordance with the Drawings, the approved Shop Drawings, code 

requirements, and the best trade practices. 
 

B. All joinery shall be accurately cut so as to make a neat, snug fit. 
 

C. Disassemble the trusses for shipment to job site. 
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3.03 Finishing 
 
A. Provide a three coat urethane system on all four sides of the trusses and columns prior to shipment 

to job site. 
 

 
B. Apply coating in accordance with the manufacturer’s printed instructions. 
 
3.04  Erection 
 
A. Check truss components and assemblies for dimensions and anchorage accuracy before erection. 

 
B. Temporary bracing and guy lines shall be provided to adequately protect all persons and property 

and to insure proper alignment. 
 

C. Padding or non-marking slings shall be used, and corners shall be protected with blocking. 
 

D. The assembled trusses shall be reasonably straight, plumb, level and square.  Portions of the 
structure not adequately braced by design shall have temporary braces until the decking is applied. 

 
E. All joints shall be reasonably tight. 

 
F. Tools used to drive or pull joints together shall not permanently mar the finished surfaces of the 

trusses. 
 

 
END OF SECTION 
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SECTION 07 61 13 
 

METAL ROOFING 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Installation of standing seam metal roofing, roof flashing and trim, and accessories. 

1.02 RELATED SECTIONS 

Section 07 92 00 - Joint Sealers 
Section 06 13 26 - Heavy Timber Construction 

1.03 REFERENCES 

A. ASTM A792 - Standard Specification for Steel Sheet, 55% Aluminum-Zinc Alloy-
Coated by the Hot-Dip Process. 

B. UL 580 - Standard Tests for Uplift Resistance of Roof Assemblies. 

1.04 SUBMITTALS 

A. Manufacturer’s product data including materials, thickness, dimensions, finish, 
accessories, and installation instructions. 

B. Shop drawings showing roofing layout and details. 

1.05 DELIVERY, STORAGE, AND HANDLING 

A. Handle and store material in such a ways as to prevent damage.  Remove damaged 
material from site. 

PART 2 - PRODUCTS 

2.01 ROOF PANELS 

A. Sheet Steel Stock:  ASTM A792, aluminum-zinc alloy Coating Designation AZ55, Grade 
50. 

B. Roof Panels:  Concealed fastener roof panel. 

1. Profile:  Trapezoidal height of 3”±.  McElroy Metal MasterLok 90 or equal. 
2. Width:  24”±. 
3. Thickness:  24 gauge. 
4. Wind Uplift Resistance:  UL 580, Class 90. 

B. Color:  To be selected by Owner to match McElroy  Architectural Colors “Medium 
Bronze”, “Patrician Bronze”, or “Mansard Brown”. 
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2.02 ACCESSORIES 

A. Ridge Cap and Continuous Ridge Vent:  Manufacturer’s standard. 

B. Trim and Flashing: Manufacturer’s standard. 

C. Fasteners:  Manufacturer's standard type, finish to match adjacent surfaces.  Size to 
maintain load and weather tightness requirements. 

D. Closure Strips:  Manufacturer’s standard. 

E. Drip Edge:  Galvanized steel, minimum 0.024 in. thick. 

F. Sealants: 

1. Sealants for side laps, end laps, accessories, etc. shall be a preformed, butyl rubber 
based compound. The material shall be non-hardening, non-shrinking and non-
corrosive and shall have excellent adhesion to metals, painted surfaces and plastics 
at temperatures from -30°F to 160°F. These sealants shall be in tape mastic form, of 
shape and size recommended by metal building manufacturer for various 
applications, and shall have paper backing for easy handling. 

2. Tube sealants shall be used to supplement tape mastic sealants and shall be applied 
in locations indicated by erection instructions. Tube sealant shall be a synthetic, 
elastomer-based material which becomes tack-free in less than 2 hours at 75°F but 
retains flexibility. 

PART 3 - EXECUTION 

3.01 PREPARATION 

A. Remove debris from roof surface. 

3.02 ROOF PANEL INSTALLATION 

A. Install roofing systems in accordance with manufacturer's instructions and details. 

B. Install drip edge. 

C. Install full length panels.  End laps will not be allowed. 

D. Fasten cladding system to roof purlins, using fasteners approved by the panel 
manufacturer.  Fasteners shall be provided by Contractor, aligned, level, and plumb. 

E. Provide and install roof eave and rake flashing per Owner provided shop drawings. 

F. Install sealant and gaskets to prevent weather penetration. 

G. Install closure strips. 
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3.03 CLEANING 

A. Remove strippable coating from panels and trim. 

B. Dry wipe panels as they are installed. 

3.04 PROTECTION 

A. Protect installed products from subsequent construction activities. 

B. Replace damaged products. 

C. Repair minor finish scratches in accordance with the panel manufacturer’s 
recommendations.  Replace panels that cannot be repaired to Owner’s satisfaction. 

END OF SECTION 
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SECTION 07 92 00 
 

JOINT SEALERS 
 

 
PART 1 - GENERAL 
 
1.01 Section Includes 
 
A. Preparing substrate surfaces. 
 
B. Sealant and joint backing. 
 
1.02 References 
 
A. ASTM C834 - Standard Specification for Latex Sealants. 
 
B. ASTM C920 - Standard Specification for Elastomeric Joint Sealants. 
 
C. ASTM D1667 - Standard Specification for Flexible Cellular Materials - Vinyl Chloride Polymers 

and Copolymers (Closed Cell Foam). 
 
1.03 Submittals 
 
A. Submit color charts for selection of sealants for exposed areas. 
 
B. Submit manufacturer’s product specifications and installation instructions. 
 
1.04 Quality Assurance 
 
A. Perform work in accordance with sealant manufacturer’s requirements for preparation of surfaces 

and material installation instructions. 
 
1.05 Qualifications 
 
A. Manufacturer:  Company specializing in manufacturing the products specified in this section with a 

minimum of three years of experience. 
 
B. Applicator:  Person thoroughly skilled in the application of the products specified. 
 
1.06 Environmental Requirements 
 
A. Do not install solvent curing sealants in enclosed building spaces. 
 
B. Maintain temperature and humidity recommended by the sealant manufacturer during and after 

installation. 
 
PART 2 - PRODUCTS 
 
2.01 Sealants 
 
A. Exterior Sealant: 

1. Vertical Joints:  Polyurethane Sealant; ASTM C920, Type S, Grade NS, Class 25, Use NT. 
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2. Horizontal Joints:  Polyurethane Sealant; ASTM C920, Type M, Grade P, Class 25, Use NT. 
3. Color:  Standard colors matching finished surfaces. 

 
2.02 Accessories 
 
A. Primer:  Non-staining, recommended by sealant manufacturer. 
 
B. Joint Cleaner:  Non-corrosive and non-staining type, recommended by sealant manufacturer and 

compatible with joint forming materials. 
 
C. Joint Backing:  ASTM D1667; round, closed cell PVC foam rod; oversized 30 to 50 percent larger 

than joint width. 
 
D. Bond Breaker:  Pressure sensitive tape recommended by sealant manufacturer. 
 
PART 3 - EXECUTION 
 
3.01 Examination 
 
A. Verify that substrate surfaces and joint openings are ready to receive work.  Allow concrete and 

mortar to cure 28 days prior to sealant installation. 
 
B. Verify that joint backing and release tapes are compatible with sealant. 
 
3.02 Preparation 
 
A. Clean and prime joints in accordance with manufacturer’s instructions. 
 
B. Remove loose materials, dust, moisture, form release agents, waterproofings, and other foreign 

matter that might impair adhesion of sealant. 
 
C. Protect elements surrounding the work of this section from damage or disfiguration. 
 
3.03 Installation 
 
A. Install sealant in accordance with manufacturer’s instructions. 
 
B. Measure joint dimensions and size backing material to achieve required depth/width ratio. 
 
C. Install joint backing to achieve a neck dimension no greater than one-third of the joint width. 
 
D.  Install bond breaker where joint backing is not used. 
 
E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags. 
 
F. Apply sealant within recommended application temperature ranges.  Consult manufacturer when 

sealant cannot be applied within these temperature ranges. 
 
G. Tool joints concave. 
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3.04 Cleaning 
 
A. Clean adjacent soiled surfaces. 
 
B. Repair or replace defaced or disfigured finishes caused by work of this section. 
 

END OF SECTION 
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SECTION 26 05 00 
 

ELECTRICAL SYSTEMS 
 
 
1.01   Execution Of the Work 
 
A. These specifications call out certain duties of the Electrical Contractor and his Subcontractors.  

They are not intended as a material list of items required by the Contract. 
 
B. Provide all items and work indicated on the Drawings and all items and work called for in this 

division of the specifications in accordance with the conditions of Contract.  This includes all 
incidentals, equipment, appliances, services, hoisting, scaffolding, supports, tools, supervision, 
labor, consumable items, fees, licenses, etc., necessary to provide complete systems.  Perform 
start-up and checkout on each item and system to provide fully operable systems. 

 
C. Comply with all provisions of the Contract Documents including General Conditions, and 

Supplementary General Conditions of the Specifications. 
 
D. It is the intent of the Drawings and Specifications to provide a complete workable system ready for 

the Owner's operation.  Any item not specifically shown on the Drawings or called for in the 
Specifications, but normally required to conform to the intent, are to be considered a part of the 
Contract. 

 
E. All materials furnished by the Contractor shall be new and unused (temporary lighting and power 

products are excluded) and free from defects.  All materials used shall bear the Underwriters' 
Laboratory, Inc. label provided a standard has been established for the material in question. 

 
F. Except for conduit, conduit fittings, outlet boxes, wire and cable, all items of equipment or material 

shall be the product of one manufacturer throughout.  Multiple manufacturers will not be permitted, 
except for lighting fixtures. 

 
1.02   Coordination of the Work 
 
A. Carefully check space requirements with other trades and the physical confines of the area to insure 

that all material can be installed in the spaces allotted thereto. 
 
B. Due to the type of the installation, a fixed sequence of operation is required to properly install the 

complete systems.  Coordinate project and schedule work with other trades in accordance with the 
construction sequence. 

 
C. The locations of lighting fixtures, outlets, panels and other equipment indicated on the Drawings 

are approximately correct.  Locations are understood to be subject to revision as may be found 
necessary or desirable at the time the work is installed in consequence of increase or reduction of 
the number of outlets, or in order to meet field conditions or to coordinate with modular 
requirements of ceilings, or to simplify the work. 

 
D. Exercise particular caution with reference to the location of panels, outlets, switches, etc., and have 

precise and definite locations approved by the Public Works Project Manager before proceeding 
with the installation. 
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1.03 Cutting, Patching, Etc. 
 
A. The work shall be carefully laid out in advance.  Where cutting, channeling, chasing or drilling of 

floors, walls, partitions, ceilings or other surfaces is necessary for the proper installation, support or 
anchorage of raceway, outlets or other equipment, the work shall be carefully done.  Any damage to 
the building, piping, equipment or defaced finish plaster, woodwork, metalwork, etc. shall be 
repaired by skilled mechanics of the trades involved at no additional cost to the Owner. 

 
B. The Contractor shall do no cutting, channeling, chasing or drilling of unfinished masonry, tile, etc., 

unless he first obtains permission from the Public Works Project Manager.  If permission is granted, 
the Contractor shall perform this work in a manner approved by the Public Works Project Manager. 

 
C. The various trades in their respective materials will provide slots, chases, openings and recesses 

through floors, walls, ceilings, and roofs.  The trade requiring them shall properly locate such 
openings and be responsible for any cutting and patching caused by the neglect to do so. 

 
1.04 Cleaning Up 
 
A. Contractor shall take care to avoid accumulation of debris, boxes, crates, etc., resulting from the 

installation of his work.  Contractor shall remove from the premises each day all debris, boxes, etc., 
and keep the premises clean, subject to the Public Works Project Manager's instructions, which 
shall be promptly carried out. 

 
B. Contractor shall clean all fixtures and equipment at the completion of the project. 
 
C. All panelboards, wireways, cabinets, enclosures, etc. shall be thoroughly vacuumed clean prior to 

energizing equipment and at the completion of the project.  Equipment shall be opened for 
observation by the Public Works Project Manager as required. 

 
1.05 General Installation Procedures 
 
A. Follow manufacturer's instructions for installing, connecting, and adjusting all equipment.  Provide 

one copy of such instructions to the Public Works Project Manager before installing any equipment.  
Provide a copy of such instructions at the equipment during any work on the equipment.  Provide 
all special supports, connections, wiring, accessories, etc. 

 
B. Use mechanics skilled in their trade for all work. 
 
C. Keep all items protected before and after installation.   
 
D. Perform all tests required by local authorities in addition to tests specified herein, such as life safety 

systems. 
 
E. Applicable equipment and materials to be listed by Underwriters' Laboratories and manufactured in 

accordance with ASME, NEMA, ANSI, or IEEE standards and as approved by local authorities 
having jurisdiction. 

 
F. Before commencing work, examine all adjoining, underlying, etc., work on which this work is in 

any way dependent for perfect workmanship and report any condition, which prevents performance 
of first class work.  Become thoroughly familiar with actual existing conditions to which 
connections must be made or which must be changed or altered. 
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1.06 Grounding 
 
A. Ground all components of the electrical system as per "National Electrical Code" requirements and 

as indicated on the Drawings. 
B. Individual ground wires shall be provided for all feeders and branch circuits.  Metallic conduit may 

not be used as the sole grounding path. 
 
1.07 Required Submittals 
 
A. Submit five (5) copies of descriptive Drawings to the Public Works Project Manager within 30 days 

from the date of "Notice to Proceed", for approval of the following: 
 
1. Combination Meter Sockets and Distribution Panelboards 
2. Lighting fixtures. 
3. Electrical Devices. 
4. Automatic Lighting Controls. 

 
1.08 Service Entrance Meter Socket and Distribution Panelboards  
 
A. The Electrical Contractor shall be required to Contact and Coordinate a new electrical service for 

each building with the local Electric Utility.  Contractor shall make contact on behalf of the Owner, 
request a new service, submit load calculations as requested by the Utility, and schedule all work 
with the Utility. 

 
B. The Electrical Contractor shall pay all Utility Fees for a normal new service installation.  Any 

special fees, such as easement costs, road crossings, etc. shall be directed to the Owner for review 
and approval prior to any agreement to proceed with such work. 

 
C. Meter socket shall be rated at 200 amps, 120/240 VAC, single phase, with meter configuration, 

lugs, and manual bypass as required by the local Utility. 
 
D. The Main Circuit Breaker shall be a 200 amp, 2-pole, with an AIC rating as required by the local 

Utility. 
 
E. The circuit breaker panel and timer shall be enclosed in a Type 3R painted (color approved by 

owner) galvanized steel enclosed cabinet set and secured on a 3.5” thick concrete pad that has a 
minimum of 12” of clear space surrounding all 4 sides of the cabinet.  Concrete pad shall be 
underlain by a minimum of 6” of compacted ¾” crushed limestone.   Location of the circuit breaker 
panel shall be approved by owner prior to installation. 

 
 
F. Provide a eight (8) 20 amp, single pole circuit breakers with integral ground fault protection serving 

branch circuit loads for electrical outlets.  Provide one (1) circuit for lighting.    Each 20 amp GFI 
circuit breaker shall control one receptacle. 

 
G. Install pedestal and meter socket/distribution panel plumb.  Ground service from this location as a 

separate electrical service per most recent NEC. 
1.09 Line Voltage Wiring Method 
 
A. Service entrance conductors will normally be provided by the Utility.  If service entrance 
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conductors are required to be provided by the Electrical Contractor, direct-buried URD aluminum 
conductors will be acceptable.  Bury all URD cable a minimum of 36 inches deep. 

B. Minimum wire size shall be #12 AWG 
 

All branch circuits shall be routed in Schedule 40 PVC conduit with solvent-weld fittings.  Multiple 
circuits may be shared in a common conduit, but the conductors may need to be increased in size 
per NEC.   
 

1.10 Wiring Devices 
 

A. Receptacles: 
1. All receptacles shown on the Drawings shall be duplex receptacles, “Hospital Grade", NEMA 

5-20R, 20 amp, 120 volt, 3 wire grounding.  Provide all receptacles in gray color.  Each 
receptacle shall have it’s own 20 amp GFI circuit breaker for a total of four (4) per each 
electrical outlet. 

 
B. Mounting Heights - Floor to Center of Device, unless noted otherwise: 

1. Install all receptacles at 18 inches above finished floor of the shelter. 
 

C. Device cover plates: 
1. All receptacle cover plates shall be “exterior, weatherproof”, with NEMA 3R or 4X rating. 
2. Cover plates shall be constructed of die cast metal.  Thermoplastic cover plates will not be 

acceptable. 
3. All cover plates shall be suitable for cord connection with cover closed. 
4. Intermatic WP1000MX series for similar product. 

 
1.11 Automatic Lighting Controls 
 
A. Time Switch: 

1. All lighting installed under a single shelter canopy shall be automatically controlled, as a 
group with a single Intermatic T101R time switch. 

2. The timeswitch shall be mounted within the steel enclosed cabinet.   
 
1.12 Lighting Fixtures 
 
C. All lighting fixtures shown on the Drawings shall be the same fixture. 

 
D. The lighting fixture provided shall be vandal-resistant, shall be suitable for surface or pendant 

mounting, shall use only LED light sources with LED drivers enclosed within the common fixture 
housing, and shall provide 20 footcandles of lighting on the floor, with no obstructions (picnic 
tables) and no contribution of lighting from adjacent sources.  The Contractor shall provide a 
photometric “point-by-point” printout using the proposed fixture and shall submit such to the 
Owner for review. 

 
E. Recommended lighting fixtures are Kenall MS11-PP-DB-26L40K-120, Lithonia OLWCM36 or 

equal. 
 
 

END OF SECTION 
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	14 - 01 00 00 Basic Req
	PART 1 GENERAL
	1.1 SECTION SUMMARY
	A. Section Includes:
	1. Section Summary
	2. Summary of the Work
	3. Contractor Use of Premises
	4. Applications for Payment
	5. Change Procedures
	6. Coordination
	7. Cutting and Patching
	8. Conferences
	9. Progress Meetings
	10. Submittal Procedures
	11. Proposed Products List
	12. Shop Drawings
	13. Product Data
	14. Samples
	15. Manufacturers' Instructions
	16. Manufacturers' Certificates
	17. Quality Assurance / Quality Control of Installation
	18. References
	19. Interior Enclosures
	20. Protection of Installed Work
	21. Parking
	22. Staging Areas
	23. Occupancy During Construction and Conduct of Work
	24. Protection
	25. Progress Cleaning
	26. Products
	27. Transportation, Handling, Storage and Protection
	28. Product Options
	29. Substitutions
	30. Starting Systems
	31. Demonstration and Instructions
	32. Contract Closeout Procedures
	33. Final Cleaning
	34. Adjusting
	35. Operation and Maintenance Data
	36. Spare Parts and Maintenance Materials
	37. As-Built and Record Drawings and Specifications


	1.2 SUMMARY OF THE WORK
	A. Dane County is inviting bids for construction services to build a 37’ x 52’ timber shelter at Indian Lake County Park atop an existing concrete slab with concrete piers.  Work consists of timber milling, timber construction, electrical work, stone ...
	B. Work by Owner:
	1. Dane County will deliver rough sawn cants to sawmill within 50 miles of Indian Lake County Park.  Contractor/subcontractor responsible for pickup and delivery of rough sawn cants from 5720 River Road, Waunakee, WI if sawmill is greater than 50 mile...

	C. Permits:  Prior to commencement of the Work, Contractor to secure any and all necessary permits for completion of the Work and facility occupancy.

	1.3 CONTRACTOR USE OF PREMISES
	A. Limit use of premises to allow work by Contractors or Subcontractors and access by Owner.

	1.4 APPLICATIONS FOR PAYMENT
	A. Submit two (2) original copies with “wet” signatures of each application on AIA G702™ and G703™ forms or approved contractors invoice form.
	B. Content and Format:  Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period:  Monthly.

	1.5 CHANGE PROCEDURES
	A. Change Order Forms:  Dane County Contract Change Order, Form 014-32-20 (latest issue).
	B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit will be included in Change Orders authorizing expenditure of funds from the contingency allowance.

	1.6 COORDINATION
	A. Coordinate scheduling, submittals, and work of various sections of Specifications to assure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirement characteristics of operating equipment are compatible with building utilities.
	C. Coordinate space requirements and installation of mechanical and electrical work that are indicated diagrammatically on Drawings.

	1.7 CUTTING AND PATCHING
	A. Employ a skilled and experienced installer to perform cutting and patching new work; restore work with new Products.
	B. Submit written request in advance of cutting or altering structural or building enclosure elements.
	C. Fit work tight to adjacent elements. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	D. Refinish surfaces to match adjacent finishes.

	1.8 CONFERENCES
	A. Owner will schedule a preconstruction conference after Award of Contract for all affected parties.
	B. When required in individual Specification section, convene a pre-installation conference at project site prior to commencing work of the section.

	1.9 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work on a biweekly basis, or as deemed necessary by Public Works Project Manager.
	B. Preside at meetings, record minutes, and distribute copies within two (2) days to those affected by decisions made.

	1.10 SUBMITTAL PROCEDURES
	A. Submittal form to identify Project, Contractor, Subcontractor or supplier; and pertinent Construction Documents references.
	B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of Products required, field dimensions, adjacent construction work, and coordination of information is in accordance with requirements of the Work and Construction ...
	C. Identify variations from Construction Documents and Product or system limitations that may be detrimental to successful performance of completing the Work.
	D. Revise and resubmit submittals as required; identify all changes made since previous submittal.

	1.11 PROPOSED PRODUCTS LIST
	A. Within fifteen (15) days after date of Award of Contract, submit complete list of major Products proposed for use, with name of manufacturer, trade name, and model number of each Product.

	1.12 SHOP DRAWINGS
	A. Submit number of copies that Contractor requires, plus three (3) copies that shall be retained by Public Works Project Manager.

	1.13 PRODUCT DATA
	A. Submit number of copies that Contractor requires, plus two (2) copies that shall be retained by Public Works Project Manager.
	B. Mark each copy to identify applicable products, models, options, and other data. Supplement manufacturer's standard data to provide information unique to this Project.

	1.14 SAMPLES
	A. Submit samples to illustrate functional and aesthetic characteristics of the Product.
	B. Submit samples of finishes from the full range of manufacturers' standard colors, textures, and patterns for Public Works Project Manager's selection.

	1.15 MANUFACTURERS' INSTRUCTIONS
	A. When specified in individual Specification sections, submit manufacturers' printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, in quantities specified for Product Data.

	1.16 MANUFACTURERS' CERTIFICATES
	A. When specified in individual Specification sections, submit manufacturers' certificate to Public Works Project Manager for review, in quantities specified for Product Data.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.17 QUALITY ASSURANCE / QUALITY CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, Products, services, site conditions, and workmanship, to produce work of specified quality.
	B. Comply fully with manufacturers' instructions.
	C. Comply with specified standards as minimum quality for the Work except when more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.

	1.18 REFERENCES
	A. Conform to reference standard by date of issue current as of date for receiving bids.
	B. Should specified reference standard conflict with Construction Documents, request clarification from Public Works Project Manager before proceeding.

	1.19 INTERIOR ENCLOSURES
	A. Provide temporary partitions as required to separate work areas from Owner occupied areas, to prevent distribution of dust and moisture into Owner occupied areas, and to prevent damage to existing materials and equipment.

	1.20 PROTECTION OF INSTALLED WORK
	A. Protect installed work and provide special protection where specified in individual Specification sections.

	1.21 PARKING
	A. Arrange for temporary parking areas to accommodate construction personnel. Parking shall be available at the Work site.

	1.22 STAGING AREAS
	A. Coordinate staging areas with Public Works Project Manager prior to starting the Work.
	B. On-site space for use as staging areas and storage of materials is limited and will be apportioned among the various Contractors as their needs dictate with due regard for storage requirements of each Contractor.  Each Contractor shall be responsib...

	1.23 OCCUPANCY DURING CONSTRUCTION AND CONDUCT OF WORK
	A. Areas of existing facility will be occupied during period when the Work is in progress.  Work may be done during normal business hours (6:00 am to 4:30 pm), but confer with Owner, schedule work and store materials so as to interfere as little as po...
	B. Work shall be done and temporary facilities furnished so as not to interfere with access to any occupied area and so as to cause least possible interference with normal operation of facility or any essential service thereof.
	C. Contractor shall, at all times, provide approved, safe walkways and facility entrances for use by Owner, employees and public.
	D. Contractor shall provide adequate protection for all parts of facility, its contents and occupants wherever the Work under this Contract is to be performed.
	E. Contractor is not responsible for providing & maintaining temporary toilet facilities.
	F. Each Contractor shall arrange with Owner to make necessary alterations, do new work, make connections to all utilities, etc., and at such times as will not cause interruption of utility services to facility.  Contractor doing this work shall protec...
	G. New work in extension of existing work shall correspond in all respects with that to which it connects or similar existing work unless otherwise indicated or specified.
	1. Existing work shall be cut, altered, removed or replaced as necessary for performance of Contract obligations.
	2. Work remaining in place, damaged or defaced by reason of work done under this Contract shall be restored equal to its condition at time of Award of Contract.
	3. If removal of work exposes discolored or unfinished surfaces or work out of alignment, such surfaces shall be refinished or materials replaced as necessary to make continuous work uniform and harmonious.


	1.24 PROTECTION
	A. Contractor shall protect from injury all trees, shrubs, hedges, walks and driveways and pay for any damage to same resulting from insufficient or improper protection.
	B. Contractor shall provide and maintain barricades & signage to prohibit public access to construction site.
	C. Contractor shall provide and maintain guard lights at all barricades, railings, obstructions in streets, roads or sidewalks and at all trenches adjacent to public walks or roads.

	1.25 PROGRESS CLEANING
	A. Maintain areas free of waste materials, debris, and rubbish. Maintain site in clean and orderly condition.

	1.26 PRODUCTS
	A. Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work. Products may also include e...
	B. Do not use materials and equipment removed from existing premises, except as specifically identified or allowed by Construction Documents.

	1.27 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION
	A. Transport, handle, store and protect Products in accordance with manufacturer's instructions.

	1.28 PRODUCT OPTIONS
	A. Where definite material is specified, it is not intentional to discriminate against "equal" product made by another manufacturer. Intention is to set definite standard of material quality. Should bidder choose to bid materials other than those spec...
	B. Products and materials that are not specified, but have been approved for use by Public Works Project Manager shall be identified in addenda to all bidding contractors.
	C. Requests for material or product substitutions submitted after Bid Due Date may be considered. Owner reserves right to approve or reject substitutions based on Specification requirements and intended use.

	1.29 SUBSTITUTIONS
	A. Public Works Project Manager shall consider requests for Substitutions only within fifteen (15) days after date of Public Works Construction Contract.
	B. Document each request with complete data substantiating compliance of proposed Substitution with Construction Documents.
	C. Submit three (3) copies of requests for Substitution for consideration. Limit each request to one (1) proposed Substitution.
	D. Substitutions shall not change contract price established at Bid Due Date.

	1.30 STARTING SYSTEMS
	A. Provide written notification prior to start-up of each equipment item or system.
	B. Ensure that each piece of equipment or system is ready for operation.
	C. Execute start-up under supervision of responsible persons in accordance with manufacturers' instructions.
	D. Submit written report that equipment or system has been properly installed and is functioning correctly.

	1.31 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel prior to date of final inspection.
	B. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at agreed-upon times, at designated location.
	C. Owner may choose to videotape demonstration session; demonstration and demonstrator shall be to level of satisfaction of Owner.

	1.32 CONTRACT CLOSEOUT PROCEDURES
	A. Submit written certification that Construction Documents have been reviewed, the Work has been inspected, and the Work is complete in accordance with Construction Documents and ready for Public Works Project Manager's inspection.
	B. Submit final Application for Payment identifying total adjusted Contract Sum / Price, previous payments, and amount remaining due.

	1.33 FINAL CLEANING
	A. Execute final cleaning prior to final inspection.
	B. Clean interior and exterior surfaces exposed to view.
	C. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.34 ADJUSTING
	A. Adjust operating Products and equipment to ensure smooth and unhindered operation.

	1.35 OPERATION AND MAINTENANCE MANUAL
	A. Provide operation and maintenance manual for all mechanical and electrical equipment and systems supplied and installed in the Work.

	1.36 SPARE PARTS AND MAINTENANCE MATERIALS
	A. Provide Products, spare parts, maintenance and extra materials in quantities specified in individual Specification Sections.
	B. Deliver to the Work site and place in location as directed.

	1.37 AS-BUILT AND RECORD DRAWINGS AND SPECIFICATIONS
	A. Contractor-produced Drawings and Specifications shall remain property of Contractor whether Project for which they are made is executed or not.  Contractor shall furnish Public Works Project Manager with original marked up redlines of Construction ...


	PART 2 PRODUCTS
	Not Used.

	PART 3 EXECUTION
	Not Used.


	15 - 01 74 19 Recycling
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Waste Management Goals
	2. Waste Management Plan
	3. Reuse
	4. Recycling
	5. Materials Sorting and Storage On Site
	6. Lists of Recycling Facilities Processors and Haulers
	7. Waste Management Plan Form

	B. Related Sections:
	1. 01 00 00 – Basic Requirements


	1.2 WASTE MANAGEMENT GOALS
	A. Dane County requires that as many waste materials as possible produced as result of this project be salvaged, reused or recycled in order to minimize impact of construction waste on landfills and to minimize expenditure of energy and cost in fabric...
	B. Contractor shall develop, with assistance of Public Works Project Manager, Waste Management Plan (WMP) for this project.  Outlined in RECYCLING section of this specification are examples of materials that can be recycled or reused as well as recomm...

	1.3 WASTE MANAGEMENT PLAN
	A. Contractor shall complete WMP and include cost of recycling / reuse in Bid.  WMP will be submitted to Public Works Project Manager within fifteen (15) days of Notice to Proceed date.  Copy of blank WMP form is in this Section.  Submittal shall incl...
	1. Information on:
	a. Types of waste materials produced as result of work performed on site;
	b. Estimated quantities of waste produced;
	c. Identification of materials with potential to be recycled or reused;
	d. How materials will be recycled or reused;
	e. On-site storage and separation requirements (on site containers);
	f. Transportation methods; and
	g. Destinations.



	1.4 REUSE
	A. Contractors and subcontractors are encouraged to reuse as many waste materials as possible.  Salvage should be investigated for materials not reusable on site.

	1.5 RECYCLING
	A. These materials can be recycled in Dane County area:
	1. Wood.
	2. Wood Pallets.
	3. Fluorescent Lamps.
	4. Foam Insulation & Packaging (extruded and expanded).
	5. PVC Plastic (pipe, siding, etc.).
	6. Asphalt & Concrete.
	7. Bricks & Masonry
	8. Corrugated Cardboard.
	9. Metal.
	10. Carpet Padding.
	11. Gypsum Drywall.
	12. Shingles.
	13. Barrels & Drums.
	14. Solvents.


	1.6 MATERIALS SORTING AND STORAGE ON SITE
	A. Contractor shall provide separate containers for recyclable materials.  Number of containers will be dependent upon project and site conditions.
	B. Contractor shall provide on-site locations for subcontractors supplied recycling containers to help facilitate recycling.

	1.7 LISTS OF RECYCLING FACILITIES PROCESSORS AND HAULERS
	A. Web site 28TUwww.countyofdane.com/pwht/recycle/categories.aspxU28T lists current information for Dane County Recycling Markets.  Contractors can also contact Dane County’s Special Projects & Materials Manager at 608/266-4990, or local city, village...

	1.8  WASTE MANAGEMENT PLAN FORM
	A. Contractor Information:
	Name:
	Address:
	Phone No.:    Recycling Coordinator:
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	1.01 Section Includes
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	1.03 References
	1.04 Submittals
	1.05 Delivery, Storage, and Handling

	PART 2 - PRODUCTS
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	PART 3 - EXECUTION
	3.01 Preparation
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	3.03 Cleaning
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