

Kathleen M. Falk

DANE COUNTY DEPARTMENT of PUBLIC WORKS, HIGHWAY and TRANSPORTATION

1919 Alliant Energy Center Way • Madison, Wisconsin 53713 Phone: (608) 266-4018 • Fax: (608) 267-1533

Commissioner / Director Gerald J. Mandli

March 12, 2008

ATTENTION ALL REQUEST FOR BID (RFB) HOLDERS

RFB NO. 108049- ADDENDUM NO. 1

TENANT IMPROVEMENTS

THIRD FLOOR, CITY-COUNTY BUILDING

<u>BIDS DUE</u>: THURSDAY, APRIL 3, 2008, 2:00 PM. DUE DATE AND TIME ARE NOT CHANGED BY THIS ADDENDUM.

This Addendum is issued to modify, explain or clarify the original Request for Bid (RFB) and is hereby made a part of the RFB. **Acknowledge this addendum on the Bid Form.**

PLEASE MAKE THE FOLLOWING CHANGES:

1. Supplementary Conditions

Insert 10 additional pages from the Department of Workforce Development, which are attached to this addendum.

Enclosures:

Department of Workforce Development Departmental Order – 1 page Prevailing Wage rate Determination – 5 pages Consolidated List of Debarred contractors – 4 pages Jim Doyle Governor Roberta Gassman Secretary Jennifer A. Ortiz Division Administrator



State of Wisconsin Department of Workforce Development

EQUAL RIGHTS DIVISION

http://www.dwd.state.wi.us/

201 East Washington Avenue, Room A300 P.O. Box 8928 Madison, WI 53708 Telephone: (608) 266-6860 Fax: (608) 267-4592 TTY: (608) 264-8752

DEPARTMENTAL ORDER

ROBERT J NEBEL, ASSOCIATE PUBLIC WORKS DIRECTOR DANE COUNTY PUBLIC WORKS 1919 ALIANT ENERGY CENTER WAY MADISON, WI 53713

RE: TENANT IMPROVEMENTS 3RD FLOOR CCB

CITY OF MADISON, DANE COUNTY, WI

Determination No. 200800417 Project No. 108049

The application which you filed or was filed on your behalf, by the person copied below, for a prevailing wage rate determination applicable to the above-referenced project has been received.

A survey was conducted to determine the prevailing wage rate for the trade(s) or occupation(s) needed to complete the project. The findings of the survey are set forth in the enclosed determination.

If you believe that the wage rate for any trade or occupation does not accurately reflect the prevailing wage rate in the city, village or town in which the project is located, you have the right to request the department to conduct an administrative review regarding such wage rate.

Your request must be made, in writing, within 30 days from the date indicated below and at least 10 days before the date a construction contract(s) is to be awarded or negotiated. Your request must also include wage rate information on at least three (3) similar projects located in the city, village or town where the proposed project is located on which some work was performed by the contested trade(s) or occupation(s) during the current survey period and which was previously considered by the department in issuing the enclosed determination. See s. DWD 290.10 of the Wisconsin Administrative Code and either s. 66.0903 (3)(br) or s. 103.49 (3)(c), Stats. for a complete explanation of the administrative review process.

Now, therefore, it is hereby ORDERED that the prevailing wage rates set forth in the enclosed determination shall only be applicable to the above referenced project. This ORDER shall be deemed a FINAL ORDER of this department unless a timely request for an administrative review is filed with the department or a construction contract(s) is not awarded or negotiated before the determination's expiration date.

DATED

3/07/2008

Terry Moe, Investigator Labor Standards Bureau

Construction Wage Standards Section

Enclosures

(608) 266-0028

PREVAILING WAGE RATE DETERMINATION

Issued by the State of Wisconsin Department of Workforce Development Pursuant to s. 66.0903, Stats. Issued On: 3/07/2008

DETERMINATION NUMBER: 200800417

EXPIRATION DATE: Prime Contracts MUST Be Awarded Or Negotiated On Or Before 12/31/2008. If NOT, You MUST Reapply.

DESCRIPTION OF PROJECT: TENANT IMPROVEMENTS 3RD FLOOR CCB PROJECT NO: 108049

LOCATION OF PROJECT: CITY OF MADISON, DANE COUNTY, WI

CONTRACTING AGENCY: DANE COUNTY PUBLIC WORKS

CLASSIFICATION: Contractors are required to call the Department of Workforce Development if there are any questions regarding the proper trade or classification to be used for any worker on a public works project.

OVERTIME: Time and one-half must be paid for all hours worked over 10 hours per day and 40 hours per calendar week and for all hours worked on Saturday, Sunday and the following six (6) holidays: January 1; the last Monday in May; July 4; the 1st Monday in September; the 4th Thursday in November; December 25; the day before if January 1, July 4 or December 25 falls on a Saturday; the day following if January 1, July 4 or December 25 falls on a Sunday.

FUTURE INCREASE: If indicated for a specific trade or occupation, the full amount of such increase MUST be added to the "TOTAL" indicated for such trade or occupation on the date(s) such increase(s) becomes effective.

PREMIUM PAY: If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the "HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whenever such pay is applicable.

SUBJOURNEY: Wage rates may be available for some of the classifications indicated below with the exception of laborers, truck drivers and heavy equipment operators. Any employer that desires to use any subjourney classification on this project MUST request the applicable wage rate from this department PRIOR to the date such classification is used on this project. Form ERD-10880 is available for this purpose.

BUILDING OR HEAVY CONSTRUCTION

Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery, equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment, both above and below grade level, does not change a project's character as a building. On-site grading, utility work and landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings, parking lots and driveways are NOT included within this definition.

Fringe Benefits Must Be Paid On All Hours Worked TRADE OR OCCUPATION	HOURLY BASIC RATE OF PAY	HOURLY FRINGE BENEFITS	TOTAL
TRADE ON GOOD! ATTOM	\$	\$	\$
Acoustic Ceiling Tile Installer	25.51	12.11	37.62
Boilermaker	29.44	16.37	45.81
Bricklayer, Blocklayer or Stonemason	29.46	13.41	42.87
Cabinet Installer	48.00	0.00	48.00
Carpenter	26.11	12.86	38.97
Carpet Layer or Soft Floor Coverer	25.51	12.11	37.62
Cement Finisher	28.43	12.94	41.37
Drywall Taper or Finisher Future Increase(s): Add \$1.55/hr on 6/1/08; Add \$1.60/hr on 6/1/09	24.30	11.60	35.90

S	Fringe Benefits Must Be Paid On <u>All</u> Hours Worked TRADE OR OCCUPATION	HOURLY BASIC RATE OF PAY	HOURLY FRINGE BENEFITS	TOTAL
Electrician 30.00 16.05 46.05	THE DE CITY OF CONTINUE			
Elevator Constructor	Electrician			
Fence Erector				
Fire Sprinkler Fitter				
Glazier 33.68 6.47 40.15 Heat or Frost Insulator 10.65 32.62 Insulator (Batt or Blown) 21.97 10.65 32.62 Iroworker 29.30 14.71 44.01 Lather 25.51 12.11 37.62 Line Constructor (Electrical) 31.99 13.94 45.93 Marble Finisher 24.60 13.00 37.60 Marble Mason 30.75 13.00 43.75 Metal Building Erector 19.23 1.61 20.84				
Heat or Frost Insulator 30.83 16.60 47.23 Insulator (Batt or Blown) 21.97 10.65 32.62 10.00 32.60 14.71 44.01 12.00 14.71 37.62 12.00 32.62 12.11 37.62 12.00 37.60 13.00 37.60				
Insulator (Batt or Blown)	Heat or Frost Insulator			
Ironworker	Insulator (Batt or Blown)			
Laither 25.51 12.11 37.62 Line Constructor (Electrical) 31.99 13.94 45.93 Marble Finisher 24.60 13.00 37.60 Marble Mason 30.75 13.00 43.75 Metal Building Erector 19.23 1.61 20.84 Millwright 27.11 12.07 39.18 Overhead Door Installer 24.60 11.99 36.59 Painter 24.60 11.99 36.59 Painter 24.00 11.60 35.69 Princium Pay: Add \$.25/hr. sandblasting; Add \$.100 on 6/1/09 24.00 11.60 35.69 Parement Marking Operator 23.46 9.45 32.91 Pavement Marking Operator 26.61 12.86 39.47 Pipeline Fuser or Welder (Gas or Utility) 27.11 12.19 39.30 Plasterer 26.61 12.86 39.47 Pipeline Fuser or Welder (Gas or Utility) 27.11 12.19 39.30 Plasterer 26.28 12.95 36.23	Ironworker	29.30		
Marble Finisher 24.60 13.00 37.60 Marble Mason 30.75 13.00 43.75 Metal Building Erector 19.23 1.61 20.84 Millwirght 27.11 12.07 39.18 Overhead Door Installer 24.60 11.99 36.59 Painter 24.00 11.60 35.60 Future Increase(s): Add \$1.55 on 6/1/08; Add \$1.60 on 6/1/09 24.00 11.60 35.60 Premium Pay: Add \$.25/hr, sandblasting; Add \$.40/hr, paperhanging; Add \$1.00/hr, spray/structural steel 24.00 11.60 35.60 Pavement Marking Operator 23.46 9.45 32.91 Piledriver 26.61 12.86 39.47 Piledriver 26.61 12.86 39.47 Piledriver 26.61 12.86 39.47 Piledriver 25.28 12.95 38.23 Plumber 32.15 11.19 43.34 Refrigeration Mechanic 31.1 4.84 47.95 Future Increase(s): Add \$2.60 6/2/2008: Add \$2.85 6/1/2009 16.34	Lather	25.51	12.11	
Marble Mason 30.75 13.00 43.75 Metal Building Erector 19.23 1.61 20.84 Milwright 27.11 12.07 39.18 Overhead Door Installer 24.60 11.99 36.59 Painter 24.00 11.60 35.60 Future Increase(s): Add \$1.55 on 6/1/08; Add \$1.60 on 6/1/09 24.00 11.60 35.60 Future Increase(s): Add \$.25/hr, sandblasting; Add \$.40/hr, paperhanging; Add \$1.00/hr, spray/structural steel. 24.00 11.60 35.60 Pavement Marking Operator 23.46 9.45 32.91 Piledriver 26.61 12.86 39.47 Pijelidriver 26.61 12.86 39.47 Pijelidriver 25.28 12.19 39.30 Plasterer 25.28 12.19 39.30 Plasterer 25.28 13.19 43.34 Refrigeration Mechanic 33.11 14.84 47.95 Future Increase(s): Add \$2.60 6/2/2008; Add \$2.85 6/1/2009 30.96 16.34 47.30 Sheet Metal Worker <t< td=""><td>Line Constructor (Electrical)</td><td>31.99</td><td>13.94</td><td>45.93</td></t<>	Line Constructor (Electrical)	31.99	13.94	45.93
Metal Building Erector 19.23 1.61 20.84 Millwright 27.11 12.07 39.18 Overhead Door Installer 24.60 11.99 36.59 Painter 24.00 11.60 35.60 Future Increase(s): Add \$1.55 on 6/1/08; Add \$1.60 on 6/1/09 24.00 11.60 35.60 Future Increase(s): Add \$2.50 in sandblasting; Add \$4.0/hr. paperhanging; Add \$1.00/hr. spray/structural steel. 24.00 11.60 35.60 Pavement Marking Operator 23.46 9.45 32.91 29.11 21.26 39.47 39.30 47 39.30 47 39.30 47 39.30 47 39.30 47 39.30 47 39.30 47 39.30 48.25 11.19 49.34 47.95 38.23 11.19 49.34 47.95 </td <td>Marble Finisher</td> <td>24.60</td> <td>13.00</td> <td>37.60</td>	Marble Finisher	24.60	13.00	37.60
Millwright 27.11 12.07 39.18 Overhead Door Installer 24.60 11.99 36.59 Painter 24.00 11.60 35.60 Future Increase(s): Add \$1.55 on 6/1/08; Add \$1.60 on 6/1/09 24.00 11.60 35.60 Fremium Pay: Add \$.25/hr. sandblasting; Add \$.40/hr. paperhanging; Add \$1.00/hr. spray/structural steel. 25.26 9.45 32.91 Piledriver 26.61 12.86 39.47 Pipeline Fuser or Welder (Gas or Utility) 27.11 12.19 39.30 Plasterer 25.28 12.95 38.23 Plumber 32.15 11.19 43.34 Refrigeration Mechanic 33.11 14.84 47.95 Future Increase(s): Add \$2.60 6/2/2008; Add \$2.85 6/1/2009 16.34 47.30 Roofer or Waterproofer 26.70 3.62 30.32 Sheaffitter 30.96 16.34 47.36 Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 35.25 12.11 47.36 Future Increase(s): Add \$2.60 6/02/2008; Add \$9.00 on 6/1/09 10.23 30.92 <td>Marble Mason</td> <td>30.75</td> <td>13.00</td> <td>43.75</td>	Marble Mason	30.75	13.00	43.75
Overhead Door Installer 24.60 11.99 36.59 Painter Future Increase(s): Add \$1.55 on 6/1/08; Add \$1.60 on 6/1/09 Premium Pay: Add \$.25/hr, sandblasting; Add \$.40/hr, paperhanging; Add \$1.00/hr, spray/structural steel.	Metal Building Erector	19.23	1.61	20.84
Painter Future Increase(s): Add \$1.55 on 6/1/08; Add \$1.60 on 6/1/09 Premium Pay: Add \$.25/hr. sandblasting; Add \$.40/hr. paperhanging; Add \$1.00/hr. spray/structural steel.	Millwright	27.11	12.07	39.18
Future Increase(s): Add \$1.55 on 6/1/08; Add \$1.60 on 6/1/09 Premium Pay: Add \$.25/hr. sandblasting; Add \$4.0/hr. paperhanging; Add \$1.00/hr. spray/structural steel. Pavement Marking Operator 23.46 9.45 32.91 Piledriver 26.61 12.86 39.47 Pipeline Fuser or Welder (Gas or Utility) 27.11 12.19 39.30 Plasterer 25.28 12.95 38.23 Plumber 32.15 11.19 43.34 Refrigeration Mechanic 32.15 11.19 43.34 Refrigeration Mechanic 33.11 14.84 47.95 Future Increase(s): Add \$2.60 6/2/2008; Add \$2.85 6/1/2009 Roofer or Waterproofer 26.70 3.62 30.32 Sheet Metal Worker 30.96 16.34 47.30 Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/1/2009 Steamfilter 35.25 12.11 47.36 Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 Teledata Technician or Installer 20.69 10.23 30.92 Future Increase(s): Add \$8.5 on 6/1/08; Add \$.90 on 6/1/09 Temperature Control Installer 34.10 10.89 44.99 Tempezature Control Installer 26.62 10.63 37.25 Terrazzo Mechanic 26.62 10.63 37.25 Tile Finisher 14.00 1.35 15.35 Tile Setter 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40	Overhead Door Installer	24.60	11.99	36.59
Premium Pay: Add \$.25/hr. sandblasting; Add \$.40/hr. paperhanging; Add \$1.00/hr. spray/structural steel.		24.00	11.60	35.60
Pavement Marking Operator 23.46 9.45 32.91 Piledriver 26.61 12.86 39.47 Pipeline Fuser or Welder (Gas or Utility) 27.11 12.19 39.30 Plasterer 25.28 12.95 38.23 Plumber 32.15 11.19 43.34 Refrigeration Mechanic Future Increase(s): Add \$2.60 6/2/2008; Add \$2.85 6/1/2009 33.11 14.84 47.95 Roofer or Waterproofer 26.70 3.62 30.32 Sheet Metal Worker Future Increase(s): Add \$2.50 6/1/2008 30.96 16.34 47.30 Steamfitter Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 35.25 12.11 47.36 Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 35.25 12.11 47.36 Teledata Technician or Installer Future Increase(s): Add \$8.5 on 6/1/08; Add \$9.0 on 6/1/09 20.69 10.23 30.92 Tetture Increase(s): Add \$8.5 on 6/1/08; Add \$9.0 on 6/1/09 34.10 10.89 44.99 Terrazzo Finisher 26.62 10.63 37.25 Terrazzo Finisher 26.62 10.63 37.25		A -l -l -		
Piledriver 26.61 12.86 39.47 Pipeline Fuser or Welder (Gas or Utility) 27.11 12.19 39.30 Plasterer 25.28 12.95 38.23 Plumber 32.15 11.19 43.34 Refrigeration Mechanic Future Increase(s): Add \$2.60 6/2/2008; Add \$2.85 6/1/2009 33.11 14.84 47.95 Roofer or Waterproofer 26.70 3.62 30.32 Sheet Metal Worker Future Increase(s): Add \$2.50 6/1/2008 30.96 16.34 47.30 Future Increase(s): Add \$2.50 6/1/2008 35.25 12.11 47.36 Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 20.69 10.23 30.92 Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 35.25 12.11 47.36 Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 35.25 12.11 47.36 Ferraze Sequipment Control Installer 34.10 10.89 44.99 Terrazzo Mechanic 26.62 10.63 37.25 Terrazzo Mechanic 26.62 10.63 37.25 Tile Finisher				
Pipeline Fuser or Welder (Gas or Utility) 27.11 12.19 39.30 Plasterer 25.28 12.95 38.23 Plumber 32.15 11.19 43.34 Refrigeration Mechanic Future Increase(s): Add \$2.60 6/2/2008; Add \$2.85 6/1/2009 33.11 14.84 47.95 Roofer or Waterproofer 26.70 3.62 30.32 Sheet Metal Worker Future Increase(s): Add \$2.50 6/1/2008 30.96 16.34 47.30 Steamfitter Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 35.25 12.11 47.36 Feledata Technician or Installer Future Increase(s): Add \$85 on 6/1/08; Add \$.90 on 6/1/09 20.69 10.23 30.92 Temperature Control Installer Future Increase(s): Add \$85 on 6/1/08; Add \$.90 on 6/1/09 34.10 10.89 44.99 Terrazzo Finisher Future Increase(s): Add \$8.50 on 6/1/08; Add \$.90 on 6/1/09 34.10 10.89 44.99 Terrazzo Finisher Future Increase(s): Add \$8.50 on 6/1/08; Add \$.90 on 6/1/09 34.10 10.89 44.99 Terrazzo Finisher Future Increase(s): Add \$8.50 on 6/1/08; Add \$.90 on 6/1/09 34.10 10.89 44.99 Terrazzo Finisher Future Increase(s): Add \$8.50 on 6/1/				
Plasterer 25.28 12.95 38.23 Plumber 32.15 11.19 43.34 Refrigeration Mechanic 33.11 14.84 47.95 Future Increase(s): Add \$2.60 6/2/2008; Add \$2.85 6/1/2009 26.70 3.62 30.32 Sheet Metal Worker 30.96 16.34 47.30 Future Increase(s): Add \$2.50 6/1/2008 81.34 47.30 Future Increase(s): Add \$2.50 6/1/2008 81.34 47.30 Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 10.23 30.92 Future Increase(s): Add \$2.50 6/1/308; Add \$2.85 6/01/2009 10.23 30.92 Future Increase(s): Add \$8.50 n 6/1/08; Add \$90 n 6/1/09 10.89 44.99 Terrazzo Finisher 26.62 10.63 37.25 Terrazzo Mechanic 26.62 10.63 37.25 Tile Finisher 14.00 1.35 15.35 Tile Setter 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52 Siding Installer 28.56 15.24 43.80 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52				
Plumber 32.15 11.19 43.34 Refrigeration Mechanic 33.11 14.84 47.95 Future Increase(s): Add \$2.60 6/2/2008; Add \$2.85 6/1/2009 26.70 3.62 30.32 Sheet Metal Worker 30.96 16.34 47.30 Future Increase(s): Add \$2.50 6/1/2008 35.25 12.11 47.36 Future Increase(s): Add \$2.50 6/02/2008; Add \$2.85 6/01/2009 10.23 30.92 Teledata Technician or Installer 20.69 10.23 30.92 Future Increase(s): Add \$8.5 on 6/1/08; Add \$.90 on 6/1/09 10.89 44.99 Terrazzo Finisher 26.62 10.63 37.25 Terrazzo Mechanic 26.62 10.63 37.25 Tile Finisher 14.00 1.35 15.35 Tile Setter 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52				
Refrigeration Mechanic Future Increase(s): Add \$2.60 6/2/2008; Add \$2.85 6/1/2009 Sheet Metal Worker Future Increase(s): Add \$2.50 6/1/2008 Sheet Metal Worker Future Increase(s): Add \$2.50 6/1/2008 Steamfitter Stuture Increase(s): Add \$2.50 6/1/2008 Steamfitter Stuture Increase(s): Add \$2.50 6/1/2008 Steamfitter Stuture Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 Steamfitter Stuture Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/08; Add \$90 on 6/1/09 Steamfitter Stuture Increase(s): Add \$8.50 on 6/1/09 Steamfitter Stuture Increase(s				
Future Increase(s): Add \$2.60 6/2/2008; Add \$2.85 6/1/2009 Roofer or Waterproofer				
Roofer or Waterproofer 26.70 3.62 30.32 Sheet Metal Worker Future Increase(s): Add \$2.50 6/1/2008 30.96 16.34 47.30 Steamfitter Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 35.25 12.11 47.36 Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 20.69 10.23 30.92 Future Increase(s): Add \$.85 on 6/1/08; Add \$.90 on 6/1/09 34.10 10.89 44.99 Temperature Control Installer 26.62 10.63 37.25 Terrazzo Finisher 26.62 10.63 37.25 Tile Finisher 14.00 1.35 15.35 Tile Setter 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator -		55.11	14.04	41.55
Sheet Metal Worker 30.96 16.34 47.30 Future Increase(s): Add \$2.50 6/1/2008 35.25 12.11 47.36 Steamfitter 35.25 12.11 47.36 Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 20.69 10.23 30.92 Future Increase(s): Add \$.85 on 6/1/08; Add \$.90 on 6/1/09 10.89 44.99 Temperature Control Installer 34.10 10.89 44.99 Terrazzo Finisher 26.62 10.63 37.25 Terrazzo Mechanic 26.62 10.63 37.25 Tile Finisher 14.00 1.35 15.35 Tile Setter 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43		26.70	3.62	30.32
Steamfitter 35.25 12.11 47.36 Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 20.69 10.23 30.92 Teledata Technician or Installer 20.69 10.23 30.92 Future Increase(s): Add \$.85 on 6/1/08; Add \$.90 on 6/1/09 44.99 Temperature Control Installer 34.10 10.89 44.99 Terrazzo Finisher 26.62 10.63 37.25 Tile Finisher 14.00 1.35 15.35 Tile Setter 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52		30.96		
Future Increase(s): Add \$2.60 6/02/2008; Add \$2.85 6/01/2009 Teledata Technician or Installer Future Increase(s): Add \$.85 on 6/1/08; Add \$.90 on 6/1/09 20.69 10.23 30.92 Future Increase(s): Add \$.85 on 6/1/08; Add \$.90 on 6/1/09 34.10 10.89 44.99 Temperature Control Installer 26.62 10.63 37.25 Terrazzo Finisher 26.62 10.63 37.25 Tile Finisher 37.16 Setter 37.16 Setter 37.16 Setter 37.25 14.00 1.35 15.35 Tile Setter 37.16 Setter 37.16 Setter 37.25 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 37.25 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 32.52 7.14 29.66 Siding Installer 38.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52	Future Increase(s): Add \$2.50 6/1/2008			
Teledata Technician or Installer 20.69 10.23 30.92 Future Increase(s): Add \$.85 on 6/1/08; Add \$.90 on 6/1/09 34.10 10.89 44.99 Temperature Control Installer 34.10 10.89 44.99 Terrazzo Finisher 26.62 10.63 37.25 Terrazzo Mechanic 26.62 10.63 37.25 Tile Finisher 14.00 1.35 15.35 Tile Setter 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator -FLECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52		35.25	12.11	47.36
Future Increase(s): Add \$.85 on 6/1/08; Add \$.90 on 6/1/09 Temperature Control Installer 34.10 10.89 44.99 Terrazzo Finisher 26.62 10.63 37.25 Terrazzo Mechanic 26.62 10.63 37.25 Tile Finisher 14.00 1.35 15.35 Tile Setter 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52			,	
Temperature Control Installer 34.10 10.89 44.99 Terrazzo Finisher 26.62 10.63 37.25 Terrazzo Mechanic 26.62 10.63 37.25 Tile Finisher 14.00 1.35 15.35 Tile Setter 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52		20.69	10.23	30.92
Terrazzo Finisher 26.62 10.63 37.25 Terrazzo Mechanic 26.62 10.63 37.25 Tile Finisher 14.00 1.35 15.35 Tile Setter 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52	Tomporature Control Installer	3/10	10 80	11 00
Terrazzo Mechanic 26.62 10.63 37.25 Tile Finisher 14.00 1.35 15.35 Tile Setter 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52	Torrozzo Einichor			
Tile Finisher 14.00 1.35 15.35 Tile Setter 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52	Torrazzo Machania	26.62		
Tile Setter 26.62 10.63 37.25 Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52	Tilo Einicher			
Tuckpointer, Caulker or Cleaner 20.98 6.02 27.00 Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52	Tilo Sottor			
Underwater Diver (Except on Great Lakes) 32.15 11.19 43.34 Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52	Tucknointer Caulker or Cleaner			
Well Driller or Pump Installer 22.52 7.14 29.66 Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52				
Siding Installer 28.56 15.24 43.80 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52	Well Driller or Dump Installer			
Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 24.06 15.52 39.58 Light Equipment Operator - ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52				
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 28.12 15.40 43.52				
	Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY		8.00	24.00

Fringe Benefits Must Be Paid On All Hours Worked TRADE OR OCCUPATION	HOURLY BASIC RATE OF PAY	HOURLY FRINGE BENEFITS	TOTAL
Light Truck Driver ELECTRICAL LINE CONCERNICTION ONLY	\$	\$	\$
Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY	20.58	10.71	31.29
Groundman - ELECTRICAL LINE CONSTRUCTION ONLY	17.41	9.80	27.21
TRUCK DRIVERS			
Single Axle or Two Axle	04.55	16.08	40.63
Three or More Axle	40.40	11.17	27.57
Articulated, Euclid, Dumptor, Off Road Material Hauler		15.40	43.27
Pavement Marking Vehicle		11.10	31.95
Truck Mechanic	12.50	0.00	12.50
LABORERS			
General Laborer	21.69	11.15	32.84
Premium Pay: Add \$1.00/hr for certified welder; Add \$.25/hr for maso		44.40	00.40
Asbestos Abatement Worker	21.06	11.13	32.19
Landscaper	12.36	14.53	26.89
Gas or Utility Pipeline Laborer (Other Than Sewer and Water)		3.33	21.58
Fiber Optic Laborer (Outside, Other Than Concrete Encased)	40.00	1.81	41.81
Railroad Track Laborer	12.00	0.00	12.00
HEAVY EQUIPMENT OPERATORS SITE PREPARATION, UTILITY AND LANDSCAPING W	VORK ONLY		
Crane; Backhoe (Track Type); Tractor or Truck Mounted Hydraulic Back Gradall (Cruz-Aire Type); Mechanic or Welder; Bulldozer or Endloader; Grader or Motor Patrol; Scraper (Self Propelled or Tractor Drawn) 5cu ya or more capacity; Power Subgrader; Asphalt Milling Machine; Boring Machine (Horizontal, Vertical or Directional); Air Track, Rotary or Percuss Drilling Machine; Trencher; Post Hole Digger or Driver; Tug or Launch (neperforming work on the Great Lakes)	ards	15.73	43.85
Farm or Industrial Type Tractor; Greaser; Compactor (Self-Propelled); Broom or Sweeper; Environmental Burner	28.59	16.00	44.59
Crusher, Screening or Wash Plant; Air Compressor (400 CFM or Over); Pump (3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Mack Skid Steer Loader (With or Without Attachments); Skid Rig; Stump Chipp Mulcher; Vibratory Hammer or Extractor	nine;	14.88	42.47
HEAVY EQUIPMENT OPERATORS EXCLUDING SITE PREPARATION, UTILITY, PAVING A	AND LANDSCAPIN	G WORK	
Crane, Tower Crane or Derrick, With or Without Attachments, With a Lifti Capacity of Over 100 Tons; Crane, Tower Crane or Derrick, With Boom, Leads and/or Jib Lengths Measuring 176 Feet or Over		16.00	46.62
Premium Pay: Add \$.50/hr for cranes with lifting capacity over 200 ton at 400 ton; Add \$2.00/hr at 500 ton.			
Crane, Tower Crane or Derrick, With or Without Attachments, With a Lifti Capacity of 100 Tons or Under; Crane, Tower Crane or Derrick, With Boo	vm	16.00	45.62

Frii	nge Benefits Must Be Paid On <u>All</u> Hours Worked	HOURLY BASIC RATE	HOURLY FRINGE	
TR	ADE OR OCCUPATION	OF PAY	BENEFITS	TOTAL
Type) Ha Crane (B Work on Future	nd/or Jib Lengths Measuring 175 Feet or Under; Backhoe (Trac aving a Mfgr.'s Rated Capacity of 130,000 Lbs. or Over; Travelin bridge Type); Caisson Rig; Pile Driver; Dredge (Not Performing the Great Lakes) the Increase(s):	ng	\$	\$
Crane (G Under); E 130,000 (Cruz-Air Motor Pa capacity; Bidwell T Power St Planing M Curb and Machine Drilling M Steel Ere Sideboon Railroad Leveler o	Go-Devil Type) or Truck Mounted Hydraulic Crane (10 Tons or Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Unde Lbs.; Tractor or Truck Mounted Hydraulic Backhoe; Gradall e Type); Mechanic or Welder; Bulldozer or Endloader; Grader of trol; Scraper (Self Propelled or Tractor Drawn) 5 cu yards or mo Concrete Pump, Grout Pump or Concrete Conveyor (Rotec or ype); Concrete Breaker (Manual or Remote); Concrete Batch Pubgrader; Concrete Spreader; Concrete Paver; Concrete Grinde Machine; Concrete Conveyor System; Concrete Slipform Placer; Gutter Machine; Roller (Over 5 Ton); Shouldering Machine; Bo (Horizontal, Vertical or Directional); Air Track, Rotary or Percusa achine; Straddle Carrier or Travel Lift; Forklift (Machinery Movinction); Manhoist or Elevator; Material or Stack Hoist; Trencher; h; Hydro-Blaster (10,000 PSI or Over); Post Hole Digger or Drive Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stor Rehabilitation Equipment	29.12 r or ore lant; er or ; oring sion ng or er;	16.00	45.12
Concrete Tining or	ndustrial Type Tractor; Greaser; Compactor (Self-Propelled); Saw (Vermeer Type); Concrete Bump Cutter or Grooving Mach Curing Machine; Roller (5 Tons or Under); Broom or Sweeper; gger); Environmental Burner	22.98 nine;	6.02	29.00
Air Compi Inch or Ov Steer Loa	Screening or Wash Plant; Air, Electric or Hydraulic Jacking Syst ressor (400 CFM or Over); Generator (150 KW or Over); Pump ver) or Well Points; Refrigeration Plant or Freeze Machine; Skid der (With or Without Attachments); Robotic Tool Carrier (With of ttachments); Skid Rig; Stump Chipper; Mulcher; Vibratory Hamilor	(3 or	14.90	43.77
Oiler; Forl	dift	25.89	16.00	41.89
Gas or Uti	lity Pipeline, Except Sewer and Water (Primary Equipment)	31.57	17.23	48.80
Gas or Uti	lity Pipeline, Except Sewer and Water (Secondary Equipment)	28.12	15.40	43.52
Fiber Opti	c Cable Equipment	25.33	12.35	37.68

This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on the site of the project. A local governmental unit may post this document at the place normally used to post public notices if there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on the project and MUST be physically incorporated into the specifications and all contracts and most subcontracts. If you have any questions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call (608) 266-0028.

The following statutory provisions apply to local governmental unit public works projects and are set forth below pursuant to the requirements of s. 66.0903 (8), Stats.

Each contractor, subcontractor or agent thereof performing work on a project that is subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person described in sub. (4) and an accurate record of the number of hours worked by each of those persons and the actual wages paid therefor.

Any contractor, subcontractor or agent thereof, who fails to pay the prevailing wage rate determined by the department under sub.(3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor determinded under sub.(3), shall be liable to any affected employe in the amount of his or her unpaid wages or his or her unpaid overtime compensation and in an additional equal amount as liquidated damages. An action to recover the liability may be maintained in any court of competent jurisdiction by any employe for and in behalf of that employe and other employes similarly situated. No employe may be a party plaintiff to any such action unless the employe consents in writing to become such a party and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.

February 1, 2007

Department of Workforce Development

be addressed to Mike Dixon, Equal Rights Division, P. O. Box 8928, Madison, WI 53708 or call (608) 266-0028. Deaf, hearing or speech-impaired callers may contact the department by calling its TDD number (608) 264-8752. however, only "debarred" from the "effective date" through the "termination date" indicated for that contractor. Questions regarding this list should negotiate with or award any contracts to or approve or allow any subcontracts with a debarred contractor, including all divisions, affiliates or other This list has been prepared in accordance with the provisions of s. 66.0903(12) and s. 103.49(7), Stats. and Chapter DWD 294 of the Wisconsin Administrative Code. All contractors on this list were found to have committed a "debarable offense" related to certain labor standard provisions organizational elements of such contractor that are engaged in construction business activities, until the debarment is terminated. The name of determined or established for a state or local public works project. No state agency or local governmental unit may knowingly solicit bids from, each debarred contractor must remain on this list for a period of three (3) years from the termination date indicated below. The contractor is,

Name of Contractor	Address	Effective Date	Termination Date	Cause	<u>Date of</u> <u>Violation(s)</u>	Limitations/Deviations
Bay Asphalt, Inc.	1792 Scray Hill Road De Pere, WI 54115	1/1/03	12/31/05	1, 2 and 4	1997- 1999	None
Bechitsao, Joel	See Tri-State Traffic Services, Inc.					
B.P. Phillips Construction, Inc.	1570 Fire Lane Drive Green Bay, WI 54311	9/19/01	9/18/04	1, 2 and 4	4/7/97 to	None
Custom Heating & Air LLC	283 Tony Lane, Green Bay, WI 54304	12/1/06	11/30/09	1, 2 and 4	2003 to 2004	None
D. C. Nevels Trucking, Inc. or D. C. Nevels Trucking	3246 North Sherman Blvd., Milwaukee, WI 53216	6/1/05	5/31/08	1, 2 and 4	2000- 2002	None
Gibralter Construction LLC	N60 W15080 Bobolink Ave., Menomonee Falls, WI 52051	12/1/06	4/30/07	-	2005	None
HGI Painting	P. O. Box 3481, Janesville, WI 53545	11/1/04	10/31/07	1, 2 and 4	2001, 2002 and	None
Haim, James	See Haim Painting, Inc.				2003	

Issue No. 50		Page 2 of 4				February 1, 2007
Name of Contractor	Address	<u>Effective</u> <u>Date</u>	<u>Termination</u> <u>Date</u>	Cause	<u>Date of</u> <u>Violation(s)</u>	Limitations/Deviations
Haim Painting, Inc.	N15 W22120 Jerico Drive, #8 Waukesha, WI 53186	4/1/01	3/31/04	1, 2 and 4	7/6/97 to 10/30/98	None
Hedding, Matt	C/O HGI Painting, P. O. Box 3481, Janesville, WI 53545	11/1/04	10/31/07	1, 2 and 4	2001, 2002 and 2003	None
Jacobi, Sandi	See Wisconsin Detention Systems, Inc.					
Jacobi Sr., Michael A.	See Wisconsin Detention Systems, Inc.					
Joseph Stoller Company	N8426 Hwy 42	2/1/2007	1/31/2010	1, 2	2004 and 2005	None
J. R. Electric	2391 233 rd St., P. O. Box 491, Cushing, WI 54006	1/1/03	12/31/05	1 and 2	1999	None
J. R. Electric, Inc.	2391 233 rd St., P. O. Box 491, Cushing, WI 54006	1/1/03	12/31/05	1 and 2	1999	None
Keiver, David	See Custom Heating & Air LLC	12/1/06	11/30/09	1, 2 and 4	2003 and 2004	None
Kletschka, Richard	See J. R. Electric and J. R. Electric, Inc.					
Kletschka, Tristan	See J. R. Electric, Inc.	,				
Kruczek Construction, Inc.	3636 Kewaunee Road, Green Bay, Wi 54311	6/1/05	11/30/05	1 and 2	1998 and 1999	None
Kruczek, John	See Kruczek Construction, Inc.					
LaCosse, Todd	See Midwest Contractors, Inc.					

Issue No. 50		Page 3 of 4	-			February 1, 2007
Name of Contractor	Address	<u>Effective</u> <u>Date</u>	<u>Termination</u> <u>Date</u>	<u>Cause</u> <u>Code</u>	<u>Date of</u> Violation(s)	Limitations/Deviations
Maria, Steve	See Gibralter Construction LLC					
Mellendez, Odilion	See Amigo Painting					
Midwest Contractors, Inc.	2100 Depot St., Holt, MI 48842	6/21/02	6/20/05	-	6/11/99 to 12/31/99	None
Nevels, Betty	See D. C. Nevels Truckng, Inc.					
Nevels, Donald	See D. C. Nevels Trucking, Inc.					
Phillips, Bruce P.	See B.P. Phillips Construction					
Rick's Painting & Drywall	P. O. Box 2316, Eagle River, WI 54521	3/1/03	2/28/06		5/8/00 to 4/30/01	None
Scandia Heating and Air Conditioning, Inc.	P. O. Box 7 Scandia, MN. 55703	5/1/2003	4/30/2004	1 and 2	2001	None
Stoller Enterprises LLC	N8426 Hwy 42, Algoma, WI 54201-9552	2/1/2007	1/31/2010	1 and 2	2005 to 2006	None
Stoller, Joseph	See Joseph Stoller Company					
Stoller, Patrick J.	See Stoller Enterprises LLC					
Strobel Construction, Inc	P. O. Box 2316, Eagle River, WI 54521	3/1/03	2/28/06	~	5/8/00 to 4/30/01	None
Strobel, Diane	See Strobel Construction, Inc.					
Strobel, Rick	See Strobel Construction, Inc.					
Tri-State Traffic Services, Inc.	12555 West Burleigh Road #3, Brookfield, WI 53005	12/1/06	11/30/07	1, 2 and 4	2003- 2004	None

Issue No. 50			Page 4 of 4	4			February 1, 2007
Name of Contractor	tor	Address	<u>Effective</u> <u>Date</u>	<u>Termination</u> <u>Date</u>	Cause	Date of Violation(s)	Limitations/Deviations
Wanta, Daniel		See Bay Asphalt, Inc.		٠			
Wisconsin Detention Systems, Inc	ystems,	.W204 N16635 Jackson Drive Jackson, Wisconsin 53037	1/1/03 Jrive 1/1/03	12/31/05	~	9/2000 to 3/2001	None
West, James F.		See Scandia Heating and Air Conditioning, Inc.	Air				
Zinke, Stacy		See Talex Contractors, Inc.	ú				
Cause Code: 1 = F	Failure t	1 = Failure to Pay Straight Time	2 = Failure to Pay Overtime		3 = Kickback		4 = Payroll Records.